STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

N/R 07-01-15 A11:01 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
	Trucking	C9774		
79	Roadway Excavation		D+S Trucking	
80	Structure Excavation		6429 Sunnyslope Ave.	
81	Structure Excavation (Bridge)		Castro Valley, CA 94552	
82	Structure Excavation (Type A)		Ph: 510/541-8496	
83	Structure Excavation (Type D)		DBE # 5242	
84	Structure Excavation (Retaining Wall)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last page

See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

07-01-15A11:01 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37 797 994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
85	Structure Excavation (Soil Nail Wall)		D+S Trucking	
86	Structure Backfill			
87	Structure Backfill (Bridge)			
88	Structure Backfill (Retaining Wall)			
141	Class 3 Aggregate Subbase			
142	Class 4 Aggregate Subbase			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

07-01-15A11:01 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
143	Aggregate Base		D+S Trucking	
144	Cl. 2 Aggregate Base (CY)			
145	Asphalt Treated Permeable Base			
148	Hot Mix Asphalt (Type A)			
149	Rubberized Hot Mix Asphalt (Gap Graded)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 675,165.00 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102,13 (NEW 3/2015)

Contract No:
04-297624

Name of DBE Business:
D & S Trucking

Name of DBE representative:
Susan Jones

DBE certification number:
5242

Name of Bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/25/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
79	Roadway Excavation	
80	Structure Excavation	
81	Structure Excavation (Bridge)	
82	Structure Excavation (Type A)	
83	Structure Excavation (Type D)	
84	Structure Excavation (Retaining Wall)	
85	Structure Excavation (Soil Nail Wall)	
86	Structure Backfill	
87	Structure Backfill (Bridge)	
88	Structure Backfill (Retaining Wall)	
141	Class 3 Aggregate Subbase	
	Total	

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Hauling for all items listed

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Susan Jones
Signature of DBE's authorized representative

Susan Jones
Printed name of DBE's authorized representative

Owner / MANAGER
Title of DBE's authorized representative

6-29-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2280 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624

Name of DBE Business:
D & S Trucking

Name of DBE representative:
Susan Jones

DBE certification number:
5242

Name of Bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
142	Class 4 Aggregate Subbase	
143	Aggregate Base	
144	Class 2 Aggregate Base (CY)	
145	Asphalt Treated Permeable Base	
148	Hot Mix Asphalt (Type A)	
149	Rubberized Hot Mix Asphalt (Gap Graded)	
	Total hours for all work listed above = 6,555 x $103.00 per hour	$675,165.00
	Total	$675,165.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Hauling for all items listed

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Susan Jones
Signature of DBE's authorized representative

Susan Jones
Printed name of DBE's authorized representative

OWNER MANAGER
Title of DBE's authorized representative

6-29-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2360 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

D & S TRUCKING
6429 SUNNYSLOPE AVE
CASTRO VALLEY CA 94552
510-541-8496
Certified DBE # 5242
Approx 17% participation with roster
Dir 1000010940

+

AMEZCUA & SON TRUCKING, INC.
19470 WEST GRANT LINE ROAD
TRACY CA 95391
408-687-6709
Certified DBE # 41924
Approx 17% participation
Dir1000019894

Participation is estimated based on the fact that **Cal trans/Dot 49cfr** requires that the working truck itself be owned by a certified minority. It is difficult to get certified so this is tough to accomplish. By working with 2 firms it helps to bump participation. Each firm needs to be listed separately.

ATTN: ESTIMATING FROM: SUSAN JONES * JESUS AMEZCUA JR.

HWY 84 LIVERMORE 6-17-15 DOUBLE BOTTOMS

It is questionable as to where the trucks will be turning around on various days. In several places they would need help with traffic control in order to turn around. The bid is based on having this help. The AC paving loop times have a small allowance for traffic, turn around, and minor delays at jobsite included as well as load time. The baserock haul rates are based on help with turn-around at each delivery location. The areas are wide enough it's just the traffic.

Vulcan Rock: $ 4.22
AC: Hourly, 77 min loop est. 5.30
Dirt: 47 min est if dumping near the side gate

CeMex Rock: 3.22
Dirt 50 min

Granite AC 57 min 3.92

Hanson AC 85 min 5.85

Sunol Agg 88 min 6.05

$1.72/MIN or $103/HR

Bid is a package to perform 100% of all sbe, dbe & non dbe trucking unless otherwise agreed to. Dirt must be clean, tested properly, free of debris, compactible, and to have a production rate that warrants a crew. Quoted in Double Bottoms unless otherwise noted. Dirt is quoted with a combo of Dbl Btms & Smi Btms. **Tonnage/load rates are only valid with stand-by paid in full on both ends** (except our sites) after 10 min. @ hrly rate. All other trucking is hourly at the following rates: Weekdays: Trfers, Semi Ends/Semi or Dbl Btms:$ 103.00 10 Wheelers: $ 95.00 Super Dumps: $ 105.00 Trucks are a 6 hr min. Flatbeds: $ 105.00, 7 hr min. Add $ 5.00 per hour for union trucks. Add $ 5.00 per hr for Sat $ 10.00 hr for Sun. Excessive backing is not provided for with dirt load rate. All rates are valid through **12-31-16**. At that time they will be subject to a 5% increase and an additional 5% each year thereafter. Fuel surcharges: If fuel increases by $ .25 per gal.2% shall be added. For every .25 increase in fuel, an add'l 2% shall apply. **OGAC, rubber, wet ctb is Hourly with clean out of 1 hr** added. **Night work is a 7 hr min**. Solution needs to be provided at hot plant. Continued

Rates are based on timely payment **Please know that all trucks are required to be in compliance with EPA as of this date and it is the legal responsibility of those that hire them to make sure of this.**
Tarping and prevailing wage is included.

Back To Query Form

Search Returned 1 Records

Tue Jun 30 10:14:49 PDT 2015

Query Criteria

Firm ID: 5242
Firm Type: DBE

Firm ID	5242
Firm/DBA Name	D & S TRUCKING
Address Line1	6429 SUNNYSLOPE AVENUE
Address Line2	
City	CASTRO VALLEY
State	CA
Zip Code1	94552
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	suzi_jane1@pacbell.net
Contact Name	SUSAN JONES
Area Code	(510)
Phone Number	537-2178
Fax Area Code	(510)
Fax Phone Number	581-8083
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 38; 41; 43;
Districts	04;
DBE NAICS	484220;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
	Trucking	C9774		
79	Roadway Excavation		Amezcua + Son Trucking, Inc.	
80	Structure Excavation		19470 West Grant Line Rd.	
81	Structure Excavation (Bridge)		Tracy, CA 95391	
82	Structure Excavation (Type A)		Ph: 408/687-6709	
83	Structure Excavation (Type D)		DBE # 41924	
84	Structure Excavation (Retaining Wall)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date: 6/30/15

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
85	Structure Excavation (Soil Nail Wall)		Arnezcua + Son Trucking, Inc.	
86	Structure Backfill			
87	Structure Backfill (Bridge)			
88	Structure Backfill (Retaining Wall)			
141	Class 3 Aggregate Subbase			
142	Class 4 Aggregate Subbase			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
143	Aggregate Base		Amezcua + Son	
144	Class 2 Aggregate Base (CY)		Trucking	
145	Asphalt Treated Permeable Base			
148	Hot Mix Asphalt (Type A)			
149	Rubberized Hot Mix Asphalt (Gap Graded)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ 675,175.00

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.:

04-297624

Name of DBE Business:

Amezcua & Son Trucking, Inc.

Name of DBE representative:

Jesus Amezcua, Jr.

DBE certification number:

41924

Name of Bidder:

Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

same

Name of representative of bidder or prime contractor:

Thomas Smith

Date quote was provided to the bidder or prime contractor:

6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided*	Amount $
79	Roadway Excavation	
80	Structure Excavation	
81	Structure Excavation (Bridge)	
82	Structure Excavation (Type A)	
83	Structure Excavation (Type D)	
84	Structure Excavation (Retaining Wall)	
85	Structure Excavation (Soil Nail Wall)	
86	Structure Backfill	
87	Structure Backfill (Bridge)	
88	Structure Backfill (Retaining Wall)	
141	Class 3 Aggregate Subbase	
	Total	

* If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Hauling for all items listed

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a confirmed agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Jesus Amezcua JR

Printed name of DBE's authorized representative

OWNER

Title of DBE's authorized representative

6-29-15

Date

Attn: Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2280 or write Records and Forms Management, 1120 N Street, MS-29, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE business:
Americo & Son Trucking, Inc.
Name of DBE representative:
Jesus Americo, Jr.
DBE certification number:
41924
Name of bidder:
Ghilotti Construction Company, Inc.
Name of prime contractor if bidder is a subcontractor:
same
Name of representative of bidder or prime contractor:
Thomas Smith
Date quote was provided to the bidder or prime contractor:
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
142	Class 4 Aggregate Subbase	
143	Aggregate Base	
144	Class 2 Aggregate Base (CY)	
145	Asphalt Treated Permeable Base	
148	Hot Mix Asphalt (Type A)	
149	Rubberized Hot Mix Asphalt (Gap Graded)	
	Total hours for all work listed = 6,555 x $103.00 per hour	$675,165.00
	Total	675,165.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Hauling for all items listed

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown at the regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative
Jesus Americo JR
Printed name of DBE's authorized representative
Owner
Title of DBE's authorized representative
6-29-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-3229 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

D & S TRUCKING
6429 SUNNYSLOPE AVE
CASTRO VALLEY CA 94552
510-541-8496
Certified DBE # 5242
Approx 17% participation with roster + Approx 17% participation
Dir 1000010940

AMEZCUA & SON TRUCKING, INC.
19470 WEST GRANT LINE ROAD
TRACY CA 95391
408-687-6709
Certified DBE # 41924
Dir1000019894

Participation is estimated based on the fact that **Cal trans/Dot 49cfr** requires that the working truck itself be owned by a certified minority. It is difficult to get certified so this is tough to accomplish. By working with 2 firms it helps to bump participation. Each firm needs to be listed separately.

ATTN: ESTIMATING FROM: SUSAN JONES * JESUS AMEZCUA JR.

HWY 84 LIVERMORE 6-17-15 DOUBLE BOTTOMS

It is questionable as to where the trucks will be turning around on various days. In several places they would need help with traffic control in order to turn around. The bid is based on having this help. The AC paving loop times have a small allowance for traffic, turn around, and minor delays at jobsite included as well as load time. The baserock haul rates are based on help with turn-around at each delivery location. The areas are wide enough it's just the traffic.

Vulcan Rock: $ 4.22
AC: Hourly, 77 min loop est. 5.30
Dirt: 47 min est if dumping near the side gate

CeMex Rock: 3.22
Dirt 50 min

Granite AC 57 min 3.92

Hanson AC 85 min 5.85

Sunol Agg 88 min 6.05

$1.72/MIN OR $103/HR

Bid is a package to perform 100% of all sbe, dbe & non dbe trucking unless otherwise agreed to. Dirt must be clean, tested properly, free of debris, compactible, and to have a production rate that warrants a crew. Quoted in Double Bottoms unless otherwise noted. Dirt is quoted with a combo of Dbl Btms & Smi Btms. **Tonnage/load rates are only valid with stand-by paid in full on both ends** (except our sites) after 10 min. @ hrly rate. All other trucking is hourly at the following rates: Weekdays: Trfers, Semi Ends/Semi or Dbl Btms:$ 103.00 10 Wheelers: $ 95.00 Super Dumps: $ 105.00 Trucks are a 6 hr min. Flatbeds: $ 105.00, 7 hr min. Add $ 5.00 per hour for union trucks. Add $ 5.00 per hr for Sat $ 10.00 hr for Sun. Excessive backing is not provided for with dirt load rate. All rates are valid through **12-31-16**. At that time they will be subject to a 5% increase and an additional 5% each year thereafter. Fuel surcharges: If fuel increases by $ .25 per gal.2% shall be added. For every .25 increase in fuel, an add'l 2% shall apply. **OGAC, rubber, wet ctb is Hourly with clean out of 1 hr** added. **Night work is a 7 hr min**. Solution needs to be provided at hot plant. Continued

Rates are based on timely payment **Please know that all trucks are required to be in compliance with EPA as of this date and it is the legal responsibility of those that hire them to make sure of this.** Tarping and prevailing wage is included.

RECEIVED 05/21/2015 11:19

AMEZCUA AND SON. TRUCK NUMBERS

TRUCK #314

TRUCK TYPE- END DUMP

MAKE-KENWORTH YEAR-2003

LICENSE PLATE #9E39894

VIN 1XKWDB9X93R707046

TRUCK #03

TRUCK TYPE- SUPERDUMP

MAKE- PETERBILT YEAR-2008

LICENSE PLATE #8W02133

VIN 1NPWLU9X48D754248

TRUCK #43

TRUCK TYPE- SUPERDUMP

MAKE-KENWORTH YEAR-2009

LICENSE PLATE #8P91368

VIN 1NKWL50XX9R246007

TRUCK #79

TRUCK TYPE-TRANSFER

MAKE-KENWORTH YEAR-2008

LICENSE PLATE #23059L1

VIN 1XKDDU8X58J232778

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-0449
Fax : (916) 324-1862
TTY 711

June 30, 2014

Jesus Amezcua Jr.
Amezcua & Son Trucking, Inc.
19470 West Grant Line Road
Tracy, CA 95391

Firm Number: 41924

Dear Jesus Amezcua Jr.:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
484110	General Freight Trucking, Local
484220	Specialized Freight Trucking, Local

Work Category Codes	Description
C9607	End Dump Trucking
C9774	Trucker

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at http://www.dot.ca.gov/hq/bep/. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Firm Number: 41924

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Department contracting opportunities, please visit our website at http://www.dot.ca.gov/hq/esc/oe/.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,

JANICE SALAIS
Chief
Certification Branch

Back To Query Form

Search Returned 1 Records

Thu May 28 11:04:58 PDT 2015

Query Criteria
Firm ID: 41924
Firm Type: DBE

Firm ID	41924
Firm/DBA Name	AMEZCUA & SON TRUCKING
Address Line1	19470 W. GRANTLINE RD
Address Line2	
City	TRACY
State	CA
Zip Code1	95391
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chuchinz79@yahoo.com
Contact Name	JESUS AMEZCUA
Area Code	(408)
Phone Number	687-6709
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 38; 39; 41; 43; 44; 49;
Districts	04; 05; 10;
DBE NAICS	484110; 484220;
ACDBE NAICS	
Work Codes	C9607 END DUMP TRUCK ; C9774 TRUCKER;
Licenses	
Trucks	END DUMP TRUCK - 1; SUPERDUMP TRUCK - 1;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form


CLASS: A - Veh, Comb of Veh, NS M/C
ENDORSEMENTS: None
RESTRICTIONS: None
This license is issued as a license to drive a motor vehicle; it does not establish eligibility for employment, voter registration or public benefits.
Rev 04/16/2019


CALIFORNIA
COMMERCIAL DRIVER LICENSE
DL D8039180
CLASS A
EXP 08/30/2019
END NONE
LN AMEZCUA
FN NESTOR DANIEL
19470 W GRANTLINE RD
TRACY, CA 95391
DOB 08/30/1990
RSTR NONE
08301990
SEX M
HAIR BLK
EYES BLK
HGT 5'-10"
WGT 210 lb
ISS 08/29/2014



CALIFORNIA COMMERCIAL DRIVER LICENSE

DL N7639578

CLASS A
END NONE

EXP 06/16/2019

LN AMEZCUA

FN JESUS

19470 W GRANT LINE RD
TRACY, CA 95391

DOB 06/16/1958

RSTR NONE

06161958

SEX M HAIR BLK EYES BRN
HGT 5'-07" WGT 220 lb ISS
DD 06/13/2014642220CCFD19 06/27/2014

CLASS: A - Veh, Comb of Veh, No M/C
ENDORSEMENTS: None
RESTRICTIONS: None

This license is issued as a license to drive a motor vehicle; it does not establish eligibility for employment, voter registration or public benefits.

061658

Rev 04/18/2013

DMV CALIFORNIA DMV

COMMERCIAL DRIVER LICENSE CLASS:A

EXPIRES 07-24-15

D4389092



JESUS AMEZCUA
19470 W GRANTLINE RD
TRACY CA 95391

SEX:M HAIR:BLK EYES:HZL
HT:5-09 WT:170 DOB:07-24-84

DONOR

05/25/2010 239 RB FD/15

[redacted]

Address Change:

This License is issued as a license to drive a motor vehicle. It does not establish eligibility for employment, voter registration, or public benefits.


CALIFORNIA
COMMERCIAL DRIVER LICENSE
DL D4388623
CLASS A
EXP 04/22/2016
END NONE
LN JIMENEZ
FN JAIME A RICO
1581 LEONARD DR
SAN LEANDRO, CA 94577
DOB 04/22/1983
RSTR NONE
04221983
SEX M
HAIR BLK
EYES BRN
HGT 5'-06"
WGT 160 lb
ISS 03/22/2011
DD 08/07/2006604RB/BB/D/16
Jaime A Rico

THIS VALIDATED REGISTRATION CARD OR A FACSIMILE COPY IS TO BE KEPT WITH THE VEHICLE FOR WHICH IT IS ISSUED. THIS REQUIREMENT DOES NOT APPLY WHEN THE VEHICLE IS LEFT UNATTENDED. IT NEED NOT BE DISPLAYED. PRESENT IT TO ANY PEACE OFFICER UPON DEMAND. IF YOU DO NOT RECEIVE A RENEWAL NOTICE, USE THIS FORM TO PAY YOUR RENEWAL FEES OR NOTIFY THE DEPARTMENT OF MOTOR VEHICLES OF THE PLANNED NON-OPERATIONAL STATUS (PNO) OF A STORED VEHICLE. RENEWAL FEES MUST BE PAID ON OR BEFORE THE REGISTRATION EXPIRATION DATE OR PENALTIES WILL BE DUE PURSUANT TO CALIFORNIA VEHICLE CODE SECTIONS 9552 - 9554.

EVIDENCE OF LIABILITY INSURANCE FROM YOUR INSURANCE COMPANY MUST BE PROVIDED TO THE DEPARTMENT WITH THE PAYMENT OF RENEWAL FEES. EVIDENCE OF LIABILITY INSURANCE IS NOT REQUIRED WITH REGISTRATION RENEWAL OF OFF-HIGHWAY VEHICLES, TRAILERS, VESSELS, OR IF YOU FILE A PNO ON THE VEHICLE.

WHEN WRITING TO DMV, ALWAYS GIVE YOUR FULL NAME, PRESENT ADDRESS, AND THE VEHICLE MAKE, LICENSE, AND IDENTIFICATION NUMBERS.

********** DO NOT DETACH - REGISTERED OWNER INFORMATION **********

REGISTRATION CARD VALID FROM: 04/01/2015 TO: 06/30/2015

MAKE	YR MODEL	YR 1ST SOLD	VLF CLASS	*YR	TYPE VEH	TYPE LIC	LICENSE NUMBER
KW	2003	0000	AL	2014	32G	31	9E39894

BODY TYPE MODEL	MP	MO	AX	WC	UNLADEN/G/CGW	VEHICLE ID NUMBER
DS	D	WR	3	N	80000	1XKWDB9X93R707046

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC
COMMERCIAL	04/01/15	39	04/01/15	9

PARTIAL YEAR REG

PR EXP DATE: 03/31/2015

REGISTERED OWNER

AMEZCUA JESUS
DBA AMEZCUA AND SON
19470 GRANTLINE RD

TRACY
CA 95376

AMOUNT PAID
$ 702.00

AMOUNT DUE
$ 702.00

AMOUNT RECVD
CASH :
CHCK :
CRDT :

LIENHOLDER

H00 642 03 0070200 0007 CM H00 040115 31 9E39894 046

THIS VALIDATED PERMANENT TRAILER IDENTIFICATION (PTI) CARD OR A FACSIMILE COPY IS TO BE KEPT WITH THE VEHICLE FOR WHICH IT IS ISSUED. THIS REQUIREMENT DOES NOT APPLY WHEN THE VEHICLE IS LEFT UNATTENDED. IT NEED NOT BE DISPLAYED. PRESENT IT TO ANY PEACE OFFICER UPON DEMAND. PTI IS VALID FOR FIVE (5) YEARS FROM THE DATE OF CONVERSION OR FIRST OPERATION. IF YOU DO NOT RECEIVE A RENEWAL NOTICE, USE A FACSIMILE COPY OF THIS FORM TO PAY YOUR RENEWAL FEES OR NOTIFY THE DEPARTMENT OF MOTOR VEHICLES OF THE NON-OPERATIONAL (PNO) STATUS OF A STORED VEHICLE.

IMMEDIATELY NOTIFY DMV IN PERSON OR BY MAIL ON THE PROPER DMV FORMS WHEN:

* YOU CHANGE YOUR ADDRESS.
* YOU SELL YOUR TRAILER.
* YOU ARE INVOLVED IN AN ACCIDENT (WHETHER OR NOT IT WAS YOUR FAULT) WHEN THERE WAS OVER $750 DAMAGE OR ANY BODILY INJURY OR DEATH.

WHEN WRITING TO DMV, ALWAYS GIVE YOUR FULL NAME, PRESENT ADDRESS, AND THE VEHICLE MAKE, LICENSE, AND IDENTIFICATION NUMBERS.

********** DO NOT DETACH - PTI OWNER INFORMATION **********

PERMANENT TRAILER IDENTIFICATION CARD

MAKE	YR MODEL	YR 1ST SOLD	VLF CLASS	*YR	TYPE VEH	TYPE LIC	LICENSE NUMBER
FRUEH	1990	1989	DX	2015	42D	PA	1UU3081

BODY TYPE MODEL	MP	MO	AX	WC	UNLADEN WT	VEHICLE ID NUMBER
DMP		WN	2	N	13820	1H4D02727LJ019601

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC
TRAILER	02/19/15	39	02/19/15	2

EXP DATE: PERM

REGISTERED OWNER
AMEZCUA JESUS
DBA AMEZCUA/SON TRUCKING
19470 W GRANTLINE RD

TRACY
CA 95391

AMOUNT PAID
$ 27.00

AMOUNT DUE
$ 27.00

AMOUNT RECVD
CASH :
CHCK :
CRDT :

LIENHOLDER
FINANCIAL PACIFIC LSG INC
PO BX 4568

FEDERAL WAY
WA 98063

F00 681 15 0002700 0006 CM F00 021915 PA 1UU3081 601

THIS VALIDATED REGISTRATION CARD OR A FACSIMILE COPY IS TO BE KEPT WITH THE VEHICLE FOR WHICH IT IS ISSUED. THIS REQUIREMENT DOES NOT APPLY WHEN THE VEHICLE IS LEFT UNATTENDED. IT NEED NOT BE DISPLAYED. PRESENT IT TO ANY PEACE OFFICER UPON DEMAND. IF YOU DO NOT RECEIVE A RENEWAL NOTICE, USE THIS FORM TO PAY YOUR RENEWAL FEES OR NOTIFY THE DEPARTMENT OF MOTOR VEHICLES OF THE PLANNED NON-OPERATIONAL STATUS (PNO) OF A STORED VEHICLE. RENEWAL FEES MUST BE PAID ON OR BEFORE THE REGISTRATION EXPIRATION DATE OR PENALTIES WILL BE DUE PURSUANT TO CALIFORNIA VEHICLE CODE SECTIONS 9552 - 9554.

EVIDENCE OF LIABILITY INSURANCE FROM YOUR INSURANCE COMPANY MUST BE PROVIDED TO THE DEPARTMENT WITH THE PAYMENT OF RENEWAL FEES. EVIDENCE OF LIABILITY INSURANCE IS NOT REQUIRED WITH REGISTRATION RENEWAL OF OFF-HIGHWAY VEHICLES, TRAILERS, VESSELS, OR IF YOU FILE A PNO ON THE VEHICLE.

WHEN WRITING TO DMV, ALWAYS GIVE YOUR FULL NAME, PRESENT ADDRESS, AND THE VEHICLE MAKE, LICENSE, AND IDENTIFICATION NUMBERS.

********** DO NOT DETACH - REGISTERED OWNER INFORMATION **********

REGISTRATION CARD VALID FROM: 04/01/2015 TO: 06/30/2015

MAKE	YR MODEL	YR 1ST SOLD	VLF CLASS	*YR	TYPE VEH	TYPE LIC	LICENSE NUMBER
KW	2008	0000	YP	2013	37D	31	23059L1

BODY TYPE MODEL	MP	MO	AX	MC	UNLADEN/G/CGW
DP	D	WR	3	N	80000

VEHICLE ID NUMBER
1XKDDU8X58J232778

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC
COMMERCIAL	04/01/15	39	04/01/15	8

PARTIAL YEAR REG

PR EXP DATE: 03/31/2015

REGISTERED OWNER
AMEZCUA JESUS
19470 GRANTLINE RD

AMOUNT PAID
$ 506.00

AMOUNT DUE
$ 506.00

AMOUNT RECVD
CASH :
CHCK :
CRDT :

TRACY
CA 95376

LIENHOLDER
GE CAPITAL CORPORATION
PO BX 35707

BILLINGS
MT 59107

H00 642 03 0050600 0008 CM H00 040115 31 23059L1 778

THIS VALIDATED PERMANENT TRAILER IDENTIFICATION (PTI) CARD OR A FACSIMILE COPY IS TO BE KEPT WITH THE VEHICLE FOR WHICH IT IS ISSUED. THIS REQUIREMENT DOES NOT APPLY WHEN THE VEHICLE IS LEFT UNATTENDED. IT NEED NOT BE DISPLAYED. PRESENT IT TO ANY PEACE OFFICER UPON DEMAND. PTI IS VALID FOR FIVE (5) YEARS FROM THE DATE OF CONVERSION OR FIRST OPERATION. IF YOU DO NOT RECEIVE A RENEWAL NOTICE, USE A FACSIMILE COPY OF THIS FORM TO PAY YOUR RENEWAL FEES OR NOTIFY THE DEPARTMENT OF MOTOR VEHICLES OF THE NON-OPERATIONAL (PNO) STATUS OF A STORED VEHICLE.

IMMEDIATELY NOTIFY DMV IN PERSON OR BY MAIL ON THE PROPER DMV FORMS WHEN:

* YOU CHANGE YOUR ADDRESS.
* YOU SELL YOUR TRAILER.
* YOU ARE INVOLVED IN AN ACCIDENT (WHETHER OR NOT IT WAS YOUR FAULT) WHEN THERE WAS OVER $750 DAMAGE OR ANY BODILY INJURY OR DEATH.

WHEN WRITING TO DMV, ALWAYS GIVE YOUR FULL NAME, PRESENT ADDRESS, AND THE VEHICLE MAKE, LICENSE, AND IDENTIFICATION NUMBERS.

********** DO NOT DETACH - PTI OWNER INFORMATION **********

PERMANENT TRAILER IDENTIFICATION CARD

MAKE	YR MODEL	YR 1ST SOLD	VLF CLASS	*YR	TYPE VEH	TYPE LIC	LICENSE NUMBER
SUPER	2006	2005	FB	2013	42D	PA	4GL4624

BODY TYPE MODEL	MP	MO	AX	WC	UNLADEN WT	VEHICLE ID NUMBER
DMP		WR	2	P	14700	1S9S00000860009408

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC
TRAILER	04/30/15	39	04/30/15	4

EXP DATE: PERM

REGISTERED OWNER
JESUS AMEZCUA
DBA AMEZCUA AND SON
19470 W GRATNLINE RD

TRACY
CA 95391

AMOUNT PAID
$NFEE

AMOUNT DUE
$ NONE

AMOUNT RECVD
CASH :
CHCK :
CRDT :

LIENHOLDER
GE CAPITAL CORPORATION
PO BX 35707

BILLINGS
MT 59107

K00 642 18 0000000 0080 CM K00 043015 PA 4GL4624 408

[redacted]

REGISTRATION CARD VALID FROM: 05/13/2015 TO: 05/31/2015

MAKE	YR MODEL	YR 1ST SOLD	VLF CLASS	*YR	TYPE VEH	TYPE LIC	LICENSE NUMBER
PTRB	2008	2009	MA	2015	32D	31	8W02133

BODY TYPE MODEL	HP	HO	AX	WC	UNLADEN/G/CGW	VEHICLE ID NUMBER
DP	D	WS	3	K	65000	1NPWLU9X48D754248

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC	USE TAX
COMMERCIAL PARTIAL YEAR REG	05/13/15	39	05/13/15	2	9505

PR EXP DATE: 04/30/2015

REGISTERED OWNER

AMEZCUA JESUS
DBA AMEZCUA/SON
19470 W GRANTLINE RD

TRACY
CA 95391

AMOUNT PAID
$ 9660.00

AMOUNT DUE
$ 9660.00

AMOUNT RECVD
CASH :
CHCK : [illegible]
CRDT :

DO NOT WET STICKER. SEE BACK OF STICKER FOR INSTRUCTIONS. PUT STICKER ON LICENSE PLATE AS SHOWN BELOW.

MOTOR CYCLES:
Right Half of This Well

ALL OTI
Right N

LIENHOLDER

SUMMIT LEASING INC
PO BX 7

YAKIMA
WA 98907

F01 620 B1 0966000 0005 CS

[redacted]

FEE1 F01 B IKO S GFEE1 PCVS 620133B1 0 VF01E 0 051315 1001 VDAP

*** G E N E R A T E D F E E S ***

01	CVRA CURR WF	120.00	16	31	
02	TRANSFER	15.00	17	32	
03	USE TAX	8946.00	18	33	
04	CITY USE TAX	559.00	19	34	
05	PYR SERV FEE	20.00	20	35	
06			21	36	
07			22	37	
08			23	38	
09			24	39	
10			25	40	
11			26	41	
12			27	42	
13			28	43	
14			29	44	
15			30	TOTAL FEES DUE:	9660.00

FEE #- $AMT- REASON- PASSWORD- CURR EXP DATE: 04/30/15

43

REGISTRATION CARD VALID FROM: 04/01/2015 TO: 06/30/2015

MAKE	YR MODEL	YR 1ST SOLD	VLP CLASS	TYPE VEH	TYPE LIC	LICENSE NUMBER
KW	2009	2008	MA	32D	31	8P91368

BODY TYPE MODEL	MP	MO	AX	WC	UNLADEN/G/CGW	VEHICLE ID NUMBER
DP	D	WR	4	K	65000	1NKWL50XX9R246007

TYPE VEHICLE USE	DATE ISSUED	CC/ALCO	DT FEE RECVD	PIC
COMMERCIAL	04/02/15	39	04/02/15	L

PARTIAL YEAR REG

PR EXP DATE: 03/31/2015

REGISTERED OWNER

AMEZCUA JESUS
DBA AMEZCUA/SON TRKG
19470 W GRANT LINE RD

TRACY
CA 95391

AMOUNT PAID
$ 395.00

AMOUNT DUE
$ 395.00

AMOUNT RECVD
CASH :
CHCK :
CRDT : 395.00

LIENHOLDER
SUMMIT LEASING INC
PO BX 7

YAKIMA
WA 98907

F11 642 09 0039500 0056 CS F11 040215 31 8P91368 007

CALIFORNIA STATE TRANSPORTATION AGENCY
DEPARTMENT OF MOTOR VEHICLES
Registration Operations Division MS G875
P.O. BOX 932370 Sacramento, CA. 94232-3700
(916) 657-8153

03/11/2015

AMEZCUA & SON
19470 W GRANTLINE RD
TRACY, CA 95391

STATE OF CALIFORNIA DMV DEPARTMENT OF MOTOR VEHICLES
A Public Service Agency

MOTOR CARRIER PERMIT

DEPARTMENT OF MOTOR VEHICLES
Registration Operations Division
P.O. BOX 932370 Sacramento, CA. 94232-3700

Valid From:	03/09/2015	Valid Through:	02/29/2016
CA#:	0450476		

The carrier named on this permit, having made written application to the Department of Motor Vehicles for a permit to operate as a motor carrier of property as defined in vehicle code section 34601, and having met the requirements and paid the appropriate fees, is granted a permit of the following classification:

AMEZCUA & SON
19470 W GRANTLINE RD
TRACY, CA 95391

For Hire
Full Year
Partnership

Pmt Date:	03/09/2015	Office #:	154
Account #:	635125	Tech ID:	CD
Sequence #:	0028	Amt Paid:	$200.00

!!!IMPORTANT REMINDERS!!!

1. Your permit will expire at midnight on the 'Valid Through' date. If you do not receive a renewal notice 30 days prior to the expiration date, please submit an original application and check the "Renewal" box.
2. Your insurance must remain valid through the term of your permit or a suspension action could occur.
3. Changes to your fleet are not required to be reported until your renewal.
4. Changes to your business entity may require a new CA# and application for another Motor Carrier Permit.
5. If you decide to no longer operate as a motor carrier of property, you must submit a 'Voluntary Withdrawal' form.
6. For changes to the address, business name, officers, or authorized representative's name, please complete the 'Notice of Change' form. Changes during your renewal period may be submitted on your renewal application.
7. You may download forms from the Internet at www.dmv.ca.gov or receive further information by calling: (916) 657-8153.

California Relay Telephone Service for the deaf or hearing impaired from TDD Phones: 1-800-735-2929; from Voice Phones: 1-800-735-2922

Thank you for your payment.

Payment Confirmation Number: 6257DZ9PH0PC5

Registration Number: 1000019894

Contractor Name: AMEZCUA AND SON

*** NOTICE: If paying by ACH/EFT, please allow up to 7 days for processing. ***

Return to Public Works Homepage

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
		C4201		
61	Remove Base and Surfacing		ABSL Construction	$ 52,800.00
68	Cold Plane Asphalt Conc. Pvmt		29393 Pacific St.	
79	Remove Concrete (CY)		Hayward, CA 94544	
			Ph: 510/727-0900	
			Caltrans DBE # CT-005270	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 52,800.00

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624

Name of DBE Business:
ABSL Construction

Name of DBE representative:
Daryl Vorne

DBE certification number:
CT-005270

Name of Bidder:
Ghilotti Construction Co., Inc.

Name of prime contractor if different from the bidder
same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
61	Remove Base & Surfacing	$8,800.00
68	Cold Plane Asphalt Concrete Pavement	$8,800.00
79	Remove Concrete (CY)	$35,200.00
	Total	$52,800.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Grinding on all items listed.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above, if the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne
Printed name of DBE's authorized representative

Manager
Title of DBE's authorized representative

6/26/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2210 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **CA/DOT Widen Existing Roadway, Construct Retaining Walls**
Project Number: **04-297624**
Bid Date: **06/25/2015**
Location: **Livermore, Alameda County, CA**

ENTERED

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00*** × 12 shifts = $52,800.00

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4900.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

DV

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Verne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 5270

UCP OFFICER

August 26, 2011

Exp 01-01-16

RX Date/Time 06/24/2015 09:56 5107270125 ABSL CONSTRUCTION P.006
JUN-26-2015 FRI 04:11 PM FAX NO. P. 05/06
RX Date/Time 06/23/2015 02:44 5107270125 06/25/2015 10:20 5107270125 06/26/2015 17:33 5107270125 ABSL CONSTRUCTION PAGE 04/04 P.004

Back To Query Form

Search Returned 1 Records

Tue Jun 30 10:22:09 PDT 2015

Query Criteria

Firm ID: 5270
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

N/R 07-01-15 A11:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
48	Remove Irrigation Facility	C0620	JJ Nguyen, Inc.	$
62	Salvage Irrigation Facility		3172 Salem Dr.	
93	Roadside Clearing		San Jose, CA	
94	Prune Existing Plants		(408) 259-7982	
95	Weed Germination			
96	Cultivation			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: Total = $ 294,482.00 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

07-01-15A11:03 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
97	Soil Amendment			
98	Organic Fertilizer			
99	Packet Fertilizer			
100	Plant (Group H)			
101	Plant (Group I)			
102	Plant (Group K)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith
Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

07-01-15A11:03 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
103	Plant (Group A)			
104	Plant (Group B)			
105	Maintain Existed Planted Areas			
106	Plant Establishment Work			
107	Wood Mulch			
108	Foliage Protector			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

07-01-15A11:03 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
109	Check and Test Existing Irrigation Facilities			
110	Operate Existing Irrigation Facilities			
111	Control and Neutral Conductors			
112	1" Remote Control Valve			
113	1 1/2" Remote Control Valve			
114	1" WYE Strainer Assembly			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

07-01-15A11:03 RCVD

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
115	1 1/2" WYE Strainer Assembly			
116	2" Supply Line (Bridge)			
117	Certify Existing Backflow Preventors			
118	Pop-Up Sprinkler Assembly (Gear Driven)			
119	Riser Sprinkler Assembly			
120	Pop-Up Sprinkler Assembly			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/20/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-01-15A11:03 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
121	3" Gate Valve			
122	3/4" Plastic Pipe (Sch 40) (Supply Line)			
123	1" Plastic Pipe (Sch 40) (Supply Line)			
124	1 1/4" Plastic Pipe (Sch 40) (Supply Line)			
125	1 1/2" Plastic Pipe (Sch 40) (Supply Line)			
126	2" Plastic Pipe (Sch 40) (Supply Line)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-01-15A11:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
127	2 1/2" Plastic Pipe (Sch.40) (Supply Line)			
128	3" Plastic Pipe (Sch. 40) (Supply Line)			
129	Quick Coupling Valve			
130	Ball Valve			
131	8" Corrugated High Density Polyethylene Pipe Conduit			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: Total = $ 294,482.00 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE Business:
J.J. Nguyen, Inc.
Name of DBE representative:
Tu Nguyen
DBE certification number:
35310
Name of Bidder:
Ghilotti Construction Company, Inc.
Name of prime contractor if different from the bidder
same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
48	Remove Irrigation Facility	$1,500.00
82	Salvage Irrigation Facility	$1,500.00
93	Roadside Clearing	$2,000.00
94	Prune Existing Plants	$6,000.00
95	Weed Germination	$1,400.00
96	Cultivation	$1,400.00
97	Soil Amendment	$3,000.00
98	Organic Fertilizer	$375.00
99	Packet Fertilizer	$1,490.00
100	Plant (Group H)	$2,400.00
101	Plant (Group I)	$11,250.00
	Total	continued

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative
Printed name of DBE's authorized representative: Vivian Tran
Title of DBE's authorized representative: Office Manager
Date: 6/26/15

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2288 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE Business:
J.J. Nguyen, Inc.
Name of DBE representative:
Tu Nguyen
DBE certification number:
35310
Name of Bidder:
Ghilotti Construction Company, Inc.
Name of prime contractor if different from the bidder
same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
102	Plant (Group K)	$1,400.00
103	Plant (Group A)	$540.00
104	Plant (Group B)	$18,000.00
105	Maintain Existing Planted Areas	$1,000.00
106	Plant Establishment Work	$24,000.00
107	Wood Mulch	$26,400.00
108	Foliage Protector	$9,600.00
109	Check and Test Existing Irrigation Facilities	$1,000.00
110	Operate Existing Irrigation Facilities	$1,500.00
111	Control & Neutral Conductors	$40,000.00
112	1" Remote Control Valve	$1,800.00
	Total	continued

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Vivian Tran
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

6/26/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2290 or write Records and Forms Management, 1120 N Street, MS-29, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624

Name of DBE business:
J.J. Nguyen, Inc.

Name of DBE representative:
Tu Nguyen

DBE certification number:
35310

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/26/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
113	1 1/2" Remote Control Valve	$2,500.00
114	1" WYE Strainer Assembly	$1,750.00
115	1 1/2" WYE Strainer Assembly	$800.00
116	2" Supply Line (Bridge)	$6,050.00
117	Certify Existing Backflow Preventers	$1,000.00
118	Pop-up Sprinkler Assembly (Gear Driven)	$200.00
119	Riser Sprinkler Assembly	$8,850.00
120	Pop-Up Sprinkler Assembly	$2,250.00
121	3" Gate Valve	$1,300.00
122	3/4" Plastic Pipe (Sch 40) (Supply Line)	$8,880.00
123	1" Plastic Pipe (Sch 40) (Supply Line)	$1,575.00
	Total	continued

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative
Vivian Tran

Title of DBE's authorized representative
Office Manager

Date
6/26/15

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2288 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE Business:
J.J. Nguyen, Inc.
Name of DBE representative:
Tu Nguyen
DBE certification number:
35310
Name of Bidder:
Ghilotti Construction Company, Inc.
Name of prime contractor if different from the bidder
same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount
124	1 1/4" Plastic Pipe (Sch 40) (Supply Line)	$1,100.00
125	1 1/2" Plastic Pipe (Sch 40) (Supply Line)	$1,925.00
126	2" Plastic Pipe (Sch 40) (Supply Line)	$2,700.00
127	2 1/2" Plastic Pipe (Sch 40) (Supply Line)	$13,615.00
128	3" Plastic Pipe (Sch 40) (Supply Line)	$27,232.00
129	Quick Coupling Valve	$2,450.00
130	Ball Valve	$2,450.00
131	6" Corrugated High Density Polyethylene Pipe Conduit	$51,300.00
	Total	$294,482.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Vivian Tran
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

6/26/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2280 or write Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95814.

JJ NGUYEN INC.
UNION LANDSCAPE CONTRACTOR
3172 Salem Dr.
San Jose CA. 95127
Tel. (408) 259-7982-Fax (408) 347-8183
Lic.# 857202

PROPOSAL

DATE June-25-2015
TO: Estimators

PROJECT: 04-297624

DBE CERT NO. 35310
SBE : 43648

The following is our quote to furnish and install as per plans and specifications

DIR#1000006473

Item No.	Unit Description	Unit of measure	Quantity	UNIT PRICE	Total
48	Remove Irrigation Facility	LS	1	$1,500.00	$1,500.00
62	Salvage Irrigation Facility	LS	1	1,500.00	$ 1,500.00
93	Roadside clearing (our landscape only)	LS	1	2,000.00	$ 2,000.00
94	Prune existing plants	LS	1	5,000.00	$ 5,000.00
95	Weed Germination	SQYD	1,400	1.00	$ 1,400.00
96	Cultivation	SQYD	1,400	1.00	$ 1,400.00
97	soil amendment	CY	75	40.00	$ 3,000.00
98	Organic Fertilizer	LB	75	5.00	$ 375.00
99	Packet fertilizer	EA	1,490	1.00	$ 1,490.00
100	plant group H	EA	240	10.00	$ 2,400.00
101	plant group I	EA	2,250	5.00	$ 11,250.00
102	Plan group K	EA	4	350.00	$ 1,400.00
103	plant group A	EA	36	15.00	$ 540.00
104	plant group B	EA	600	30.00	$ 18,000.00
105	Maintain existing planted areas	LS	1	1,000.00	$ 1,000.00
106	plant establishment work	LS	1	24,000.00	$ 24,000.00
107	Wood Mulch	CY	660	40.00	$ 26,400.00
108	Foliage Protectior	EA	240.00	40.00	$ 9,600.00
109	Check and test existing irrigation facilities	LS	1	1,000.00	$ 1,000.00
110	Operate existing irrigation facilities	LS	1	1,500.00	$ 1,500.00
111	control and neutral conductors(Armor-Clad)	LS	1	40,000.00	$ 40,000.00
112	1" remote control valve	EA	4	450.00	$ 1,800.00

113	1 1/2" remote control valve	EA	5	500.00	$ 2,500.00
114	1" WYE strainer assembly	EA	5	350.00	$ 1,750.00
115	1 1/2" WYE strainer assembly	EA	2	400.00	$ 800.00
116	2" supply line (Bridge)	LF	121	50.00	$ 6,050.00
117	Certify existing backflow preventers	LS	1	1,000.00	$ 1,000.00
118	Pop up sprinkler assembly (gear driven)	EA	4	50.00	$ 200.00
119	Riser sprinkler assembly	EA	590	15.00	$ 8,850.00
120	Pop up sprinkler assembly	EA	75	30.00	$ 2,250.00
121	3" gate vale	EA	2	650.00	$ 1,300.00
122F	3/4" plastic pipe (schedule 40 supply line)	LF	2,960	3.00	$ 8,880.00
123F	1" plastic pipe (schedule 40 supply line)	LF	525	3.00	$ 1,575.00
124F	1 1/4" plastic pipe (schedule 40 supply line)	LF	275	4.00	$ 1,100.00
125F	1 1/2" plastic pipe (schedule 40 supply line)	LF	385	5.00	$ 1,925.00
126F	2" plastic pipe (schedule 40 supply line)	LF	450	6.00	$ 2,700.00
127F	2 1/2" plastic pipe (schedule 40 supply line)	LF	1,945	7.00	$ 13,615.00
128F	3" plastic pipe (schedule 40 supply line)	LF	3,404	8.00	$ 27,232.00
129	Quick coupling valve	EA	7	350.00	$ 2,450.00
130	Ball valve	EA	7	350.00	$ 2,450.00
131	8" corrugated high density polyethylene pipe conduit	LF	1,710	30.00	$ 51,300.00
133	Imported Biofiltration soil only	CY	1,100	53.00	$ 58,300.00
348	Mobilization (Our part only)	LS	1	33,000.00	$ 33,000.00
Total					$395,782.00

Exclusions and Conditions

1 No traffic control, street baricade, surveying permit or fee
2 all demolition and tree protections and Tree removal.
3 excavation and off haul all rocks, soil and debris OVER 2"
4 No Water Meter and cost associates fee
5 No soil removal, Import Bio- soil only # 133
6 repair and replacement existing irrigation and landscape damaged by others
7 110 Volt electrical supply to the controler (s)
8 Grade and Subgrade to +- .10 "(w/o item 133)
9 JJ Nguyen Inc shall install irrigation sleeve before any paving, base, or resurfacing
10 No pavement remove/ replacement, sawcutting, patching and temporary paving
11 JJ Nguyen INC bond rate is 1.5%
12 Addendum noted: 5

Tu Nguyen 408-838-4889

Back To Query Form

Search Returned 1 Records

Tue Jun 30 10:25:11 PDT 2015

Query Criteria

Firm ID: 35310
Firm Type: DBE

Firm ID	35310
Firm/DBA Name	JJ NGUYEN, INC.
Address Line1	3172 SALEM DRIVE
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95127
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vltran1@yahoo.com
Contact Name	VY TRAN
Area Code	(408)
Phone Number	259-7982
Fax Area Code	( )
Fax Phone Number	
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	01; 21; 27; 34; 38; 43;
Districts	03; 04; 05;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

N/R

07-01-15A11:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39	Treated wood waste	C8320	Dirt & Aggregate Interchange, Inc.	
46	Remove Guardrail		20905 N.E. Sandy Rd.	
302	Delineator (class 1)		Fairview, OR. 97024	
304	Object Marker		(503) 661-5093	
306	Midwest guardrail System (steel post)		DBE # 20	
312	Transition Railing			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
313	Alternative In-line Terminal System			
314	Alternative Flared Terminal System			
315	Crash Cushion (Type SCI-100GM)			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 366,925 — %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE Business:
Dirt & Aggregate Interchange, Inc.
Name of DBE representative:
Nichole Stam
DBE certification number:
CT-000029
Name of Bidder:
Ghilotti Construction Company, Inc.
Name of prime contractor if different from the bidder
Same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
39	Treated Wood Waste	$9,600.00
46	Remove Guardrail	$15,950.00
302	Delineator (Class 1)	$1,575.00
304	Object Marker	$12,100.00
306	Midwest Guardrail System (Steel Post)	$25,200.00
312	Transition Railing (Type WB-31)	$52,500.00
313	Alternative In-Line Terminal System	$42,250.00
314	Alternative Flared Terminal System	$2,750.00
315	Crash Cushion (Type SCI-100GM)	$205,000.00
	Total	$366,925.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Henry H. Palfrey

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

6-29-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2360 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

ENTERED

DATE: 6/25/2015

TO: GHILOTTI CONST. Attn: ESTIMATOR FAX: 707-585-1601

Project Name: 04-297624 WIDEN EXISTING ROADWAY
Owner: CALTRANS
Bid Date & Time: 6/25/15 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
39	Treated Wood Waste	32000	LBS	$0.30	$9,600.00
46	Remove Guardrail	3190	LF	$5.00	$15,950.00
302	Delineator (Class 1)	35	EA	$45.00	$1,575.00
304	Object Marker	220	EA	$55.00	$12,100.00
306	Midwest Guardrail System (Steel Post)	900	LF	$28.00	$25,200.00
312	Transition Railing (Type WB-31)	15	EA	$3,500.00	$52,500.00
313	Alternative In-Line Terminal System	13	EA	$3,250.00	$42,250.00
314	Alternative Flared Terminal System	1	EA	$2,750.00	$2,750.00
315	Crash Cushion (Type SCI-100GM)	5	EA	$41,000.00	$205,000.00
348	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$371,925.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 24 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: Nichole Stern

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Back To Query Form

Search Returned 1 Records

Fri Jun 26 14:34:39 PDT 2015

Query Criteria

Firm/DBA Name: dirt & aggregate
Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
		C5111		
70	Remove Unsound Concrete		Bay Line Cutting Corp, Inc. 1035 Fourth St. Berkeley, CA 94710 Ph: 510/527-0500 DBE # 21117	$193,955.00
71	Prepare Concrete Bridge Deck Surface			
72	Furnish Polyester Concrete Overlay			
73	Place Polyester Conc. Overlay			
176	Joint Seal (MR 1/2")			
177	Joint Seal (MR 1")			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ $193,955.00 ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No:
04-297624
Name of DBE Business:
Bay Line Cutting & Coring, Inc.
Name of DBE representative:
Juan Arreguin
DBE certification number:
21117
Name of Bidder:
Ghilotti Construction Co., Inc.
Name of prime contractor if different from the bidder
same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/26/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
70	Remove Unsound Concrete	$2,200.0
71	Prepare Concrete Bridge Deck Surface	$6,380.00
72	Furnish Polyester Concrete Overlay	$121,940.00
73	Place Polyester Concrete Overlay	$48,125.00
176	Joint Seal (MR 1/2")	$13,300.00
177	Joint Seal (MR 1")	$3,010.00
	Total	$193,955.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative
Juan C. Arreguin
Printed name of DBE's authorized representative
President
Title of DBE's authorized representative
6/29/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2280 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

BAY LINE
CUTTING & GRINDING

License # 809660

ENTERED

Proposal (REVISED)

June 25, 2015

04-Ala-84-22.9/25.7 , Contract Number 04-297624
Bidding on 6-25-15

Item	Description	Unit	Quantity	Price		Amount
70	Remove Unsound Concrete	CF	11	200.00	$	2,200.00
71	Prepare Concrete Bridge Deck Surface	SQFT	2,690	2.00	$	5,380.00
72	Furnish Polyester Concret Overlay	CF	1,820	67.00	$	121,940.00
73 F	Place Polyester Concrete Overlay	SQFT	4,375	11.00	$	48,125.00
176	Joint Seal (MR 1/2")	LF	190	70.00	$	13,300.00
177	Joint Seal (MR 1")	LF	43	70.00	$	3,010.00
348	Mobilization	LS	1	24,000.00	$	24,000.00
				Total Amount	$	217,955.00

adt $7000

Exclusions: Layout, traffic control, concrete washout, slurry disposal, storage area near by, grinding, chipping, access, light towers, sanitation, disposal of wasted material, manlifts and access.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512, Caltrans #21117

Thank you for the opportunity of considering our proposal, Bond Rate 1%

Attn: Estimating Department

Acceptance of Proposal

Date: _____ **Signature** _____

1635 Fourth Street • Berkeley, CA 94710 • Fax: (510) 527-0500 • Phone: (510) 527-1000

Back To Query Form

Search Returned 1 Records

Tue Jun 30 10:45:08 PDT 2015

Query Criteria

Firm ID: 21117
Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	juan@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3] C8000	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
297	Chain Link Fence (Type CL-4, Vinyl-Clad)			
298	Chain Link Fence (Type CL-6, Vinyl-Clad)		Chavez Fence Company	$447,320.00
~~299~~ 300	12' Chain Link Gate (Type CL-6)		1230 Shadle Ave. Campbell, CA 95008	
301	20' Chain Link Gate (Type CL-6)		Ph: 408-379-8139	
308	Chain Link Railing (Type 7)		DBE#: 817	
310	Tubular Bicycle Railing			
311	Cable Railing			
43	Remove Fence			
44	Remove Gate			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 447,320.00

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith

Signature of Bidder

6/30/15 Date

(707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2016)

Contract No:
04-297624

Name of DBE business:
Chavez Fence Company

Name of DBE representative:
Robert Chavez

DBE certification number:
CT-00817

Name of Bidder:
Ghilotti Construction Co., Inc.

Name of prime contractor if different from the bidder
same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/25/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
297	Chain Link Fence (Type CL-4, Vinyl-Clad)	$166,740.00
298	Chain Link Fence (Type CL-6, Vinyl-Clad)	$135,850.00
300	12' Chain Link Gate (Type CL-6)	$16,800.00
301	20' Chain Link Gate (Type CL-6)	$4,800.00
308	Chain Link Railing (Type 7)	$33,660.00
310	Tubular Bicycle Railing	$12,835.00
311	Cable Railing	$5,835.00
43	Remove Fence	$69,500.00
44	Remove Gate	$1,300.00
	Total	$447,320.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Robert M Chavez
Printed name of DBE's authorized representative

Owner
Title of DBE's authorized representative

6-26-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-2288 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

RX Date/Time 06/26/2015 02:50 4083760273 CHAVEZ FENCE PAGE 02/03
P.002 06/26/2015 16:26 4083760273

CHAVEZ FENCE COMPANY

1280 SHABLE AVENUE, CAMPBELL, CA, 95008
408-379-8139 FAX: 408-376-0273

CALTRANS #00817 exp. 4/1/2016
DVBE CERTIFIED #31454
EXP. 12/3/16
WE ARE A UNION SHOP
ATTN: Estimator

CA LIC #501185
EXP. DATE 11-30-16
DIR #1000019866

Re: Caltrans 04-297624
Bid Date: 6/25/2015

CORRECTION # 2

ITEM#	DESCRIPTION	QTY	$/UNIT	TOTAL
43	Remove Fence	13,900 LF	$5.00/LF	$69,500.00
44	Remove Gate	13 EA	$100.00/EA	$1,300.00
~~45~~	~~Remove Bollards~~	~~11 EA~~	~~$125.00/EA~~	~~$1,375.00~~
~~46~~	~~Remove M.B.G.R.~~	~~3,190 LF~~	~~$7.00/LF~~	~~$22,330.00~~
~~47~~	~~Remove Flared End Sections~~	~~1 EA~~	~~$200.00/LF~~	~~$200.00~~
297	Install Chain Link Fence (CL-4, Vinyle Clad)	10,740 LF	$15.50/LF	$166,740.00
298	Install Chain Link Fence (CL-6, Vinyle Clad)	7,150 LF	$19.00/LF	$135,850.00
~~299~~	~~Install Wood Imitation Concret Fence~~	~~270 LF~~	~~$164.50/LF~~	~~$44,442.00~~
300	Install 12' CL Gate (CL-6)	14 EA	$1,200.00/EA	$16,800.00
301	Install 20' CL Gate (CL-6)	2 EA	$2,400.00/EA	$4,800.00
308	Install Chain Link Railing (type 7)	374 LF	$90.00/LF	$33,660.00
310	Install Tubular Bicycle Railing	251 LF	$85.00/LF	$12,835.00
311	Install Cable Railing	389 LF	$15.00/LF	$5,835.00

TOTAL BID ONLY..... $515,667.00

Standard Stipulations

1. 7 MOVE IN - $650.00 for every additional move in.
2. Need at least five (5) days notice before each move in. Requires sufficient work for a full days worth of work.
3. All ivy, Oleander, and shrubs to be removed before work starts.
4. PAYMENT – when the percentage of retention is reduced by owner for contractor, the retention for our subcontractor shall be reduced to the same percentage.
5. INSURANCE – STANDARD
   WORKMAN COMP $1,000,000
   AUTO $1,000,000
   LIABILITY $1,000,000
   NO primary wording, pollution liability insurance, or any special requirements beyond our standard policies you, the prime, will have to reimburse funds for.
6. Does not include traffic control or lights.
7. SOIL CONDITION – If standard drilling will not drill holes, there will be additional charges if hand digging or core driller or jackhammer are needed.
8. Bids under $1,500.00 shall be purchase order.
9. Shall be paid Net 30 Days within 10 days of contractor.
10. A 2% penalty will be assessed for late payment as required by the Public Contract Code.
11. Bid quotation shall be included as part of any agreement on contract
12. DOES NOT INCLUDE BOND
13. ESTIMATE GOOD FOR 30 DAYS
14. We will supply post pockets if required. Others to install. If core drilling is required it's an extra $80/hole.

Back To Query Form

Search Returned 1 Records

Fri Jun 26 14:49:53 PDT 2015

Query Criteria

Firm/DBA Name: chavez fence
Firm Type: DBE

Firm ID	817
Firm/DBA Name	CHAVEZ FENCE COMPANY
Address Line1	1230 SHADLE AVENUE
Address Line2	
City	CAMPBELL
State	CA
Zip Code1	95008
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cfence@netzero.net
Contact Name	ROBERT CHAVEZ
Area Code	(408)
Phone Number	379-8139
Fax Area Code	(408)
Fax Phone Number	376-0273
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 21; 28; 38; 41; 43; 44; 49;
Districts	04; 05;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

07-01-15A11:02 RCVD

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-297624

BID AMOUNT: $ 37,797,994.50

BID OPENING DATE: June 25, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	20	$11,995,345

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
148	HMA	C0624 C9774	Dragon Material Transport	1,135,350.00
149	RHMA		PO Box 27800	
			Fresno, CA 93729	
	Supply and deliver		(559) 351-8822	
	4,350 Tons x $435.00/TN =		Cert # 37444	
	$1,892,250.00 x 60%			
			Grand Total	$ 3,841,162.00
			Total Claimed Participation	10.16 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/30/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

04-297624, Hwy 84

Contract no.

Dragon Material Transport, Inc.

Name of DBE business

Summer Bradford

Name of DBE representative

37444

DBE certification number

Ghilotti Construction Company, Inc.

Name of prime

Same

Name of prime contractor if different than the bidder

Thomas Smith

Name of representative of bidder or prime contractor

6/25/15

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
148	HMA	
149	RHMA	
	4,350 Tons x $435.00 per Ton = $1,892,250.00 x 60%	$1,135,350.00
	Total	$1,135,350.00

[1] If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Supply & Deliver AC Oil

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Summer Bradford

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

6/26/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn. Josh Stockton
Date: 6/25/15

Project: Caltrans - 04-297624, Hwy 84 Livermore - widen roadway

Material: 3,350 - Ton - PG 64-10
Material: 1,000 - Ton - PG 64-16

Delivered Price: $435.00 Per U.S. Ton + Any applicable taxes

DESTINATION: Granite Construction, Pleasanton, CA

***Add $2.00 in 2017**
***Expected pave 2015-2017 (450 working days)**
***5% Crude Index**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.15 per gallon. www.eia.gov. $3.182 on bid day.

Back To Query Form

Search Returned 1 Records

Tue Jun 30 11:05:52 PDT 2015

Query Criteria

Firm ID: 37444
Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA ·DEPARTMENT OF TRANSPORTATIC Bidder's Name: Ghilotti Construction Company, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No.: 04-297624

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-297624

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherweise perform with it's own forces, items that have been broken down into ecNOmically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, shaw the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	**Bidder Normally Performs Item Yes/No**		**Item Broken Down to Facilitate Participation Yes/No**		Established Flexible Timerrames **for Performance and Delivery** Schedules **Yes/No**		**Amount** ($)	**Percentage of** Total Bid
CONSTRUCTION AREA SIGNS	YES X	NO	YES X	NO	YES X	NO	$20,000.00	0.05%
TRAFFIC CONTROL	YES X	NO	YES X	NO	YES X	NO	$300,000.00	0.79%
PORTABLE CMS	YES X	NO	YES X	NO	YES X	NO	$25,000.00	0.07%
STREET SWEEPING	YES X	NO	YES X	NO	YES X	NO	$10,000.00	0.03%
TEMPORARY RAILING (TYPE K)	YES X	NO	YES X	NO	YES X	NO	$268,000.00	0.71%
TEMPORARY CRASH CUSHION MODULE	YES X	NO	YES X	NO	YES X	NO	$30,000.00	0.08%
TEMPORARY ALTERNATIVE CRASH CUSHION	YES X	NO	YES X	NO	YES X	NO	$26,000.00	0.07%
TEMPORARY TRAFFIC SCREEN	YES X	NO	YES X	NO	YES X	NO	$43,500.00	0.12%
TEMPORARY CREEK DIVERSION SYSTEM	YES X	NO	YES X	NO	YES X	NO	$150,000.00	0.40%
RAIN EVENT ACTION PLAN	YES X	NO	YES X	NO	YES X	NO	$35,000.00	0.09%
STORM WATER SAMPLING & ANALYSIS	YES X	NO	YES X	NO	YES X	NO	$12,500.00	0.03%
STORM WATER ANNUAL REPORT	YES X	NO	YES X	NO	YES X	NO	$6,000.00	0.02%

TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	YES X	NO	YES X	NO	YES X	NO	$48,160.00	0.13%
TEMPORARY DRAINAGE INLET PROTECTION	YES X	NO	YES X	NO	YES X	NO	$19,550.00	0.05%
TEMPORARY FIBER ROLL	YES X	NO	YES X	NO	YES X	NO	$23,940.00	0.06%
TEMPORARY SILT FENCE	YES X	NO	YES X	NO	YES X	NO	$88,875.00	0.24%
DEWATERING & NON-STORM WATER DISCHARGE CONTROL	YES X	NO	YES X	NO	YES X	NO	$200,000.00	0.53%
TREATED WOOD WASTE	YES X	NO	YES X	NO	YES X	NO	$9,600.00	0.03%
NOISE MONITORING	YES X	NO	YES X	NO	YES X	NO	$1,000.00	0.00%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$23,025.00	0.06%
FURNISH POLYESTER CONCRETE OVERLAY	YES X	NO	YES X	NO	YES X	NO	$163,800.00	0.43%
BRIDGE REMOVAL	YES X	NO	YES X	NO	YES X	NO	$30,000.00	0.08%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$60,000.00	0.16%
STRUCTURE EXCAVATION	YES X	NO	YES X	NO	YES X	NO	$772,000.00	2.04%
LANDSCAPE & IRRIGATION	YES X	NO	YES X	NO	YES X	NO	$386,200.00	1.02%
ROLLED EROSION CONTROL NETTING	YES X	NO	YES X	NO	YES X	NO	$74,500.00	0.20%
HYDROMULCH	YES X	NO	YES X	NO	YES X	NO	$12,640.00	0.03%
FIBER ROLLS	YES X	NO	YES X	NO	YES X	NO	$32,240.00	0.09%
STRAW	YES X	NO	YES X	NO	YES X	NO	$9,660.00	0.03%

HYDROSEED	YES X	NO	YES X	NO	YES X	NO	$25,280.00	0.07%
COMPOST	YES X	NO	YES X	NO	YES X	NO	$94,800.00	0.25%
INCORPORATE MATERIALS	YES X	NO	YES X	NO	YES X	NO	$4,040.00	0.01%
PREPAVE INERTIAL PROFILER	YES X	NO	YES X	NO	YES X	NO	$10,000.00	0.03%
PRIME COAT	YES X	NO	YES X	NO	YES X	NO	$28,800.00	0.08%
PLACE HMA	YES X	NO	YES X	NO	YES X	NO	$15,000.00	0.04%
TACK COAT	YES X	NO	YES X	NO	YES X	NO	$160,000.00	0.42%
SOIL NAIL	YES X	NO	YES X	NO	YES X	NO	$763,200.00	2.02%
24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING	YES X	NO	YES X	NO	YES X	NO	$343,000.00	0.91%
PRESTRESSING CAST-IN-PLACE CONCRETE	YES X	NO	YES X	NO	YES X	NO	$30,000.00	0.08%
SEAL COURSE CONCRETE	YES X	NO	YES X	NO	YES X	NO	$13,300.00	0.04%
(BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH	YES X	NO	YES X	NO	YES X	NO	$3,368,000.00	8.91%
MINOR CONCRETE	YES X	NO	YES X	NO	YES X	NO	$625,000.00	1.65%
GRAPE VINE TEXTURE	YES X	NO	YES X	NO	YES X	NO	$333,360.00	0.88%
ROUNDED RIVER ROCK TEXTURE	YES X	NO	YES X	NO	YES X	NO	$156,906.00	0.42%
DRILL & PRESSURE GROUT REINFORCEMENT	YES X	NO	YES X	NO	YES X	NO	$6,300.00	0.02%
DRILL & BOND DOWEL	YES X	NO	YES X	NO	YES X	NO	$13,050.00	0.03%

JOINT SEAL	YES X	NO	YES X	NO	YES X	NO	$13,000.00	0.03%
BAR REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	$944,000.00	2.50%
STRUCTURAL SHOTCRETE	YES X	NO	YES X	NO	YES X	NO	$289,000.00	0.76%
FURNISH SINGLE SHEET ALUMINUM SIGN	YES X	NO	YES X	NO	YES X	NO	$15,000.00	0.04%
ROADSIDE SIGN	YES X	NO	YES X	NO	YES X	NO	$25,000.00	0.07%
24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT	YES X	NO	YES X	NO	YES X	NO	$2,483,000.00	6.57%
MISC IRON & STEEL	YES X	NO	YES X	NO	YES X	NO	$89,250.00	0.24%
RIGID RAIL FALL PROTECTION SYSTEM	YES X	NO	YES X	NO	YES X	NO	$56,000.00	0.15%
JACKED 24" & 30" WELDE STEEL PIPE CASING	YES X	NO	YES X	NO	YES X	NO	$178,000.00	0.47%
8", 15" & 18" PVC (SDR35) SEWER PIPE	YES X	NO	YES X	NO	YES X	NO	$925,500.00	2.45%
SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE	YES X	NO	YES X	NO	YES X	NO	$217,000.00	0.57%
JACKED 18", 30" 36" & 42" REINFORCED CONCRETE PIPE	YES X	NO	YES X	NO	YES X	NO	$203,000.00	0.54%
CHAIN LINK FENCE	YES X	NO	YES X	NO	YES X	NO	$245,000.00	0.65%
WOOD IMITATION CONCRETE FENCE	YES X	NO	YES X	NO	YES X	NO	$13,500.00	0.04%
MIDWEST GUARDRAIL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$25,200.00	0.07%
VEGETATION CONTROL	YES X	NO	YES X	NO	YES X	NO	$87,500.00	0.23%
CHAIN LINK RAILING (TYPE 7)	YES X	NO	YES X	NO	YES X	NO	$29,920.00	0.08%

TUBULAR BICYCLE RAILING	YES X	NO	YES X	NO	YES X	NO	$12,835.00	0.03%
CABLE RAILING	YES X	NO	YES X	NO	YES X	NO	$5,835.00	0.02%
CONCRETE BARRIER (TYPE 60P, 60, 60A, 60C, 60G, 736A, 736)	YES X	NO	YES X	NO	YES X	NO	$1,584,000.00	4.19%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$381,000.00	1.01%
ELECTRICAL	YES X	NO	YES X	NO	YES X	NO	$2,854,000.00	7.55%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$1,350,000.00	3.57%
TOTAL							**$20,897,766.00**	**55.29%**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No 04-297624

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project include the Items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods	Dates
A B S L CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A C DIKE CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A PLUS SIGNS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A S CONTRACTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A. M. CONSTRUCTION ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A.J. VASCONI GEREAL ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A-1 ORNAMENTAL IRON WORKS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ABRASIVE BLASTING SERVICE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ABT PRODUCTS AND SERVICES LTD	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ADH ENVIRONMENTAL	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
ADVANCED GEOSOLUTIONS, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AJ VASCONI	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
ALANIZ CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ALERT-O-LITE, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AMERC INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AMERICAN PRECISION BUILDERS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AMERICAN STEEL PLACERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AMG CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AMLAND CORP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

ANVIL BUILDERS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AP TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
APADANA ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
APPIAN UDBE SWPP	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ARROW S COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AUSTIN ENTERPRISE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AVISON CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AYALA & SONS TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AZ CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AZUL WORKS INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
B.A. RETRO, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BARNES ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BASS ELECTRIC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BAY AREA LIGHTWORKS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BAY MANUFACTURE INCOPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BECI ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BELLOT CONSTRUCTION CORP.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BELMONTE'S CONCRETE SERVICE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

BERT W SALAS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BIOMAAS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
BJ WILLIAMS COMPANY, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLACK DIAMOND ASPHALT, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BLACK STONE ASPHALT CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLANCO CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLUE CABLE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BORG FENCE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BROOKWATER, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BUENA VISTA LANDSCAPE, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BURKE CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BWW & COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
C & L DRILLING CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CADIT COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CAL VALLEY CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CAL-CON PUMPING, LLC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CALI CONCRETE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CALSYSTEM RESTORATION SERVICES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CAMACHO COMMUNICATIONS CORPORATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CAROB VALLEY ELECTRIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

CARTER'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CE GREEN INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CES LIGHTING, LLC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CHAVEZ FENCE COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CINDY BALES ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CIRIMELE ELECTRIC WORKS INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CJC TRUCKING COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
COMMUNITY TREE SERVICE, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CONNICO INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CONSTRUCTION AREA SIGNS INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
COOKS AND SON INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CORNEJO CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
COVARRUBIAS BROTHERS CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CRE8IVE ENGINEERING INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CRF WESTERN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CSI ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CTEKK	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
D & D CONCRETE CONSTRUCTION CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

D & S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
D L N ENTERPRISE, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DD & L TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DE LA TORRE TRUCKING LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DECO PAVE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DEHARO RAMIREZ CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DELGADO ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DELTECH ENGINEERING, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DESTINATION ANYWHERE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DEXTEROUS CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIAMOND D GENERAL ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DIANA'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIAZ CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIRT & AGGREGATE INTERCHANGE	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
D-LINE CONSTRUCTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DOMINGUEZ CONSTRUCTION COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DON GARCIA EXCAVATING & PAVING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DOUBLE G'S SUPPLY	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15

DOUBLE M TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
DREAMBUILDER CONSTRUCTION CORP	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DZC CONSULTING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E E ELECTRIC, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E M F FIRE SOLUTIONS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
E. GUINN INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EAST BAY SIGN CO., INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ECHO LANDSCAPE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EDISON CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EMINENT ELECTRICAL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
E-NOR INNOVATIONS INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ENTECH NORTHWEST INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ERIC'S BACKHOE SERVICE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ERNEST B. DEE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ESQUIVEL GRADING & PAVING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
EXBON DEVELOPMENT, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EXCEL LANDSCAPE	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
EXPRESS ENERGY SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

FANFA, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FAR EAST LANDSCAPE & MAINTENANACE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FINE GRADE EQUIPMENT, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FIRST FUEL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FIVE-O ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FLASH TRAFFIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FLORES SWEEPING SERVICE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FOCON, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FRANCIES ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FREMONT REINFORCING STEEL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
G & L SUPPLY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
G. W. PEOPLES CONTRACTING CO., INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GALINDO ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GATES ENTERPRISES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GECKO GOLF CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GERONIMO CONCRETE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GK CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

GLOBAL ROAD SEALING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
HALF MOON BAY GRADING & PAVING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HERCA TELECOMM SERVICES, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HERCON COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
HERCULES ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HILLSIDE DRILLING, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
HI-VOLTAGE SPLICING CO., INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HUNSAKER SAFETY & SIGN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HYDROCONSULT ENGINEERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
INDUSTRIAL BATTERY SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
INTERIOR DEMOLITION INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
INTERWEST PACIFIC, LTD.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J & M LAND RESTORATION, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
J FRANCIS COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J N A BUILDERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J. MORAGA CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
J.J.R. CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
JAKI CONSTRUCTION COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

JJ NGUYEN INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
K & G CONCRETE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
K & K CONSTRUCTION SUPPLY, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
K R C SAFETY CO. INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KILLGORE INDUSTRIES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KIONA LANDSCAPING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KIRNA SOLAR ELECTRIC HEATING & COOLING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KITCHELL CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KRC SAFETY CO. INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KSH TRADING	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
KUSTOM STEEL FABRICATORS	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
L RILEY TRUCKING	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
L S TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
LA FIRMA INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LABAT'S TREE CARE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LAGO VISTA CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LEGEND FENCE CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LESLIE CITROEN CONSRUCTION CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

LINDCO, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LNA CONCRETE STRUCTURES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LODICO ACOUSTICS, LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LONE STAR LANDSCAPE, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
LOS ANGELES SIGNAL CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LOWERS WELDING & FABRICATION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
M CONSTRUCTION & DESIGN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
M J AVILA COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
M&M ELECTRIC COMPANY	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MACHADO & SONS CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MAD STEEL INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MANERI TRAFFIC CONTROL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MARKS TRAFFIC DATA	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MARTIN GENERAL ENGINEERING INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MERCADO TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
METCO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MG LIGHTING & ELECTRIC, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MINARET MASONRY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MOJAM INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MONGOOSE ELECTRIC INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MORALES CONTRACTING SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MRCI, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MSE GROUP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MV CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
N B G CONSTRUCTION SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NATURAL INVESTIGATIONS COMPANY	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
NET ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NEW WEST LANDSCAPING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NEWLAND ENTITIES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NIELSON CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NISH-KO INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NITTA EROSION CONTROL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NOISE EXPERT, LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NORCAL GENERAL CONSTRUCTION CORP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NORTHERN TRUCK & EQUIPMENT	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NTK CONSTRUCTION INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NUNO IRON & MFG, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

OJO TECHNOLOGY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
OLIVAS VALDEZ INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
OLIVEIRA FENCE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
OLIVER TRANSBAY CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ON THE LEVEL CONCRETE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ONE WAY ELECTRIC, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
OPTIMA ENERGY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
P. A. WILSON, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PACIFIC ELECTRIC CONTRACTING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PACIFIC WATER TRUCKS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PAPILLON BUILDERS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARADIGM CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARAGON PROJECT RESOURCES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PAVEMENT MANAGEMENT SOLUTIONS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PC&N CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PETE CHACON CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PHASE 3 COMMUNICATIONS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PK CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
POLARIS CONSULTING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

PROTECTION LINK	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PSC ASSOCIATES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
QUANTUM CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
QUIMU CONTRACTING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
R&S TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
R. DUGAN CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
R. E. SERRANO INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RAIL SURVEYORS AND ENGINEERS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
REBAR INTERNATIONAL INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RMT LANDSCAPE CONTRACTORS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
RNR CONSTRUCTION	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
ROBERT'S BACKHOE SERVICE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RODGERS CONST. & ENGINEERING CO., INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ROSHCA ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ROSSI CONSTRUCTION COMPANY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RUBICON BUILDERS INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RUDY PAINTS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S & L FENCE COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S & S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

S C ENVIRONMENTAL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S KWOK ENGINEERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S&S TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SCHEDULING & INFORMATION SERVICES	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
SCHOTKA CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SEIFERT ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SELECT MASONRY CONTRACTOR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SERVITEK SOLUTIONS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SILVER CREEK ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SITEWORKS CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SJD CONSTRUCTION INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SMARTBUILDING IQ, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOLAR HOLMES CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUTH CENTRAL IRON, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUTH COAST SWEEPING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUZA CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SPIRIT ROAD OILS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
STARLITE ELECTRIC INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STATEWIDE STRIPES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

STI TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
STOLOSKI & GONZALEZ, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STONY CREEK GENERAL ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STORMWATER SPECIALISTS INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUAREZ & MUNOZ CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUDDEN SAM'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SUN AND SUN INDUSTRIES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUPERIOR HYDRO-SEEDING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TAHLEQUAH STEEL, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TALUS CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TEAM NORTH CONSTRUCTION SERVICES	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TITAN SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TOP WEST ELECTRICAL, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TOURE ASSOCIATES	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TRAFFIC CONTROL PROS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRAFFIC LOOPS CRACKFILLING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRIANGLE EXCAVATION	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRUE CHAMPIONS INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TSR CONSTRUCTION COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

TUCKER TECHNOLOGY INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TULLY CONSULTING GROUP	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TURNER MANUFACTURING CO INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TWO BROTHERS CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TYRRELL RESOURCES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
U.S. CONCRETE CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UDB ENTERPRISES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UDBE STEEL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ULTRASYSTEMS ENVIRONMENTAL INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UNITED COM	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
USA CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
USA TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UWA ELECTRIC CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
V A P CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VALVERDE CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VINTAGE PAVING COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VT ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
WALLACE STRUCTURES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WATER COMPONENTS	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
WESTERN TRAFFIC SUPPLY	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15

WESTERN TRAFFIC SUPPLY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WHITE'S CUSTOM CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WILLIAMS MASONRY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WILLIS REBAR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WK MCLELLAN COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
**All firms received a solicitation listing all items of work available				

**SEE ALL SUPPORTING DOUCMENTATION LABELED 'ITEM 2'

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE If the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans / Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CONSTRUCTION AREA SIGNS	YES X NO	Farwest Safety	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TRAFFIC CONTROL	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
PORTABLE CMS	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STREET SWEEPING	YES X NO	Commercial Power Sweep	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY RAILING (TYPE K)	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY CRASH CUSHION MODULE	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY ALTERNATIVE CRASH CUSHION	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY TRAFFIC SCREEN	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY CREEK DIVERSION SYSTEM	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
RAIN EVENT ACTION PLAN	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STORM WATER SAMPLING & ANALYSIS	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STORM WATER ANNUAL REPORT	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	YES X NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a

TEMPORARY DRAINAGE INLET PROTECTION	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY FIBER ROLL	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY SILT FENCE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY DEWATERING & NON-STORM WATER DISCHARGE CONTROL SYSTEM	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TREATED WOOD WASTE	YES X	NO	**Dirt & Aggregate Exchange**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
NOISE MONITORING	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
COLD PLANE AC PAVEMENT	YES X	NO	**ABSL Construction**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
FURNISH POLYESTER CONCRETE OVERLAY	YES X	NO	**Bayline Cutting & Coring**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
BRIDGE REMOVAL	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
CLEAR & GRUB	YES X	NO	Mountain F. Enterprises	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STRUCTURE EXCAVATION	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
LANDSCAPE & IRRIGATION	YES X	NO	**JJ Nguyen**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
ROLLED EROSION CONTROL NETTING	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
HYDROMULCH	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
FIBER ROLLS	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STRAW	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
HYDROSEED	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
COMPOST	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
INCORPORATE MATERIALS	YES X	NO	Selby's Soil Erosion Control	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
PRIME COAT	YES X	NO	Reed & Graham	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
PLACE HMA DIKE	YES X	NO	**AC Dike**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
TACK COAT	YES X	NO	Reed & Graham	non-DBE	no DBE quotes received for this scope of work	n/a	n/a

SOIL NAIL	YES X	NO	Avar	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING	YES X	NO	PCDC	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
PRESTRESSING CAST-IN-PLACE CONCRETE	YES X	NO	Schwager Davis	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
SEAL COURSE CONCRETE	YES X	NO	PCDC	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB)	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
MINOR CONCRETE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
GRAPE VINE TEXTURE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
ROUNDED RIVER ROCK TEXTURE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
DRILL & PRESSURE GROUT REINFORCEMENT	YES X	NO	George L. Throop	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
DRILL & BOND DOWEL	YES X	NO	**Bayline Cutting & Coring**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
JOINT SEAL	YES X	NO	**Bayline Cutting & Coring**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
BAR REINFORCING STEEL	YES X	NO	Harris Rebar	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
STRUCTURAL SHOTCRETE	YES X	NO	Avar	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
FURNISH SINGLE SHEET ALUMINUM SIGN	YES X	NO	Farwest Safety	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
ROADSIDE SIGN	YES X	NO	Farwest Safety	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
MISC IRON & STEEL	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
RIGID RAIL FALL PROTECTION SYSTEM	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
MISC METAL, JACKED 24" & 30" WELDE STEEL PIPE CASING	YES X	NO	Ayala Boring	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
8", 15" & 18" PVC (SDR35) SEWER PIPE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
JACKED 18", 30" 36" & 42" REINFORCED CONCRETE PIPE	YES X	NO	Ayala Boring	non-DBE	no DBE quotes received for this scope of work	n/a	n/a

CHAIN LINK FENCE	YES X	NO	**Chavez Fence**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
WOOD IMITATION CONCRETE FENCE	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
CHAIN LINK GATE	YES X	NO	**Chavez Fence**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
MIDWEST GUARDRAIL SYSTEM	YES X	NO	**Dirt & Aggregate Exchange**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
VEGETATION CONTROL	YES X	NO	GCC self perfrom	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
CHAIN LINK RAILING (TYPE 7)	YES X	NO	**Chavez Fence**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
TUBULAR BICYCLE RAILING	YES X	NO	**Chavez Fence**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
CABLE RAILING	YES X	NO	**Chavez Fence**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a
CONCRETE BARRIER (TYPE 60P, 60, 60A, 60C, 60G, 736A, 736)	YES X	NO	Vanguard	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	Linear Options	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
ELECTRICAL	YES X	NO	St. Francis	non-DBE	no DBE quotes received for this scope of work	n/a	n/a
TRUCKING	YES X	NO	**D & S / Amezcua & Son**	**DBE**	N/A - used DBE firms for this scope of work	n/a	n/a

If the firm selected for the tem is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses. and phone numbers for the firms ilsted above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if appl cable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	5/11/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	5/11/15 & 6/12/15		Solicited 128 firms (See Item #2)
Searched the Caltrans Opt-In Database	Initially 5/11/15; subsequently once a week		Solicited 9 firms (See Item #2)
Searched DBEgoodfaith.com database	5/11/15		Solicited 175 firms (See Item #2)
Searched internal DBE database of frequently used DBEs	5/19/15		Solicited 21 firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Bulletin • California Bid Register Daily	5/15/15 and 6/12/15 (updated when the bid date changed)		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	5/11/15 – bid date (updated when bid date changed)		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	5/11/15 – bid date (updated when bid date changed		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 5'.

Any DBE who requested more information was contacted by our Estimators, Mark Mahboubi or Rod Barber. No specific assistance was requested.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 6'.

Any DBE who requested more information was contacted by our Estimators, Mark Mahboubi or Rod Barber. No specific assistance was requested.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 7'.

Any DBE who requested more information was contacted by our Estimators, Mark Mahboubi or Rod Barber. No specific assistance was requested.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	5/11/15	Online	Solicited 128 certified firms (See Item #2)
Caltrans Opt-In Listing	5/11/15	Online	Solicited 9 certified firms (See Item #2)
Caltrans 'Primes Seeking Assistance'	5/11/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	5/11/15	Online	Placed paid Trade & Focus ads and solicited 175 firms (See Item #s 2 and 4)
**Sub-Net (SBA/CCR website)	5/11/15	Online	Posted solicitation on SBA's Sub-Net database
**MBDA	5/11/15	Online	Posted solicitation on MBDA's Opportunity page
**BART	5/11/15	Fax	Requested solicitation be posted
**CA Black Chamber of Commerce	5/11/15	Fax	Requested solicitation be posted
**CA Department of General Services	5/11/15	Fax	Requested solicitation be posted
**City of Fresno	5/11/15	Fax	Requested solicitation be posted
**Building News	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include addional data to support a demonstration of good faith efforts

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- When the bid date changed for this project, GCC re-solicted and re-advertised for DBE quotes.
- GCC exceeded the DBE commitment goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 455-1233. TTY 711 or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814

ITEM #2 – DBE FIRMS SOLICITED

SUMMARY OF ALL FIRMS SOLICITED

Caltrans Database
Caltrans Opt-In Database
DBEgoodfaith.com
GCC Internal Listing

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitaitons to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.				
Firm Name	**Date & Method of Initial Outreach**	**Item (s) of work**	**Follow-Up Methods**	**Dates**
A B S L CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A C DIKE CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A PLUS SIGNS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A S CONTRACTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
A. M. CONSTRUCTION ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A.J. VASCONI GEREAL ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
A-1 ORNAMENTAL IRON WORKS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ABRASIVE BLASTING SERVICE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ABT PRODUCTS AND SERVICES LTD	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ADH ENVIRONMENTAL	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
ADVANCED GEOSOLUTIONS, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AJ VASCONI	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
ALANIZ CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ALERT-O-LITE, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AMERC INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AMERICAN PRECISION BUILDERS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

AMERICAN STEEL PLACERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AMG CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AMLAND CORP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ANVIL BUILDERS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AP TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
APADANA ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
APPIAN UDBE SWPP	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ARROW S COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AUSTIN ENTERPRISE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AVISON CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AYALA & SONS TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
AZ CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
AZUL WORKS INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
B.A. RETRO, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BARNES ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BASS ELECTRIC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BAY AREA LIGHTWORKS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

BAY MANUFACTURE INCOPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BECI ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BELLOT CONSTRUCTION CORP.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BELMONTE'S CONCRETE SERVICE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BERT W SALAS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BIOMAAS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
BJ WILLIAMS COMPANY, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLACK DIAMOND ASPHALT, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BLACK STONE ASPHALT CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLANCO CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
BLUE CABLE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BORG FENCE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BROOKWATER, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BUENA VISTA LANDSCAPE, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BURKE CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
BWW & COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
C & L DRILLING CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

CADIT COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CAL VALLEY CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CAL-CON PUMPING, LLC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CALI CONCRETE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CALSYSTEM RESTORATION SERVICES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CAMACHO COMMUNICATIONS CORPORATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CAROB VALLEY ELECTRIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CARTER'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CE GREEN INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CES LIGHTING, LLC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CHAVEZ FENCE COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CINDY BALES ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CIRIMELE ELECTRIC WORKS INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CJC TRUCKING COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
COMMUNITY TREE SERVICE, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CONNICO INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CONSTRUCTION AREA SIGNS INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

COOKS AND SON INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CORNEJO CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
COVARRUBIAS BROTHERS CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CRE8IVE ENGINEERING INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CRF WESTERN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
CSI ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
CTEKK	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
D & D CONCRETE CONSTRUCTION CO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
D & S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
D L N ENTERPRISE, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DD & L TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DE LA TORRE TRUCKING LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DECO PAVE	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DEHARO RAMIREZ CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DELGADO ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DELTECH ENGINEERING, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DESTINATION ANYWHERE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DEXTEROUS CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIAMOND D GENERAL ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

DIANA'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIAZ CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DIRT & AGGREGATE INTERCHANGE	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
D-LINE CONSTRUCTORS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DOMINGUEZ CONSTRUCTION COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
DON GARCIA EXCAVATING & PAVING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DOUBLE G'S SUPPLY	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
DOUBLE M TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
DREAMBUILDER CONSTRUCTION CORP	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
DZC CONSULTING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E E ELECTRIC, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E M F FIRE SOLUTIONS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
E. GUINN INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

EAST BAY SIGN CO., INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ECHO LANDSCAPE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EDISON CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EMINENT ELECTRICAL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
E-NOR INNOVATIONS INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ENTECH NORTHWEST INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ERIC'S BACKHOE SERVICE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ERNEST B. DEE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ESQUIVEL GRADING & PAVING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
EXBON DEVELOPMENT, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
EXCEL LANDSCAPE	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
EXPRESS ENERGY SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FANFA, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FAR EAST LANDSCAPE & MAINTENANACE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FINE GRADE EQUIPMENT, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FIRST FUEL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FIVE-O ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FLASH TRAFFIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

FLORES SWEEPING SERVICE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FOCON, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FRANCIES ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
FREMONT REINFORCING STEEL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
G & L SUPPLY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
G. W. PEOPLES CONTRACTING CO., INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GALINDO ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GATES ENTERPRISES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GECKO GOLF CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GERONIMO CONCRETE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GK CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GLOBAL ROAD SEALING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
HALF MOON BAY GRADING & PAVING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

HERCA TELECOMM SERVICES, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HERCON COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
HERCULES ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HILLSIDE DRILLING, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
HI-VOLTAGE SPLICING CO., INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HUNSAKER SAFETY & SIGN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
HYDROCONSULT ENGINEERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
INDUSTRIAL BATTERY SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
INTERIOR DEMOLITION INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
INTERWEST PACIFIC, LTD.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J & M LAND RESTORATION, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
J FRANCIS COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J N A BUILDERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
J. MORAGA CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
J.J.R. CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
JAKI CONSTRUCTION COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
JJ NGUYEN INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
K & G CONCRETE INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
K & K CONSTRUCTION SUPPLY, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

K R C SAFETY CO. INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KILLGORE INDUSTRIES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KIONA LANDSCAPING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KIRNA SOLAR ELECTRIC HEATING & COOLING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
KITCHELL CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KRC SAFETY CO. INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
KSH TRADING	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
KUSTOM STEEL FABRICATORS	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
L RILEY TRUCKING	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
L S TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
LA FIRMA INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LABAT'S TREE CARE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LAGO VISTA CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LEGEND FENCE CORPORATION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LESLIE CITROEN CONSRUCTION CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LINDCO, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

LNA CONCRETE STRUCTURES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LODICO ACOUSTICS, LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
LONE STAR LANDSCAPE, INC.	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
LOS ANGELES SIGNAL CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
LOWERS WELDING & FABRICATION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
M CONSTRUCTION & DESIGN, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
M J AVILA COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
M&M ELECTRIC COMPANY	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MACHADO & SONS CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MAD STEEL INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MANERI TRAFFIC CONTROL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MARKS TRAFFIC DATA	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MARTIN GENERAL ENGINEERING INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MERCADO TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
METCO	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MG LIGHTING & ELECTRIC, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

MINARET MASONRY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MOJAM INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MONGOOSE ELECTRIC INCORPORATED	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MORALES CONTRACTING SERVICES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MRCI, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
MSE GROUP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
MV CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
N B G CONSTRUCTION SERVICES	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NATURAL INVESTIGATIONS COMPANY	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
NET ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NEW WEST LANDSCAPING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NEWLAND ENTITIES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NIELSON CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NISH-KO INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NITTA EROSION CONTROL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NOISE EXPERT, LLC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NORCAL GENERAL CONSTRUCTION CORP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

NORTHERN TRUCK & EQUIPMENT	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
NTK CONSTRUCTION INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
NUNO IRON & MFG, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
OJO TECHNOLOGY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
OLIVAS VALDEZ INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
OLIVEIRA FENCE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
OLIVER TRANSBAY CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ON THE LEVEL CONCRETE	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ONE WAY ELECTRIC, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
OPTIMA ENERGY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
P. A. WILSON, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PACIFIC ELECTRIC CONTRACTING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PACIFIC WATER TRUCKS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PAPILLON BUILDERS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARADIGM CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARAGON PROJECT RESOURCES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PAVEMENT MANAGEMENT SOLUTIONS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PC&N CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PETE CHACON CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

PHASE 3 COMMUNICATIONS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PK CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
POLARIS CONSULTING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
PROTECTION LINK	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
PSC ASSOCIATES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
QUANTUM CONSTRUCTION COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
QUIMU CONTRACTING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
R&S TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
R. DUGAN CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
R. E. SERRANO INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RAIL SURVEYORS AND ENGINEERS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
REBAR INTERNATIONAL INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RMT LANDSCAPE CONTRACTORS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
RNR CONSTRUCTION	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
ROBERT'S BACKHOE SERVICE, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RODGERS CONST. & ENGINEERING CO., INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

ROSHCA ELECTRIC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
ROSSI CONSTRUCTION COMPANY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RUBICON BUILDERS INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
RUDY PAINTS	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S & L FENCE COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S & S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S C ENVIRONMENTAL, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S KWOK ENGINEERS, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
S&S TRUCKING	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SCHEDULING & INFORMATION SERVICES	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
SCHOTKA CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SEIFERT ENGINEERING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SELECT MASONRY CONTRACTOR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SERVITEK SOLUTIONS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SILVER CREEK ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SITEWORKS CONSTRUCTION, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15

SJD CONSTRUCTION INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SMARTBUILDING IQ, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOLAR HOLMES CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUTH CENTRAL IRON, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUTH COAST SWEEPING, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SOUZA CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SPIRIT ROAD OILS	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
STARLITE ELECTRIC INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STATEWIDE STRIPES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
STI TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
STOLOSKI & GONZALEZ, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STONY CREEK GENERAL ENGINEERING	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
STORMWATER SPECIALISTS INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUAREZ & MUNOZ CONSTRUCTION, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUDDEN SAM'S TRUCKING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SUN AND SUN INDUSTRIES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
SUPERIOR HYDRO-SEEDING	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TAHLEQUAH STEEL, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TALUS CONSTRUCTION, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

TEAM NORTH CONSTRUCTION SERVICES	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TITAN SERVICES, INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TOP WEST ELECTRICAL, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TOURE ASSOCIATES	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TRAFFIC CONTROL PROS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRAFFIC LOOPS CRACKFILLING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRIANGLE EXCAVATION	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TRUE CHAMPIONS INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TSR CONSTRUCTION COMPANY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TUCKER TECHNOLOGY INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TULLY CONSULTING GROUP	Email 5/11/15	**All	Phone Call	6/18/15 - 6/22/15
TURNER MANUFACTURING CO INC	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
TWO BROTHERS CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
TYRRELL RESOURCES, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
U.S. CONCRETE CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UDB ENTERPRISES, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UDBE STEEL	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
ULTRASYSTEMS ENVIRONMENTAL INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15

UNITED COM	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
USA CONSTRUCTION	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
USA TRUCKING, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
UWA ELECTRIC CO.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
V A P CONSTRUCTION INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VALVERDE CONSTRUCTION, INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VINTAGE PAVING COMPANY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
VT ELECTRIC, INC.	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
WALLACE STRUCTURES	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WATER COMPONENTS	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
WESTERN TRAFFIC SUPPLY	Email 5/11/15 - 6/23/15	**All	Phone Call	6/18/15 - 6/22/15
WESTERN TRAFFIC SUPPLY, INC.	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WHITE'S CUSTOM CONSTRUCTION	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WILLIAMS MASONRY	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WILLIS REBAR	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
WK MCLELLAN COMPANY	Email 5/11/15 or 6/5/15	**All	Phone Call	6/18/15 - 6/22/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax 5/11/15 through DBEgoodfaith.com	**All	Phone Call	6/18/15 & 6/23/15
**ALL FIRMS RECEIVED A SOLICITATION LISTING ALL ITEMS OF WORK				

CALTRANS SEARCHES

Back To Query Form

Mon May 11 13:23:05 PDT 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0900 BRIDGE DECK MATERIALS SUPPLIERS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1920 STRUCTURE EXCAVATION C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C7041 JACKED WELDED STEEL PIPE C7112 REINFORCED CONCRETE SEWER PIPE C7191 SEWER MANHOLE C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8608 DETECTOR C8852 SWPPP Planning C8903 ELECTRICAL C9606 WATER TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

259 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...
32142	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE		FRESNO	CA	93702		4637 E. WHITE AVENUE		FRESNO	FRESNO	93702		DBE	a1orniron@...
34687	A. M. CONSTRUCTION ENGINEERING, INC.	12622 GLEN STREET		GARDEN GROVE	CA	92840								DBE	ramon@amco.
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@...
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743								DBE	lhorchos@a...
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@alani...

P.O.

16345	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721	BOX 12224	FRESNO	FRESNO	93777	2224	DBE	debbieh@al...
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE	CITRUS HEIGHTS	CA	95621	PO BOX 876	ROSEVILLE	ROSEVILLE	95661		DBE	heasley@al...
12026	AMERC INC.	23437 ABURY AVENUE	MURRIETA	CA	92562						DBE	amercinc@h...
38658	AMERICAN PRECISION BUILDERS	1459 SAN PABLO AVENUE	PINOLE	CA	94564						DBE	louis@apbc...
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408						DBE	Rusty@stee...
33181	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605						DBE	dougblacks...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	1401 FELIPE AVE	SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...
39630	ANVIL BUILDERS	1475 DONNER AVENUE, 2ND FL	SAN FRANCISCO	CA	94124						DBE	HT@anvilbu...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154	SAN FRANCISCO	CA	94134						DBE	apadana1@s...

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Monday, May 11, 2015 1:56 PM
To: 'america@acefencecompany.com'; 'pacheco@1430espn.com'; 'ramon@amconstructioneng.com'; 'aj@ajvasconi.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'amercinc@hotmail.com'; 'HT@anvilbuilders.com'; 'RDiaz433@hotmail.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'belect@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'bellotccp@gmail.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'cfence@netzero.net'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320 @gmail.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'dan@westernmpc.com'; 'csi.engineering13@yahoo.com'; 'lena@ctekk.com'; 'dnconcrete@aol.com'; 'Ferry@DecoPaveCorp.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'deltech@deltechengineeringing.com'; 'admin@ddge.net'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'cgalvan@emffiresolutions.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'judy@finegradeinc.com'; 'francieselectric@yahoo.com'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'victor.galindo@galindoelectric.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'GOLDENBAYFENCE@YAHOO.COM'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'raymor60@aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jessica@mconstructionanddesign.com'; 'amartin@martingeneral.net'; 'jorge@mercadeco.com'; 'mgprez@earthlink.net'; 'bobmorales@minaretmasonry.com'; 'mojam@roadrunner.com'; 'info@mongooseelectric.com'; 'mrci@mrci.biz'; 'valdez05 @gmail.com'; 'info@netelectric.biz'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'ttran@ntkconstruction.com'; 'awong@ojotech.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'vachacon@pcconstr.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'wendellseifert@seiferteng.com'; 'Tommy@SierraCCI.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconst@yahoo.com'; 'jabar@smarthomeiq.com'; 'holmesconstruction@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'bill@starliteinc.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'Mary@stormwaterspecialists.com'; 'dsun@sunindustriesinc.com'; 'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com'; 'titan-services@cox.net'; 'chrisyang0405@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'turnermfginc@sbcglobal.net'; 'pflores@unitedcomusa.com'; 'dora@unitedtraffic.net'; 'vnellon@unlimited-energy.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'ritam@wkmclellan.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-297624 – Hwy 84 Alameda County
New Bid Date & Time: 6/17/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
To: 'deltech@deltechengineeringing.com'
Sent: Monday, May 11, 2015 1:56 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

Delivery has failed to these recipients or groups:

'deltech@deltechengineeringing.com' (deltech@deltechengineeringing.com)
<mailto:deltech@deltechengineeringing.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

deltech@deltechengineeringing.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"
<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'"

<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'"
<shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'"
<jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'"
<cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'"
<jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'"
<communitytreeservice320@gmail.com>, "'cooks_son@mail.com'"
<cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>,
"'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>,
"'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'"
<csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>,
"'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'"
<Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'"
<marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'"
<deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>,
"'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'"
<alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'"
<cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'jgates.gei@gmail.com'" <jgates.gei@gmail.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'"
<estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'"
<lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"
<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,

"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -
Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ

uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
	boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'parmeter@parameterges.com'
Sent: Monday, May 11, 2015 1:56 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

Delivery has failed to these recipients or groups:

'parmeter@parameterges.com' (parmeter@parameterges.com) <mailto:parmeter@parameterges.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

parmeter@parameterges.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"
<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'"
<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,

"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'"
<shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'"
<jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'"
<cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'"
<jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'"
<communitytreeservice320@gmail.com>, "'cooks_son@mail.com'"
<cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>,
"'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>,
"'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'"
<csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>,
"'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'"
<Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'"
<marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'"
<deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>,
"'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'"
<alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'"
<cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'jgates.gei@gmail.com'" <jgates.gei@gmail.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'"
<estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'"
<lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"
<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,

"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -
Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ

uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'k.carlisle@caditcompany.com'
Sent: Monday, May 11, 2015 1:56 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

oonweb.arvixevps.com rejected your message to the following e-mail addresses:

'k.carlisle@caditcompany.com' (k.carlisle@caditcompany.com) <mailto:k.carlisle@caditcompany.com>

oonweb.arvixevps.com gave this error:
Mailbox quota exceeded

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

k.carlisle@caditcompany.com
oonweb.arvixevps.com #550 Mailbox quota exceeded ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"

<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'"
<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'"
<shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'"
<jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'"
<cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'"
<jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'"
<communitytreeservice320@gmail.com>, "'cooks_son@mail.com'"
<cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>,
"'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>,
"'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'"
<csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>,
"'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'"
<Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'"
<marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'"
<deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>,
"'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'"
<alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'"
<cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'jgates.gei@gmail.com'" <jgates.gei@gmail.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'"
<estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'"
<lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"

<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -

Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
	boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'vnellon@unlimited-energy.com'
Sent: Monday, May 11, 2015 1:57 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

walimpinc12 rejected your message to the following e-mail addresses:

'vnellon@unlimited-energy.com' (vnellon@unlimited-energy.com) <mailto:vnellon@unlimited-energy.com>

walimpinc12 gave this error:
<vnellon@unlimited-energy.com> recipient rejected

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

vnellon@unlimited-energy.com
walimpinc12 #550 <vnellon@unlimited-energy.com> recipient rejected ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"

<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>, "'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'" <baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>, "'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'" <info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>, "'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'" <k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'" <shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>, "'carole@cegreeninc.com'" <carole@cegreeninc.com>, "'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'" <cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>, "'cooks_son@mail.com'" <cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>, "'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>, "'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'" <csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>, "'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'" <Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'" <marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'" <abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'" <deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>, "'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'" <dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'" <alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'" <cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'" <alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'" <audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>, "'francieselectric@yahoo.com'" <francieselectric@yahoo.com>, "'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>, "'gwpeoples@aol.com'" <gwpeoples@aol.com>, "'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>, "'jgates.gei@gmail.com'" <jgates.gei@gmail.com>, "'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>, "'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>, "'william@globalelectric.us'" <william@globalelectric.us>, "'dmartin@globalelectric.us'" <dmartin@globalelectric.us>, "'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>, "'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>, "'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>, "'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'" <kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'" <estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>, "'maria@interiordemolition.net'" <maria@interiordemolition.net>, "'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'" <karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'" <kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'" <tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'" <lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>, "'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"

<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -

Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
	boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'covarrubias@aol.com'
Sent: Monday, May 11, 2015 1:57 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

mtaig-mcc02.mx.aol.com rejected your message to the following e-mail addresses:

'covarrubias@aol.com' (covarrubias@aol.com) <mailto:covarrubias@aol.com>

mtaig-mcc02.mx.aol.com gave this error:
<covarrubias@aol.com>: Recipient address rejected: aol.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

covarrubias@aol.com
mtaig-mcc02.mx.aol.com #550 5.1.1 <covarrubias@aol.com>: Recipient address rejected: aol.com ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"

<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>, "'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'" <baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>, "'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'" <info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>, "'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'" <k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'" <shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>, "'carole@cegreeninc.com'" <carole@cegreeninc.com>, "'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'" <cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>, "'cooks_son@mail.com'" <cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>, "'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>, "'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'" <csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>, "'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'" <Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'" <marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'" <abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'" <deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>, "'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'" <dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'" <alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'" <cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'" <alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'" <audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>, "'francieselectric@yahoo.com'" <francieselectric@yahoo.com>, "'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>, "'gwpeoples@aol.com'" <gwpeoples@aol.com>, "'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>, "'jgates.gei@gmail.com'" <jgates.gei@gmail.com>, "'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>, "'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>, "'william@globalelectric.us'" <william@globalelectric.us>, "'dmartin@globalelectric.us'" <dmartin@globalelectric.us>, "'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>, "'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>, "'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>, "'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'" <kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'" <estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>, "'maria@interiordemolition.net'" <maria@interiordemolition.net>, "'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'" <karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'" <kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'" <tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'" <lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>, "'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"

<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -

Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3AClYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
	boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: MAILER-DAEMON@sbcglobal.net
Sent: Monday, May 11, 2015 1:57 PM
To: Annette Conley
Subject: Delivery failure

Message from sbcglobal.net.
Unable to deliver message to the following address(es).

<usaconstructionl@sbcglobal.net>:
This user doesn't have a sbcglobal.net account (usaconstructionl@sbcglobal.net) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <annette@ghilotti.com>
Received-SPF: neutral (69.12.247.163 is neither permitted nor denied by domain of ghilotti.com)
X-YMailISG: sxf6uQ8WLDtxiCEXF9PRlRttKdfal7BfH7ttMWAiarc4H00U
 .Mt4TyJ__6jXGFF6gUUeBQ.bEUJG8YPB0Q_s7SNjILPDEro6F_ucZKVo5yTe
 CXO9Z.5.xK.CSb2p8e9NVrDOq6wkRUqPpBt6So_hysY7QPCN59sUe3QHpjch
 XbsC1K.icNGcuXn_49BPdokn4RU5uah1mC3BtUDqQjbB7GUZQtlS7woNXOBH
 uVx_JzZgAhlp0Z2aU8702Yvv_f0kxGcvWTmwK45Za9Nnbx.976oM57gIqtpy
 ItSKpoItmMdx2PNqYb1yPRdVKSn48wFKsgO0.lcrMT6ZySbkcJpv4tacwfgh
 kPMjBQnnZMUOnLUeMhtdWAUEWw.MQEjkN5_TPJ7v5H5R_1SIhoa2z5sgbz5u
 .IiE7HL5ecfjsvVKZBxTDhXKqHPQJDkUAuE7Yz.D4MrjEZsejaSQQDdEw_.7
 6_2NSbC7TmJdihlEgtXGNS4JEo2Nxh16Vxar4WgRiaWcHy4PuehrfXXfx9P8
 x5fx8W4Zq8h9y96g_QLOCFEtXLt8H.Qok7pX.b7gd70lxs2hZWH2gbAy82oQ
 J6iz7q3YkFvdH5CXBTtEHg0F7AVPhV_cm1ndN6CmJHokRTF1nqI6UivqAlt9
 UKDfl3Ighh0ZHBpoStXwWcw4guhm3fWgf.kVHgH42JENfDmDkXtj.t24o3LT
 44MfIAOBKCoSHHTPGZj9N4nZPk2_q4nJN1RqUPO99eWTlxigdjrtmJBsnjDy
 y28Eeh8T3iRXa3dnetIkejTY9f7uuyzqLamU7y0W_NUyDvjRDJjzSWcbNspA
 MRev6qKoSnFk_y0oif0o_.pGYUxVtJJqQsuEwOT6otSOPGOQU7Snv0sv565I
 cHhkmzN8oQzsf5UMELRrMpkAg64nX7A3bYsg4E8Y2ib31GfYJSdr.QUbK2Ab
 QSctSfptVim8.yazrNs2pBWJA4s_hjn9.LeGCfCcd.q01HiwaFqC_n2c6u9_
 vQuCI4sFnq3PMavDwQ9psXFFFax2EYdzyD.QGo4G3QbyW5lGpvjkvnn1MF1b
 GPkieOPNEu.s_ZpGlh8nYDyiRbkxxAUbFIBS4vlw8E_lXZd8FXjK6Aj5io1w
 AxsonVAVXJj51eDcwjjMft4kJzFQodws46XhBwUi5D0CPVExuHV74QJvDPCB
 zInDFLgE2.RbYeTkFW2ujhLfAQ7UQlaswLiq9L5J0rCKkGy7.CmLZkDJ1bFj
 DjpuDZEUzjo5wpUh_Tzf4na3svf8LL_VsJZjD0CKqSMdDkRlKulMPNRmXOnJ
 xICn.EsRkI52V5lRZUwh7uObLMcep_DkkOkTA.2qoRfekPdQRReKdXpO3X_s
 k_DBBuQD6.9931l_PKEHxghiUGsnJ3bD4q5Q_e7hld3nV435pt8eRw--
X-Originating-IP: [69.12.247.163]
Authentication-Results: mta1086.sbc.mail.ne1.yahoo.com from=ghilotti.com; domainkeys=neutral (no sig); from=ghilotti.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO owa.ghilotti.com) (69.12.247.163)
  by mta1086.sbc.mail.ne1.yahoo.com with SMTPS; Mon, 11 May 2015 20:56:28 +0000
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700

From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
      "'pacheco@1430espn.com'" <pacheco@1430espn.com>,
      "'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
      "'aj@ajvasconi.com'" <aj@ajvasconi.com>,

"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"
<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcgl
*** MESSAGE TRUNCATED ***

.

Annette Conley

From: Microsoft Outlook
To: 'IDDominguez6@att.net'
Sent: Monday, May 11, 2015 1:57 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

att.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

att.net gave this error:
not our customer

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
att.net #551 not our customer ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 11 May 2015 13:56:27 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'america@acefencecompany.com'" <america@acefencecompany.com>,
"'pacheco@1430espn.com'" <pacheco@1430espn.com>,
"'ramon@amconstructioneng.com'" <ramon@amconstructioneng.com>,
"'aj@ajvasconi.com'" <aj@ajvasconi.com>,
"'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'rosy@alanizpaving.com'"
<rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'"
<heasley@allphaseasphalt.com>, "'amercinc@hotmail.com'"
<amercinc@hotmail.com>, "'HT@anvilbuilders.com'" <HT@anvilbuilders.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'lori@arrowsco.com'"

<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'bellotccp@gmail.com'" <bellotccp@gmail.com>, "'info@BLACKSTONEASPHALT.COM'"
<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'shelleya@calvalleyconstruction.com'"
<shelleya@calvalleyconstruction.com>, "'jb.calcon@mac.com'"
<jb.calcon@mac.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>, "'cfence@netzero.net'"
<cfence@netzero.net>, "'jcirimele@cirimeleelectric.com'"
<jcirimele@cirimeleelectric.com>, "'communitytreeservice320@gmail.com'"
<communitytreeservice320@gmail.com>, "'cooks_son@mail.com'"
<cooks_son@mail.com>, "'covarrubias@aol.com'" <covarrubias@aol.com>,
"'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>,
"'dan@westernmpc.com'" <dan@westernmpc.com>, "'csi.engineering13@yahoo.com'"
<csi.engineering13@yahoo.com>, "'lena@ctekk.com'" <lena@ctekk.com>,
"'dnconcrete@aol.com'" <dnconcrete@aol.com>, "'Ferry@DecoPaveCorp.com'"
<Ferry@DecoPaveCorp.com>, "'marco@dhrgconcrete.com'"
<marco@dhrgconcrete.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'deltech@deltechengineeringing.com'"
<deltech@deltechengineeringing.com>, "'admin@ddge.net'" <admin@ddge.net>,
"'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'alex.singh@dreambuildercorp.com'"
<alex.singh@dreambuildercorp.com>, "'cgalvan@emffiresolutions.com'"
<cgalvan@emffiresolutions.com>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'judy@finegradeinc.com'" <judy@finegradeinc.com>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'jgates.gei@gmail.com'" <jgates.gei@gmail.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'estimating@hunsakersafety.com'"
<estimating@hunsakersafety.com>, "'ibsrecoder@aol.com'" <ibsrecoder@aol.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'lupita@legendfencecorp.com'"
<lupita@legendfencecorp.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'raymor60@aol.com'" <raymor60@aol.com>, "'shelley@mandsenviro.com'"

<shelley@mandsenviro.com>, "'michael@mandsenviro.com'"
<michael@mandsenviro.com>, "'jessica@mconstructionanddesign.com'"
<jessica@mconstructionanddesign.com>, "'amartin@martingeneral.net'"
<amartin@martingeneral.net>, "'jorge@mercadeco.com'" <jorge@mercadeco.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'info@mongooseelectric.com'" <info@mongooseelectric.com>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'valdez05@gmail.com'" <valdez05@gmail.com>,
"'info@netelectric.biz'" <info@netelectric.biz>,
"'rcervantes@newlandentities.com'" <rcervantes@newlandentities.com>,
"'dnielson@nielsoninc.com'" <dnielson@nielsoninc.com>,
"'ttran@ntkconstruction.com'" <ttran@ntkconstruction.com>,
"'awong@ojotech.com'" <awong@ojotech.com>, "'jsellers@papillonbuilders.com'"
<jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"
<steve@paradigmbuilt.com>, "'parmeter@parameterges.com'"
<parmeter@parameterges.com>, "'cplum@pcnconstructioninc.com'"
<cplum@pcnconstructioninc.com>, "'vachacon@pcconstr.com'"
<vachacon@pcconstr.com>, "'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'juliana@prioritygraphics.com'" <juliana@prioritygraphics.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'quimu@sbcglobal.net'"
<quimu@sbcglobal.net>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>,
"'wendellseifert@seiferteng.com'" <wendellseifert@seiferteng.com>,
"'Tommy@SierraCCI.com'" <Tommy@SierraCCI.com>, "'lh.sierra@att.net'"
<lh.sierra@att.net>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>,
"'sjdconst@yahoo.com'" <sjdconst@yahoo.com>, "'jabar@smarthomeiq.com'"
<jabar@smarthomeiq.com>, "'holmesconstruction@yahoo.com'"
<holmesconstruction@yahoo.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'bill@starliteinc.com'" <bill@starliteinc.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'Mary@stormwaterspecialists.com'"
<Mary@stormwaterspecialists.com>, "'dsun@sunindustriesinc.com'"
<dsun@sunindustriesinc.com>, "'ninah.moody@suulutaaq.com'"
<ninah.moody@suulutaaq.com>, "'tqsteelinc@gmail.com'" <tqsteelinc@gmail.com>,
"'titan-services@cox.net'" <titan-services@cox.net>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>,
"'turnermfginc@sbcglobal.net'" <turnermfginc@sbcglobal.net>,
"'pflores@unitedcomusa.com'" <pflores@unitedcomusa.com>,
"'dora@unitedtraffic.net'" <dora@unitedtraffic.net>,
"'vnellon@unlimited-energy.com'" <vnellon@unlimited-energy.com>,
"'usaconstructionl@sbcglobal.net'" <usaconstructionl@sbcglobal.net>,
"'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy
84 Alameda County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 -

Hwy 84 Alameda County
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAYurwAAEKlHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU
AABmAvwAAEk35ABl3UDAATl/uMw
Date: Mon, 11 May 2015 20:56:26 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.107]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F4653D7D3GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

COVARRUBIAS BROTHERS
CONSTRUCTION
37369 DEEPWOOD DRIVE
MURRIETA, CA 92562

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ROSSI CONSTRUCTION COMPANY,
INC.
15561 PRODUCER LANE
HUNTINGTON BEACH, CA 92649

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

USA CONSTRUCTION
1954 MERIDIAN AVENUE
SAN JOSE, CA 95125

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

DLD STRUCTURAL BUILDERS &
FABRICATORS
2064 FREMONT AVENUE
SOUTH PASADENA, CA 91030

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

DELTECH ENGINEERING, INC
4913 E. GERDA DRIVE
ANAHEIM, CA 92807

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BELMONTE'S CONCRETE SERVICE
4356 COLISEUM WAY
OAKLAND, CA 94601

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

CADIT COMPANY
ONE CYPRESS COURT
TROPHY CLUB, TX 76262

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

PARMETER GENERAL ENGINEERS &
SERVICES, INC
21025 KING RIDGE ROAD
CAZADERO, CA 95421

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BJ WILLIAMS COMPANY, INC
3664 TREFETHEN WAY
SACRAMENTO, CA 95834

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNLIMITED ENERGY SOLAR
SOLUTIONS, INC.
1717 N. GATEWAY
FRESNO, CA 93727

Viewing inquiries for 04-297624

Submit new inquiry for this project

Inquiry #1: Please provide the following files, in the spirit of PD-06, to expedite earthwork, paving and pipe takeoff and improve accuracy and reduce risk and uncertanty, ultimatly saving the taxpayer money.

1)First generation PDFs and DGNs of the cross sections.

2)A single LandXML file containing the vertical and horizontal roadway alignments.

3)An original or existing ground surface LandXML that includes the TIN, breaklines, and one overall boundary.

4)A design surface LandXML (one file or as many as needed for the project) that represents finished grade/subgrade or both. The design surface should also include the TIN, breaklines and one overall boundary.

Thank You

Inquiry submitted 05/04/2015

Response #1:Submitted for consideration.
Response posted 05/05/2015

Response #2:Items 2, 3 and 4 are not available.

Cross sections can be downloaded below:

Cross Sections (zipped, pdf and dgn files)
Response posted 05/06/2015

Inquiry #2: What Work Category Codes did Caltrans use to establish the DBE percentage?
Inquiry submitted 05/06/2015

Response #1:Submitted for consideration.
Response posted 05/06/2015

Response #2:

Contract 04-297624 contains a number of opportunities for DBE participation that could include, but is not limited to:

WORK CODE	Description
C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM
C1580	MODIFY BRIDGE ITEM
C1601	CLEARING & GRUBBING
C2030	EROSION CONTROL
C2065	IRRIGATION SYSTEM
C5105	MINOR CONCRETE STRUCTURE
C5110	CONCRETE SURFACE FINISH
C5601	SIGN STRUCTURE
C7301	CONCRETE CURB & SIDEWALK- MISC
C8000	FENCING
C8722	ENVIRONMENTAL ENGINEER
C8760	LAND SURVEYOR
C8794	ENVIRONMENTAL – WATER QUALITY
C8802	CONSTRUCTION SCHEDULING
C8852	SWPPP PLANNING
C9859	COMMERICAL ELECTRICAL

Trucking
Material suppliers
Response posted 05/07/2015

Response #3:~blank~
Response posted 05/07/2015

Inquiry #3: Per Caltrans Project Delivery Directive Number PD-06 are any of the following electronic file formats available? These files expedite pre-bid takeoff and visualization of projects involving earthwork, paving and pipe, which reduces risk and

Back To Query Form

Fri Jun 05 14:56:02 PDT 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5601 SIGN STRUCTURE C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8722 ENVIRONMENTAL ENGINEER C8760 LAND SURVEYOR C8794 Environmental - Water Quality C8802 Construction Scheduling C8852 SWPPP Planning C9859 Commercial Electrical
Firm Type: DBE

167 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUI AL.
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CH PA(
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightin...	CAI MC
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JUA BA.
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DEI HU
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...	GA EA:
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...	DO BLA
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KE\ ...
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	CA	93380		DBE	paustin@au...	PA AU:
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KEL AVI
42633	AZ CONSTRUCTION, INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746 3316								DBE	america@ac...	AM TA.
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AM TA.
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2		SAN FRANCISCO	CA	94124								DBE	rocio@azul...	SAI RO
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12		SOUTH SAN FRANCISCO	CA	94080								DBE		JEF YE..
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE		SAN FRANCISCO	CA	94124								DBE	csaelee@ba...	JIM

21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET	BERKELEY	CA	94710		DBE	juan@bayli...	JUA ARI
41473	BAY MANUFACTURE INCOPORATED	2321 FALLON ROAD	HOLLISTER	CA	95023		DBE	dennis4bmi...	nul
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987		DBE	bcschmidt@...	CAI SCH
33212	BECI ELECTRIC, INC.	8137 CAPWELL DRIVE	OAKLAND	CA	94621		DBE	rebecca@be...	REE AN
37742	BELMONTE'S CONCRETE SERVICE	4356 COLISEUM WAY	OAKLAND	CA	94601		DBE		BEL R...

Export options: CSV | Excel | XML

Annette Conley Work codes listed in bidder inquiries

From: Annette Conley
Sent: Friday, June 05, 2015 3:07 PM
To: 'pacheco@1430espn.com'; 'rebecca@becielectric.com'; 'dbe@connico.com'; 'jcornejo@cornejo.com'; 'maryjodelgado@delgadoelectricinc.com'; 'docrivers@exp-energy.com'; 'kaiu3@att.net'; 'JJRCONSTRUCTION@AOL.COM'; 'info@kirnasolar.com'; 'leslie184@gmail.com'; 'anichols@nbgcs.com'; 'info@integrityelectric.us'; 'young@opnrg.com'; 'william.correa@2paragon.com'; 'nick@p3com.net'; 'lynn@polarislandsurveying.net'; 'peter@psctesting.com'; 'pleong@rsecorp.com'; 'RoshcaElectric@gmail.com'; 'geoff.reyes@servitek-solutions.com'; 'jdeharo@silvercreekelectric.com'; 'john@suarezmunoz.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-297624 – Hwy 84 Alameda County
New Bid Date & Time: 6/17/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Friday, June 12, 2015 8:46 AM
To: 'america@acefencecompany.com'; 'pacheco@1430espn.com'; 'ramon@amconstructioneng.com'; 'aj@ajvasconi.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'amercinc@hotmail.com'; 'HT@anvilbuilders.com'; 'RDiaz433@hotmail.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'belect@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'bellotccp@gmail.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'cfence@netzero.net'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320 @gmail.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'dan@westernmpc.com'; 'csi.engineering13@yahoo.com'; 'lena@ctekk.com'; 'dnconcrete@aol.com'; 'Ferry@DecoPaveCorp.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'deltech@deltechengineeringing.com'; 'admin@ddge.net'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'cgalvan@emffiresolutions.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'judy@finegradeinc.com'; 'francieselectric@yahoo.com'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'victor.galindo@galindoelectric.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'GOLDENBAYFENCE@YAHOO.COM'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'raymor60@aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jessica@mconstructionanddesign.com'; 'amartin@martingeneral.net'; 'jorge@mercadeco.com'; 'mgprez@earthlink.net'; 'bobmorales@minaretmasonry.com'; 'mojam@roadrunner.com'; 'info@mongooseelectric.com'; 'mrci@mrci.biz'; 'valdez05 @gmail.com'; 'info@netelectric.biz'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'ttran@ntkconstruction.com'; 'awong@ojotech.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'vachacon@pcconstr.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'wendellseifert@seiferteng.com'; 'Tommy@SierraCCI.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconst@yahoo.com'; 'jabar@smarthomeiq.com'; 'holmesconstruction@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'bill@starliteinc.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'Mary@stormwaterspecialists.com'; 'dsun@sunindustriesinc.com'; 'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com'; 'titan-services@cox.net'; 'chrisyang0405@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'turnermfginc@sbcglobal.net'; 'pflores@unitedcomusa.com'; 'dora@unitedtraffic.net'; 'vnellon@unlimited-energy.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'ritam@wkmclellan.com'; 'eibanez@westerntraffic.com'; 'l.rileytrucking@yahoo.com'; 'jane@watercomponents.com'; 'wcbs@watercomponents.com'; 'ken@k-rail.com'; 'pacheco@ 1430espn.com'; 'rebecca@becielectric.com'; 'dbe@connico.com'; 'jcornejo@cornejo.com'; 'maryjodelgado@delgadoelectricinc.com'; 'docrivers@exp-energy.com'; 'kaiu3@att.net'; 'JJRCONSTRUCTION@AOL.COM'; 'info@kirnasolar.com'; 'leslie184@gmail.com'; 'anichols@nbgcs.com'; 'info@integrityelectric.us'; 'young@opnrg.com'; 'william.correa@ 2paragon.com'; 'nick@p3com.net'; 'lynn@polarislandsurveying.net'; 'peter@psctesting.com'; 'pleong@rsecorp.com'; 'RoshcaElectric@gmail.com'; 'geoff.reyes@servitek-solutions.com'; 'jdeharo@silvercreekelectric.com'; 'john@suarezmunoz.com'; 'gguillory@doublegsupply.com'; 'carol.bolstad@1sis.com'; 'dskinner@adhenvironmental.com'
Subject: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

Attachments: INVITATION TO BID-new bid date.doc

NEW BID DATE!! JUNE 25, 2015 @ 2PM

Project: #04-297624 – Hwy 84 Alameda County
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BJ WILLIAMS COMPANY, INC
3664 TREFETHEN WAY
SACRAMENTO, CA 95834

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

COVARRUBIAS BROTHERS
CONSTRUCTION
37369 DEEPWOOD DRIVE
MURRIETA, CA 92562

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

PARMETER GENERAL ENGINEERS &
SERVICES, INC
21025 KING RIDGE ROAD
CAZADERO, CA 95421

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BELMONTE'S CONCRETE SERVICE
4356 COLISEUM WAY
OAKLAND, CA 94601

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

UNLIMITED ENERGY SOLAR
SOLUTIONS, INC.
1717 N. GATEWAY
FRESNO, CA 93727

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

DELTECH ENGINEERING, INC
4913 E. GERDA DRIVE
ANAHEIM, CA 92807

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

ROSSI CONSTRUCTION COMPANY,
INC.
15561 PRODUCER LANE
HUNTINGTON BEACH, CA 92649

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

USA CONSTRUCTION
1954 MERIDIAN AVENUE
SAN JOSE, CA 95125

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

DLD STRUCTURAL BUILDERS &
FABRICATORS
2064 FREMONT AVENUE
SOUTH PASADENA, CA 91030

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0002700879 JUN 12 2015
MAILED FROM ZIP CODE 95407

CADIT COMPANY
ONE CYPRESS COURT
TROPHY CLUB, TX 76262

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-297624

23 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	

04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	

04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	

04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc. 1101 N. 5th Street San Jose, CA, 95112 Phone: 408-993-9770 Fax Number: 408-993-9773 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-297624	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-297624	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: ITEMS 22-29, 37, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA, MOVE-IN/MOVE-OUT

	(EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

Opt-in Records

Search Results: Opt-in's on 04-297624

35 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	
04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	
04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	
04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	
04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc. 1101 N. 5th Street San Jose, CA, 95112 Phone: 408-993-9770 Fax Number: 408-993-9773 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-297624	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-297624	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: ITEMS 22-29, 37, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA, MOVE-IN/MOVE-OUT

	(EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

04-297624	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all	

	construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs

04-297624	Central Striping Service, Inc	
	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.
	P.O. Box 8068 Fountain Valley, CA 92728
	Phone: 714-479-1199 Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Tuesday, May 19, 2015 9:05 AM
To: 'jane@watercomponents.com'; 'wcbs@watercomponents.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-297624 – Hwy 84 Alameda County
New Bid Date & Time: 6/17/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-297624

40 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	

04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	

04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	

04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc. 1101 N. 5th Street San Jose, CA, 95112 Phone: 408-993-9770 Fax Number: 408-993-9773 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-297624	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-297624	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: ITEMS 22-29, 37, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA, MOVE-IN/MOVE-OUT

	(EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

04-297624	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all	

	construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs

04-297624	Central Striping Service, Inc	
	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.
	P.O. Box 8068 Fountain Valley, CA 92728
	Phone: 714-479-1199 Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

04-297624	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all Traffic Control requirements, Impact Attenuator Vehicle, Construction Area Signs, Barricades, Channelizer (surface mount), Delineator (moveable), Portable Changeable Message Board, Transverse Rumble Strips, Automated Flagger Systems, Traffic Plans, Ask me now about PORTABLE RESTROOM SERVICE. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net. Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	

04-297624	Jensen Precast	
	5400 Raley Blvd Sacramento, CA 95838-1700	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered:	

04-297624	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: CIDH Piles	

04-297624	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling, transport and disposal	

04-297624	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 408-354-7599
	Disadvantaged status:	
	Services offered:	

Opt-in Records

Search Results: Opt-in's on 04-297624

51 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	

04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	

04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	

04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:

04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	

04-297624	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
04-297624	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	
04-297624	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 22-29, 37, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA, MOVE-IN/MOVE-OUT	

	(EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

04-297624	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all	

	construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs

04-297624	Central Striping Service, Inc	
	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.
	P.O. Box 8068 Fountain Valley, CA 92728
	Phone: 714-479-1199 Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

04-297624	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all Traffic Control requirements, Impact Attenuator Vehicle, Construction Area Signs, Barricades, Channelizer (surface mount), Delineator (moveable), Portable Changeable Message Board, Transverse Rumble Strips, Automated Flagger Systems, Traffic Plans, Ask me now about PORTABLE RESTROOM SERVICE. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net. Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	

04-297624	Jensen Precast	
	5400 Raley Blvd Sacramento, CA 95838-1700	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered:	

04-297624	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: CIDH Piles	

04-297624	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling, transport and disposal	

04-297624	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 408-354-7599
	Disadvantaged status:	
	Services offered:	

04-297624	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	

	Services offered:

04-297624	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	

04-297624	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-297624	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-297624	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling,Soil Nails	

04-297624	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: 510 724-2391
	Disadvantaged status: SBE	
	Services offered: planting & irrigation	

04-297624	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buy and sell used k-rails CALTRANS spec. Contact:	

	Manny 7076461982

04-297624	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: CIDH PILE	

04-297624	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-297624	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered:	

04-297624	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Monday, June 01, 2015 3:25 PM
To: 'ken@k-rail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-297624 – Hwy 84 Alameda County
New Bid Date & Time: 6/17/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-297624

60 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	

04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	

04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	

04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
04-297624	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	
04-297624	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 22-23, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

04-297624	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	
04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	
04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	
	Central Striping Service, Inc	

04-297624	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!	

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	

04-297624	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all Traffic Control requirements, Impact Attenuator Vehicle, Construction Area Signs, Barricades, Channelizer (surface mount), Delineator (moveable), Portable Changeable Message Board, Transverse Rumble Strips, Automated Flagger Systems, Traffic Plans, Ask me now about PORTABLE RESTROOM SERVICE. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net. Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-297624	Jensen Precast	
	5400 Raley Blvd Sacramento, CA 95838-1700	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered:	

04-297624	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: CIDH Piles	

04-297624	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling, transport and disposal	

04-297624	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 408-354-7599
	Disadvantaged status:	
	Services offered:	

04-297624	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	
	Services offered:	

	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:

04-297624	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
04-297624	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	
04-297624	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-297624	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling,Soil Nails	
04-297624	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: 510 724-2391
	Disadvantaged status: SBE	
	Services offered: planting & irrigation	
04-297624	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buy and sell used k-rails CALTRANS spec. Contact: Manny 7076461982	
	R.Myers, Inc	
	P.O.Box 742 Morro Bay	

04-297624	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: CIDH PILE	

04-297624	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-297624	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered:	

04-297624	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

04-297624	Active Treatment Systems, Inc.	
	6301 Angelo Ct., #9 Loomis, CA 95650	
	Phone: 916-437-8625	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Water Treatment and Dewatering Equipment, Services, Materials, Consulting, and Planning.	

04-297624	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090

	Disadvantaged status: SBE	
	Services offered: cold plane	
04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	
04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	
04-297624	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 Years Experience. Certified DBE, WBE, MBE, and SBE. We deal with all major suppliers from concrete supplies, safety supplies, erosion supplies, water tanks & supplies, painting supplies, Fencing supplies, etc...Gguillory@DoubleGsupply.com	
04-297624	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	
04-297624	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-297624	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-297624	~~ADH Environmental~~
	P.O. Box 494457 Redding, Ca. 96049
	Phone: 530-524-2633 | Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenvironmental.com

Annette Conley

From: Annette Conley
Sent: Monday, June 08, 2015 11:19 AM
To: 'gguillory@doublegsupply.com'; 'carol.bolstad@1sis.com'; 'dskinner@adhenvironmental.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-297624 – Hwy 84 Alameda County
New Bid Date & Time: 6/17/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-297624

63 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	

04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	

04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	

04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc. 1101 N. 5th Street San Jose, CA, 95112 Phone: 408-993-9770 Fax Number: 408-993-9773 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-297624	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-297624	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: ITEMS 22-23, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

04-297624	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	

	Central Striping Service, Inc

04-297624	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!	

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	

04-297624	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all Traffic Control requirements, Impact Attenuator Vehicle, Construction Area Signs, Barricades, Channelizer (surface mount), Delineator (moveable), Portable Changeable Message Board, Transverse Rumble Strips, Automated Flagger Systems, Traffic Plans, Ask me now about PORTABLE RESTROOM SERVICE. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net. Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-297624	Jensen Precast	
	5400 Raley Blvd Sacramento, CA 95838-1700	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered:	

04-297624	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: CIDH Piles	

04-297624	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling, transport and disposal	

04-297624	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 408-354-7599
	Disadvantaged status:	
	Services offered:	

04-297624	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	
	Services offered:	

	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:

04-297624	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	

04-297624	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-297624	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-297624	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling,Soil Nails	

04-297624	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: 510 724-2391
	Disadvantaged status: SBE	
	Services offered: planting & irrigation	

04-297624	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buy and sell used k-rails CALTRANS spec. Contact: Manny 7076461982	

	R.Myers, Inc	
	P.O.Box 742 Morro Bay	

04-297624	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: CIDH PILE	

04-297624	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-297624	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered:	

04-297624	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

04-297624	Active Treatment Systems, Inc.	
	6301 Angelo Ct., #9 Loomis, CA 95650	
	Phone: 916-437-8625	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Water Treatment and Dewatering Equipment, Services, Materials, Consulting, and Planning.	

04-297624	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090

	Disadvantaged status: SBE	
	Services offered: cold plane	
04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	
04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	
04-297624	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 Years Experience. Certified DBE, WBE, MBE, and SBE. We deal with all major suppliers from concrete supplies, safety supplies, erosion supplies, water tanks & supplies, painting supplies, Fencing supplies, etc...Gguillory@DoubleGsupply.com	
04-297624	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	
04-297624	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-297624	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-297624	ADH Environmental
	P.O. Box 494457 Redding, Ca. 96049
	Phone: 530-524-2633 | Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenvironmental.com

04-297624	RNR Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 | Fax Number: 916-379-0960
	Disadvantaged status: DBE
	Services offered:

04-297624	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
	Phone: (925) 778-0200 | Fax Number: (925) 778-6766
	Disadvantaged status:
	Services offered: Piledriving, sheeting, and shoring.

04-297624	American Civil Constructors West Coast, Inc.
	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 | Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay. Please contact us for a sub quote.

Annette Conley

From: Annette Conley
Sent: Monday, June 15, 2015 2:47 PM
To: 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'
Subject: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County
Attachments: INVITATION TO BID-new bid date.doc

NEW BID DATE!! JUNE 25, 2015 @ 2PM

Project: #04-297624 – Hwy 84 Alameda County
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-297624

68 Opt-in records found.

04-297624	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** Construction Staking Grade Staking ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality Control/ Inspection Services Design Services Drafting Consulting Services	
04-297624	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-297624	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-297624	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	Bortolussi & Watkin, Inc	

Dupe

04-297624	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and Plant Establishment	
04-297624	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	
04-297624	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
04-297624	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	
	Services offered: Structures	
04-297624	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-297624	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab, Bridge Joint Seals	
04-297624	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	

Dupe

	Services offered:	
04-297624	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-297624	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-297624	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planning, grind for rumble strips	
04-297624	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-297624	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-297624	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Statewide Traffic Safety & Signs, Inc.	
	1101 N. 5th Street San Jose, CA, 95112	
	Phone: 408-993-9770	Fax Number: 408-993-9773
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-297624	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

Contacted
Dupe

04-297624	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 22-23, 132, 134-140. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-297624	SSL, LLC	
	4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066	
	Phone: 8314309300	Fax Number: 8314309340
	Disadvantaged status:	
	Services offered:	

04-297624	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered:	

Dupe

04-297624	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-297624	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control	

04-297624	Cook Concrete Products, Inc. N/A	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-297624	Water Components & Building Supply, Inc.	
	44 Simms St San Rafael, Ca. 94901	
	Phone: 415.524.8290	Fax Number: 415.524.8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-297624	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-297624	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. Delta has more than 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Delta can also perform soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-297624	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-297624	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	

	Central Striping Service, Inc

04-297624	3489 Luyung Drive Rancho Cordova, CA 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

04-297624	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-297624	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-297624	Global Environmental Network, Inc.	
	P.O. Box 8068 Fountain Valley, CA 92728	
	Phone: 714-479-1199	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE	
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for completive Pricing!	

04-297624	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	

04-297624	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all Traffic Control requirements, Impact Attenuator Vehicle, Construction Area Signs, Barricades, Channelizer (surface mount), Delineator (moveable), Portable Changeable Message Board, Transverse Rumble Strips, Automated Flagger Systems, Traffic Plans, Ask me now about PORTABLE RESTROOM SERVICE. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net. Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-297624	Jensen Precast	
	5400 Raley Blvd Sacramento, CA 95838-1700	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered:	

04-297624	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: CIDH Piles	

04-297624	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling, transport and disposal	

04-297624	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 408-354-7599
	Disadvantaged status:	
	Services offered:	

04-297624	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	
	Services offered:	

	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:

04-297624	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	

04-297624	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-297624	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-297624	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling,Soil Nails	

04-297624	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: 510 724-2391
	Disadvantaged status: SBE	
	Services offered: planting & irrigation	

04-297624	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buy and sell used k-rails CALTRANS spec. Contact: Manny 7076461982	

Dupe

	R.Myers, Inc	
	P.O.Box 742 Morro Bay	

04-297624	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: CIDH PILE	

04-297624	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

Dupe

04-297624	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered:	

04-297624	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

04-297624	Active Treatment Systems, Inc.	
	6301 Angelo Ct., #9 Loomis, CA 95650	
	Phone: 916-437-8625	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Water Treatment and Dewatering Equipment, Services, Materials, Consulting, and Planning.	

04-297624	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090

	Disadvantaged status: SBE	
	Services offered: cold plane	

04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	

04-297624	HD Supply Waterworks, Inc.	
	4212 Bangs Avenmue Modesto, CA 95356	
	Phone: 1-209-543-0786	Fax Number: 1-209-545-3705
	Disadvantaged status:	
	Services offered: Pipeline Supplier	

04-297624	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 Years Experience. Certified DBE, WBE, MBE, and SBE. We deal with all major suppliers from concrete supplies, safety supplies, erosion supplies, water tanks & supplies, painting supplies, Fencing supplies, etc...Gguillory@DoubleGsupply.com	

Dupe

04-297624	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

Dupe

04-297624	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-297624	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-297624	ADH Environmental
	P.O. Box 494457 Redding, Ca. 96049
	Phone: 530-524-2633 | Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenvironmental.com

04-297624	RNR Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 | Fax Number: 916-379-0960
	Disadvantaged status: DBE
	Services offered:

Dupl

04-297624	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
	Phone: (925) 778-0200 | Fax Number: (925) 778-6766
	Disadvantaged status:
	Services offered: Piledriving, sheeting, and shoring.

04-297624	American Civil Constructors West Coast, Inc.
	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 | Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay. Please contact us for a sub quote.

04-297624	Water Components & Building Supply
	44 Simms St. San Rafael, CA 94901
	Phone: 415-524-8290 | Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Dupl

	Imperial Sprinkler Supply, Inc.

04-297624	1485 Manassero St Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

04-297624	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
	Services offered:	

04-297624	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: concrete barriers	

04-297624	Kustum Steel Fabricators, Inc.	
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652	
	Phone: 916-568-5322	Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE	
	Services offered: Material supplier of fabricated structural steel, miscellaneous metal, temporary steel, and soil nail bearing plates.	

faxed 6/22

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066637 Total Time : 0°00'57" Page : 002

Completed

Document : doc20150622085332

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601
Kustom Steel Fabricators – Fax 916/568-5323

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/22/2015 08:53	19165685323	0°00'57"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601
Kustom Steel Fabricators – Fax 916/568-5323

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GCC INTERNAL LIST OF FREQUENTLY USED DBE FIRMS

GCC Internal DBE listing

OUTREACH	FIRM	FAX
FAX	AJ VASCONI	(925) 691-3900
FAX	APPIAN UDBE SWPP	5102560103
FAX	BIOMAAS	9258874702
FAX	CONSTRUCTION AREA SIGNS INC.	(916) 663-1858
FAX	DIRT & AGGREGATE INTERCHANGE	(503) 669-1192
FAX	DOUBLE M TRUCKING	(530) 795-3914
FAX	EXCEL LANDSCAPE	9163666225
FAX	HILLSIDE DRILLING, INC.	(510) 234-3131
FAX	J & M LAND RESTORATION, INC.	(661) 399-8882
FAX	JJ NGUYEN INC.	4083478183
FAX	KRC SAFETY CO. INC.	(559) 732-2684
FAX	L S TRUCKING	(510) 266-5245
FAX	LONE STAR LANDSCAPE, INC.	(408) 682-0109
FAX	M&M ELECTRIC COMPANY	(916) 929-1168
FAX	NATURAL INVESTIGATIONS COMPANY	916-848-3511
FAX	RMT LANDSCAPE CONTRACTORS	(510) 568-3766
FAX	S&S TRUCKING	(510) 383-2917
FAX	SPIRIT ROAD OILS	(408) 465-2280
FAX	TEAM NORTH CONSTRUCTION SERVICES	4154670400
FAX	TOURE ASSOCIATES	5592228706
FAX	TRIANGLE EXCAVATION	(707) 678-8625
FAX	TULLY CONSULTING GROUP	7074710318

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:16 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:16 AM	15307953914	27"	2	FAX TX	OK	692	

TOTAL : 27S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:15 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:14 AM	19169291168	2'07"	2	FAX TX	OK	(02) 683	

TOTAL : 2M 7S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/ce/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:11 AM

FOR:

SEND

DATE START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M# DP
MAY-19 11:09 AM	15102343131	1'49"	2	FAX TX	OK	(01) 677

TOTAL : 1M 49S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:07 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:06 AM	4710318	1'20"	2	FAX TX	OK	691	

TOTAL : 1M 20S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:05 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:05 AM	6788625	54"	2	FAX TX	OK	690	

TOTAL : 54S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:04 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:03 AM	15592228706	57"	2	FAX TX	OK	689	

TOTAL : 57S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:03 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:02 AM	14154670400	30"	2	FAX TX	OK	688	

TOTAL : 30S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:01 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:01 AM	14084652280	35"	2	FAX TX	OK	687	

TOTAL : 35S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 11:00 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	11:00 AM	15103832917	36″	2	FAX TX	OK	686	

TOTAL : 36S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297824
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com). Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:59 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:59 AM	15105683766	49"	2	FAX TX	OK	685	

TOTAL : 49S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

***GCC is available to discuss breaking out any portion of work to encourage minority participation"**

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:58 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:56 AM	19168483511	1'34"	2	FAX TX	OK	684	

TOTAL : 1M 34S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:55 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:54 AM	15102665245	28"	2	FAX TX	OK	682	

TOTAL : 28S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P.01

TRANSACTION REPORT

MAY-19-2015 TUE 10:54 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:53 AM	14086820109	30"	2	FAX TX	OK	681	

TOTAL : 30S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297524
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:53 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:52 AM	15597322684	37"	2	FAX TX	OK	680	

TOTAL : 37S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:52 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:50 AM	14083478183	1'10"	2	FAX TX	OK	679	

TOTAL : 1M 10S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:50 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:50 AM	16613998882	30"	2	FAX TX	OK	678	

TOTAL : 30S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:48 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:47 AM	19163666225	58"	2	FAX TX	OK	676	

TOTAL : 58S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297824
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified **as a DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P.01

TRANSACTION REPORT

MAY-19-2015 TUE 10:45 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:45 AM	15036691192	29″	2	FAX TX	OK	674	

TOTAL : 29S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimo@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:44 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:42 AM	19258874702	1'34"	2	FAX TX	OK	672	

TOTAL : 1M 34S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0807 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:42 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:41 AM	15102560103	1'01"	2	FAX TX	OK	671	

TOTAL : 1M 1S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P. 01

TRANSACTION REPORT

MAY-19-2015 TUE 10:40 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-19	10:39 AM	19256913900	1'34"	2	FAX TX	OK	670	

TOTAL : 1M 34S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

RESPONSES RECEIVED

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans)**. **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N)), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: ACE FENCE COMPANY

☐ Yes, we will send a quote by bid date

☑ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Deborah Sun [dsun@sunindustriesinc.com]
Sent: Monday, May 11, 2015 1:56 PM
To: Annette Conley
Subject: Automatic reply: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Alameda County

Please note that I will be out of the office begiing Wednesday, April 6th, returning Tuesday April 12th. I will be periodically checking emails, and will try to get back to you as soon as I can.

Thanks and have a great day~

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 35" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 6", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or mark@ghilotti.com), Mr. Jim Patric and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC plan room closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Dirt and Aggregate Interchange

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

"GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER"

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SAN FRANCISCO
CA 940
11 MAY '15
PM 3 L

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48⁰
0002700379 MAY 11 2015
MAILED FROM ZIP CODE 95407

GHILOTTI
MAY 18 2015
CONSTRUCTION COMPANY

UNLIMITED ENERGY SOLAR
SOLUTIONS, INC.
1717 N. GATEWAY
FRESNO, CA 93727

X 957 N7E 1009C13F0005/16/15
FORWARD TIME EXP RTN TO SEND
:UNLIMITED ENERGY SOLAR SOLUTIONS INC
1821 N HELM AVE STE 155
FRESNO CA 93727-1638

RETURN TO SENDER

93727108193

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SAN
CASK
11 MAY '15
PM 3 L

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48⁰
0002700379 MAY 11 2015
MAILED FROM ZIP CODE 95407

GHILOTTI
MAY 20 2015
CONSTRUCTION COMPANY

ROSSI CONSTRUCTION COMPANY,
INC.
15561 PRODUCER LANE

HNIXIE 917 5E 1009 0005/16/15

RETURN TO SENDER
INSUFFICIENT ADDRESS
UNABLE TO FORWARD

BC: 95407815246 *1340-03397-11-44

92854978185E2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: LS TRUCKING INC.

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☑ Interested, please contact us at: 510-754-5720 Contact: SAMUEL BENAVIDEZ

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: H.M.B. PAVE [hmbpave@sbcglobal.net]
Sent: Friday, June 12, 2015 9:19 AM
To: Annette Conley
Subject: Re: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

We are not able to bid on this project.
Half Moon Bay Grading & Paving Inc.

From: Annette Conley <annette@ghilotti.com>
To: '"america@acefencecompany.com"' <'america@acefencecompany.com'>; '"pacheco@1430espn.com"' <'pacheco@1430espn.com'>; '"ramon@amconstructioneng.com"' <'ramon@amconstructioneng.com'>; '"aj@ajvasconi.com"' <'aj@ajvasconi.com'>; '"dianawinn@abrasiveblastingservice.com"' <'dianawinn@abrasiveblastingservice.com'>; '"lhorchos@abt-products.com"' <'lhorchos@abt-products.com'>; '"rosy@alanizpaving.com"' <'rosy@alanizpaving.com'>; '"heasley@allphaseasphalt.com"' <'heasley@allphaseasphalt.com'>; '"amercinc@hotmail.com"' <'amercinc@hotmail.com'>; '"HT@anvilbuilders.com"' <'HT@anvilbuilders.com'>; '"RDiaz433@hotmail.com"' <'RDiaz433@hotmail.com'>; '"lori@arrowsco.com"' <'lori@arrowsco.com'>; '"kavila@avisoninc.com"' <'kavila@avisoninc.com'>; '"KIM@acefencecompany.com"' <'KIM@acefencecompany.com'>; '"baretro@yahoo.com"' <'baretro@yahoo.com'>; '"belect@sbcglobal.net"' <'belect@sbcglobal.net'>; '"dennis4bmi@razzolink.com"' <'dennis4bmi@razzolink.com'>; '"bellotccp@gmail.com"' <'bellotccp@gmail.com'>; '"info@BLACKSTONEASPHALT.COM"' <'info@BLACKSTONEASPHALT.COM'>; '"lawym2004@aol.com"' <'lawym2004@aol.com'>; '"xyfloyd@aol.com"' <'xyfloyd@aol.com'>; '"k.carlisle@caditcompany.com"' <'k.carlisle@caditcompany.com'>; '"shelleya@calvalleyconstruction.com"' <'shelleya@calvalleyconstruction.com'>; '"jb.calcon@mac.com"' <'jb.calcon@mac.com'>; '"gusto@caliconcrete.com"' <'gusto@caliconcrete.com'>; '"carole@cegreeninc.com"' <'carole@cegreeninc.com'>; '"info@cesprolighting.com"' <'info@cesprolighting.com'>; '"cfence@netzero.net"' <'cfence@netzero.net'>; '"jcirimele@cirimeleelectric.com"' <'jcirimele@cirimeleelectric.com'>; '"communitytreeservice320@gmail.com"' <'communitytreeservice320@gmail.com'>; '"cooks_son@mail.com"' <'cooks_son@mail.com'>; '"covarrubias@aol.com"' <'covarrubias@aol.com'>; '"cre8iveEngineering@gmail.com"' <'cre8iveEngineering@gmail.com'>; '"dan@westernmpc.com"' <'dan@westernmpc.com'>; '"csi.engineering13@yahoo.com"' <'csi.engineering13@yahoo.com'>; '"lena@ctekk.com"' <'lena@ctekk.com'>; '"dnconcrete@aol.com"' <'dnconcrete@aol.com'>; '"Ferry@DecoPaveCorp.com"' <'Ferry@DecoPaveCorp.com'>; '"marco@dhrgconcrete.com"' <'marco@dhrgconcrete.com'>; '"abili@deltechengineeringinc.com"' <'abili@deltechengineeringinc.com'>; '"deltech@deltechengineeringing.com"' <'deltech@deltechengineeringing.com'>; '"admin@ddge.net"' <'admin@ddge.net'>; '"IDDominguez6@att.net"' <'IDDominguez6@att.net'>; '"dgarcia287@aol.com"' <'dgarcia287@aol.com'>; '"alex.singh@dreambuildercorp.com"' <'alex.singh@dreambuildercorp.com'>; '"cgalvan@emffiresolutions.com"' <'cgalvan@emffiresolutions.com'>; '"alex@eminentelectrical.com"' <'alex@eminentelectrical.com'>; '"audrey@esquivel-gp.com"' <'audrey@esquivel-gp.com'>; '"judy@finegradeinc.com"' <'judy@finegradeinc.com'>; '"francieselectric@yahoo.com"' <'francieselectric@yahoo.com'>; '"fremontreinforcing@gmail.com"' <'fremontreinforcing@gmail.com'>; '"gwpeoples@aol.com"' <'gwpeoples@aol.com'>; '"victor.galindo@galindoelectric.com"' <'victor.galindo@galindoelectric.com'>; '"jgates.gei@gmail.com"' <'jgates.gei@gmail.com'>; '"geckogconstruction@gmail.com"' <'geckogconstruction@gmail.com'>; '"kevinyip168@yahoo.com"' <'kevinyip168@yahoo.com'>; '"william@globalelectric.us"' <'william@globalelectric.us'>; '"dmartin@globalelectric.us"' <'dmartin@globalelectric.us'>; '"GOLDENBAYFENCE@YAHOO.COM"' <'GOLDENBAYFENCE@YAHOO.COM'>; '"hmbpave@sbcglobal.net"' <'hmbpave@sbcglobal.net'>; '"hector.castellon@hercatelecomm.com"' <'hector.castellon@hercatelecomm.com'>; '"hercelec@yahoo.com"' <'hercelec@yahoo.com'>; '"kelly@hi-voltagesplicing.com"' <'kelly@hi-voltagesplicing.com'>; '"estimating@hunsakersafety.com"' <'estimating@hunsakersafety.com'>; '"ibsrecoder@aol.com"' <'ibsrecoder@aol.com'>; '"maria@interiordemolition.net"' <'maria@interiordemolition.net'>; '"jmoraga@flash.net"' <'jmoraga@flash.net'>; '"karen@imaginationmetals.com"' <'karen@imaginationmetals.com'>; '"kellie@associatedtrafficsafety.com"' <'kellie@associatedtrafficsafety.com'>; '"tavo@LagoVistaInc.com"' <'tavo@LagoVistaInc.com'>; '"lupita@legendfencecorp.com"' <'lupita@legendfencecorp.com'>; '"linda@redshift.com"' <'linda@redshift.com'>; '"raymor60@aol.com"' <'raymor60@aol.com'>; '"shelley@mandsenviro.com"' <'shelley@mandsenviro.com'>; '"michael@mandsenviro.com"' <'michael@mandsenviro.com'>; '"jessica@mconstructionanddesign.com"' <'jessica@mconstructionanddesign.com'>; '"amartin@martingeneral.net"' <'amartin@martingeneral.net'>; '"jorge@mercadeco.com"' <'jorge@mercadeco.com'>; '"mgprez@earthlink.net"' <'mgprez@earthlink.net'>; '"bobmorales@minaretmasonry.com"' <'bobmorales@minaretmasonry.com'>; '"mojam@roadrunner.com"' <'mojam@roadrunner.com'>;

"'info@mongooseelectric.com'" <'info@mongooseelectric.com'>; "'mrci@mrci.biz'" <'mrci@mrci.biz'>; "'valdez05@gmail.com'" <'valdez05@gmail.com'>; "'info@netelectric.biz'" <'info@netelectric.biz'>; "'rcervantes@newlandentities.com'" <'rcervantes@newlandentities.com'>; "'dnielson@nielsoninc.com'" <'dnielson@nielsoninc.com'>; "'ttran@ntkconstruction.com'" <'ttran@ntkconstruction.com'>; "'awong@ojotech.com'" <'awong@ojotech.com'>; "'jsellers@papillonbuilders.com'" <'jsellers@papillonbuilders.com'>; "'steve@paradigmbuilt.com'" <'steve@paradigmbuilt.com'>; "'parmeter@parameterges.com'" <'parmeter@parameterges.com'>; "'cplum@pcnconstructioninc.com'" <'cplum@pcnconstructioninc.com'>; "'vachacon@pcconstr.com'" <'vachacon@pcconstr.com'>; "'zkkingpk81@gmail.com'" <'zkkingpk81@gmail.com'>; "'juliana@prioritygraphics.com'" <'juliana@prioritygraphics.com'>; "'RPEREZ@PROTECTIONLINK.NET'" <'RPEREZ@PROTECTIONLINK.NET'>; "'david.soto@quantumconstructionco.com'" <'david.soto@quantumconstructionco.com'>; "'quimu@sbcglobal.net'" <'quimu@sbcglobal.net'>; "'jodie@rebarinternational.com'" <'jodie@rebarinternational.com'>; "'rcande@pacbell.net'" <'rcande@pacbell.net'>; "'rudypaints@yahoo.com'" <'rudypaints@yahoo.com'>; "'wendellseifert@seiferteng.com'" <'wendellseifert@seiferteng.com'>; "'Tommy@SierraCCI.com'" <'Tommy@SierraCCI.com'>; "'lh.sierra@att.net'" <'lh.sierra@att.net'>; "'kdesena@linkzone.com'" <'kdesena@linkzone.com'>; "'sjdconst@yahoo.com'" <'sjdconst@yahoo.com'>; "'jabar@smarthomeiq.com'" <'jabar@smarthomeiq.com'>; "'holmesconstruction@yahoo.com'" <'holmesconstruction@yahoo.com'>; "'sciinc2007@aol.com'" <'sciinc2007@aol.com'>; "'kssouthcoast@roadrunner.com'" <'kssouthcoast@roadrunner.com'>; "'bill@starliteinc.com'" <'bill@starliteinc.com'>; "'mthorn@stoloskigonzalez.com'" <'mthorn@stoloskigonzalez.com'>; "'luke@scgeinc.com'" <'luke@scgeinc.com'>; "'Mary@stormwaterspecialists.com'" <'Mary@stormwaterspecialists.com'>; "'dsun@sunindustriesinc.com'" <'dsun@sunindustriesinc.com'>; "'ninah.moody@suulutaaq.com'" <'ninah.moody@suulutaaq.com'>; "'tqsteelinc@gmail.com'" <'tqsteelinc@gmail.com'>; "'titan-services@cox.net'" <'titan-services@cox.net'>; "'chrisyang0405@yahoo.com'" <'chrisyang0405@yahoo.com'>; "'TCI@TRUECHAMPIONS.NET'" <'TCI@TRUECHAMPIONS.NET'>; "'turnermfginc@sbcglobal.net'" <'turnermfginc@sbcglobal.net'>; "'pflores@unitedcomusa.com'" <'pflores@unitedcomusa.com'>; "'dora@unitedtraffic.net'" <'dora@unitedtraffic.net'>; "'vnellon@unlimited-energy.com'" <'vnellon@unlimited-energy.com'>; "'usaconstructionl@sbcglobal.net'" <'usaconstructionl@sbcglobal.net'>; "'uwaelectric@gmail.com'" <'uwaelectric@gmail.com'>; "'tony@vtelectric.net'" <'tony@vtelectric.net'>; "'ritam@wkmclellan.com'" <'ritam@wkmclellan.com'>; "'eibanez@westerntraffic.com'" <eibanez@westerntraffic.com>; "'l.rileytrucking@yahoo.com'" <l.rileytrucking@yahoo.com>; "'jane@watercomponents.com'" <jane@watercomponents.com>; "'wcbs@watercomponents.com'" <wcbs@watercomponents.com>; "'ken@k-rail.com'" <ken@k-rail.com>; "'pacheco@1430espn.com'" <pacheco@1430espn.com>; "'rebecca@becielectric.com'" <rebecca@becielectric.com>; "'dbe@connico.com'" <dbe@connico.com>; "'jcornejo@cornejo.com'" <jcornejo@cornejo.com>; "'maryjodelgado@delgadoelectricinc.com'" <maryjodelgado@delgadoelectricinc.com>; "'docrivers@exp-energy.com'" <docrivers@exp-energy.com>; "'kaiu3@att.net'" <kaiu3@att.net>; "'JJRCONSTRUCTION@AOL.COM'" <JJRCONSTRUCTION@AOL.COM>; "'info@kirnasolar.com'" <info@kirnasolar.com>; "'leslie184@gmail.com'" <leslie184@gmail.com>; "'anichols@nbgcs.com'" <anichols@nbgcs.com>; "'info@integrityelectric.us'" <info@integrityelectric.us>; "'young@opnrg.com'" <young@opnrg.com>; "'william.correa@2paragon.com'" <william.correa@2paragon.com>; "'nick@p3com.net'" <nick@p3com.net>; "'lynn@polarislandsurveying.net'" <lynn@polarislandsurveying.net>; "'peter@psctesting.com'" <peter@psctesting.com>; "'pleong@rsecorp.com'" <pleong@rsecorp.com>; "'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>; "'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>; "'jdeharo@silvercreekelectric.com'" <jdeharo@silvercreekelectric.com>; "'john@suarezmunoz.com'" <john@suarezmunoz.com>; "'gguillory@doublegsupply.com'" <gguillory@doublegsupply.com>; "'carol.bolstad@1sis.com'" <carol.bolstad@1sis.com>; "'dskinner@adhenvironmental.com'" <dskinner@adhenvironmental.com>
Sent: Friday, June 12, 2015 8:46 AM
Subject: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

NEW BID DATE!! JUNE 25, 2015 @ 2PM

Project: #04-297624 – Hwy 84 Alameda County
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Jean V. Cirimele [jcirimele@cirimeleelectric.com]
Sent: Friday, June 12, 2015 8:59 AM
To: Annette Conley
Subject: RE: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

Understood

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: 06/12/2015 8:46 AM
To: 'america@acefencecompany.com'; 'pacheco@1430espn.com'; 'ramon@amconstructioneng.com'; 'aj@ajvasconi.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'amercinc@hotmail.com'; 'HT@anvilbuilders.com'; 'RDiaz433@hotmail.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'belect@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'bellotccp@gmail.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'cfence@netzero.net'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'dan@westernmpc.com'; 'csi.engineering13@yahoo.com'; 'lena@ctekk.com'; 'dnconcrete@aol.com'; 'Ferry@DecoPaveCorp.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'deltech@deltechengineeringing.com'; 'admin@ddge.net'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'cgalvan@emffiresolutions.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'judy@finegradeinc.com'; 'francieselectric@yahoo.com'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'victor.galindo@galindoelectric.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'GOLDENBAYFENCE@YAHOO.COM'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'raymor60@aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jessica@mconstructionanddesign.com'; 'amartin@martingeneral.net'; 'jorge@mercadeco.com'; 'mgprez@earthlink.net'; 'bobmorales@minaretmasonry.com'; 'mojam@roadrunner.com'; 'info@mongooseelectric.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'info@netelectric.biz'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'ttran@ntkconstruction.com'; 'awong@ojotech.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'vachacon@pcconstr.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'wendellseifert@seiferteng.com'; 'Tommy@SierraCCI.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconst@yahoo.com'; 'jabar@smarthomeiq.com'; 'holmesconstruction@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'bill@starliteinc.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'Mary@stormwaterspecialists.com'; 'dsun@sunindustriesinc.com'; 'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com'; 'titan-services@cox.net'; 'chrisyang0405@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'turnermfginc@sbcglobal.net'; 'pflores@unitedcomusa.com'; 'dora@unitedtraffic.net'; 'vnellon@unlimited-energy.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'ritam@wkmclellan.com'; 'eibanez@westerntraffic.com'; 'l.rileytrucking@yahoo.com'; 'jane@watercomponents.com'; 'wcbs@watercomponents.com'; 'ken@k-rail.com'; 'pacheco@1430espn.com'; 'rebecca@becielectric.com'; 'dbe@connico.com'; 'jcornejo@cornejo.com'; 'maryjodelgado@delgadoelectricinc.com'; 'docrivers@exp-energy.com'; 'kaiu3@att.net'; 'JJRCONSTRUCTION@AOL.COM'; 'info@kirnasolar.com'; 'leslie184@gmail.com'; 'anichols@nbgcs.com'; 'info@integrityelectric.us'; 'young@opnrg.com'; 'william.correa@2paragon.com'; 'nick@p3com.net'; 'lynn@polarislandsurveying.net'; 'peter@psctesting.com'; 'pleong@rsecorp.com'; 'RoshcaElectric@gmail.com'; 'geoff.reyes@servitek-solutions.com'; 'jdeharo@silvercreekelectric.com'; 'john@suarezmunoz.com'; 'gguillory@doublegsupply.com'; 'carol.bolstad@1sis.com'; 'dskinner@adhenvironmental.com'
Subject: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

NEW BID DATE!! JUNE 25, 2015 @ 2PM

Project: #04-297624 – Hwy 84 Alameda County
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Joe Gates [jgates.gei@gmail.com]
Sent: Tuesday, June 16, 2015 6:09 PM
To: Annette Conley
Subject: RE: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

We will not be bidding this job.

Thank You

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Friday, June 12, 2015 8:46 AM
To: 'america@acefencecompany.com'; 'pacheco@1430espn.com'; 'ramon@amconstructioneng.com'; 'aj@ajvasconi.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'amercinc@hotmail.com'; 'HT@anvilbuilders.com'; 'RDiaz433@hotmail.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'belect@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'bellotccp@gmail.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'cfence@netzero.net'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'dan@westernmpc.com'; 'csi.engineering13@yahoo.com'; 'lena@ctekk.com'; 'dnconcrete@aol.com'; 'Ferry@DecoPaveCorp.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'deltech@deltechengineeringing.com'; 'admin@ddge.net'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'cgalvan@emffiresolutions.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'judy@finegradeinc.com'; 'francieselectric@yahoo.com'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'victor.galindo@galindoelectric.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'GOLDENBAYFENCE@YAHOO.COM'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'raymor60@aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jessica@mconstructionanddesign.com'; 'amartin@martingeneral.net'; 'jorge@mercadeco.com'; 'mgprez@earthlink.net'; 'bobmorales@minaretmasonry.com'; 'mojam@roadrunner.com'; 'info@mongooseelectric.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'; 'info@netelectric.biz'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'ttran@ntkconstruction.com'; 'awong@ojotech.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'vachacon@pcconstr.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'wendellseifert@seiferteng.com'; 'Tommy@SierraCCI.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconst@yahoo.com'; 'jabar@smarthomeiq.com'; 'holmesconstruction@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'bill@starliteinc.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'Mary@stormwaterspecialists.com'; 'dsun@sunindustriesinc.com'; 'ninah.moody@suulutaaq.com'; 'tqsteelinc@gmail.com'; 'titan-services@cox.net'; 'chrisyang0405@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'turnermfginc@sbcglobal.net'; 'pflores@unitedcomusa.com'; 'dora@unitedtraffic.net'; 'vnellon@unlimited-energy.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'ritam@wkmclellan.com'; 'eibanez@westerntraffic.com'; 'l.rileytrucking@yahoo.com'; 'jane@watercomponents.com'; 'wcbs@watercomponents.com'; 'ken@k-rail.com'; 'pacheco@1430espn.com'; 'rebecca@becielectric.com'; 'dbe@connico.com'; 'jcornejo@cornejo.com'; 'maryjodelgado@delgadoelectricinc.com'; 'docrivers@exp-energy.com';

'kaiu3@att.net'; 'JJRCONSTRUCTION@AOL.COM'; 'info@kirnasolar.com'; 'leslie184@gmail.com'; 'anichols@nbgcs.com'; 'info@integrityelectric.us'; 'young@opnrg.com'; 'william.correa@2paragon.com'; 'nick@p3com.net'; 'lynn@polarislandsurveying.net'; 'peter@psctesting.com'; 'pleong@rsecorp.com'; 'RoshcaElectric@gmail.com'; 'geoff.reyes@servitek-solutions.com'; 'jdeharo@silvercreekelectric.com'; 'john@suarezmunoz.com'; 'gguillory@doublegsupply.com'; 'carol.bolstad@1sis.com'; 'dskinner@adhenvironmental.com'
Subject: NEW BID DATE!! Caltrans #04-297624 - Hwy 84 Alameda County

NEW BID DATE!! JUNE 25, 2015 @ 2PM

Project: #04-297624 – Hwy 84 Alameda County
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7).

Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Flores Sweeping service

FAX

To: Ghilotti Const. **Fax #** 707-585-1601

From: Tereso Flores **Fax # 209-234-7165**

Date: 6-25-15

Pages: 4

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**
NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Flores Sweeping Service Inc.

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

FLORES SWEEPING SERVICE, INC.

2072 UNIVERSAL DR
STOCKTON, CA 95206
PHONE: (408)506-2992
FAX: (209)234-7156
EMAIL: teresoflores1@yahoo.com

DBE: 41980

DIR 1000014561

QUOTE

2015 RATE SHEET

	REGULAR TIME HOURLY RATE	OVERTIME HOURLY RATE
DAY WORK (4 HR Minimum Local, 8 HR Minimum Out of Town)	$145.00	$170.00
WEEKEND WORK	$155.00	$185.00
NIGHT WORK	$155.00	$185.00
TRAVEL	$125.00	$125.00
PERDIEM	$125.00 Per night	

NOTE: Customer supplies water and dump site.

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601
Kustom Steel Fabricators – Fax 916/568-5323

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: KUSTUM STEEL FABRICATORS, INC.

☒ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GCC Phone Log of all firms GCC solicited:

CUPC Database
Caltrans Opt-In Listing
GCC Internal Listing

PHONE LOG - #04-297624 - Hwy 84 Livermore/Pleasanton						
Date & Time	Firm		Area	Phone	Contact	Results
6/18 @ 9:55	A PLUS SIGNS, INC.	CALTRANS	559	275-0700		LEFT MESSAGE WITH PROJECT DETAILS
6/18 @ 9:56	A. M. CONSTRUCTION ENGINEERING, INC.	CALTRANS	714	305-7263	RAMONE	NO BID
6/18 @ 9:57	A.J. VASCONI GEREAL ENGINEERING	CALTRANS	925	691-9400		LEFT MESSAGE WITH PROJECT DETAILS
6/18 @ 9:58	ABRASIVE BLASTING SERVICE	CALTRANS	951	683-4692	SANTOS	DECIDES TO BID THE DAY BEFORE EACH BID
6/18 @ 9:59	ABT PRODUCTS AND SERVICES LTD	CALTRANS	631	421-1500		LEFT MESSAGE WITH PROJECT DETAILS
6/18 @ 10:00	ADH ENVIRONMENTAL	OPT-IN	530	524-2633		LEFT MESSAGE WITH PROJECT DETAILS
DUPE	AJ VASCONI	HCSS		(925) 691-9400		DUPLICATE WITH CALTRANS
6/18 @ 10:05	ALANIZ CONSTRUCTION COMPANY	CALTRANS	510	770-5000	CICELE	NO BID
6/18 @ 10:06	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	CALTRANS	916	332-1475	HIDIE	NO BID
6/18 @ 10:07	AMERC INC.	CALTRANS	951	677-1078	RYAN	NO BID
6/18 @ 10:08	ANVIL BUILDERS	CALTRANS	415	285-5000	LENORE	NO BID
6/18 @ 10:09	APPIAN UDBE SWPP	HCSS		5108549402	THOMAS	YES BID
6/18 @ 10:22	ARCHITECTURAL UNLIMITED BUILDING CO.	CALTRANS	424	227-4815		NUMBER OUT OF SERVICE
5/12 FAX	ARROW S COMPANY	CALTRANS	707	396-0073		NO BID PER FAX 5/12
6/18 @ 10:23	AVISON CONSTRUCTION, INC.	CALTRANS	559	431-0317	LAURA	NO BID
6/18 @ 10:24	AZ CONSTRUCTION, INC.	CALTRANS	626	333-0727	SYLVIA	NO BID
6/18 @ 10:25	B.A. RETRO, INC	CALTRANS	916	564-9523	AUTUMN	YES BID ON TUBULAR AND CABLE RAILING
6/18 @ 10:26	BARNES ELECTRIC	CALTRANS	562	833-5372		LEFT MESSAGE WITH PROJECT DETAILS
6/18 @ 10:27	BAY MANUFACTURE INCOPORATED	CALTRANS	831	634-0270		LEFT MESSAGE WITH PROJECT DETAILS
6/18 @ 10:28	BECI ELECTRIC, INC.	BIDDER INQUIRIES	510	635-1477	ROBERT	NO BID
6/19 @ 4:10	BELLOT CONSTRUCTION CORP.	CALTRANS	510	562-4190		LEFT MESSAGE WITH PROJECT DETAILS
6/19 @ 4:11	BELMONTE'S CONCRETE SERVICE	CALTRANS	510	384-5686	RICARDO	NO BID
6/19 @ 4:12	BIOMAAS	HCSS		4152558077		YES BID - STEVE CELL (510) 734-7286
6/19 @ 4:13	BJ WILLIAMS COMPANY, INC	CALTRANS	916	359-5055		DISCONNECTED NUMBER
DNC	BLACK STONE ASPHALT CONSTRUCTION, INC.	CALTRANS	661	282-8800		ASKED TO BE REMOVED FROM LIST THEN HUNG UP WITHOUT GIVING HIS NAME
6/19 @ 4:17	BLANCO CONSTRUCTION	CALTRANS	951	250-6692		LEFT MESSAGE WITH PROJECT DETAILS
6/19 @ 4:18	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	CALTRANS	559	790-4277		
6/19 @ 4:19	CADIT COMPANY	CALTRANS	817	430-4409	CATHERINE	NO BID
6/19 @ 4:20	CAL VALLEY CONSTRUCTION, INC.	CALTRANS	559	274-0300	CINDY	NO BID
6/19 @ 4:21	CAL-CON PUMPING, LLC	CALTRANS	415	401-9838		UNABLE TO LEAVE MESSAGE - VOICE MAIL IS FULL
6/19 @ 4:22	CALI CONCRETE	CALTRANS	661	398-8143		LEFT MESSAGE WITH PROJECT DETAILS
6/19 @ 4:23	CE GREEN INC.	CALTRANS	916	365-4925		LEFT MESSAGE WITH PROJECT DETAILS
6/19 @ 4:24	CES LIGHTING, LLC	CALTRANS	818	674-8513		LEFT MESSAGE WITH PROJECT DETAILS
6/19 @ 4:25	CHAVEZ FENCE COMPANY	CALTRANS	408	379-8139	NANCY	YES BID
6/22 @ 1:30	CIRIMELE ELECTRIC WORKS INC.	CALTRANS	510	620-1150		
6/22 @ 1:31	COMMUNITY TREE SERVICE, INC	CALTRANS	831	763-2391	JEAN	YES BID
6/22 @ 1:32	CONNICO INCORPORATED	BIDDER INQUIRIES	615	758-7474	ERIC	NO BID
DUPE	CONSTRUCTION AREA SIGNS INC.	HCSS		(916) 663-9097		DUPLICATE WITH DBEGOODFAITH.COM
DNC	COOKS AND SON INC.	CALTRANS	805	934-2705	BARBARA	NO BID - ONLY BIDS SOUTHERN CA

6/22 @ 1:33	CORNEJO CONSTRUCTION COMPANY	BIDDER INQUIRIES	805	965-6404		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 1:34	COVARRUBIAS BROTHERS CONSTRUCTION	CALTRANS	951	600-1751	SANDRA	NO BID
6/22 @ 1:35	CRE8IVE ENGINEERING INC	CALTRANS	760	200-8889		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 1:36	CRF WESTERN, INC.	CALTRANS	209	728-1300		DISCONNECTED NUMBER
6/22 @ 1:37	CSI ENGINEERING	CALTRANS	916	233-8633		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 1:38	CTEKK	CALTRANS	714	899-2259		DISCONNECTED NUMBER
6/22 @ 1:39	D L N ENTERPRISE, INC.	CALTRANS	877	342-3472		DISCONNECTED NUMBER
6/22 @ 1:40	DECO PAVE	CALTRANS	626	337-9580		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 1:41	DEHARO RAMIREZ CORPORATION	CALTRANS	415	552-3504		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 1:42	DELGADO ELECTRIC, INC.	BIDDER INQUIRIES	408	630-9496		BUSY SIGNAL
6/22 @ 1:43	DELTECH ENGINEERING, INC	CALTRANS	714	495-9755		LEFT MESSAGE WITH PROJECT DETAILS
DNC	DIAMOND D GENERAL ENGINEERING, INC.	CALTRANS	530	662-2042	ADAM	NO BIDDING ANY PUBLIC WORKS PROJECTS
6/22 @ 1:46	DIAZ CORPORATION	CALTRANS	408	445-6140		DISCONNECTED NUMBER
5/19 FAX	DIRT & AGGREGATE INTERCHANGE	HCSS		5036615093		yes bid per fax 5/19
6/22 @ 1:50	DLD STRUCTURAL BUILDERS & FABRICATORS	CALTRANS	626	831-4958		LEFT MESSAGE WITH PROJECT DETAILS
DNC	DON GARCIA EXCAVATING & PAVING, INC.	CALTRANS	530	577-0558	DANA	NOT BIDDING ANY JOBS UNTIL 2016
6/22 @ 2:20	DOUBLE G'S SUPPLY	OPT-IN	530	902-3058		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:21	DOUBLE M TRUCKING	HCSS		(530) 795-4181	PHIL	NO BID
6/22 @ 2:39	DREAMBUILDER CONSTRUCTION CORP	CALTRANS	714	646-3697		RINGS NO ANSWER
DNC	E M F FIRE SOLUTIONS	CALTRANS	909		SCOTT	WRONG SCOPE - FIRE COMPRESSION - DO NOT CALL
6/22 @ 2:42	EMINENT ELECTRICAL	CALTRANS	650	245-8879		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:43	ESQUIVEL GRADING & PAVING, INC.	CALTRANS	415	468-5700		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:44	EXCEL LANDSCAPE	HCSS		9163666364	NANCY	NO BID
6/22 @ 2:45	EXPRESS ENERGY SERVICES, INC	BIDDER INQUIRIES	714	650-8870	JESSICA	NO BID
DNC	FINE GRADE EQUIPMENT, INC.	CALTRANS	661	949-8788	JUDY	NO BID - DOES NOT BID NORTHERN CA
6/22 @ 2:46	FIVE-O ELECTRIC	BIDDER INQUIRIES	925	234-0647	BOB	DOES NOT PERFORM ROADWAY ELECTRICAL
6/22 @ 2:47	FRANCIES ELECTRIC, INC.	CALTRANS	661	809-4175		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:48	FREMONT REINFORCING STEEL	CALTRANS	510	429-0198		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:49	G. W. PEOPLES CONTRACTING CO., INC.	CALTRANS	202	488-7185		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:50	GALINDO ELECTRIC	CALTRANS	559			UNABLE TO CALL
16-Jun	GATES ENTERPRISES, INC	CALTRANS	714	382-6707	JOE	No bid per email 6/16
6/22 @ 2:54	GECKO GOLF CONSTRUCTION, INC.	CALTRANS	925	548-8723		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:55	GK CONSTRUCTION	CALTRANS	510	928-3036		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 2:56	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	CALTRANS	800	272-1765	BILL	NO BID - WRONG SCOPE OF WORK
6/22 @ 2:57	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	CALTRANS	209	944-9754	BETHANY	WILL CALL ME BACK AFTER SHE TALKS TO ESTIMATOR
6/22 @ 2:58	HALF MOON BAY GRADING & PAVING	CALTRANS	650	726-3588	SARAH	NO BID
6/22 @ 2:59	HERCA TELECOMM SERVICES, INC.	CALTRANS	951	940-5941		HUNG UP ON ME
6/22 @ 3:00	HERCULES ELECTRIC	CALTRANS	510	914-8622	TOM	NO BID
6/22 @ 3:01	HILLSIDE DRILLING, INC.	HCSS		(510) 234-6532	SEAN	YES BID
6/22 @ 3:02	HI-VOLTAGE SPLICING CO., INC.	CALTRANS	925	838-7979	MADISON	NO BID

6/22 @ 3:03	HUNSAKER SAFETY & SIGN, INC.	CALTRANS	559	255-7446	LEO	NO BID
DNC	INDUSTRIAL BATTERY SERVICES	CALTRANS	510	222-7719	ELIZABETH	NO BID - WRONG SCOPE
6/22 @ 3:07	INTERIOR DEMOLITION INC	CALTRANS	818	249-4932		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:08	J & M LAND RESTORATION, INC.	HCSS		(661) 872-7039	JOHN	YES BID
6/22 @ 3:09	J. MORAGA CONSTRUCTION, INC	CALTRANS	209	388-9200	MARIAH	NO BID
6/22 @ 3:10	J.J.R. CONSTRUCTION	BIDDER INQUIRIES	650	343-6109	MARK	NO BID
6/22 @ 3:11	JJ NGUYEN INC.	HCSS		4082597982		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:12	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	CALTRANS	559	299-2899		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:13	KELLIE AVILA CONSTRUCTION SERVICES, INC	CALTRANS	805	461-1600	TRACY	STILL NOT SURE IF SHE WILL BID THIS PROJECT/HAS ANOTHER BID THAT DAY
6/22 @ 3:14	KIRNA SOLAR ELECTRIC HEATING & COOLING	BIDDER INQUIRIES	408	223-2800		LEFT MESSAGE WITH PROJECT DETAILS
DUPE	KRC SAFETY CO. INC.	HCSS		(559) 732-0393		DUPLICATE WITH DBEGOODFAITH.COM
6/22 @ 3:15	KSH TRADING	OPT-IN	415	939-3961		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:16	KUSTOM STEEL FABRICATORS	OPT-IN	916	568-5322		LEFT MESSAGE WITH PROJECT DETAILS/06-23 RECVD FAX YES BIDDING
6/22 @ 3:17	L RILEY TRUCKING	OPT-IN	323	353-9332	RILEY	YES BID
6/3 FAX	L S TRUCKING	HCSS		(510) 266-5213		YES BID PER FAX 6/3
6/22 @ 3:28	LAGO VISTA CONSTRUCTION, INC.	CALTRANS	310	968-2301	OCTIVIO	NO BID
6/22 @ 3:29	LEGEND FENCE CORPORATION	CALTRANS	619	282-6000	THERESA	NO BID
6/22 @ 3:30	LESLIE CITROEN CONSRUCTION CO.	BIDDER INQUIRIES	415	846-4316		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:31	LINDCO, INC	CALTRANS	831	751-7329		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 3:32	LONE STAR LANDSCAPE, INC.	HCSS		(408) 682-0100	SARAH	YES BID
6/22 @ 3:33	LOS ANGELES SIGNAL CONSTRUCTION, INC.	CALTRANS	909	599-2201	JOSE	NO BID
6/22 @ 3:34	M & S ENVIRONMENTAL LANDSCAPES, INC	CALTRANS	530	241-1418	JOHN	NO BID
6/22 @ 3:35	M CONSTRUCTION & DESIGN, INC.	CALTRANS	510	651-6981	ANDREA	NO BID
6/22 @ 3:36	M&M ELECTRIC COMPANY	HCSS		(916) 929-0150	LOGAN	NOT SURE IF THEY ARE BIDDING
6/22 @ 3:37	MARTIN GENERAL ENGINEERING INC	CALTRANS	916	355-8101		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:23	MERCADE CONSTRUCTION & DEVELOPMENT INC.	CALTRANS	209	586-7722		UNABLE TO LEAVE MESSAGE
6/22 @ 4:24	MG LIGHTING & ELECTRIC, INC	CALTRANS	760	770-5696		LEFT MESSAGE WITH PROJECT DETAILS
DNC	MINARET MASONRY	CALTRANS	707	446-9100	BOB	NO BID - DO NOT CALL
6/22 @ 4:25	MOJAM INCORPORATED	CALTRANS	661	526-7121		DISCONNECTED NUMBER
6/22 @ 4:26	MONGOOSE ELECTRIC INCORPORATED	CALTRANS	408	460-9094	LIZ	NO BID
6/22 @ 4:27	MRCI, INC.	CALTRANS	559	351-2048		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:28	MV CONSTRUCTION, INC.	CALTRANS	209	756-5936		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:29	N B G CONSTRUCTION SERVICES	BIDDER INQUIRIES	949	283-5757	ALLEN	NO BID
6/22 @ 4:30	NATURAL INVESTIGATIONS COMPANY	HCSS		9167659381		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:31	NET ELECTRIC, INC.	CALTRANS	866	334-2400		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:32	NEWLAND ENTITIES, INC	CALTRANS	530	755-1178	OLIVE	NO BID
DNC	NIELSON CONSTRUCTION	CALTRANS	707	253-8774	DIANNE	NO BID - Non Union Please take off Bidders List
6/22 @ 4:33	NTK CONSTRUCTION INC	CALTRANS	415	643-1900		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:34	OJO TECHNOLOGY, INC.	CALTRANS	510	249-9540		LEFT MESSAGE WITH PROJECT DETAILS

6/22 @ 4:35	ONE WAY ELECTRIC, INC	BIDDER INQUIRIES	916	939-2755	RACHELL	NO BID
DNC	OPTIMA ENERGY, INC.	BIDDER INQUIRIES	310	320-0611		STATED THEY NEVER BID THEN HUNG UP
6/22 @ 4:36	PAPILLON BUILDERS	CALTRANS	916	580-7019		DISCONNECTED NUMBER
6/22 @ 4:37	PARADIGM CONSTRUCTION	CALTRANS	916	271-2623		DISCONNECTED NUMBER
6/22 @ 4:38	PARAGON PROJECT RESOURCES, INC	BIDDER INQUIRIES	214	634-7060		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:39	PARMETER GENERAL ENGINEERS & SERVICES, INC	CALTRANS	707	566-7437	JENNA	NO BID
6/22 @ 4:40	PC&N CONSTRUCTION, INC	CALTRANS	925	634-4567	CHRISTIE	YES BID
6/22 @ 4:41	PETE CHACON CONSTRUCTION, INC.	CALTRANS	510	921-3802		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:42	PHASE 3 COMMUNICATIONS	BIDDER INQUIRIES	408	946-9011	SAMIR	YES BID
DNC	PK CONSTRUCTION	CALTRANS	626	773-6963	PAUL	DO NOT CALL
6/22 @ 4:42	POLARIS CONSULTING	BIDDER INQUIRIES	831	659-9564		VOICE MAIL IS FULL - UNABLE TO LEAVE MESSAGE
6/22 @ 4:43	PRIORITY ARCHITECTURAL GRAPHICS, INC.	CALTRANS	415	643-1144		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:44	PROTECTION LINK	CALTRANS	888	988-9884		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:45	PSC ASSOCIATES, INC	BIDDER INQUIRIES	415	330-6100		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:46	QUANTUM CONSTRUCTION COMPANY	CALTRANS	559	431-7940		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:47	QUIMU CONTRACTING, INC.	CALTRANS	707	693-0289		LEFT MESSAGE WITH PROJECT DETAILS
6/22 @ 4:48	RAIL SURVEYORS AND ENGINEERS, INC.	BIDDER INQUIRIES	650	637-9500	CHARLIE	NO BID
6/22 @ 4:49	REBAR INTERNATIONAL INC	CALTRANS	253	840-1117	CHRIS	YES BID
6/22 @ 4:50	RMT LANDSCAPE CONTRACTORS	HCSS		(510) 568-3208	KARI	YES BID
6/22 @ 4:51	RNR CONSTRUCTION	OPT-IN	916	379-0957	RICH	YES BID
6/23 @ 10:30	RODGERS CONST. & ENGINEERING CO., INC	CALTRANS	209	464-5780	SYLVIA	NO BID
6/23 @ 10:31	ROSHCA ELECTRIC	BIDDER INQUIRIES	510	351-2800		DISCONNECTED NUMBER
6/23 @ 10:32	ROSSI CONSTRUCTION COMPANY, INC.	CALTRANS	714	903-0401		BUSY SIGNAL
6/23 @ 10:33	RUDY PAINTS	CALTRANS	650	299-9609		LEFT MESSAGE
DUPE	S&S TRUCKING	HCSS		(510) 383-3556		DUPLICATE WITH DBEGOODFAITH.COM
6/8 FAX	SCHEDULING & INFORMATION SERVICES	OPT-IN	509	427-4474		YES BID PER 6/8 QUOTE FAX
6/23 @ 10:35	SEIFERT ENGINEERING, INC.	CALTRANS	510	290-6933		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:07	SERVITEK SOLUTIONS, INC.	BIDDER INQUIRIES	626	227-1650		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:08	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	CALTRANS	209	742-4948	STACY	NO BID
6/23 @ 11:09	SIERRA CONCRETE CUTTING & BREAKING, INC	CALTRANS	530	647-9331	LINDA	NO BID
6/23 @ 11:10	SILVER CREEK ELECTRIC, INC.	BIDDER INQUIRIES	408	321-9094	SOLE	NO BID
6/23 @ 11:11	SITEWORKS CONSTRUCTION, INC	CALTRANS	925	284-1437		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:12	SJD CONSTRUCTION INC.	CALTRANS	209	847-8939	ERIN	NO BID
6/23 @ 11:13	SMARTBUILDING IQ, INC	CALTRANS	925	230-8555		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:14	SOLAR HOLMES CONSTRUCTION	CALTRANS	415	724-2912	STACY	NO BID

6/23 @ 11:15	SOUTH CENTRAL IRON, INC.	CALTRANS	213	270-3029		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:16	SOUTH COAST SWEEPING, INC.	CALTRANS	760	535-6800	KIM	NO BID
6/23 @ 11:17	SPIRIT ROAD OILS	HCSS		(408) 465-2270	JANET	YES BID
6/23 @ 11:18	STARLITE ELECTRIC INC	CALTRANS	415	648-8888		LEFT MESSAGE WITH PROJECT DETAILS
6/19 EMAIL	STOLOSKI & GONZALEZ, INC.	CALTRANS	650	726-7119		NO BID PER 6/19 EMAIL
6/23 @ 11:32	STONY CREEK GENERAL ENGINEERING	CALTRANS	530	526-3191		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:33	STORMWATER SPECIALISTS INC	CALTRANS	916	230-0370		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:34	SUAREZ & MUNOZ CONSTRUCTION, INC.	BIDDER INQUIRIES	510	782-6065	JOHN	NO BID
6/23 @ 11:35	SUN AND SUN INDUSTRIES, INC	CALTRANS	714	210-5141		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 11:36	SUULUTAAQ, INC - ALASKA NATIVE CORP	CALTRANS	707	427-3209		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 12:06	TAHLEQUAH STEEL, INC.	CALTRANS	562	787-8470	GUY	NO BID
6/23 EMAIL	TEAM NORTH CONSTRUCTION SERVICES	HCSS		4154670300	JENNIFER	YES BID PER 6/23 EMAIL
6/23 @ 12:08	TITAN SERVICES, INC	CALTRANS	623	537-1502		UNBALE TO LEAVE MESSAGE
6/23 @ 12:09	TOP WEST ELECTRICAL, INC.	CALTRANS	510	207-2954		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 12:10	TOURE ASSOCIATES	HCSS		5594336519		DISCONNECTED NUMBER
6/23 @ 12:11	TRIANGLE EXCAVATION	HCSS		(707) 678-5344		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 12:12	TRUE CHAMPIONS INC.	CALTRANS	619	276-6999	GARICA	NO BID
6/23 @ 12:13	TULLY CONSULTING GROUP	HCSS		(707) 693-1926		LEFT MESSAGE WITH PROJECT DETAILS
DNC	TURNER MANUFACTURING CO INC	CALTRANS	559	251-1918		NO BID - WRONG SCOPE
6/23 @ 12:17	UNITED COM	CALTRANS	714	394-8012		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 12:18	UNITED TRAFFIC SERVICES & SUPPLY, INC.	CALTRANS	626	961-5736	JESSICA	NO BID
6/23 @ 12:19	UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	CALTRANS	559	486-2266		LEFT MESSAGE WITH PROJECT DETAILS
6/23 @ 12:20	USA CONSTRUCTION	CALTRANS	408	210-1968	PETER	NO BID
6/23 @ 12:21	UWA ELECTRIC CO.	CALTRANS	510	562-4266	SAM	NO BID
6/23 @ 12:22	VT ELECTRIC, INC.	CALTRANS	909	985-1755	TIM	NO BID
6/23 @ 12:23	WATER COMPONENTS	OPT-IN	415	524-8290	KLEY	YES BID
DUPE	WESTERN TRAFFIC SUPPLY	OPT-IN	925	249-1854		DUPLICATE WITH DBEGOODFAITH.COM
6/23 @ 12:24	WK MCLELLAN COMPANY	CALTRANS	707	763-2407		LEFT MESSAGE WITH PROJECT DTAILS

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **$595** to solicit the **175** subs/suppliers listed below. **0** more firms can be selected at this price.

Select All

+ Certs. Selected

+ Work Types

+ Counties

A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

A C DIKE CO

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-7747 **Fax:** (916) 645-9618 **Email:** email@acdike.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

A S CONTRACTORS, INC.

Cert. Type: DBE (Women-owned) | MARIPOSA, Mariposa County, CA

Phone: (209) 742-6684 **Fax:** (209) 966-2643 **Email:** deni@sti.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

A-1 ORNAMENTAL IRON WORKS, INC.

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-1447 **Fax:** (559) 251-4169 **Email:** a1orniron@sbcglobal.net

Licenses: C23 Ornamental Metal Contractor;

Work Category Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

ADVANCED GEOSOLUTIONS, INC

Cert. Type: DBE (Minority-owned) | LAKE FOREST, Orange County, CA

Phone: (310) 796-9000 **Fax:** (310) 796-9001 **Email:** jibaez@advgeosolutions.com

Licenses: A General Engineering Contractor; EC Civil Engineer;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;

ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

AMERICAN PRECISION BUILDERS

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (510) 827-7684 **Fax:** (510) 764-4955 **Email:** louis@apbconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

AMERICAN STEEL PLACERS, INC.

Cert. Type: DBE (Minority-owned) | SAN BERNARDINO, San Bernardino County, CA

Phone: (909) 884-6031 **Fax:** (909) 433-9150 **Email:** Rusty@steelplacers.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

AP TRUCKING

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, Alameda County, CA

Phone: (510) 750-6867 **Fax:** (510) 878-2725 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ONTARIO, San Bernardino County, CA

Phone: (909) 746-8066 **Fax:** (909) 591-4569 **Email:** rita@aramexxgroupinc.com

Licenses: A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;

Work Category Codes: C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;

AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

AYALA & SONS TRUCKING

Cert. Type: DBE (Minority-owned) | MANTECA, San Joaquin County, CA

Phone: (209) 823-1890 **Fax:** (209) 823-1890 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

AZUL WORKS INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 558-1507 **Fax:** (415) 558-1556 **Email:** rocio@azulworks.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;

BASS ELECTRIC

Cert. Type: DBE (Minority-owned) | SOUTH SAN FRANCISCO, San Francisco County, CA

Phone: (415) 295-1600 **Fax:** (650) 869-3509 **Email:**

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

BAY AREA LIGHTWORKS, INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 822-2336 **Fax:** (415) 822-8086 **Email:** lgalimba@bayarealightworks.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical;

BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;

BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

BERT W SALAS, INC.

Cert. Type: DBE (Minority-owned) | SANTEE, San Diego County, CA

Phone: (619) 562-7711 **Fax:** (619) 258-3515 **Email:** bsalaz@bertsalasinc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9774 TRUCKER;

☐ BLUE CABLE INC

Cert. Type: DBE (Minority-owned) | NORTH HOLLYWOOD, Los Angeles County, CA

Phone: (818) 559-5454 **Fax:** (818) 861-7259 **Email:** helinda@bluecable.com

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;

☐ BORG FENCE

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

☐ BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.

Cert. Type: DBE (Minority-owned) | YUCAIPA, San Bernardino County, CA

Phone: (909) 790-1637 **Fax:** () - **Email:** bravopacific@hotmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;

☐ BROOKWATER, INC.

Cert. Type: DBE (Women-owned) | SAN RAMON, Contra Costa County, CA

Phone: (925) 855-0417 **Fax:** (925) 855-0357 **Email:** ann@brookwater.com

Licenses:

Work Category Codes: C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN;

BUENA VISTA LANDSCAPE, INC

Cert. Type: DBE (Minority-owned) | ORANGE, Orange County, CA

Phone: (714) 779-2563 **Fax:** (714) 771-2569 **Email:** b.v.landscape@pacbell.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

BURKE CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SHINGLE SPRINGS, El Dorado County, CA

Phone: (530) 676-1009 **Fax:** (530) 672-2411 **Email:** burkebid@gmail.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

BWW & COMPANY

Cert. Type: DBE (Minority-owned) | REDLANDS, San Bernardino County, CA

Phone: (909) 268-8516 **Fax:** (909) 435-0392 **Email:** b-w-w@live.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

C & L DRILLING CO

Cert. Type: DBE (Women-owned) | LA HABRA, Orange County, CA

Phone: (562) 697-7715 **Fax:** (562) 690-0264 **Email:** cldrilling@aol.com

Licenses: C57 Well Drilling Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;

CALSYSTEM RESTORATION SERVICES, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 430-0226 **Fax:** () - **Email:** tonycalsystem@gmail.com

Licenses: B General Building Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9840 FLOOR COVERING; C9842 MASONRY;

CAMACHO COMMUNICATIONS CORPORATION

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 444-9853 **Fax:** (916) 447-9853 **Email:** j_camacho@camcosolutions.net

Licenses:

Work Category Codes: C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;

CAROB VALLEY ELECTRIC, INC.

Cert. Type: DBE (Minority-owned) | SANTA FE SPRINGS, Los Angeles County, CA

Phone: (562) 907-2105 **Fax:** (562) 907-2106 **Email:** gina.miller@carobvalley.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

CARTER'S TRUCKING

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, Contra Costa County, CA

Phone: (510) 677-8866 **Fax:** (510) 564-4122 **Email:** carterstruck@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; C9988 MOVING & STORAGE; E4230 TRUCKING TERMINAL FACILITIES;

CINDY BALES ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | BIG BEAR CITY, San Bernardino County, CA

Phone: (909) 585-1557 **Fax:** (909) 752-7090 **Email:** airbears@balesengineering.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

CJC TRUCKING COMPANY

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ CROOKS TRUCK & EQUIPMENT RENTAL, INC.

Cert. Type: DBE (Women-owned) | CYPRESS, Orange County, CA

Phone: (714) 821-3756 **Fax:** (714) 821-4730 **Email:** crookstrucking@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;

☐ D & D CONCRETE CONSTRUCTION CO

Cert. Type: DBE (Women-owned) | STOCKTON, San Joaquin County, CA

Phone: (209) 992-2267 **Fax:** () - **Email:** denise7431@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;

☐ D & S TRUCKING

Cert. Type: DBE (Women-owned) | CASTRO VALLEY, Alameda County, CA

Phone: (510) 537-2178 **Fax:** (510) 581-8083 **Email:** suzi_jane1@pacbell.net

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ D-LINE CONSTRUCTORS, INC.

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 251-6400 **Fax:** (510) 251-6401 **Email:** tony@dlineconstructors.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

DE LA TORRE TRUCKING LLC

Cert. Type: DBE (Minority-owned) | WINTERS, Yolo County, CA

Phone: (530) 795-3651 **Fax:** (530) 795-3657 **Email:** delatorrerocks2@yahoo.com

Licenses:

Work Category Codes: C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER;

DESTINATION ANYWHERE, INC.

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 836-9400 **Fax:** (209) 835-1144 **Email:** info@destinationanywhereinc.com

Licenses:

Work Category Codes: B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES;

DEXTEROUS CONSTRUCTION

Cert. Type: DBE (Minority-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 290-1100 **Fax:** (323) 290-1199 **Email:** dextersconstruction2@hotmail.com

Licenses: B General Building Contractor;

Work Category Codes: A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;

DIANA'S TRUCKING

Cert. Type: DBE (Women-owned) | DISCOVERY BAY, Contra Costa County, CA

Phone: (925) 584-4069 **Fax:** () - **Email:**

Licenses:

Work Category Codes: C9774 TRUCKER;

DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

DOMINGUEZ & SONS TRUCKING, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 288-9663 **Fax:** (408) 275-6762 **Email:** genaro@dominguezandsons.com

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

DOMINGUEZ CONSTRUCTION COMPANY, INC.

Cert. Type: DBE (Minority-owned) | IRWINDALE, Los Angeles County, CA

Phone: (626) 962-5000 **Fax:** (626) 962-5055 **Email:** rsl@dominguezconstr.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;

Work Category Codes: C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

DZC CONSULTING

Cert. Type: DBE (Women-owned) | SAMOA, Humboldt County, CA

Phone: (707) 599-9842 **Fax:** () - **Email:** dimitrazc@gmail.com

Licenses:

Work Category Codes: B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL; C8790 Environmental - Acoustic/ Noise Studies; C8830 Energy Studies; C8832 Diversity Issues / Minority Impact Studies;

E E ELECTRIC, INC

Cert. Type: DBE (Minority-owned) | FONTANA, San Bernardino County, CA

Phone: (909) 829-7818 **Fax:** (909) 829-0118 **Email:** eeelectric@earthlink.net

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

E-NOR INNOVATIONS INC.

Cert. Type: DBE (Minority-owned) | PARAMOUNT, Los Angeles County, CA

Phone: (310) 513-6209 **Fax:** (310) 513-6299 **Email:** ronnie@enortraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9999 BROKER; J9510 ENVIRONMENTAL QUALITY;

☐ E. GUINN INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 571-9759 **Fax:** () - **Email:** eguinn55@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;

☐ E. JASPER WRKG. (DEMO) & TRKG

Cert. Type: DBE (Women-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 754-9877 **Fax:** (323) 754-8558 **Email:**

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

Cert. Type: DBE (Women-owned) | RIVERSIDE, Riverside County, CA

Phone: (951) 324-8060 **Fax:** (951) 324-8061 **Email:** rpendurthi@earmanagement.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

☐ EAST BAY SIGN CO., INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 431-8882 **Fax:** (415) 431-9053 **Email:** christina@bordendecal.com

Licenses:

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;

ECHO LANDSCAPE

Cert. Type: DBE (Minority-owned) | CASTRO VALLEY, Alameda County, CA

Phone: (510) 481-8614 **Fax:** (510) 481-5386 **Email:** echo_landscape@sbcglobal.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C9867 LANDSCAPING CONTRACTOR;

ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

EDISON CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 366-6311 **Fax:** (661) 366-0204 **Email:** eci@lightspeed.net

Licenses: A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

ENTECH NORTHWEST INC.

Cert. Type: DBE (Women-owned) | TEMECULA, Riverside County, CA

Phone: (951) 506-0055 **Fax:** (951) 506-0102 **Email:** MJONES@ENTECHNORTHWEST.COM

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8707 FEASIBILITY STUDIES; C8770 CONSTRUCTION MANAGEMENT; C8790 Environmental - Acoustic/ Noise Studies; C8791 Environmental - Air Quality; C8800 Construction Estimating and Costing; C8801 Construction Project and Document Control; C8802 Construction Scheduling;

ERIC'S BACKHOE SERVICE

Cert. Type: DBE (Minority-owned) | ACTON, Los Angeles County, CA

Phone: (661) 269-2222 **Fax:** (661) 269-2222 **Email:**

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | ELK GROVE, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** dee4321@frontiernet.net

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

EXBON DEVELOPMENT, INC.

Cert. Type: DBE (Women-owned) | CERRITOS, Los Angeles County, CA

Phone: (714) 827-7327 **Fax:** (562) 777-1888 **Email:** info@exbon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

FAR EAST LANDSCAPE & MAINTENANACE, INC.

Cert. Type: DBE (Minority-owned) | VALENCIA, Los Angeles County, CA

Phone: (661) 297-0918 **Fax:** (661) 297-6282 **Email:** fareastmoon1@yahoo.com

Licenses: B General Building Contractor; C27 Landscaping Contractor;

Work Category Codes: C9867 LANDSCAPING CONTRACTOR;

FCS STRIPING, SEALING AND PAVING, INC.

Cert. Type: DBE (Minority-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 373-6205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

FIRST FUEL, INC.

Cert. Type: DBE (Women-owned) | NEWPORT BEACH, Orange County, CA

Phone: (949) 861-0284 **Fax:** (949) 270-6257 **Email:** jkaufman@firstfuel.net

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0639 ASPHALT SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; I7380 MISC BUSINESS SERVICES;

FLASH TRAFFIC, INC.

Cert. Type: DBE (Women-owned) | VALENCIA, Los Angeles County, CA

Phone: (661) 262-6003 **Fax:** (661) 262-6099 **Email:** flashwbe@outlook.com

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;

FLORES SWEEPING SERVICE INC

Cert. Type: DBE (Minority-owned) | STOCKTON, San Joaquin County, CA

Phone: (408) 506-2992 **Fax:** (209) 234-7165 **Email:** teresoflores@yahoo.com

Licenses:

Work Category Codes: C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;

FOCON, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 465-6319 **Fax:** (510) 465-6356 **Email:** mseals@foconinc.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

G & L SUPPLY, INC.

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 778-3933 **Fax:** (408) 779-3306 **Email:** glsupply@verizon.net

Licenses:

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

GENERAL ENGINEERING CONSTRUCTION CO.

Cert. Type: DBE (Women-owned) | DANVILLE, Contra Costa County, CA

Phone: (925) 768-5329 **Fax:** () - **Email:** kelly.generalengineering@yahoo.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

GERONIMO CONCRETE, INC.

Cert. Type: DBE (Women-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 225-2016 **Fax:** (323) 222-8312 **Email:** geronimo_concrete@sbcglobal.net

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

GLOBAL ROAD SEALING, INC

Cert. Type: DBE (Minority-owned) | GARDEN GROVE, Orange County, CA

Phone: (714) 893-0845 **Fax:** (714) 893-0945 **Email:** trila.grsi@yahoo.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

GLORIA WASHINGTON TRUCKING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 236-6766 **Fax:** (510) 298-9431 **Email:** gwtrkninc@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

GONZALES, SUAREZ & ASSOCIATES, INC.

Cert. Type: DBE (Minority-owned) | UPLAND, San Bernardino County, CA

Phone: (909) 981-2156 **Fax:** (909) 988-9531 **Email:** dgonzales@gsaeng.com

Licenses: A General Engineering Contractor; EC Civil Engineer;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;

HERCON COMPANY, INC.

Cert. Type: DBE (Minority-owned) | RANCHO SANTA MARGARI, Orange County, CA

Phone: (949) 766-6770 **Fax:** (949) 766-6768 **Email:** ahernandez@herconcompany.com

Licenses: A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;

Work Category Codes: C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;

HYDROCONSULT ENGINEERS, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 252-9750 **Fax:** (415) 252-9261 **Email:** bgoldstein@hydroce.com

Licenses: EC Civil Engineer;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

INTERWEST PACIFIC, LTD.

Cert. Type: DBE (Minority-owned) | SOLANA BEACH, San Diego County, CA

Phone: (858) 259-2062 **Fax:** (858) 345-3737 **Email:** jack@interwestpacific.com

Licenses: A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

J FRANCIS COMPANY

Cert. Type: DBE (Women-owned) | RIVERSIDE, Riverside County, CA

Phone: (951) 776-9100 **Fax:** (951) 776-9174 **Email:** diana@jfranciscompany.com

Licenses: C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification;

Work Category Codes: C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;

J N A BUILDERS, INC.

Cert. Type: DBE (Minority-owned) | LA CRESCENTA, Los Angeles County, CA

Phone: (818) 281-5262 **Fax:** (818) 248-0013 **Email:** JNABUILDERSINC@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;

JAKI CONSTRUCTION COMPANY

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, Alameda County, CA

Phone: (510) 568-2560 **Fax:** (510) 568-5236 **Email:** jakiconstructioncompany@gmail.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

JARELL HARRIS STRIPING SERVICES

Cert. Type: DBE (Minority-owned) | SAN CARLOS, San Mateo County, CA

Phone: (650) 832-1171 **Fax:** (650) 832-1736 **Email:** jharrisstripingservices@hotmail.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

K & K CONSTRUCTION SUPPLY, INC

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (916) 851-0965 **Fax:** (916) 851-0999 **Email:** kelly@urataconcrete.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; F5030 LUMBER AND CONSTRUCTION MATERIAL;

K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

KILLGORE INDUSTRIES

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (510) 715-4863 **Fax:** (510) 548-3981 **Email:** killgoreind@earthlink.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

KITCHELL CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | TURLOCK, Stanislaus County, CA

Phone: (209) 667-1454 **Fax:** (209) 667-1201 **Email:** kitchellconstruction@gmail.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

Cert. Type: DBE (Women-owned) | LAKE FOREST, Orange County, CA

Phone: (949) 580-2800 **Fax:** (949) 580-2802 **Email:** kathy.tweidt@northstarer.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste; RG Registered Geologist;

Work Category Codes: A0710 SOIL PREPARATION SERVICES; C1601 CLEARING & GRUBBING; C8713 CONSULTANT, ENVIRONMENTAL; C8730 SAFETY STUDIES;

LA FIRMA INC.

Cert. Type: DBE (Minority-owned) | NIPOMO, San Luis Obispo County, CA

Phone: (805) 748-8576 **Fax:** (805) 929-0501 **Email:** estimating@theswpppfirm.com

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

LABAT'S TREE CARE

Cert. Type: DBE (Women-owned) | MARTINEZ, Contra Costa County, CA

Phone: (925) 285-7741 **Fax:** (925) 335-9116 **Email:** labatstree@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR;

LNA CONCRETE STRUCTURES, INC.

Cert. Type: DBE (Minority-owned) | CHINO HILLS, San Bernardino County, CA

Phone: (909) 393-1493 **Fax:** (909) 393-9363 **Email:** agarcialna@aol.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

«Previous 1 2 Next »

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$595** to solicit the **175** subs/suppliers listed below. **0** more firms can be selected at this price.

Select All

LODICO ACOUSTICS, LLC

Cert. Type: DBE (Women-owned) | ENGLEWOOD, CO

Phone: (303) 720-2355 **Fax:** () - **Email:** dlodico@lodicoacoustics

Licenses: EC Civil Engineer;

Work Category Codes: C8790 Environmental - Acoustic/ Noise Studies;

LOWERS WELDING & FABRICATION, INC.

Cert. Type: DBE (Women-owned) | SANTA FE SPRINGS, Los Angeles County, CA

Phone: (562) 946-4521 **Fax:** (562) 903-0116 **Email:** ddavis@lowerswelding.com

Licenses: C60 Welding Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;

M J AVILA COMPANY, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 846-7601 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

MACHADO & SONS CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | TURLOCK, Stanislaus County, CA

Phone: (209) 632-5260 **Fax:** (209) 632-3963 **Email:** mike@machadoandsons.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;

MAD STEEL INC.

Cert. Type: DBE (Minority-owned) | SAN DIMAS, Los Angeles County, CA

Phone: (909) 592-3443 **Fax:** (909) 394-0724 **Email:** madsteelinc@aol.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

MANERI TRAFFIC CONTROL

Cert. Type: DBE (Women-owned) | TEMECULA, San Diego County, CA

Phone: (951) 695-5104 **Fax:** (951) 695-5105 **Email:** mariamaneri@yahoo.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;

MARKS TRAFFIC DATA

Cert. Type: DBE (Minority-owned) | FAIR OAKS, Sacramento County, CA

Phone: (916) 966-4000 **Fax:** () - **Email:** samcoffey@att.net

Licenses:

Work Category Codes: C8609 TRAFFIC COUNT STATION;

MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mcculloughconstructioninc.com

Licenses: A General Engineering Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

Cert. Type: DBE (Minority-owned) | RANCHO CUCAMONGA, San Bernardino County, CA

Phone: (909) 989-7191 **Fax:** (909) 989-4791 **Email:** vmuniz@charter.net

Licenses: A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;

MORALES CONTRACTING SERVICES

Cert. Type: DBE (Minority-owned) | BALDWIN PARK, Los Angeles County, CA

Phone: (626) 856-3646 **Fax:** (626) 856-3648 **Email:** mcs.rexhand@verizon.net

Licenses: B General Building Contractor; D06 Concrete Related Services;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;

MOTHERLODE CONCRETE CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SUTTER CREEK, Amador County, CA

Phone: (209) 223-2663 **Fax:** (209) 267-1887 **Email:** motherlodeconcrete@att.net

Licenses: C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

MSE GROUP

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-9600 **Fax:** (510) 383-9300 **Email:** CEHACKNEY@MSEGRP.COM

Licenses: A General Engineering Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED

SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;

NEW WEST LANDSCAPING

Cert. Type: DBE (Minority-owned) | GARDENA, Los Angeles County, CA

Phone: (310) 617-9667 **Fax:** (310) 769-6614 **Email:** newwestlandscaping@yahoo.com

Licenses: C27 Landscaping Contractor;

Work Category Codes: C9866 HEATING & AIR CONDITIONING; C9867 LANDSCAPING CONTRACTOR; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC;

NISH-KO INC.

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 275-6653 **Fax:** (559) 276-5753 **Email:** nish-koinc@comcast

Licenses: C27 Landscaping Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;

NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

NOISE EXPERT, LLC

Cert. Type: DBE (Women-owned) | MESA, AZ

Phone: (480) 332-9325 **Fax:** () - **Email:** beth@noiseexpert.com

Licenses:

Work Category Codes: C8790 Environmental - Acoustic/ Noise Studies;

NOR-CAL PUMP & WELL DRILLING, INC.

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 674-5861 **Fax:** (530) 674-1525 **Email:** norcalpump@yahoo.com

Licenses: C57 Well Drilling Contractor; D21 Machinery and Pumps;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;

NORCAL GENERAL CONSTRUCTION CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 886-0335 **Fax:** (408) 969-1650 **Email:** norcalgeneralconstruction@yahoo.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;

NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

NUNO IRON & MFG, INC

Cert. Type: DBE (Minority-owned) | KING CITY, Monterey County, CA

Phone: (831) 386-0513 **Fax:** (831) 386-9976 **Email:** bpantoja@nunoiron.com

Licenses: B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;

Work Category Codes: C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;

OLIVAS VALDEZ INC.

Cert. Type: DBE (Minority-owned) | VANCOUVER, WA

Phone: (360) 225-7900 **Fax:** (360) 225-6400 **Email:** folivas@olivasvaldez.com

Licenses: A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;

OLIVEIRA FENCE, INC.

Cert. Type: DBE (Women-owned) | SANTA CLARA, Santa Clara County, CA

Phone: (408) 727-3811 **Fax:** (408) 727-2690 **Email:** pam@oliveirafenceinc.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;

OLIVER TRANSBAY CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-0904 **Fax:** (415) 330-0934 **Email:** flotbc@sbcglobal.net

Licenses: A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;

ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

P. A. WILSON, INC.

Cert. Type: DBE (Minority-owned) | LA MESA, San Diego County, CA

Phone: () - **Fax:** () - **Email:** pawilsoninc@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;

PACIFIC ELECTRIC CONTRACTING, INC.

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 293-8102 **Fax:** (408) 293-7598 **Email:** bids@pacific-electric.net

Licenses: C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES;

PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-owned) | UNION CITY, Alameda County, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

PAVEMENT MANAGEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | MURRIETA, Riverside County, CA

Phone: (951) 600-1110 **Fax:** (951) 600-1112 **Email:** Tsilva@pavementsolutionsinc.com

Licenses:

Work Category Codes: C8612 PAVEMENT PROFILING; C8700 CONSULTANT, NON ENGINEERING; I7374 Intelligent Transportation Systems (ITS);

PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, Merced County, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Related Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

QUALITY HYDROSEEDING & RESTORATION

Cert. Type: DBE (Women-owned) | RAMONA, San Diego County, CA

Phone: (760) 789-8040 **Fax:** (760) 789-5168 **Email:** poundstone@mac.com

Licenses: C27 Landscaping Contractor;

Work Category Codes: C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;

R. DUGAN CONSTRUCTION

Cert. Type: DBE (Women-owned) | MIRA LOMA, Riverside County, CA

Phone: (951) 360-7531 **Fax:** (951) 360-7561 **Email:** brandon@rduganconst.com

Licenses: A General Engineering Contractor; C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

R. E. SERRANO INC.

Cert. Type: DBE (Minority-owned) | MARTINEZ, Contra Costa County, CA

Phone: (925) 957-8184 **Fax:** (925) 957-8121 **Email:** ricky@reserrano.com

Licenses: A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

RD CONSTRUCTION GENERAL ENGINEERING, INC.

Cert. Type: DBE (Minority-owned) | CORONA, Riverside County, CA

Phone: (951) 279-5020 **Fax:** (951) 279-5020 **Email:** rdconst69@netzero.com

Licenses: A General Engineering Contractor; C08 Concrete Contractor;

Work Category Codes: C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

ROBERT'S BACKHOE SERVICE, INC.

Cert. Type: DBE (Minority-owned) | LAKE ELSINORE, Riverside County, CA

Phone: (909) 678-0813 **Fax:** (909) 678-5957 **Email:** rbsil997@yahoo.com

Licenses: A General Engineering Contractor;

Work Category Codes: C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;

RUBICON BUILDERS INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-7740 **Fax:** (415) 206-1750 **Email:** ruben@rubecon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;

RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

S & L FENCE COMPANY

Cert. Type: DBE (Minority-owned) | SUNNYVALE, Santa Clara County, CA

Phone: (408) 745-7021 **Fax:** (408) 745-7146 **Email:** rcas555@hotmail.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR;

S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

S C ENVIRONMENTAL, INC.

Cert. Type: DBE (Minority-owned) | ONTARIO, San Bernardino County, CA

Phone: (909) 947-4859 **Fax:** (909) 947-6640 **Email:** scenv@verizon.net

Licenses: A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;

Work Category Codes: C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;

S KWOK ENGINEERS, INC.

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (510) 220-9017 **Fax:** (888) 733-1360 **Email:** seng@skwokengineers.com

Licenses: EC Civil Engineer;

Work Category Codes: C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction

Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

SAN DIEGO BAY AREA ELECTRIC, INC.

Cert. Type: DBE (Minority-owned) | POWAY, San Diego County, CA

Phone: (858) 748-2060 **Fax:** (858) 748-6012 **Email:** bev@bayareaelectric.com

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

SELECT MASONRY CONTRACTOR

Cert. Type: DBE (Minority-owned) | RANCHO CUCAMONGA, San Bernardino County, CA

Phone: (909) 463-4398 **Fax:** (909) 463-4399 **Email:** leonard.mckinney@yahoo.com

Licenses: C29 Masonry Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;

SOUZA CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | FARMERSVILLE, Tulare County, CA

Phone: (559) 747-7100 **Fax:** (559) 747-7101 **Email:** msouza61@aol.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

STATEWIDE STRIPES, INC

Cert. Type: DBE (Minority-owned) | SAN DIEGO, San Diego County, CA

Phone: (858) 560-6887 **Fax:** (858) 560-0158 **Email:** dawn@statewidestripes.com

Licenses: C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, Alameda County, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

SUDDEN SAM'S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 385-8594 **Fax:** (510) 272-9575 **Email:** suddensamstrk@aol.com

Licenses:

Work Category Codes: B1440 SAND & GRAVEL; C0600 MISC SUPPLIERS; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C3901 ASPHALT CONCRETE; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, Santa Cruz County, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

TALUS CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | SAN RAMON, Alameda County, CA

Phone: (925) 406-4756 **Fax:** (925) 984-2694 **Email:** sharon@teamtalus.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE;

TRAFFIC CONTROL PROS

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 270-4580 **Fax:** (925) 405-3833 **Email:** estimating@tcpros.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

TRAFFIC LOOPS CRACKFILLING, INC

Cert. Type: DBE (Women-owned) | ANAHEIM, Orange County, CA

Phone: (714) 520-4026 **Fax:** (714) 520-4027 **Email:** trafficloops@sbcglobal.net

Licenses: C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

TRI-VALLEY CONTRACTING, INC.

Cert. Type: DBE (Women-owned) | ORINDA, Contra Costa County, CA

Phone: (925) 787-1003 **Fax:** (888) 872-4450 **Email:** landy@trivalleystriping.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

TSR CONSTRUCTION COMPANY

Cert. Type: DBE (Minority-owned) | SAN BRUNO, San Mateo County, CA

Phone: (650) 826-4954 **Fax:** (650) 588-1016 **Email:** r.rico1025@yahoo.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;

TUCKER TECHNOLOGY INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 836-0422 **Fax:** (510) 836-2625 **Email:** frank@tuckertech.com

Licenses: C07 Low Voltage Systems Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

TWO BROTHERS CONSTRUCTION

Cert. Type: DBE (Minority-owned) | BUENA PARK, Orange County, CA

Phone: (714) 521-7006 **Fax:** (714) 521-7007 **Email:** dk.2bros@gmail.com

Licenses: B General Building Contractor;

Work Category Codes: A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;

TYRRELL RESOURCES, INC.

Cert. Type: DBE (Women-owned) | REDDING, Shasta County, CA

Phone: (530) 243-8733 **Fax:** (530) 241-8975 **Email:** tyrrellresources@sbcglobal.net

Licenses: D49 Tree Service;

Work Category Codes: A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;

U.S. CONCRETE CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | CASTAIC, Los Angeles County, CA

Phone: (661) 259-3522 **Fax:** (661) 799-1038 **Email:** les@us-concrete.net

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);

UDB ENTERPRISES, INC

Cert. Type: DBE (Minority-owned) | STOCKTON, San Joaquin County, CA

Phone: (209) 649-8651 **Fax:** (209) 932-0873 **Email:** vilarino76@gmail.com

Licenses: A General Engineering Contractor; C21 Building Moving / Demolition Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;

UDBE STEEL

Cert. Type: DBE (Minority-owned) | RIVERSIDE, Riverside County, CA

Phone: (951) 529-3359 **Fax:** (951) 224-9797 **Email:** udbest.eel2011@gmail.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL;

ULTRASYSTEMS ENVIRONMENTAL INC

Cert. Type: DBE (Women-owned) | IRVINE, Orange County, CA

Phone: (949) 788-4900 **Fax:** (949) 788-4901 **Email:** jemerson@ultrasystems.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8790 Environmental - Acoustic/ Noise Studies; C8792 Environmental - Biological Studies; C8795 Environmental-Regulatory; J9510 ENVIRONMENTAL QUALITY;

USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

V A P CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | LA MIRADA, Los Angeles County, CA

Phone: (714) 253-3270 **Fax:** (714) 551-9420 **Email:** vapconstructioninc@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

VALVERDE CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | SANTA FE SPRINGS, Los Angeles County, CA

Phone: (562) 906-1826 **Fax:** (562) 906-1918 **Email:** joev@valverdeconst.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;

VINTAGE PAVING COMPANY, INC.

Cert. Type: DBE (Minority-owned) | WINTERS, Yolo County, CA

Phone: (530) 795-0132 **Fax:** (530) 795-5734 **Email:** edc@vintagepavingco.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;

WALLACE STRUCTURES

Cert. Type: DBE (Minority-owned) | HYDESVILLE, Humboldt County, CA

Phone: (707) 834-4992 **Fax:** (707) 768-3386 **Email:** wallacestr@aol.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;

WESTERN TRAFFIC SUPPLY, INC.

Cert. Type: DBE (Minority-owned) | PLEASANTON, Alameda County, CA

Phone: (925) 249-1854 **Fax:** (925) 249-1863 **Email:** eibanez@westerntraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;

WHITE'S CUSTOM CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 284-1680 **Fax:** (916) 875-8095 **Email:** whitescustom@yahoo.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;

WILLIAMS MASONRY

Cert. Type: DBE (Minority-owned) | STOCKTON, San Joaquin County, CA

Phone: (510) 754-1606 **Fax:** (925) 754-7451 **Email:** mwmasonry@sbcglobal.net

Licenses: C29 Masonry Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C9842 MASONRY;

WILLIS REBAR

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 419-5949 **Fax:** (707) 759-3483 **Email:** willisrebar@gmail.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 175
- Minority-Owned (MBE) - 111
- Women-Owned (WBE) - 64

TOTAL SOLICITED - 175

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-05-11 14:05:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-06-18 10:54:35	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-06-23 07:31:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2015-05-11 14:05:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-06-18 10:55:29	Estimator	Y

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-06-23 07:34:15	Joel	Y

Comments: Yes, will bid. They have already responded to the fax.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 966-2643	2015-05-11 14:07:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-06-18 10:58:28	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-06-23 07:43:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A-1 ORNAMENTAL IRON WORKS, INC.

4637 E. WHITE AVENUE • FRESNO, CA, 93702

Cert. #32142 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
a1orniron@sbcglobal.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-4169	2015-05-11 14:05:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1447	2015-06-18 10:59:32	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1447	2015-06-23 07:45:16	Receptionist	N

Comments: No, not bidding. Not within their scope of work.

ADVANCED GEOSOLUTIONS, INC

13 ORCHARD ROAD, SUITE 105 • LAKE FOREST, CA, 92630

Cert. #35149 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jibaez@advgeosolutions.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 796-9001	2015-05-11 14:05:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2015-06-18 10:59:40	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2015-06-23 07:49:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2015-05-11 14:07:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-06-18 11:01:08	Leo	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMERICAN PRECISION BUILDERS

1321 SANTA CLARA AVENUE • ALAMEDA, CA, 94501

Cert. #38658 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
louis@apbconstruction.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 764-4955	2015-05-11 14:06:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 827-7684	2015-06-18 11:02:18	No answer	M

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 827-7684	2015-06-23 07:53:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMERICAN STEEL PLACERS, INC.

603 S. ARROWHEAD AVENUE • SAN BERNARDINO, CA, 92408

Cert. #33825 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Rusty@steelplacers.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 433-9150	2015-05-11 14:07:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-06-18 11:02:33	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-06-23 07:56:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 562-4339	2015-05-11 14:07:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-06-18 11:03:25	No answer	M

Comments: Line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-06-23 07:57:35	Not available	M

Comments: Maybe, however, we were unable to leave a message. Number could not be reached.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-05-11 14:05:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-06-18 11:03:36	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-06-23 08:48:12	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

AP TRUCKING

417 LLOYD AVE. • SAN LEANDRO, CA, 94578

Cert. #37945 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 878-2725	2015-05-11 14:09:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-06-18 11:04:34	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-06-23 08:16:56	Voicemail f	M

Comments: May be interested, left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2015-05-11 14:05:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-06-18 11:05:39	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-06-23 08:20:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION

500 EAST E STREET #223 • ONTARIO, CA, 91764

Cert. #41977 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rita@aramexxgroupinc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 591-4569	2015-05-11 14:05:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 746-8066	2015-06-18 11:06:27	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 746-8066	2015-06-23 08:27:16	Estimator	N

Comments: No, not interested in bidding.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-05-11 14:05:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-06-18 11:07:25	Debbie	Y

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-06-23 08:27:39	Debbie	Y

Comments: Yes, will be intereted in bidding.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 823-1890	2015-05-11 14:09:50	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2015-06-18 11:08:19	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AZUL WORKS INC

1555 YOSEMITE AVENUE, SUITE NO. 2 • SAN FRANCISCO, CA, 94124

Cert. #39729 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rocio@azulworks.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 558-1556	2015-05-11 14:05:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2015-06-18 11:09:25	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BASS ELECTRIC

390 SWIFT AVE., STE. 12 • SOUTH SAN FRANCISCO, CA, 94080

Cert. #33211 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 869-3509	2015-05-11 14:05:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 295-1600	2015-06-18 11:15:13	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY AREA LIGHTWORKS, INC.

1460 YOSEMITE AVE • SAN FRANCISCO, CA, 94124

Cert. #37334 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lgalimba@bayarealightworks.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 822-8086	2015-05-11 14:05:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2015-06-18 11:16:06	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2015-06-23 08:29:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-05-11 14:05:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-06-18 11:17:09	Estimator	Y

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-06-23 08:30:57	Estimator	Y

Comments: Yes, will be intereted in bidding.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2015-05-11 14:06:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-06-18 11:17:46	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 258-3515	2015-05-11 14:05:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2015-06-18 11:18:38	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-05-11 14:08:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-06-18 11:19:26	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-06-23 08:36:13	Allison	Y

Comments: Yes, will be intereted in bidding.

BLUE CABLE INC

7306 COLDWATER CANYON AVE #B • NORTH HOLLYWOOD, CA, 91605

Cert. #41963 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
helinda@bluecable.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 861-7259	2015-05-11 14:08:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 559-5454	2015-06-18 11:20:29	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2015-05-11 14:06:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-06-18 11:21:04	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-06-23 08:36:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.

11818 FAIRWAY DRIVE • YUCAIPA, CA, 92399

Cert. #39330 (Minority-owned) was identified in the California Unified Certification Program database on

05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bravopacific@hotmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 790-1637	2015-06-18 11:21:55	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 790-1637	2015-06-23 08:37:53	Receptionist	N

Comments: No, not interested in bidding.

BROOKWATER, INC.

TWO CROW CANYON COURT, SUITE 100 • SAN RAMON, CA, 94583

Cert. #38950 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ann@brookwater.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 855-0357	2015-05-11 14:05:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 855-0417	2015-06-18 11:23:10	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 855-0417	2015-06-23 08:38:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BUENA VISTA LANDSCAPE, INC

1472 N HARDING ST. • ORANGE, CA, 92867

Cert. #10544 (Minority-owned) was identified in the California Unified Certification Program database on

05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b.v.landscape@pacbell.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 771-2569	2015-05-11 14:05:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 779-2563	2015-06-18 11:23:55	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 779-2563	2015-06-23 08:31:27	No answer	M

Comments: May be interested, however, we were unable to connect call.

BURKE CONSTRUCTION

4421 TENNESSEE DRIVE • SHINGLE SPRINGS, CA, 95682

Cert. #30173 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
burkebid@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 672-2411	2015-05-11 14:05:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-06-18 11:24:04	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-06-23 08:41:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BWW & COMPANY

301 9TH STREET, SUITE 100 • REDLANDS, CA, 92374

Cert. #41061 (Minority-owned) was identified in the California Unified Certification Program database on

05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b-w-w@live.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 435-0392	2015-05-11 14:07:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 268-8516	2015-06-18 12:05:02	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

C & L DRILLING CO

600 E. LAMBERT ROAD • LA HABRA, CA, 90631

Cert. #8268 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cldrilling@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 690-0264	2015-05-11 15:12:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 697-7715	2015-06-18 12:06:27	Estimator	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 697-7715	2015-06-23 08:43:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CALSYSTEM RESTORATION SERVICES, INC

6132 FOOTHILL BLVD. • OAKLAND, CA, 94605

Cert. #41477 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tonycalsystem@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 430-0226	2015-06-18 12:07:47	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 430-0226	2015-06-23 08:45:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CAMACHO COMMUNICATIONS CORPORATION

517 8TH STREET • SACRAMENTO, CA, 95814

Cert. #32800 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
j_camacho@camcosolutions.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 447-9853	2015-05-11 14:06:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 444-9853	2015-06-18 12:08:56	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 444-9853	2015-06-23 08:39:22	Voicemail full	M

Comments: May be interested, however, voicemail is full.

CAROB VALLEY ELECTRIC, INC.

12035 SLAUSON AVE., SUITE G • SANTA FE SPRINGS, CA, 90670

Cert. #35073 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gina.miller@carobvalley.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 907-2106	2015-05-11 14:06:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 907-2105	2015-06-18 12:11:21	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 907-2105	2015-06-23 08:46:52	Receptionist	N

Comments: No, not interested in bidding.

CARTER'S TRUCKING

15190 SHINING STAR LANE • SAN LEANDRO, CA, 94519

Cert. #38296 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carterstruck@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 564-4122	2015-05-11 14:09:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 677-8866	2015-06-18 12:12:02	No answer	M

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 677-8866	2015-06-23 08:47:39	No answer	M

Comments: May be interested, however, there was no answer to phone call.

CINDY BALES ENGINEERING, INC.

1828 SHADY LANE • BIG BEAR CITY, CA, 92314

Cert. #33135 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
airbears@balesengineering.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 752-7090	2015-05-11 14:05:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2015-06-18 12:13:34	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2015-06-23 08:48:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CJC TRUCKING COMPANY

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 601-5332	2015-05-11 14:10:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-06-18 12:14:08	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-06-23 08:50:16	No answer	M

Comments: May be interested, however, we were unable to connect call.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-05-11 14:05:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-06-18 12:14:49	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-06-23 08:51:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-05-11 14:16:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-06-18 12:16:07	Receptionist	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-06-23 08:53:59	Receptionist	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-05-11 14:05:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-06-18 12:16:53	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CROOKS TRUCK & EQUIPMENT RENTAL, INC.

4538 BLANCA DR. • CYPRESS, CA, 90630

Cert. #2311 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crookstrucking@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 821-4730	2015-05-11 14:05:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 821-3756	2015-06-18 12:17:33	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-06-19 08:32:36	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-06-23 09:15:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

D & S TRUCKING

6429 SUNNYSLOPE AVENUE • CASTRO VALLEY, CA, 94552

Cert. #5242 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suzi_jane1@pacbell.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 581-8083	2015-05-11 14:08:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 537-2178	2015-06-19 08:33:53	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 537-2178	2015-06-23 09:15:39	No answer	M

Comments: May be interested, however, we were unable to connect call.

D-LINE CONSTRUCTORS, INC.

499 EMBARCADERO, SUITE Q • OAKLAND, CA, 94606

Cert. #40922 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tony@dlineconstructors.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 251-6401	2015-05-11 14:06:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 251-6400	2015-06-19 08:34:54	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-05-11 14:07:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-06-19 08:36:42	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-06-23 09:17:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2015-05-11 14:13:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-06-19 08:38:35	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-06-23 09:19:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@destinationanywhereinc.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-1144	2015-05-11 14:08:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-06-19 08:40:15	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-06-23 09:19:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DEXTEROUS CONSTRUCTION

4708 CRENSHAW BLVD. SUITE 203 • LOS ANGELES, CA, 90043

Cert. #41844 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dextersconstruction2@hotmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 290-1199	2015-05-11 14:05:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 290-1100	2015-06-19 08:41:37	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 290-1100	2015-06-23 09:20:45	Estimator	N

Comments: No, not interested in bidding.

DIANA'S TRUCKING

2308 WAYFARER DRIVE • DISCOVERY BAY, CA, 94514

Cert. #40113 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 584-4069	2015-06-19 08:44:06	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 584-4069	2015-06-23 09:21:43	No answer	M

Comments: May be interested, however, there was no answer to phone call.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-05-11 14:06:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-06-19 08:45:14	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-06-23 09:24:18	Receptionist	Y

Comments: Yes, will be intereted in bidding.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-05-11 14:06:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-06-19 08:46:33	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DOMINGUEZ & SONS TRUCKING, INC

529 N. 10TH STREET • SAN JOSE, CA, 95112

Cert. #40407 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
genaro@dominguezandsons.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 275-6762	2015-05-11 14:06:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 288-9663	2015-06-19 08:47:56	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 288-9663	2015-06-23 09:26:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DOMINGUEZ CONSTRUCTION COMPANY, INC.

16029 ARROW HWY, SUITE B • IRWINDALE, CA, 91702

Cert. #31488 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rsl@dominguezconstr.com	2015-05-11 12:14:19	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(626) 962-5055	2015-05-11 14:07:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 962-5000	2015-06-19 08:48:27	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 962-5000	2015-06-23 09:26:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DZC CONSULTING

2370 LINDSTROM AVE • SAMOA, CA, 95564

Cert. #41768 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dimitrazc@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 599-9842	2015-06-19 08:50:56	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 599-9842	2015-06-23 09:27:29	Receptionist	N

Comments: No, not interested in bidding.

E E ELECTRIC, INC

11127 CALABASH AVENUE • FONTANA, CA, 92337

Cert. #25021 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eeelectric@earthlink.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 829-0118	2015-05-11 14:06:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 829-7818	2015-06-19 08:52:38	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 513-6299	2015-05-11 14:06:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-06-19 08:54:03	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E. GUINN INC.

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #41588 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eguinn55@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 571-9759	2015-06-19 08:56:24	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 571-9759	2015-06-23 09:28:24	Estimator	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2015-05-11 14:08:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2015-06-19 08:58:01	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2015-06-23 09:32:42	Jennifer	N

Comments: No, not interested in bidding.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-05-11 14:06:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-06-19 08:58:49	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-06-23 09:32:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

4097 TRAIL CREEK ROAD • RIVERSIDE, CA, 92505

Cert. #27500 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rpendurthi@earmanagement.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 324-8061	2015-05-11 14:11:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 324-8060	2015-06-19 08:59:59	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(951) 324-8060	2015-06-23 09:34:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

EAST BAY SIGN CO., INC.

207 11TH STREET • SAN FRANCISCO, CA, 94103

Cert. #32769 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
christina@bordendecal.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 431-9053	2015-05-11 14:08:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 431-8882	2015-06-19 09:01:54	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ECHO LANDSCAPE

PO BOX 20926 • CASTRO VALLEY, CA, 94546

Cert. #32350 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echo_landscape@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 481-5386	2015-05-11 14:07:22	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 481-8614	2015-06-19 09:02:55	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 481-8614	2015-06-23 09:36:05	No answer	M

Comments: May be interested, however, we were unable to connect call.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2015-05-11 14:07:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-06-19 09:03:18	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-06-23 09:38:13	Receptionist	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

EDISON CONSTRUCTION, INC.

260 FAIRFAX ROAD • BAKERSFIELD, CA, 93307

Cert. #39646 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eci@lightspeed.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 366-0204	2015-05-11 14:06:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 366-6311	2015-06-19 09:04:45	Voicemail	M

Comments: May be interested, however, we were unable to leave a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 366-6311	2015-06-23 09:45:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ENTECH NORTHWEST INC.

43517 RIDGE PARK DRIVE, SUITE 200 • TEMECULA, CA, 92590

Cert. #32881 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
MJONES@ENTECHNORTHWEST.COM	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 506-0102	2015-05-11 14:06:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 506-0055	2015-06-19 09:06:57	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 506-0055	2015-06-23 08:48:24	No answer	M

Comments: May be interested, however, we were unable to connect call.

ERIC'S BACKHOE SERVICE

4780 MARY HILL ROAD • ACTON, CA, 93510

Cert. #37319 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 269-2222	2015-05-11 14:09:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 269-2222	2015-06-19 09:07:13	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 269-2222	2015-06-23 09:47:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ERNEST B. DEE

6120 BELFIELD CIR • ELK GROVE, CA, 95758

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dee4321@frontiernet.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-05-11 14:07:22	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-06-19 09:10:03	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-06-23 09:48:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

EXBON DEVELOPMENT, INC.

13432 ACLARE STREET, • CERRITOS, CA, 90703

Cert. #36272 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@exbon.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 777-1888	2015-05-11 14:08:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 827-7327	2015-06-19 09:10:53	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 827-7327	2015-06-23 09:49:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2015-05-11 14:06:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-06-19 09:11:52	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FAR EAST LANDSCAPE & MAINTENANACE, INC.

27118 COLEBROOK PLACE • VALENCIA, CA, 91395

Cert. #37497 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
fareastmoon1@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 297-6282	2015-05-11 14:06:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 297-0918	2015-06-19 09:29:21	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2015-05-11 14:06:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-06-19 09:30:41	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-06-23 09:51:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FIRST FUEL, INC.

14 BOLIVAR STREET, • NEWPORT BEACH, CA, 92663

Cert. #36185 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jkaufman@firstfuel.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 270-6257	2015-05-11 14:07:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 861-0284	2015-06-19 09:31:34	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 262-6099	2015-05-11 14:06:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-06-19 09:32:38	No answer	M

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-06-23 09:52:26	No answer	M

Comments: May be interested, however, we were unable to connect call.

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE • STOCKTON, CA, 95206

Cert. #41980 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresoflores@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 234-7165	2015-05-11 14:06:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-06-19 09:32:47	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-06-23 09:54:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2015-05-11 14:06:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-06-19 09:33:30	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2015-05-11 14:06:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-06-19 09:34:57	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-06-23 09:56:02	Estimator	N

Comments: No, not interested in bidding.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-05-11 14:06:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-06-19 11:28:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-06-23 09:58:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

G & L SUPPLY, INC.

15585 HILL ROAD • MORGAN HILL, CA, 95037

Cert. #38716 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glsupply@verizon.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 779-3306	2015-05-11 14:08:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 778-3933	2015-06-19 11:33:30	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL ENGINEERING CONSTRUCTION CO.

755 EL PINTADO ROAD • DANVILLE, CA, 94526

Cert. #39433 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly.generalengineering@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2015-06-19 11:34:11	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2015-06-23 10:00:00	No answer	N

Comments: Line is disconnected.

GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE • LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
geronimo_concrete@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 222-8312	2015-05-11 14:06:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2015-06-19 11:35:30	Estimator	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trila.grsi@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 893-0945	2015-05-11 14:06:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(714) 893-0845 2015-06-19 11:36:37 Estimator N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2015-05-11 12:14:19	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 298-9431	2015-05-11 14:14:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-06-19 11:40:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-06-23 10:00:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

GONZALES, SUAREZ & ASSOCIATES, INC.

1036 CORONADO ST. • UPLAND, CA, 91786

Cert. #30795 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgonzales@gsaeng.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 988-9531	2015-05-11 15:14:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 981-2156	2015-06-19 11:55:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 981-2156	2015-06-23 10:01:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HERCON COMPANY, INC.

30211 AVENIDA DE LAS BANDERAS, STE 200 • RANCHO SANTA MARGARI, CA, 92688

Cert. #35158 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ahernandez@herconcompany.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 766-6768	2015-05-11 14:09:04	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 766-6770	2015-06-19 11:56:50	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 766-6770	2015-06-23 10:01:58	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

HYDROCONSULT ENGINEERS, INC.

45 POLK STREET, 3RD FLOOR • SAN FRANCISCO, CA, 94102

Cert. #34842 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bgoldstein@hydroce.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 252-9261	2015-05-11 14:06:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2015-06-19 11:58:20	Receptionist	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

INTERWEST PACIFIC, LTD.

990 HIGHLAND DR. STE. 212 • SOLANA BEACH, CA, 92075

Cert. #12174 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jack@interwestpacific.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 345-3737	2015-05-11 14:06:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 259-2062	2015-06-19 12:01:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 259-2062	2015-06-23 10:03:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

J FRANCIS COMPANY

16197 KRAMERIA AVE • RIVERSIDE, CA, 92504

Cert. #38326 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
diana@jfranciscompany.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 776-9174	2015-05-11 14:06:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 776-9100	2015-06-19 12:09:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 776-9100	2015-06-23 10:04:08	Receptionist	N

Comments: No, not interested in bidding.

J N A BUILDERS, INC.

3549 EL CAMINITO • LA CRESCENTA, CA, 91214

Cert. #39353 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JNABUILDERSINC@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 248-0013	2015-05-11 14:08:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 281-5262	2015-06-19 12:12:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 281-5262	2015-06-23 10:07:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JAKI CONSTRUCTION COMPANY

1217 WASHINGTON AVENUE, SUITE 158 • SAN LEANDRO, CA, 94577

Cert. #39540 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jakiconstructioncompany@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 568-5236	2015-05-11 14:35:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-06-19 12:14:33	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-06-23 10:06:22	No answer	N

Comments: Line is disconnected.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 832-1736	2015-05-11 14:07:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-06-19 12:14:58	Not available	M

Comments: May be interested, however, we were unable to leave message. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-06-23 10:08:29	No answer	M

Comments: May be interested, however, we were unable to connect call.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-05-11 14:07:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-06-19 12:21:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-06-23 11:07:41	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2015-05-11 14:11:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-06-19 12:23:20	Jake	M

Comments: Maybe, however, they would like to get a call from the estimator before submitting a quote.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-06-23 11:09:48	Jake	N

Comments: No, not bidding. Not interested in bidding this project.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-05-11 14:06:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-06-19 12:24:56	Claudia	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-05-11 14:09:35	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-06-19 12:47:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-06-23 11:11:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KILLGORE INDUSTRIES

909 MARINA VILLAGE PARKWAY, #197 • ALAMEDA, CA, 94501

Cert. #25268 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
killgoreind@earthlink.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 548-3981	2015-05-11 14:18:37	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 715-4863	2015-06-19 12:48:34	Not available	M

Comments: May be interested, however, we were unable to leave message. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 715-4863	2015-06-23 11:13:08	Estimator	N

Comments: No, not bidding. Too far.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-06-19 12:50:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-06-23 11:16:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KITCHELL CONSTRUCTION, INC.

311 SOUTH FIRST STREET • TURLOCK, CA, 95380

Cert. #39610 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kitchellconstruction@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 667-1201	2015-05-11 14:08:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-06-19 12:52:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-06-23 11:18:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

26225 ENTERPRISE COURT • LAKE FOREST, CA, 92630

Cert. #35025 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kathy.tweidt@northstarer.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 580-2802	2015-05-11 14:06:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 580-2800	2015-06-19 12:53:56	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2015-05-11 14:06:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-06-19 12:55:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-06-23 11:20:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LABAT'S TREE CARE

1330 VEALE AVENUE • MARTINEZ, CA, 94553

Cert. #36466 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
labatstree@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 335-9116	2015-05-11 14:07:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 285-7741	2015-06-19 12:57:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 285-7741	2015-06-23 11:22:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LNA CONCRETE STRUCTURES, INC.

15455 TERN STREET • CHINO HILLS, CA, 91709

Cert. #31286 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
agarcialna@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 393-9363	2015-05-11 14:06:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 393-1493	2015-06-19 12:59:11	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

LODICO ACOUSTICS, LLC

355-C INVERNESS DRIVE SOUTH • ENGLEWOOD, CO, 80112

Cert. #39905 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dlodico@lodicoacoustics	2015-05-11 12:14:19	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(303) 720-2355	2015-06-19 13:01:25	Dana	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(303) 720-2355	2015-06-23 11:23:56	Anita	M

Comments: Maybe, resent information by email. They will reply if interested.

LOWERS WELDING & FABRICATION, INC.

10847 PAINTER AVENUE • SANTA FE SPRINGS, CA, 90670

Cert. #42324 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ddavis@lowerswelding.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 903-0116	2015-05-11 14:06:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 946-4521	2015-06-19 13:03:36	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project. 6

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2015-05-11 14:07:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7601	2015-06-19 13:08:42	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-05-11 14:06:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-06-19 13:10:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-06-23 11:27:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MACHADO & SONS CONSTRUCTION, INC

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42253 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@machadoandsons.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 632-3963	2015-05-11 14:08:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5260	2015-06-19 13:14:49	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MAD STEEL INC.

277 WEST ALLEN AVENUE • SAN DIMAS, CA, 91773

Cert. #34508 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
madsteelinc@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 394-0724	2015-05-11 14:07:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-3443	2015-06-19 13:17:01	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariamaneri@yahoo.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 695-5105	2015-05-11 15:12:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-06-19 13:21:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-06-23 11:33:56	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

MARKS TRAFFIC DATA

4985 PRIMROSE DR • FAIR OAKS, CA, 95628

Cert. #38848 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
samcoffey@att.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 966-4000	2015-06-19 13:28:11	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mccullughconstructioninc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-05-11 14:07:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-06-19 13:34:44	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-05-11 14:14:21	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-06-19 13:37:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-06-23 11:37:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-05-11 14:08:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-06-19 13:46:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-06-23 11:41:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

11511 RAGUSA DRIVE • RANCHO CUCAMONGA, CA, 91701

Cert. #4830 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vmuniz@charter.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 989-4791	2015-05-11 14:08:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 989-7191	2015-06-19 13:52:08	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MORALES CONTRACTING SERVICES

5031 CALMVIEW STREET • BALDWIN PARK, CA, 91706

Cert. #4481 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mcs.rexhand@verizon.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(626) 856-3648	2015-05-11 14:07:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 856-3646	2015-06-19 13:53:37	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MOTHERLODE CONCRETE CONSTRUCTION

90 GOLD DUST TRAIL • SUTTER CREEK, CA, 95685

Cert. #7972 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 267-1887	2015-05-11 14:07:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-06-19 13:54:44	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MSE GROUP

302 PENDLETON WAY • OAKLAND, CA, 94621

Cert. #34094 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
CEHACKNEY@MSEGRP.COM	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-9300	2015-05-11 14:08:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2015-06-19 13:55:53	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2015-06-23 11:43:16	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

NEW WEST LANDSCAPING

1019 W. 133RD ST. • GARDENA, CA, 90247

Cert. #40921 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
newwestlandscaping@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 769-6614	2015-05-11 14:09:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 617-9667	2015-06-19 14:02:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 617-9667	2015-06-23 11:47:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NISH-KO INC.

713 NORTH VALENTINE AVE • FRESNO, CA, 93706

Cert. #9483 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nish-koinc@comcast	2015-05-11 12:14:19	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-5753	2015-05-11 14:08:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-6653	2015-06-19 14:06:00	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-05-11 14:07:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-06-19 14:10:31	Val	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NOISE EXPERT, LLC

2850 EAST LAUREL STREET • MESA, AZ, 85213

Cert. #41498 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
beth@noiseexpert.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(480) 332-9325	2015-06-19 14:11:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(480) 332-9325	2015-06-23 11:51:04	re	N

Comments: No, not bidding. Not interested in bidding this project.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2015-05-11 14:06:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2015-06-19 14:13:24	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORCAL GENERAL CONSTRUCTION CORP

1950 MAJESTIC COURT • SAN JOSE, CA, 95132

Cert. #39231 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalgeneralconstruction@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 969-1650	2015-05-11 14:07:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2015-06-19 14:15:52	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2015-05-11 14:09:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-06-19 14:17:30	Vee	M

Comments: Maybe, resent information via email. They will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-06-23 11:55:17	Vee	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

NUNO IRON & MFG, INC

315 BITTERWATER RD. • KING CITY, CA, 93930

Cert. #40834 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bpantoja@nunoiron.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 386-9976	2015-05-11 14:07:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 386-0513	2015-06-19 14:18:52	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

OLIVAS VALDEZ INC.

4001 MAIN ST. #309 • VANCOUVER, WA, 98663

Cert. #31112 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
folivas@olivasvaldez.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(360) 225-6400	2015-05-11 14:07:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(360) 225-7900	2015-06-19 14:21:04	Diane	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(360) 225-7900	2015-06-23 11:56:43	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

OLIVEIRA FENCE, INC.

293 BROKAW ROAD • SANTA CLARA, CA, 95050

Cert. #1583 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pam@oliveirafenceinc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 727-2690	2015-05-11 14:07:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2015-06-19 14:24:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2015-06-23 11:59:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

OLIVER TRANSBAY CONSTRUCTION INC

1485 BAYSHORE BOULEVARD SUITE B145-421 • SAN FRANCISCO, CA, 94124

Cert. #35209 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flotbc@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-0934	2015-05-11 14:07:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-06-19 14:26:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-06-23 12:00:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-05-11 14:07:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-06-19 14:27:12	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-06-23 12:11:23	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

P. A. WILSON, INC.

9485 LA CUESTA DR • LA MESA, CA, 91941

Cert. #27179 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pawilsoninc@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2015-06-19 14:29:41	Not available	M

Comments: May be interested, however, we were unable to leave message. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2015-06-23 12:12:21	Not available	M

Comments: Maybe, however, we were unable to leave a message. Number could not be reached.

PACIFIC ELECTRIC CONTRACTING, INC.

330 PHELAN AVE • SAN JOSE, CA, 95112

Cert. #9182 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bids@pacific-electric.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 293-7598	2015-05-11 14:07:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 293-8102	2015-06-19 14:34:06	Answering service	M

Comments: Maybe, left a message with their answering service with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 293-8102	2015-06-23 12:18:02	Answering service	M

Comments: May be interested, left a message with their answering service.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2015-05-11 14:09:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-06-19 14:35:49	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PAVEMENT MANAGEMENT SOLUTIONS

38340 INNOVATION CT. STE. 506 • MURRIETA, CA, 92563

Cert. #42219 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Tsilva@pavementsolutionsinc.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 600-1112	2015-05-11 14:07:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 600-1110	2015-06-19 14:39:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 600-1110	2015-06-23 15:14:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2015-05-11 14:07:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-06-19 14:42:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-06-23 15:21:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@mac.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(760) 789-5168	2015-05-11 14:07:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2015-06-19 14:44:51	Receptionist	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R. DUGAN CONSTRUCTION

6157 MARLATT STREET • MIRA LOMA, CA, 91752

Cert. #39828 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brandon@rduganconst.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 360-7561	2015-05-11 14:07:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 360-7531	2015-06-19 14:48:39	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 957-8121	2015-05-11 14:08:22	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-06-19 14:49:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-06-23 15:45:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-05-11 14:08:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-06-19 14:56:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-06-23 15:47:59	Eric	Y

Comments: Yes, will bid. They will fax a quote before bid date.

RD CONSTRUCTION GENERAL ENGINEERING, INC.

1026 MEADOW VIEW COURT • CORONA, CA, 92880

Cert. #29224 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rdconst69@netzero.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 279-5020	2015-05-11 14:12:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 279-5020	2015-06-19 15:00:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 279-5020	2015-06-23 15:57:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ROBERT'S BACKHOE SERVICE, INC.

32987 TURTLE DOVE DRIVE • LAKE ELSINORE, CA, 92530

Cert. #34501 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rbsil997@yahoo.com	2015-05-11 12:14:19	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 678-5957	2015-05-11 14:08:58	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 678-0813	2015-06-19 15:02:21	Wrong Number	N

Comments: Reached wrong number.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUBICON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2015-05-11 14:07:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-06-19 15:04:12	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2015-05-11 14:07:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-06-19 15:06:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-06-23 16:01:32	Karen	Y

Comments: Yes, interested in bidding. Resent fax on request.

S & L FENCE COMPANY

1096 FULTON AVE • SUNNYVALE, CA, 94086

Cert. #5572 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcas555@hotmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 745-7146	2015-05-11 14:09:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 745-7021	2015-06-19 15:09:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 745-7021	2015-06-23 16:04:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-05-11 14:08:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-06-19 15:18:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-06-23 16:09:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S C ENVIRONMENTAL, INC.

3637 HONEYGLEN WAY • ONTARIO, CA, 91761

Cert. #20983 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scenv@verizon.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 947-6640	2015-05-11 14:08:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 947-4859	2015-06-19 15:20:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 947-4859	2015-06-23 16:16:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501 • ALAMEDA, CA, 94501

Cert. #37060 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
seng@skwokengineers.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 733-1360	2015-05-11 14:07:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-06-19 15:23:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-06-23 16:22:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SAN DIEGO BAY AREA ELECTRIC, INC.

13100 KIRKHAM WAY, SUITE 205 • POWAY, CA, 92064

Cert. #23909 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bev@bayareaelectric.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 748-6012	2015-05-11 14:09:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 748-2060	2015-06-19 15:25:15	Not available	M

Comments: Maybe, however, we were unable to leave a message. No answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 748-2060	2015-06-23 16:24:20	Not available	M

Comments: Maybe, however, we were unable to connect call. No asnwer to call, no voicemail.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-05-11 14:08:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-06-19 15:27:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-06-23 16:27:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SELECT MASONRY CONTRACTOR

7864 RHEIN COURT • RANCHO CUCAMONGA, CA, 91739

Cert. #42246 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
leonard.mckinney@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 463-4399	2015-05-11 14:07:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 463-4398	2015-06-19 15:28:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 463-4398	2015-06-23 16:31:15	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

SOUZA CONSTRUCTION INC

586 S. FARMERSVILLE BLVD. • FARMERSVILLE, CA, 93223

Cert. #30528 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
msouza61@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 747-7101	2015-05-11 14:07:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 747-7100	2015-06-19 15:29:32	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 560-0158	2015-05-11 14:07:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-06-19 15:31:46	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2015-05-11 14:08:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-06-19 15:36:27	Janice	Y

Comments: Yes, interested in bidding. Resent information via email.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-06-23 16:34:13	Janice	Y

Comments: Yes, interested in bidding. They have already responded to the fax.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2015-05-11 14:09:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-06-19 15:39:02	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-06-23 16:35:55	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2015-05-11 14:07:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-06-19 15:41:26	Josh	Y

Comments: Yes, will be bidding this project. They will fax a quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-06-23 16:38:18	Morgan	Y

Comments: Yes, will bid. They will fax a quote before bid date.

TALUS CONSTRUCTION, INC.

18 CROW CANYON COURT, SUITE 350 • SAN RAMON, CA, 94583

Cert. #35288 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sharon@teamtalus.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 984-2694	2015-05-11 14:07:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 406-4756	2015-06-19 15:43:00	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2015-05-11 14:07:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-06-19 15:55:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-06-23 16:39:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-05-11 14:09:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-06-19 15:59:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-06-23 16:44:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
traffic loops@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 520-4027	2015-05-11 14:07:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2015-06-19 16:02:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2015-06-23 17:41:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-05-11 14:07:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-06-19 16:08:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-06-23 17:43:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 588-1016	2015-05-11 14:07:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2015-06-19 16:12:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2015-06-23 17:45:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TUCKER TECHNOLOGY INC

300 FRANK OGAWA PLAZA, STE 235 • OAKLAND, CA, 94612

Cert. #27723 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@tuckertech.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 836-2625	2015-05-11 14:08:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 836-0422	2015-06-19 16:16:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 836-0422	2015-06-23 17:47:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TWO BROTHERS CONSTRUCTION

7299 ORANGETHORPE AVENUE • BUENA PARK, CA, 90621

Cert. #38621 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dk.2bros@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 521-7007	2015-05-11 14:07:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 521-7006	2015-06-19 16:19:18	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE • REDDING, CA, 96003

Cert. #38525 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tyrrellresources@sbcglobal.net	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 241-8975	2015-05-11 14:07:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2015-06-19 16:21:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2015-06-23 17:48:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

U.S. CONCRETE CONSTRUCTION, INC

30634 HASLEY CYN. ROAD • CASTAIC, CA, 91384

Cert. #38294 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
les@us-concrete.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 799-1038	2015-05-11 14:07:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 259-3522	2015-06-19 16:22:50	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

UDB ENTERPRISES, INC

217 W. FYFFE AVE SUITE 143 • STOCKTON, CA, 95203

Cert. #38325 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vilarino76@gmail.com	2015-05-11 12:14:19	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 932-0873	2015-05-11 14:07:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 649-8651	2015-06-19 16:25:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 649-8651	2015-06-23 17:50:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

UDBE STEEL

5214 WESTERFIELD STREET • RIVERSIDE, CA, 92509

Cert. #39484 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
udbest.eel2011@gmail.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 224-9797	2015-05-11 14:10:01	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 529-3359	2015-06-19 16:27:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 529-3359	2015-06-23 17:51:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ULTRASYSTEMS ENVIRONMENTAL INC

16431 SCIENTIFIC WAY • IRVINE, CA, 92618

Cert. #25485 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jemerson@ultrasystems.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 788-4901	2015-05-11 14:07:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 788-4900	2015-06-19 16:29:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 788-4900	2015-06-23 17:53:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2015-05-11 14:08:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-06-19 16:31:29	Tinker	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-06-23 17:56:15	Peter	Y

Comments: Yes, will bid. They will fax a quote before bid date.

V A P CONSTRUCTION INC

15705 BIRCHWOOD ST • LA MIRADA, CA, 90638

Cert. #39166 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vapconstructioninc@gmail.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 551-9420	2015-05-11 14:07:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2015-06-19 16:35:02	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

VALVERDE CONSTRUCTION, INC

10918 SHOEMAKER AVE • SANTA FE SPRINGS, CA, 90670

Cert. #1045 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
joev@valverdeconst.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 906-1918	2015-05-11 14:07:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 906-1826	2015-06-19 11:16:54	Estimator	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-5734	2015-05-11 14:07:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-06-19 11:16:27	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2015-05-11 14:07:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-06-19 11:15:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-06-23 17:58:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M • PLEASANTON, CA, 94566

Cert. #40681 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eibanez@westerntraffic.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 249-1863	2015-05-11 14:08:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-06-19 08:03:33	Ed	Y

Comments: Yes, will be bidding this project. They will fax a quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-06-23 10:23:23	Estimator	Y

Comments: Yes, will bid. They have already responded to the fax.

WHITE'S CUSTOM CONSTRUCTION

1529 MICHENER DR • ROSEVILLE, CA, 95747

Cert. #40690 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitescustom@yahoo.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 875-8095	2015-05-11 14:14:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-06-19 08:02:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-06-23 09:59:18	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

WILLIAMS MASONRY

2102 ENGLAND CT • STOCKTON, CA, 95206

Cert. #36471 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mwmasonry@sbcglobal.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 754-7451	2015-05-11 14:12:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 754-1606	2015-06-19 08:00:27	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 754-1606	2015-06-23 08:55:26	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94533

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2015-05-11 14:07:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-06-19 07:57:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-06-23 08:54:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 05/11/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2015-05-11 12:14:19	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-05-11 14:07:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-06-19 07:52:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-06-23 08:51:10	Terry	Y

Comments: Yes, will bid. They will fax a quote before bid date.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
BID #: 04-297624
BID DUE DATE: 2015-06-17 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber

(707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.
Tel: (209) 742-6684
Fax: (209) 966-2643

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A-1 ORNAMENTAL IRON WORKS, INC.
Tel: (559) 251-1447
Fax: (559) 251-4169

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ADVANCED GEOSOLUTIONS, INC
Tel: (310) 796-9000
Fax: (310) 796-9001

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN PRECISION BUILDERS
Tel: (510) 827-7684
Fax: (510) 764-4955

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN STEEL PLACERS, INC.
Tel: (909) 884-6031
Fax: (909) 433-9150

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AP TRUCKING
Tel: (510) 750-6867
Fax: (510) 878-2725

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION
Tel: (909) 746-8066
Fax: (909) 591-4569

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
Tel: (209) 823-1890
Fax: (209) 823-1890

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AZUL WORKS INC
Tel: (415) 558-1507
Fax: (415) 558-1556

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BASS ELECTRIC
Tel: (415) 295-1600
Fax: (650) 869-3509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BERT W SALAS, INC.
Tel: (619) 562-7711
Fax: (619) 258-3515

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLUE CABLE INC
Tel: (818) 559-5454
Fax: (818) 861-7259

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.
Tel: (909) 790-1637
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BROOKWATER, INC.
Tel: (925) 855-0417
Fax: (925) 855-0357

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC
Tel: (714) 779-2563
Fax: (714) 771-2569

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BURKE CONSTRUCTION
Tel: (530) 676-1009
Fax: (530) 672-2411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BWW & COMPANY
Tel: (909) 268-8516
Fax: (909) 435-0392

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: C & L DRILLING CO
Tel: (562) 697-7715
Fax: (562) 690-0264

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 03:12:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CALSYSTEM RESTORATION SERVICES, INC
Tel: (510) 430-0226
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMACHO COMMUNICATIONS CORPORATION
Tel: (916) 444-9853
Fax: (916) 447-9853

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAROB VALLEY ELECTRIC, INC.
Tel: (562) 907-2105
Fax: (562) 907-2106

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CARTER'S TRUCKING
Tel: (510) 677-8866
Fax: (510) 564-4122

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.
Tel: (909) 585-1557
Fax: (909) 752-7090

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY
Tel: (510) 601-5359
Fax: (510) 601-5332

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:10:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:16:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Tel: (714) 821-3756
Fax: (714) 821-4730

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D & D CONCRETE CONSTRUCTION CO
Tel: (209) 992-2267
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D & S TRUCKING
Tel: (510) 537-2178
Fax: (510) 581-8083

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D-LINE CONSTRUCTORS, INC.
Tel: (510) 251-6400
Fax: (510) 251-6401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:13:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DESTINATION ANYWHERE, INC.
Tel: (209) 836-9400
Fax: (209) 835-1144

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DEXTEROUS CONSTRUCTION
Tel: (323) 290-1100
Fax: (323) 290-1199

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:05:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DIANA'S TRUCKING
Tel: (925) 584-4069
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DOMINGUEZ & SONS TRUCKING, INC
Tel: (408) 288-9663
Fax: (408) 275-6762

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DOMINGUEZ CONSTRUCTION COMPANY, INC.
Tel: (626) 962-5000
Fax: (626) 962-5055

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DZC CONSULTING
Tel: (707) 599-9842
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E E ELECTRIC, INC
Tel: (909) 829-7818
Fax: (909) 829-0118

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E. GUINN INC.
Tel: (415) 571-9759
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Tel: (951) 324-8060
Fax: (951) 324-8061

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:11:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAST BAY SIGN CO., INC.
Tel: (415) 431-8882
Fax: (415) 431-9053

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECHO LANDSCAPE
Tel: (510) 481-8614
Fax: (510) 481-5386

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EDISON CONSTRUCTION, INC.
Tel: (661) 366-6311
Fax: (661) 366-0204

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ENTECH NORTHWEST INC.
Tel: (951) 506-0055
Fax: (951) 506-0102

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERIC'S BACKHOE SERVICE
Tel: (661) 269-2222
Fax: (661) 269-2222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EXBON DEVELOPMENT, INC.
Tel: (714) 827-7327
Fax: (562) 777-1888

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FAR EAST LANDSCAPE & MAINTENANACE, INC.
Tel: (661) 297-0918
Fax: (661) 297-6282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING, INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FIRST FUEL, INC.
Tel: (949) 861-0284
Fax: (949) 270-6257

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FLASH TRAFFIC, INC.
Tel: (661) 262-6003
Fax: (661) 262-6099

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FLORES SWEEPING SERVICE INC
Tel: (408) 506-2992
Fax: (209) 234-7165

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: G & L SUPPLY, INC.
Tel: (408) 778-3933
Fax: (408) 779-3306

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GENERAL ENGINEERING CONSTRUCTION CO.
Tel: (925) 768-5329
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GERONIMO CONCRETE, INC.
Tel: (323) 225-2016
Fax: (323) 222-8312

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:14:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GONZALES, SUAREZ & ASSOCIATES, INC.
Tel: (909) 981-2156
Fax: (909) 988-9531

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 03:14:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HERCON COMPANY, INC.
Tel: (949) 766-6770
Fax: (949) 766-6768

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HYDROCONSULT ENGINEERS, INC.
Tel: (415) 252-9750
Fax: (415) 252-9261

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: INTERWEST PACIFIC, LTD.
Tel: (858) 259-2062
Fax: (858) 345-3737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: J FRANCIS COMPANY
Tel: (951) 776-9100
Fax: (951) 776-9174

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: J N A BUILDERS, INC.
Tel: (818) 281-5262
Fax: (818) 248-0013

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans,

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JAKI CONSTRUCTION COMPANY
Tel: (510) 568-2560
Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:35:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CDNCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINDR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans.

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:11:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KILLGORE INDUSTRIES
Tel: (510) 715-4863
Fax: (510) 548-3981

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:18:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KITCHELL CONSTRUCTION, INC.
Tel: (209) 667-1454
Fax: (209) 667-1201

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KRT MANAGEMENT INC. DBA
NORTHSTAR ENVIRONMENTAL REMEDIATION
Tel: (949) 580-2800
Fax: (949) 580-2802

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LABAT'S TREE CARE
Tel: (925) 285-7741
Fax: (925) 335-9116

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LNA CONCRETE STRUCTURES, INC.
Tel: (909) 393-1493
Fax: (909) 393-9363

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LODICO ACOUSTICS, LLC
Tel: (303) 720-2355
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LOWERS WELDING & FABRICATION, INC.
Tel: (562) 946-4521
Fax: (562) 903-0116

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 846-7601
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MACHADO & SONS CONSTRUCTION, INC
Tel: (209) 632-5260
Fax: (209) 632-3963

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MAD STEEL INC.
Tel: (909) 592-3443
Fax: (909) 394-0724

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MANERI TRAFFIC CONTROL
Tel: (951) 695-5104
Fax: (951) 695-5105

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 03:12:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MARKS TRAFFIC DATA
Tel: (916) 966-4000
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:14:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Tel: (909) 989-7191
Fax: (909) 989-4791

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MORALES CONTRACTING SERVICES
Tel: (626) 856-3646
Fax: (626) 856-3648

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MSE GROUP
Tel: (510) 383-9600
Fax: (510) 383-9300

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NEW WEST LANDSCAPING
Tel: (310) 617-9667
Fax: (310) 769-6614

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NISH-KO INC.
Tel: (559) 275-6653
Fax: (559) 276-5753

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projecfs, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOISE EXPERT, LLC
Tel: (480) 332-9325
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:06:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP
Tel: (408) 886-0335
Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NUNO IRON & MFG, INC
Tel: (831) 386-0513
Fax: (831) 386-9976

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVAS VALDEZ INC.
Tel: (360) 225-7900
Fax: (360) 225-6400

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVEIRA FENCE, INC.
Tel: (408) 727-3811
Fax: (408) 727-2690

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVER TRANSBAY CONSTRUCTION INC
Tel: (415) 330-0904
Fax: (415) 330-0934

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: P. A. WILSON, INC.
Tel: () -
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC ELECTRIC CONTRACTING, INC.
Tel: (408) 293-8102
Fax: (408) 293-7598

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPDRARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PAVEMENT MANAGEMENT SOLUTIONS
Tel: (951) 600-1110
Fax: (951) 600-1112

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R. DUGAN CONSTRUCTION
Tel: (951) 360-7531
Fax: (951) 360-7561

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RD CONSTRUCTION GENERAL ENGINEERING, INC.
Tel: (951) 279-5020
Fax: (951) 279-5020

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:12:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ROBERT'S BACKHOE SERVICE, INC.
Tel: (909) 678-0813
Fax: (909) 678-5957

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUBICON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & L FENCE COMPANY
Tel: (408) 745-7021
Fax: (408) 745-7146

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S C ENVIRONMENTAL, INC.
Tel: (909) 947-4859
Fax: (909) 947-6640

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S KWOK ENGINEERS, INC.
Tel: (510) 220-9017
Fax: (888) 733-1360

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SAN DIEGO BAY AREA ELECTRIC, INC.
Tel: (858) 748-2060
Fax: (858) 748-6012

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SELECT MASONRY CONTRACTOR
Tel: (909) 463-4398
Fax: (909) 463-4399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SOUZA CONSTRUCTION INC
Tel: (559) 747-7100
Fax: (559) 747-7101

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TALUS CONSTRUCTION, INC.
Tel: (925) 406-4756
Fax: (925) 984-2694

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:09:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC LOOPS CRACKFILLING, INC
Tel: (714) 520-4026
Fax: (714) 520-4027

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TUCKER TECHNOLOGY INC
Tel: (510) 836-0422
Fax: (510) 836-2625

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TWO BROTHERS CONSTRUCTION
Tel: (714) 521-7006
Fax: (714) 521-7007

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TYRRELL RESOURCES, INC.
Tel: (530) 243-8733
Fax: (530) 241-8975

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: U.S. CONCRETE CONSTRUCTION, INC
Tel: (661) 259-3522
Fax: (661) 799-1038

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: UDB ENTERPRISES, INC
Tel: (209) 649-8651
Fax: (209) 932-0873

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: UDBE STEEL
Tel: (951) 529-3359
Fax: (951) 224-9797

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ULTRASYSTEMS ENVIRONMENTAL INC
Tel: (949) 788-4900
Fax: (949) 788-4901

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: V A P CONSTRUCTION INC
Tel: (714) 253-3270
Fax: (714) 551-9420

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projecfs, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: VALVERDE CONSTRUCTION, INC
Tel: (562) 906-1826
Fax: (562) 906-1918

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WESTERN TRAFFIC SUPPLY, INC.
Tel: (925) 249-1854
Fax: (925) 249-1863

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:08:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WHITE'S CUSTOM CONSTRUCTION
Tel: (916) 284-1680
Fax: (916) 875-8095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:14:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WILLIAMS MASONRY
Tel: (510) 754-1606
Fax: (925) 754-7451

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:12:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-17 at 02:00

BID No.: 04-297624

PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide

specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 02:07:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubl (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 12:15:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans. specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; Including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:00:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STOLOSKI & GONZALEZ, INC.
Tel: (650) 726-7119
Fax: (650) 726-9055

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 05/27/2015 at 02:00
BID/PROJECT #: Contract No. 2013-13
PROJECT NAME: Railroad Avenue Pavement Rehabilitation (Linsheid Dr. to State Route 4)
AGENCY NAME: City of Pittsburg
PROJECT LOCATION: Pittsburg, Contra Costa County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers and truckers for the Railroad Avenue Pavement Rehabilitation in Pittsburg, CA. The scope consists of signage, sid ewalk, curb and gutter work, adjustment of utilities, roadway cold planning and asphalt concrete ini ay paving. Quotes requested include, but are not limited to, the following scopes of work: TRAFFIC C ONTROL SYSTEM, CONSTRUCTION AREA SIGNS, CLEAR & GRUB, TREE TRIMMING & PROTECTION, REMOVE PCC SIDEWAL K/GUTTER/CURB, TEMP PAVEMENT DELINEATION, INSTALL PCC CURB/GUTTER/SIDEWALK/ VALLEY GUTTER, AB & DETE CTABLE WARNING (CURB RAMP), PAVING MAT INTERLAYER, ADJUST UTILITIES, LOOP DETECTOR, STRIPING, STREET SWEEPING, EROSION CONTROL, AGGREGATE, ASPHALT, CONCRETE SUPPLY AND TRUCKING. Engineer's Estimate: $ 1,100,000.00 / DBE Goal: 13% / 50 WD / $2,000.00 per calendar day LD / Submit quotes by 12:00pm on b id date. GCC is available to discuss breaking out any portion of work to encourage minority particip ation.

Mr. Thomas Smith(707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is availab le to provide you with assistance to clarify any questions regarding the scope of work, including in terpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines o f credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equ ipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performa nce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pa y bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans , specifications and project requirements may be reviewed at our office in Santa Rosa. Plans, specif ications are available for $45.00 from the City of Pittsburg, Community Development Dept., 65 Civic Ave., Pittsburg, CA 94565, or can be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of mi nority and women subcontractors and suppliers and considers such to be an important aspect of the pr oject. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on GCC's website (ww w.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bi d terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must in clude the cost of naming GCC as additional insured; including completed operations coverage; Use for m 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance

and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested. STOLOSKI & GONZALEZ, INC.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 05/12/2015 09:05:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

No bid, but Thanks!

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:05:02 pm PST on behalf of Ghilotti Construction Company, Inc.

FAXED 5-11-15

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

CUTLER TRUCKING, INC.
dba: R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work. CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 16" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate. $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Manboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans mey also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of tha project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to tha nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1165' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

5.10.15

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 12:30:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME. Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATEO WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIAL S, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHAL T DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, ORILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING 6", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE 1), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[✓] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 01:05:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H DLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 460 WD (660 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pe rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work. Including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 12:15:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Flores Sweeping service

FAX

To: Estimating Department **Fax #** 707) 585-1601

From: Tereso Flores **Fax # 209-234-7165**

Date: 5-13-15

Pages: 4

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1 221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 12:30:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FLORES SWEEPING SERVICE INC
Tel: (408) 506-2992
Fax: (209) 234-7166

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/26.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED ERDSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL ANO BDND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTI ON SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

FLORES SWEEPING SERVICE, INC.

2072 UNIVERSAL DR
STOCKTON, CA 95206
PHONE: (408)506-2992
FAX: (209)234-7156
EMAIL: teresoflores1@yahoo.com
DBE: 41980

QUOTE

2015 RATE SHEET

	REGULAR TIME HOURLY RATE	OVERTIME HOURLY RATE
DAY WORK (4 HR Minimum Local, 8 HR Minlmum Out of Town)	$145.00	$170.00
WEEKEND WDRK	$155.00	$185.00
NIGHT WORK	$155.00	$185.00
TRAVEL	$125.00	$125.00

NOTE: Customer supplies water and dump site.

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLUE CABLE INC
Tel: (818) 559-5454
Fax: (818) 861-7259

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/17/2015 at 02:00
BID/PROJECT #: 04-297624
PROJECT NAME: Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Pleasanton, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Hig hway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mi e north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not lim ited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHA NGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, T EMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDR AULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPOR ARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYD ROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, P RIME COAT, PLACE HOT MIX ASPHALT DIKE, "ACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-H OLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TE XTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIG N, PREPARE & PAINT CONCRETE ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" AL TERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CA SING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 1 6" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PI PE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGE TATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE , THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC

OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant e stablishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for mor e information. GCC is available to discuss breaking out any portion of work to encourage minority pa rticipation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available t o provide you with assistance to clarify any questions regarding the scope of work, including interp retation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of cr edit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipme nt, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bo nd premiums up to 1 ½% of cc ntract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory sub contractors will be required to sign an agreement for trades covered under our agreements.) Plan s, specifications and project requirements may be reviewed at our office in Santa Rosa. They may al so be downloaded for free through the Department of Transportation via their website at http://www.d ot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loc al plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Cons truction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affir ms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inv estigation, they have satisfied themselves as to the nature and location of the work. GCC's wr itten subcontract document execution is required of all successful subcontract bidders. A copy is av ailable for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance : As per our insurance requirements, your bid must include the cost of naming GCC as additional insu red; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; inc lude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 05/11/2015 12:20:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

ITEM #4 – SUPPORTING DOCUMENTS

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-297624. 3 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24? & 36? CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24?, 30?, 36? AND 42? ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24? & 30? WELDED STEEL PIPE CASING, 8?, 15?, & 18? PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12? & 16? DIP WATER LINE, JACKED 18?, 30?, 36? AND 42? REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING.
Requirements: Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s

written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 05/11/2015

Contractor: DeSilva Gates Construction **Contact:** Victor Le
Address: 11555 Dublin Blvd., Dublin, CA 94568
Phone: 925-829-9220 **Fax:** 925-803-4263 **Email:** dgcestimating@desilvagates.com
Services needed: DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following types of work, including but not limited to: Bridge, Bridge Deck Resurfacing, Clearing & Grubbing, Concrete Barrier, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Fence, Guardrailing, HMA Dike, Joint Trench, Landscaping, Minor Concrete, Minor Concrete Structures, Noise Monitoring, Retaining Wall, Rumble Strip, Roadside Signs, Soil Nail Wall, Striping and Pavement Markers, SWPPP Prep, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Erosion Control Materials, MSE Materials, Aggregate Subbase Material, Aggregate Base Material, ATPB Material, HMA Material, RHMA Material and Tack Coat Material.
Requirements: DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.
Date posted: 05/06/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), TEMPORARY TIMER CONSTRUCTION MAT, GROUND SURFACE MONITORING PROGRAM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE DELINEATOR, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY DEWATERING AND NON STORM WATERDISCHARGE CONTROL SYSTEM, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, NOISE MONITORING, ABANDON CULVERT (LF), ABANDON INLET, REMOVE FENCE, REMOVE GATE, REMOVE BOLLARD, REMOVE GUARDRAIL, REMOVE FLARED END SECTION, REMOVE IRRIGATION FACILITY, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE,

REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD), REMOVE OVERSIDE DRAIN, REMOVE CULVERT (LF), REMOVE INLET, REMOVE HEADWALL, REMOVE MANHOLE, REMOVE BASE AND SURFACING, SALVAGE IRRIGATION FACILITY, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN-ONE POST, RELOCATE ROADSIDE SIGN-TWO POST, ADJUST INLET, ADJUST MANHOLE, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, REMOVE CRASH CUSHION (SAND FILLED), BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE EXCAVATION (SOIL NAIL WALL), STRUCTURE BACKFILL, STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), STRUCTURE BACKFILL (SOIL NAIL WALL), DITCH EXCAVATION, TEMPORARY SHORING (SQFT), SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1, ROADSIDE CLEARING, PRUNE EXISTING PLANTS, WEED GERMINATION, CULTIVATION, SOIL AMENDMENT, ORGANIC FERTILIZER, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP K), PLANT (GROUP A), PLANT (GROUP B), MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, 1" REMOTE CONTROL VALVE, 1 1/2" REMOTE CONTROL VALVE, 1" WYE STRAINER ASSEMBLY, 1 1/2" WYE STRAINER ASSEMBLY, 2" SUPPLY LINE (BRIDGE), CERTIFY EXISTING BACKFLOW PREVENTERS POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, 3" GATE VALVE, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), QUICK COUPLING VALVE, BALL VALVE, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), IMPORTED BIOFILTRATION SOIL (CY), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 3 AGGREGATE SUBBASE, CLASS 4 AGGREGATE SUBBASE, AGGREGATE BASE, CLASS 2 AGGREGATE BASE (CY), ASPHALT TREATED PERMEABLE BASE, PREPAVING INERTIAL PROFILER, PRIME COAT, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, SOIL NAIL, MECHANICALLY ESTABILIZED EMBANKMENT, 24" CAST-IN-DRILLED-HOLE CONCRETE PILING, 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, BARRIER SLAB, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, HEADWALL, MINOR CONCRETE (MINOR STRUCTURE), GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL AND PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), HEADED BAR REINFORCEMENT, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED), METAL (BARRIER MOUNTED SIGN), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), INSTALL SIGN (PEDESTRIAN BARRICADE), PREPARE AND PAINT CONCRETE, ANTI-GRAFFITI COATING, 18" ALTERNATIVE PIPE CULVERT (TYPE A), 18" ALTERNATIVE PIPE CULVERT (TYPE B), 24" ALTERNATIVE PIPE CULVERT (TYPE A), 24" ALTERNATIVE PIPE CULVERT (TYPE B), 30" ALTERNATIVE PIPE CULVERT (TYPE A), 30" ALTERNATIVE PIPE CULVERT (TYPE B), 36"

ALTERNATIVE PIPE CULVERT (TYPE A), 36" ALTERNATIVE PIPE CULVERT (TYPE B), 42" ALTERNATIVE PIPE CULVERT, 18" TEMPORARY ALTERNATIVE SLOTTED PIPE, CONCRETE BACKFILL (PIPE TRENCH), 12" TEMPORARY CULVERT 18" TEMPORARY CULVERT, 4" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, 8" PERFORATED PLASTIC PIPE UNDERDRAIN, 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, 3" PLASTIC PIPE (EDGE DRAIN), 3" PLASTIC PIPE (EDGE DRAIN OUTLET), PERMEABLE MATERIAL (BLANKET), DRAINAGE INLET MARKER, 36" CORRUGATED STEEL PIPE INLET (.168" THICK), 10" WELDED STEEL PIPE (.250" THICK), 12" WELDED STEEL PIPE (.134" THICK), 18" WELDED STEEL PIPE (.134" THICK), 18" WELDED STEEL PIPE (.375" THICK), 20" WELDED STEEL PIPE (0.250" THICK), 30" WELDED STEEL PIPE (0.250" THICK), 15" ALTERNATIVE FLARED END SECTION, 18" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, AUTOMATIC DRAINAGE GATE, INLET DEPRESSION, ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (1T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, FILTER FABRIC, ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (GUTTER) (LF), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (STAMPED CONCRETE), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM), RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL (BRIDGE), ABANDON SEWER LINE, REMOVE CITY OF LIVERMORE SEWER MANHOLE, ABANDON WATERLINE, ABANDON EXIST BUTTERFLY VALVE (ZONE 7), REMOVE 24" GAS PIPE, SAND BACKFILL (ABANDON SEWER), 30" WELDED STEEL PIPE CASING, JACKED 24" WELDED STEEL PIPE CASING, JACKED 30" WELDED STEEL PIPE CASING, 8" PVC (SDR35) SEWER PIPE, 15" PVC (SDR35) SEWER PIPE, 18" PVC (SDR35) SEWER PIPE, 18" HDPE SEWER PIPE, SEWER MANHOLE (TYPE I), 4'X10' UTILITY VAULT (SEWER SYSTEM), REMOVE EXISTING COMBINATION AIR AND VACUUM RELEASE VALVE (ZONE 7), REMOVE EXISTING CATHODIC PROTECTION TESTSTATION (ZONE 7), REMOVE EXISTING BLOWOFF VALVE (ZONE 7), 3/4" COMBINATION AIR RELEASE VALVE, 4'X10' UTILITY VAULT, 12" DIP WATER LINE (CALWATER), 16" DIP WATER LINE (COP) 8" DIP WATER LINE (CALWATER), 12" CEMENT MORTAR LINED AND CEMENT MORTAR COATED STEEL PIPE (CL&C), 36" BUTTERFLY VALVE (ZONE 7), COMBINATION AIR AND VACUUM RELEASE VALVE(ZONE 7), CATHODIC PROTECTION TEST STATION (ZONE 7), BLOWOFF VALVE (ZONE 7), CONNECT TO EXISTING WATER LINE, 6" PVC CONDUIT (PG&E ELECTRIC PRIMARY), 4" PVC CONDUIT (PG&E ELECTRIC SECONDARY), 2" PVC CONDUIT (PG&E ELECTRIC SECONDARY), 4" PVC CONDUIT (AT&T TELEPHONE), DIRECTIONAL BORE WITH 16" CASING, JACKED 20" WELDED STEEL PIPE CASING, NUMBER 6 PG&E BOX (4'X6'), NUMBER 7 PG&E BOX (4.5'X8.5'), NUMBER 2 PG&E BOX (1.5'X2.5'), AT&T BOX (2.5'X5'), AT&T BOX (2.5'X4'), PG&E PM CAPACITOR PAD (6.8'X6'), PG&E PM TRANSFORMER BOX PAD (3'X4.3'), PG&E PM INTERRUPTER PAD (4'X4'), 6" STEEL CONDUIT (PG&E ELECTRIC PRIMARY), TRENCHING AND BACKFILL (JOINT TRENCH), ARCHITECTURAL CONCRETE, STONE VENEER CITY OF LIVERMORE FIELD INLET, CITY OF LIVERMORE CURB INLET, CITY OF LIVERMORE MANHOLE (TYPE I), CITY OF LIVERMORE MANHOLE (TYPE II), JACKED 18" REINFORCED CONCRETE PIPE (CLASS II), JACKED 30" REINFORCED CONCRETE PIPE (CLASS II), JACKED 36" REINFORCED CONCRETE PIPE (CLASS III), JACKED 42" REINFORCED CONCRETE PIPE (CLASS III), CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD), CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD), WOOD IMITATION CONCRETE FENCE, 12' CHAIN LINK GATE (TYPE CL-6), 20' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), MILEPOST MARKER, OBJECT MARKER, SPECIAL MARKER, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CRASH CUSHION (TYPE SCI-100GM), CONCRETE BARRIER (TYPE 60P), CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60A), CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60D), CONCRETE BARRIER (TYPE 60G), CONCRETE BARRIER (TYPE 736A), CONCRETE BARRIER (TYPE 736 MODIFIED), THERMOPLASTIC PAVEMENT MARKING, PAINT TRAFFIC STRIPE (1-COAT), PAINT TRAFFIC STRIPE (2-COAT), PAINT PAVEMENT MARKING (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SIGNAL AND LIGHTING (LOCATION 1), SIGNAL AND LIGHTING (LOCATION 2), SIGNAL AND LIGHTING (LOCATION 3), SIGNAL AND LIGHTING (LOCATION 4), SIGNAL AND LIGHTING (STAGE CONSTRUCTION), EMERGENCY VECHILE DETECTION SYSTEM, INTERCONNECTION CONDUIT AND CABLE (LS), ELECTRIC SERVICE (IRRIGATION) (LOCATION 1), ELECTRIC SERVICE (IRRIGATION) (LOCATION 2), ELECTRIC SERVICE (IRRIGATION) (LOCATION 3), TRAFFIC OPERATIONS SYSTEM.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 05/06/2015

Annette Conley

From: Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]
Sent: Tuesday, May 12, 2015 9:08 AM
To: Annette Conley
Subject: Ad copy - May 11, 2015
Attachments: mwda2024(page3).pdf

Annette -

Here is your ad copy from yesterday.

Thanks,
Ric

Ad copy - May11, 2015

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

INVITATION TO BID

Project #:	**04-297624**
Owner:	**Caltrans**
Bid Date & Time:	**June 17, 2015 @ 2:00 PM**
Submit Quotes By:	**June 17, 2015 @ 12:00 PM**
Engineer's Estimate:	$42,000,000.00 (450 WD / $10,500.00 per day LD)
Minority Goal:	10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in & near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurence and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the usa of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature end location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE - SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad# 51915

INVITATION TO BID

Project #: 04-297624
Owner: Caltrans
Bid Date & Time: June 17, 2015 @ 2:00 PM
Submit Quotes By: June 17, 2015 @ 12:00 PM
Engineer's Estimate: $42,000,000.00 (450 WD / $10,500.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in & near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE - SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad# 51915

Annette Conley

From: Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]
Sent: Friday, June 12, 2015 9:17 AM
To: Annette Conley
Subject: RE: New AD - Caltrans #04-297624/AD COPY

Hi Annette -
I can throw the updated ad into today's California Bid Bulletin (a weekly) and in Monday's MWDVBE Weekly.
If you want, I can also throw it into today's daily (Calif. Bid Register) as well.
Here is the cost breakdown:
Calif. Bid Bulletin & MWDVBE Weekly = $128. ($68. per publication with $8. discount for using both weekly pubs)
Calif. Bid Register (Daily) = $90.
Total for all 3 = $218.
Let me know what you think.
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Friday, June 12, 2015 8:57 AM
To: 'ric@EldridgeBidReporter.com'
Subject: FW: New AD - Caltrans #04-297624/AD COPY

Hi Ric, and happy Friday!

This Caltrans job had a change of bid date. I'd like to place the attached update in all of your publications (or at least all the ones I can given the late notice). Can you let me know what my options are?

Thanks so much!

Annette

From: Annette Conley
Sent: Monday, May 11, 2015 3:55 PM
To: 'ric@EldridgeBidReporter.com'
Subject: RE: New AD - Caltrans #04-297624/AD COPY

Yes please...the charge is fine.

Thank you so much, have a great afternoon!

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Monday, May 11, 2015 3:54 PM
To: Annette Conley
Subject: RE: New AD - Caltrans #04-297624/AD COPY

If you would like it in the CBB, then it shall be.
Of course that's another $68.

Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Monday, May 11, 2015 3:46 PM
To: 'ric@EldridgeBidReporter.com'
Subject: RE: New AD - Caltrans #04-297624/AD COPY

This looks fantastic! Will it be published in the California Bid Bulletin as well?

Thanks so much!!

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Monday, May 11, 2015 3:46 PM
To: Annette Conley
Subject: RE: New AD - Caltrans #04-297624/AD COPY

Hi Annette -
I can fit this in, no problem.
Usually an ad this size would cost a lot more,
but since you guys are such great customers I'm just going to charge $68.
:)
Let me know if you would like any changes.
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Monday, May 11, 2015 3:18 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New AD - Caltrans #04-297624

Hi Ric,

See attached ad copy. I know it's really long, but it's a big job. Can you send over a proof if you are able to fit this into your publications? I can see about consolidating scopes if it's impossible!

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

Annette Conley

From: Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]
Sent: Monday, June 15, 2015 3:23 PM
To: Annette Conley
Subject: Ad copy - June 12 & 15, 2015
Attachments: cbba2028(pageB3).pdf; cbba2028(pageB4).pdf; mwda2029(page2).pdf; mwda2029(p4).pdf

Hi Annette -

Here are your ad copies from Friday and today.

Thanks,
Ric

Ad copy - June 12 & 15, 2015

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

NEW BID DATE!! JUNE 25, 2015 @ 2:00 PM

Project #: 04-297624
Owner: Caltrans
Submit Quotes By: 6/25/15 @ 12:00 PM
Engineer's Estimate: $42,000,000.00 (450 WD / $10,500.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in & near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad#51915

M/W/D/DVBE SUB-BIDS REQUESTED

NEW BID DATE!! JUNE 25, 2015 @ 2:00 PM

Project #: 04-297624
Owner: Caltrans
Submit Quotes By: 6/25/15 @ 12:00 PM
Engineer's Estimate: $42,000,000.00 (450 WD / $10,500.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in & near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad#51915

NEW BID DATE!! JUNE 25, 2015 @ 2:00 PM

Project #: 04-297624
Owner: Caltrans
Submit Quotes By: 6/25/15 @ 12:00 PM
Engineer's Estimate: $42,000,000.00 (450 WD / $10,500.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction on State Highway 84 in Alameda County in & near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS OAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATEO WOOD WASTE, NOISE MONITORING, COLO PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/ POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKEO 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment) / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghiiotti.com or rod@ghiiotti.com) are the Estimators for this project and are availiable to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technicai assistance. GCC may also assist in obtaining any necessary equipment, supplies, materiais or related services. (Piease note: G.C.C. may require Payment & Performance Bonds on ali sub-contracts over $25,000 per Ca. Pubiic Contract Code Sect. 4108. G.C.C. wiii pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNiON CONTRACTOR. Any non-signatory subcontractors wiii be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may aiso be downioaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Pians may also be viewed or purchased through iocai pian rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposai, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themseives as to the nature and iocation of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is avaiiabte for inspection on GCC's website (www.ghiiotti.com) and/ or can be provided upon written request prior to bid submission. inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additionai insured; including compieted operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equai opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad#51915

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 05/11/2015 12:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

Bid/Contract #

04-297624

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Pleasanton, Alameda County, CA

Bid Date

06/17/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE

HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your

certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 05/11/2015 12:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

Bid/Contract #

04-297624

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Pleasanton, Alameda County, CA

Bid Date

06/17/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED

EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid

must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 05/11/2015 12:14 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Live... dbegoodfaith.com/ads/Widen-Exis...

12:05 PM - 11 May 2015

DBE GoodFaith
your bid outreach solution

Update Bid or Call Date

Here you can update the bid date on your advertisements or, depending on your order, re-schedule the date for your second round of calls.

Update Bid Date

Current Bid Date: 06/17/2015

06/25/2015 Update »

Reschedule Second Call Date

Current 2nd Call Date: 06/15/2015

06/23/2015 Update »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 05/11/2015 12:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

Bid/Contract #

04-297624

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Pleasanton, Alameda County, CA

Bid Date

06/25/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE

HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your

certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 05/11/2015 12:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Mark Mahboubi

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

Bid/Contract #

04-297624

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Pleasanton, Alameda County, CA

Bid Date

06/25/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED

EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221, jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid

must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 05/11/2015 12:14 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Live... dbegoodfaith.com/ads/Widen-Exis...

12:05 PM - 11 May 2015

Annette Conley

From: Bay Area Marketplace [no-reply@kaango.com]
Sent: Wednesday, May 27, 2015 10:05 AM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for Caltrans # 04-297624 - Hwy 84 Bidding on June 17 @ 2pm

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!
Ad Id: 23789182
Ad Title: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Bidding on June 17 @ 2pm Date Placed: May 27, 2015 Ad Expiration: Jun 17, 2015

Online Insertion Fee: $9.95
1 Free Photos: FREE!
14 Online Ad Extension Fee (per day): $10.50 Total Discount: $0.00 Total Cost: $20.45

To view your online ad, click this link:
http://bayareamarketplace.kaango.com/ad-seeking-dbe-subs-suppliers-truckers-for-caltrans-04-297624-hwy-84-bidding-on-june-17-2pm/23789182

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:
http://bayareamarketplace.kaango.com/ads/create?aid=237B9182

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classads@bayareanewsgroup.com

Bay Area Marketplace Marketplace

GOLF PARK CITY
OUR LIFE STYLE
3 DAYS 2 NIGHTS $695

Your ad will be published shortly.

Edit Online Ad | Cancel Ad | Administer Other Ads

Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 Bidding on June 17 @ 2pm

Email ad to a friend | Print Ad | Add to my clip-list

User: Ghilotti Construction Company, Inc. (182 Ads Placed)

Location: Livermore, California, 94550

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

Bid Date & Time: 6/17/15 @ 2:00 P.M.

Project: #04-297624 – Hwy 84 in Alameda County, CA – Widen existing roadway, construct retaining walls, signal and lighting (04-Ala-84-22.9/25.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANOSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND

Vietnam War Caps
vetfriends.com
Huge Collection Of Veteran Caps. Avail Discounts Of 10-50%. Buy Now!

10-Day Extended Forecast

Sunday Paper Coupons

Support the President?

Hyundai 2014 Clearance

Flyerboard
CASH REGISTER FROM EARLY 1900's! Kolln Hardware!

SPINET PLAYER PIANO

SARATOGA LOTS

DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SOR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKEO 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Share This Ad:



Local display advertising by PaperG

Login Email Help
Help Is Just A Click Away!. Get Login Email Help In Mins

Ad Details

Ad Id:	23789182
Created:	May 27, 2015
Expires:	Jun 17, 2015
Views:	0 (not updated for owner)

Report ad to moderator

Submit a Press Release
Get Your News in Front of Major News Sites. Submit a Story Today.

Other ads from this member



All self-serve ads created on this site require prepayment in advance and are non-refundable.

Check Your Email Now
Need Help With Your Email Now? Speak To A Live Technician Now!

Powered by KAANGO

Privacy Policy Terms of Use

Annette Conley

From: Bay Area Marketplace [no-reply@kaango.com]
Sent: Friday, June 12, 2015 9:01 AM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for Caltrans # 04-297624 - Hwy 84 NEW BID DATE 6/25 @ 2pm

BAY AREA MARKETPLACE MARKETPLACE: UPDATED AD CONFIRMATIDN

Success! Your ad has been updated.
Ad Id: 23789182
Ad Title: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 NEW BID DATE 6/25 @ 2pm Date Placed: May 27, 2015 Ad Expiration: Jun 25, 2015

1 Free Photos: FREE!
8 Online Ad Extension Fee (per day): $6.00 Total Discount: $0.00 Total Cost: $6.00

To view your online ad, click this link:
http://bayareamarketplace.kaango.com/ad-seeking-dbe-subs-suppliers-truckers-for-caltrans-04-297624-hwy-84-new-bid-date-6-25-2pm/23789182

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:
http://bayareamarketplace.kaango.com/ads/create?aid=23789182

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classads@bayareanewsgroup.com

Bay Area Marketplace Marketplace

Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-297624 - Hwy 84 NEW BID DATE 6/25 @ 2pm

User: Ghilotti Construction Company, Inc. (182 Ads Placed)

Location: Livermore, California, 94550

NEW BID DATE!!!

Owner: Department of Transportation (CALTRANS)

Bid Date & Time: 6/25/15 @ 2:00 P.M.

Project: #04-297624 – Hwy 84 in Alameda County, CA – Widen existing roadway, construct retaining walls, signal and lighting (04-Ala-84-22.9/25.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen existing roadway, construct retaining walls, signal and lighting) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42"



ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Share This Ad:



Local display advertising by PaperG

Rent to Own
Home Listings

Rent to Own Home Listings
For $1. Search Nationwide &
Local Listings.

Ad Details

Ad Id:	23789182
Created:	May 27, 2015
Expires:	Jun 25, 2015
Views:	291 (not updated for owner)

Report ad to moderator

All self-serve ads created on this site require prepayment in advance and are non-refundable.

Need Help with Asbestos?

Find Local Asbestos Contractors Now Get Free Bids. Enter Your Zip Code!

Powered by KANGO

Privacy Policy Terms of Use

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**
NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NDISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRDDUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPDST, INCDRPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFDRCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFDRCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/PDST CDNSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEDUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WDOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC DPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**
NEW BID DATE: JUNE 25, 2015 @ 2PM

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/25/15 @ 2:00PM
SUBMIT QUOTES BY:	6/25/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm **with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
05/11/2015 12:14 PM

Order No.
445-32394

Billed to
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name
Widen Existing Roadway, Construct Retaining Walls, Signal and Lighting

Project/Contract #
04-297624

Transaction Summary

Gold Package	$595.00

- Focus Journal Notice
- Trade Journal Notice
- 175 Faxes & Emails
- Initial & Follow-up Phone Solicitations

TOTAL: $595.00

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Cold Rubberized Hot Mix Asphalt Concrete Surfacing) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: BRIDGE REMOVAL, BRIDGE DECK RESURFACING, CLEARING & GRUBBING, CONCRETE BARRIER, CAS, CRASH CUSHIONS, CAST-IN-DRILLED HOLE CONCRETE PILING, ELECTRICAL, EROSION CONTROL, COLD PLANE AC PAVEMENT, FENCE, PORTABLE CMS, GUARD RAILING, HMA DIKE, LANDSCAPING, IRRIGATION, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, NOISE MONITORING, RETAINING WALL, ROADSIDE SIGNS, SOIL NAIL WALL, STRIPING AND PAVEMENT MARKERS, SWPPP, ALTERNATIVE PIPE CULVERT, JACKED STEEL PIPE CASING, PVC SEWER PIPE, DIP WATER LINE, JACKED RCP, CHAIN LINK RAILING, CABLE RAILING, CONCRETE BARRIERS, SIGNAL & LIGHTING, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, VEGETATION CONTROL CONCRETE, TRUCKING, SWEEPING, WATER TRUCKS, SUPPLIERS OF CONCRETE, ASPHALT & AGGREGATES. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) and Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION**

CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **221310**
237310
238120
238210
238990
423320
423810
484110
541320
541330
541380
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-297624**

Bid Closing Date: **6/17/2015**

Time: **2:00 PM PDT**

Back

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **NEW BID DATE 6/25/15!! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Cold Rubberized Hot Mix Asphalt Concrete Surfacing) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: BRIDGE REMOVAL, BRIDGE DECK RESURFACING, CLEARING & GRUBBING, CONCRETE BARRIER, CAS, CRASH CUSHIONS, CAST-IN-DRILLED HOLE CONCRETE PILING, ELECTRICAL, EROSION CONTROL, COLD PLANE AC PAVEMENT, FENCE, PORTABLE CMS, GUARD RAILING, HMA DIKE, LANDSCAPING, IRRIGATION, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, NOISE MONITORING, RETAINING WALL, ROADSIDE SIGNS, SOIL NAIL WALL, STRIPING AND PAVEMENT MARKERS, SWPPP, ALTERNATIVE PIPE CULVERT, JACKED STEEL PIPE CASING, PVC SEWER PIPE, DIP WATER LINE, JACKED RCP, CHAIN LINK RAILING, CABLE RAILING, CONCRETE BARRIERS, SIGNAL & LIGHTING, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, VEGETATION CONTROL CONCRETE, TRUCKING, SWEEPING, WATER TRUCKS, SUPPLIERS OF CONCRETE, ASPHALT & AGGREGATES. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) and Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is**

a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **221310**
237310
238120
238210
238990
423320
423810
484110
541320
541330
541380
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-297624**

Bid Closing Date: **6/25/2015**

Time: **2:00 PM PDT**

Back



Offer Overview
Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* *Required Fields*

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	May 11, 2015
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* **First Name:**	Mark
* **Last Name:**	Mahboubi
* **Telephone:**	707-585-1221
Fax:	707-585-1601
Email Address:	markm@ghilotti.com
* **Date Open:**	May 11, 2015
* **Date Closed:**	June 17, 2015
* **Opportunity Title:**	Widen existing roadway, construct retaining walls,
* **Solicitation ID:**	Caltrans #04-297624
* **Contract Value Amount:**	$42,000,000
* **Estimated Contract Duration:**	1 Year - 2 Years
* **Opportunity Type:**	State Government
* **Offer Description:**	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Cold Rubberized Hot Mix Asphalt Concrete Surfacing) on State Highway 84 in Alameda County in and near Livermore and Pleasanton from 0.1 mile south of Ruby Hill Dr. to 0.6 mile north of Concannon Blvd (04-Ala-84-22.9/25.7). Quotes requested include, but are not limited to, the following scopes of work: BRIDGE REMOVAL, BRIDGE DECK RESURFACING, CLEARING & GRUBBING, CONCRETE BARRIER, CAS, CRASH CUSHIONS, CAST-IN-DRILLED HOLE CONCRETE PILING, ELECTRICAL, EROSION CONTROL, COLD PLANE AC PAVEMENT, FENCE, PORTABLE CMS, GUARD RAILING, HMA DIKE, LANDSCAPING, IRRIGATION, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, NOISE MONITORING, RETAINING WALL,

	ROADSIDE SIGNS, SOIL NAIL WALL, STRIPING AND PAVEMENT MARKERS, SWPPP, ALTERNATIVE PIPE CULVERT, JACKED STEEL PIPE CASING, PVC SEWER PIPE, DIP WATER LINE, JACKED RCP, CHAIN LINK RAILING, CABLE RAILING, CONCRETE BARRIERS, SIGNAL & LIGHTING, TRAFFIC OPERATIDNS SYSTEM, TRAFFIC CONTROL, VEGETATION CONTROL CONCRETE, TRUCKING, SWEEPING, WATER TRUCKS, SUPPLIERS OF CONCRETE, ASPHALT & AGGREGATES. Engineer's Estimate: $42,000,000.00 / DBE Goal: 10% / 450 WD (650 with plant establishment / $10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) and Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNIDN CDNTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder' s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
* **Keywords:**	General Contractor
* **Bond Request:**	No
Bond Amount:	Not Specified

* **INDUSTRY CODES**	Edit
NAICS:	48411 - General Freight Trucking, Local 23571 - Concrete Contractors 23531 - Electrical Contractors 22131 - Water Supply and Irrigation Systems 2341 - Highway, Street, Bridge, and Tunnel Construction
NIGP:	90656 - Landscape Architecture 21025 - Concrete Pilings 55079 - Traffic Comrol Devices, Non-Electric (including Rumble Strips, etc.) 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 98814 - Erosion Control Services

* **LOCATION INFORMATION**	[Edit]
Livermore, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 063409 Total Time : 0°01'05" Page : 001

Completed

Document : doc20150511153235

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-7580 Fx:510-464-7587

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily **all** divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	05/11/2015 15:33	15104647587	0°01'05"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-7580 Fx:510-464-7587

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTRDL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPDRARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NDISE MDNITORING, COLD PLANE AC PAVEMENT, FURNISH PDLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTRDL PRODUCT (NETTING), HYDROMULCH, FIBER RDLLS, STRAW, HYDROSEED, COMPOST, INCDRPDRATE MATERIALS, PREPAVE INERTIAL PRDFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SDIL NAIL, 24" & 36" CAST-IN-DRILLED-HDLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FODTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHDTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CDNCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WDDD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 063410 **Total Time : 0°01'30"** **Page : 001**

Completed

Document : doc20150511153251

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORMWATER SAMPLING AND ANALYSIS

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	05/11/2015 15:33	19164630190	0°01'30"	FAXP1	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 063411 **Total Time** : 0°01'05" **Page** : 001

Completed

Document : doc20150511153308

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
CA Dept. of General Services
707 Third Street, 1st Floor, Rm 40
W. Sacramento, CA 95798
Ph: 916-375-4940 Fx:916-375-4950

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	05/11/2015 15:34	19163754950	0°01'05"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
CA Dept. of General Services
707 Third Street, 1st Floor, Rm 40
W. Sacramento, CA 95798
Ph: 916-375-4940 Fx:916-375-4950

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 063412 Total Time : 0°00'26" Page : 001

Completed

Document : doc20150511153324

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	05/11/2015 15:36	15594881069	0°00'26"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

May 11, 2015
City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-297624
DESCRIPTION:	Hwy 84 Alameda Co – Widen Existing Roadway, Construct Retaining Walls, Signal & Lighting (04-Ala-84-22.9/25.7)
BID DATE & TIME:	6/17/15 @ 2:00PM
SUBMIT QUOTES BY:	6/17/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$42,000,000.00 / 450 WD (650 with plant establishment) / $10,500.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY DEWATERING & NON STORM WATER DISCHARGE CONTROL SYSTEM, TREATED WOOD WASTE, NOISE MONITORING, COLD PLANE AC PAVEMENT, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, LANDSCAPE & IRRIGATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PREPAVE INERTIAL PROFILER, PRIME COAT, PLACE HOT MIX ASPHALT DIKE, TACK COAT, SOIL NAIL, 24" & 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, SEAL COURSE CONCRETE, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, RETAINING WALL, SLAB, APPROACH SLAB (TYPE N), MINOR CONCRETE, GRAPE VINE TEXTURE, ROUNDED RIVER ROCK TEXTURE, DRILL & PRESSURE GROUT REINFORCEMENT, DRILL AND BOND DOWEL, JOINT SEAL, BAR REINFORCING STEEL, STRUCTURAL SHOTCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, PREPARE & PAINT CONCRETE, ANTI-GRAFFITI COATING, 24", 30", 36" AND 42" ALTERNATIVE PIPE CULVERT (TYPE A & B), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON & STEEL RIGID RAIL FALL PROTECTION SYSTEM, MISCELLANEOUS METAL, JACKED 24" & 30" WELDED STEEL PIPE CASING, 8", 15", & 18" PVC (SDR35) SEWER PIPE, SEWER MANHOLE (TYPE I), 12" & 16" DIP WATER LINE, JACKED 18", 30", 36" AND 42" REINFORCED CONCRETE PIPE, CHAIN LINK FENCE, WOOD IMITATION CONCRETE FENCE, CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CHAIN LINK RAILING (TYPE 7), WILDLIFE PASSAGE WAY (TYPE S), TUBULAR BICYCLE RAILING, CABLE RAILING, CONCRETE BARRIER (TYPE 60P, 60, 60A ,60C, 60D, 60G, 736A, 736), PAINT TRAFFIC STRIPE, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, SIGNAL AND LIGHTING, EMERGENCY VEHICLE DETECTION SYSTEM, INTERCONNECTION CONDUIT & CABLE, TRAFFIC OPERATIONS SYSTEM, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com), Mr. Jim Petnic and Mr. Rod Barber (707/585-1221 or jimp@ghilotti.com or rod@ghilotti.com) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

P. 01

TRANSACTION REPORT

MAY-06-2015 WED 09:46 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-06	09:45 AM	BUILDING NEWS	1'10"(1)	1	FAX TX	OK	684	

TOTAL : 1M 10S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P. 01

TRANSACTION REPORT

MAY-06-2015 WED 09:47 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-06	09:47 AM	DAILY PACIFIC BUILD	48"(1)	1	FAX TX	OK	687	

TOTAL : 48S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-06-2015 WED 09:51 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-06	09:51 AM	DAILY CONST SERVICE	24"(1)	1	FAX TX	OK	685	

TOTAL : 24S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.8/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-06-2015 WED 09:52 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-06	09:52 AM	MARIN BUILDERS EXCH	17"(1)	1	FAX TX	OK	686	

TOTAL : 17S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTDN FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CDNCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NDVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-06-2015 WED 09:54 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-06	09:53 AM	NORTH COAST BUILDERS	1'16"(1)	1	FAX TX	OK	688	

TOTAL : 1M 16S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTD, CA	CALTRANS	04-297824 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NDVATD, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 5/6/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
6/2 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4G5904 – HWY 280 IN SAN MATEO COUNTY NEAR BELMONT AT 1.0 MILE SOUTHEAST OF ROUTE 92/280 SEPARATION) (04-SM-280-9.4)
6/17 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	04-297624 – HWY 84 IN ALAMEDA COUNTY IN AND NEAR LIVERMOER AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD (04-ALA-84-22.9/25.7)
5/19 @ 2PM	922 MACHIN AVE NOVATO, CA	CITY OF NOVATO	NAVE DRIVE MULTI USE PATH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

04

07-01-15A11:01 RCVD

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN AND NEAR LIVERMORE AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6 MILE NORTH OF CONCANNON BLVD

In District 04 On Route 84

Under

Notice to Bidders and Special Provisions **dated May 4, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved February 23, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated May 4, 2015
Identified by
Contract No. 04-297624
04-Ala-84-22.9/25.7
Project ID 0400020581

Federal-Aid Project
ACSTP-P084(042)E

Bids open Wednesday, June 17, 2015

Dated May 4, 2015
AADD