

Double "M" Trucking, Inc.

710 Dutton Street
Winters, CA 95694

(530) 795-4181 Fax (530) 795-3914

Fax # 4064299
To TEICH CONSTR
Attn: SEAN
Re: SSR 12
LUMBER RD
SOMMERS ET
SOLANO COUNTY

DBE/SBE

Quoted rates are not prevailing wage.

Unless otherwise noted, rates quoted are for regular AC. Open Grade, Rubber, and Other mixes quoted upon request.

Week Days only.

Valid for 30 days from date of quote, unless PO is issued

Bid Date 11 6 13

AGGREGATE

<u>PLANT</u>	<u>DOUBLES</u>	<u>TRANSFERS</u>
TEICH F	9.25T	8.70T
✓ W	8.75T	8.20T
✓ P	10.50T	
✓ V	10.75T	
ASTA	3.80T	
CONCRSH	5.10T	

ASPHALT

<u>PLANT</u>	<u>DOUBLES</u>	<u>TRANSFERS</u>
TEICH W	10.30T	20 MIN LTRA
TEICH P	12.00T	11.00T
TEICH V	12.20T	ADDED
SLEDS	OWNER OPS @ 90 HR.	
TRANS	PREVAIL WAGE @ 121 HR.	
DBLES		

Asphalt rates include: 10 minutes load & 35 minutes dump Doubles
15 minutes load & 30 minutes dump Transfers

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 12 11:46:09 PST 2013

Query Criteria

Firm/DBA Name: Double M

Firm Type: DBE

Firm ID	414
Firm/DBA Name	DOUBLE M TRUCKING
Address Line1	710 DUTTON STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	penny@doublemtrucking.com
Contact Name	JOHN MARTIN
Area Code	(530)
Phone Number	795-4181
Fax Area Code	(530)
Fax Phone Number	795-3914
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 06; 07; 09; 11; 17; 18; 21; 22; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 60;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 12 11:46:51 PST 2013

Query Criteria

Firm ID: 000219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SOLANO CO RT 12 04-2A6204

BIDS : 11/6/13

"PLACE ONLY"* 1090 LF ASPHALT DIKE (TYPES C,F) @ \$3.35 LF.

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 12 11:46:20 PST 2013

Query Criteria

Firm/DBA Name: Spirit Road

Firm Type: DBE

Firm ID	1378
Firm/DBA Name	SPIRIT ROAD OILS
Address Line1	16490 VINEYARD BOULEVARD
Address Line2	
City	MORGAN HILL
State	CA
Zip Code1	95037
Zip Code2	
Mailing Address Line1	PO BOX 36288
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	AK
Mailing Zip Code1	95158
Mailing Zip Code2	
Certification Type	DBE
EMail	jan@spiritroad oils.com
Contact Name	null JANET E. SIMAS
Area Code	(408)
Phone Number	465-2270
Fax Area Code	(408)
Fax Phone Number	465-2280
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 21; 24; 27; 28; 35; 38; 41; 43; 44; 49; 50;
Districts	04; 05; 10;
DBE NAICS	237310; 444190;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



Contractors License
No. 472897

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 465-2270 Call (800) 637-2040 Fax (408) 465-228

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 012413

Submitted to: Teichert Attn: Sean Heraty

Bid Date: 11/16/13 Time: _____ Project# 04-2A16204

Project: Solano Co., Pio Vista Currie Rd to Summerset Rd

Item#	Est. Amount	Description	Unit	Est. Total
	<u>23 Tons</u>	<u>SC-70</u>	<u>1170</u> Per Ton + Sales Tax	
	<u>58 Tons</u>	<u>SS-1H</u>	<u>560</u> Per Ton + Sales Tax	
		Delivery Charge:	<u>\$ 400</u> EACH DELIVERY	
		Spread Charge:	<u>\$ 175</u> Per hour, 4 hour Minimum	

If spreading at night, Hourly rate is: \$ 185 per hour. Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED

QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 90 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0% RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas



State Contractors License
No. 472697

16480 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 485-2270 Calif (800) 837-2040 Fax (408) 485-2280

American Indian owned and operated
Member of Chukchansi Tribe of CA.

We are CALTRANS Certified
UDBE, SBE, MBE & WBE.

Bid/ Fax# 012513

Material Supplier Only

Submitted to: _____ Attn: _____ Est. Dept _____

Bid Date: 11/06/13 Time: _____ Project# 04-2A6204

Project: Rio Vista, CA

Item#	Quantity	Description	Price Quoted
1820	SY	Fabric	\$ 3.27 per SY/ TAX INCLUDED

DELIVERY \$ 3400.00 Each Day

This quote is based on (8) hours per day. Overtime after (8) hours @ (\$250) per hour.

***UNLESS STATED IN COMMENTS BELOW, FABRIC, OIL IS INCLUDED IN PRICE QUOTED.**

COMMENTS: ****PRODUCT QUOTED IS PAVING MAT *****TAX INCLUDED*******

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

0% RETENTION TO BE HELD,
Waiver of subrogation fee for workers Comp. Insurance shall be charged at \$250.00

ITEMS NOT INCLUDED IN THIS QUOTATION:

- | | |
|---------------------|--|
| EXCESS TACK OIL | DELIVERY CHARGE FOR OVER 25,000 SY OF FABRIC PER A DAY |
| TRAFFIC CONTROL | WEEKEND AND NIGHT CHARGES |
| SURFACE PREPARATION | RETENTION |

FABRIC QUOTED IS 4.1 OZ PER S.Y. POLYPROPYLENE UNLESS OTHERWISE STATED. IT IS THE CONTRACTORS RESPONSIBILITY TO ENSURE THE MATERIAL QUOTED MEETS THE JOBS SPECIFICATIONS. EXCESS BINDER TO BE CHARGED AT \$3.50 PER GALLON. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT OVERTIME RATE PORT TO PORT

JANET SIMAS PAVING INC. RESERVES THE RIGHT TO ADJUST THE QUOTED PRICE IF THE QUANTITY INSTALLED VARIES +/-15% FROM QUANTITY QUOTED REGARDLESS OF OWNER/AGENCY REQUIREMENT

QUOTES ARE GOOD FOR 45 DAYS UNLESS OTHERWISE NOTED.

QUOTED BY: JANET SIMAS

Section II

Good Faith Efforts Documentation - DBE

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
The Weekly Bid Flash (www.weeklybidflash.com)	09/25/13 thru 11/06/13
Construction Star, Inc. (www.constar1.com)	09/25/13 thru 11/06/13
DBE Good Faith (www.dbegoodfaith.com)	09/25/13 thru 11/06/13
See attached Subsection 4	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
MBDA	September 25, 2013	Online	Opportunity Placed
SBA	September 25, 2013	Online	Opportunity Placed
Caltrans	10/15/13 & 10/25/13	Online	Solicited to all Opt-In Contractors
See attached Subsection 5			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached Subsection 6

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached Subsection 7

8. Include additional data to support a demonstration of good faith efforts
 Contacted Local Builder's Exchange - Emailed ITB to 10/15/13
 See attached Subsection 8

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3990 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814

Subsection 1

Items of Work Made Available to DBE Firms

DBE Opportunities per Bid Items

Bid Date: November 6, 2013

Item N	Item Description	Unit of Measure	Estimated Quantity	Bidder Normally	DBE	Amount (\$)	Percentage of Contract
				Performs Item Y / N	Opportunity Y / N		
001	Lead Compliance Plan	LS	1	N	Y	2,600.00	0.04%
002	Progress Schedule (CPM)	LS	1	N	Y	3,000.00	0.05%
003	Time Related Overhead	LS	1	Y	N	234,000.00	0.00%
004	Construction Area Signs	LS	1	N	Y	5,000.00	0.08%
005	Traffic Control System	LS	1	Y	Y	100,000.00	1.55%
006	Temp Pavement Marking (Paint)	SF	590	N	Y	1,180.00	0.02%
007	Temp Traffic Stripe (Paint)	LF	79,000.00	N	Y	17,380.00	0.27%
008	Channelizer (Surface Mounted)	EA	210	N	Y	6,300.00	0.10%
009	Channelizer (Surface Mounted)(Left In Place)	EA	210	N	Y	6,300.00	0.10%
010	Temp Pavement Marker	EA	2,300.00	N	Y	6,900.00	0.11%
011	Portable Changeable Message Sign	LS	1	N	Y	32,000.00	0.50%
012	Temporary Railing (Type K)	LF	12,900.00	Y	Y	103,200.00	1.60%
013	Temp Alt Crash Cushion	EA	21	Y	Y	44,100.00	0.68%
014	Job Site Management	LS	1	Y	N	20,000.00	0.00%
015	Prepare SWPPP	LS	1	N	Y	1,500.00	0.02%
016	Water Quality Sampling And Analysis Day	EA	100	N	Y	5,000.00	0.08%
017	Storm Water Annual Report	EA	3	N	Y	6,000.00	0.09%
018	Water Quality Monitoring	EA	4	N	Y	5,200.00	0.08%
019	Move-In/Move-Out (Temp Erosion Control)	EA	6	N	Y	3,300.00	0.05%
020	Temp Hydraulic Mulch (Bonded Fiber Matrix)	SY	10,000.00	N	Y	7,800.00	0.12%
021	Temporary Cover	SY	2,000.00	N	Y	9,500.00	0.15%
022	Temporary Check Dam	LF	820	N	Y	8,200.00	0.13%
023	Temp Dainage Inlet Protection	EA	6	Y	Y	1,170.00	0.02%
024	Temporary Fiber Roll	LF	18,000.00	N	Y	46,800.00	0.73%
025	Temp Gravel Bag Berm	LF	190	N	Y	2,831.00	0.04%
026	Temporary Silt Fence	LF	1,200.00	N	Y	3,300.00	0.05%
027	Temporary Construction Entrance	EA	30	Y	Y	45,000.00	0.70%
028	Street Sweeping	LS	1	N	Y	70,000.00	1.09%
029	Temp Active Treatment System	LS	1	N	Y	5,000.00	0.08%
030	Temp Concrete Washout	LS	1	Y	Y	2,500.00	0.04%
031	Temp Creek Diversion System	LS	1	N	Y	20,000.00	0.31%
032	Wildlife Exclusion Fence	LF	16,700.00	N	Y	83,500.00	1.30%
033	Temporary Fence (Type ESA)	LF	16,900.00	Y	Y	43,940.00	0.68%
034	Remove Yellow Thermo Stripe (Haz Waste)	LF	17,100.00	N	Y	7,866.00	0.12%
035	Treated Wood Waste	LB	4,400.00	Y	Y	264.00	0.00%
036	Abandon Culvert	EA	2	Y	Y	3,000.00	0.05%
037	Remove Fence	LF	12,340.00	Y	Y	35,786.00	0.56%
038	Remove Gate	EA	1	Y	Y	210.00	0.00%
039	Remove Metal Beam Guard Railing	LF	340	N	Y	6,120.00	0.09%
040	Remove Flared End Section	EA	3	N	Y	750.00	0.01%
041	Remove Painted Traffic Stripe	LF	38,000.00	N	Y	11,400.00	0.18%
042	Remove Painted Pavement Marking	SF	260	N	Y	520.00	0.01%
043	Remove Thermo Traffic Stripe	LF	17,300.00	N	Y	5,190.00	0.08%
044	Remove Pavement Marker	EA	2,200.00	N	Y	2,200.00	0.03%
045	Remove Channelizers	EA	370	N	Y	1,850.00	0.03%
046	Remove Roadside Sign	EA	16	N	Y	1,600.00	0.02%
047	Remove Rock Slope Protection	CY	34	Y	Y	3,400.00	0.05%
048	Remove Culvert	LF	470	Y	Y	7,050.00	0.11%
049	Remove Inlet	EA	2	Y	Y	1,300.00	0.02%
050	Remove Headwall	EA	4	Y	Y	24,000.00	0.37%
051	Remove Base And Surfacing	CY	3,030.00	Y	Y	34,845.00	0.54%
052	Reset Gate	EA	1	Y	Y	475.00	0.01%
053	Cold Plane AC Pavement	SY	10,780.00	N	Y	53,900.00	0.84%
054	Clean Culvert	EA	2	Y	Y	7,000.00	0.11%
055	Clearing And Grubbing	LS	1	N	Y	100,000.00	1.55%
056	Roadway Excavation	CY	33,400.00	Y	Y	501,000.00	7.77%
057	Imported Borrow	CY	1,630.00	Y	N	4,890.00	0.00%
058	Move-In/Move-Out (Erosion Control)	EA	6	N	Y	6,300.00	0.10%
059	Imported Topsoil	CY	7	Y	N	210.00	0.00%
060	Rolled Erosion Control (Netting)	SF	2,640.00	N	Y	1,900.80	0.03%
061	Hydromulch	SF	553,000.00	N	Y	11,060.00	0.17%
062	Fiber Rolls	LF	26,000.00	N	Y	43,160.00	0.67%
063	Straw	SF	403,000.00	N	Y	12,090.00	0.19%
064	Hydroseed	SF	553,000.00	N	Y	55,300.00	0.86%
065	Compost	SF	406,000.00	N	Y	81,200.00	1.26%
066	Incorporate Materials	SF	85,000.00	Y	N	5,100.00	0.00%
067	Class 4 Aggregate Subbase	CY	12,720.00	Y	N	356,160.00	0.00%
068	Class 2 Aggregate Base	CY	7,700.00	Y	N	284,900.00	0.00%
069	Crack Treatment	LNMI	2.9	N	Y	17,400.00	0.27%
070	Hot Mix Asphalt	TNI	32,850.00	Y	Y	2,365,200.00	36.70%
071	Geosynthetic Pavement Interlayer (Pav-Mat)	SY	1,820.00	N	Y	4,732.00	0.07%
072	Shoulder Rumble Strip (HMA, Ground-In)	STA	140	N	Y	5,600.00	0.09%
073	Centerline Rumble Strip	STA	65	N	Y	2,990.00	0.05%

DBE Opportunities per Bid Items

Bid Date: November 6, 2013

074	ata Core	LS	1	N	Y	10,000.00	0.16%
075	Place AC Dike (Type C)	LF	400	Y	Y	1,400.00	0.02%
076	Place AC Dike (Type F)	LF	690	Y	Y	2,415.00	0.04%
077	Liquid Asphalt (Prime Coat)	TN	23	Y	Y	2,300.00	0.04%
078	Tack Coat	TN	58	N	Y	5,800.00	0.09%
079	Furnish Steel Sheet Piling	SF	12,625.00	Y	Y	332,037.50	5.15%
080	Drive Steel Sheet Pile	SF	12,625.00	Y	Y	47,343.75	0.73%
081	Structural Concrete, Box Culvert (F)	CY	44.6	Y	Y	84,740.00	1.32%
082	Structural Concrete, Headwall (F)	CY	87	Y	Y	177,480.00	2.75%
083	Minor Concrete (Minor Structure) (F)	CY	4.4	Y	Y	7,172.00	0.11%
084	Bar Reinforcing Steel (F)	LB	16,251.00	Y	Y	22,426.38	0.35%
085	Furnish Sngl Sht Aluminum Sign (0.063" Unframed)	SF	152	Y	Y	2,150.80	0.03%
086	Furnish Sngl Sht Aluminum Sign (0.080" Unframed)	SF	39	Y	Y	590.85	0.01%
087	Roadside Sign - One Post	EA	17	Y	Y	3,434.00	0.05%
088	Roadside Sign - Two Post	EA	3	Y	Y	765.00	0.01%
089	12" Alt Pipe Culvert	LF	80	Y	Y	2,240.00	0.03%
090	18" Alt Pipe Culvert	LF	1,190.00	Y	Y	65,450.00	1.02%
091	24" Alt Pipe Culvert	LF	300	Y	Y	24,600.00	0.38%
092	36" Alt Pipe Culvert	LF	110	Y	Y	14,850.00	0.23%
093	Concrete Backfill (Rapid Strength Conc)	CY	220	Y	Y	68,200.00	1.06%
094	12" Alt Flared End Section	EA	4	N	Y	1,040.00	0.02%
095	18" Alt Flared End Section	EA	12	N	Y	4,200.00	0.07%
096	24" Alt Flared End Section	EA	2	N	Y	960.00	0.01%
097	36" Alt Flared End Section	EA	2	N	Y	1,800.00	0.03%
098	Rock Slope Protection (Facing, Method B)	CY	9	N	Y	1,575.00	0.02%
099	Rock Slope Protection (No. 2, Method B)	CY	65	N	Y	13,650.00	0.21%
100	Rock Slope Protection Fabric (Class 8)	SY	230	N	Y	2,300.00	0.04%
101	Minor Concrete (Misc Construction)	CY	1	Y	Y	600.00	0.01%
102	Misc Iron And Steel (F)	LB	1,130.00	Y	Y	2,316.50	0.04%
103	Fence (Type WM, Metal Post)	LF	11,860.00	N	Y	85,392.00	1.33%
104	Temporary Fence (Type WM)	LF	2,000.00	N	Y	11,200.00	0.17%
105	20' Wire Mesh Gate	EA	1	N	Y	1,800.00	0.03%
106	Object Marker (Type L-1)	EA	5	N	Y	300.00	0.00%
107	Special Marker	EA	15	N	Y	1,365.00	0.02%
108	Metal Beam Guard Railing	LF	580	N	Y	15,370.00	0.24%
109	Vegetation Control (Minor Concrete)	SY	70	N	Y	5,250.00	0.08%
110	Chain Link Railing (F)	LF	150	N	Y	5,700.00	0.09%
111	Transition Railing (Type WB)	EA	4	N	Y	10,600.00	0.16%
112	End Anchor Assembly (Type SFT)	EA	1	N	Y	610.00	0.01%
113	Alt In-Line Terminal System	EA	4	N	Y	11,000.00	0.17%
114	Alt Flared Terminal System	EA	1	N	Y	2,400.00	0.04%
115	Concrete Barrier (Type 732A Mod)	LF	150	Y	Y	45,900.00	0.71%
116	4" Thermo Traffic Stripe	LF	39,900.00	N	Y	18,354.00	0.28%
117	8" Thermo Traffic Stripe	LF	1,180.00	N	Y	955.80	0.01%
118	Thermo Pavement Marking	SF	860	N	Y	3,440.00	0.05%
119	4" Thermo Traffic Stripe (Brkn 12-3)	LF	920	N	Y	368.00	0.01%
120	4" Thermo Traffic Stripe (Brkn 17-7)	LF	190	N	Y	76.00	0.00%
121	Pavement Marker (Retroreflective)	EA	1,610.00	N	Y	4,830.00	0.07%
122	Mobilization	LS	1	Y	Y	294,700.00	4.57%


Total Percentage of the Project Made Available to DBE Firms - 85.95%

Subsection 2

Written Notices Sent to Certified DBE Firms Soliciting Bids

REVISED – NEW BID DATE
ADDENDUM 1
ADDENDUM 2

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ **Contact:** _____

_____ **Yes, we will be bidding**

_____ **No, not interested**

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

[Back To Query Form](#)

Search Returned 105 Records

Wed Sep 25 10:10:26 PDT 2013

Query Criteria

County: COLUSA CONTRA COSTA LAKE MARIN NAPA SACRAMENTO SAN JOAQUIN SOLANO SONOMA SUTTER YOLO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction

Work Codes: C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2030 EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8851 Lead Compliance C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK C9771 TRUCK BROKER C9774 TRUCKER

Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

*10/9/13 - Called 8:46 am
(wouldn't give name)
Not a subcontractor
normally bids projects
as a prime*

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876

Work Codes

Licenses HARDWARE (FINISH); C9947 ELEVATDR; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION

Address Line1 29393 PACIFIC ST

Address Line2

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail daryl@abslconstruction.com

Contact Name LUIS M. ALLENDE

Area Code (510)

Phone Number 727-0900

Fax Area Code (510)

Fax Phone Number 727-0910

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238210; 238910;

Yes - see attached email

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 219

Firm/DBA Name A C DIKE CO

Address Line1 2788 VENTURE DR.

Address Line2

City LINCOLN

State CA

Zip Code1 95648

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail email@acdike.com

Contact Name GEORGETTE MC CLAIN

Area Code (916)

Phone Number 645-7747

Yes - See Attached Fax

Fax Area Code (916)
Fax Phone Number 845-9618
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40742
Firm/DBA Name A S CONTRACTORS, INC.
Address Line1 5347 COLE ROAD
Address Line2
City MARIPOSA
State CA
Zip Code1 95338

Not bidding - see attached fax

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-mail deni@sti.com
Contact Name DENI SMITH
Area Code (209)
Phone Number 742-6684
Fax Area Code (209)
Fax Phone Number 968-2843
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30332
Firm/DBA Name A.F. VALDIVIA & SONS GENERAL ENGINEERING CONST. CO
Address Line1 1554 E. BROCKTON AVENUE
Address Line2
City REDLANDS
State CA
Zip Code1 92374
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
E-Mail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

DBE
 boyzzzz4@aol.com
 FREDDY ALFRED VALDIVIA
 (909)
 389-9183
 (909)
 389-7543
 DEPARTMENT OF TRANSPORTATION
 00;
 00;
 237110; 237310; 238110;

10/10/13 - called 3x
Line busy

11/1/13
called 3x
line busy

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION;
 A General Engineering Contractor; B General Building Contractor;

 M
 HISPANIC
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

32335
 A.J. VASCONI GEREAL ENGINEERING
 1820 GALINDO STREET, SUITE 275

 CONCORD
 CA
 94520

10/10/13 -
Yes, spoke w/ Andy -

Certification Type
E-Mail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

DBE
 aj@ajvasconi.com
 ANDREW J. VASCONI
 (925)
 691-9400
 (925)
 691-3900
 SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46;
 48; 49; 50; 51; 52; 55; 57; 58;
 01; 02; 03; 04; 05; 06; 10;
 237310; 237990; 238110;

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE;
 C8720 CIVIL ENGINEERING;
 A General Engineering Contractor;

 M
 HISPANIC
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

21207
 ALANIZ CONSTRUCTION COMPANY
 7160 STEVENSON BLVD.

 FREMONT

State CA
Zip Code1 94538
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rosy@alanizpaving.com
Contact Name null JESUS CASTANEDA ALANIZ
Area Code (510)
Phone Number 770-5000
Fax Area Code (510)
Fax Phone Number 770-5070
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 05; 07; 28; 38; 41; 43; 44; 48; 49;
Districts 04; 05; 10;
DBE NAICS 237310;

10/29/13
No, spoke
with Arany

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40963
Firm/DBA Name ALL AMERICAN ASPHALT SEALING INC
Address Line1 1565 TRAINER WAY
Address Line2
City RENO
State NV
Zip Code1 89512
Zip Code2
Mailing Address Line1 PO BOX 7295
Mailing Address Line2
Mailing City RENO
Mailing State NV
Mailing Zip Code1 89512
Mailing Zip Code2
Certification Type DBE
E-Mail aaasealing96@yahoo.com
Contact Name LARA ANTELMO
Area Code (775)
Phone Number 329-3003
Fax Area Code (775)
Fax Phone Number 827-3006
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;
Districts 02; 03; 09; 10;
DBE NAICS 237310; 238990;

10/29/13
left message

11/1/13

left message

11/4/13

Not bidding - see
attached fax

ACDBE NAICS

Work Codes C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37877
Firm/DBA Name ALL PHASE CONSTRUCTION & ENGINEERING, INC.
Address Line1 1210 STONEY POINT WAY
Address Line2
City ROSEVILLE
State CA
Zip Code1 95661
Zip Code2
Mailing Address Line1 PO BOX 876
Mailing Address Line2
Mailing City ROSEVILLE
Mailing State CA
Mailing Zip Code1 95661
Mailing Zip Code2
Certification Type DBE
EEmail heasley@allphaseasphalt.com
Contact Name GARRY EASLEY
Area Code (916)
Phone Number 771-4602
Fax Area Code ~~(916)~~
Fax Phone Number 771-4603
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 09; 28; 29; 31; 34;
Districts 03; 04;
DBE NAICS 237210; 237310;

10/29/13
Number disconnected

ACDBE NAICS

Work Codes C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40932
Firm/DBA Name AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.
Address Line1 2033 GATEWAY PLACE, SUITE 500
Address Line2
City SAN JOSE
State CA
Zip Code1 95110
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail mdaniels@atconstr.com
Contact Name MEREDITH DANIELS
Area Code (408)
Phone Number 573-6803
Fax Area Code ~~(408)~~
Fax Phone Number 437-1201
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 07; 38; 41; 43; 44;
Districts 04; 05;
DBE NAICS 237110; 237310; 237990; 541618;

10/29/13
left message for Meredith

11/1/13
left message

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE

Work Codes CULVERT; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C8770 CONSTRUCTION MANAGEMENT;

Licenses A General Engineering Contractor; CPA Certified Public Accountant;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 24042

Firm/DBA Name AMLAND CORP

Address Line1 3168 KNIGHTS BRIDGE RD

Address Line2

City SAN JOSE

State CA

Zip Code1 95132

Zip Code2

Mailing Address Line1 1401 FELIPE AVE

Mailing Address Line2

Mailing City SAN JOSE

Mailing State CA

Mailing Zip Code1 95122

Mailing Zip Code2

Certification Type DBE

EMail kevinphan@amlandcorp.com

Contact Name KEVIN BAO PHAN

Area Code (408)

Phone Number 929-3949

Fax Area Code (408)

Fax Phone Number ~~298-4344~~

Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

Counties 00;

Districts 00;

DBE NAICS 236210; 237130; 237210; 237310; 238210;

10/29/13
No. spoke
with Kelly

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 40322

Firm/DBA Name ARROW S COMPANY

Address Line1 177 CALIFORNIA AVENUE

Address Line2

City ARBUCKLE

State CA

Zip Code1 95912

Zip Code2

Mailing Address Line1 P.O. BOX 1409

Mailing Address Line2

Mailing City COLUSA

Mailing State CA

Mailing Zip Code1 95912

Mailing Zip Code2

Certification Type DBE

EMail lori@arrowsco.com

Contact Name LORI SKAGGS

Area Code (707)

Phone Number 396-0073

Fax Area Code (707)

10/29/13
left message

11/1/13
left message

Fax Phone Number 437-2555 *
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 11; 28; 34; 39; 45; 46; 47; 48; 49; 51; 57; 58;
Districts 02; 03; 04; 10;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38667
Firm/DBA Name ASTRO CONSTRUCTION
Address Line1 3833 OHIO AVENUE
Address Line2
City RICHMOND
State CA
Zip Code1 94804
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail astroconst@sbcglobal.net
Contact Name QIANA RILEY
Area Code (510)
Phone Number 685-4161
Fax Area Code (510)
Fax Phone Number 578-1305
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237130; 237990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 35680
Firm/DBA Name AVIS CONSTRUCTION
Address Line1 PO BOX 401
Address Line2
City INGLEWOOD
State CA
Zip Code1 90306
Zip Code2
Mailing Address Line1 XXX
Mailing Address Line2
Mailing City XXX
Mailing State CA
Mailing Zip Code1 90306
Mailing Zip Code2
Certification Type DBE

10/29/13
left message

11/1/13
left message

10/29/13
number
not in
service

E-Mail avisconstruction@msn.com
Contact Name JOHNSON ANYAGA
Area Code (310)
Phone Number 719-7038
Fax Area Code (310)
Fax Phone Number 679-1040
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 213112; 237310; 238910;

ACDBE NAICS

Work Codes B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

Licenses
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 39729
Firm/DBA Name AZUL WORKS INC
Address Line1 205 13TH STREET, NO. 3138
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94103
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

DBE
E-Mail rocio@azulworks.com
Contact Name SANDRA ROCIO HERNANDEZ
Area Code (415)
Phone Number 939-8208
Fax Area Code (415)
Fax Phone Number 558-1556
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 38; 41;
Districts 04;
DBE NAICS 236220; 237110; 237990; 238110;

10/29/13
 Left message

11/1/13
 left message

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction; A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33211
Firm/DBA Name BASS ELECTRIC
Address Line1 856 FOLSOM STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94107

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name JEFFREY YEE
Area Code (415)
Phone Number 295-1600
Fax Area Code (415)
Fax Phone Number 856-0381
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237990; 238210;

10/29/13
 No. spoke
 with Jerry

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 4TH STREET
Address Line2
City BERKELEY
State CA
Zip Code1 94710

10/29/13
 Left
 message

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jcbayline@sbcglobal.net
Contact Name JUAN ARREGUIN
Area Code (510)
Phone Number 527-1000
Fax Area Code (510)
Fax Phone Number 527-0500
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

11/1/13
 Yes. spoke
 with LOUISE

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
 A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 77
Firm/DBA Name BERT W SALAS, INC.

Address Line1 10769 WOODSIDE AVENUE, SUITE 201
 Address Line2
 City SANTEE
 State CA
 Zip Code1 92071
 Zip Code2 3175
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail bsalaz@bertsalasinc.com
 Contact Name BOB E. SALAZ
 Area Code (619)
 Phone Number 562-7711
 Fax Area Code ~~(818)~~
 Fax Phone Number 258-3515
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

*10/29/13
 Number
 not in
 service*

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFORCED CONCRETE PIPE; C6650
 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB &
 SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

36647
 BIG VALLEY ASPHALT
 3522 BRIAN WAY
 BAKERSFIELD
 CA
 93308
 3522 BRIAN WAY
 BAKERSFIELD
 CA
 93308
 DBE
 donnawatson52@yahoo.com
 DONNA WATSON
 (661)
 587-5837
 (661)
 328-8562
 DEPARTMENT OF TRANSPORTATION
 10; 15; 19; 39;
 06; 07; 10;
 237310; 238990;

*10/29/13
 Wrong number
 listed.*

ACDBE NAICS

Work Codes

C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT &
 SEAL CRACKS; C8501 PAVEMENT MARKING;

Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38218
Firm/DBA Name BJ WILLIAMS COMPANY, INC
Address Line1 3664 TREFETHEN WAY
Address Line2
City SACRAMENTO
State CA
Zip Code1 95834
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name BOBBIE JO WILLIAMS
Area Code (916)
Phone Number 359-5055
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 03; 04; 05; 06; 07; 21; 28; 31; 34; 38; 43; 44; 51; 57; 58;
Districts 03; 04; 05; 10;
DBE NAICS 237110; 237130; 237210; 237310;

10/29/13
 left message
 11/1/13
 left message

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 30173
Firm/DBA Name BURKE CONSTRUCTION
Address Line1 4421 TENNESSEE DRIVE
Address Line2
City SHINGLE SPRINGS
State CA
Zip Code1 95682
Zip Code2
Mailing Address Line1 P.O. BOX 921
Mailing Address Line2
Mailing City SHINGLE SPRINGS
Mailing State CA
Mailing Zip Code1 95682
Mailing Zip Code2
Certification Type DBE
E-Mail burkebid@gmail.com
Contact Name MICHAEL J. BURKE
Area Code (530)
Phone Number 676-1009
Fax Area Code (530) *
Fax Phone Number 672-2411;
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 562910;

10/29/13
 No. spoke
 with Karen

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 33568

Firm/DBA Name CADIT COMPANY

Address Line1 ONE CYPRESS COURT

Address Line2

City TROPHY CLUB

State TX

Zip Code1 76262

Zip Code2

Mailing Address Line1 P. O. BOX 784

Mailing Address Line2

Mailing City ROANOKE

Mailing State TX

Mailing Zip Code1 76262

Mailing Zip Code2

Certification Type DBE

Email k.carlisle@caditcompany.com

Contact Name KATHRYN CARLISLE

Area Code (817)

Phone Number 430-4409

Fax Area Code (817)

Fax Phone Number 430-0409

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

10/29/13
left message

11/1/13
left message

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;

Licenses C51 Structural Steel Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 39655

Firm/DBA Name CAL VALLEY CONSTRUCTION, INC.

Address Line1 6275 W. BULLARD

Address Line2

City FRESNO

State CA

Zip Code1 93722

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

Email shelleya@calvalleyconstruction.com

Contact Name SHELLEY AVILA

Area Code (559)

Phone Number 274-0300

10/29/13
No. spoke with Christine

Fax Area Code (559)
Fax Phone Number 274-0311
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54;
Districts 03; 04; 05; 06; 10;
DBE NAICS 237310; 237990; 238910; 238990; 425120; 532412; 532490;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;

Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

Email DBE
gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)
Phone Number 398-8143
Fax Area Code (661)
Fax Phone Number 398-1382

Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37820
Firm/DBA Name CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1 21113 GILBERT DRIVE
Address Line2
City REDDING
State CA
Zip Code1 96002

Zip Code2
Mailing Address Line1 PO BOX 1160
Mailing Address Line2
Mailing City PALO CEDRO
Mailing State CA
Mailing Zip Code1 96073

10/29/13
No. spoke
with
Dallas

10/29/13

left message

11/1/13
left message

Mailing Zip Code2
Certification Type DBE
E Mail office@ccexcavatinginc.com
Contact Name CHARLES JURIN
Area Code (530)
Phone Number 221-3626
Fax Area Code (530),
Fax Phone Number 221-7563
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 06; 10;
DBE NAICS 113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40089
Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1 625 S. MOUNTAIN VIEW
Address Line2
City LA HABRA
State CA
Zip Code1 90631
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail
Contact Name null null
Area Code ()
Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 41250
Firm/DBA Name CLEAR CREEK CONSTRUCTION
Address Line1 570 JULIAN STREET
Address Line2
City REDDING
State CA

10/29/13
Wrong number
listed.

Zip Code1 96003
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail clearcreekadam@gmail.com
 Contact Name ADAM HARNDEN
 Area Code (530)
 Phone Number 224-1430
 Fax Area Code ()
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53;
 Districts 01; 02; 03;
 DBE NAICS 237110; 237120; 237130; 237310; 237990; 238110; 238910;

ACDBE NAICS

Work Codes B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
 C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related
 Structure Construction; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40570
Firm/DBA Name COMBINED EFFORT INC
Address Line1 17517 WILD OAK DRIVE
Address Line2
City JAMESTOWN
State CA
Zip Code1 95327
Zip Code2

10/29/13
called 3x
line busy

Mailing Address Line1 P.O. BOX 159
Mailing Address Line2
Mailing City JAMESTOWN
Mailing State CA
Mailing Zip Code1 95327
Mailing Zip Code2
Certification Type DBE
EMail cbrandt@combined-effort.com
Contact Name CHERYL BRANDT
Area Code (800)
Phone Number 517-4660
Fax Area Code (800)
Fax Phone Number 540-1789
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236220; 237990; 562910;

11/1/13
No. spcse with
Morgan

ACDBE NAICS

Work Codes C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION
 MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40072
Firm/DBA Name COOKS AND SON INC.
Address Line1 4134 ODIE LANE
Address Line2
City SANTA MARIA
State CA
Zip Code1 93455
Zip Code2
Mailing Address Line1 4134 ODIE LANE
Mailing Address Line2
Mailing City SANTA MARIA
Mailing State CA
Mailing Zip Code1 93455
Mailing Zip Code2
Certification Type DBE
EMail cooks_son@mail.com
Contact Name CHARLES E. HENDERSON JR.
Area Code (805)
Phone Number 934-2705
Fax Area Code (805)
Fax Phone Number 937-5473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 238910;

10/29/13
No. Spoke
with Troy

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 40634
Firm/DBA Name CRE8IVE ENGINEERING INC
Address Line1 77-770 COUNTRY CLUB DR., SUITE D
Address Line2
City PALM DESERT
State CA
Zip Code1 92211
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cre8iveEngineering@gmail.com
Contact Name REGINA CASTRO
Area Code (760)
Phone Number 200-8889
Fax Area Code (760)
Fax Phone Number 200-1116
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238910;

10/29/13
No. Spoke
with Jaimee.

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
Licenses A General Engineering Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 13129
Firm/DBA Name D L CONSTRUCTION
Address Line1 5460 W RAMONA
Address Line2
City FRESNO
State CA
Zip Code1 93722
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dlconstruction@hotmail.com
Contact Name DAT LUONG
Area Code (559)
Phone Number 275-8339
Fax Area Code (559)
Fax Phone Number 274-1579
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990;

*10/29/13
 Number has
 been disconnected.*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;

Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 14982
Firm/DBA Name DAVID ENGINEERING CONSTRUCTION
Address Line1 6344 NUGGET DRIVE
Address Line2
City FORESTHILL
State CA
Zip Code1 95631
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail odavid@fctnet.net
Contact Name OSCAR DAVID
Area Code (530)
Phone Number 367-3508
Fax Area Code (530)

*10/29/13
 left
 message*

*11/1/13
 No. spoke with Oscar*

Fax Phone Number 820-9120
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 09; 29; 31; 34; 57; 58;
Districts 03;
DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 14962
Firm/DBA Name DEANA'S EQUIPMENT RENTAL CO.
Address Line1 6720 W. SYCAMORE LANE,
Address Line2
City PALMDALE
State CA
Zip Code1 93551
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jagchic@aol.com
Contact Name DEANA CARTER
Area Code (805)
Phone Number 732-7575
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 238990; 324121; 484220; 484230; 532490;

*10/29/13
 No. spoke
 with Deana.*

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 1701 E. EDINGER AVENUE, SUITE A3-4
Address Line2
City SANTA ANA
State CA
Zip Code1 92705

Zip Code2
Mailing Address Line1 P.O. BOX 6630
Mailing Address Line2
Mailing City ORANGE
Mailing State CA
Mailing Zip Code1 92863
Mailing Zip Code2
Certification Type DBE
EMail abili@deltetechnologyinc.com
Contact Name (MR.) EBBITEANGA I. ABILI
Area Code (714)
Phone Number 495-9755
Fax Area Code (714)
Fax Phone Number 384-4594
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237310; 541620; 562910;

Not bidding - see attached email

2nd fax received - yes, will be bidding

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 33164
Firm/DBA Name DIAMOND D GENERAL ENGINEERING, INC.
Address Line1 32500 STATE HIGHWAY 16
Address Line2
City WOODLAND
State CA
Zip Code1 95695
Zip Code2
Mailing Address Line1 P.O. BOX 8608
Mailing Address Line2
Mailing City WOODLAND
Mailing State CA
Mailing Zip Code1 95776
Mailing Zip Code2
Certification Type DBE
EMail sdeffy@ddge.net
Contact Name LAURA DEFTY
Area Code (530)
Phone Number 662-2042
Fax Area Code (530)
Fax Phone Number 662-6770
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57;
Districts 01; 02; 03; 04; 10;
DBE NAICS 237310; 238910;

*10/29/13
No. spoke with Adam.*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 20

Firm/DBA Name DIRT & AGGREGATE INTERCHANGE, INC
Address Line1 20905 N.E. SANDY BOULEVARD
Address Line2
City FAIRVIEW
State OR
Zip Code1 97024
Zip Code2 9772
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail contractor@dirtagg.com
Contact Name HENRY PELFREY
Area Code (503)
Phone Number 861-5093
Fax Area Code (503)
Fax Phone Number 869-1182
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 09; 10;
DBE NAICS 237310;

10/29/13
No. spoke with Christine

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
ASIAN PACIFIC
DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

E-Mail

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

425
 DON GARCIA EXCAVATING & PAVING, INC.
 2020 E STREET
 SOUTH LAKE TAHOE
 CA
 96150
 P.O. BOX 7176
 SOUTH LAKE TAHOE
 CA
 96150
 DBE
 dgarcia287@aol.com
 MICHAEL GARCIA
 (530)
 577-0558
 (530)
 577-0221
 DEPARTMENT OF TRANSPORTATION
 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;
 01; 03; 04; 06; 09; 10;
 237310; 238110; 238120; 238910;

10/29/13
called 3x
line busy

11/1/13
No. spoke with
Dance

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501

Licenses STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Trucks A General Engineering Contractor;
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38712
Firm/DBA Name DREAMBUILDER
Address Line1 1324 E LAWSON LN.
Address Line2
City PLACENTIA
State CA
Zip Code1 92870
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dreambuilder.construction@gmail.com
Contact Name ANURAG SINGH
Area Code (714)
Phone Number 648-3697
Fax Area Code (714)
Fax Phone Number 646-3698
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

10/29/13
 Wrong number
 listed.

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE



Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail clbrooks@sbcglobal.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION

10/29/13
 left message
 11/1/13
 Maybe - spoke
 with Ben - re-sent fax

Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

Licenses

A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

Firm ID

39646

Firm/DBA Name

EDISON CONSTRUCTION, INC.

Address Line1

260 FAIRFAX ROAD

Address Line2

City

BAKERSFIELD

State

CA

Zip Code1

93307

Zip Code2

Mailing Address Line1

260 FAIRFAX ROAD

Mailing Address Line2

Mailing City

BAKERSFIELD

Mailing State

CA

Mailing Zip Code1

93307

Mailing Zip Code2

Certification Type

DBE

E-Mail

eci@lightspeed.net

Contact Name

CATHY RAMEY

Area Code

(661)

Phone Number

366-6311

Fax Area Code

(661)

Fax Phone Number

366-0204

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;

DBE NAICS

237990; 238910;

*10/29/13
 left message
 11/1/13
 left message*

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Trucks

Gender

F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Firm ID

39513

Firm/DBA Name

ERNEST B. DEE

Address Line1

6120 BELFIELD CIR

Address Line2

City

ELK GROVE

State

CA

Zip Code1

95758

Zip Code2

6212

Mailing Address Line1

Mailing Address Line2

*10/29/13
 left message
 11/1/13
 left message*

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email dee4321@frontiernet.net
Contact Name ERNEST B. DEE
Area Code (916)
Phone Number 271-0410
Fax Area Code (916)
Fax Phone Number 891-2127
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42;
 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts 02; 03; 04; 05; 06; 10;
DBE NAICS 236220; 237310;

ACDBE NAICS

Work Codes C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE;
 C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
 C9829 RETAINER WALLS;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 1296
Firm/DBA Name ESQUIVEL GRADING & PAVING, INC.
Address Line1 918 INGERSON AVENUE
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email audrey@esquivel-gp.com
Contact Name null RALPH G. ESQUIVEL
Area Code (415)
Phone Number 468-5700
Fax Area Code (415)
Fax Phone Number 468-8108
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 38; 41; 43;
Districts 04;
DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
 C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36850
Firm/DBA Name FALCON BUILDERS & DEVELOPERS INC
Address Line1 5070 N. SIXTH STREET, SUITE 185

10/29/13
 Left message
 11/1/13
 left message

Address Line2
City FRESNO
State CA
Zip Code1 93710
Zip Code2
Mailing Address Line1 5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93710
Mailing Zip Code2
Certification Type DBE
E-Mail tonimf@falconbuildersanddevelopers.com
Contact Name JOHN FALCDN
Area Code (559)
Phone Number 226-1994
Fax Area Code (559)
Fax Phone Number 226-1877
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts 03; 05; 06; 10;
DBE NAICS 236210; 236220; 237310;

10/29/13
 No. spoke
 with Toni

ACDBE NAICS

Work Codes

C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

E-Mail

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

5435
 FANFA, INC.
 2401 GRANT AVENUE
 SAN LORENZO
 CA
 94580
 1888
 DBE
 dbgriffin@fanfainc.com
 JOSEPH FANFA
 (510)
 278-8410
 (510)
 278-3095
 BAY AREA RAPID TRANSIT DISTRICT (BART)
 01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50;
 03; 04; 05; 10;
 237310; 238110; 238120; 238910; 238990;

Not bidding - see attached
 fax

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor;

Licenses

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39845
Firm/DBA Name FCS STRIPING, SEALING AND PAVING, INC.
Address Line1 206 THRASHER AVENUE
Address Line2
City LIVERMORE
State CA
Zip Code1 94551
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail inesseoane@fcs-ssp.com
Contact Name INES SEOANE
Area Code (925)
Phone Number 373-6205
Fax Area Code (925)
Fax Phone Number 373-6208

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 10;
DBE NAICS 237310; 238110;

ACDBE NAICS

Work Codes C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32772
Firm/DBA Name FELIX'S MAINTENANCE & GARDENING
Address Line1 2225 SAINT GEORGE DRIVE
Address Line2
City CONCORD
State CA
Zip Code1 94520
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail johnfelix@comcast.net
Contact Name JOHN FELIX
Area Code (925)
Phone Number 778-3273
Fax Area Code (925)
Fax Phone Number 778-3059

Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 238990; 332323; 424930; 541690; 561730;

ACDBE NAICS

*10/29/13
 Left message*

*11/1/13
 left message*

*10/29/13
 called 3x
 Line busy*
*11/1/13
 called 3x
 line busy*

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C0680 FENCING SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR;

Licenses C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 4952

Firm/DBA Name FINE GRADE EQUIPMENT, INC.

Address Line1 41729 CIELO VISTA DR

Address Line2

City PALMDALE

State CA

Zip Code1 93551

Zip Code2

Mailing Address Line1 P.O. BOX 2798

Mailing Address Line2

Mailing City LANCASTER

Mailing State CA

Mailing Zip Code1 93539

Mailing Zip Code2

Certification Type DBE

EMail judy@finegradeinc.com

Contact Name JUDY JOHNSTON

Area Code (661)

Phone Number 949-8788

Fax Area Code (661)

Fax Phone Number 722-8900

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310;

10/29/13
Left message

11/1/13
Left message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL; C12 Earthwork and Paving Contractor;

Licenses

Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 29518

Firm/DBA Name FOCON, INC

Address Line1 610 16TH STREET, SUITE 501

Address Line2

City OAKLAND

State CA

Zip Code1 94612

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail mseals@foconinc.com

Contact Name MICHAEL SEALS

Area Code (510)

Phone Number 465-6319

Fax Area Code (510)

Fax Phone Number 465-6356

10/29/13
Left message

11/1/13
Left message

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 21; 38; 41; 43; 48;
Districts 04;
DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL
 CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 14717
Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1 10096 AHART ROAD
Address Line2
City OROVILLE
State CA
Zip Code1 95966
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
E-Mail roxanne.medina@att.net
Contact Name FRANK MEDINA
Area Code (530)
Phone Number 743-0744
Fax Area Code (530)
Fax Phone Number 743-9352

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39;
 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE
 BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY
 EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN
 STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000
 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331
 CONCRETE BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 203
Firm/DBA Name FRESNO CONCRETE CONSTRUCTION, INC.
Address Line1 5450 S VILLA AVE
Address Line2
City FRESNO
State CA
Zip Code1 93725
Zip Code2 9798
Mailing Address Line1 5450 S VILLA AVE
Mailing Address Line2

*Yes bidding -
 see attached
 e-mail*

*10/29/13
 No. spoke
 with saman*

Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93725
Mailing Zip Code2 9798
Certification Type DBE
E-Mail fresnoconcreteconst@yahoo.com
Contact Name RAY BECERRA
Area Code (559)
Phone Number 834-2031
Fax Area Code (559)
Fax Phone Number 834-2064
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 39; 54;
Districts 06; 10;
DBE NAICS 237310; 238110; 238990;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 29381
Firm/DBA Name G. W. PEOPLES CONTRACTING CO., INC.
Address Line1 2011 CRYSTAL DRIVE, SUITE 400
Address Line2
City ALEXANDRIA
State VA
Zip Code1 22202
Zip Code2

*10/29/13
No. Spoke
with Renee*

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail gwpeoples@aol.com
Contact Name RENEE BANKS
Area Code (202)
Phone Number 488-7185
Fax Area Code (703)
Fax Phone Number 682-6804
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 OITCHES EXCAVATION; C9980 DEMOLITION;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 30795
Firm/DBA Name GONZALES, SUAREZ & ASSOCIATES, INC.
Address Line1 615 N. EUCLID AVE., #111

Address Line2
City ONTARIO
State CA
Zip Code1 91786
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email dgonzales@gsaeng.com
Contact Name DIONICIO "DEE" GONZALES
Area Code (909)
Phone Number 988-3090
Fax Area Code (909)
Fax Phone Number 988-8707
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 237990; 238190; 541330; 541618;

10/29/13
 left message
 11/1/13
 left message

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; EC Civil Engineer;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 34675
Firm/DBA Name GREGG SIMPSON TRUCKING
Address Line1 250 LAKE MENDOCINO DR
Address Line2
City UKIAH
State CA
Zip Code1 95482
Zip Code2
Mailing Address Line1 11 HIGHLAND CT
Mailing Address Line2
Mailing City UKIAH
Mailing State CA
Mailing Zip Code1 95482
Mailing Zip Code2
Certification Type DBE
Email gregg.simpson@comcast.net
Contact Name ROBERTA WATKINS
Area Code (707)
Phone Number 468-1654
Fax Area Code (707)
Fax Phone Number 468-7448
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 17; 23;
Districts 01;
DBE NAICS 237310; 237990; 484110;

Called 10/10/13 - Spoke
 w/ Roberta
NO

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses A General Engineering Contractor;
Trucks FOR HIRE - 10;
Gender F
Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 37792
Firm/DBA Name HALF MOON BAY GRADING & PAVING
Address Line1 1780 HIGGINS CANYON ROAD
Address Line2
City HALF MOON BAY
State CA
Zip Code1 94019
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail hmbpave@sbcglobal.net
Contact Name GARY GIOVANNONI
Area Code (650)
Phone Number 726-3588
Fax Area Code (650)
Fax Phone Number 726-3582
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 01; 07; 21; 38; 41; 43; 44;
Districts 04; 05;
DBE NAICS 237310; 238910; 238990;

10/29/13
 No. spoke
 with Cindy.

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 12174
Firm/DBA Name INTERWEST PACIFIC, LTD.
Address Line1 990 HIGHLAND DR. STE. 212
Address Line2
City SOLANA BEACH
State CA
Zip Code1 92075
Zip Code2
Mailing Address Line1 PO BOX 1450
Mailing Address Line2
Mailing City SOLANA BEACH
Mailing State CA
Mailing Zip Code1 92075
Mailing Zip Code2
Certification Type DBE
E Mail office@interwestpacific.com ←
Contact Name JACK NICKOLAISEN
Area Code (858)
Phone Number 259-2062
Fax Area Code (858)
Fax Phone Number 345-3737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

Not bidding - see attached
 email

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39353
Firm/DBA Name J N A BUILDERS, INC.
Address Line1 3549 EL CAMINITO
Address Line2
City LA CRESCENTA
State CA
Zip Code1 91214
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail JNABUILDERSINC@gmail.com
Contact Name JOSEPH N. ANTONIO
Area Code (818)
Phone Number 281-5262
Fax Area Code (818)
Fax Phone Number 248-0013
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;

*10/29/13
 No. spoke with
 Joseph*

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 37403
Firm/DBA Name J. MORAGA CONSTRUCTION, INC
Address Line1 2857 BUSINESS PARK WAY
Address Line2
City MERCED
State CA
Zip Code1 95348
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jmoraga@flash.net
Contact Name JOSE MORAGA
Area Code (209)
Phone Number 388-9200
Fax Area Code (209)
Fax Phone Number 383-6506
Agency Name CITY OF FRESNO
Counties 01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;

*10/29/13
 called 3x
 Line busy*

*11/1/13
 called 3x
 line busy*

Districts 03; 04; 05; 06; 10;
DBE NAICS 237110; 237310; 238910;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41422
Firm/DBA Name JARELL HARRIS STRIPING SERVICES
Address Line1 1120 EATON AVENUE #11
Address Line2
City SAN CARLOS
State CA
Zip Code1 94070
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jharrisstripingservices@hotmail.com
Contact Name JARELL HARRIS
Area Code (650)
Phone Number 832-1171
Fax Area Code (650)
Fax Phone Number 832-1736
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 01; 07; 21; 38; 41; 43; 44;
Districts 04; 05;
DBE NAICS 237310 Striping and pavement marking;

Not bidding - see attached fax

ACDBE NAICS

Work Codes C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 32278
Firm/DBA Name JESMAR CONSTRUCTION
Address Line1 2528 NORTH OAKMOUNT AVENUE
Address Line2
City SANTA ANA
State CA
Zip Code1 92706
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jesmarboring@sbcglobal.net
Contact Name JESUS HERNANDEZ
Area Code (714)

*10/29/13
 No. spoke with Martha*

Phone Number 972-2665
 Fax Area Code (714)
 Fax Phone Number 972-9331
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 221310; 237310; 238120; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;

Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 4907
Firm/DBA Name JONAS & ASSOCIATES, INC.
Address Line1 1350 ARNOLD DRIVE, SUITE #202
Address Line2
City MARTINEZ
State CA
Zip Code1 94553
Zip Code2
Mailing Address Line1 1485 BAYSHORE BOULEVARD #113
Mailing Address Line2
Mailing City SAN FRANCISCO
Mailing State CA
Mailing Zip Code1 94124
Mailing Zip Code2
Certification Type DBE
E-Mail romenag@jonasinc.com
Contact Name ROMENA JONAS
Area Code (415)
Phone Number 715-8725
Fax Area Code (415)
Fax Phone Number 715-8728
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238910; 238990; 541620; 541690; 541990; 562910;

*10/29/13
 Left message
 11/1/13
 left message*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;

Licenses
Trucks
Gender F
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
E-Mail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

DBE
 garyc@krccsafety.com
 GARY CASTRO
 (559)
 732-0393
 (559)
 732-2684
 CITY OF FRESNO
 00;
 00;
 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
 541850; 541890;

*10/29/13
 yes. spoke
 with Claudia.*

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

M
 NATIVE AMERICAN
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
E-Mail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

36466
 LABAT'S TREE CARE
 1330 VEALE AVENUE

 MARTINEZ
 CA
 94553

 DBE
 labatstree@gmail.com
 CHERYL COLE
 (925)
 285-7741
 (925)
 335-9116
 CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
 01; 07; 21; 34; 41; 48;
 03; 04;
 238990; 561730;

*10/29/13
 left message*

*11/1/13
 left message*

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender

A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR;
 C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;
 F

Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 13711
Firm/DBA Name LAWRENCE FORD CONSTRUCTION COMPANY INC.
Address Line1 346 GRAND AVENUE, SUITE 100
Address Line2
City OAKLAND
State CA
Zip Code1 94610
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name LAWRENCE FORD
Area Code ()
Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 21; 38; 41; 43; 48;
Districts 04;
DBE NAICS 237990; 238910; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41307
Firm/DBA Name M J AVILA COMPANY, INC.
Address Line1 7258 W. RIALTO
Address Line2
City FRESNO
State CA
Zip Code1 93723
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail brucej@mjavila.com
Contact Name MARY JO AVILA
Area Code (559)
Phone Number 846-7601
Fax Area Code (559)
Fax Phone Number 846-7610
Agency Name CITY OF FRESNO
Counties 01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts 03; 04; 05; 06; 10;
DBE NAICS 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;

10/29/13
 No. spoke
 with Jim.

ACDBE NAICS

Work Codes C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 34783
Firm/DBA Name MARTIN GENERAL ENGINEERING INC
Address Line1 12485 QUICKSILVER DRIVE
Address Line2
City RANCHO CORDOVA
State CA
Zip Code1 95742
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail amartin@martingeneral.net
Contact Name TRANQUILINO MARTIN
Area Code (916)
Phone Number 355-8101
Fax Area Code (916)
Fax Phone Number 355-8108
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58;
Districts 03; 04; 10;
DBE NAICS 237310; 237990;

10/29/13
 Left message

11/1/13
 left message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39715
Firm/DBA Name MASS X INC.
Address Line1 55 SHAW AVENUE #105
Address Line2
City CLOVIS
State CA
Zip Code1 93612
Zip Code2
Mailing Address Line1 PO BOX 2953
Mailing Address Line2
Mailing City CLOVIS
Mailing State CA
Mailing Zip Code1 93613
Mailing Zip Code2
Certification Type DBE
EMail massx6@hotmail.com
Contact Name JENNIFER FOSTER
Area Code (559)
Phone Number 472-3274
Fax Area Code (559)
Fax Phone Number 472-3275

10/29/13
 Left message

11/1/13
 left message

Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;
Districts 03; 05; 06; 07; 09; 10;
DBE NAICS 237210; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 27969
Firm/DBA Name MC CULLOUGH CONSTRUCTION INC
Address Line1 57 ALDERGROVE ROAD
Address Line2
City ARCATA
State CA
Zip Code1 95521
Zip Code2
Mailing Address Line1 57 ALDERGROVE RD
Mailing Address Line2
Mailing City ARCATA
Mailing State CA
Mailing Zip Code1 95521
Mailing Zip Code2
Certification Type DBE
EMail mackymccullough@mcculloughconstructioninc.com
Contact Name MACKY MCCULLOUGH
Area Code (707)
Phone Number 825-1014
Fax Area Code (707)
Fax Phone Number 825-1789
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 212321; 221310; 237310; 237990; 238120; 238910; 532412;

*10/29/13
 No. space
 with
 Rachelle*

ACDBE NAICS

Work Codes B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40349
Firm/DBA Name MERCADE CONSTRUCTION & DEVELOPMENT INC.
Address Line1 21168 POKIE DR.
Address Line2
City SOULSBYVILLE
State CA
Zip Code1 95372
Zip Code2
Mailing Address Line1 P. O. BOX 98
Mailing Address Line2
Mailing City TWAIN HARTE

*10/29/13
 left message
 11/1/13 left message*

Mailing State CA
Mailing Zip Code1 95383
Mailing Zip Code2
Certification Type DBE
EMail jorge@mercadeco.com
Contact Name JORGE LUIS MERCADE
Area Code (209)
Phone Number 586-7722
Fax Area Code (209)
Fax Phone Number 532-7744
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;
Districts 03; 04; 06; 10;
DBE NAICS 236115; 236220; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40840
Firm/DBA Name MV CONSTRUCTION
Address Line1 PO BOX 1575
Address Line2
City ATWATER
State CA
Zip Code1 95301
Zip Code2
Mailing Address Line1 5610 ZEINER CT.
Mailing Address Line2
Mailing City ATWATER
Mailing State CA
Mailing Zip Code1 95301
Mailing Zip Code2
Certification Type DBE
EMail valdez05@gmail.com
Contact Name MANUEL VALDEZ
Area Code (209)
Phone Number 756-5936
Fax Area Code (559)
Fax Phone Number 357-0851
Agency Name CITY OF FRESNO
Counties 02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;
Districts 02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS 237310; 237990; 238910; 238990;

10/29/13
 Left message
 11/1/13
 Left message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT
 CONCRETE; C5105 MINOR CONCRETE STRUCTURE;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32107
Firm/DBA Name NIELSON CONSTRUCTION
Address Line1 147 CAMINO ORUGA
Address Line2
City NAPA
State CA

Zip Code1 94558
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dnielson@nielsoninc.com
Contact Name DIANN NIELSON
Area Code (707)
Phone Number 253-8774
Fax Area Code (707)
Fax Phone Number 253-0131
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 238910; 238990;

10/29/13
No. spoke with Charlene.

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39231
Firm/DBA Name NORCAL GENERAL CONSTRUCTION CORP
Address Line1 555 E CAPITAL AVE

Address Line2
City MILPITAS
State CA
Zip Code1 95035
Zip Code2
Mailing Address Line1 1950 MAJESTIC COURT
Mailing Address Line2

Called 10/10/13 - Left message

Mailing City SAN JOSE
Mailing State CA
Mailing Zip Code1 95132
Mailing Zip Code2
Certification Type DBE
EMail norcalgeneralconstruction@yahoo.com
Contact Name KENNY PHAN
Area Code (408)
Phone Number 886-0335
Fax Area Code (408)
Fax Phone Number 969-1650
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
Districts 03; 04; 05; 06; 10;
DBE NAICS 236115; 237310; 238120; 238210; 541330; 561730;

11/1/13
No. spoke with kenny.

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 35955
Firm/DBA Name Newland Entities, Inc
Address Line1 335 TEEGARDEN AVENUE
Address Line2
City YUBA CITY
State CA
Zip Code1 95992
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail rcervantes@newlandentities.com
Contact Name ROBERT CERVANTES
Area Code (530)
Phone Number 755-1178
Fax Area Code (530)
Fax Phone Number 674-0756
Agency Name YOLO COUNTY TRANSPORTATION DISTRICT
Counties 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39;
40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS 237110; 237130; 237310; 237990; 238910;

11/1/13
left message

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31112
Firm/DBA Name OLIVAS VALDEZ INC.
Address Line1 4001 MAIN ST. #309
Address Line2
City VANCOUVER
State WA
Zip Code1 98663
Zip Code2
Mailing Address Line1 P.O. BOX 249
Mailing Address Line2
Mailing City LA CENTER
Mailing State WA
Mailing Zip Code1 98629
Mailing Zip Code2
Certification Type DBE
E Mail folivas@olivasvaldez.com; jarauz@olivasvaldez.com
Contact Name ROBERT VALDEZ
Area Code (360)
Phone Number 225-7900
Fax Area Code (360)
Fax Phone Number 225-6400
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237110; 237310; 237990; 238110;

Not bidding - see attached email

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;

Licenses A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37021
Firm/DBA Name PARADIGM CONSTRUCTION
Address Line1 5321 TERSK WAY
Address Line2
City ELK GROVE
State CA
Zip Code1 95757
Zip Code2
Mailing Address Line1 P.O. BOX 582734
Mailing Address Line2
Mailing City ELK GROVE
Mailing State CA
Mailing Zip Code1 95758
Mailing Zip Code2
Certification Type DBE
EMail steve@paradigmbuilt.com
Contact Name STEVEN MAYS
Area Code (916)
Phone Number 271-2623
Fax Area Code (916)
Fax Phone Number 714-6520
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 21; 28; 31; 34; 38; 57;
Districts 03; 04;
DBE NAICS 237310; 238910; 238990;

10/29/13
 left message

11/1/13
 left message

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 39218
Firm/DBA Name PC&N CONSTRUCTION, INC
Address Line1 5301-F BYRON HOT SPRINGS ROAD
Address Line2
City BYRON
State CA
Zip Code1 94514
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cplum@pcnconstructioninc.com
Contact Name CHRISTI PLUM
Area Code (925)
Phone Number 634-4567
Fax Area Code (925)
Fax Phone Number 634-4339
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;

10/29/13
 left message
 11/1/13
 Yes, spoke with Christine.

DBE NAICS 237310;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40529
Firm/DBA Name PK CONSTRUCTION
Address Line1 2502 EL SOL
Address Line2
City ALTADENA
State CA
Zip Code1 91001
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail zkkingpk81@gmail.com
Contact Name ZHAN PAUL KING
Area Code (626)
Phone Number 773-6963
Fax Area Code (626)
Fax Phone Number 486-4152
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 10;
DBE NAICS 237110; 237310; 238110;

*10/29/13
 No. would not
 give name*

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 34174
Firm/DBA Name PROFESSIONAL CONCRETE SAWING INC.
Address Line1 P.O. BOX 3348
Address Line2
City MERCED
State CA
Zip Code1 95344
Zip Code2
Mailing Address Line1 P.O. BOX 3348
Mailing Address Line2
Mailing City MERCED
Mailing State CA
Mailing Zip Code1 95344
Mailing Zip Code2
Certification Type DBE
EMail davidscott@gvni.com; cell 510-537-3781
Contact Name DAVID SCOTT
Area Code (209)
Phone Number 722-2226

Yes - see attached fax

Fax Area Code (209)
Fax Phone Number 722-2227
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses D06 Concrete Related Services;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 33524
Firm/DBA Name QUIMU CONTRACTING, INC.
Address Line1 695 PRIDY DRIVE
Address Line2
City DIXON
State CA
Zip Code1 95620
Zip Code2
Mailing Address Line1 P.O. BOX 1177
Mailing Address Line2
Mailing City DIXON
Mailing State CA
Mailing Zip Code1 95620
Mailing Zip Code2 1177
Certification Type DBE
Email quimu@sbcglobal.net
Contact Name MIGUEL QUIROZ
Area Code (707)
Phone Number 693-0289
Fax Area Code (707);
Fax Phone Number 678-8384
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;
Districts 01; 02; 03; 04; 06; 10;
DBE NAICS 237310; 237990; 238110; 238120; 238910;

*10/29/13
 left message*

*11/1/13
 left message*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37651
Firm/DBA Name R N R CONSTRUCTION, INC
Address Line1 8589 THYS COURT
Address Line2
City SACRAMENTO
State CA
Zip Code1 95828
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State

*10/29/13
 Yes, spoke
 with Brooke*

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

DBE
 rich@mr-construction.com, brooke@rnr-construction.com
 RICHARD K. GARNER
 (916)
 379-0957
 (916)
 379-0960
 DEPARTMENT OF TRANSPDRTATION
 04; 09; 11; 29; 31; 34; 46; 51; 57; 58;
 03;
 236220; 237110; 237310; 238110;

ACDBE NAICS

Work Codes
 C1920 STRUCTURE EXCAVATION; C5100 CDNCRETE STRUCTURE; C5105 MINDR CDNCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C7112 REINFORCED CDNCRETE SEWER PIPE;

Licenses
 A General Engineering Contractor;

Trucks
Gender
Ethnicity
Firm Type

M
 HISPANIC
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2

29324
 R. E. SERRANO INC.
 3430 PACHECO BLVD.
 MARTINEZ
 CA
 94553

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type
EMail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

DBE
 ricky@reserrano.com
 RICKY SERRANO
 (925)
 957-8184
 (925)
 957-8121
 DEPARTMENT OF TRANSPORTATION
 00;
 00;
 237310;

Called 10/10/13 - Left message

11/1/13

left message

ACDBE NAICS

Work Codes
 C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CDNCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

Licenses
 A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender
Ethnicity
Firm Type

M
 HISPANIC
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

35197
 RAM CONSTRUCTION & CONCRETE, INC.
 6914-A DOWNING AVE

City BAKERSFIELD
State CA
Zip Code1 93308
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rambakersfield@yahoo.com
Contact Name DIANNA MORRIS
Area Code (661)
Phone Number 589-4726
Fax Area Code (661)
Fax Phone Number 589-4725
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

10/29/13
Number disconnected

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 5348
Firm/DBA Name RAMCON ENGINEERING & ENVIRONMENTAL INC
Address Line1 3751 COMMERCE DRIVE
Address Line2
City WEST SACRAMENTO
State CA
Zip Code1 95691
Zip Code2

10/29/13
No. space with Julie

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rollo@ramcon.com
Contact Name null MICHAEL S. RAMOS
Area Code (916)
Phone Number 372-7535
Fax Area Code (916)
Fax Phone Number 372-4209
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;
Districts 00;

DBE NAICS 237310; 238110; 238120; 238910; 238990; 532412;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

34501

Firm/DBA Name

ROBERT'S BACKHOE SERVICE, INC.

Address Line1

32987 TURTLE DOVE DRIVE

Address Line2

City

LAKE ELSINORE

State

CA

Zip Code1

92530

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

rbsil997@yahoo.com

Contact Name

ROBERT CERVANTES

Area Code

(909)

Phone Number

678-0813

Fax Area Code

(909)

Fax Phone Number

678-5957

Agency Name

CITY OF LOS ANGELES

Counties

00;

Districts

00;

DBE NAICS

237310; 237990; 238910; 532412;

10/29/13
called 3x
line busy

11/1/13
called 3x
line busy

ACDBE NAICS

Work Codes

C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

34071

Firm/DBA Name

ROCKIN' R GRADING & EXCAVATING

Address Line1

9637 RODDEN RD

Address Line2

City

OAKDALE

State

CA

Zip Code1

95361

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

robin@rockinrinc.com

Contact Name

null ROBIN COSTA

Area Code

(209)

10/29/13
left message

1/1/13
left message

Phone Number 495-9521
 Fax Area Code (209)
 Fax Phone Number 847-0588
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55;
 Districts 03; 06; 10;
 DBE NAICS 237310; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 29435
Firm/DBA Name RODGERS CONST. & ENGINEERING CO., INC
Address Line1 1807 NAVY DRIVE, SUITE 1
Address Line2
City STOCKTON
State CA
Zip Code1 95206
Zip Code2
Mailing Address Line1 PO BOX 6885
Mailing Address Line2
Mailing City STOCKTON
Mailing State CA
Mailing Zip Code1 95206
Mailing Zip Code2
Certification Type DBE
E Mail rcande@pacbell.net
Contact Name DAN F. RODGERS
Area Code (209)
Phone Number 464-5780
Fax Area Code (209)
Fax Phone Number 464-5782
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 24; 34; 38; 39; 48; 50; 57;
Districts 03; 04; 06; 10;
DBE NAICS 237310; 237990;

10/29/13
 left message

11/1/13
 left message

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING
 ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE &
 MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND
 PAVEMENT; C9981 BUILDING MOVER;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 37693
Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
Address Line1 8585 COMMERCIAL WAY
Address Line2
City REDDING
State CA
Zip Code1 96002
Zip Code2
Mailing Address Line1 P O BOX 494520
Mailing Address Line2
Mailing City REDDING

Mailing State CA
Mailing Zip Code1 96049
Mailing Zip Code2
Certification Type DBE
Email steve@strhoadesinc.com
Contact Name STEVE RHOADES
Area Code (530)
Phone Number 223-9322
Fax Area Code (530)
Fax Phone Number 223-9222
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 09; 10;
DBE NAICS 237110; 237310; 237990; 238110; 238910;

Not bidding - see attached fax

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

Email

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

30480
 SANTOS EXCAVATING, INC.
 643 W. 4TH AVENUE
 CHICO
 CA
 95926
 P.O. BOX 146
 CHICO
 CA
 95927
 DBE
 GEORGE SANTOS
 (530)
 894-2274
 (530)
 894-7767
 DEPARTMENT OF TRANSPORTATION
 04; 34; 39; 57; 58;
 03; 10;
 237310; 238110; 238120; 238910; 238990;

Called 10/10/13 - spoke w/ Sue - Not bidding

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

Firm ID

33099

Firm/DBA Name SCHOTKA CONSTRUCTION INC
Address Line1 5555 NAPA VALLEJO HWY
Address Line2
City AMERICAN CANYON
State CA
Zip Code1 94503
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email dschotka@aol.com
Contact Name DIANE SCHOTKA
Area Code (707)
Phone Number 265-6977
Fax Area Code (707)
Fax Phone Number 265-6856
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts 01; 03; 04; 09;
DBE NAICS 237990; 238110; 238120; 238910; 238990;

10/29/13
left message

11/1/13
left message

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 32035
Firm/DBA Name SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
Address Line1 3006 TROWER RD
Address Line2
City CATHEYS VALLEY
State CA
Zip Code1 95306
Zip Code2
Mailing Address Line1 PO BOX 308
Mailing Address Line2
Mailing City CATHEYS VALLEY
Mailing State CA
Mailing Zip Code1 95306
Mailing Zip Code2
Certification Type DBE
Email Tommy@SierraCCI.com
Contact Name TOMMY BALL
Area Code (209)
Phone Number 742-4948
Fax Area Code (209)
Fax Phone Number 742-4948
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27; 29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS 236220; 237110; 237310; 237990;

11/1/13
left message

ACDBE NAICS

Work Codes C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION;

Licenses E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;
Trucks A General Engineering Contractor;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 9241
Firm/DBA Name SITEWORKS CONSTRUCTION, INC
Address Line1 3634 BICKERSTAFF ST
Address Line2
City LAFAYETTE
State CA
Zip Code1 94549
Zip Code2
Mailing Address Line1 PO BOX 1324
Mailing Address Line2
Mailing City LAFAYETTE
Mailing State CA
Mailing Zip Code1 94549
Mailing Zip Code2
Certification Type DBE
EMail kdesena@linkzone.com
Contact Name KENT DESENA
Area Code (925)
Phone Number 284-1437
Fax Area Code (925)
Fax Phone Number 256-8357
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51;
52; 53; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

10/29/13
left
message

11/1/13
left
message

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL
CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 7799
Firm/DBA Name SJD CONSTRUCTION INC.
Address Line1 775 WAKEFIELD CT, STE B
Address Line2
City OAKDALE
State CA
Zip Code1 95361
Zip Code2 1042
Mailing Address Line1 P.O.BOX 12320
Mailing Address Line2
Mailing City OAKDALE
Mailing State CA
Mailing Zip Code1 95361
Mailing Zip Code2 1042
Certification Type DBE
EMail sjdinc@att.net
Contact Name SANDRA CUNNINGHAM
Area Code (209)
Phone Number 847-8939
Fax Area Code (209)
Fax Phone Number 847-0169
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;

10/29/13
No. spoke
with Erica

Districts 03; 04; 05; 06; 10;
DBE NAICS 237310; 238110; 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30528
Firm/DBA Name SOUZA CONSTRUCTION INC
Address Line1 586 S. FARMERSVILLE BLVD.
Address Line2
City FARMERSVILLE
State CA
Zip Code1 93223
Zip Code2
Mailing Address Line1 P.O. BOX 2755
Mailing Address Line2
Mailing City VISALIA
Mailing State CA
Mailing Zip Code1 93279
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name MANUEL SOUZA
Area Code (559)
Phone Number 747-7100
Fax Area Code (559)
Fax Phone Number 747-710f
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 236210; 237310; 238210; 238390; 238910; 238990;

*10/29/13
 No. space
 with eva*

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40505
Firm/DBA Name STAT-X GENERAL ENGINEERING
Address Line1 4217 PLEMINI CT
Address Line2
City SALIDA
State CA
Zip Code1 95368
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail david.altstatt@att.net
Contact Name DAVID ALTSTATT
Area Code (209)
Phone Number 855-2191
Fax Area Code (888)
Fax Phone Number 411-6956
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 05; 22; 24; 39; 50; 55;
Districts 10;
DBE NAICS 237310; 237990; 238910;

Not bidding - see attached email

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40887
Firm/DBA Name STEVE DOVALI CONSTRUCTION, INC.
Address Line1 8461 E. OLIVE
Address Line2
City FRESNO
State CA
Zip Code1 93727
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dovaliconstruction@gmail.com
Contact Name TIM DOVALI
Area Code (559)
Phone Number
Fax Area Code (559)
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 39; 40; 54;
Districts 05; 06; 10;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 1213
Firm/DBA Name STOLOSKI & GONZALEZ, INC.
Address Line1 727 MAIN STREET
Address Line2
City HALF MOON BAY
State CA

Zip Code1 94019
Zip Code2 1924
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail mthom@stoloskigonzaez.com
Contact Name ROBERT GONZALEZ
Area Code (650)
Phone Number 726-7119
Fax Area Code (850)
Fax Phone Number 726-9055
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 01; 07; 21; 27; 38; 41; 43; 44; 48;
Districts 04; 05;
DBE NAICS 237110; 237310;

Not bidding - see attached email and fax

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39899
Firm/DBA Name STONY CREEK GENERAL ENGINEERING
Address Line1 5321 COUNTY RD 206
Address Line2
City ORLAND
State CA
Zip Code1 95963
Zip Code2

10/29/13
left message

11/1/13
left message

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail luke@stonycreekgeneralengineering.com
Contact Name LUKE ANDREWS
Area Code (530)
Phone Number 526-3191
Fax Area Code (530)
Fax Phone Number 885-4534
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 04;
DBE NAICS 237130; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 15057

Firm/DBA Name SUBSURFACE ENVIRONMENTAL, INC.
Address Line1 3621 SCOTT STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94123
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail office@subsurf.com
Contact Name ROXANNE HARRIS
Area Code (415)
Phone Number 346-3200
Fax Area Code (415)
Fax Phone Number 863-8158
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44;
45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 237310; 238910; 238990;

10/29/13
 Number no
 longer in
 service

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40764
Firm/DBA Name SUULUTAAQ, INC - ALASKA NATIVE CORP
Address Line1 827 MISSOURI STREET, SUITE 6
Address Line2
City FAIRFIELD
State CA
Zip Code1 94533
Zip Code2
Mailing Address Line1 4300 B STREET, SUITE
Mailing Address Line2
Mailing City ANCHORAGE
Mailing State AK
Mailing Zip Code1 99503
Mailing Zip Code2
Certification Type DBE
EMail tracy.crain@suulutaaq.com
Contact Name TRACY CRAIN
Area Code (707)
Phone Number 427-3209
Fax Area Code (707)
Fax Phone Number 835-8187
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236220; 237310; 237990; 238910; 561210;

10/29/13
 No. spoke
 with Christina

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT
 (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 35288
Firm/DBA Name TALUS CONSTRUCTION, INC.
Address Line1 6717 CROW CANYON ROAD
Address Line2
City CASTRO VALLEY
State CA
Zip Code1 94552
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail sharon@teamtalus.com
Contact Name SHARON ALBERTS
Area Code (510)
Phone Number 583-0002
Fax Area Code (510)
Fax Phone Number 583-0004
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 28; 38; 41; 43; 44; 48; 49;
Districts 04; 05;
DBE NAICS 237990;

10/29/13
No. spoke
with Mandy.

ACDBE NAICS

Work Codes C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
 C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035
 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE;
Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 20314
Firm/DBA Name THUNDER ELECTRIC, INC.
Address Line1 584 CASTRO STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94114
Zip Code2 2512
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name null JAYLENE MULLINS
Area Code (415)
Phone Number 255-9473
Fax Area Code (415)
Fax Phone Number 255-9553
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 21; 23; 28; 29; 31; 34; 38; 41; 43; 49;
Districts 01; 03; 04;

10/24/13
Number
disconnected

DBE NAICS 237310; 238210; 238990; 335312;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; Licenses C10 Electrical Contractor; Trucks Gender F Ethnicity CAUCASIAN Firm Type DBE

Firm ID 33586 Firm/DBA Name TROY'S CONTRACTING Address Line1 3026 SAN BRUNO AVENUE, SUITE B Address Line2 City SAN FRANCISCO State CA Zip Code1 94134 Zip Code2 Mailing Address Line1 Mailing Address Line2 Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2 Certification Type DBE EMail Contact Name TROY REESE Area Code (415) Phone Number 468-9066 Fax Area Code (415) Fax Phone Number 488-8299 Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART) Counties 00; Districts 00; DBE NAICS 236210; 237310; 238210; 238310; 561110;

10/29/13
Number disconnected

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION; Licenses A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; Trucks Gender M Ethnicity BLACK Firm Type DBE

Firm ID 38325 Firm/DBA Name UDB ENTERPRISES, INC Address Line1 217 W. FYFFE AVE SUITE 143 Address Line2 City STOCKTON State CA Zip Code1 95203 Zip Code2 Mailing Address Line1 Mailing Address Line2 Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2 Certification Type DBE EMail vilarino76@gmail.com Contact Name NEIL JACKSON Area Code (209) Phone Number 462-1160

10/29/13
called 3x
line busy

11/1/13
called 3x
line busy

Fax Area Code (209)
Fax Phone Number 462-2163
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 03; 05; 07; 34; 39; 48; 50; 57;
Districts 03; 04; 10;
DBE NAICS 237310; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 27011
Firm/DBA Name VINTAGE PAVING COMPANY, INC.
Address Line1 119 MAIN STREET
Address Line2
City WINTERS
State CA
Zip Code1 95694
Zip Code2
Mailing Address Line1 P O BOX 461
Mailing Address Line2
Mailing City WINTERS
Mailing State CA
Mailing Zip Code1 95694
Mailing Zip Code2
Certification Type DBE
E Mail edc@vintagepavingco.com
Contact Name EDWARD CARBAHAL
Area Code (530)
Phone Number 795-0132
Fax Area Code (530)
Fax Phone Number 795-5734
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;
Districts 01; 02; 03; 04; 06; 10;
DBE NAICS 237310;

*10/29/13
left message*

*11/1/13
left message*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38406
Firm/DBA Name WK MCLELLAN COMPANY
Address Line1 254 SEARS POINT ROAD
Address Line2
City PETALUMA
State CA
Zip Code1 94954
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1

10/29/13
No. spoke
with Maria

Mailing Zip Code2
Certification Type DBE
E-Mail ritam@wkmciellan.com
Contact Name RITA MILLER
Area Code (707)
Phone Number 763-2407
Fax Area Code (707)
Fax Phone Number 713-1038
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 07; 21; 28; 38; 48; 49;
Districts 04;
DBE NAICS 237110; 237310; 238910; 812930;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

Licenses

A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE



Firm ID 1333
Firm/DBA Name YICK ELECTRIC COMPANY, INC
Address Line1 1235 STOCKTON STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94133
Zip Code2

Called 10/10/13 - Left message

Mailing Address Line1
Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

E-Mail

Contact Name

KING LAU

Area Code

(415)

Phone Number

982-1717

Fax Area Code

(415)

Fax Phone Number

982-2484

Agency Name

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties

01; 07; 21; 28; 38; 41; 43; 44; 49;

Districts

04; 05;

DBE NAICS

237310; 238210; 335312;

11/1/13

left message

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

Licenses

B General Building Contractor; C10 Electrical Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

** Transmit Confirmation Report **

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 10:15am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
13107932312	Normal	01,10:04am	0'34"	1	* 0 K	BrdCast
15107270910	Normal	01,10:00am	0'31"	1	# 0 K	BrdCast
19166459618	Normal	01,10:01am	1'47"	1	* 0 K	BrdCast
12099662643	Normal	01,10:07am	0'43"	1	* 0 K	BrdCast
19093897543	Normal	01,10:14am	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
19256913900	Normal	01,10:06am	0'22"	1	# 0 K	BrdCast
15107705070	Normal	01,10:06am	0'32"	1	# 0 K	BrdCast
17758273006	Normal	01,10:09am	0'26"	1	# 0 K	BrdCast
19167714603	Normal	01,10:10am	0'33"	1	# 0 K	BrdCast
14084371201	Normal	01,10:12am	0'42"	1	* 0 K	BrdCast
14082984344	Normal	01,10:13am	0'21"	1	# 0 K	BrdCast
17074372555	Normal	01,10:14am	1'01"	1	* 0 K	BrdCast

24287 County Road 110A
Davis, CA 95616
Ph (530) 486-4280
Fax (530) 486-4299

TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
 Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunset Road
 CalTrans Contract No. 04-2AG204
 Bid Date: 10/18/2013 @ 2PM
 Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/04/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplans.com
 Estimate: \$5,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp All Credit Curbbox, SRRPP, In-situ Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp SR Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geomembrane Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furrish Steel Sheet Piling, Drive Base Sheet Pile, Structural Concrete, Minor Concrete, Bar-Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Barrier, Alternative Flared End Section, Rock Slope Protection, Mill Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insured Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.pdf. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction

**** Transmit Confirmation Report ****

P. 1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 10:28am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15105781305	Normal	01, 10:15am	0'43"	1	* O K	BrdCast
13106791040	Normal	01, 10:19am	0'38"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14155581556	Normal	01, 10:17am	0'47"	1	O K	BrdCast
14158560381	Normal	01, 10:27am	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
15105270500	Normal	01, 10:20am	0'21"	1	# O K	BrdCast
16192583515	Normal	01, 10:22am	0'21"	1	# O K	BrdCast
16613268562	Normal	01, 10:23am	0'44"	1	* D K	BrdCast
15306722411	Normal	01, 10:25am	0'32"	1	# O K	BrdCast
18174300409	Normal	01, 10:26am	0'43"	1	* O K	BrdCast
15592740311	Normal	01, 10:27am	0'23"	1	# O K	BrdCast
16613981382	Normal	01, 10:28am	0'23"	1	# O K	BrdCast



TEICHERT CONSTRUCTION

24207 County Road 160A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.9 Mile West of
 Summerset Road
CalTrans Contract No. 04-2A204
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Materials, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SMPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barr, Temp Silt Fence, Temp Construction Entrances, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plant Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydrated, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Polymeric Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Unused Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Filled End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 28 Days prior to bid. Additional information and or assistance to DBE's available from:

Senn Heraty
sherry@teichert.com
Teichert Construction

**** Transmit Confirmation Report ****

P.1

Oct 1 2013 10:59am

TEICHERT CONSTRUCTION Fax:530-406-4299

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15302217563	Normal	01,10:44am	0'43"	1	* O K	BrdCast
18005401789	Normal	01,10:45am	0'44"	1	O K	BrdCast
18059375473	Normal	01,10:46am	0'21"	1	# O K	BrdCast
17602001116	Normal	01,10:47am	0'44"	1	* O K	BrdCast
15592741579	Normal	01,10:58am	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
15308209120	Normal	01,10:50am	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17143844594	Normal	01,10:52am	1'18"	1	# O K	BrdCast
15306626770	Normal	01,10:53am	0'38"	1	* O K	BrdCast
15036691192	Normal	01,10:58am	0'37"	1	* O K	BrdCast
15305770221	Normal	01,10:56am	0'45"	1	* O K	BrdCast



TEICHERT CONSTRUCTION
Established 1967

Invitation to Bid

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road
Caltrans Contract No. 04-2A6204
Bid Date: 10/16/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/osc/04/weekly_rds/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp 8ft Creek Curbline, SAPP, Water Quality Sampling and Analysis, Erosion Control, Hydro-mat, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp 8ft Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Storm Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseeded, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Reinforcement, Shoulder Rubble Strip, Centerline Rubble Strip, Ditch Cove, Liquid Asphalt, Tank Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Baffle, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Aggregate Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted by writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

**** Transmit Confirmation Report ****


P.1

Oct 1 2013 11:55am

TEICHERT CONSTRUCTION Fax:530-406-4299

Name/Fax No.	Mode	Start	Time	Page	Result	Note
17146463698	Normal	01,11:31am	0'22"	1	# 0 K	BrdCast
16503678282	Normal	01,11:32am	0'44"	1	* 0 K	BrdCast
16613660204	Normal	01,11:33am	0'22"	1	# 0 K	BrdCast
19166912127	Normal	01,11:34am	0'45"	1	* 0 K	BrdCast
14154682	Normal	01,11:45am	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
14154688101	Normal	01,11:46am	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
14154688108	Normal	01,11:37am	0'21"	1	# 0 K	BrdCast
15592261877	Normal	01,11:37am	0'23"	1	# 0 K	BrdCast
15102783095	Normal	01,11:40am	0'54"	1	* 0 K	BrdCast
19253736208	Normal	01,11:46am	0'44"	1	* 0 K	BrdCast
19257783059	Normal	01,11:55am	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
16617228900	Normal	01,11:50am	0'26"	1	# 0 K	BrdCast
15104656356	Normal	01,11:48am	0'21"	1	# 0 K	BrdCast
15307439352	Normal	01,11:49am	0'24"	1	# 0 K	BrdCast

24297 County Road 160A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road
CalTrans Contract No. 04-ZAG204
Bid Date: 10/16/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Reli, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydrumulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 12:15pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15598342064	Normal	01,11:51am	0'23"	1	# 0 K	BrdCast
17036826804	Normal	01,11:53am	0'21"	1	# 0 K	BrdCast
19099888707	Normal	01,11:53am	0'43"	1	* 0 K	BrdCast
17074687448	Normal	01,11:55am	0'44"	1	* 0 K	BrdCast
16507263582	Normal	01,11:56am	0'28"	1	# 0 K	BrdCast
18583453737	Normal	01,11:57am	0'27"	1	# 0 K	BrdCast
18182480013	Normal	01,12:07pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
12093836506	Normal	01,11:59am	0'25"	1	# 0 K	BrdCast
16508321736	Normal	01,12:04pm	0'46"	1	* 0 K	BrdCast
17149729331	Normal	01,12:02pm	0'44"	1	* 0 K	BrdCast
14157158726	Normal	01,12:05pm	0'44"	1	* 0 K	BrdCast
15597322684	Normal	01,12:07pm	0'29"	1	# 0 K	BrdCast
19253359116	Normal	01,12:15pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						



TEICHERT CONSTRUCTION

2207 County Road 180A
Davis, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 8.1 Mile West of Curvie Road to 0.3 Mile West of Summeret Road.
CalTrans Contract No. 04-2A6204
Bid Date: 10/16/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_sds/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$5,100,000.00 **Duration: 240 Working Days** **Agency Goals: 11% DBE**

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, R-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeds, Filter Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barr, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Rail, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rubble Strip, Centerline Rubble Strip, Data Core, Liquid Asphalt, Truck Coat, Furnish Street Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payments and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 7%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs are also encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractors, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 01:18pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15598467610	Normal	01,01:00pm	0'24"	1	# 0 K	BrdCast
19163558108	Normal	01,01:00pm	0'23"	1	# 0 K	BrdCast
15594723275	Normal	01,01:01pm	0'56"	1	0 K	BrdCast
17078251769	Normal	01,01:02pm	0'24"	1	# 0 K	BrdCast
12095327744	Normal	01,01:03pm	0'26"	1	# 0 K	BrdCast
15593570851	Normal	01,01:06pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17072530131	Normal	01,01:05pm	0'44"	1	* 0 K	BrdCast
14089691650	Normal	01,01:07pm	0'45"	1	* 0 K	BrdCast
15306740756	Normal	01,01:08pm	0'26"	1	# 0 K	BrdCast
13602256400	Normal	01,01:09pm	0'56"	0	*T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19167146520	Normal	01,01:18pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
19256344339	Normal	01,01:12pm	0'22"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 6.2 Miles West of Currie Road to 0.3 Mile West of Somerset Road

CalTrans Contract No. 04-2A6204
Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/04/weekly_24s/index.php
Teichert has also made the plans available for free download on www.teichertplanning.com
Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Chargeable Message Sign, K-Rail, Temp AR Crash Cutoff, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Ramp Drawings Inlet Protection, Temp Gravel Bag Berm, Temp SR Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Gravel Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Weeds, Abandon Culvert, Metal Beam Guard Railing, Cold Flame Asphalt Concrete Placement, Cleaning and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Riprap Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc. Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worcester's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.


Subcontractor, Supplier and Truckler quotes must be valid at minimum for the award period stated in the contract documents. Please note that

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 01:37pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16264864152	Normal	01,01:24pm	0'41"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12097222227	Normal	01,01:25pm	0'21"	1	# 0 K	BrdCast
17076788384	Normal	01,01:30pm	0'44"	1	* 0 K	BrdCast
19163790960	Normal	01,01:27pm	0'21"	1	# 0 K	BrdCast
19259578121	Normal	01,01:28pm	0'26"	1	# 0 K	BrdCast
16615894725	Normal	01,01:28pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19163724209	Normal	01,01:31pm	0'34"	1	# 0 K	BrdCast
19096785957	Normal	01,01:32pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12098470586	Normal	01,01:33pm	0'25"	1	# 0 K	BrdCast
12094645782	Normal	01,01:34pm	0'43"	1	* 0 K	BrdCast
15302239222	Normal	01,01:35pm	0'45"	1	* 0 K	BrdCast
15308947767	Normal	01,01:36pm	0'23"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION
Established 1977

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Sakseno County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.2 Mile West of Summerset Road
CallTrans Contract No.: 04-2A6204
Bid Dates: 10/16/2013 @ 1:PM
Does & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/acc/oa/weekly_mds/index.php
 Teichert has also made the plans available for free download on www.teichertplansroom.com
Estimate: \$6,700,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Staking, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barr, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Crash Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Slew Hydromulch, Composite Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Concrete Rubble Strip, Data Core, Liquid Asphalt, Tick Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flamed End Section, Rock Slope Protection, Wire Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of Subrogation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 02:07pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
17072656856	Normal	01,01:51pm	0'54"	1	* O K	BrdCast
12097424948	Normal	01,01:58pm	0'43"	1	* O K	BrdCast
19252568357	Normal	01,01:53pm	0'27"	1	# O K	BrdCast
12098470169	Normal	01,01:54pm	0'25"	1	# O K	BrdCast
15597477101	Normal	01,01:56pm	0'23"	1	# O K	BrdCast
18884116956	Normal	01,01:57pm	0'49"	1	O K	BrdCast
16507269055	Normal	01,01:59pm	0'43"	1	* O K	BrdCast
15308654534	Normal	01,02:01pm	1'05"	1	* O K	BrdCast
14158638156	Normal	01,02:03pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed				Send the document(s) from page 1		
17076358187	Normal	01,02:03pm	0'44"	1	O K	BrdCast
15105830004	Normal	01,02:05pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed				Send the document(s) from page 1		
14152559553	Normal	01,02:06pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed				Send the document(s) from page 1		



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4286
Fax (530) 406-4299

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.9 Mile West of Summitcrest Road
CalTrans Contract No. 04-2A6204
Bid Date: 10/16/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 10% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeds, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Deteriorated, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Reinforced Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Hauled End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Trimming office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2% insurance waiver of subrogation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs are also encouraged to contact Teichert for assistance in obtaining lists of credit, equipment, supplies, materials or related assistance or services.


Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 1 2013 02:20pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154868299	Normal	01,02:08pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12094622163	Normal	01,02:19pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
15307955734	Normal	01,02:10pm	0'36"	1	* O K	BrdCast
17077131038	Normal	01,02:15pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14159822484	Normal	01,02:13pm	0'43"	1	O K	BrdCast



TEICHERT CONSTRUCTION
Established 1887

Invitation to Bid

24297 Cowaby Road 160A
Davis, CA 95616
Ph (530) 406-4760
Fax (530) 406-4299

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Curia Road to 0.3 Mile West of Summerset Road
Caltrans Contract No. 04-2A6204
Bid Date: 10/16/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/eac/oe/webcity_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temporary Crash Cushion, Sump, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barris, Temp Sign Barris, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Crash Barrier, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Cone, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Handed End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into opportunistically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of obligation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.pdf. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor copies and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4399

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 01:14pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
13107932312	Normal	22,01:01pm	0'27"	1	# 0 K	BrdCast
15107270910	Normal	22,01:02pm	0'38"	1	# 0 K	BrdCast
19166459618	Normal	22,01:03pm	1'52"	1	* 0 K	BrdCast
12099662643	Normal	22,01:08pm	0'38"	1	* 0 K	BrdCast
19093897543	Normal	22,01:14pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
19256913900	Normal	22,01:07pm	0'22"	1	# 0 K	BrdCast
15107705070	Normal	22,01:08pm	0'27"	1	# 0 K	BrdCast
17758273006	Normal	22,01:10pm	0'28"	1	# 0 K	BrdCast
19167714603	Normal	22,01:11pm	0'34"	1	# 0 K	BrdCast
14084371201	Normal	22,01:12pm	0'44"	1	* 0 K	BrdCast
14082984344	Normal	22,01:13pm	0'28"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION
 24207 Coweay Road 100A
 Davis, CA 95616
 Ph (530) 406-4200
 Fax (530) 406-4299

TEICHERT CONSTRUCTION

24207 Coweay Road 100A
 Davis, CA 95616
 Ph (530) 406-4200
 Fax (530) 406-4299

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County It and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnysset Road
Caltrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/ess/oa/weekly_ade/tdan.php
 Teichert has also made the plans available for free download on www.teichertconstruction.com
Estimate: \$9,100,000.00 **Duration: 240 Working Days** **Agency Goals: 11% DBE**

Project Description: Teichert Construction is requesting quotes from qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for total Compliance Plans, Progress Schedule, Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp AK Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Trashed Wood Waste, Abandon Curb, Metal Beam Guard Rail, Cold Plans Asphalt Concrete Placement, Clearing and Grubbing, Roadway Excavation, Stream Hydroseal, Compost, Creek Treatment, Hot Mix Asphalt, Geosynthetic Reinforcement, Shoulder Bumble Bee, Concrete Bumble Bee, Data Core, Liquid Asphalt, Tack Coat, Horizontal Steel Sheet Piling, Drive Seal Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Sechibi, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Walling, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms working on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance will be of Subrogator for Work's Consent also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding and insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, or minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertconstruction.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conflicts or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scores and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
 sheraty@teichert.com
 Teichert Construction
 Phone: (530) 406-4200 Fax: (530) 406-4299

Please Indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 01:26pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
10704372555	Normal	22,01:15pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
15105781305	Normal	22,01:16pm	1'05"	1	* 0 K	BrdCast
13106791040	Normal	22,01:17pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14155581556	Normal	22,01:18pm	0'48"	1	0 K	BrdCast
15105270500	Normal	22,01:20pm	0'22"	1	# 0 K	BrdCast
16192583515	Normal	22,01:23pm	0'29"	1	# 0 K	BrdCast
16613268562	Normal	22,01:21pm	0'44"	1	* 0 K	BrdCast
15306722411	Normal	22,01:24pm	0'57"	1	# 0 K	BrdCast
18174300409	Normal	22,01:26pm	0'00"	0	D.0.3	BrdCast
↑ Stopped						

TEICHERT CONSTRUCTION
10000
10000

24207 County Road 190A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summit Road
CalTrans Contract No. 04-ZAB204
Bid Date: 11/5/2013 @ 2PM
Docs & Plans Available from: Caltrans WebSite - http://www.dst.ca.gov/ba/efc/ou/webcity_bids/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp AH Crash Cushion, S/MPTT, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrances, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fences, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Stone Hydroseed, Compost Creek Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Concrete Rumble Strip, Dune Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 1% insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the exact period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is a Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/contractors. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's submittal form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor, supplier and trucker quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Hervey
shear@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 01:37pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16508321736	Normal	22,01:26pm	0'34"	1	# 0 K	BrdCast
17149729331	Normal	22,01:27pm	0'45"	1	* 0 K	BrdCast
14157158726	Normal	22,01:28pm	0'45"	1	* 0 K	BrdCast
15597322684	Normal	22,01:30pm	0'28"	1	# 0 K	BrdCast
19253359116	Normal	22,01:30pm	0'26"	1	# 0 K	BrdCast
15598467610	Normal	22,01:37pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
19163558108	Normal	22,01:31pm	0'23"	1	# 0 K	BrdCast
15594723275-17078251769	Normal	22,01:32pm	0'55"	1	0 K	BrdCast
QA	Normal	22,01:34pm	0'26"	1	# 0 K	BrdCast



REGISTERED - FIRM WITH A D.
GENERAL CONTRACTOR

TEICHERT CONSTRUCTION

24207 County Road 100A
Devils, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.2 Mile West of Summerset Road

CalTrans Contract No. 06-2A8204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/om/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplnroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Staking, Marking and Marking, Blotting, Portable Changeable Message Sign, K-Rail, Temp AR Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromat, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barr, Temp SR Face, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Walkout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compens. Crack Treatment, Hot Mix Asphalt, Geotextile, Pavement Interlayer, Shoulder Rumble Strip, Concrete Rumble Strip, Duro Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Road Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeing work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 1%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is a Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless adopted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Metely
shmetely@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____
Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 01:54pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19163790960	Normal	22,01:34pm	0'22"	1	# 0 K	BrdCast
19259578121	Normal	22,01:38pm	0'35"	1	* 0 K	BrdCast
16615894725	Normal	22,01:36pm	0'41"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19163724209	Normal	22,01:38pm	0'29"	1	# 0 K	BrdCast
19096785957	Normal	22,01:40pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12098470586	Normal	22,01:41pm	0'26"	1	# 0 K	BrdCast
12094645782	Normal	22,01:42pm	0'49"	1	* 0 K	BrdCast
15302239222	Normal	22,01:43pm	0'45"	1	* 0 K	BrdCast
15308947767	Normal	22,01:44pm	0'24"	1	# 0 K	BrdCast
17072656856	Normal	22,01:45pm	0'55"	1	* 0 K	BrdCast
12097424948	Normal	22,01:53pm	0'44"	1	* 0 K	BrdCast

TEICHERT CONSTRUCTION
1000 WOODLAND AVENUE
WOODLAND, CA 95664
(530) 406-4299

24287 County Road 190A
Davis, CA 95614
Ph: (530) 406-4299
Fax: (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Soleno County in and near Rio Vista from 0.1 Mile West of Cutler Road to 0.3 Mile West of Summit Road
Caltrans Contract No. 04-2A6204
Bid Date: 11/5/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/soc/oe/weekly_sds/index.php
 Teichert has also made the plans available for free download on www.teichertplans.com
Estimate: \$9,100,000.00 **Duration: 240 Working Days** **Agency Goals: 11% DBE**

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, S9999, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barricade, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Archive Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railings, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Creek Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Seal Sheet Piling, Drive Stake Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Fine Gravel, Concrete Baffle, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Paving, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of Subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is a Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplans.com/contractdocs.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 34 hours prior to bid. Additional information and assistance to DBE's available from:

Seen Hereby
sherry@teichert.com
 Teichert Construction

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 02:07pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19252568357	Normal	22,01:47pm	0'26"	1	# 0 K	BrdCast
12098470169	Normal	22,01:48pm	0'28"	1	# 0 K	BrdCast
15597477101	Normal	22,01:49pm	0'24"	1	# 0 K	BrdCast
18884116956	Normal	22,01:51pm	0'44"	1	0 K	BrdCast
16507269055	Normal	22,01:52pm	0'54"	1	* 0 K	BrdCast
15308654534	Normal	22,01:54pm	1'04"	1	* 0 K	BrdCast
14158638156	Normal	22,02:07pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
17076358187	Normal	22,01:57pm	0'44"	1	0 K	BrdCast
15105830004	Normal	22,01:58pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14152559553	Normal	22,02:04pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						

KEY TO THE BIDDING PROCESS
MICHIGAN STATE
UNIVERSITY

24307 County Road 190A
Davis, CA 95615
Ph (530) 406-4299
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Enclosure 187

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Somerset Road
Caltrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oc/weekly_bids/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule, Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Mending and Markers, Electrical, Portable Changeable Message Signs, R-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromat, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berms, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Transmittant, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treebed Wood Mats, Abandonment Culverts, Metal Spill Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Expansion, Sewer Hydrant, Compact, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Runable Strip, Centerline Runable Strip, Date Corn, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared Inlet Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeing work on this project, including but not limited to breaking out contract work items economically/feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2% (waiver of obligation for Work-in-Comp also required). However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are also encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplier, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplanroom.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected, unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sue Herty
sherty@teichert.com
Teichert Construction

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 02:15pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154868299	Normal	22,02:02pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
12094622163	Normal	22,02:14pm	0'00"	0	D.0.7	BrdCast
↑ No response.		Check condition of remote fax.				
15307955734	Normal	22,02:07pm	0'38"	1	* O K	BrdCast
17077131038	Normal	22,02:10pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
14159822484	Normal	22,02:11pm	0'45"	1	O K	BrdCast



TEICHERT CONSTRUCTION
ESTABLISHED 1987

Invitation to Bid

24207 Conroy Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.8 Mile West of Summerset Road
CalTrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimator: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 21% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plans, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Stripping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crack Cushion, SWPPP, Water Quality Sampling and Analysis, erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Batts, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Walkout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Inverted Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flamed End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are also encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.pdf. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor cost and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Printed on recycled paper. State of California Contractor's License No. 8

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 03:53pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19163558108	Normal	22,03:38pm	0'21"	1	# O K	BrdCast
17078251769	Normal	22,03:39pm	0'35"	1	# O K	BrdCast
15592740311	Normal	22,03:40pm	0'25"	1	# O K	BrdCast
16613981382	Normal	22,03:40pm	0'24"	1	# O K	BrdCast
15302217563	Normal	22,03:41pm	0'21"	1	# O K	BrdCast
18005401789	Normal	22,03:42pm	0'44"	1	O K	BrdCast
18059375473	Normal	22,03:43pm	0'24"	1	# O K	BrdCast
15592741579	Normal	22,03:53pm	0'00"	0	D.O.7	BrdCast
<p>↑ No response. Check condition of remote fax.</p>						

WENTWORTH ROAD PROJECT
WENTWORTH ROAD
ADJACENT TO

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4290
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnyside Road

CallTrans Contract No. 04-2A5204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/wearid_sds/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp At Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Disklegs, Inlet Protection, Temp Gravel Bag Barns, Temp Silt Fences, Temp Construction Entrances, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Whate, Abandon Culvert, Metal beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydranand, Compost, Creek Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Bumble Strip, Delta Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Metal Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodlands Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union's majority. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/2013/08/08/contracts/. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contract: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax: 530-406-4299

Oct 22 2013 03:59pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15308209120	Normal	22,03:48pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17143844594	Normal	22,03:45pm	0'43"	1	* 0 K	BrdCast
15306626770	Normal	22,03:50pm	0'38"	1	* 0 K	BrdCast
15306691192	Normal	22,03:58pm	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
15305770221	Normal	22,03:51pm	0'44"	1	* 0 K	BrdCast
17146463698	Normal	22,03:54pm	0'22"	1	# 0 K	BrdCast
16503678282	Normal	22,03:55pm	0'44"	1	* 0 K	BrdCast
16613660204	Normal	22,03:56pm	0'20"	1	# 0 K	BrdCast
19166912127	Normal	22,03:57pm	0'44"	1	* 0 K	BrdCast
14154688108	Normal	22,03:58pm	0'24"	1	# 0 K	BrdCast

TEICHERT CONSTRUCTION
CORPORATION
CORPORATION

24207 County Road 190A
Davis, CA 95616
PH: (530) 406-4299
Fax: (530) 406-4299

TEICHERT CONSTRUCTION

Established 1987



Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnyside Road
CallTrans Contract No. 04-2A6204
Bid Date: 11/06/2013 @ 2PM
Docs & Plans Available from Caltrans Website - https://www.dot.ca.gov/hq/esc/oe/weekly_sds/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goal:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp At-Crash Cushion, SMPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berms, Temp SR Fences, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fencing, Temp Fences, Treated Wood Wrecks, Abandonment Culvert, Road Basin Guard Railings, Cold Plans Asphalt Covered Pavement, Cleaning and Grubbing, Roadway Excavation, Stone Hydroseal, Concrete, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Reinforcement, Shoulder Runable Strip, Centerline Runable Strip, Dura Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Fixed End Section, Road Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Treeing, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically possible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckor quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union regulatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplanroom.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4299 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 04:13pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15592261877	Normal	22,03:59pm	0'23"	1	# 0 K	BrdCast
15102783095	Normal	22,04:00pm	0'54"	1	* 0 K	BrdCast
19253736208	Normal	22,04:01pm	2'05"	1	# 0 K	BrdCast
19257783059	Normal	22,04:13pm	0'00"	0	D.O.2	BrdCast
↑ Line busy.		Please redial				
16617228900	Normal	22,04:04pm	0'28"	1	# 0 K	BrdCast
15104656356	Normal	22,04:05pm	0'21"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION
ESTABLISHED 1987

Invitation to Bid

24207 County Road 100A
 Davis, CA 95616
 Ph (530) 406-4299
 Fax (530) 406-4299

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summeret Road
CalTrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Soil, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp 3ft Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Wafts, Abandon Closures, Metal Beam Guard Rail, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Street Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rubble Strip, Centerline Rubble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/procurement/contracts. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBEs is available from:

Sean Heraty
 sheraty@teichert.com
 Teichert Construction
 Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____
 _____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 04:30pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15307439352	Normal	22,04:05pm	0'22"	1	# 0 K	BrdCast
5598342064	Normal	22,04:07pm	1'06"	1	* 0 K	BrdCast
7036826804	Normal	22,04:12pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
19099888707	Normal	22,04:11pm	0'43"	1	* 0 K	BrdCast
7074687448	Normal	22,04:24pm	0'00"	0	D.0.7	BrdCast
↑ No response.		Check condition of remote fax.				
16507263582	Normal	22,04:15pm	0'26"	1	# 0 K	BrdCast
18583453737	Normal	22,04:15pm	1'30"	1	# 0 K	BrdCast
18182480013	Normal	22,04:29pm	0'00"	0	D.0.7	BrdCast
↑ No response.		Check condition of remote fax.				
12093836506	Normal	22,04:19pm	0'25"	1	# 0 K	BrdCast
12097222227	Normal	22,04:22pm	0'24"	1	# 0 K	BrdCast
17076788384	Normal	22,04:29pm	0'44"	1	* 0 K	BrdCast

TEICHERT CONSTRUCTION
24207 COUNTY ROAD 100A
DAVIS, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299

TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
 Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.3 Mile West of Currie Road to 0.3 Mile West of Summerland Road
 Caltrans Contract No. 04-2A6264
 Bid Date: 11/6/2013 @ 2PM
 Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ef/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
 Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp All Crash Cushions, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydrant/Valve, Filter Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barriers, Temp Sign Fence, Temp Construction Entrances, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandonment Culvert, Metal Beam Guard Rail, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Storm Hydrant, Compust, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Runable Strip, Centerline Runable Strip, Data Core, Liquid Asphalt, Tack Coat, Furanish Seal Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Road Slope Protection, Misc Iron and Steel, Fencing, Vegetative Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

DBE: Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplanroom.com/contractdocs. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 36 hours prior to bid. Additional information and

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 22 2013 04:42pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16264864152	Normal	22,04:27pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
19167146520	Normal	22,04:40pm	0'00"	0	D.0.7	BrdCast
↑ No response.		Check condition of remote fax.				
19256344339	Normal	22,04:31pm	0'24"	1	# 0 K	BrdCast
15306740756	Normal	22,04:32pm	0'27"	1	# 0 K	BrdCast
13602256400	Normal	22,04:34pm	0'56"	0	*T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
17072530131	Normal	22,04:36pm	0'44"	1	* 0 K	BrdCast
14089691650	Normal	22,04:40pm	0'45"	1	* 0 K	BrdCast
12095327744	Normal	22,04:38pm	0'27"	1	# 0 K	BrdCast
15593570851	Normal	22,04:42pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				

REVISED - NEW BID DATE
ADDITIONAL
ADDITIONAL

24207 County Road 160A
Davis, CA 95616
Ph (530) 466-4200
Fax (530) 466-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road
CalTrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Plans & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/os/weekly_xis/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 23% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crack Cushion, S4999F, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Debris Pad, Protection, Temp Gravel Bag Bank, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Traffic Sign, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abrasion Culvert, Metal Beam Guard Rail, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Rehabilitation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Date Coat, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Welding Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Baffle, Alternative Flared End Section, Rock Slope Protection, Silt Inlet and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union Agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless stated in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heroty
sheroty@teichert.com
Teichert Construction

Eva Olivares

From: Eva Olivares
Sent: Tuesday, October 08, 2013 10:30 AM
To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnaWatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zckingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'
Subject: Caltrans 04-2A6204 - DBE Invitation To Bid
Attachments: Caltrans 04-2A6204 DBE Invitation To Bid.pdf

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares

Chert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

m: Eva Olivares
sent: Thursday, October 24, 2013 7:56 AM
To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid
Attachments: Caltrans 04-2A6204 DBE Invitation To Bid - REVISED.pdf

Please see attached revised Invitation to Bid. NOTE: the bid date has changed to 11/7/13.

Thank you,



Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

From: Eva Olivares

Sent: Tuesday, October 08, 2013 10:30 AM

To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'dy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'peoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@kracsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnelson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaalez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
1107 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Mail Delivery Subsystem <MAILER-DAEMON@mailgw2.ppt.questsyst.com>
To: sjdinc@att.net; avisconstruction@msn.com
Sent: Tuesday, October 08, 2013 10:37 AM
Subject: Undeliverable: Caltrans 04-2A6204 - DBE Invitation To Bid

Delivery has failed to these recipients or groups:

sjdinc@att.net

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

avisconstruction@msn.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: aln-mailrelay.att.net, mx4.hotmail.com.

Diagnostic Information for administrators:

Generating server: mailgw2.ppt.questsyst.com

sjdinc@att.net

aln-mailrelay.att.net, mx4.hotmail.com # <aln-mailrelay.att.net #5.1.1 SMTP; 550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly> #SMTP#

avisconstruction@msn.com

aln-mailrelay.att.net, mx4.hotmail.com # <mx4.hotmail.com #5.1.1 SMTP; 550 Requested action not taken: mailbox unavailable> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw2.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r98GUPpw005238; Tue, 8 Oct 2013 09:30:25 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Tue, 8 Oct 2013 10:30:17 -0700

From: Eva Olivares <EOlivares@teichert.com>

"pocampo@ap-construction.com" <pocampo@ap-construction.com>, "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "boyzzzz4@aol.com" <boyzzzz4@aol.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,

"rosy@alanizpaving.com" <rosy@alanizpaving.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "cbrandt@combined-effort.com" <cbrandt@combined-effort.com>, "cooks_son@mail.com" <cooks_son@mail.com>, "cre8iveEngineering@gmail.com" <cre8iveEngineering@gmail.com>, "dlconstruction@hotmail.com" <dlconstruction@hotmail.com>, "odavid@ftcnet.net" <odavid@ftcnet.net>, "jagchic@aol.com" <jagchic@aol.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net" <eci@lightspeed.net>, "dee4321@frontiernet.net" <dee4321@frontiernet.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>, "tonimf@falconbuildersanddevelopers.com" <tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>, "fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>, "gwpeoples@aol.com" <gwpeoples@aol.com>, "dgonzales@gsaeng.com" <dgonzales@gsaeng.com>, "gregg.simpson@comcast.net" <gregg.simpson@comcast.net>, "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>, "office@interwestpacific.com" <office@interwestpacific.com>, "JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jmoraga@flash.net" <jmoraga@flash.net>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "jesmarboring@sbcglobal.net" <jesmarboring@sbcglobal.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "massx6@hotmail.com" <massx6@hotmail.com>, "mackymccullough@mcculloughconstructioninc.com" <mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "folivas@olivasvaldez.com" <folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>, "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>

"brooke@rnr-construction.com" <brooke@rnr-construction.com>,
"ricky@reserrano.com" <ricky@reserrano.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rollo@ramcon.com" <rollo@ramcon.com>,
"rbsil997@yahoo.com" <rbsil997@yahoo.com>, "robin@rockinrinc.com"
<robin@rockinrinc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "dschotka@aol.com"
<dschotka@aol.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
<sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,
"mthorn@stoloskigonzalet.com" <mthorn@stoloskigonzalet.com>,
"luke@stonycreekgeneralengineering.com"
<luke@stonycreekgeneralengineering.com>, "office@subsurf.com"
<office@subsurf.com>, "tracy.crain@suulutaaq.com"
<tracy.crain@suulutaaq.com>, "sharon@teamtalus.com" <sharon@teamtalus.com>,
"vilarino76@gmail.com" <vilarino76@gmail.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Thread-Topic: Caltrans 04-2A6204 - DBE Invitation To Bid

Thread-Index: Ac7ETA1wcoHezCbHQJ+tKmKsUUk0Hw==

Date: Tue, 8 Oct 2013 17:30:16 +0000

Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E86C6CF@EX1.corp.teichert.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.10.23.112]

Content-Type: multipart/mixed;

boundary="_006_C62D011E25003A44A9AC8D54F7BE73FA0E86C6CFEX1corpteichert_"

IE-Version: 1.0

x-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.10.8794,1.0.431,0.0.0000

definitions=2013-10-08_07:2013-10-08,2013-10-08,1970-01-01 signatures=0

X-Proofpoint-Spam-Reason: safe

Eva Olivares

m: Mail Delivery Subsystem <MAILER-DAEMON@mailgw2.ppt.questsyst.com>
to: office@subsurf.com
Sent: Sunday, October 13, 2013 10:40 AM
Subject: Undeliverable: Caltrans 04-2A6204 - DBE Invitation To Bid

Delivery has failed to these recipients or groups:

office@subsurf.com

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

The following organization rejected your message: subsurf.com.

Diagnostic information for administrators:

Originating server: mailgw2.ppt.questsyst.com

office@subsurf.com
subsurf.com #<subsurf.com #4.4.7> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw2.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r98GUPpw005238; Tue, 8 Oct 2013 09:30:25 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Tue, 8 Oct 2013 10:30:17 -0700

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "boyzzzz4@aol.com" <boyzzzz4@aol.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "rosy@alanizpaving.com" <rosy@alanizpaving.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "burkebid@gmail.com"

<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com"
<gusto@caliconcrete.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
<clearcreekadam@gmail.com>, "cbrandt@combined-effort.com"
<cbrandt@combined-effort.com>, "cooks_son@mail.com" <cooks_son@mail.com>,
"cre8iveEngineering@gmail.com" <cre8iveEngineering@gmail.com>,
"dlconstruction@hotmail.com" <dlconstruction@hotmail.com>,
"odavid@ftcnet.net" <odavid@ftcnet.net>, "jagchic@aol.com" <jagchic@aol.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>,
"clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net"
<eci@lightspeed.net>, "dee4321@frontiernet.net" <dee4321@frontiernet.net>,
"audrey@esquivel-gp.com" <audrey@esquivel-gp.com>,
"tonimf@falconbuildersanddevelopers.com"
<tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>,
"roxanne.medina@att.net" <roxanne.medina@att.net>,
"fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>,
"gwpeoples@aol.com" <gwpeoples@aol.com>, "dgonzales@gsaeng.com"
<dgonzales@gsaeng.com>, "gregg.simpson@comcast.net"
<gregg.simpson@comcast.net>, "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>,
"office@interwestpacific.com" <office@interwestpacific.com>,
"JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jmoraga@flash.net"
<jmoraga@flash.net>, "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>, "jesmarboring@sbcglobal.net"
<jesmarboring@sbcglobal.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "labatstree@gmail.com"
<labatstree@gmail.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"amartin@martingeneral.net" <amartin@martingeneral.net>, "massx6@hotmail.com"
<massx6@hotmail.com>, "mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"folivas@olivasvaldez.com" <folivas@olivasvaldez.com>,
"jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>,
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>,
"rich@rnr-construction.com" <rich@rnr-construction.com>,
"brooke@rnr-construction.com" <brooke@rnr-construction.com>,
"ricky@reserrano.com" <ricky@reserrano.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rollo@ramcon.com" <rollo@ramcon.com>,
"rbsil997@yahoo.com" <rbsil997@yahoo.com>, "robin@rockinrinc.com"
<robin@rockinrinc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "dschotka@aol.com"
<dschotka@aol.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
<sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,

"mthorn@stoloskigonzaez.com" <mthorn@stoloskigonzaez.com>,
"luke@stonycreekgeneralengineering.com"
<luke@stonycreekgeneralengineering.com>, "office@subsurf.com"
<office@subsurf.com>, "tracy.crain@suulutaq.com"
<tracy.crain@suulutaq.com>, "sharon@teamtalus.com" <sharon@teamtalus.com>,
"vilarino76@gmail.com" <vilarino76@gmail.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>
Subject: Caltrans 04-2A6204 - DBE Invitation To Bid
Thread-Topic: Caltrans 04-2A6204 - DBE Invitation To Bid
Thread-Index: Ac7ETA1wcoHezCbHQJ+tKmKsUUK0Hw==
Date: Tue, 8 Oct 2013 17:30:16 +0000
Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E86C6CF@EX1.corp.teichert.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.23.112]
Content-Type: multipart/mixed;
 boundary="_006_C62D011E25003A44A9AC8D54F7BE73FA0E86C6CFEX1corpteichert_"
MIME-Version: 1.0
X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.10.8794,1.0.431,0.0.0000
 definitions=2013-10-08_07:2013-10-08,2013-10-08,1970-01-01 signatures=0
X-Proofpoint-Spam-Reason: safe

Eva Olivares

From: Daryl Vorne <daryl@abslconstruction.com>
Sent: Tuesday, October 08, 2013 10:41 AM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

ABSL will be bidding on this project.

Daryl Vorne
ABSL Construction
510-727-0900
510-727-0912 fax

From: Eva Olivares [mailto:EOlivares@teichert.com]
Sent: Tuesday, October 08, 2013 10:30 AM
To: pocampo@ap-construction.com; Daryl Vorne; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; 'rey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; jonnifelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com
Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

✓ **thank you,**

~Eva~

Eva Olivares

Teichert Construction

Box 1890 Davis, CA 95617-1890

4207 County Rd. 100A Davis, CA 95616


530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Stone Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Aladite Lo Contact: Dave
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95615
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 24-ZA6204

Bid Date: 10/16/2012 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AS Contractors Contact: Demi

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: Ebbiteanga Abili <abili@deltechengineeringinc.com>
Sent: Thursday, October 10, 2013 12:41 PM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid
Attachments: Response to Caltrans 04-2A6204 DBE Invitation To Bid.pdf

Please see attached. Thanks for the opportunity.

Ebbiteanga Abili
Deltech Engineering, Inc.



From: Eva Olivares [mailto:EOlivares@teichert.com]

Sent: Tuesday, October 8, 2013 10:30 AM

To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; o david@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@kracsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnelson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; m@wkmclellan.com

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DELTECH ENGINEERING, INC

P.O. BOX 6630
ORANGE, CA 92863

Owner: **EBBITEANGA I. ABILI**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services
237310 Highway, Street, and Bridge Construction
562910 Remediation Services

Work Category Code(s)

C1901	ROADWAY EXCAVATION	C3910	PAVING ASPHALT (ASPHALT CONCRETE)
C8707	FEASIBILITY STUDIES	C8730	SAFETY STUDIES
C9869	ASBESTOS REMOVAL/ABATEMENT		

Licenses

A General Engineering Contractor HAZ Hazardous Waste HIC Home Improvement Certification

CERTIFYING AGENCY:


DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 31021


CUCP OFFICER

February 27, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

Caltrans Contract No. 04-2A6204

Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_edc/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Load Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydrumulch, Fiber Roll, Temp Concrete Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Rail, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Creek Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Hot Mix Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Tracing, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Merzly
semerzly@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: FANFA INC. Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: Jack Nickolaisen <office@interwestpacific.com>
Sent: Tuesday, October 08, 2013 4:29 PM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Not Bidding

From: Eva Olivares [mailto:EOlivares@teichert.com]

Sent: Tuesday, October 8, 2013 10:30 AM

To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@calconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; hatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; ckymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcageneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Paco Olivas <folivas@olivasvaldez.com>
Sent: Tuesday, October 08, 2013 12:01 PM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Thank You Eva, however we will not be able to bid on this one
Best of luck

Respectfully,
Paco Olivas
Olivas Valdez Inc.

From: Eva Olivares [mailto:EOlivares@teichert.com]

Sent: Tuesday, October 08, 2013 10:30 AM

To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@alphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cookson@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; lrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; jonnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaag.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

Box 1890 Davis, CA 95617-1890

4207 County Rd. 100A Davis, CA 95616


530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

24207 County Road 100A
Davis, CA 95616
Ph: (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.2 Mile West of Currie Road to 0.3 Mile West of Somerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Ak Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Creek Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum S.g.t., Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining them regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quote must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

*Bidding Sawcutting

See Price List

Sean Heraty
sheraty@teichert.com
Teichert Construction

Phone: (530) 406-4200 Fax: (530) 406-4299

UDBE # 34174

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4255.


Company: PROFESSIONAL CONCRETE SAWCUTTING (209) 722-2226

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 Conroy Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summit Road

CalTrans Contract No. 04-2A6204

Bid Date: 10/16/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ca/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydro-mulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckor quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: St. Rhoades Inc Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summeret Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dct.ca.gov/ha/esc/os/weekly_aois/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barn, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversions, Wildlife Exclusion Fence, Temp Fence, Tread Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Strew Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckar quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Shan Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: ST. RHOADES CONSTRUCTION Contact: BRIAN ZAHN

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: david altstatt <david.altstatt@att.net>
Sent: Tuesday, October 08, 2013 11:11 AM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

We won't be bidding. Thanks.

Blessings,

David Altstatt

STAT-X GENERAL ENGINEERING
DBE / SBE Certified
4217 Plemlni Ct.
Salida, CA 95368
209-855-2191 Office
209-481-9008 Cell
888-411-6956 Fax
david.altstatt@att.net



"A good reputation is more desirable than great riches"

-Proverbs 22:1

From: Eva Olivares [<mailto:EOlivares@teichert.com>]

Sent: Tuesday, October 8, 2013 10:30 AM

To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowSCO.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; risstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; atstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com;

folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; sena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; rnthorn@stoloskigonzaez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaag.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Marilyn Thorn <mthorn@stoloskigonzalez.com>
Sent: Tuesday, October 08, 2013 12:14 PM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Good Afternoon Eva,

We are not bidding this project. Thanks for the invite.

Have a g-r-e-a-t day!

Marilyn 

Stoloski & Gonzalez, Inc.
mthorn@stoloskigonzalez.com

From: Eva Olivares [<mailto:EOlivares@teichert.com>]

Sent: Tuesday, October 08, 2013 10:30 AM

To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; nawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnelson@nelsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; Marilyn Thorn; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890


24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.



TEICHERT CONSTRUCTION

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1897

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summeret Road

Caltrans Contract No. 04-2A6204

Bid Date: 10/26/2013 @ 2PM

Docs & Plans Available from Caltrans Website -- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 22% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator:

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckier quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: STOLOSKI & GONZALEZ INC Contact: _____

_____ Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding N/A

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summeret Road

CalTrans Contract No. 04-2A6204

Bid Date: 10/15/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alc Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Merzky
shertz@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: Matt Serron
_____ Yes, we will be bidding _____ No, not interested MS

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: Paco Olivas <folivas@olivasvaldez.com>
Sent: Thursday, October 24, 2013 9:36 AM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Thank you for the invitation to bid on this project.
However, we will not be able to bid on this project
It is too far outside of our area.

Best of Luck

Respectfully,
Olivas Valdez Inc.

Paco Olivas

From: Eva Olivares [mailto:EOlivares@teichert.com]
Sent: Thursday, October 24, 2013 7:56 AM
To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; construction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; cwinawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; creBiveEngineering@gmail.com; dlconstruction@hotmail.com; o david@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; cbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnelson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached revised Invitation to Bid. NOTE: the bid date has changed to 11/7/13.

✓ **thank you,**

~Eva~

Eva Olivares
Teichert Construction
Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

From: Eva Olivares

Sent: Tuesday, October 08, 2013 10:30 AM

To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'onstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'suefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krccsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~ Eva ~

L. a Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Roxanne Medina <roxanne.medina@att.net>
Sent: Thursday, October 24, 2013 9:11 AM
To: Eva Olivares
Subject: Re: Caltrans 04-2A6204 - DBE Invitation To Bid

Yes quoting

Sent from Roxanne Ruiz Medina

On Oct 24, 2013, at 7:55 AM, Eva Olivares <EOlivares@teichert.com> wrote:

Please see attached revised Invitation to Bid. NOTE: the bid date has changed to 11/7/13.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax
<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

From: Eva Olivares

Sent: Tuesday, October 08, 2013 10:30 AM

To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnawatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'creBiveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com';

'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net';
'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com';
'amartin@martingeneral.net'; 'massx6@hotmail.com';
'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com';
'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com';
'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com';
'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com';
'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com';
'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com';
'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com';
'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net';
'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com';
'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com';
'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmcllellan.com'
Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax

<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

<Caltrans 04-2A6204 DBE Invitation To Bid - REVISED.pdf>

Eva Olivares

From: david altstatt <david.altstatt@att.net>
Sent: Thursday, October 24, 2013 8:52 AM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Not interested.

Blessings,

David Altstatt

STAT-X GENERAL ENGINEERING
DBE / SBE Certified
4217 Plemini Ct.
Salida, CA 95368
209-855-2191 Office
209-481-9008 Cell
888-411-6956 Fax
david.altstatt@att.net



"A good reputation is more desirable than great riches"
-Proverbs 22:1

From: Eva Olivares [mailto:EOlivares@teichert.com]
Sent: Thursday, October 24, 2013 7:56 AM
To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; o david@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; marrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; matstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnelson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com;

folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; esena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; nthorn@stoloskigonzalet.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached revised Invitation to Bid. NOTE: the bid date has changed to 11/7/13.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

From: Eva Olivares

Sent: Tuesday, October 08, 2013 10:30 AM

To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnaWatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.molina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'nielson@nielsoninc.com'; 'nocalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com';

'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com';
'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com';
'mthorn@stoloskigonalez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com';
'tracy.crain@suulutaaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com';
'am@wkmclellan.com'

subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~


Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

REMOVED - NEW BID DATE
SUBMITTING
AGENCY

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBEs are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBEs available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AC DiKE Contact: Paul
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

REVISED - WWW.DOT.CA
ADDRESS: 111
ADDRESS: 111

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnyside Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from: Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_2ds/index.php

Teichert has also made the plans available for free download on www.teichertspaceroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: HARRIS STRIPING Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: Mail Delivery Subsystem <MAILER-DAEMON@mailgw1.ppt.questsyst.com>
To: sjdinc@att.net; avisconstruction@msn.com
Sent: Thursday, October 24, 2013 8:05 AM
Subject: Undeliverable: Caltrans 04-2A6204 - DBE Invitation To Bid

Delivery has failed to these recipients or groups:

sjdinc@att.net

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

avisconstruction@msn.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: scc-mailrelay.att.net, mx2.hotmail.com.

Diagnostic information for administrators:

Generating server: mailgw1.ppt.questsyst.com

sjdinc@att.net

scc-mailrelay.att.net, mx2.hotmail.com # <scc-mailrelay.att.net #5.1.1 SMTP; 550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly> #SMTP#

avisconstruction@msn.com

scc-mailrelay.att.net, mx2.hotmail.com # <mx2.hotmail.com #5.1.1 SMTP; 550 Requested action not taken: mailbox unavailable> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw1.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r9OEt00014326; Thu, 24 Oct 2013 07:55:50 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Thu, 24 Oct 2013 07:55:53 -0700

From: Eva Olivares <EOlivares@teichert.com>

"pocampo@ap-construction.com" <pocampo@ap-construction.com>, "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "boyzzzz4@aol.com" <boyzzzz4@aol.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>

"rosy@alanizpaving.com" <rosy@alanizpaving.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "cbrandt@combined-effort.com" <cbrandt@combined-effort.com>, "cooks_son@mail.com" <cooks_son@mail.com>, "cre8iveEngineering@gmail.com" <cre8iveEngineering@gmail.com>, "dlconstruction@hotmail.com" <dlconstruction@hotmail.com>, "odavid@ftcnet.net" <odavid@ftcnet.net>, "jagchic@aol.com" <jagchic@aol.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net" <eci@lightspeed.net>, "dee4321@frontiernet.net" <dee4321@frontiernet.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>, "tonimf@falconbuildersanddevelopers.com" <tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>, "fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>, "gwpeoples@aol.com" <gwpeoples@aol.com>, "dgonzales@gsaeng.com" <dgonzales@gsaeng.com>, "gregg.simpson@comcast.net" <gregg.simpson@comcast.net>, "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>, "office@interwestpacific.com" <office@interwestpacific.com>, "JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jmoraga@flash.net" <jmoraga@flash.net>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "jesmarboring@sbcglobal.net" <jesmarboring@sbcglobal.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "massx6@hotmail.com" <massx6@hotmail.com>, "mackymccullough@mcculloughconstructioninc.com" <mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "norcaigeneralconstruction@yahoo.com" <norcaigeneralconstruction@yahoo.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "folivas@olivasvaldez.com" <folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com" <jarauz@olivasvaldez.com>, "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>

"brooke@rnr-construction.com" <brooke@rnr-construction.com>,
"ricky@reserrano.com" <ricky@reserrano.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rollo@ramcon.com" <rollo@ramcon.com>,
"rbsil997@yahoo.com" <rbsil997@yahoo.com>, "robin@rockinrinc.com"
<robin@rockinrinc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "dschotka@aol.com"
<dschotka@aol.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdinc@att.net"
<sjdinc@att.net>, "david.altstatt@att.net" <david.altstatt@att.net>,
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,
"mthorn@stoloskigonzaez.com" <mthorn@stoloskigonzaez.com>,
"luke@stonycreekgeneralengineering.com"
<luke@stonycreekgeneralengineering.com>, "office@subsurf.com"
<office@subsurf.com>, "tracy.crain@suulutaaq.com"
<tracy.crain@suulutaaq.com>, "sharon@teamtalus.com" <sharon@teamtalus.com>,
"vilarino76@gmail.com" <vilarino76@gmail.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>

Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Thread-Topic: Caltrans 04-2A6204 - DBE Invitation To Bid

Thread-Index: Ac7ETA1wcoHezCbHQJ+tKmKsUUk0HwMfOL7Q

Date: Thu, 24 Oct 2013 14:55:51 +0000

Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E86EB93@EX1.corp.teichert.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.10.23.112]

Content-Type: multipart/mixed;

boundary="_006_C62D011E25003A44A9AC8D54F7BE73FA0E86EB93EX1corp-teichert_"

1E-Version: 1.0

X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.10.8794,1.0.431,0.0.0000

definitions=2013-10-24_03:2013-10-24,2013-10-24,1970-01-01 signatures=0

X-Proofpoint-Spam-Reason: safe

Eva Olivares

From: Ebbiteanga Abili <abili@deltechengineeringinc.com>
Sent: Thursday, October 24, 2013 10:48 AM
To: Eva Olivares
Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid
Attachments: Caltrans 04-2A6204 DBE Invitation To Bid - REVISED.pdf

Morning EVA,

Please see attached response. Thanks again for the opportunity

Best Regards,

Ebbiteanga Abili
Project Manager



From: Eva Olivares [mailto:EOlivares@teichert.com]
Sent: Thursday, October 24, 2013 7:56 AM
To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; burkebid@gmail.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; dgonzales@gsaeng.com; gregg.simpson@comcast.net; hmbpave@sbcglobal.net; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@kracsafety.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; krdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; horn@stoloskigonzaez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; sharon@teamtalus.com; vilarino76@gmail.com; edc@vintagepavingco.com;

ritam@wkmclellan.com

Subject: RE: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached revised Invitation to Bid. NOTE: the bid date has changed to 11/7/13.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

From: Eva Olivares

nt: Tuesday, October 08, 2013 10:30 AM

ro: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalasinc.com'; 'donnaWatson52@yahoo.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefy@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'dgonzales@gsaeng.com'; 'gregg.simpson@comcast.net'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'cy.crain@suulutaq.com'; 'sharon@teamtalus.com'; 'vilarino76@gmail.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'

Subject: Caltrans 04-2A6204 - DBE Invitation To Bid

Please see attached a copy of the invitation to Bid that was faxed to you on 10/1/13 for Caltrans project 04-2A6204 in Solano County in and near Rio Vista.

If you have any question or require assistance please feel free to contact the listed estimator.

Please let me know if you're interested in submitting a bid to Teichert on this project.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DELTECH ENGINEERING, INC

P.O. BOX 6630
ORANGE, CA 92863

Owner: EBBITEANGA I. ABILI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services
237310 Highway, Street, and Bridge Construction
562910 Remediation Services

Work Category Code(s)

C1901	ROADWAY EXCAVATION	C3910	PAVING ASPHALT (ASPHALT CONCRETE)
C8707	FEASIBILITY STUDIES	C8730	SAFETY STUDIES
C9869	ASBESTOS REMOVAL/ABATEMENT		

Licenses

A General Engineering Contractor HAZ Hazardous Waste HIC Home Improvement Certification

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 31021



CUCP OFFICER

February 27, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

REVISED - 10/29/2013
ADDITIONAL
ADDITIONAL

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.5 Mile West of Summerget Road

CalTrans Contract No. C4-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplentoom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Driftage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Bees, Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Final End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Camp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/info/subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional Information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

Yes, we will be bidding No, not interested


Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

REFERENCE - 405-1000-001
ADDENDUM 1
ADDENDUM 2

24217 County Road 100A
Davis, CA 95616
Ph: (530) 406-4200
Fax: (530) 406-4299

Established 1987



TEICHERT CONSTRUCTION

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Curria Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/rac/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplans.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, X-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Trip Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railings, Cold Plan Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayers, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Mix Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckee quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quota are expressly rejected unless accepted in writing prior to bid. Sub-contractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

ATTN: Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax (530) 406-4299

UDBE # 34174

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Professional Concrete Sawing contact: (209) 727-2226

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

*Bidding Sawcutting - See Price List



Price List

Phone: (209)722-2226 Fax: (209)722-2227
P.O. Box 3348, Merced, California 95344

Flat Sawing: Asphalt Minimum Charge: \$270.00			Flat Sawing: Concrete Minimum Charge: \$270.00		
Thickness of Material in Inches	Price per Linear Foot (\$/ft)		Thickness of Material in Inches	Price per Linear Foot (\$/ft)	
	1 - 400 feet	401 - 1000+ feet		1 - 400 feet	401 - 1000+ feet
2"	\$0.60	\$0.55	2"	\$1.50	\$1.40
3"	\$0.70	\$0.65	3"	\$1.90	\$1.80
4"	\$0.80	\$0.75	4"	\$2.50	\$2.40
5"	\$0.90	\$0.85	5"	\$3.05	\$2.95
6"	\$1.00	\$0.95	6"	\$3.55	\$3.45
7"	\$1.15	\$1.10	7"	\$4.45	\$4.35
8"	\$1.50	\$1.45	8"	\$5.30	\$5.20
9"	\$1.95	\$1.90	9"	\$6.10	\$6.00
10"	\$2.80	\$2.70	10"	\$7.00	\$6.90
11"	\$3.50	\$3.40	11"	\$7.80	\$7.70
12"	\$4.50	\$4.40	12"	\$8.90	\$8.80
13" - 16"	Call for Estimate		13" - 16"	13" - 16"	

Round Loop Sawing	
Minimum Charge: \$270.00	Billed Hourly: \$135.00

Core Drilling Minimum Charge: \$270.00		Wall Sawing Minimum Charge: \$450.00													
Diameter of Hole	Cost per Inch	Thickness of Wall	Cost per Foot												
1" - 2 1/2"	\$3.50	6"	\$16.00												
3"	\$4.00	8"	\$20.50												
3 1/2"	\$4.50	10"	\$25.25												
4"	\$5.25	12"	\$29.50												
4 1/2"	\$5.75	13" and Thicker	Call for Estimate												
5"	\$6.50	Other Services <table border="1"> <thead> <tr> <th>Rate</th> <th>Bobcat</th> <th>Backhoe</th> <th>Jack Hammer</th> </tr> </thead> <tbody> <tr> <td>Minimum</td> <td>\$800.00</td> <td>\$900.00</td> <td>\$450.00</td> </tr> <tr> <td>Hourly</td> <td>\$300.00</td> <td>\$400.00</td> <td>\$225.00</td> </tr> </tbody> </table>		Rate	Bobcat	Backhoe	Jack Hammer	Minimum	\$800.00	\$900.00	\$450.00	Hourly	\$300.00	\$400.00	\$225.00
Rate	Bobcat			Backhoe	Jack Hammer										
Minimum	\$800.00			\$900.00	\$450.00										
Hourly	\$300.00			\$400.00	\$225.00										
5 1/2"	\$7.00														
6"	\$7.75														
7"	\$9.00														
8"	\$11.00														
9"	\$12.25														
10"	\$15.00														
12"	\$17.00														
13" and Larger	Call for Estimate	Mobilization (all Other Services) (hourly both directions): \$90.00													

The customer will provide slurry disposal at the job site or applicable disposal fees will be added to the invoice. Dump fees will be added to all invoices as applicable. Due to difficult or hazardous conditions, or restricted work locations, we reserve the right to bill any job hourly. Professional Concrete Sawing, Inc. is not responsible for layout or any damage to hidden or buried utilities, conduits, rebar/wire/cables, wood, or steel beams. The standard billing rate for operations is \$135.00 per hour/per man unless otherwise noted above. The standard billing rate for helpers is \$50.00 per hour/per man. The standby rate is \$90.00 per hour/per man. For over time add \$25.00 per hour/per man (4 hour minimum, weekdays included). For double time add \$45.00 per hour/per man (4 hour minimum, weekdays included). Travel charges will be added to all invoices for both directions at \$50.00 per hour unless otherwise noted above. All jobs will be COD unless credit is established prior to the job. All prices are subject to change without notice. All invoices will be billed per the price list except for jobs for which a bid was requested. TERMS: Net 30 days from date of invoice. A late charge of 5% per month will be added to any invoice not fully paid within 30 days.

As an authorized representative of the company/individual listed below, I understand and agree to meet all Professional Concrete Sawing, Inc.'s terms of credit. I also agree to pay service charges assessed, reasonable attorney fees, and court costs in the event of default. The undersigned promises to pay in full all invoices as accordance with the terms listed above.

COMPANY	SIGNATURE	NAME(PRINT)	TITLE	DATE

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348
MERCED, CA 95344

Owner: DAVID SCOTT
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 238910 Site Preparation Contractors
- 237310 Highway, Street, and Bridge Construction

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C1940 DITCHES EXCAVATION

C1901 ROADWAY EXCAVATION
C1930 STRUCTURE BACKFILL
C9980 DEMOLITION

Licenses:

D06 Concrete Related Services

UNITED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
1250 SAN CARLOS AVENUE, PO BOX 3006
SAN CARLOS, CA 94070 1306
(650) 508-7939

UCP Firm Number : 3417A

CUCP OFFICER

February 9, 2012 (reprint)

REGISTERED CONTRACTOR
CALIFORNIA
APPROVED

24207 County Road 100A
Davis, CA 95616
Ph (530) 466-4200
Fax (530) 406-4299

Established 1987



TEICHERT CONSTRUCTION

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ja/weekly_ade/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, R-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheer Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are also encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/files-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: All American Asphalt Contact: Jim


Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

REVISIONS - SEE NOTICES
ADDITIONAL
SUBMITTALS

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunset Road

Caltrans Contract No. 04-2A5204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplacoom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% OBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Beam, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Camp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Pacific Coast Water Truck Services Contact: Chrissy Tracy
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Pacific Coast Water Truck Service

Chrissy Tracy

Ph: 209-456-6964

Fax: 209-833-1956

Email: gctracy@sbcglobal.net

11437 W. Larch rd. Tracy, CA 9530

Company: *A. Teichert & Sons, Inc. dba Teichert Construction*

Phone #: *530-406-4200*

Fax #: *530-406-4299*

Attention: *Mr. Sean Heraty*

Project #: *04-2A6204*

Project: *Hwy 12 Widen Shoulders & Intersections Rio-Vista*

Disadvantaged Business Enterprise (DBE)

State of California Firm # 39174

Expires: No Expiration

Small Business Enterprise (SBE)

State of California Certification #1576660

Expires: April 2015

- * *T.W.L.C CARD (for the ports) expires 6/2014*
- * *STATES FIRE CERTIFIED*
- * *TEAMSTER LOCAL #150*
- * *HAZMAT CERTIFIED*
- * *TAX ID # 32-0378523*

- *DBE Certified: # 39174*
- *SB—Cage Code: # 6C8F4*
- *SB—DUNS: # 967960407*



Owner / Operator WAGE—Hourly Rate

<u>Daily Hourly Rate</u>	\$79.00
<u>Nights after 7pm and Saturday</u>	\$84.00
<u>Sunday & Holiday Rate</u>	\$89.00

PREVAILING WAGE—Hourly Rate

<u>Daily Hourly Rate</u>	\$120.00
<u>Hourly O.T. Daily and Satur.</u>	\$135.00
<u>Sunday & Holiday Rate</u>	\$148.00

2— 3 Axle Water Trucks Currently Available (3600 gal.)

Both 100% DBE—Owner Operated

NOT A BROKER

Subsection 3

Subcontractor Proposal Analysis

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE,MBE,DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE,SBE	DBE Status				
001 Lead Compliance Plan No DBE quotes received						
002 Prograss Schedule (CPM) No DBE quotes received						
003 Time Related Overhead No DBE quotes received						
004 Constrcution Area Signs No DBE quotes received						
005 Traffic Control System No DBE quotes received						
006 Temp Pavement Marking (Paint) No DBE quotes received						
007 Temp Traffic Stripe (Paint) No DBE quotes received						
008 Channelizer (Surface Mounted) No DBE quotes received						
009 Channelizer (Surface Maounted)(Left In Place) No DBE quotes received						
010 Temp Pavement Marker No DBE quotes received						
011 Portable Changeable Message Sign No DBE quotes received						
012 Temporary Railing (Type K) No DBE quotes received						
013 Temp Alt Crash Cushion No DBE quotes received						
014 Job Site Management No DBE quotes received						
015 Prepare SWPPP No DBE quotes received						
016 Water Quality Sampling And Analysis Day No DBE quotes received						

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38

DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
017 Storm Water Annual Report No DBE quotes received						
018 Water Quality Monitoring No DBE quotes received						
019 Move-In/Move-Out (Temp Erosion Control)						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 3,000.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 2,700.00	\$ 300.00	No	
020 Temp Hydraulic Mulch (Bonded Fiber Matrix)						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 7,600.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 9,400.00	\$ (1,800.00)	No	
021 Temporary Cover No DBE quotes received						
022 Temporary Check Dam No DBE quotes received						
023 Temp Dainage Inlet Protection No DBE quotes received						
024 Temporary Fiber Roll No DBE quotes received						
025 Temp Gravel Bag Berm No DBE quotes received						
026 Temporary Silt Fence No DBE quotes received						
027 Temporary Construction Entrance No DBE quotes received						
028 Street Sweeping No DBE quotes received						
029 Temp Active Treatment System No DBE quotes received						
030 Temp Concrete Washout No DBE quotes received						
031 Temp Creek Diversion System No DBE quotes received						

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
032 Wildlife Exclusion Fence						
Teichert Construction	-	No	\$ 83,500.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 106,880.00	\$ (23,380.00)	No	
033 Temporary Fence (Type ESA)						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 42,250.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 59,150.00	\$ (16,900.00)	No	
034 Remove Yellow Thermo Stripe (Haz Waste)						
No DBE quotes received						
035 Treated Wood Waste						
Central Fence Company	-	No	\$ 264.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 1,452.00	\$ (1,188.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 2,200.00	\$ (1,936.00)	No	
036 Abandon Culvert						
Teichert Construction	-	No	\$ 3,000.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 5,000.00	\$ (2,000.00)	No	
037 Remove Fence						
All Steel Fence, Inc.	SBE	No	\$ 33,935.00	\$ -	Yes	
Oliveira Fence, Inc.	DBE, SBE, WBE	Yes	\$ 37,020.00	\$ (3,085.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 37,020.00	\$ (3,085.00)	No	
038 Remove Gate						
All Steel Fence, Inc.	SBE	No	\$ 200.00	\$ -	Yes	
Oliveira Fence, Inc.	DBE, SBE, WBE	Yes	\$ 2,000.00	\$ (1,800.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 500.00	\$ (300.00)	No	
039 Remove Metal Beam Guard Railing						
Central Fence Company	-	No	\$ 6,120.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 3,740.00	\$ 2,380.00	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 3,400.00	\$ 340.00	No	
040 Remove Flared End Section						
Teichert Construction	-	No	\$ 750.00	\$ 5,370.00	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 600.00	\$ 5,520.00	No	
041 Remove Painted Traffic Stripe						
No DBE quotes received						

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38

DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV BE, SBE	DBE Status	Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
042 Remove Painted Pavement Marking No DBE quotes received						
043 Remove Thermo Traffic Stripe No DBE quotes received						
044 Remove Pavement Marker No DBE quotes received						
045 Remove Channelizers No DBE quotes received						
046 Remove Roadside Sign						
Farwest Safety, Inc.	SBE	No	\$ 1,600.00	\$ -	Yes	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 1,600.00	\$ -	No	
Construction Area Signs	-	No	\$ 1,600.00	\$ -	No	
047 Remove Rock Slope Protection						
Teichert Construction	-	No	\$ 3,400.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,700.00	\$ (1,700.00)	No	
048 Remove Culvert						
Teichert Construction	-	No	\$ 7,050.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 23,500.00	\$ (16,450.00)	No	
049 Remove Inlet						
Teichert Construction	-	No	\$ 1,300.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,500.00	\$ (200.00)	No	
050 Remove Headwall						
Teichert Construction	-	No	\$ 7,000.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 4,000.00	\$ 3,000.00	No	
051 Remove Base And Surfacing No DBE quotes received						
052 Reset Gate						
Teichert Construction	-	No	\$ 475.00	\$ -	Yes	
Oliveira Fence, Inc.	DBE, SBE, WBE	Yes	\$ 2,000.00	\$ (1,525.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 1,000.00	\$ (525.00)	No	
053 Cold Plane AC Pavement No DBE quotes received						

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38

DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
054 Clean Culvert No DBE quotes received						
055 Clearing And Grubbing No DBE quotes received						
056 Roadway Excavation No DBE quotes received						
057 Imported Borrow No DBE quotes received						
058 Move-In/Move-Out (Erosion Control)						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 6,000.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 7,200.00	\$ (1,200.00)	No	
059 Imported Topsoil No DBE quotes received						
060 Rolled Erosion Control (Netting)						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 1,848.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 3,907.20	\$ (2,059.20)	No	
061 Hydromulch						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 11,060.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 16,590.00	\$ (5,530.00)	No	
062 Fiber Rolls						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 76,700.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 83,200.00	\$ (6,500.00)	No	
063 Straw						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 12,090.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 16,120.00	\$ (4,030.00)	No	
064 Hydroseed						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 47,990.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 149,310.00	\$ (101,320.00)	No	
065 Compost						
Selby's Soil Erosion Control Co. Inc.	SBE	No	\$ 79,170.00	\$ -	Yes	
Nitta Erosion Control dba Nitta Inc.	DBE, WBE, MBE, SBE	Yes	\$ 105,560.00	\$ (26,390.00)	No	

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38

DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV BE, SBE	DBE Status	Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
066 Incorporate Materials No DBE quotes received						
067 Class 4 Aggregate Subbase No DBE quotes received						
068 Class 2 Aggregate Base No DBE quotes received						
069 Crack Treatment No DBE quotes received						
070 Hot Mix Asphalt No DBE quotes received						
071 Geosynthetic Pavement Interlayer (Pav-Mat)						
	DBE, SBE, MBE, WBE	Yes	\$ 5,951.40	\$ -	Yes	0.09%
Janet Simas Paving, Inc. dba Spirit Road Oils						
Western Oil & Spreading	-	No	\$ 4,732.00	\$ 1,219.40	No	
Pacific Northwest Oil	-	No	\$ 7,334.60	\$ (1,383.20)	No	
072 Shoulder Rumble Strip (HMA, Ground-In) No DBE quotes received						
073 Centerline Rumble Strip No DBE quotes received						
074 Data Core No DBE quotes received						
075 Place AC Dike (Type C) AC Dike Co.	DBE, WBE	Yes	\$ 3,651.50	\$ -	Yes	0.06%
076 Place AC Dike (Type F) AC Dike Co.	DBE, WBE	Yes	Combined with 075	\$ -	Yes	
077 Liquid Asphalt (Prime Coat)						
	DBE, SBE, MBE, WBE	Yes	\$ 2,300.00	\$ -	Yes	0.04%
Janet Simas Paving, Inc. dba Spirit Road Oils						
Western Oil & Spreading	-	No	\$ 2,300.00	\$ -	No	
078 Tack Coat						
	DBE, SBE, MBE, WBE	Yes	\$ 5,800.00	\$ -	Yes	0.09%
Janet Simas Paving, Inc. dba Spirit Road Oils						
Western Oil & Spreading	-	No	\$ 5,800.00	\$ -	No	
Pacific Northwest Oil	-	No	\$ 5,800.00	\$ -	No	
079 Furnish Steel Sheet Piling No DBE quotes received						

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV BE, SBE	DBE Status	Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
080 Drive Steel Sheet Pile No DBE quotes received						
081 Structural Concrete, Box Culvert (F) No DBE quotes received						
082 Structural Concrete, Headwall (F) No DBE quotes received						
083 Minor Concrete (Minor Structure) (F) Teichert Construction	-	No	\$ 7,172.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 6,600.00	\$ 572.00	No	
084 Bar Reinforcing Steel (F) No DBE quotes received						
085 Furnish Sngl Sht Aluminum Sign (0.063" Unframed) No DBE quotes received						
086 Furnish Sngl Sht Aluminum Sign (0.080" Unframed) No DBE quotes received						
087 Roadside Sign - One Post Farwest Safety, Inc.	SBE	No	\$ 3,400.00	\$ -	Yes	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 3,825.00	\$ (425.00)	No	
Construction Area Signs	-	No	\$ 3,825.00	\$ (425.00)	No	
088 Roadside Sign - Two Post Farwest Safety, Inc.	SBE	No	\$ 750.00	\$ -	Yes	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 1,350.00	\$ (600.00)	No	
Construction Area Signs	-	No	\$ 1,500.00	\$ (750.00)	No	
089 12" Alt Pipe Culvert Teichert Construction	-	No	\$ 2,240.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 4,000.00	\$ (1,760.00)	No	
090 18" Alt Pipe Culvert Teichert Construction	-	No	\$ 65,450.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 89,250.00	\$ (23,800.00)	No	
091 24" Alt Pipe Culvert Teichert Construction	-	No	\$ 24,600.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 34,500.00	\$ (9,900.00)	No	
092 36" Alt Pipe Culvert Teichert Construction	-	No	\$ 14,850.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 22,000.00	\$ (7,150.00)	No	

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
093 Concrete Backfill (Rapid Strength Conc)						
Teichert Construction	-	No	\$ 68,200.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 88,000.00	\$ (19,800.00)	No	
094 12" Alt Flared End Section						
Teichert Construction	-	No	\$ 1,040.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,200.00	\$ (160.00)	No	
095 18" Alt Flared End Section						
Teichert Construction	-	No	\$ 4,200.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 3,840.00	\$ 360.00	No	
096 24' Alt Flared End Section						
Teichert Construction	-	No	\$ 960.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,000.00	\$ (40.00)	No	
97 36" Alt Flared End Section						
Teichert Construction	-	No	\$ 1,800.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,500.00	\$ 300.00	No	
098 Rock Slope Protection (Facing, Method B)						
Teichert Construction	-	No	\$ 1,575.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,800.00	\$ (225.00)	No	
099 Rock Slope Protection (No. 2, Method B)						
Teichert Construction	-	No	\$ 13,650.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 13,000.00	\$ 650.00	No	
100 Rock Slope Protection Fabric (Class 8)						
Teichert Construction	-	No	\$ 2,300.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 2,300.00	\$ -	No	
101 Minor Concrete (Misc Construction)						
Teichert Construction	-	No	\$ 600.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 1,000.00	\$ (400.00)	No	
102 Misc Iron And Steel (F)						
Teichert Construction	-	No	\$ 2,317.00	\$ -	Yes	
Quimu Contracting Inc.	DBE, MBE, SBE	Yes	\$ 3,390.00	\$ (1,073.00)	No	

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
103 Fence (Type WM, Metal Post)						
All Steel Fence, Inc.	SBE	No	\$ 80,885.20	\$ -	Yes	
	DBE, SBE,					
Oliveira Fence, Inc.	WBE	Yes	\$ 136,390.00	\$ (55,504.80)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 77,090.00	\$ 3,795.20	No	
104 Temporary Fence (Type WM)						
All Steel Fence, Inc.	SBE	No	\$ 10,700.00	\$ -	Yes	
	DBE, SBE,					
Oliveira Fence, Inc.	WBE	Yes	\$ 31,000.00	\$ (20,300.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 1,300.00	\$ 9,400.00	No	
105 20' Wire Mesh Gate						
All Steel Fence, Inc.	SBE	No	\$ 1,700.00	\$ -	Yes	
	DBE, SBE,					
Oliveira Fence, Inc.	WBE	Yes	\$ 2,000.00	\$ (300.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 2,000.00	\$ (300.00)	No	
106 Object Marker (Type L-1)						
Farwest Safety, Inc.	SBE	No	\$ 300.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 175.00	\$ 125.00	No	
Construction Area Signs	-	No	\$ 225.00	\$ 75.00	No	
107 Special Marker						
No DBE quotes received						
108 Metal Beam Guard Railing						
Central Fence Company	-	No	\$ 15,080.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 15,950.00	\$ (870.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 13,920.00	\$ 1,160.00	No	
109 Vegetation Control (Minor Concrete)						
Teichert Construction	-	No	\$ 5,250.00	\$ -		
Frank Medina General Engineering	DBE, SBE	Yes	\$ 3,850.00	\$ 1,400.00	No	
110 Chain Link Railing (F)						
All Steel Fence, Inc.	SBE	No	\$ 5,430.00	\$ -	Yes	
	DBE, SBE,					
Oliveira Fence, Inc.	WBE	Yes	\$ 10,249.50	\$ (4,819.50)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 16,500.00	\$ (11,070.00)	No	
111 Transition Railing (Type WB)						
Central Fence Company	-	No	\$ 10,300.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 13,200.00	\$ (2,900.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 12,000.00	\$ (1,700.00)	No	
112 End Anchor Assembly (Type SFT)						
Central Fence Company	-	No	\$ 600.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 600.00	\$ -	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 750.00	\$ (150.00)	No	

Teichert Construction

Caltrans 04-2A6204

Disadvantaged Business Enterprises Sub-Bid Analysis

Total Contract Amount = \$6,443,867.38
DBE Participation Goal = 11% or \$708,825.41

Item Of Work - Sub Quotes Received	DBE, MBE, DV		Quote	Price Difference	Selected Sub/Supplier	DBE % of Contract
	BE, SBE	DBE Status				
113 Alt In-Line Terminal System						
Central Fence Company	-	No	\$ 10,700.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 10,400.00	\$ 300.00	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 12,000.00	\$ (1,300.00)	No	
114 Alt Flared Terminal System						
Central Fence Company	-	No	\$ 2,350.00	\$ -	Yes	
PC&N Construction, Inc.	DBE, SBE	Yes	\$ 2,400.00	\$ (50.00)	No	
Frank Medina General Engineering	DBE, SBE	Yes	\$ 3,000.00	\$ (650.00)	No	
115 Concrete Barrier (Type 732A Mod)						
No DBE quotes received						
116 Concrete Barrier (Type 732A Mod)						
No DBE quotes received						
117 8" Thermo Traffic Stripe						
No DBE quotes received						
118 Thermo Pavement Marking						
No DBE quotes received						
119 4" Thermo Traffic Stripe (Brkn 12-3)						
No DBE quotes received						
120 4" Thermo Traffic Stripe (Brkn 17-7)						
No DBE quotes received						
121 Pavement Marker (Retroreflective)						
No DBE quotes received						
122 Mobilization						
No DBE quotes received						
Various Trucking						
Double M Trucking	DBE	Yes	\$ 737,954.50	\$ -	Yes	11.45%

Total Dollar Amount of DBE Participation = \$ 755,657.40

Total Percentage Amount of DBE Participation = 11.7%

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 11/6/13

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-2A6204

04-Sol-12-20.6/23.5

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
4	Construction Area Signs	LS		\$	4,900.00
5	Traffic Control System (See Below)	LS		\$	-
8	Channelizer (Surface Mounted)	EA	210	\$ 40.00	\$ 8,400.00
9	Channelizer (Surface Mounted) (Left In Place)	EA	210	\$ 50.00	\$ 10,500.00
11	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
45	Remove Channelizers	EA	370	\$ 15.00	\$ 5,550.00
46	Remove Roadside Sign	EA	16	\$ 100.00	\$ 1,600.00
85	Furnish Single Sheet Aluminum (0.063" - Unframed	SQFT	152	\$ 14.00	\$ 2,128.00
86	Furnish Single Sheet Aluminum (0.080" - Unframed	SQFT	39	\$ 15.00	\$ 585.00
87	Roadside Sign - One Post	EA	17	\$ 200.00	\$ 3,400.00
88	Roadside Sign - Two Post	EA	3	\$ 250.00	\$ 750.00
106	Object Marker (Type L)	EA	5	\$ 60.00	\$ 300.00
107	Special Marker	EA	15	\$ 90.00	\$ 1,350.00

WILL
SPLIT
OUT

TOTAL BID PRICE

\$ 39,463.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13)	1	Per Shift	\$ 1,400.00
Additional Person (If Requested)	1	Each	\$ 525.00
Overtime	1	PMH	\$ 90.00
Pilot Car	1	Per Shift	\$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.


- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER

Lic# 523187 1% Bond Rate SBE # 0006544

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)



Selby's Soil Erosion Control Co. Inc.

November 6, 2013

To: All Planholders Requesting Sub-Bids
 Attn: Estimating Department
 Re: 04-2A6204 Route 12

Bids: November 6, 2013

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 08/31/2013

Members of Laborers Local #185 Union

Item No	Item Description	Units	Qty	Unit Price	Total
19	Move- In / Out (Temp. Erosion Control)	EA	6	500.00	\$ 3,000.00
20	Temporary Hydraulic Mulch (B.F.M.)	SQYD	10,000	0.76	\$ 7,600.00
22	Temporary Check Dam	LF	820	9.82	\$ 8,052.40
23	Temporary Drainage Inlet Protection	EA	6.00	190.00	\$ 1,140.00
24	Temporary Fiber Roll	LF	18,000.00	3.05	\$ 54,900.00
25	Temp Gravel bag berm	LF	190.00	14.52	\$ 2,758.80
26	Temporary Silt Fence	LF	1,200.00	2.68	\$ 3,216.00
32	Wildlife Exclusion Fence	LF	16,700.00	10.02	\$167,334.00
33	Temporary Fence (Type ESA)	LF	16,900.00	2.50	\$ 42,250.00
58	Move-In/Out (Erosion Control)	EA	6.00	1,000.00	\$ 6,000.00
60	Rolled Erosion Control Product (Netting)	SQFT	2,640.00	0.70	\$ 1,848.00
61	Hydromulch	SQFT	553,000.00	0.02	\$ 11,060.00
62	Fiber Rolls	LF	26,000.00	2.95	\$ 76,700.00
63	Straw	SQFT	403,000.00	0.03	\$ 12,090.00
64	Hydroseed	SQFT	553,000.00	0.090	\$ 49,770.00
65	Compost	SQFT	406,000.00	0.195	\$ 79,170.00
68	Incorporate Materials	SQFT	85,000.00	0.055	\$ 4,675.00
	Call to delete items			Total:	\$531,564.20

OK to delete

Proposal Conditions

- Price includes all Labor, Materials, Equipment, Taxes, Etc.
- Prime Contractor to supply Water Meter. 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- Move-Ons see items 19 & 58
- Stand-By time will be billed at \$250.00 per hour.
- Price does not include any soil preparation, temp. irrigation, maintenance, removal, or reseeding.
- Bond Rate is 2.5% California Contractors License 797658 expirations: 7/31/2013
- Nevada Contractors License 0070352 expirations: 2/28/2014
- Quotation is valid for (60) calendar days.
- Project Area/Quantity to be verified by customer upon order to start work.
- Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

O.K. PER ERK
309,330
NO DELETE
24,592
11/5/13
2:09 pm
STH

ACCEPTED and AGREED:

Buyer/Company: _____
 By: _____ /Date: _____
 Signature

Selby's Soil Erosion Control Co., Inc.

By: *Eric van der Welle*
 Eric van der Welle



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid - Proposal

November 6, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-12-20.6/23.5, Caltrans Contract No. 04-2A6204, Addendum Nos. 1-3, Widen shoulders and intersections and place HMA in Solano County in and near Rio Vista from 0.1 mile west of Currie Road to 0.3 mile west of Summerset Road. Bid Date: November 6, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated November 1, 2013 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
19	Move-In/Move-Out (Temporary Erosion Control)	EA	6	\$ 450.00	\$ 2,700.00
20	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	10,000	\$ 0.94	\$ 9,400.00
32	Wildlife Exclusion Fence	LF	16,700	\$ 6.40	\$ 106,880.00
33	Temporary Fence (Type ESA)	LF	16,900	\$ 3.50	\$ 59,150.00
58	Move-In/Move-Out (Erosion Control)	EA	6	\$1,200.00	\$ 7,200.00

04-Sol-12-20.6/23.5, 04-2A6204, Addendum Nos. 1-3, in Solano County in and near Rio Vista from 0.1 mile west of Currie Road to 0.3 mile west of Summeret Road.

Nitta Erosion Control Revised Bid-Proposal dated November 6, 2013.

Page 2 of 4.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
60	Rolled Erosion Control Product (Netting)	SQFT	2,640	\$ 1.48	\$ 3,907.20
61	Hydromulch	SQFT	553,000	\$ 0.03	\$ 16,590.00
62	Fiber Rolls	LF	26,000	\$ 3.20	\$ 83,200.00
63	Straw	SQFT	403,000	\$ 0.04	\$ 16,120.00
64	Hydroseed	SQFT	553,000	\$ 0.27	\$ 149,310.00
65	Compost	SQFT	406,000	\$ 0.26	\$ <u>105,560.00</u>
Totals					\$ <u>560,017.20</u>

BID ITEMS MAY BE SEPARATED EXCEPT FOR ITEM #60-65.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), re-installation of Wildlife Exclusion Fence, maintenance of Wildlife Exclusion Fence, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, coloring agent (already included in the wood fiber), re-installation of Fiber Rolls, maintenance (repair and replacement of Fiber Rolls, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), re-installation of Straw (pre-chopped rice straw mulching), pre-chopped rice straw incorporation, supplemental lighting necessary for night work at each work location, re-installation of Hydroseed, re-installation of Compost, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
 - 3) Additional move-in charges for Temporary Hydraulic Mulch (Bonded Fiber Matrix) are covered under Move-In/Move-Out (Temporary Erosion Control). Additional move-in charges for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Straw, for Hydroseed and for Compost are covered under Move-In/Move-Out (Erosion Control). One (1) move-in is included in the total bid price for Wildlife Exclusion Fence. Additional move-ins (if required) is at \$1,050.00 each for Wildlife Exclusion Fence. Two (2) move-ins is included in the total bid price for Temporary Fence (Type ESA) – one for installation and one for removal. Additional move-ins (if required) is at \$1,050.00 each for Temporary Fence (Type ESA).
 - 4) Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 10,000 of Temporary Hydraulic Mulch (Bonded Fiber Matrix) – installation only.

04-Sol-12-20.6/23.5, 04-2A6204, Addendum Nos. 1-3, in Solano County in and near Rio Vista from 0.1 mile west of Currie Road to 0.3 mile west of Summerset Road.

Nitta Erosion Control Revised Bid-Proposal dated November 6, 2013.

Page 3 of 4.

Approximately (14) working days (weekends and holidays excluded) is required to complete an estimated 16,700 LF of Wildlife Exclusion Fence. Approximately (21) working days (weekends and holidays excluded) is required to complete an estimated 16,900 LF of Temporary Fence (Type ESA) – installation and removal. Approximately nine (9) working days (weekends and holidays excluded) is required to complete an estimated 26,000 LF of Fiber Rolls. Approximately (39) working nights (weekends and holidays excluded) is required to complete an estimated 2,640 SQFT of Rolled Erosion Control Product (Netting), an estimated 553,000 SQFT of Hydromulch, an estimated 403,000 SQFT of Straw, an estimated 553,000 SQFT of Hydroseed, and an estimated 406,000 SQFT of Compost.


- 5) Stand-by time will be billed at \$300.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at \$440.00 per hour for Wildlife Exclusion Fence, at \$440.00 per hour for Temporary Fence (Type ESA), at \$580.00 per hour for Fiber Rolls, and at \$530.00 per hour for Rolled Erosion Control Product (Netting), for Hydromulch, for Straw, for Hydroseed, and for Compost.
- 6) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 7) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 8) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 9) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 24,000 gallons of water for an estimated 10,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix), approximately 72,000 gallons of water for an estimated 553,000 SQFT of Hydromulch and an estimated 553,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 10) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Wildlife Exclusion Fence, with Temporary Fence (Type ESA), with Rolled Erosion Control Product (Netting), with Hydromulch, with Straw, with Hydroseed, and with Compost.
- 11) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Wildlife Exclusion Fence, of Temporary Fence (Type ESA), of Rolled Erosion Control Product (Netting), of

**04-Sol-12-20.6/23.5, 04-2A6204, Addendum Nos. 1-3, in Solano County in and near Rio Vista from 0.1 mile west of Currie Road to 0.3 mile west of Summerset Road.
Nitta Erosion Control Revised Bid-Proposal dated November 6, 2013.
Page 4 of 4.**

Hydromulch, of Straw, of Hydroseed, and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 04-Sol-12-20.6/23.5 in Solano County in and near Rio Vista
 PROJECT DESCRIPTION: Contract No. 04-2A6204 widen shoulders and intersections and place HMA
 TOTAL CONTRACT AMOUNT: \$560,017.20
 BID DATE: November 6, 2013
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
 CONTRACT DBE GOAL: 11%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
19	Move-In/Move-Out (Temporary Erosion Control)			\$ 2,700.00
20	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 9,400.00
32	Wildlife Exclusion Fence			\$ 106,880.00
33	Temporary Fence (Type ESA)			\$ 59,150.00
58	Move-In/Move-Out (Erosion Control)			\$ 7,200.00
60	Rolled Erosion Control Product (Netting)			\$ 3,907.20
61	Hydromulch			\$ 16,590.00
62	Fiber Rolls			\$ 83,200.00
63	Straw			\$ 16,120.00
64	Hydroseed			\$ 149,310.00
65	Compost			\$ 105,560.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
 Federal Aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
 (Area Code) Telephone Number: _____

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 560,017.20
 6.154%

[Signature]
 Signature of Bidder

11/6/13 (916) 652-7459
 Date (Area Code) Tel. No.

Laura J. Bills
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 4/26/09)

- Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 (2) Copy - include in award package to Caltrans District Local Assistance
 (3) Original - Local agency files

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218


CUCP OFFICER

February 13, 2012

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY
DEPARTMENT
ADDRESS
CITY, STATE ZIP
PHONE
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 13TH FLOOR
OAKLAND, CA 94612
(510) 464-6884
(510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717

Certified SBE: 8270

Certified ESBE: FRM5425230P

PROPOSAL

Laborers Local 185

Operators Local 3

Air Quality Compliant

FAXED ON 11/06/13

Re: 04-2A6204 Rio Vista

Bid Date: 11/06/13

Addendums: 3 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: Yes
Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
35	TREATED WOOD WASTE	0.50	LB	4400	\$2,200.00
37	REMOVE FENCE	3.00	LF	12340	\$37,020.00
38	REMOVE GATE	500.00	EA	1	\$500.00
39	REMOVE METAL BEAM GUARD RAILING	10.00	LF	340	\$3,400.00
46	REMOVE ROADSIDE SIGN	100.00	EA	16	\$1,600.00
52	RESET GATE	1000.00	EA	1	\$1,000.00
87	ROADSIDE SIGN - ONE POST	225.00	EA	17	\$3,825.00
88	ROADSIDE SIGN - TWO POST	450.00	EA	3	\$1,350.00
103	FENCE (TYPE WM. METAL POST)	6.50	LF	11860	\$77,090.00
104	TEMPORARY FENCE (TYPE WM)	6.50	LF	200	\$1,300.00
105	20' WIRE MESH GATE	2000.00	EA	1	\$2,000.00
108	METAL BEAM GUARD RAILING	24.00	LF	580	\$13,920.00
109	VEGETATION CONTROL (MINOR CONCRETE)	55.00	SQYD	70	\$3,850.00
110	CHAIN LINK RAILING	110.00	LF	150	\$16,500.00
111	TRANSITION RAILING (TYPW WB)	3000.00	EA	4	\$12,000.00
112	END ANCHOR ASSEMBLY (TYPE SFT)	750.00	EA	1	\$750.00
113	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3000.00	EA	4	\$12,000.00
114	ALTERNATIVE FLARED TERMINAL SYSTEM	3000.00	EA	1	\$3,000.00
TOTAL					\$193,305.00

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

***Bid Item 110 EXCLUDES Post Pockets.

***Quote is based on all items.

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at \$1000 ea.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.

Quimu Contracting Inc;
 P.O. Box 1177
 Dixon, Ca 95620
 Ph (707) 693- 0289
 Fax (707) 678- 8384
 Lic. # 809085
 04/05/20012

Good luck
 Cell 707-689-6094

Att: Estimating

Re: Contract No. 04-2A6204

TECHERT

Item#	Item description	Measure	Quantity	Unit price	Item Price	
# 36	Abandon Culvert	EA	2	\$ 2,500.00	\$ 5,000.00	3000-
# 40	Remove Flared End section	EA	3	\$ 200.00	\$ 600.00	750-
# 47	Remove RSP	CY	34	\$ 50.00	\$ 1,700.00	3400-
# 48	Remove Culvert	LF	470	\$ 50.00	\$ 23,500.00	7050-
# 49	Remove Inlet	EA	2	\$ 750.00	\$ 1,500.00	1900-
# 50	Clean Culvert	EA	2	\$ 2,000.00	\$ 4,000.00	7000-
# 83	Minor Concrete Structure	CY	4.4	\$ 1,500.00	\$ 6,600.00	7172-
# 89	12" APC	LF	80	\$ 50.00	\$ 4,000.00	2240
# 90	18" APC	LF	1190	\$ 75.00	\$ 89,250.00	65,450-
# 91	24" APC	LF	300	\$ 115.00	\$ 34,500.00	24,600-
# 92	36" APC	LF	110	\$ 200.00	\$ 22,000.00	14,850-
# 93	Concrete Backfill (RS)	CY	220	\$ 400.00	\$ 88,000.00	68,240-
# 94	12" AFES	EA	4	\$ 300.00	\$ 1,200.00	1040-
# 95	18" AFES	EA	12	\$ 320.00	\$ 3,840.00	4200-
# 96	24" AFES	EA	2	\$ 500.00	\$ 1,000.00	960-
# 97	36" AFES	EA	2	\$ 750.00	\$ 1,500.00	1800-
# 98	RSP (Facing Method B)	CY	9	\$ 200.00	\$ 1,800.00	1575-
# 99	RSP (No.2 Method B)	CY	65	\$ 200.00	\$ 13,000.00	14650-
#100	RSP Fabric	SQYD	230	\$ 10.00	\$ 2,300.00	2900-
#101	Minor Concrete Misc.	CY	1	\$ 1,000.00	\$ 1,000.00	600-
#102	Miscellaneous Iron steel	LB	1130	\$ 3.00	\$ 3,390.00	2317-
Total Bid					\$310,180.00	239,454 low

Exclusions, Clarifications and Notes.

Exclusions: Bonds, Permits, Traffic Control, Message Boards, Impact Attenuator Vehicle, Arrow Boards, K-rail or Crush cushions,

Clarifications: We are excluding bonds, but are bondable at the rate of 2.5% to 100K 1.5 from 100K to 500K and 1% over 500K.

We need 10 days of traffic control. Our work will take about 20 days
 We are certified MBE and SBE by Caltrans.

Thank you,

 Miguel Quiroz



ALL STEEL FENCE, INC. - License No. 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409

Date: November 6, 2013

BID PROPOSAL

Project: Cal-Trans Contract # 04-2A6204 - Widen Shoulders and Intersections & Place HMA

Bid date: 11/6/2013 @ 2:00 p.m.

UNION - YES
 Bond Fee - YES

Prevailing wage included: yes no

The following addendums are acknowledged: #1, #2, #3

*All Steel Fence, Inc. is a State of California, Certified Small Business - Certification #20325

*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE - Cert. #HRC081315033

SCOPE OF WORK:

BECAUSE TEMP

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
37	150605	Remove Fence	LF	12,340	\$2.75	\$33,935.00
38	150620	Remove Gate	EA	1	\$200.00	\$200.00
103	800051	Fence (Type WM, Metal Posts)	LF	11,860	\$6.82	\$80,885.20
104	800102	Temporary Fence (Type WM) **NOTE: This price does not include Buy America materials.	LF	2,000	\$5.35	\$10,700.00
105	801270	20' Wire Mesh Gate	EA	1	\$1,700.00	\$1,700.00
110	833020	Chain Link Railing	LF	150	\$36.20	\$5,430.00
SUBTOTAL FOR BID ITEMS #37, 38, 103, 104, 105 & 110:						\$132,850.20**
<p>**NOTE: The following scope of work is located on the plans issued for this project but there is not a bid item on the project bid item list. We submitted an RFI to Cal-Trans asking (1) if the item is required and (2) where the pricing for this item should be listed on the bid item list. We also requested a revised bid item list to include these scopes of work. Per the Bidder Inquiry Response from Cal-Trans we were instructed to bid per current bid documents. <u>**We are not sure where to include the cost for this particular scope of work so we are listing it separately and we request that you PLEASE INCLUDE THIS COST ON YOUR BID ITEM LIST AS YOU SEE FIT.</u></p>						
No Bid Item # (Sheet DD-4)	Cable Railing					
	**NOTE: This scope of work is found on sheet DD-4 but there is NOT a bid item listed for this railing. We are providing a separate bid for this scope of work -- please add to your bid item(s) where you see fit.		LF	13	\$112.39	\$1,461.07
SEE EXCLUSIONS & MOBILIZATIONS BELOW						TOTAL FOR ALL SCOPES OF WORK LISTED ABOVE: \$134,311.27**

Mobilizations (Move-Ins):

The price on this proposal includes the following mobilizations (move-ins): Two (2) move-ins total for Bid Items #37 & #38; two (2) move-ins total for Bid Item #103; two (2) move-ins total for Bid Item #104; two (2) move-ins total for Bid Item #105; two (2) move-ins total for Bid Item #110 & one (1) move-in total for Cable Railing. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (** These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly: **\$1,200.00 per additional mobilization.**

Bonds:

**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

Continued on Page 2.



ALL STEEL FENCE, INC. - License No. 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-2A6204 Widen Shoulders and Intersections & Place HMA

EXCLUSIONS:NOTE: The price for Bid Item #104 (Temporary Fence) does NOT include Buy America materials.

NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.

NOTE: All cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.

NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.

NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.

NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.

NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.

NOTE: See additional exclusions below.

ADDITIONAL EXCLUSIONS (AS INDICATED):

~~Buy America/Buy American Material Requirements~~ Surveying, staking, clearing/grubbing, dust control any and all dewatering of site Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal special training of employees (unless specifically listed in scope of work section of this proposal) monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site removal, off-haul and disposal of fences and gates, back filling, grading, compacting, core drilling, off-haul of dirt/spoils and related materials, grounding and/or bonding of fence and/or gates (if required) all traffic control, any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans pot holing for underground lines/pipes; engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed); Any required As-Built Drawings and details or any required project close-out drawings; Drawings in CADD format or formats that require special software Temporary Fence silt fencing, ESA fence, or other environmental or erosion control fences Gate automation equipment and accessories Electricity, conduit, and/or communication lines to all gate operator equipment and accessories other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Underground Service Alert, Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage, lock boxes & locks/locksets, panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple moves (see mobilization section of this proposal); bid, payment and/or performance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: we can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over \$5,000,000.00; In addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoremen's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance; 30 day cancellation language on insurance certificates (NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be issued with our certificates and not a 30 days cancellation clause.)

NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 - exp. 9/30/2015); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 - exp. 6/30/2016). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all

Continued on Page 3.



ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-2A6204 Widen Shoulders and Intersections & Place HMA

materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 12/6/2013 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

PAYMENT TERMS: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.

NOTE REGARDING INSURANCE CLAIMS: It is customer's responsibility to notify All Steel Fence, Inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, Inc. does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. Customer is responsible for payment to All Steel Fence, Inc., for all work completed and customer is responsible for seeking reimbursement from the insurance company or other third party.

SERVICE CHARGES: There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by Clarendon National Insurance Co. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Delos Insurance Company. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request.

NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be issued with our certificate and not a 30 days cancellation clause.

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: \$134,311.27 (One hundred thirty four thousand three hundred eleven and 27/100). **For payment/performance/maintenance or other bonds add 3% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

Date: _____ Date: 11/6/2013

Company Name (if applicable) _____

for ALL STEEL FENCE, INC.

Authorized Signature _____

T. C. _____

Print Name: _____ Title: _____

TOM CORNELL, III

Purchase Order # (if required): _____

ALL STEEL FENCE, INC.

Customer billing address: _____

146 Kio Road - P. O. Box 1309, Lathrop, CA 95330

CA Contractor's License #: 710512 Class: C-13

OLIVEIRA FENCE, INC.

35 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Owned Business Enterprise
 Bond Rate-1.5%- cost is not included in price
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
 Oliveira Fence is part of the Laborers Union
 DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
 City of Sacramento Certification No. 19905
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:	Bid Date: 11/6/2013
Attn: Estimating Department	Addenda Noted: 3
Project: Caltrans Contract No. 04-2A6204 Hwy 12 Road Widening	Move-Ins Included: 16 move-in
Location: Rio Vista, CA	Additional Move-ins: \$500.00 each
Estimator: Debbie Garcia	Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
32	To Furnish and Install Wildlife Exclusion Fence.	16,700	LF	\$ 15.00	\$ 250,500.00
33	To Furnish and Install Temporary Fence (Type ESA)	16,900	LF	\$ 7.50	\$ 126,750.00
37	To Remove Fence.	12,340	LF	\$ 3.00	\$ 37,020.00
38	To Remove Gate.	1	EA	\$ 2,000.00	\$ 2,000.00
52	To Reset Gate.	1	EA	\$ 2,000.00	\$ 2,000.00
103	To Furnish and Install Fence (Type WM Metal Posts)	11,860	LF	\$ 11.50	\$ 136,390.00
104	To Furnish and Install Temporary Fence (Type Wire Mesh)	2,000	LF	\$ 15.50	\$ 31,000.00
105	To Furnish and Install 20' Wire Mesh Gate.	1	EA	\$ 2,000.00	\$ 2,000.00
110	To Furnish and Install Chain Link Railing.	150	LF	\$ 68.33	\$ 10,249.50
Post pockets set, supplied, laid out and cleaned out by others.					
When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.					
					\$ 597,909.50

OK CAN REMOVE 9.4/1aw

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays by Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.



its Contractors License
No. 472897

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 485-2270 Calif (800) 837-2040 Fax (408) 465-228

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 012413

Submitted to: Teichert Attn: Sean Heraty
Bid Date: 11/16/13 Time: _____ Project# 04-2A16204
Project: Solano Co., Rio Vista Currie Rd to Summerset Rd

Item#	Est. Amount	Description	Unit	Est. Total
<u>23 Tons</u>		<u>SC-70</u>	<u>1170</u> Per Ton + Sales Tax	
<u>58 Tons</u>		<u>SS-1H</u>	<u>560</u> Per Ton + Sales Tax	
		Delivery Charge:	<u>\$ 400</u> EACH DELIVERY	
		Spread Charge:	<u>\$ 175</u> Per hour, 4 hour Minimum	

If spreading at night, Hourly rate is: \$ 185 per hour. Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED


QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0% RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EKISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas



State Contractors License
No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 465-2270 Calif (800) 837-2040 Fax (408) 465-2280

American Indian owned and operated
Member of Chukchansi Tribe of CA.

We are CALTRANS Certified
UDBE, SBE, MBE & WBE.

Bid/ Fax# 012513

Material Supplier Only

Submitted to: _____ Attn: _____ Est. Dept _____

Bld Date: 11/06/13 Time: _____ Project# 04-2A6204

Project: Rio Vista, CA

Item#	Quantity	Description	Price Quoted
1820	SY	Fabric	\$ 3.27 per SY/ TAX INCLUDED

DELIVERY \$ 3400.00 Each Day

This quote is based on (8) hours per day. Overtime after (8) hours @ (\$250) per hour.

***UNLESS STATED IN COMMENTS BELOW, FABRIC, OIL IS INCLUDED IN PRICE QUOTED.**

COMMENTS: ****PRODUCT QUOTED IS PAVING MAT *****TAX INCLUDED*******

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

0% RETENTION TO BE HELD.
Waiver of subrogation fee for workers Comp. Insurance shall be charged at \$250.00

ITEMS NOT INCLUDED IN THIS QUOTATION:

- EXCESS TACK OIL
- TRAFFIC CONTROL
- SURFACE PREPARATION
- DELIVERY CHARGE FOR OVER 25,000 SY OF FABRIC PER A DAY
- WEEKEND AND NIGHT CHARGES
- RETENTION

FABRIC QUOTED IS 4.1 OZ PER S.Y. POLYPROPYLENE UNLESS OTHERWISE STATED. IT IS THE CONTRACTORS RESPONSIBILITY TO ENSURE THE MATERIAL QUOTED MEETS THE JOBS SPECIFICATIONS. EXCESS BINDER TO BE CHARGED AT \$3.50 PER GALLON. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT OVERTIME RATE PORT TO PORT

JANET SIMAS PAVING INC. RESERVES THE RIGHT TO ADJUST THE QUOTED PRICE IF THE QUANTITY INSTALLED VARIES +/-15% FROM QUANTITY QUOTED REGARDLESS OF OWNER/AGENCY REQUIREMENT

QUOTES ARE GOOD FOR 45 DAYS UNLESS OTHERWISE NOTED.

QUOTED BY: JANET SIMAS



8556 WEYAND AVENUE
SACRAMENTO, CA 95828

Phone: (916)383-1756 Fax: (916)383-4084

CA CONTRACTOR LICENSE #776748

Asphalt Quote

Project ID: 16114 Date: October 15, 2013
To: TEICHERT-DAVIS
ATTN: ESTIMATOR
Phone: (530) 406-4200
Job: WIDEN SHOULDERS ETC;PLACE HM
Location: NEAR RIO VISTA Terms: NET 30 DAYS

Delivery Charge: \$365

Spreading: NO SPREAD TIME INCLUDED

Equipment Layover (If Applicable): N/A

Product	Tons	Price Per Ton
SS-1H	58.00	\$ 796.06
SS-1H 80/20	58.00	\$ 687.12
SC-70	23	\$ 1,250.00

TAC OIL QUOTE FOR CADOT 04-2A6204

OIL QUANTITY IS APPROXIMATE; OIL PRICE INCLUDES TAX; SPREADING WILL BE \$185/ HOUR
DAILY TOTAL MINIMUM FOR OIL, FREIGHT, AND SPREADING FOR THE EMULSIONS WILL BE \$2750
AND FOR THE SC 70 WILL BE \$3865. THE SS-1H AND WATER PRICES WILL FLUCTUATE WITH THE
CALIF CRUDE OIL INDEX WHICH FOR OCTOBER 2013 IS \$593.10. THE SC 70 PRICE WILL FLUCTUATE
WITH VALEROS BENICIA POSTING WHICH PRESENTLY IS \$850 PER TON.

Sincerely,

BOB PUTZ



Western Oil & Spreading
8556 WEYAND AVENUE
SACRAMENTO, CA 95828

Phone: (916)383-1756

Fax: (916)383-4084

Fabric Price Quote

Project ID: 24448

Project Name: WIDEN SHOULDERS ETC; PLACE HMA

Location: NEAR RIO VISTA

Contract #: 04-2A6204

Company: TEICHERT- DAVIS

Contact: ESTIMATOR

Bid Date: Tuesday, October 15, 2013

Amount in Square Yard 1,820.00

Amount Quoted: 2.6/SY

Project Total: \$4,732.00

Quoted By: BOB PUTZ

Comments: QUOTED PRODUCT IS 4.1 OZ MIRAFI 500MPV PAVING FABRIC; THE BINDER IS PG70-10. THE ONE DAY MINIMUM IS \$4732. SUBSEQUENT DAY MINIMUM WILL BE \$2150. OVERTIME AFTER THREE HOURS APPLIES. THE PRICE WILL FLUCTUATE WITH VALERO'S PG POSTING WHICH PRESENTLY IS \$580 PER TON.

PRICE IS COMPLETE, IN PLACE, TAX INCLUDED

BASED ON 1.00 DAYS, +/- \$2,150.00 PER DAY

OVERTIME RATE AFTER 3.00 HOURS EACH DAY IS \$250.00 PER HOUR

- EXCLUSIONS:**
1. TRAFFIC CONTROL
 2. SURFACE PREPARATION
 3. EXCESS TACK

PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE

STOCKTON, CA 95206

CALIFORNIA CONTRACTORS LICENSE # 705296

OFFICE
209 463-4762

FAX
209 463-2566

Todays Date: 06-Nov-13

OIL QUOTE # 5888

CUSTOMER:

CONTACT: ESTIMATOR

PROJECT NAME: CADOT WIDEN SHOULDERS INTERSECTIONS & HMA

LOCATION: RIO VISTA

CONTRACT#: 04-2A6204

BID DATE: 11/6/2013

• QUOTE IS FOR THE FOLLOWING:

58 TONS OF SS-1H

PRICE QUOTED: \$525 PER TON

TAX INCLUDED

DELIVERY CHARGE: \$350 EACH

SPREAD CHARGE: \$165.00 PER HOUR 4 HOUR MINIMUM

- IF SPREADING IS AT NIGHT HOURLY RATE IS: \$175.00 PER HOUR**
- SAME MINIMUM APPLIES**

Comments:

MINIMUM 2 TON OIL PURCHASE PER DELIVERY

PLEASE CALL ERIC HICKS @ 209 463-4762 IF YOU HAVE ANY QUESTIONS

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT

PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE

STOCKTON, CA 95205

CALIFORNIA CONTRACTORS LICENSE # 705296

OFFICE
209 463-4762

FAX
209 463-2566

FABRIC QUOTATION # (20938)

BID DATE: 11/6/2013

COMPANY QUOTED:

CONTACT: ESTIMATOR

CONTRACT #: 04-2A6204

JOB NAME: CADOT WIDEN SHOULDERS INTERSECTIONS & HMA

LOCATION: RIO VISTA

QUANTITY QUOTED (1820) SY

PRICE QUOTED \$4.03/SY

TOTAL PRICE (\$7334.6) UNLESS STATED IN COMMENTS BELOW, TAX, FABRIC, OIL, AND LABOR IS INCLUDED IN PRICE QUOTED.

THIS QUOTE IS BASED ON (1) DAY(S) ON THIS JOB, (8) HOURS PER DAY.

OVERTIME AFTER (8) HOURS @ (\$250) PER HOUR.

ADD OR DEDUCT DAY (\$2500) EACH DAY.

Comments: PRICE QUOTED IS PAVING MAT

ITEMS NOT INCLUDED IN THIS QUOTATION:

EXCESS TACK OIL

DELIVERY CHARGE FOR OVER

TRAFFIC CONTROL

25,000 SY OF FABRIC PER DAY

SURFACE PREPARATION

WEEKEND AND NIGHT CHARGES

RETENTION

FABRIC QUOTED IS 4.1 oz PER S.Y. POLYPROPYLENE UNLESS OTHERWISE STATED. IT IS THE CONTRACTORS RESPONSIBILITY TO ENSURE THE MATERIAL QUOTED MEETS THE JOBS SPECIFICATIONS. EXCESS BINDER TO BE CHARGED AT \$3.50 PER GALLON. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT OVERTIME RATE PORT TO PORT

KENT'S OIL SERVICE RESERVES THE RIGHT TO ADJUST THE QUOTED PRICE IF THE QUANTITY INSTALLED VARIES +/-15% FROM QUANTITY QUOTED REGARDLESS OF OWNER/AGENCY REQUIREMENT

QUOTES ARE GOOD FOR 45 DAYS UNLESS OTHERWISE NOTED.

QUOTED BY: ERIC HICKS

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SOLANO CO RT 12 04-2A6204

BIDS : 11/6/13

"PLACE ONLY"* 1090 LF ASPHALT DIKE (TYPES C,F) @ \$3.35 LF.

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Double "M" Trucking, Inc.

710 Dutton Street
Winters, CA 95694
(530) 795-4181 Fax (530) 795-3914

Fax # 4064299
To TEICH CONSTR
Attn: SEAN
Re: SSR 12
CUNNIE RD
SOMMERSBT
SOLANO COUNTY

DBE/SBE
Quoted rates are not prevailing wage.

Unless otherwise noted, rates quoted are for regular AC. Open Grade, Rubber, and Other mixes quoted upon request.
Week Days only.
Valid for 30 days from date of quote, unless PO is issued

Bid Date 11 6 13

<u>PLANT</u>	<u>AGGREGATE</u>	
	<u>DOUBLES</u>	<u>TRANSFERS</u>
TEICH F	9.25T	8.70T
✓ W	8.75T	8.20T
✓ P	10.50T	
✓ V	10.75T	
ASTA	3.80T	
CONCRSH	5.10T	

<u>PLANT</u>	<u>ASPHALT</u>	
	<u>DOUBLES</u>	<u>TRANSFERS</u>
TEICH W	10.30T	20 MIN LTRA
TEICH P	12.00T	11.00T
TEICH V	12.20T	ADDED
SENDS	OWNER OPS @ 90 HR.	
TRANS	PREVAIL WAGE @ 121 HR.	
DBLES		

Asphalt rates include: 10 minutes load & 35 minutes dump Doubles
15 minutes load & 30 minutes dump Transfers

Subsection 4

Publications in which a request for DBE participation were placed

Eva Olivares

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, September 25, 2013 7:04 AM
To: Eva Olivares
Subject: Copy of your DBE Ad - Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

Date Of Advertisement Placement: 9/25/2013 7:03:25 AM

A. Teichert & Son, Inc. dba Teichert Construc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

City/Location: **Sacramento**
County: **Solano**

Owner: **Caltrans District 4**

Bid Date: Wednesday 10/16/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

CSI Classifications

DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

DIVISION 2 - SITE WORK

- ASPHALT PAVING
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website –

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid.

Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc. dba Teichert Construc

PO Box 1890

Davis, CA 95617

Phone: (530) 406-4200 Fax: (530) 406-4299

Sean Heraty

sheraty@teichert.com

Published on 9/25/2013 7:00:00 AM

by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications

located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Eva Olivares

From: The Weekly Bid Flash <support@theweeklybidflash.com>
nt: Wednesday, September 25, 2013 7:04 AM
To: Eva Olivares
Subject: Weekly Bid Flash DBE Ad Affidavit - Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **A. Teichert & Son, Inc. dba Teichert Construc** did place an advertisement we published on **9/25/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 9/25/2013 7:03:25 AM

A. Teichert & Son, Inc. dba Teichert Construc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

City/Location: **Sacramento**
County: **Solano**

Owner: **Caltrans District 4**

Bid Date: Wednesday 10/16/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

CSI Classifications

DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

DIVISION 2 - SITE WORK

- ASPHALT PAVING
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website -- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc. dba Teichert Construc
PO Box 1890
Davis, CA 95617
Phone: (530) 406-4200 Fax: (530) 406-4299
Sean Heraty
sheraty@teichert.com

Published on 9/25/2013 7:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Eva Olivares

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Date: Wednesday, September 25, 2013 7:04 AM
To: Eva Olivares
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

Dear Eva Olivares,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:

A. Teichert & Son, Inc. dba Teichert Construc
Sean Heraty
PO Box 1890
Davis, CA 95617
(530) 406-4200
Fax: (530) 406-4299

sheraty@teichert.com

Bill To:

Eva Olivares
PO Box 1890
Davis, CA 95616

P.O. Number:

n/a

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 1283-19289

We thank Teichert Construction-Woodland for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 9/24/2013 10:43:49 AM

Estimator Name: Sean Heraty

Awarding Agency: Caltrans District 4

Project Name: 04-2A6204 Solano County Rio Vista Curried Rd. to Summerset Road

Bid Date & Time: 10/16/2013 02:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 09/24/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 09/24/2013 at 10:43AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Sean Heraty

Project Coordinator
Sean Heraty

Contact Information
24207 County Road 100A
Davis, CA
95616
Tel: 530-406-4200
Fax: 530-406-4299

Teichert Construction- Woodland

is seeking qualified DBEs

Project Name

04-2A6204 Soiano County Rio Vista Curried Rd. to Summerset Road

Awarding Agency

Caltrans District 4

Project Location

Rio Vista, Soiano, CA

Bid Date & Time

10/16/2013 at 02:00 P.M

Bid/Contract

04-2A6204

Project Details

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-

subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements:
<http://www.teichert.com/forsubcontractors.cfm>

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 09/24/2013 at 10:43AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Teichert Construction-Woodland is Seeking Qualified

DBE

Bid Due Date : 10/16/2013 at 02:00 P.M Bid No : 04-2A6204

Contact Estimator : Sean Heraty

Project Name : 04-2A6204 Solano County Rio Vista Curried Rd. to Summerset Road
 Agency Name : Caltrans District 4
 Project City : Rio Vista
 Project County : Solano
 Project State : CA
 Project Details :

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Contact Details : Sean Heraty
 24207 County Road 100A
 Davis, CA 95616
 Tel: 530-406-4200
 Fax: 530-406-4299

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/forsubcontractors.cfm>



Your DVBE resource



Welcome to The Weekly Bid Flash. October 15, 2013

- [HOME](#)
- [CONTACT US](#)
- [Get your DVBE certification here](#)
- [View Good Faith Effort Ads Here](#)
- [Place Good Faith Effort Ads Here](#)
- [Project Notification Service](#)
- [AEC Yellow Pages](#)
- ["What's Bidding"](#)
- [Post a Private Project](#)
- [Certified Disadvantaged Help Desk](#)
- [Advertising Opportunities](#)

Date of Advertisement Placement: 9/25/2013 7:03:25 AM

A. Teichert & Son, Inc. dba Teichert Construc

An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Caltrans 04-2A6204 For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

City/Location: **Sacramento**
County: **Solano**

Dwner: **Caltrans District 4**



We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

CSI Classifications


DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

DIVISION 2 - SITE WORK

- ASPHALT PAVING
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Click on a banner to learn more



Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website ♦
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker♦s Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor♦s quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc. dba Teichert Construc

PO Box 1890

Davis, CA 95617

Phone: (530) 406-4200 **Fax:** (530) 406-4299

Sean Heraty

sheraty@teichert.com

Published on 9/25/2013 7:00:00 AM
 by The Weekly Bid Flash and The Construction Star
 Trade and Focus Publications
 located at www.theweeklybidflash.com and www.constar1.com
 Phone: 1.800.479.5314 Fax: 1.619.688.0565

This solicitation Ad will run until the bid date

SECURITY

**PRIVACY
STATEMENT**

**TERMS
OF USE**

©Copyright 2013, Weekly Bid Flash All Rights Reserved

**Focus Journal Ad created on 09/24/2013 at 10:43AM
Posted to website at www.dbegoodfaith.com**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Sean Heraty

Project Coordinator
Sean Heraty

Contact Information
24207 County Road 100A
Davis, California
95616
Tel: 530-406-4200
Fax: 530-406-4299

Teichert Construction- Woodland

is seeking qualified DBEs

Project Name

04-2A6204 Solano County Rio Vista Curried Rd. to Summerset Road

Awarding Agency

Caltrans District 4

Project Location

Rio Vista, Solano, California

Bid Date & Time

11/06/2013 at 02:00 P.M

Bid/Contract #

04-2A6204

Project Details

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are

required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements:
<http://www.teichert.com/forsubcontractors.cfm>

**Trade Journal Ad created on 09/24/2013 at 10:43AM
Posted to website at www.dbegoodfaith.com**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Teichert Construction-Woodland is Seeking Qualified

DBE

Bid Due Date : 11/06/2013 at 02:00 P.M Bid No : 04-2A6204

Contact Estimator : Sean Heraty

Project Name : 04-2A6204 Solano County Rio Vista Curried Rd. to Summerset Road
 Agency Name : Caltrans District 4
 Project City : Rio Vista
 Project County : Solano
 Project State : California
 Project Details :

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Contact Details : Sean Heraty
 24207 County Road 100A
 Davis, California, 95616
 Tel: 530-406-4200
 Fax: 530-406-4299

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/for-subcontractors.cfm>

Subsection 5

Agencies contacted to provide assistance in reaching DBE Goal

Select Language
 Powered by Google Translate

Home | Sign Out | Business Dashboard | My Account | Contact | My Business Tools



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview
 Teichert Construction

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	September 24, 2013
Last Modified By:	Eva Olivares
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs? Edit	
OPPORTUNITY INFORMATION	
* First Name:	Sean
* Last Name:	Sheraty
* Telephone:	530-406-4200
Fax:	530-406-4299
Email Address:	sheraty@teichert.com
* Date Open:	September 24, 2013
* Date Closed:	October 08, 2013
* Opportunity Title:	Caltrans 04-2A6204
* Solicitation ID:	Caltrans 04-2A6204
* Contract Value Amount:	\$9,100,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Workers Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing.
* Keywords:	Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag

		Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers
		* Bond Request: Unknown
		Bond Amount: Not Specified
* INDUSTRY CODES		[Edit]
NAICS:	23531 - Electrical Contractors	
NIGP:	96874 - Street Sweeping Services 91278 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 96861 - Pavement Marking Services (Including Removal of Markings) 55031 - Markers, Traffic, Concrete 55034 - Markers, Traffic, Plastic and Rubber 55041 - Posts, Flexible (For Delineator Markers) 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 05536 - Grille Guards and Crash Cushions 92694 - Water Pollution Services 96891 - Water Supply Analysis, Infrastructure Analysis, Water Quality Analysis, and Long Term Planning 98814 - Erosion Control Services 33545 - Hydromulch 98136 - Fencing Rental or Lease 33010 - Fencing, Concrete or Rock 33055 - Fencing, Temporary (For Construction and Other Industrial or Safety Uses) 55763 - Signage, Destination/Route 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices)	
* LOCATION INFORMATION		[Edit]
		Rio Vista, California USA
		Return to Company Details

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

GENERAL INFO About MBDA Business Blog Contact Site Map & Glossary Employee Intranet MBDA Web Mail	PRESS ROOM Press Releases Speeches/Remarks Research Library U.S. Business Fact Sheets Publications Newsletters	BUSINESS WORKSPACE Post Opportunities View Your Opportunities Business News Mega Projects Webinars MBDA PartnerNet	U.S. Department of Commerce Privacy Policy FOIA Reading Room Web Policies USA.gov GobiernoUSA.gov USA Jobs	[+] FEEDBACK
---	--	--	--	------------------------------

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **A. Teichert & Son, Inc. dba Teichert Construction**

Contact: **Sean Heraty**

Address 1: **24207 County Rd. 100A**

Address 2:

City: **DAVIS** State: **CA**

Zip: **95616** Zip+4:

Phone: **530-406-4200**

Fax: **530-406-4299**

Email: **sheraty@teichert.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **CALTRANS 04-2A6204 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance**

obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

NAICS Code: **237310**
237990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **04-2A6204**

Bid Closing Date: **10/16/2013**

Time: **2:00 PM PDT**

[Back](#)

The Federal Government is currently shut down. This website was last updated on September 30, 2013 and will not be updated until it reopens, as such, information on it may not be up to date. Transactions submitted via this website might not be processed and we will not be able to respond to inquiries until after appropriations are enacted. More information here.

Select Language

Powered by Google Translate

Personal Info | Business Workspace | HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview
Teichert Construction

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Expired
Last Modified Date:	October 08, 2013
Last Modified By:	Eva Olivares
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs? Edit	
OPPORTUNITY INFORMATION	
* First Name:	Sean
* Last Name:	Heraty
* Telephone:	530-406-4200
Fax:	530-406-4299
Email Address:	sheraty@teichert.com
* Date Open:	September 24, 2013
* Date Closed:	November 06, 2013
* Opportunity Title:	Caltrans 04-2A6204
* Solicitation ID:	Caltrans 04-2A6204
* Contract Value Amount:	\$9,100,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Workers Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing

	<p>* Keywords: Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers</p>
	<p>* Bond Request: Unknown</p>
	<p>Bond Amount: Not Specified</p>
<p>* INDUSTRY CODES [Edit]</p>	
<p>NAICS: 23531 - Electrical Contractors</p>	
<p>NIGP: 96874 - Street Sweeping Services</p>	
<p>81276 - Striping Streets, Parking Facilities, Lane Divisions, etc (Paint)</p>	
<p>96861 - Pavement Marking Services (including Removal of Markings)</p>	
<p>55031 - Markers, Traffic, Concrete</p>	
<p>55034 - Markers, Traffic, Plastic and Rubber</p>	
<p>55041 - Posts, Flexible (For Delineator Markers)</p>	
<p>80160 - Signs: Construction (including Roll-Up Type Message Signs)</p>	
<p>05536 - Grille Guards and Crash Cushions</p>	
<p>92694 - Water Pollution Services</p>	
<p>96891 - Water Supply Analysis, Infrastructure Analysis, Water Quality Analysis, and Long Term Planning</p>	
<p>98814 - Erosion Control Services</p>	
<p>33545 - Hydromulch</p>	
<p>96136 - Fencing Rental or Lease</p>	
<p>33010 - Fencing, Concrete or Rock</p>	
<p>33055 - Fencing, Temporary (For Construction and Other Industrial or Safety Uses)</p>	
<p>55763 - Signage, Destination/Route</p>	
<p>96884 - Traffic Control Services (To Include Placement and Removal of Control Devices)</p>	
<p>* LOCATION INFORMATION [Edit]</p>	
<p>Rio Vista, California USA</p>	
<p>Return to Company Details</p>	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

<p>GENERAL INFO</p> <ul style="list-style-type: none"> About MBDA Business Blog Contact Site Map & Glossary Employee Intranet MBDA Web Mail 	<p>PRESS ROOM</p> <ul style="list-style-type: none"> Press Releases Speeches/Remarks Research Library U.S. Business Fact Sheets Publications Newsletters 	<p>BUSINESS WORKSPACE</p> <ul style="list-style-type: none"> Post Opportunities View Your Opportunities Business News Mega Projects Webinars MBDA PartnerNet 	<p>U.S. Department of Commerce</p> <ul style="list-style-type: none"> Privacy Policy FOIA Reading Room Web Policies USA.gov GobiernoUSA.gov USA Jobs 	<p>[+] FEEDBACK</p>
--	---	---	---	----------------------------

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **A. Teichert & Son, Inc. dba Teichert Construction**

Contact: **Sean Heraty**

Address 1: **24207 County Rd. 100A**

Address 2:

City: **DAVIS** State: **CA**

Zip: **95616** Zip+4:

Phone: **530-406-4200**

Fax: **530-406-4299**

Email: **sheraty@teichert.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **CALTRANS 04-2A6204 Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance**

obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

NAICS Code: **237310**
237990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **04-2A6204**

~~End~~ Closing Date: **11/6/2013**

Time: **2:00 PM PDT**

[Back](#)

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-2A6204. 8 results found.

Contractor: Chester Bross Construction Company **Contact:** Shawn Simmons

Address: 39 California St. PMB 118 Valley Springs, California 95252

Phone: 209-920-3595 **Fax:** 209-263-0123 **Email:** shawn.simmons@chesterbross.com

Services needed: Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Temp Railing Type K, Channelizer, Crash Cushion, Construction Site Management, Progress Schedule (CPM), Sweeping, Signs, Traffic Control System and related elements, SWPPP (Plan, Monitoring, Inspection), Temporary Active Treatment System and related, Temporary Creek Diversion System, Striping and related, Remove Various Items, Clearing and Grubbing, Roadway Excavation, Landscape Items, MBGR, Cold Plane AC Pavement, Rumble Strip, Erosion Control Items, Pipe Items, Materials Supply, Minor Hot Mix Asphalt, Hot Mix Asphalt, Quality Control, Fence Items, Concrete Barrier Items, Trucking of Materials and Spoils, Disposal Site and other necessary items of work.

Requirements: Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. CBC is signatory with the Operators and Laborers Unions. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.

Date posted: 09/03/2013

Contractor: Mascon Inc.-Argonaut Constructors Joint Venture **Contact:** Dave Stanford

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, minor concrete (minor structure), erosion control (hydromulch, straw, compost and hydroseed), thermoplastic striping, pavement markers, trucking, clearing & grubbing, street sweeping, temporary items (silt fence/gravel bag berms/drainage inlet protection, fiber roll, cover and hydroseed, ESA fencing, check dam, fiber roll, concrete washout, crash cushion, k-rail,) structural concrete, rock slope materials, object markers, SWPP plan, water quality sampling/monitoring and annual reporting, lead compliance plan, job site management, street sweeping, roadway excavation, imported borrow, centerline rumble strip, AC dike, tack coat, bar reinforcing steel, roadside signs, pipe suppliers, misc iron & steel, fencing, MBGR,

Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of

credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php, local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer David Stanford Contract Administrator, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax:707-542-4897E-mail:daves@argonautconstructors.com
Date posted: 09/04/2013

Contractor: Granite Rock Company dba Pavex Construction Division **Contact:** Paul Brizzolara
Address: 120 Granite Rock Way San Jose, CA 95136
Phone: (408) 574-1400 **Fax:** (408) 365-9548 **Email:** pavexestimating@graniterock.com
Services needed: Certified DBE firms are encouraged to provide a quote to Pavex for all items of work listed on the bid list, particularly these: SWPPP, Construction Area Signs, K-Rail, Traffic Control, Erosion Control, Clearing & Grubbing, Cold Plane AC, Crack Seal, Paving Fabric, Rumble Strip, AC Dike, Tack, Sheet Piles, Minor Concrete, Rebar, Underground, Fence, MBGR, Striping, & Trucking.

Requirements: Granite Rock Company dba Pavex Construction Division 'Pavex' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Pavex will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors are encouraged to contact Pavex Estimating for insurance requirements or if any other assistance is needed. Subcontractors will be required to enter into our standard contract. Pavex intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company dba Pavex Construction Division is an equal opportunity employer.
Date posted: 09/04/2013

Contractor: Ghilotti Construction Company, Inc. **Contact:** Thomas Smith
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** tom@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers and truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, STREET SWEEPING, WILDLIFE EXCLUSION FENCE, TEMPORARY FENCE (TYPE ESA), COLD PLANE AC PAVEMENT, CLEAR & GRUB, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), FURNISH STEEL SHEET PILING, DRIVE STEEL SHEET PILE, STRUCTURAL CONCRETE-BOX CULVERT & HEADWALL, BAR REINFORCING STEEL, MBGR, THERMOPLASTIC STRIPING, PAVEMENT MARKINGS AND TRUCKING
Requirements: Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at

our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 09/05/2013

Contractor: Ghilotti Bros., Inc. **Contact:** Rich Wilkerson

Address: 525 Jacoby Street, San Rafael CA 94901

Phone: (415) 454-7011 **Fax:** (415) 454-8376 **Email:** richw@ghilottibros.com

Services needed: TRUCKING ? LEAD COMPLIANCE PLAN ? TRAFFIC CONTROL ? CONSTRUCTION AREA SIGNS & SIGNS ? MARKERS/STRIPING/RUMBLE STRIP/RELATED ? STORM WATER POLLUTION PREVENTION PLAN ? WATER QUALITY SAMPLING/ANALYSIS/REPORTS ? EROSION/HYDROSEED/RELATED ? TEMP FENCE (ESA)/WILDLIFE EXCLUSION FENCE/FENCE ? CHAIN LINK RAILING & TRANSITION RAILING ? CLEAR & GRUB ? COLD PLANE AC ? ROADWAY EXCAVATION ? CRACK TREATMENT ? HOT MIX ASPHALT ? PAVING MAT ? TACK COAT ? HMA DIKE (TYPE C/TYPE F) ? LIQUID ASPHALT (PRIME COAT) ? STEEL PILING ? STRUCTURAL CONCRETE ? MINOR CONCRETE ? REBAR ? MISC IRON & STEEL ? CONCRETE BACKFILL (RAPID STRENGTH CONCRETE)? ROCK SLOPE PROTECTION FABRIC (CLASS 8) ? ALT TERMINAL SYSTEM ? END ANCHOR ASSEMBLY (TYPE SFT) ? CONCRETE BARRIER (TYPE 732A MODIFIED) ? ALL OTHER RELATED ITEMS OF WORK INCLUDING PARTIAL ITEMS OF WORK.

Requirements: Ghilotti Bros., Inc. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator, RICH WILKERSON, for any technical assistance or information related to plans, specifications & requirements for the work. Rich can be reached by phone: (415) 454-7011; email: richw@ghilottibros.com; fax: (415) 454-8376. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from GBI Contract Administrator, Beth Pedley. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to GBI's Estimator. Copies of plans and specifications can be obtained by contacting GBI's Bid Administrator, Melissa Daniels; email: melissad@ghilottibros.com

Date posted: 09/10/2013

Contractor: DeSilva Gates Construction **Contact:** Steve Lippis

Address: 11555 Dublin Blvd., Dublin, CA 94568

Phone: 925-829-9220 **Fax:** 925-803-4263 **Email:** dgestimating@desilvagates.com

Services needed: DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: Box Culvert, Clearing & Grubbing, Concrete Barrier, Construction Area Signs, Crack Treatment, Erosion Control, Fence, Geosynthetic Fabric, Guardrail, HMA Dike, Minor Concrete Structures, Rumble Strip, Roadside Signs, Steel Sheet Piles, Striping and Pavement Markers, SWPPP Prep, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Erosion Control Materials, Imported Borrow Material, Aggregate Subbase Material, Aggregate Base Material, HMA Material and Tack Coat Material.

Requirements: DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100%

performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting DeSilva Gates Construction's requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.

Date posted: 09/11/2013

Contractor: Bay Cities Paving & Grading, Inc. **Contact:** Russ Olney

Address: 5029 Forni Dr. Concord, CA 94520

Phone: 925-687-6666 **Fax:** 925-687-2122 **Email:** rolney@baycities.us

Services needed: Sub-trades suppliers? needed for following work (but not limited to): Trucking, Progress Schedule, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Water Quality Monitoring Report, Lead Compliance Plan, Temporary Erosion Control, Temporary Active Treatment System, Temporary Creek Diversion System, Wildlife Exclusion Fence, Temporary fence (ESA), Sweeping, Temporary Hydraulic Mulch, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Abandon Culvert, Remove Metal Beam Guard Railing, Remove Thermoplastic Striping, Remove Culvert, Remove Headwall, Remove Base and Surfacing, Cold Plane AC Pavement, Clearing & Grubbing, Import Borrow, Roadway Excavation, Imported Topsoil, Erosion Control, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Rumble Strip, Data Core, AC Dike, Tack Coat, Prime Coat, Furnish & Drive Steel Sheet Piling, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Concrete Backfill, Rock Slope Protection, Miscellaneous Iron & Steel, Delineators, Object Marker, Metal Beam Guard Railing, Vegetation Control (Minor Concrete), Chain Link Railing, Transition Railing, Alternative In-Line Terminal System, Concrete Barrier (Type 732A), Temporary Striping, Thermoplastic Striping & Markings.

Requirements: Plans and specifications for the Project are available for review at our office at 5029 Forni Drive, Concord, (925) 687-6666. 100% Performance, Payment Bonds by an admitted surety naming prime contractor as obligee, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

Date posted: 09/20/2013

Contractor: A. Teichert & Son, Inc. dba Teichert Construction **Contact:** Sean Heraty

Address: 24207 County Rd. 100A Davis, CA 95616

Phone: 530-406-4200 **Fax:** 530-406-4299 **Email:** sheraty@teichert.com

Services needed: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet

Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

Requirements: 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Date posted: 09/24/2013

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-2A6204

39 Opt-in records found.

04-2A6204	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
04-2A6204	NLS TRUCKING, INC.
	13284 Hubbard St. Sylmar, CA 91342
	Phone: 888-609-1566
	Disadvantaged status: DBE SBE
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*
04-2A6204	Vintage Paving Company
	119 Main St Winters CA 95694
	Phone: 530 795-0132
	Disadvantaged status: DBE SBE
04-2A6204	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext. 2
	Disadvantaged status: DBE SBE
	Services offered: 5-axle Double bottoms, Semi bottoms, Transfers, Semi ends and 45' Semi Flatbeds for moving-in & out the K-Rail on this project. 4-axle Super dumps. 3-axle 10/Wheeler dump trucks.

yes bidding see attached file

04-2A6204	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411
	Disadvantaged status:
	Services offered: rumble strips
04-2A6204	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
04-2A6204	Midstate Barrier, Inc.
	3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550
	Phone: 209-944-9565
	Disadvantaged status:
	Services offered:
04-2A6204	LOGANS MARKETING
	121 BROADWAY # 220 SAN DIEGO , CA 92101
	Phone: 619-233-3766
	Disadvantaged status: DBE SBE
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..
04-2A6204	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
	Phone: 530.896.1800
	Disadvantaged status: SBE
	Services offered:
04-2A6204	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060
	Disadvantaged status:
	Services offered:

04-2A6204	AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Phone: 916-645-7747 Disadvantaged status: DBE Services offered: Place Shoulders and Asphalt Dike
04-2a6204	Pipe & Piling Supplies Ltd. 3506 "A" Street SE Auburn, WA 98002 Phone: (877) 217-0276 Disadvantaged status: Services offered: Steel Pipe Piling / H-Pile / Sheet Pile
04-2A6204	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-2A6204	Ashbaugh Consulting, Inc. 9151 Parliament Ave Westminster, CA 92683 Phone: 714-895-3782 Disadvantaged status: SBE Services offered: Item 15: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 17: STORM WATER ANNUAL REPORT
04-2A6204	M & B ENTERPRISES, LLC 6676 HARRINGTON AVENUE ARBUCKLE, CA 95912 Phone: 530-682-8032 Disadvantaged status: SBE Services offered: K-RAILS
04-2A6204	Active Treatment Systems, Inc. 6301 Angelo Court, Loomis, CA 95650 Phone: 916-652-9745 Disadvantaged status: SBE

	<p>Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>
04-2A6204	<p>Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)</p>
04-2A6204	<p>CMC Traffic Control Specialists 3450 Third St. Unit 3 G San Francisco Phone: 415-206-1700 Disadvantaged status: DBE SBE Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers. Temp Striping, Sawcutting & Core Drilling</p>
04-2A6204	<p>Creative Planning Solutions - CPM SCHEDULING AND P6 TRAINING 1177 Branham Lane #278 San Jose, CA 95118 Phone: (408)202-3244 Fax Number: Disadvantaged status: DBE SBE</p>

*yes-bidding
see attached
fax*

	<p>Services offered: CPS is a certified DBE/WBE/SBE in the State of California. We provide quality baseline development, monthly schedule updates, time impact analysis development, dispute resolution assistance and claims assistance for all levels of Caltrans projects throughout CA. Expertise in using Oracle P6 Software and CALTRANS required software training. With over 18 years of experience in the industry, CPS would gladly provide you a prompt and competitive quote. Call us today!</p>
04-2A6204	<p>R.A. Nemetz Construction Co., Inc. PO Box 5306 (690 Live Oak Avenue) Galt, CA 95632 Phone: 209-744-1001 Disadvantaged status: Services offered: Subcontractor: Box Culvert/Headwalls</p>
04-2A6204	<p>Mike Brown Electric Co. 561-A Mercantile Drive Cotati, CA 94931 Phone: 707-792-8100 Disadvantaged status: Services offered:</p>
04-2A6204	<p>Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 6615891001 Disadvantaged status: DBE SBE Services offered: Crack Treatment</p>
04-2A6204	<p>SDV Services, Inc. 1210 Marina Village Parkway Alameda, CA 94501 Phone: 510-521-8170 Disadvantaged status: DVBE SBE Services offered: We are a California certified SBE/DVBE company. We offer Rigging, Crane and other Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Portable Changeable Message Sign, Arrow Board and Light Tower rental. CA Licenses A & C-10. Website: www.sdvservicesinc.com</p>
04-2A6204	<p>CT 3318 S Walnut Rd Turlock, Ca 95380 Phone: 209-678-3817 Disadvantaged status: DBE SBE</p>

Not bidding - see attached fax

	Services offered: Aggregate Material, Trucking- Bottoms, Transfers, End Dumps, Flat Beds, Drop Decks ,ETC
04-2A6204	<p>ACL Construction Co., Inc</p> <p>207 W. State Street Ontario, CA 91761</p> <p>Phone: 909-391-4477</p> <p>Disadvantaged status:</p> <p>Services offered: COncrete Barrier Rail</p>
04-2A6204	<p>RobyTrucking</p> <p>100 Countryview Ct Vallejo</p> <p>Phone: 7073338706</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: RobyTrucking has a fleet of 15 trucks ranging from Semi End Dump, Semi Bottom Dumps and SuperDumps available for all your hauling needs. We offer competitive prices and excellent customer service. We are also DBE certified to assist in meeting your goal to obtain this job. Please send a Quote Request with all import/export information including the amount of tons or loads for the entire job so that we can offer a winning bid.</p>
04-2A6204	<p>Steiny and Company, Inc.</p> <p>27 Sheridan Street Vallejo, CA 94590</p> <p>Phone: 707-552-6900</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-2A6204	<p>Steiny and Company, Inc.</p> <p>27 Sheridan Street Vallejo, CA 94590</p> <p>Phone: 707-552-6900</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-2A6204	<p>Pacific Coast - Water Truck Services</p> <p>11437 W. Larch Rd Tracy, CA 95304</p> <p>Phone: 209-456-6964</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: woman owned and operated water truck service</p>
04-2A6204	Taradigm Inc.

*yes -
bidding
see attached
fax*

	4227 Sunrise Blvd. Fair Oaks
	Phone: 9162627957
	Disadvantaged status: SBE
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at www.Taradigm.com!
04-2A6204	Foundation Constructors, Inc. 81 Big Break Road Oakley, CA 94561 Phone: 925-754-6633 Disadvantaged status: Services offered: driven piles
04-2A6204	Triumph Geosynthetics 1235 N. Grove St Anaheim, CA 92806 Phone: 714-237-1550 Disadvantaged status: DBE SBE Services offered:
04-2A6204	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Disadvantaged status: DBE SBE Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
04-2A6204	Jensen Precast 5400 Raley Blvd. Sacramento, CA 95838 Phone: 916-991-8800 Disadvantaged status: Services offered: Precast Concrete Structures
04-2A6204	AJ VASCONI, INC.

yes bidding - see attached fax

yes - bidding see attached fax

	1136 Willow Pass Court Concord, CA. 94520
	Phone: 925-691-9400
	Disadvantaged status: DBE SBE
	Services offered: CConcrete Structures
04-2A6204	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
	Phone: 925-778-0200
	Disadvantaged status:
	Services offered: Pile Driving
04-2A6204	Trinity Engineering Laboratories, Inc.
	2437 N. Sunnyside Ave Fresno, Ca 93727
	Phone: 559-292-2188
	Disadvantaged status: SBE
	Services offered: Construction Material and Inspection. Profilograph, Super pave, Data Core, Structural Concrete, PCC pavement and RSC.
04-2A6204	CT
	3318 S Walnut Rd Turlock, Ca 95380
	Phone: 209-678-3817
	Disadvantaged status: DBE SBE
	Services offered: All Aggregate material- Trucking- Transfers, Bottom Dumps, End Dumps, Drop Decks, Flat Beds, ETC - Ready Mix
04-2A6204	Mountain F Enterprises, Inc
	PO Box 1040 Lotus CA 95651
	Phone: 530-626-4127
	Disadvantaged status:
	Services offered: Tree removal and stump grinding

yes -
see
attached
fax

**** Transmit Confirmation Report ****

P.1

Oct 25 2013 03:26pm

TEICHERT CONSTRUCTION Fax:530-406-4299

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16263985551	Normal	25,03:16pm	0'21"	1	# 0 K	BrdCast
18888069077	Normal	25,03:16pm	0'44"	1	0 K	BrdCast
15307955734	Normal	25,03:17pm	0'36"	1	* 0 K	BrdCast
17075718223	Normal	25,03:18pm	0'29"	1	# 0 K	BrdCast
17753311572	Normal	25,03:22pm	0'37"	1	* 0 K	BrdCast
19516821094	Normal	25,03:20pm	0'55"	1	* 0 K	BrdCast
12099449569	Normal	25,03:22pm	0'23"	1	# 0 K	BrdCast
16192333768	Normal	25,03:23pm	0'22"	1	# 0 K	BrdCast
15308961814	Normal	25,03:24pm	0'47"	1	0 K	BrdCast
19259782063	Normal	25,03:25pm	0'22"	1	# 0 K	BrdCast



REVISED NEW BIDDING
MIDNIGHT BIDDING
AUGUST 2013

TEICHERT CONSTRUCTION

24207 County Road 180A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Contract No 1807

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road
CalTrans Contract No. 06-2A6204
Bié Dates: 11/6/2013 @ 2PM
Dues & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 13% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Barris, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Obstruction, Wildlife Exclusion Fence, Temp Fence, Treated Wood Weeds, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Formbit Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternating Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Root Mops Protection, Wire Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2% Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union Signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplanroom.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Hervey
shevey@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1

TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 25 2013 03:34pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19166459618	Normal	25,03:26pm	1'50"	1	* O K	BrdCast
14256506842	Normal	25,03:28pm	0'44"	1	* O K	BrdCast
15302436881	Normal	25,03:29pm	0'29"	1	# O K	BrdCast
17148953792	Normal	25,03:30pm	0'23"	1	# O K	BrdCast
15304732249	Normal	25,03:31pm	0'29"	1	# O K	BrdCast
19166529705	Normal	25,03:31pm	0'29"	1	# O K	BrdCast
19252491863	Normal	25,03:32pm	0'46"	1	* O K	BrdCast
14152061711	Normal	25,03:34pm	0'26"	1	# O K	BrdCast

34207 COUNTY ROAD 190A
DUBLIN, CA 95616
PH (530) 406-4200
FAX (530) 406-4299

34207 County Road 190A
Dublin, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987



TEICHERT CONSTRUCTION

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Miles West of Currie Road to 0.3 Miles West of Summerac Road
Caltrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/os/weekly_ads/index.php
Teichert has made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 12% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crack Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Site Fence, Temp Construction Entrance, Street Sweeping, Temp Adobe Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Phase Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Outer Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Plus Closures, Concrete Backfill, Alternative Flared End Section, Road Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Fencing, Trucking, Asphalt & Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economical, feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of Subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union agnatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Herety
sherety@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P. 1
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 25 2013 03:58pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19162000426	Normal	25,03:52pm	0'44"	1	0 K	BrdCast
19256255783	Normal	25,03:46pm	0'26"	1	# 0 K	BrdCast
17142371549	Normal	25,03:47pm	0'25"	1	# 0 K	BrdCast
15597322684	Normal	25,03:49pm	0'45"	1	# 0 K	BrdCast
19169918810	Normal	25,03:51pm	0'28"	1	# 0 K	BrdCast
19256913900	Normal	25,03:53pm	0'23"	1	# 0 K	BrdCast
19257786766	Normal	25,03:54pm	0'26"	1	# 0 K	BrdCast
15592922189	Normal	25,03:55pm	0'21"	1	# 0 K	BrdCast
12096349692	Normal	25,03:56pm	0'23"	1	# 0 K	BrdCast
15306264120	Normal	25,03:57pm	0'32"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION

Invitation to Bid

22277 Coway Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnyside Road.
Caltrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Plans & Specs Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ew/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$5,100,000.00 Duration: 240 Working Days Agency Goals: 85% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, K-Rail, Sump Air Crack Closures, SMTPP, Water Quality Sampling and Analysis, Erosion Control, Hydroseeding, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Site Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Wapiti, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Concrete, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Date Cone, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Abrasive Pipe Culvert, Concrete Bedding, Alternative Road End Section, Rock Stone Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2% (insurance waiver of subrogation for Worker's Comp also required). However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com. Submissions of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER


**** Transmit Confirmation Report ****

P.1

TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 25 2013 03:52pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
12097441005	Normal	25,03:35pm	0'44"	1	* 0 K	BrdCast
17077928110	Normal	25,03:36pm	0'24"	1	# 0 K	BrdCast
16615899509	Normal	25,03:36pm	0'55"	1	* 0 K	BrdCast
15105218172	Normal	25,03:38pm	0'44"	1	* 0 K	BrdCast
12096349692	Normal	25,03:39pm	0'21"	1	# 0 K	BrdCast
19093914472	Normal	25,03:39pm	0'21"	1	# 0 K	BrdCast
17075341807	Normal	25,03:40pm	0'51"	1	0 K	BrdCast
17075537705	Normal	25,03:52pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
12098331956	Normal	25,03:43pm	0'44"	1	* 0 K	BrdCast



TEICHERT CONSTRUCTION
Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near No Vista from 0.1 Mile West of Currie Road to 0.1 Mile West of
 Sunnyside Road
Caltrans Contract No. 06-2A6204
Bid Open: 11/26/2013 @ 3PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/escjce/wesivv_sds/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 **Duration:** 240 Working Days **Agency Goals:** 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt. Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Filter Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fences, Treated Wood Waste, Abandon Culvert, Steel Beam Guard Rail/ing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Puncture Seal Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Sockoff, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Rolling, Trucking, Asphalt & Macadam Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union employer. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertplanroom.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
 sheraty@teichert.com
 Teichert Construction
 Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-2A6204

44 Opt-in records found.

04-2A6204	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-2A6204	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	
04-2A6204	Vintage Paving Company	
	119 Main St Winters CA 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
04-2A6204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext. 2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 5-axle Double bottoms, Semi bottoms, Transfers, Semi ends and 45' Semi Flatbeds for moving-in & out the K-Rail on this project. 4-axle Super dumps. 3-axle 10/Wheeler dump trucks.	

04-2A6204	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 89431 Phone: 775-331-1411 Fax Number: 775-331-1572 Disadvantaged status: Services offered: rumble strips
04-2A6204	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
04-2A6204	Midstate Barrier, Inc. 3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550 Phone: 209-944-9565 Fax Number: 209-944-9569 Disadvantaged status: Services offered:
04-2A6204	LOGANS MARKETING 121 BROADWAY # 220 SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..
04-2A6204	Linear Options, Inc. 792 Durham Dayton Highway Durham, CA 95938 Phone: 530.896.1800 Fax Number: 530.896.1814 Disadvantaged status: SBE Services offered:
04-2A6204	Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:

04-2A6204	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Shoulders and Asphalt Dike	
04-2a6204	Pipe & Piling Supplies Ltd.	
	3506 "A" Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered: Steel Pipe Piling / H-Pile / Sheet Pile	
04-2A6204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-2A6204	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 15: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 17: STORM WATER ANNUAL REPORT	
04-2A6204	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-2A6204	Active Treatment Systems, Inc.	
	6301 Angelo Court, Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	

	<p>Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>
04-2A6204	<p>Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)</p>
04-2A6204	<p>CMC Traffic Control Specialists 3450 Third St. Unit 3 G San Francisco Phone: 415-206-1700 Fax Number: 415-206-1711 Disadvantaged status: DBE SBE Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers. Temp Striping, Sawcutting & Core Drilling</p>
04-2A6204	<p>Creative Planning Solutions - CPM SCHEDULING AND P6 TRAINING 1177 Branham Lane #278 San Jose, CA 95118 Phone: (408)202-3244 Fax Number: Disadvantaged status: DBE SBE</p>

	Services offered: CPS is a certified DBE/WBE/SBE in the State of California. We provide quality baseline development, monthly schedule updates, time impact analysis development, dispute resolution assistance and claims assistance for all levels of Caltrans projects throughout CA. Expertise in using Oracle P6 Software and CALTRANS required software training. With over 18 years of experience in the industry, CPS would gladly provide you a prompt and competitive quote. Call us today!	
04-2A6204	R.A. Nemetz Construction Co., Inc.	
	PO Box 5306 (690 Live Oak Avenue) Galt, CA 95632	
	Phone: 209-744-1001	Fax Number: 209-744-1005
	Disadvantaged status:	
	Services offered: Subcontractor: Box Culvert/Headwalls	
04-2A6204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-2A6204	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 6615891001	Fax Number: 6615899509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
04-2A6204	SDV Services, Inc.	
	1210 Marina Village Parkway Alameda, CA 94501	
	Phone: 510-521-8170	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE	
	Services offered: We are a California certified SBE/DVBE company. We offer Rigging, Crane and other Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Portable Changeable Message Sign, Arrow Board and Light Tower rental. CA Licenses A & C-10. Website: www.sdvservicesinc.com	
04-2A6204	CT	
	3318 S Walnut Rd Turlock, Ca 95380	
	Phone: 209-678-3817	Fax Number: 209-634-9692
	Disadvantaged status: DBE SBE	

	Services offered: Aggregate Material, Trucking- Bottoms, Transfers, End Dumps, Flat Beds, Drop Decks ,ETC	
04-2A6204	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: CONcrete Barrier Rail	
04-2A6204	RobyTrucking	
	100 Countryview Ct Vallejo	
	Phone: 7073338706	Fax Number: 707-534-1807
	Disadvantaged status: DBE SBE	
	Services offered: RobyTrucking has a fleet of 15 trucks ranging from Semi End Dump, Semi Bottom Dumps and SuperDumps available for all your hauling needs. We offer competitive prices and excellent customer service. We are also DBE certified to assist in meeting your goal to obtain this job. Please send a Quote Request with all import/export information including the amount of tons or loads for the entire job so that we can offer a winning bid.	
04-2A6204	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-2A6204	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-2A6204	Pacific Coast - Water Truck Services	
	11437 W. Larch Rd Tracy, CA 95304	
	Phone: 209-456-6964	Fax Number: 209-833-1956
	Disadvantaged status: DBE SBE	
	Services offered: woman owned and operated water truck service	
04-2A6204	Taradigm Inc.	

	4227 Sunrise Blvd. Fair Oaks
	Phone: 9162627957 Fax Number: 916-200-0426
	Disadvantaged status: SBE
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at www.Taradigm.com!
04-2A6204	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: driven piles
04-2A6204	Triumph Geosynthetics
	1235 N. Grove St Anaheim, CA 92806
	Phone: 714-237-1550 Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE
	Services offered:
04-2A6204	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
04-2A6204	Jensen Precast
	5400 Raley Blvd. Sacramento, CA 95838
	Phone: 916-991-8800 Fax Number: 916-991-8810
	Disadvantaged status:
	Services offered: Precast Concrete Structures
04-2A6204	AJ VASCONI, INC.


	1136 Willow Pass Court Concord, CA. 94520
	Phone: 925-691-9400 Fax Number: 925-691-3900
	Disadvantaged status: DBE SBE
	Services offered: CConcrete Structures
04-2A6204	Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA 94509 Phone: 925-778-0200 Fax Number: 925-778-6766 Disadvantaged status: Services offered: Pile Driving
04-2A6204	Trinity Engineering Laboratories, Inc. 2437 N. Sunnyside Ave Fresno, Ca 93727 Phone: 559-292-2188 Fax Number: 559-292-2189 Disadvantaged status: SBE Services offered: Construction Material and Inspection. Profilograph, Super pave, Data Core, Structural Concrete, PCC pavement and RSC.
04-2A6204	CT 3318 S Walnut Rd Turlock, Ca 95380 Phone: 209-678-3817 Fax Number: 209-634-9692 Disadvantaged status: DBE SBE Services offered: All Aggregate material- Trucking- Transfers, Bottom Dumps, End Dumps, Drop Decks, Flat Beds, ETC - Ready Mix
04-2A6204	Mountain F Enterprises, Inc PO Box 1040 Lotus CA 95651 Phone: 530-626-4127 Fax Number: 530-626-4120 Disadvantaged status: Services offered: Tree removal and stump grinding
04-2a6204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE

	<p>Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint</p>
	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE</p>
04-2a6204	<p>Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint</p>
	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE</p>
04-2a6204	<p>Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint</p>
	<p>Harris Salinas Rebar 355 So. Vasco Rd. Livermore, CA. 94551 Phone: 925-373-0733 Disadvantaged status: Services offered:</p>
04-2A6204	<p>Clear Creek Systems, Inc. 1175 Greenville Road Livermore, CA 94550 Phone: 925-273-9900 Disadvantaged status:</p>

Services offered: Bid Item 34 Temporary Active Treatment System - Clear Creek Systems, Inc. (CCS) is a water treatment contractor that specializes in the treatment of dewatering water, storm water, contaminated groundwater and industrial process water. We have designed, installed and operated water treatment systems with capacity of more than 4,000 gpm, and we have addressed a variety of contaminants including turbidity, pH, petroleum related hydrocarbons, volatile organic compounds (VOCs), polyaromatic hydrocarbons (PAHs), heavy metals within salinity (brackish water conditions) and nutrients. We have prepared Active Treatment System/Dewater Discharge Plans that have been approved by Caltrans in several districts and by the San Francisco Regional Water Quality Control Board, North Coast Regional Water Quality Control Board, Sacramento Regional Water Quality Control Board, and Central Valley Regional Water Quality Control Board under the new construction general permit on the first submittal.

TEICHERT CONSTRUCTION Fax: 530-406-4299

Oct 25 2013 03:48pm P001/001



TEICHERT CONSTRUCTION

24207 Comby Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summeret Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Aft Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Site Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Ways, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Miner Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

200% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Foundation Constructors Contact: Brandon Watson


Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

REVISED - NEW INFO ADDED
CONTRACT NO. 34-2A6204
ADDENDUM NO. 1

14287 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunnyside Road

Caltrans Contract No. 34-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alc Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Rolling, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/705-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Triumph Geo-Synthetics contact: Ron Moore

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER





REMOVED - NO MORE BIDDING
ADDITIONAL TO
EXHIBITIVE 2

24297 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299

TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.5 Mile West of
Summerset Road

Caltrans Contract No. 04-2A0204

Sid Date: 11/8/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ae/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SIVPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drophaga Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Yack Coats, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Saan Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: CMC TRAFFIC CONTROL SPECIALISTS Contact: PHIL MIESZKOWSKI


Yes, we will be bidding No, not interested

415-206-1700

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 109A
Davis, CA 95616
Ph: (530) 406-4200
Fax: (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road
CalTrans Contract No. 04-2A5204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ca/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$3,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Roll, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bug Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Base Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sarah Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

DBE Certified *


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Roby Trucking Contact: Nilam

Yes, we will be bidding No, not interested
Yes, we are a DBE business and we would like assistance regarding amount of material to be hauled to and from -

EQUAL OPPORTUNITY EMPLOYER

Printed on recycled paper. State of California Contractor's License No. 8



TEICHERT CONSTRUCTION

24207 Comby Road 100A
Davis, CA 95616
Ph (530) 406-4290
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Curle Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp AH Crush Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Transport, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Base Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Susan Haraty
sharaty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: Austin Enterprise Contact: _____
_____ Yes, we will be bidding _____ No, not interested DO TO Bonding Requirements

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

REVENUE - NEW BRIDGE
SUNSET ROAD
ADDITIONAL

24207 County Road 180A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:
Project: For Construction on State Highway in Solano County In and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Sunset Road
Caltrans Contract No. 04-2A6204
Bid Date: 11/6/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/acc/oe/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$9,100,000.00 Duration: 240 Working Days Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Air Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compound Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: PROFIT TRUCKING INC. Contact: CHERRIE
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

PRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

October 28, 2013

From: PRUITT TRUCKING, INC.
UCP Firm Number: 36358

TO: TEICHERT CONSTRUCTION

ATTENTION: Sean Heraty

FAX #: (530) 406-4299

OF PAGES: 3

BID #: 04-2A6204

PROJECT: Solano County (In and Near Rio Vista)

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operators

RATE: Trucks.....\$90.00 per hour
Super 10's and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen (15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 10/28/13

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

Back To Query Form**Search Returned 1 Records**

Wed Sep 18 09:07:56 PDT 2013

Query Criteria

Firm/DBA Name: Pruitt Trucking, Inc.
 City: ALTADENA
 Zip Code: 91001
 Area Code: 626
 Ethnicity: BLACK
 Firm Type: DBE
 Gender: M

Firm ID	38358
Firm/DBA Name	PRUITT TRUCKING, INC.
Address Line1	214 W. POPPYFIELDS DR.
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	4310
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pruittruckinc@hotmail.com
Contact Name	LAWRENCE PRUITT
Area Code	(626)
Phone Number	644-1236
Fax Area Code	(626)
Fax Phone Number	386-5551
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 24; 30; 33; 36; 37; 41; 42; 43; 54; 56;
Districts	04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	484220;

ACDBE NAICS

Work Codes	C0607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL;
Licenses	
Trucks	FOR HIRE - 2;
Gender	M
Ethnicity	BLACK
Firm Type	DBE


Back To Query Form

Subsection 6

**Efforts Made to Provide DBE's with Adequate
Information About the Plans,
Specifications, and Requirements of the
Contract**

REVISED – NEW BID DATE
ADDENDUM 1
ADDENDUM 2

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/Index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromuich, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. **Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: California Surveying & Drafting Supply <no-reply@reproconnect.com>
Sent: Tuesday, September 24, 2013 2:30 PM
To: Eva Olivares
Subject: Electronic File Submission Confirmation #11742 (NA)



www.teichertplanroom.com
Phone: 916-484-3011

This e-mail is to confirm your Electronic File Submission to California Surveying & Drafting Supply

CUSTOMER INFO

Company Teichert Construction
Contact Eva Olivares
Address 24207 County Rd. 100A
Davis, CA 95616
Phone 530-406-4200
x 530-406-4299
E-mail eoolivares@teichert.com

ORDER INFO

Ordered By NA
Job Name NA
Project Number NA
P.O. NA
Date Time Needed NA
Shipping Will Call Sacramento

Pickup No
Instructions Please upload the attached files onto Teichert Planroom and call them: "Caltrans 04-2A6204 Rio Vista (Teichert)"

SUBMITTED FILES


04_2A6204sp_3658.pdf 04_2A6204fw_3413.pdf

Subsection 7

**Efforts Made to Provide DBE's with Obtaining
Necessary Equipment, Supplies, Materials or
Related Assistance or Services, Excluding
Supplies and Equipment the DBE Subcontractor
Purchases or Leases from the Prime Contractor**

REVISED – NEW BID DATE
ADDENDUM 1
ADDENDUM 2

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc Iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Subsection 8

Additional Proof of Good Faith

Eva Olivares

From: Eva Olivares
Sent: Tuesday, October 15, 2013 2:37 PM
To: 'Builders Exchange of Alameda County'; 'Builders Exchange of San Francisco'; 'Builders Exchange of Santa Clara Co'; 'Builders Exchange of Stockton'; 'Central California Builders Exchange'; 'Contra Costa Builders Exchange'; 'Eldorado County Builders Exchange'; Humboldt County Builders Exchange; 'Kern County Builders Exchange'; 'Kern County Builders Exchange'; Marin Builders Association; 'Nevada County Contractors Assn'; 'North Coast Builders Exchange'; 'Peninsula Builders Exchange'; 'Placer County Contractors Assn'; 'Sacramento Builders Exchange'; 'Sacramento Builders Exchange'; 'Salinas Valley Builders Exchange'; 'Shasta Builders Exchange'; 'Solano-Napa Builders Exchange'; 'Southern California Builders Exchange'; 'Tulare & Kings Counties Builders Exchange'; 'Valley Builders Exchange'; Valley Contractors Exchange; 'Valley Contractors Exchange'
Subject: Caltrans 04-2A6204 Invitation To Bid
Attachments: Caltrans 04-2A6204 DBE Invitation To Bid.pdf

Please list Teichert Construction as Prime Contractor for the attached project.

Thank you,

~Eva~

Olivares


Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

REVISED – NEW BID DATE
ADDENDUM 1
ADDENDUM 2

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Soiano County in and near Rio Vista from 0.1 Mile West of Currie Road to 0.3 Mile West of Summerset Road

CalTrans Contract No. 04-2A6204

Bid Date: 11/6/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,100,000.00

Duration: 240 Working Days

Agency Goals: 11% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, K-Rail, Temp Alt Crash Cushion, SWPPP, Water Quality Sampling and Analysis, Erosion Control, Hydromulch, Fiber Roll, Temp Drainage Inlet Protection, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Active Treatment, Temp Concrete Washout, Temp Creek Diversion, Wildlife Exclusion Fence, Temp Fence, Treated Wood Waste, Abandon Culvert, Metal Beam Guard Railing, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Roadway Excavation, Straw Hydroseed, Compost, Crack Treatment, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Shoulder Rumble Strip, Centerline Rumble Strip, Data Core, Liquid Asphalt, Tack Coat, Furnish Steel Sheet Piling, Drive Steel Sheet Pile, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Single Sheet Aluminum Sign, Roadside Sign, Alternative Pipe Culvert, Concrete Backfill, Alternative Flared End Section, Rock Slope Protection, Misc iron and Steel, Fencing, Vegetation Control, Chain Link Railing, Trucking, Asphalt & Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation for Worker's Comp also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER



TEICHERT CONSTRUCTION

Established 1887

November 13, 2013

Department of Transportation
1727 30th Street
Sacramento, CA 95816

RE: Caltrans Contract No. 04-2A6204
Bid Opening Date: November 6, 2013
DBE Commitment Form and Good Faith Effort Documentation

A. Teichert & Son, Inc. dba Teichert Construction hereby submits all required documentation as per the requirement of the bid document for the above project.

We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.

Sincerely,

A handwritten signature in black ink, appearing to read 'Eva Olivares', written over a circular stamp or mark.

Eva Olivares
Contract Assistant

**Caltrans
04-2A6204**

**Federal Aid Project No.
ACNHP-P012(114)E**

November 6, 2013

DBE Good Faith Effort Submittal

**Teichert Construction
PO Box 1890
Davis, CA 95617-1890
530-406-4200**

Table of Contents

Section I. - Caltrans Bidder - DBE - Commitment

Section II. - Good Faith Efforts Documentation - DBE

Subsection 1 - Items of Work Made Available to DBE Firms

Subsection 2 - Written Notices Sent to Certified DBE Firms Soliciting Bids

Subsection 3 - Subcontractor Proposal Analysis

Subsection 4 - Publications in which request for DBE participation were placed

Subsection 5 - Agencies contacted to provide assistance in reaching DBE Goal

**Subsection 6 - Efforts Made to Provide DBE's with Information about plans,
specifications, and requirements of the contract.**

**Subsection 7 - Efforts made to Assist DBE's in obtaining bonding, lines fo credit,
Insurance, Necessary Equipment, Supplies, Materials or Related Services**

Subsection 8 - Additional Data to Support a Demonstration of Good Faith Efforts

Section I

Caltrans Bidder - DBE - Commitment