

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30th STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

*Flex your power!
Be energy efficient!*

March 21, 2013

Facsimile: (805) 237-1187

Daniel Brukiewicz, President
Santa Margarita Construction Corp.
P.O. Box 357
Templeton, CA 93465

04-2E7404
04-ALA. CC-580,680,880-Var
B.O. 02/27/2013

Dear Mr. Brukiewicz:

The Department of Transportation (Caltrans) received a bid submitted by Santa Margarita Construction Corp. (Santa Margarita) for Contract No. 04-2E7404 on February 27, 2013. By this letter, Caltrans notifies Santa Margarita that its bid is nonresponsive because it failed to complete columns 2 and 3 on the Subcontractor List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
R. E. Serrano Martinez, CA			Traffic control (partial) aggregate base (partial) approach slab (partial) paving notch extension (partial)
Pacific Coast Markings Phelan, CA			Striping and markings (partial) Markers (partial)
Diversified Concrete Cutting Sparks, NV			Prep bridge deck (partial)



**** Transmit Conf. Report ****

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

Mar 21 2013 03:33pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
918052371187	Normal	21:03:32pm	0'48"	2	* O K	

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

March 21, 2013

Facsimile: (805) 237-1187

Daniel Brukiewicz, President
Santa Margarita Construction Corp.
P.O. Box 357
Templeton, CA 93465

04-2E7404
04-ALA. CC-580,680,880-Var
B.O. 02/27/2013

Dear Mr. Brukiewicz:

The Department of Transportation (Caltrans) received a bid submitted by Santa Margarita Construction Corp. (Santa Margarita) for Contract No. 04-2E7404 on February 27, 2013. By this letter, Caltrans notifies Santa Margarita that its bid is nonresponsive because it failed to complete columns 2 and 3 on the Subcontractor List.


The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment