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February 10,2016

Gregory Chase, President
Peterson-Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 95616

Dear Mr. Chase, .

EDMUND G BROWN Jr Governor

Serious Drought.
Help save water!

Facsimile: (949) 252-0266

04-2G4524
04-CC-680-22.2/23.9
B.O.2/3/16

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase
General Engineering Construction, Inc. (peterson-Chase) for Contract number 04-2G4524 on
February 3, 2016. By this letter, Caltrans notifies Peterson-Chase that its bid is
nomesponsive. Your attention is directed to the contract Revised Standard Specification
Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation
Submittal Deadline: No later than 4:00 pm on the 4th business day qfter bid opening. "

Peterson-Chase failed to submit the Certified DBE Submittal by 4:00 p.m., on the 4th
business day after bid opening.

Based on the above, Cal trans will proceed to award this contract to the lowest responsive
bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 ofthe2010 Revised Standard Specifications.
Caltrans is not obligated to offer an extension of the award period for a nomesponsive bid.
Should you wish to extend your bid while resolving a nomesponsive finding, you must send
your request to the Office Engineer no later than 4:00p.m., two business days prior to the
expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards BranchChief, at
(916) 227-6228.

Sincerely,

tl/IN--
JEFF FEFEVERE
Office Chief
Office Engineer, Construction Contract Awards ..
Division of Engineering Services

"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability"

http://www.dot.ca.gov
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Facsimile, (949) 252-0266

Gregory Chase, President 04-2G4524
Peterson-Chase General Engineering Construction, Inc. 04-cc..680-22.2/23.9
1792 Kaiser Avenue B.a. 2/3/16
Irvine, CA 95616

The'Department of Transportation (Caltrans) received a bid subntitted by Peterson-Chase
General Eugineering Construction, Inc. (peterson-Chase) for Contract number 04.2G4524 on
February 3,.2016. By this letter, Caltrans notifies Peterson-Chase that its bid is
nonresponsive. Your attention is directed to the contract Revised Standard Specification
Sections listed below:

Section 2- I.33D (2)(b), DBE Commitment aru:lDBE Good Faith Efforts Docwnentation
Submittal Deadline: No later than 4:00 pm on the 4th business day qfter bid opening. "

Peterson-Chase failed to suhntit the Certified DBE Subntittal.~y4:00 p.m., ou the 4th
business day after bid opening. -

Based on the above, Caltrans"Will proceed to award this contract to the lowest responsive
bidder, provided that all requirements have been met.

Your atteution is directed to Section 3-1.04 of the 2010 Revised Staudard Specifications.
Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid.
Should you wish to extend your bid while resolving a nonresponsive finding, you must send
your request to'the Office Engineer no later than 4:00 p.m., two business days prior to the
expiration of your bid.

If you have any questions, please contact Mulissa Smithl Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

rJ/rIH--
IEFF FEFEVERE
Office Chief
Office Engineer, Constroction Contract Awards
Division of Engineering Service,

.Ptcwae a sqfi:,SUSlamabk,~graHdand ~m !rmtlpOrtalion.sy;mm
/0 enJrwJa CI11(frmria 'secunomy aiId IlmlJUff)'"

http://www.dot.ca.gov

	00000001
	00000002

