Third Bidder

02-01-16A11:21 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2J1404

BID AMOUNT: $ $3,315,350.00

BID OPENING DATE: 1/27/16

BIDDER'S NAME: Peterson Chase Gen Eng Const Inc

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	1	$124,680.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
10 (60%)	Furnish Sign Panels	C0600	G&C Equipment Corp #820 1875 W Redondo Bch Blvd #207 Gardena, CA 90247 (310)515-6715	$423,109.54
7	Biologist Consultant	J9510	BioMaAS #36242 1278 Indiana St Ste 300 San Francisco, CA 94107 (415)255-8077	$93,000.00
6	WPCP	C8852	Tully Consulting Group #38300 1650 N Lincoln Ste A Dixon, CA 95620 (707)693-1926	$625.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $516,734.54

15.59 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

1/28/16
Date

(949) 252-0441
(Area Code) Tel. No.

Dick Vogels
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no: Caltrans 04-2J1404

Name of DBE business: Tully Consulting Group

Name of DBE representative: Robin Tully

DBE certification number: 38300

Name of bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels

Date quote was provided to the bidder or prime contractor: 1/20/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
6	Prepare WPCP	625
	Total	$ 625

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative

Katelyn Anderson

Printed name of DBE's authorized representative

Office Manager

Title of DBE's authorized representative

1/20/16

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

04-2J1404

Name of DBE business

BioMaAS

Name of DBE representative

Steve Powell

DBE certification number

36242

Name of bidder

Peterson-Chase

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dick Vogels

Date quote was provided to the bidder or prime contractor

1/27/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
7	Biologist Consultant	$93,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	$93,000.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Steve Powell

Signature of DBE's authorized representative

Steve Powell

Printed name of DBE's authorized representative

Principal

Title of DBE's authorized representative

1-28-16

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.:	04-2J1404
Name of DBE business:	G & C Equipment Corp, Inc.
Name of DBE representative:	John Brawdy
DBE certification number:	820
Name of Bidder:	Peterson-Chase General Engineering Construction, Inc.
Name of prime contractor if difference from the bidder:	
Name of representative of bidder or prime contractor:	Dick W. Vogels
Date quote was provided to bidder or prime contractor:	1/27/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
10	Furnish formed panel sign (overhead) for retroreflective sheeting (type XI)	$705,182.57
	Total	$705,182.57

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantage business enterprise, I confirm that my business was contacted by the bidder shown above. If the bidder is awarded the contract, my business will enter into a contractural agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

John E Brawdy

Printed name of DBE's authorized representative

Senior Project Manager

Title of DBE's authorized representative

1/27/2016

Date

02-01-16A11:21 RCVD

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.

Contract No.: 04-2J1404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
NONE	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

Peterson-Chase General Engineering
Bidder's Name Construction, Inc.
Contract No.: 04-2J1404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
NONE	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Peterson-Chase General Engineering
Bidder's Name: Construction, Inc.
Contract No.: 04-2J1404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NONE

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



BioMaAS

1278 Indiana Street, Suite #300, San Francisco, CA 94107
Phone (415) 255-8077 Fax (925) 887-4702 www.BioMaAS.com

January 25, 2016

Peterson-Chase
Email: bids@petersonchase.com

Scope for Biological Services for the Caltrans Project 04-2J1404: Construction on State Highway in Alameda County at various locations

Thank you for the opportunity for BioMaAS to provide biological services to Peterson-Chase Inc. for the State Highway project in Alameda County. BioMaAS, Inc. is a DBE specializing in a wide range of environmental services. Our staff is composed of scientists with university degrees in the fields of wildlife, ecology, entomology, fisheries biology; cultural anthropology; paleontology; water resources; and environmental science. We have professionals with federal and state permits for working with endangered species and also those which are Certified Erosion Sediment and Storm Water Inspectors (CESSWI) and Qualified Stormwater Practitioners (QSP) for water quality. Please see our attached scope of work for the project mentioned above for an estimated total of $93,000; which includes a biological monitor for site inspections, surveys, and reports as required for the above listed project.

If you have any questions or concerns, please feel free to contact me at (510) 734-7286

Sincerely,

Steve Powell (Principal)

Monitoring Report

Monitoring reports will be submitted every 5 working days during the monitoring period

Incident Report

Incident reports will be submitted within 24 hours of an incident

Final Report

A final report will be submitted within 20 days of project completion

Biological Resource Protection Plan

Prepare training document for contractor that describes protected species, PLACs.

Assumptions

The cost scope below covers one biologist; additional biologists and additional hours will be billed at the same rate.

BioMaAS will have to address one round of limited comments from Caltrans on all submittals.

Work sites will be easily accessible by vehicles without 4-wheel drive capability.

1. Cost Scope

Bid Item	Task Description	Unit Cost	Quantity	Total
7 Item code 146002	Contractor Supplied Biologist			
	ESTIMATE for 1 biologist.	$ 68/hr	1250	$85,000
	Expenses: travel, mileage and toll			$8,000
Total				$93,000

(2)

TCG

Civil Engineering and Stormwater Solutions

January 20, 2016

RE: Proposal for WPCP for Caltrans 04-2J1404, bidding 1/27/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare WPCP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   - IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) $ 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

TCG

Civil Engineering and Stormwater Solutions

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 50 weeks = $18,750 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 8 visits = $3,000

For quantity purposes, we estimate no more than 8 events

This is based on the project lasting 50 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

G & C Equipment Corp, Inc. (CA)
1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	1/27/2016	QO-20806

Name / Address	Ship To
Estimator	CADOT # 04-2J1404

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	2/26/2016	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	57,100	SF	Furnish Formed Panel Sign (Overhead) for Type XI Sheeting	Item # 10	11.2785	644,002.35T
			Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745			

60%

Subtotal	$644,002.35
Sales Tax (9.5%)	$61,180.22
Total	$705,182.57

Signature _____

02-01-16A11:21 RCVD

Third Bidder 04

Caltrans®

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY AT VARIOUS LOCATIONS

In District 04 On Route 13, 24, 80, 84, 92, 238, 580, 680, 880, 980

Under

Notice to Bidders and Special Provisions **dated December 28, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 22, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated December 28, 2015

Identified by

Contract No. 04-2J1404

04-Ala-13, 24, 80, 84, 92, 238, 580, 680, 880, 980-Various

Project ID 0414000431

Federal-Aid Project
ACNHP-X001(599)E

Bids open Wednesday, January 27, 2016

Dated December 28, 2015
AADD

PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Third Bidder

02-01-16A11:21 RCVD

Via "GSO" Overnight

January 29, 2016

State of California
Department of Transportation
1727 30th Street, MS –43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE COMMITMENT AND GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **REPLACE OVERHEAD SIGN PANELS**
Location: **04-ALA-13,24,80,84,92,238,580,680,880,980-VARIOUS**
Contract #: **04-2J1404**
Bid Date: **1/27/2016**
P/C Bid #: **5317**

Gentlemen:

Please find enclosed the DBE Commitment and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

Dbeform.ltr

16351 CONSTRUCTION CIRCLE WEST
IRVINE, CA 92606-4414
949/252-0441 FAX 949/252-0266

LICENSE NO. 615876