

# Low Bidder

10-27-15 A11:24 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **04-2J1504**  
 BID AMOUNT: **\$2,333,447.00**  
 BID OPENING DATE: **Thursday - October 22, 2015**  
 BIDDER'S NAME: **Independent Structures, Inc.**

DBE GOAL FROM CONTRACT % **23 %**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	3	\$973,011.80

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4	JOB SITE MANAGEMENT	C8700	Veridico Group, Inc. (DBE # 39572)	
5	PREPARE WATER POLLUTION CONTROL PROGRAM	C8852	P.O. Box 673 * Roseville, CA 95661	
6	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	C8793	(707) 317-0002 (Consultant / 1st Tier)	\$138,070.00
12	MODIFY SIGN ILLUMINATION	C0686	Cirnele Electric Works, Inc. (DBE # 13624)	
13	REMOVE ELECTRICAL SYSTEM		607 Marina Way South * Richmond, CA 94804 (510) 620-1153 (1st Tier)	\$182,050.00
9	FURNISH FORMED PANEL SIGN (OVERHEAD) RETROREFLECTIVE SHEETING (TYPE XI)		Double G's Supply, Inc. (DBE # 41416)	
10	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)RETROREFLECTIVE SHEETING (TYPE XI)		1079 Sunrise Avenue Ste B-22 * Roseville, CA 95661	
11	RETROREFLECTIVE SHEETING (TYPE XI)	G1000 G1001	(530) 902-3058 (Supplier / 2nd Tier)	\$391,735.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation **\$ 711,855.00**  
**30.50 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

10-25-15  
Date

(530) 355-5657  
(Area Code) Tel. No.

**John Langum**

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 22 OCT 15

Contract #: 04-2J1504 – REPLACE OVERHEAD SIGN PANELS, REMOVE WALKWAYS AND LIGHTS

Bid Date: 22 OCT 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
4	130100	JOB SITE MANAGEMENT	LS	LS	\$17,875.00	\$17,875.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
6	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LS	\$119,600.00	\$119,600.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

#### ASSUMPTIONS

1. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
2. The contractor-supplied biologist will be on site once every three days for the duration of the job.
3. Job Site Management assumes a project duration of 275 days (field work), or 55 weeks of on-site field work.


$$55 \text{ weeks} \times \$325.00/\text{week} = \$17,875.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP includes one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ  
Principal Consultant

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:42:38 PDT 2015

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

Firm ID	39572
Firm/DBA Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	P O BOX 673
Mailing Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip Code1	95661
Mailing Zip Code2	
Certification Type	DBE
EMail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	( 916 )
Phone Number	865-4170
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 916 )
Fax Phone Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Licenses**

EC Civil Engineer;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)

**CIRIMELE** *a woman owned company*

Cirimele Electric Works, Inc. DBE 13624  
 Lic # 583023 DIR Reg# 10000008024  
 Estimating 510-620-1153

Project: Replace overhead sign panels, walkways and lights  
 Location: 04-CC-4, 80, 580, 680-Var  
 Date & Time: 10-22-15 @ 2PM  
 Contract: 04-2J1504

ITEM	Description	Quantity	Price	Total
12	MODIFY SIGN ILLUMINATION	1.00	172,050.00 LS	172,050.00
13	REMOVE ELECTRICAL SYSTEM	1.00	10,000.00 LS	10,000.00
			-	-
			-	-
<b>TOTAL</b>			<b>\$</b>	<b>182,050.00</b>

*Scope of Work*

- |     |    |   |
|-----|----|---|
| YES | NO |   |
| X   |    | Addendums Noted 1 2   |
|     | X  | Staking and Layout  |
|     | X  | Testing and Inspection Fees   |
|     | X  | Permits and Bonds   |
|     | X  | Traffic Control Including Flaggers (will work with you when changing signs)                 |
|     | X  | Portable Changeable Message Boards  |
|     | X  | Off haul of Spoils  |
|     | X  | Removal and Placement Asphalt, Sidewalk and Concrete  |
|     | X  | Removal/Demo of Existing Signal and Lighting Foundations                                    |
|     | X  | Regulatory Signs and striping   |
|     | X  | Handling & Disposal of any hazardous materials (MV fixtures) and dust control               |
|     | X  | Erosion Control and Storm Water Pollution Control Measures                                  |
|     | X  | Set-up, removal & disposal of an environmentally approved wash out area for concrete        |
|     | X  | Irrigation and/or landscape electrical or repair  |
| X   |    | Remove as specified   |
| X   |    | Based on average of two Structures an occurrence to work with you with your Traffic Control |

**Clarification**

- Bids are based solely on the work shown on Electrical Sheet(s) E-1 through E-8
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

"E reg"

USDE - DBE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:01 PDT 2015

**Query Criteria**

Firm ID: 13624  
 Firm Type: DBE

---

Firm ID	13624
Firm/DBA Name	CIRIMELE ELECTRIC WORKS INC.
Address Line1	607 MARINA WAY SOUTH
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jcirimele@cirimeleelectric.com
Contact Name	JEAN CIRIMELE
Area Code	( 510 )
Phone Number	620-1150
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 510 )
Fax Phone Number	620-1155
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49;
Districts	01; 03; 04; 05;
DBE NAICS	238210; 238990; 423610;

**ACDBE NAICS**

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

---

[Back To Query Form](#)



**1079 Sunrise Avenue  
Ste B-22  
Roseville, CA 95661**

**(P) 530.902.3058  
(F) 866.878.2769**



# ESTIMATE

Date	Estimate #
10/21/2015	022102115

**License # 046113  
WMBE #13060115  
SBE #1770891  
DBE.WBE.MBE  
#41416**

NAME / ADDRESS
Independent Structures Attention: John Langum P.O Box 419655 Redding, Ca 96049
Bid Date: October 22, 2015

Project
CalTrans 04-2J1504

Description	Qty	Rate	Total
ITEM 9. FURNISH FORMED PANEL SIGN (OVERHEAD) FOR TYPE XI SHEETING (S.F)	24,500	11.424	279,888.00
ITEM 10. FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR TYPE XI SHEETING	11,500	19.38	222,870.00
ITEM 11 . RETROREFLECTIVE SHEETING (TYPE XI)	35,900	4.182	150,133.80
**** HARDWARE INCLUDED WITH OVERHEAD PANELS			
**** INSTALLATION NOT INCLUDED			

**www.DoubleGsupply.com / Gguillory@doublesupply.com**

*It is the contractors responsibility to ensure the qty of all materials is accurate, all materials meet the plans and specs, and submittals are approved prior to order delivery. Double G's Supply, Inc. is not responsible for materials that do not meet the plans and specs.*

*Pricing can vary due to size, quantity, and specs. Delivery charge subject to quantity order and location. Customer responsible for all applicable sales taxes and duty.*

*DBE mark up subject to quantity ordered. Some items are special order. Allow 30-45 Days for Delivery.*

*This quote is valid for 30 days from this dated estimate.*

**Subtotal** \$652,891.80

**Sales Tax (0.0%)** \$0.00

**Total** \$652,891.80

Thank you! We appreciate your business !!!

*Used DBE of 60%*

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:22 PDT 2015

**Query Criteria**

Firm ID: 41416  
 Firm Type: DBE

---

<b>Firm ID</b>	41416
<b>Firm/DBA Name</b>	DOUBLE G'S SUPPLY, INC.
<b>Address Line1</b>	1060 CARAGH STREET
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95747
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1079 SUNRISE AVENUE
<b>Mailing Address Line2</b>	SUITE B #22
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gguillory@doublegsupply.com
<b>Contact Name</b>	GRACE LORRAINE GUILLORY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	902-3058
<b>Alt Area Code</b>	( 530 )
<b>Alt Phone Number</b>	400-3067
<b>Fax Area Code</b>	( 866 )
<b>Fax Phone Number</b>	878-2769
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 07; 09; 10; 11; 12; 15; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 32; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 54; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	425120;
 <b>ACDBE NAICS</b>	
 <b>Work Codes</b>	G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)





PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

**Date: 22 OCT 15**

**Contract #: 04-2J1504 – REPLACE OVERHEAD SIGN PANELS, REMOVE WALKWAYS AND LIGHTS**

**Bid Date: 22 OCT 15**

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
4	130100	JOB SITE MANAGEMENT	LS	LS	\$17,875.00	\$17,875.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
6	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LS	\$119,600.00	\$119,600.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

#### ASSUMPTIONS

1. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
2. The contractor-supplied biologist will be on site once every three days for the duration of the job.
3. Job Site Management assumes a project duration of 275 days (field work), or 55 weeks of on-site field work.


$$55 \text{ weeks} \times \$325.00/\text{week} = \$17,875.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP includes one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ  
Principal Consultant

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:42:38 PDT 2015

**Query Criteria**

Firm ID: 39572  
 Firm Type: DBE

Firm ID	39572
Firm/DBA Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	P O BOX 673
Mailing Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip Code1	95661
Mailing Zip Code2	
Certification Type	DBE
E-Mail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	( 916 )
Phone Number	865-4170
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 916 )
Fax Phone Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Licenses**

EC Civil Engineer;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



# CIRIMELE a woman owned company

Cirimele Electric Works, Inc. DBE 13624  
 Lic # 583023 DIR Reg# 10000008024  
 Estimating 510-620-1153

Project: Replace overhead sign panels, walkways and lights  
 Location: 04-CC-4, 80, 580, 680-Var  
 Date & Time: 10-22-15 @ 2PM  
 Contract: 04-2J1504

ITEM	Description	Quantity	Price	Total
12	MODIFY SIGN ILLUMINATION	1.00	172,050.00 LS	172,050.00
13	REMOVE ELECTRICAL SYSTEM	1.00	10,000.00 LS	10,000.00
			-	-
			-	-
<b>TOTAL</b>			<b>\$</b>	<b>182,050.00</b>

*Scope of Work*

- |     |    |   |
|-----|----|---|
| YES | NO |   |
| X   |    | Addendums Noted 1 2   |
|     | X  | Staking and Layout  |
|     | X  | Testing and Inspection Fees   |
|     | X  | Permits and Bonds   |
|     | X  | Traffic Control Including Flaggers (will work with you when changing signs)                 |
|     | X  | Portable Changeable Message Boards  |
|     | X  | Off haul of Spoils  |
|     | X  | Removal and Placement Asphalt, Sidewalk and Concrete  |
|     | X  | Removal/Demo of Existing Signal and Lighting Foundations                                    |
|     | X  | Regulatory Signs and striping   |
|     | X  | Handling & Disposal of any hazardous materials (MV fixtures) and dust control               |
|     | X  | Erosion Control and Storm Water Pollution Control Measures                                  |
|     | X  | Set-up, removal & disposal of an environmentally approved wash out area for concrete        |
|     | X  | Irrigation and/or landscape electrical or repair  |
| X   |    | Remove as specified   |
| X   |    | Based on average of two Structures an occurrence to work with you with your Traffic Control |

**Clarification**

- Bids are based solely on the work shown on Electrical Sheet(s) E-1 through E-8
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

"Ergs"

USDF - DBE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:01 PDT 2015

**Query Criteria**

Firm ID: 13624

Firm Type: DBE

---

Firm ID	13624
Firm/DBA Name	CIRIMELE ELECTRIC WORKS INC.
Address Line1	607 MARINA WAY SOUTH
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jcirimele@cirimeleelectric.com
Contact Name	JEAN CIRIMELE
Area Code	( 510 )
Phone Number	620-1150
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 510 )
Fax Phone Number	620-1155
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49;
Districts	01; 03; 04; 05;
DBE NAICS	238210; 238990; 423610;

**ACDBE NAICS**

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-05-0102.13 (NEW 3/2015)

Contract ID: 04-2J1504

Name of DBE business: Double G's Supply, Inc.

Name of DBE representative: Grace Guillory

DBE certification number: 41416

Name of prime contractor: Independent Structures, Inc.

Name of prime contractor/division from the bidder: Independent Structures, Inc.

Name of prime contractor's bidder or prime contractor: John Langum

Date work was awarded to the bidder or prime contractor: 10/21/2015

DBE Item Number	Description of work and details of services to be rendered (not to exceed 100 words)	Amount (\$)
9	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$279,888.00
10	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$222,870.00
11	RETROREFLECTIVE SHEETING (TYPE XI)	\$150,133.80
		\$652,891.80
		\$652,891.80
		x 60 % for DBE \$

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$391,735.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.

Grace Guillory  
 Signature of DBE's authorized representative

Grace Guillory  
 Printed name of DBE's authorized representative

Office Manager  
 Title of DBE's authorized representative

10/23/15  
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternative formats. For information call (916) 654-6210 or TDD (916) 654-6228 or write the records and communications manager, 1120 N. Street, MC-95, Sacramento, CA, 95834.



**1079 Sunrise Avenue  
Ste B-22  
Roseville, CA 95661**



# ESTIMATE

Date	Estimate #
10/21/2015	022102115

**(P) 530.902.3058  
(F) 866.878.2769**

**License # 046113  
WMBE #13060115  
SBE #1770891  
DBE.WBE.MBE  
#41416**

<b>NAME / ADDRESS</b>
Independent Structures Attention: John Langum P.O Box 419655 Redding, Ca 96049
 Bid Date: October 22, 2015

<b>Project</b>
CalTrans 04-2J1504

Description	Qty	Rate	Total
ITEM 9. FURNISH FORMED PANEL SIGN (OVERHEAD) FOR TYPE XI SHEETING (S.F)	24,500	11.424	279,888.00
ITEM 10. FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR TYPE XI SHEETING	11,500	19.38	222,870.00
ITEM 11 . RETROREFLECTIVE SHEETING (TYPE XI)	35,900	4.182	150,133.80
**** HARDWARE INCLUDED WITH OVERHEAD PANELS			
**** INSTALLATION NOT INCLUDED			

**www.DoubleGsupply.com / Gguillory@doublesupply.com**

*It is the contractors responsibility to ensure the qty of all materials is accurate, all materials meet the plans and specs, and submittals are approved prior to order delivery. Double G's Supply, Inc. is not responsible for materials that do not meet the plans and specs.*

*Pricing can vary due to size, quantity, and specs. Delivery charge subject to quantity order and location. Customer responsible for all applicable sales taxes and duty.*

*DBE mark up subject to quantity ordered. Some items are special order. Allow 30-45 Days for Delivery.*

*This quote is valid for 30 days from this dated estimate.*

<b>Subtotal</b>	\$652,891.80
<b>Sales Tax (0.0%)</b>	\$0.00
<b>Total</b>	\$652,891.80

Thank you! We appreciate your business !!!

*Used DBE of 60%*

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:22 PDT 2015

**Query Criteria**

Firm ID: 41416

Firm Type: DBE

---

<b>Firm ID</b>	41416
<b>Firm/DBA Name</b>	DOUBLE G'S SUPPLY, INC.
<b>Address Line1</b>	1060 CARAGH STREET
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95747
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1079 SUNRISE AVENUE
<b>Mailing Address Line2</b>	SUITE B #22
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gguillory@doublesupply.com
<b>Contact Name</b>	GRACE LORRAINE GUILLORY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	902-3058
<b>Alt Area Code</b>	( 530 )
<b>Alt Phone Number</b>	400-3067
<b>Fax Area Code</b>	( 866 )
<b>Fax Phone Number</b>	878-2769
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 07; 09; 10; 11; 12; 15; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 32; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 54; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	425120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# Low Bidder

10-27-15A11:25 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Independent Structures, Inc.  
 Contract No.: 04-2J1504

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item	Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
		Yes/No	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No		
1	CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$85,000.00	3.64%				
2	TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$275,000.00	11.79%				
3	PORTABLE CHANGEABLE MESSAGE SIGN(S)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$25,000.00	1.07%				
4	JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$17,875.00	0.77%				
5	PREPARE WATER POLLUTION CONTROL PROGRAM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$595.00	0.03%			
6	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$119,600.00	5.13%			
7	REMOVE SIGN STRUCTURE WALKWAY (EA)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$458,150.00	19.63%				
8	INSTALL SIGN PANEL ON EXISTING FRAME	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$267,455.00	11.46%				
9	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$279,790.00	11.99%			
10	FURNISH LAMINATED PANEL SIGN (1" TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$222,870.00	9.55%			
11	RETROREFLECTIVE SHEETING (TYPE XI)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$150,062.00	6.43%			
12	MODIFY SIGN ILLUMINATION	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$172,050.00	7.37%			
13	REMOVE ELECTRICAL SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$10,000.00	0.43%			
14	MOBILIZATION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$250,000.00	10.71%				
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$2,333,447.00	100.00%				
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Independent Structures, Inc.  
 Contract No: 04-2J1504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Mike Brown Electric	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
CRF Solutions	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
Columbia Electric	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
New Westminster BC	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
Cirimele Electric Works, Inc.	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
Steiney Company	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
St Francis Electric	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
Tennyson Electric	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
DeSilva Gates	10/21/2015	All Items of Work Offered to Subs	Talked to ALL Subs
Caltrans Ad	10/8/2015	ALL Items of Work Offered	Placed Online Ad - 10/8/2015 - 10/22/2015
Shasta Builders Exchange Ad	10/9/2015	ALL Items of Work Offered	Placed Ad - 10/15/2015 - 10/22/2015

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
4, 5, 6	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Veridico Group, Inc.	DBE	N/A	\$138,070.00	\$0.00
12, 13	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Cirimele Electric Works, Inc.	DBE	N/A	\$182,050.00	\$0.00
9, 10, 11	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Double G's Supply, Inc.	DBE	N/A	\$652,891.80	\$0.00
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item

# 2

## Independent Structures

Contract #: 04-2J1504

### Replace Overhead Sign Panels, Remove Walkways and Lights

Subcontractors Solicited	Phone #
Mike Brown Electric	(707) 792-8100
CRF Solutions	(805) 823-8030
Columbia Electric	(510) 430-9505
New Westminister BC	(778) 898-7133
Cirimele Electric Works, Inc.	(510) 620-1026
Steiny Company	(707) 534-5970
St Francis Electric	(510) 639-0639
Tennyson Electric	(925) 455-0751
DeSilva Gates	(925) 361-1577

**Contractor:** Independent Structures, Inc. **Contact:** John Langum

**Address:** P.O. Box 419655 Redding, CA 96049


**Phone:** 530-223-5238 **Fax:** 530-223-5432 **Email:** [julie@indstructures.com](mailto:julie@indstructures.com)

**Services needed:** Independent Structures, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 CONSTRUCTION AREA SIGNS 2 TRAFFIC CONTROL SYSTEM 3 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 4 JOB SITE MANAGEMENT 5 PREPARE WATER POLLUTION CONTROL PROGRAM 6 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 7 REMOVE SIGN STRUCTURE WALKWAY (EA) 8 INSTALL SIGN PANEL ON EXISTING FRAME 9 FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI) 10 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI) 11 RETROREFLECTIVE SHEETING (TYPE XI) 12 MODIFY SIGN ILLUMINATION 13 REMOVE ELECTRICAL SYSTEM 14 MOBILIZATION

**Requirements:** Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Independent Structures, Inc. P.O. Box 491655 - Redding, CA 96049 Phone: (530) 223-5238 Fax: (530) 223-5432 An Equal Opportunity Employer

**Date posted:** 10/08/2015

## Never stop learning: Veteran gets training at SBE



Jay Thiel

Trade School trainees come from all walks of life and many levels of expertise. Some, like Jay Thiel, 55, of Red Bluff, are not in their twenties and starting their first career. He's worked as a maintenance technician at Wal-Mart for 20 years.

Now in his second year at the Trade School studying electrical coursework, Thiel has a goal in mind. On a recent vacation to Monterey, Calif., Thiel went sailing with his brother and saw whales passing just under the boat. With that as part of his motivation, both he and his wife are hoping to move there one day.

But before he chances a move away from a job he already enjoys, Thiel wants to move to Monterey with a profession.

For himself or anyone, the Trade School offers the opportunity to grasp his or her goals.

"This is a great opportunity for a young man, veteran or not," Thiel said of the electrician course at the Trade School at the Shasta Builders' Exchange. "I recommended to all the guys to take this class."

Thiel is also a veteran of the U.S. Navy, and takes advantage of the school's 20 percent discount off tuition.

"I'm happy that you guys are offering a discount to veterans," Thiel said.

"We appreciate their service, and we want to make sure they have access to all opportunities, including the Trade School," Executive Director of the Shasta Builders' Exchange Joe Chimenti said.

Aside from working at Wal-Mart full time, Thiel also volunteers with Grid Alternatives, a non profit that installs solar panels on low income housing. Working there helps him get more hands-on electrical experience and counts toward hours he needs to earn his journeyman certification.

A Red Bluff native, Thiel has two children and eight grandchildren.

<b>STEVE MANNING CONSTRUCTION INC</b>	
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MEMBERS/BE/CE/DB/BE	
SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:	
<b>LASSEN CO: MOONEY ROAD REALIGNMENT</b>	
BID DATE: 10/28/2015 BID TIME: 4:00 PM	
STEVE MANNING CONSTRUCTION, INC	PHONE: 530-222-0610
5211 CHURCH CREEK RD	REDDING, CA 96002
REDDING, CA 96002	DATE OF AD: 10/21/2015
	PHONE: 530-222-4906
	FAX: 530-222-4906
	CEL: 764230

Click to enlarge

**INDEPENDENT STRUCTURES**  
 REQUESTING QUOTATIONS FROM ALL QUALIFIED BIDDERS WERE INVITED TO SUBMIT  
 CONTRACTS FOR THE FOLLOWING PROJECTS:  
**CONTRA COSTA CO DOT 04-2H1504**  
 BID DATE: 10/12/2015 BID TIME: 2:00 PM  
 INDEPENDENT STRUCTURES PHONE: 530-223-5238  
 P.O. BOX 491655 FAX: 530-223-5482  
 EUREKA, CA 96549 CSL: 951126 DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**  
 REQUESTING QUOTATIONS FROM ALL QUALIFIED BIDDERS WERE INVITED TO SUBMIT  
 CONTRACTS FOR THE FOLLOWING PROJECTS:  
**MARIN CO DOT 04-2H1804**  
 BID DATE: 10/22/2015 BID TIME: 2:00 PM  
 INDEPENDENT STRUCTURES PHONE: 530-223-5238  
 P.O. BOX 491655 FAX: 530-223-5482  
 EUREKA, CA 96549 CSL: 951126 DATE OF AD: 10/19/2015

Click to enlarge

This entry was posted on Thursday, October 15th, 2015 at 2:32 pm and is filed under [Page 2](#). You can follow any responses to this entry through the [RSS 2.0](#) feed. You can [leave a response](#), or [trackback](#) from your own site. [Edit this entry](#).

 [Print Friendly](#)

### Leave a Reply

Logged in as [Shasta Builders Exchange](#). [Log out »](#)

[Trade School shines at open house](#)

**eTraining** OSHA Safety & Construction Courses!  
[www.shastabe.com](http://www.shastabe.com)

**CENTER**

**SBE Home Solutions**

Find a Contractor

eTraining

Quick Links

- Abdulaziz & Grossbart News
- City of Redding news
- CSLR News
- GSBE News
- Kalb's Q&A for Contractors

man, veteran or not," Thiel said of the electrician course at the Trade School at the Shasta Builders' Exchange. "I recommended to all the guys to take this class." Thiel is also a veteran of the U.S. Navy, and takes advantage of the school's 20 percent discount off tuition. "I'm happy that you guys are offering a discount to veterans," Thiel said. "We appreciate their service, and we want to make sure they have access to all opportunities, including the Trade School," Executive Director of the Shasta Builders' Exchange Joe Chimenti said. Aside from working at Wal-Mart full time, Thiel also volunteers with Grid Alternatives, a non profit that installs solar panels on low income housing. Working there helps him get more hands-on electrical experience and counts toward hours he needs to earn his journeyman certification.

**Tickets Available Now!**

Join our FREE Mailing List

A Red Bluff native, Thiel has two children and eight grandchildren.

**STEVE MANNING CONSTRUCTION INC**  
 IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MECHANICAL/ELECTRICAL/PLUMBING SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**LASSEN CO: MOONEY ROAD REALIGNMENT**  
 BID DATE: 10/29/2015 BID TIME: 4:00 PM

STEVE MANNING CONSTRUCTION, INC PHONE: 530-222-0810  
 5211 CHURN CREEK RD FAX: 530-222-4906  
 REDDING, CA 96002 CSL: 754230

DATE OF AD: 10/21/2015

Click to enlarge

**INDEPENDENT STRUCTURES**  
 IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MECHANICAL/ELECTRICAL/PLUMBING SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**CONTRA COSTA CO: DOT 04-2J1504**  
 BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES PHONE: 530-223-5236  
 P.O. BOX 491435 FAX: 530-223-5431  
 EUREKA, CA 96049 CSL: 951126 DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**  
 IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MECHANICAL/ELECTRICAL/PLUMBING SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**MARIN CO: DOT 04-2J1804**  
 BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES PHONE: 530-223-5236  
 P.O. BOX 491435 FAX: 530-223-5431  
 EUREKA, CA 96049 CSL: 951126 DATE OF AD: 10/19/2015

Click to enlarge

This entry was posted on Thursday, October 15th, 2015 at 2:32 pm and is filed under Page 2. You can follow any responses to this entry through the RSS 2.0 feed. You can leave a response, or trackback from your own site. [Edit this entry.](#)

Print Friendly

Leave a Reply

Logged in as Shasta Builders Exchange. Log out »

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**CONTRA COSTA CO: DOT 04-2J1504**

BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**MARIN CO: DOT 04-2J1804**

BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**CONTRA COSTA CO: DOT 04-2J1504**

BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**MARIN CO: DOT 04-2J1804**

BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

REQUEST FOR QUALIFIED DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Replace overhead sign panels, remove walkways and lights  
In Contra Costa County at Various Locations

Contract #: 04-2J1504

Engineers Estimate: \$3,030,000.00

Bid Date: 10/22/2015 @ 2 PM

Goal: 23 % DBE

Independent Structures, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 CONSTRUCTION AREA SIGNS
- 2 TRAFFIC CONTROL SYSTEM
- 3 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 4 JOB SITE MANAGEMENT
- 5 PREPARE WATER POLLUTION CONTROL PROGRAM
- 6 CONTRACTOR-SUPPLIED BIOLOGIST (LS)
- 7 REMOVE SIGN STRUCTURE WALKWAY (EA)
- 8 INSTALL SIGN PANEL ON EXISTING FRAME
- 9 FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI)
- 10 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)
- 11 RETROREFLECTIVE SHEETING (TYPE XI)
- 12 MODIFY SIGN ILLUMINATION
- 13 REMOVE ELECTRICAL SYSTEM
- 14 MOBILIZATION

Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**Independent Structures, Inc.**  
P.O. Box 491655 - Redding, CA 96049  
Phone: (530) 223-5238 Fax: (530) 223-5432  
**An Equal Opportunity Employer**

Item

# 3



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

**Date: 22 OCT 15**

**Contract #: 04-2J1504 – REPLACE OVERHEAD SIGN PANELS, REMOVE WALKWAYS AND LIGHTS**

**Bid Date: 22 OCT 15**

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
4	130100	JOB SITE MANAGEMENT	LS	LS	\$17,875.00	\$17,875.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
6	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LS	\$119,600.00	\$119,600.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

USDF-DBE

#### ASSUMPTIONS

1. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
2. The contractor-supplied biologist will be on site once every three days for the duration of the job.
3. Job Site Management assumes a project duration of 275 days (field work), or 55 weeks of on-site field work.


$$55 \text{ weeks} \times \$325.00/\text{week} = \$17,875.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP includes one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ  
Principal Consultant

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:42:38 PDT 2015

**Query Criteria**

Firm ID: 39572  
 Firm Type: DBE

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
 CAUCASIAN  
 DBE

[Back To Query Form](#)

**CIRIMELE** *a woman owned company*

Cirimele Electric Works, Inc. DBE 13624  
 Lic # 583023 DIR Reg# 1000008024  
 Estimating 510-620-1153

Project: Replace overhead sign panels, walkways and lights  
 Location: 04-CC-4, 80, 580, 680-Var  
 Date & Time: 10-22-15 @ 2PM  
 Contract: 04-2J1504

ITEM	Description	Quantity	Price	Total
12	MODIFY SIGN ILLUMINATION	1.00	172,050.00 LS	172,050.00
13	REMOVE ELECTRICAL SYSTEM	1.00	10,000.00 LS	10,000.00
			-	-
			-	-
<b>TOTAL</b>			<b>\$</b>	<b>182,050.00</b>

*Scope of Work*

- |     |    |   |
|-----|----|---|
| YES | NO |   |
| X   |    | Addendums Noted 1 2   |
|     | X  | Staking and Layout  |
|     | X  | Testing and Inspection Fees   |
|     | X  | Permits and Bonds   |
|     | X  | Traffic Control Including Flaggers (will work with you when changing signs)                 |
|     | X  | Portable Changeable Message Boards  |
|     | X  | Off haul of Spoils  |
|     | X  | Removal and Placement Asphalt, Sidewalk and Concrete  |
|     | X  | Removal/Demo of Existing Signal and Lighting Foundations                                    |
|     | X  | Regulatory Signs and striping   |
|     | X  | Handling & Disposal of any hazardous materials (MV fixtures) and dust control               |
|     | X  | Erosion Control and Storm Water Pollution Control Measures                                  |
|     | X  | Set-up, removal & disposal of an environmentally approved wash out area for concrete        |
|     | X  | Irrigation and/or landscape electrical or repair  |
| X   |    | Remove as specified   |
| X   |    | Based on average of two Structures an occurrence to work with you with your Traffic Control |

**Clarification**

- Bids are based solely on the work shown on Electrical Sheet(s) E-1 through E-8
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

"Erag"

USDE - DBE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:01 PDT 2015

**Query Criteria**

Firm ID: 13624  
 Firm Type: DBE

<b>Firm ID</b>	13624
<b>Firm/DBA Name</b>	CIRIMELE ELECTRIC WORKS INC.
<b>Address Line1</b>	607 MARINA WAY SOUTH
<b>Address Line2</b>	
<b>City</b>	RICHMOND
<b>State</b>	CA
<b>Zip Code1</b>	94804
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	jcirimele@cirimeleelectric.com
<b>Contact Name</b>	JEAN CIRIMELE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	620-1150
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	620-1155
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49;
<b>Districts</b>	01; 03; 04; 05;
<b>DBE NAICS</b>	238210; 238990; 423610;

**ACDBE NAICS**

<b>Work Codes</b>	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)



1079 Sunrise Avenue  
Ste B-22  
Roseville, CA 95661



# ESTIMATE

Date	Estimate #
10/21/2015	022102115

License # 046113  
WMBE #13060115  
SBE #1770891  
DBE.WBE.MBE  
#41416

(P) 530.902.3058  
(F) 866.878.2769

NAME / ADDRESS
Independent Structures Attention: John Langum P.O Box 419655 Redding, Ca 96049
Bid Date: October 22, 2015

Project
CalTrans 04-2J1504

Description	Qty	Rate	Total
ITEM 9. FURNISH FORMED PANEL SIGN (OVERHEAD) FOR TYPE XI SHEETING (S.F)	24,500	11.424	279,888.00
ITEM 10. FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR TYPE XI SHEETING	11,500	19.38	222,870.00
ITEM 11 . RETROREFLECTIVE SHEETING (TYPE XI)	35,900	4.182	150,133.80
**** HARDWARE INCLUDED WITH OVERHEAD PANELS			
**** INSTALLATION NOT INCLUDED			

<b>www.DoubleGsupply.com / Gguillory@doublegsupply.com</b>	<b>Subtotal</b>	\$652,891.80
<p><i>It is the contractors responsibility to ensure the qty of all materials is accurate, all materials meet the plans and specs, and submittals are approved prior to order delivery. Double G's Supply, Inc. is not responsible for materials that do not meet the plans and specs.</i></p> <p><i>Pricing can vary due to size, quantity, and specs. Delivery charge subject to quantity order and location. Customer responsible for all applicable sales taxes and duty.</i></p> <p><i>DBE mark up subject to quantity ordered. Some items are special order. Allow 30-45 Days for Delivery.</i></p> <p><i>This quote is valid for 30 days from this dated estimate.</i></p>	<b>Sales Tax (0.0%)</b>	\$0.00
	<b>Total</b>	\$652,891.80

Thank you! We appreciate your business !!!

*Used DBE at 60%*

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 17:43:22 PDT 2015

**Query Criteria**

Firm ID: 41416  
 Firm Type: DBE

<b>Firm ID</b>	41416
<b>Firm/DBA Name</b>	DOUBLE G'S SUPPLY, INC.
<b>Address Line1</b>	1060 CARAGH STREET
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95747
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1079 SUNRISE AVENUE
<b>Mailing Address Line2</b>	SUITE B #22
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	gguillory@doublegsupply.com
<b>Contact Name</b>	GRACE LORRAINE GUILLORY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	902-3058
<b>Alt Area Code</b>	( 530 )
<b>Alt Phone Number</b>	400-3067
<b>Fax Area Code</b>	( 866 )
<b>Fax Phone Number</b>	878-2769
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 07; 09; 10; 11; 12; 15; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 32; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 54; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	425120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans	10/8/2015 - 10/22/2015	Online	Placed Online Ad
Shasta Builders Exchange	10/15/2015 - 10/22/2015		Placed Ad
Mike Brown Electric	10/21/2015	Phone Call	Talked or Left Message with Subs
CRF Solutions	10/21/2015	Phone Call	Talked or Left Message with Subs
Columbia Electric	10/21/2015	Phone Call	Talked or Left Message with Subs
New Westminster BC	10/21/2015	Phone Call	Talked or Left Message with Subs
Girimele Electric Works, Inc.	10/21/2015	Phone Call	Talked or Left Message with Subs
Steiney Company	10/21/2015	Phone Call	Talked or Left Message with Subs
St Francis Electric	10/21/2015	Phone Call	Talked or Left Message with Subs
Tennyson Electric	10/21/2015	Phone Call	Talked or Left Message with Subs
DeSilva Gates	10/21/2015	Phone Call	Talked or Left Message with Subs

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Agency:	Date AD Placed:	Location:	Dates AD Ran:
Caltrans	10/8/2015	Online	10/8/2015 - 10/22/2015

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Item

# 4

**Contractor:** Independent Structures, Inc. **Contact:** John Langum

**Address:** P.O. Box 419655 Redding, CA 96049


**Phone:** 530-223-5238 **Fax:** 530-223-5432 **Email:** [julie@indstructures.com](mailto:julie@indstructures.com)

**Services needed:** Independent Structures, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 CONSTRUCTION AREA SIGNS 2 TRAFFIC CONTROL SYSTEM 3 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 4 JOB SITE MANAGEMENT 5 PREPARE WATER POLLUTION CONTROL PROGRAM 6 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 7 REMOVE SIGN STRUCTURE WALKWAY (EA) 8 INSTALL SIGN PANEL ON EXISTING FRAME 9 FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI) 10 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI) 11 RETROREFLECTIVE SHEETING (TYPE XI) 12 MODIFY SIGN ILLUMINATION 13 REMOVE ELECTRICAL SYSTEM 14 MOBILIZATION

**Requirements:** Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Independent Structures, Inc. P.O. Box 491655 - Redding, CA 96049 Phone: (530) 223-5238 Fax: (530) 223-5432 An Equal Opportunity Employer

**Date posted:** 10/08/2015

## Never stop learning: Veteran gets training at SBE



Jay Thiel

Trade School trainees come from all walks of life and many levels of expertise. Some, like Jay Thiel, 55, of Red Bluff, are not in their twenties and starting their first career. He's worked as a maintenance technician at Wal-Mart for 20 years.

Now in his second year at the Trade School studying electrical coursework, Thiel has a goal in mind. On a recent vacation to Monterey, Calif., Thiel went sailing with his brother and saw whales passing just under the boat. With that as part of his motivation, both he and his wife are hoping to move there one day.

But before he chances a move away from a job he already enjoys, Thiel wants to move to Monterey with a profession.

For himself or anyone, the Trade School offers the opportunity to grasp his or her goals.

"This is a great opportunity for a young man, veteran or not," Thiel said of the electrician course at the Trade School at the Shasta Builders' Exchange. "I recommended to all the guys to take this class."

Thiel is also a veteran of the U.S. Navy, and takes advantage of the school's 20 percent discount off tuition.

"I'm happy that you guys are offering a discount to veterans," Thiel said.

"We appreciate their service, and we want to make sure they have access to all opportunities, including the Trade School," Executive Director of the Shasta Builders' Exchange Joe Chimenti said.

Aside from working at Wal-Mart full time, Thiel also volunteers with Grid Alternatives, a non profit that installs solar panels on low income housing. Working there helps him get more hands-on electrical experience and counts toward hours he needs to earn his journeyman certification.

A Red Bluff native, Thiel has two children and eight grandchildren.

<b>STEVE MANNING CONSTRUCTION INC</b>	
<small>IS REQUESTING QUOTATIONS FROM ALL QUALIFIED ME/WE/MBE/DBE/DB/DFBE/DFB/CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:</small>	
<b>LASSEN CO: MOONEY ROAD REALIGNMENT</b>	
<small>BID DATE: 10/29/2015 BID TIME: 4:00 PM</small>	
<small>STEVE MANNING CONSTRUCTION, INC</small>	<small>PHONE: 530-222-0010</small>
<small>5211 CHURN CREEK RD</small>	<small>FAX: 530-222-4988</small>
<small>REDDING, CA 96002</small>	<small>CGL: 764230</small>
<small>DATE OF AD: 10/21/2015</small>	

[Click to enlarge](#)

**INDEPENDENT STRUCTURES**  
 IS REQUESTING QUALIFICATIONS FROM ALL QUALIFIED AND INTERESTED SUPPLIERS  
 CONTRACTORS AND MATERIAL SUPPLIERS  
 FOR THE FOLLOWING PROJECT:  
**CONTRA COSTA CO; DOT 64-2H1804**  
 BID DATE: 10/21/2015 BID TIME: 2:00 PM  
 PHONE: 530-223-6288  
 INDEPENDENT STRUCTURES P.O. BOX 491655 FAX: 530-223-5432  
 EUREKA, CA 96549 CSI: 95126 DATE OF AD: 10/19/2015

---

**INDEPENDENT STRUCTURES**  
 IS REQUESTING QUALIFICATIONS FROM ALL QUALIFIED AND INTERESTED SUPPLIERS  
 CONTRACTORS AND MATERIAL SUPPLIERS  
 FOR THE FOLLOWING PROJECT:  
**MARIN CO; DOT 64-2H1804**  
 BID DATE: 10/22/2015 BID TIME: 2:00 PM  
 PHONE: 530-223-6288  
 INDEPENDENT STRUCTURES P.O. BOX 491655 FAX: 530-223-5432  
 EUREKA, CA 96549 CSI: 95126 DATE OF AD: 10/19/2015

Click to enlarge

This entry was posted on Thursday, October 15th, 2015 at 2:32 pm and is filed under [Page 2](#). You can follow any responses to this entry through the [RSS 2.0](#) feed. You can [leave a response](#), or [trackback](#) from your own site. [Edit this entry](#).

Print Friendly

### Leave a Reply

Logged in as [Shasta Builders Exchange](#). [Log out »](#)

[Trade School shines at open house](#)

**eTraining** OSHA Safety  
 www.shastabe.com Construction Courses!

**CENTER TC**

**SBE Home Solutions**

**Find a Contractor**

**eTraining**

- Quick Links
- Abdulaziz & Grossbart News
  - City of Redding news
  - CSLB News
  - GSBE News
  - Kalb's Q&A for Contractors

man, veteran or not," Thiel said of the electrician course at the Trade School at the Shasta Builders' Exchange. "I recommended to all the guys to take this class." Thiel is also a veteran of the U.S. Navy, and takes advantage of the school's 20 percent discount off tuition.

"I'm happy that you guys are offering a discount to veterans," Thiel said. "We appreciate their service, and we want to make sure they have access to all opportunities, including the Trade School," Executive Director of the Shasta Builders' Exchange Joe Chimenti said.

Aside from working at Wal-Mart full time, Thiel also volunteers with Grid Alternatives, a non profit that installs solar panels on low income housing. Working there helps him get more hands-on electrical experience and counts toward hours he needs to earn his journeyman certification.

**Tickets Available Now!**

Join our FREE Mailing List

A Red Bluff native, Thiel has two children and eight grandchildren.

**STEVE MANNING CONSTRUCTION INC**  
 REQUESTING QUOTATIONS FROM ALL QUALIFIED SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**LASSEN CO: MOONEY ROAD REALIGNMENT**  
 BID DATE: 10/29/2015 BID TIME: 4:00 PM

STEVE MANNING CONSTRUCTION, INC      PHONE: 530-222-0810  
 5211 CHURN CREEK RD                      FAX: 530-222-4908  
 REDDING, CA 96002                        CSL: 754230

DATE OF AD: 10/21/2015

Click to enlarge

**INDEPENDENT STRUCTURES**  
 REQUESTING QUOTATIONS FROM ALL QUALIFIED SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**CONTRA COSTA CO: DOT 04-2J1504**  
 BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES      PHONE: 530-223-5238  
 P.O. BOX 491655                      FAX: 530-223-1481  
 DUREKA, CA 96049                  CSL: 851126      DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**  
 REQUESTING QUOTATIONS FROM ALL QUALIFIED SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:  
**MARIN CO: DOT 04-2J1804**  
 BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES      PHONE: 530-223-5238  
 P.O. BOX 491655                      FAX: 530-223-1481  
 DUREKA, CA 96049                  CSL: 851126      DATE OF AD: 10/19/2015

This entry was posted on Thursday, October 15th, 2015 at 2:32 pm and is filed under Page 2. You can follow any responses to this entry through the RSS 2.0 feed. You can leave a response, or trackback from your own site. [Edit this entry](#)

[Print Friendly](#)

**Leave a Reply**

Logged in as Shasta Builders Exchange. [Log out](#) »

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**CONTRA COSTA CO: DOT 04-2J1504**

BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**MARIN CO: DOT 04-2J1804**

BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**CONTRA COSTA CO: DOT 04-2J1504**

BID DATE: 10/21/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**INDEPENDENT STRUCTURES**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WBE/SBE/DBE/DVBE SUB-  
CONTRACTORS AND MATERIAL SUPPLIERS

FOR THE FOLLOWING PROJECT:

**MARIN CO: DOT 04-2J1804**

BID DATE: 10/22/2015 BID TIME: 2:00 PM

INDEPENDENT STRUCTURES

PHONE: 530-223-5238

P.O. BOX 491655

FAX: 530-223-5432

EUREKA, CA 96049

CSL: 951126

DATE OF AD: 10/19/2015

**Independent Structures**

**Contract #: 04-2J1504**

**Replace Overhead Sign Panels, Remove Walkways and Lights**

<b>Subcontractors Solicited</b>	<b>Phone #</b>
Mike Brown Electric	(707) 792-8100
CRF Solutions	(805) 823-8030
Columbia Electric	(510) 430-9505
New Westminster BC	(778) 898-7133
Cirimele Electric Works, Inc.	(510) 620-1026
Steiny Company	(707) 534-5970
St Francis Electric	(510) 639-0639
Tennyson Electric	(925) 455-0751
DeSilva Gates	(925) 361-1577

Item

# 8

**Contractor:** Independent Structures, Inc. **Contact:** John Langum

**Address:** P.O. Box 419655 Redding, CA 96049

**Phone:** 530-223-5238 **Fax:** 530-223-5432 **Email:** [julie@indstructures.com](mailto:julie@indstructures.com)

**Services needed:** Independent Structures, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 CONSTRUCTION AREA SIGNS 2 TRAFFIC CONTROL SYSTEM 3 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 4 JOB SITE MANAGEMENT 5 PREPARE WATER POLLUTION CONTROL PROGRAM 6 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 7 REMOVE SIGN STRUCTURE WALKWAY (EA) 8 INSTALL SIGN PANEL ON EXISTING FRAME 9 FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI) 10 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI) 11 RETROREFLECTIVE SHEETING (TYPE XI) 12 MODIFY SIGN ILLUMINATION 13 REMOVE ELECTRICAL SYSTEM 14 MOBILIZATION

**Requirements:** Independent Structures, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications will be made available upon request or call for any additional needed project information. Independent Structures, Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Independent Structures, Inc. P.O. Box 491655 - Redding, CA 96049 Phone: (530) 223-5238 Fax: (530) 223-5432 An Equal Opportunity Employer

**Date posted:** 10/08/2015

# Low Bidder

# 04



**Caltrans**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA COUNTY  
AT VARIOUS LOCATIONS

In District 04 On Routes 4, 80, 580, 680

Under

---

*Notice to Bidders and Special Provisions* dated September 21, 2015

*Standard Specifications* dated 2010

Project plans approved June 22, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 04-2J1504

04-CC-4, 80, 580, 680-Var

Project ID 0414000432

Federal-Aid Project

ACNHP-X013(029)E