STATE QF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30" STREET
P. O. BOX 168041 Flex your power!
SACRAMENTQ, CA 95816-8041 Be energy efficient!

PHONE (916) 227-6280
FAX (916)227-6282

TTY 711
May 9, 2013 Facsimile: (415) 467-3001
Javad Mirsaidi, President 04-3E6104
Synergy Project Management 04-Son-12-38.9/41.2
150 Executive Park Boulevard, Suite 4100 B.O. 04/24/2013

San Francisco, CA 94134
Dear Mr. Mirsaidi:

The Department of Transportation (Caltrans) received a bid submitted by Synergy Project
Management (Synergy) for Contract No. 04-3E6104 on April 24, 2013. By this letter, Caltrans
notifies Synergy that its bid is nonresponsive because it failed to complete columns 2 and 3 on
the Subcontractor List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the
bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24
hours after the bid opening. Failure to provide complete information in columns 1-through 4
within the time specified will result in a nonresponsive bid."

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive
bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard
Specifications. Caltrans is not obligated to offer an extension of the award period for a
nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive
finding, you must send your request to the Office Engineer no later than 4:00 p.m., two
business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

@loHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

“Caltrans improves mobility across California”
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San Francisco, CA 94134

Dear Mr. Mitsaidi:
The Department of Transportation (Caltrans) received a bid submitted by Synergy Project

Mapagement (Synergy) for Contract No. 04-3E6104 on April 24, 2013. By this letter, Caltrans
notifies Sytergy that its bid is nomaesponsive because it failed to complete columns 2 and 3 on

. the Subcontractor List.

The Subcontractor List form states in part, *... Complete columns 1 and 4 and submit with the.
bid. Complete columns 2 and 3 and submit with the bid or fax to (916} 227-6282 within 24
hours after the bid opening. Failure to provide complete information in columns 1 through 4
within the time specified will result in 2 nopresponsive hid."

Based on the above action, Caltrans will proceed to award the contract to the lowest Tesponsive
bidder, provided that all requirements are met,

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard
Specifications. Caltrans is not obligated to offer an extension of the award period fora
nooresponsive bid. Should you wish to extend your bid while resolving a nonresponsive
finding, you must send your request to the Office Engineer no later than 4:00 p.m., two
business days prior to the expiration of your bid.

if you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
{916) 227-6228.
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