

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS 43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

www.dot.ca.gov/hq/esc/oe

*Flex your power!
Be energy efficient!*

October 28, 2013

Facsimile: (650) 259-9673

Richard Disney, President
Disney Construction, Inc.
859 Cowan Road, Suite 3
Burlingame, CA 94010

04-3G0204
04-SM-35-13.1
B.O. 10/09/2013

Dear Mr. Disney:

The Department of Transportation (Caltrans) received a bid submitted by Disney Construction, Inc. (DCI) for Contract No. 04-3G0204 on October 09, 2013. By this letter, Caltrans notifies DCI that its bid is nonresponsive because DCI failed to properly complete the Subcontractor List form.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24-hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

On the Subcontractor List form submitted, DCI completed columns 1 and 4, but failed to complete columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Enclosures

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: WISNET CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
TENNYSON ELECTRIC INC. LIVERMORE, CA			SIGNAL SYSTEM
DCIVEIRA RD DCIVEIRA FENCE SANTA CLARA, CA			FENCING
RD SUPER SUPR SEAL & STRIPE FILLMORE, CA			STRIPING

KS

Oct 28 2013 02:25pm

P. 1

CALTRANS CONTR AWARDS Fax 916-227-6282

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
916502599673	Normal	28:02:24pm	0'44"	2	* O K	

STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS 43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
www.dot.ca.gov/hq/esc/oe



*Flex your power!
Be energy efficient!*

October 28, 2013

Facsimile: (650) 259-9673

Richard Disney, President
Disney Construction, Inc.
859 Cowan Road, Suite 3
Burlingame, CA 94010

04-3G0204
04-SM-35-13.1
B.O. 10/09/2013

Dear Mr. Disney:

The Department of Transportation (Caltrans) received a bid submitted by Disney Construction, Inc. (DCI) for Contract No. 04-3G0204 on October 09, 2013. By this letter, Caltrans notifies DCI that its bid is nonresponsive because DCI failed to properly complete the Subcontractor List form.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24-hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

On the Subcontractor List form submitted, DCI completed columns 1 and 4, but failed to complete columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Enclosures