

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

# Second Bidder

DISTRICT-COUNTY-ROUTE: 04 - CC.Mrn,SF - 580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7

CONTRACT NO.: 04-3G4574

TOTAL BID: \$ 4,030,242<sup>15</sup>

BID OPENING DATE: September 15, 2015

BIDDER'S NAME: American Civil Constructors West Coast, Inc. dba ACC West Coast

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1(P) 11, 13, 14, 15 37, 38, 39, 40 41	LEAD COMPLIANCE PLAN (STRIPING RMV) REMOVE STRIPS & MARKERS STRIPING & MARKERS MOBILIZATION (STRIPING WORK)		MALLARD CONSTRUCTION INC. 714.785.5394 #/748928	\$ 43,062 <sup>75</sup>
1(P) 12 31 32 34	LEAD COMPLIANCE PLAN (PAINT RMV) WORK AREA MONITORING CLEAN STR. STEEL (EXISTING BRIDGE) PAINT STR. STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN & PAINT UNDERCOAT		JEFFCO PAINTING & COATING 707.562.1900 #/592120	\$ 51,930 <sup>00</sup>

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

**Total Claimed Participation**

\$ NEXT PAGE →

NEXT PAGE %




1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

 9-15-15  
 Signature of Bidder Date  
(707) 746-8028  
 (Area Code) Telephone Number

Jennifer Rozenkowski

Contact Person

(Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DISTRICT-COUNTY-ROUTE: 04 - CC,Mrm,SF - 580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7

CONTRACT NO.: 04-3G4574

TOTAL BID: \$ 4,030,242<sup>15</sup>

BID OPENING DATE: September 15, 2015

BIDDER'S NAME: American Civil Constructors West Coast, Inc, dba ACC West Coast

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
5	TRAFFIC CONTROL SYSTEM - 2-MAN LANE CLOSURE x 8 HR x 40 <sup>SHIFT</sup>		TITAN DVBE 530-246-7836 #1249460	\$ 58,000 <sup>00</sup>
6	PCMS BOARDS			\$ 30,800 <sup>00</sup>

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid.  
Identify second and lower tier subcontractors on this form.

**Total Claimed Participation**


\$ 183,792<sup>75</sup>  
4.56 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

 9-15-15  
Signature of Bidder Date  
(707) 746-8028  
(Area Code) Telephone Number

Jennifer Rozenkowski  
Contact Person (Type or Print)



# MALLARD CONSTRUCTION INC.



**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865

Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1679

Agency: Caltrans

Addenda Noted: 1 is noted

Project: Contract 04-3G4574 - REPLACE JOINT SEALS,  
CONSTRUCT APPROACH SLAB, REPAIR DECK DRAINS

DIR Number: 1000007027

Estimator: Gary Rivers

Bid Date: 9/15/2015

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
11	Remove Yellow Thermoplastic Traffic Stripe	6,507	LF	\$ 1.00	\$ 6,507.00
13	Remove Thermoplastic Traffic Stripe	6,507	LF	\$ 0.75	\$ 4,880.25
14	Remove Thermoplastic Pavement Marking	1,535	SF	\$ 2.00	\$ 3,070.00
15	Remove Pavement Marker	686	EA	\$ 1.00	\$ 686.00
37	4" Thermoplastic Traffic Stripe	13,000	LF	\$ 1.00	\$ 13,000.00
38	Thermoplastic Pavement Marking	1,535	SF	\$ 2.50	\$ 3,837.50
39	Pavement Marker (Non Reflective)	546	EA	\$ 2.00	\$ 1,092.00
40	Pavement Marker (Retroreflective)	140	EA	\$ 3.50	\$ 490.00
41	Mobilization	1	LS	\$ 8,000.00	\$ 8,000.00
	Excludes Traffic Control for Mallard Forces. A total of 4 shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 43,062.75</b>

## Project Terms & Conditions:

- A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- The following materials and services are included in this quote: Thermoplastic [No], Paint [No], Markers [No], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- [1] move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,950.00  
[1] total move-ins included in this quote for Striping Removals. Additional move in charge. \$3,950.00
- No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Welcome | [Logout](#)  
**Need assistance?**  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

Jeffco Painting and Coating, Inc.  
P.O. Box 2015, 1260 Railroad Ave.  
Vallejo, CA 94592  
(707) 562-1900  
FAX (707) 562-1907  
California License No. 3647

DVB  
✓  
\$51,930 (DVB)

Date: September 15, 2015

Page 1 of 2

TO: Estimator  
*Andrew*

COMPANY: American Civil Constructors FAX: 707-747-0593

RE: Construction On State Highway In Contra Costa, Marin And San Francisco Counties At Richmond-San Rafael And San Francisco Bay Bridges Caltrans Contract No. 04-3G4574

Gentlemen:

Jeffco will furnish all labor, equipment, materials, insurance and taxes necessary to complete the painting for the above referenced project in accordance with the following specifications:

Section - 59 painting

**CLARIFICATIONS:**

1. Our bid is based on working 8 hours per day, 5 days per week. Overtime or weekend work has not been included.
2. Traffic control to be supplied by others. Jeffco will need 20 days of traffic control. Some of the traffic control for the G.C and Jeffco can be done simultaneously if scheduled correctly.
3. Sanitary facilities with sink to be supplied by others.
4. Laydown area adjacent to the bridge to be supplied by general contractor.
5. Jeffco's DIR Registration Number is 1000001665.
6. Jeffco's quote includes cleaning, painting, spot blasting, disposal of spent debris, lead plan, PQWP, DCCP, Work area monitoring, and Lead plan.
7. Safe productive access to the underside of deck to access all our work to be supplied by others.
8. All new structural steel, miscellaneous metal, nuts, bolts, etc. to be shop primed by others.
9. New finger joint grates and new drain pipe to be pre finished by others.
10. Jeffco acknowledges Addendum No. 1.

**EXCLUSIONS:**

1. Removal or reinstallation of mechanical, piping, electrical equipment, fencing, to facilitate painting.
2. Touch up painting of primed or finished surfaces damaged by others.
3. Weather enclosures, dehumidification or heating equipment.
4. Concrete or slurry removal.
5. Bird or bat protections.
6. Pre abatement for others work.
7. Caulking.

## Jeffco Painting and Coating

Page 2 of 2

### GENERAL TERMS AND CONDITIONS:

1. This proposal to be accepted within 30 days after award of contract.
2. This scope and proposal are to be made part of the subcontract or PO issued to Jeffco.
3. Bid is to be accepted for total dollars bid, not divided without estimator agreement.
4. With award of contract, Jeffco will need an estimated time schedule for our work.
5. Jeffco bond rate is 1.5% and is not included in our quote.
6. Indemnification and pollution insurance is limited to the terms of our insurance coverage and a maximum of \$10 million.
7. Jeffco is a DVBE certified contractor # 1592120. Jeffco is not MBE/WBE/DBE/SBE.
8. Jeffco is a merit shop contractor and will not be signatory to any Union agreements.
9. Jeffco is QP 1 & 2 Certified Contractor.

### Quotation:

Bid Item 1: Lead Plan L.S.	\$ 1,400.00
Bid Item 12: Work Area Monitoring L.S.	\$ 1,800.00
Bid Item 31: Clean Structural Steel (Existing Bridge) L.S.	\$ 9,800.00
Bid Item 32: Paint Structural Steel (Existing Bridge) L.S.	\$ 17,330.00
Bid Item 34: Spot Blast Clean and paint Undercoat (24 sq ft @ \$900.00 sq ft) =	<u>\$ 21,600.00</u>
Total	\$51,930.00

Should you have any questions please call?

Todd Anderson  
Vice President/Estimator  
Email: toddanderson@jeffcoptg.com







Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## Jeffco Painting & Coating, Inc. - #1592120

### SUPPLIER PROFILE

Legal Business Name	Jeffco Painting & Coating, Inc.		
Doing Business As	Jeffco Painting & Coating, Inc.		
Address	P.O. Box 1888 VALLEJO, CA 94590	Phone	(707) 562-1900
		FAX	
Email	<a href="mailto:geneglockner@jeffcoptg.com">geneglockner@jeffcoptg.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Yolo, Yuba,		
Keywords	Industrial Painting and Coating, Blasting and Lead Abatement		
Construction License Types	C-33 - Painting and Decorating		
Classifications	721513 - Painting and paper hanging services 731811 - Coating services		

### Active Certifications

TYPE	STATUS	FROM	TO
DVBE	Approved	Jan 15, 2015	Apr 30, 2016
<del>SB</del>	<del>Approved</del>	<del>Apr 10, 2013</del>	<del>Apr 30, 2016</del>

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Jun 15, 2012	Jun 30, 2013
SB	Expired	May 4, 2011	Jun 30, 2012





Jeffco Painting & Coating, Inc.

of  
Vallejo, CA

*has met or exceeded the requirements set forth in the  
SSPC Painting Contractor Certification Program for*

**FIELD APPLICATION OF COATINGS  
COMPLEX STRUCTURES  
SSPC-QP1**



  
.....  
President, SSPC

March 31, 2015– March 31, 2016

.....  
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2309 to verify authenticity of certification.



Jeffco Painting & Coating, Inc.

of  
Vallejo, CA

*has met or exceeded the requirements set forth in the  
SSPC Painting Contractor Certification Program for*

**INDUSTRIAL HAZARDOUS  
PAINT REMOVAL  
SSPC-QP2**

"A"


Category

March 31, 2015 – March 31, 2016

Validation Period

A handwritten signature in black ink, appearing to be "J. B.", is written over a horizontal dotted line.

President, SSPC





Welcome | [Logout](#)  
**Need assistance?**  
**Contact us**  
 or call 800-990-9339

## Jeffco Painting & Coating, Inc. - #1592120

### Supplier Profile

Legal Business Name	Jeffco Painting & Coating, Inc.		
Doing Business As	Jeffco Painting & Coating, Inc.		
Address	P.O. Box 1888 VALLEJO, CA 94590	Phone	(707) 562-1900
		FAX	
Email	<a href="mailto:geneglockner@jeffcoptg.com">geneglockner@jeffcoptg.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Yolo, Yuba,		
Keywords	Industrial Painting and Coating, Blasting and Lead Abatement		
Construction License Types	C-33 - Painting and Decorating		
Classifications	721513 - Painting and paper hanging services 731811 - Coating services		

### Active Certifications

TYPE	STATUS	FROM	TO
DVBE	Approved	Jan 15, 2015	Apr 30, 2016
SB	Approved	Apr 10, 2013	Apr 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Jun 15, 2012	Jun 30, 2013
SB	Expired	May 4, 2011	Jun 30, 2012



#5 \$58,000<sup>00</sup> (T.C.)  
 #6 30,800 (PCMS)



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

CDOT # 04-3G4574

Bid Date 09/15/2015

**Bid item # 4 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)****\$ 23,330 Includes 2 type 2 funding signs ( With Traffic Only )****Bid item # 5 TRAFFIC CONTROL****2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1450.00

10hr shift= \$1830.00

12 hr shift= \$2210.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

40<sup>5</sup> = \$58,000<sup>00</sup>

**Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month****Attenuator Truck With Operator ( Contractor is Responsible For Fuel )**

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**All Night Work** is billed an additional \$3.50 per man hr**Bid Item # 6 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

→ x 25<sup>00</sup> = 30,000 (4 PCMS needed)

→ x 4 = 800

} PCMS = \$30,800<sup>00</sup>

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE  
 Traffic Control Supervisor  
 Cell # 530-949-4358

# - Fax Transmission

**To:** Estimating dept

**From:** William Schroyer

**Fax:** 17077470593

**Date:** 9/14/2015

**RE:** 04-3G4574

**Pages:** 2

---

**Comments:**

---



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	<a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>		
Web Page	<a href="http://titandvbeinc.com">http://titandvbeinc.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Apr 30, 2016
DVBE	Approved	Mar 15, 2013	Apr 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013

DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		
DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009



**Submit to:**

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
<div style="position: relative; height: 925px;"> <div style="position: absolute; top: 0; left: 0; right: 0; bottom: 0; border-left: 1px solid black; border-right: 1px solid black; border-bottom: 1px solid black;"></div> <div style="position: absolute; bottom: 0; right: 0; font-size: 2em; font-family: cursive;">JF</div> </div>			

Person to Contact (Please Type or Print)

(Area Code) Telephone Number

\$

### Total Claimed Participation

% of Contract

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.