

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious Drought.  
Help save water!*

September 25, 2015

Facsimile: (949) 252-0266

Gregory Chase, President  
Peterson-Chase General Engineering Construction, Inc.  
1792 Kaiser Avenue  
Irvine, CA 95616

04-3G4574  
04-CC, Mrn, SF-580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7  
B.O. 09/15/15

Dear Mr. Chase,

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract number 04-3G4574 on September 15, 2015. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with the contracts Revised Standard Specification Section 2-1.33D (3)(b) Contracts with a DVBE Goal, which states in part:

*"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Peterson-Chase failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a white background.

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P. 1  
CAL/TRANS PLANS COUNTER

Sep 25 2015 03:34pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919492520266	Normal	25:03:33pm	0'34"	1	* 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**  
 DIVISION OF ENGINEERING SERVICES  
 OFFICE ENGINEER  
 P.O. BOX 168041, MS-43  
 SACRAMENTO, CA 95816-8041  
 PHONE (916) 227-6299  
 FAX (916) 227-6282  
 TTY 711  
 www.dot.ca.gov



*Serious Drought.  
Help save water!*

September 25, 2015

Facsimile: (949) 252-0266

Gregory Chase, President  
 Peterson-Chase General Engineering Construction, Inc.  
 1792 Kaiser Avenue  
 Irvine, CA 95616

04-3G4574  
 04-CC, Mrn, SF-580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7  
 B.O. 09/15/15

Dear Mr. Chase,

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract number 04-3G4574 on September 15, 2015. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with the contracts Revised Standard Specification Section 2-1.33D (3)(b) Contracts with a DVBE Goal, which states in part:

*"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Peterson-Chase failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for JOHN C. McMILLAN  
 Deputy Division Chief  
 Office Engineer  
 Division of Engineering Services