05-12-16P02:10 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

GRI BID #16-293

DISTRICT-COUNTY-ROUTE: 04 - Sol - R23.5/25.5

CONTRACT NO.: 04-3J4404

TOTAL BID: $1,050,848.00

BID OPENING DATE: MAY 10, 2016

BIDDER'S NAME: GEORGE REED, INC.

DVBE PRIME CONTRACTOR CERTIFICATION [1] N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
3	Traffic Control System		Sambrano Traffic Control, Inc. 10057 Collings Rd. Wilton, CA 95693 (916) 687-6472 Cert. No. 1159740	$46,550.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			**Total Claimed Participation**	$ 46,550.00 4.43 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Ed Berlier — ED BERLIER — 5/11/16
Signature of Bidder — VICE PRESIDENT — Date

(209) 523-0734
(Area Code) Telephone Number

STACY CASE, EXT. 3110
Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DVBE / SBE 1159740

Sambrano Traffic Control Incorporated
10057 Collings Rd Wilton Ca 95693
Phone: 916-687-6472 Cell: 209-679-4662
Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557 | Laborers Union Signatory | DIR # 1000004404

For: Estimator @ George Reed Inc.
Project: Caltrans 04-3J4404
Bid Date: May 10, 2016

$46,550.00

See Attached Breakdown.

Flagging (regular) **1,350.00 per 8 hours**

Pilot Car (with driver) **700.00 per 8 hours**

Lane Closure (includes 1 ramp) **$1,400.00 per 8 hours**
Two Lane Same Direction (add 1 additional trailer mounted arrow board) $100.00 per day
Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon

Attenuator Truck With Driver (with traffic control only) **$900.00**

Detour up to 6 Signs (with lane closure) **$175.00 Each**

Ramp (with lane closure) **$175.00 Each**

PCMS **Day $350.00** **Week $650.00** **Month $1,350.00** **Delivery $150.00** Each Item Each Way (with traffic control only)

Construction Area Signs: (with traffic control only)CS-1 12 signs $3,900.00

Weekend / Holiday Rates for Traffic Control: multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62

Additional Items:

Mobilization	N/A
Rumble Strips (1 set)	$200.00 per day
1 Flagger	$650.00 per 8 hours
2 Flaggers	$1,300.00 per 8 hours
Arrow Board	$100.00 per day
Cones each	$1.00 per day
Sign with stand each	$12.00 per day
Night Work Add	$3.50 per man hour
Subsistence (when applicable)	$24.00 per day per person

Overtime:

Personnel (over 8 hours per week day and Saturdays)	$95.00 per man hour
Sundays and Holidays	$105.00 per man hour
Equipment (Pilot Car)	$115.00 per hour
(Attenuator Truck)	$ 125.00 per hour

Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740
Laborers Signatory (Caltrans Job # (04-3J4404)

Included Items / Conditions

Note: Everything not listed is excluded unless otherwise agreed upon. New requirements not in effect prior to bid will be an additional cost.

Flagging (light Towers are not included) (rumble strips not included see additional items)
Includes; two certified journeyman flaggers with hard hats and approved vests, 11 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

Lane Closure (attenuator truck not included)
Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

Ramp Closures
Includes all signs and barricades for a single Ramp Closure

Detour
Includes up to 6 signs for a single detour unless otherwise agreed upon

Signs : Includes layout for US Digs, materials, installation , and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

Conditions:

-This 2 page quote serves as an addendum to all contracts
-We require a 12 day notice prior to starting work
-Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
-No retention will be held on traffic control
-Projects delayed over 90 days are subject to updated pricing and conditions
-For every 50 cents rise in fuel from bid date add fifty dollars per day
-We require monthly progress payments for jobs lasting more than 45 days
- Excess bonds may only be provided on jobs lasting 45 or more days, Bond $2,000, bond rate 3.5%
-Contracts are contingent upon availability of equipment and man power
-We are a union signatory and all labor agreements apply
-Add twenty four dollars a day per person in subsistence areas
-Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
-Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
-Customer/prime contractor will be liable for any legal fees related to the debt collection process
-Work periods less than 3 consecutive days add 10%
-Cancellations and short shifts with less than 24 hours notice will be charged as a full day.
-Theft, vandalism, or damage to CMS, Arrow boards, and IAV will be billed for the cost of labor, repair, parts or Replacement. Replacement Costs; CMS $16,500.00 Arrow Board $5,600.00, IAV $130,000.00
-We require assistance for OSHA hot weather standards if we don't have the ability to sustain it ourselves
-schedule confirmation must be done through personal contact. Messages left don't constitute confirmation

Date:_____ Date_____

_____ _____

Sambrano Traffic Control Incorporated Prime Vendor

Sambrano Traffic Control Breakdown

Set / Maintain / Pilot TC Day (1 ADD Hours on one of the flaggers)
9 HR Shifts

Flaggers / Lane closure		Pilot Car and Driver	OT Flaggers ($95.00 per MH)	OT Pilot Car ($115.00 per MH)
$	1,350.00	$ 700.00	$ 285.00	$ 115.00

Total Cost per Shift	$ 2,450.00
Total Shifts Required	19
Total Sambrano Cost	$ 46,550.00

DVBE Goal		Bid Amount	$ Required
	3%	$ 1,050,848.00	$ 31,525.44
Sambrano			$ 46,550.00
Total			$ 46,550.00
%			4.43%

05/23/2016 MON 13:32 FAX 209 523 4313 George Reed INC

006/007

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

SAMBRANO TRAFFIC CONTROL INC - #1159740

Supplier Profile

Legal Business Name	SAMBRANO TRAFFIC CONTROL INC		
Doing Business As	SAMBRANO TRAFFIC CONTROL INC		
Address	10057 COLLINGS RD WILTON, CA 95693	Phone FAX	(916) 687-6472 (877) 513-2906
Email	straffic@frontier.com		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CSLB C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs traffic to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars.		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 9, 2013	Dec 31, 2017
DVBE	Approved	Dec 9, 2013	Dec 31, 2017

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Nov 15, 2012	Dec 31, 2013

FedEx®

May 23,2016

Dear Customer:

The following is the proof-of-delivery for tracking number **776318817207**.

Delivery Information:

Status:	Delivered	**Delivered to:**	Shipping/Receiving
Signed for by:	L.PARRA	**Delivery location:**	SACRAMENTO, CA
Service type:	FedEx Priority Overnight	**Delivery date:**	May 12, 2016 09:48
Special Handling:	Deliver Weekday		

Signature image is available. In order to view image and detailed information, the shipper or payor account number of the shipment must be provided.

Shipping Information:

Tracking number:	776318817207	**Ship date:**	May 11, 2016
		Weight:	2.0 lbs/0.9 kg

Recipient:
SACRAMENTO, CA US

Shipper:
Modesto, CA US

Reference

BID#16-293 DVBE Submittal

Thank you for choosing FedEx.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

State Contractor's License No. 211337-A

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

Fedex tracking #
776318817207

FAX TRANSMITTAL

Date: May 23, 2016

To: Mulissa Smith
Company: State of California, Department of Transportation
Phone:
Fax: 916-227-6282

From: Stacy Case
Company: George Reed, Inc. – Modesto
Phone: (209) 523-0734
Fax: (209) 523-4927

Pages Faxed: 7

Project Name: 04-3J4404

Comments: DVBE submittal packet as requested

Thanks, *Stacy Case*.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

May 11, 2016

(916) 654-5970 or (916) 227-6299
Office of Engineer MSC 43
Department of Transportation
State of California
1727 30th Street
Sacramento, CA 95816-7005

Bid #16-293

PROJECT: Caltrans, Contract #04-3J4404, Construction on State Highway in Solano County in Rio Vista From 0.3 Mile West of Summerset Road to 0.7 Mile East of Church Road / Amerada Road, Project ID 0415000150, 04-Sol-12-R23.5/25.5

BID DATE: May 10th, 2016, at 2:00 p.m.

SUBJECT: Submission of Certified DVBE Summary

As per Section 2-1.15, Disabled Veteran Business Enterprises, of the Specifications for this project, we are hereby submitting within the time specified the information required of all bidders.

Please contact our office at (209) 523-0734 (Stacy Case at Ext. 3110, Rosie Martinez at Ext. 3118) immediately in the event further information is needed, or if we can clarify any portion of our submittal.

Respectfully,

GEORGE REED, INC.

Rosie Martinez

Rosie Martinez
Estimating Assistant

RM/kc

Attachments