

fourth bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
DES-OE-0102.5 (REV 3/2008) 05-12-16 A11:17 RCVD

DISTRICT-COUNTY-ROUTE: 04 - Sol - 12-R23.5/25.5  
CONTRACT NO.: 04-3J4404  
TOTAL BID: \$1,295,560.00  
BID OPENING DATE: May 10, 2016  
BIDDER'S NAME: Ghilotti Construction Company, Inc.  
DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> n/a

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1, 4, 9, 13, 14, 15, 33, 34, 35, 36, 37 (all items 100%) 39 - partial	Striping		Mallard Construction (714) 785-5394 Cert #1748928	\$84,940.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$ <u>84,940.00</u> <u>6</u> %
------------------------------------	-----------------------------------

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).  
2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

*Thomas Smith* 5/11/16  
Signature of Bidder Date

(707) 585-1221  
(Area Code) Telephone Number

Submit to:  
MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Thomas Smith, Estimating Manager  
Contact Person (Type or Print)





- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)

Need assistance?  
**Contact us**  
or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 04 - Sol - R23.5/25.5

GRI BID #16-293

CONTRACT NO.: 04-3J4404

TOTAL BID: \$1,050,848.00

# Low Bidder

BID OPENING DATE: MAY 10, 2016

BIDDER'S NAME: GEORGE REED, INC.

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control System		Sambrano Traffic Control, Inc. 10057 Collings Rd. Wilton, CA 95693 (916) 687-6472 Cert. No. 1159740	\$46,550.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>46,550.00</u> <u>4.43</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 ED BERLIER 5/11/16  
 Signature of Bidder VICE PRESIDENT Date

(209) 523-0734  
 (Area Code) Telephone Number

STACY CASE, EXT. 3110  
 Contact Person (Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005



# DVBE / SBE 1159740

Sambrano Traffic Control Incorporated  
 10057 Collings Rd Wilton Ca 95693  
 Phone: 916-687-6472 Cell: 209-679-4662  
 Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557

Laborers Union Signatory

DIR # 100004404

For: Estimator @ George Reed Inc.  
 Project: Caltrans 04-3J4404  
 Bid Date: May 10, 2016

See Attached  
 Breakdown.

**\$46,550.00**

**Flagging (regular)** \_\_\_\_\_ **1,350.00 per 8 hours**

**Pilot Car (with driver)** \_\_\_\_\_ **700.00 per 8 hours**

**Lane Closure (includes 1 ramp)** \_\_\_\_\_ **\$1,400.00 per 8 hours**

Two Lane Same Direction (add 1 additional trailer mounted arrow board) \_\_\_\_\_ \$100.00 per day  
 Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon

**Attenuator Truck With Driver (with traffic control only)** \_\_\_\_\_ **\$900.00**

**Detour up to 6 Signs (with lane closure)** \_\_\_\_\_ **\$175.00 Each**

**Ramp (with lane closure)** \_\_\_\_\_ **\$175.00 Each**

**PCMS** Day \$350.00 Week \$650.00 Month \$1,350.00 Delivery \$150.00 Each Item Each Way (with traffic control only)

**Construction Area Signs:** (with traffic control only) CS-1 12 signs \$3,900.00

**Weekend / Holiday Rates for Traffic Control:** multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62

**Additional Items:**

Mobilization	_____	N/A
Rumble Strips (1 set)	_____	\$200.00 per day
1 Flagger	_____	\$650.00 per 8 hours
2 Flaggers	_____	\$1,300.00 per 8 hours
Arrow Board	_____	\$100.00 per day
Cones each	_____	\$1.00 per day
Sign with stand each	_____	\$12.00 per day
Night Work Add	_____	\$3.50 per man hour
Subsistence (when applicable)	_____	\$24.00 per day per person

**Overtime:**

Personnel (over 8 hours per week day and Saturdays)	_____	\$95.00 per man hour
Sundays and Holidays	_____	\$105.00 per man hour
Equipment (Pilot Car)	_____	\$115.00 per hour
(Attenuator Truck)	_____	\$ 125.00 per hour

**Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740  
Laborers Signatory (Caltrans Job # (04-3J4404)**

**Included Items / Conditions**

Note: Everything not listed is excluded unless otherwise agreed upon. New requirements not in effect prior to bid will be an additional cost.

**Flagging (light Towers are not included) (rumble strips not included see additional items)**

Includes; two certified journeyman flaggers with hard hats and approved vests, 11 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

**Lane Closure (attenuator truck not included)**

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

**Ramp Closures**

Includes all signs and barricades for a single Ramp Closure

**Detour**

Includes up to 6 signs for a single detour unless otherwise agreed upon

**Signs :** Includes layout for US Digs, materials, installation , and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

**Conditions:**

- This 2 page quote serves as an addendum to all contracts
- We require a 12 day notice prior to starting work
- Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- No retention will be held on traffic control
- Projects delayed over 90 days are subject to updated pricing and conditions
- For every 50 cents rise in fuel from bid date add fifty dollars per day
- We require monthly progress payments for jobs lasting more than 45 days
- Excess bonds may only be provided on jobs lasting 45 or more days, Bond \$2,000, bond rate 3.5%
- Contracts are contingent upon availability of equipment and man power
- We are a union signatory and all labor agreements apply
- Add twenty four dollars a day per person in subsistence areas
- Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
- Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
- Customer/prime contractor will be liable for any legal fees related to the debt collection process
- Work periods less than 3 consecutive days add 10%
- Cancellations and short shifts with less than 24 hours notice will be charged as a full day.
- Theft, vandalism, or damage to CMS, Arrow boards, and IAV will be billed for the cost of labor, repair, parts or Replacement. Replacement Costs; CMS \$16,500.00 Arrow Board \$5,600.00, IAV \$130,000.00
- We require assistance for OSHA hot weather standards if we don't have the ability to sustain it ourselves
- schedule confirmation must be done through personal contact. Messages left don't constitute confirmation

Date: \_\_\_\_\_

Date \_\_\_\_\_

  
\_\_\_\_\_  
Sambrano Traffic Control Incorporated

\_\_\_\_\_  
Prime Vendor

**Sambrano Traffic Control Breakdown**

**Set / Maintain / Pilot TC Day (1 ADD Hours on one of the flaggers)**

**9 HR Shifts**

Flaggers / Lane closure		Pilot Car and Driver		OT Flaggers (\$95.00 per MH)		OT Pilot Car (\$115.00 per MH)	
\$	1,350.00	\$	700.00	\$	285.00	\$	115.00
Total Cost per Shift		\$	2,450.00				
Total Shifts Required			19				
Total Sambrano Cost		\$	46,550.00				

DVBE Goal		Bid Amount		\$ Required	
	3%	\$	1,050,848.00	\$	31,525.44
Sambrano				\$	46,550.00
Total				\$	46,550.00
%					4.43%



Department of  
**General Services**  
BUILDING GREEN BUYING GREEN WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## SAMBRANO TRAFFIC CONTROL INC - #1159740

### Supplier Profile

Legal Business Name	SAMBRANO TRAFFIC CONTROL INC		
Doing Business As	SAMBRANO TRAFFIC CONTROL INC		
Address	10057 COLLINGS RD WILTON, CA 95693	Phone	(916) 687-6472
		FAX	(877) 513-2906
Email	<a href="mailto:straffic@frontier.com">straffic@frontier.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CSLB C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs traffic to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars.		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 9, 2013	Dec 31, 2017
DVBE	Approved	Dec 9, 2013	Dec 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Nov 15, 2012	Dec 31, 2013