

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

# Second Bidder

DISTRICT-COUNTY-ROUTE: 04-Ala-680-R12/R16 - \_\_\_\_\_

CONTRACT NO.: 04-3J4604

TOTAL BID: \$856,630.00

BID OPENING DATE: March 30, 2016

BIDDER'S NAME: Granite Rock Company

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> not applicable


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
12 - 15	Striping		Mallard Const. (714) 785-5394 #1748928	\$17,960.00
16	Electrical		Lee Contractors (805) 423-2505 #1535980	\$2,500.00
6	Temp Inlet Protection		Team EES (510) 263-9732 #1677900	\$5,276.40
2	Traffic Control		Tital DVBE (530) 246-7836 #1249460	\$22,135.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>47,871.40</u> <u>5.6</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

 April 1, 2016  
 Signature of Bidder Date

(408) 574-1400  
 (Area Code) Telephone Number

Paul Brizzolara, Senior Estimator  
 Contact Person (Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

*Payment Terms:*

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

*General Terms & Conditions*

*NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."*

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



②

# Lee Contractors and Consultants, Inc

Electrical Performance Contractors  
DVBE, and Micro SBE Certified

## Proposal

Project: Cal Trans Project #04-3J4604, Route 680, Pleasanton, CA

Bid Date: March 30, 2016, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 dated 02/08/15, Specifications, (no) addendum

Item 16 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

### Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- No Traffic Control
- Bonding not included
- No SWPPP
- Failure to schedule item 16 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 16 Maintain TMS	1	LS	\$2,500.00	\$2,500.00
Total				\$2,500.00

*Odell Lee*

Odell Lee, President LC&C, Inc.

03/30/2016

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

**License # 961702**

DIR # 1000011480  
DVBE # 1535980

- \* Oakland
- \* Stockton
- \* Sacramento

# TEAM EES

- \* DVBE, SBE, MB
- \* Alameda County SLEB
- \* SFPUC LBE

## Contract Quotation for Labor, Materials & Equipment PAGE 1 of 2

Date: 3/29/2016  
To: Lead Estimator  
Attn:  
Phone:  
fax/email:

Caltrans 04-3J4604 (Alameda County): In Pleasanton from east 84

BID DATE: 3/30/2016 2:00 PM

Quote Valid for 60 Days

PAGE 1 of 2

Addendum No: n/a

Dated:

BID ITEM #	BID ITEM DESCRIPTION	QTY	UNIT	PRICE PER UNIT	EXT. PRICE
6	Temporary Drain Inlet Protection	40.0	EA	\$131.91	\$ 5,276.40
TOTAL					\$ 5,276.40

Team EES is a DVBE certified installer

Team EES is signatory to Landscape Irrigation of NorCAL (UA Local 355)

Please contact Bob Brown to consider addition or removal of bid items.

Send all correspondence to:

Bob Brown  
Phone: 510-263-9732  
Fax: 510-521-6956  
Email: bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB, LBE)

1150 Ballena Blvd, Suite 250B

Alameda, CA 94501-7313

CA B License Number: 386026

DIR #: 1000005623

State of CA DVBE, SBE, MB Cert. No. 1677900

Alameda County SLEB Cert. No. 14-00014

SFPUC LBE Cert. No. CMD111817110

Authorized Customer Representative

Team EES Representative

Signature

Date

Signature

Date



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

CDOT # 04-3J4604

Bid Date 03/30/2016

**Bid item # 1 CONSTRUCTION AREA SIGNS** furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = \$3000.00

**Bid item # 2 TRAFFIC CONTROL**

**2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator** (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

**Attenuator Truck With Operator** ( Contractor is Responsible For Fuel )

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

**2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00**

**2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00**

**2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00**

**Rumble Strips - Set up and tear down \$250.00 day if needed (With traffic only)**

**Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr**

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

**Over time billed at \$95.00per man hr**

**½ Hr OT will be added daily per man if not relieved by contractor for lunch**

**All Night Work is billed an additional \$3.50 per man hr**

**Signatory to Northern California Laborers Union**

**Signatory to Southern California Laborers Union**

**Bid Item # 3 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

TCM 5 - (2 months) (1,200/mth) + \$200 DELIVERY	=	\$2,800
T/C - 8 SHIFTS - 2 MAN CREW = (8 EA) (\$1,400)	=	11,200
" - 8 SHIFTS - IMPACT TRUCK = (8 EA) (\$950)	=	7,600
" 14 HR OT (2 MAN CREW) - (14 HR) (\$95/HR)	=	1,330
" 7 HR OT (IMPACT TRUCK) = (7 HR) (\$115/HR)	=	805
ADDD MILE - (8 SHIFTS) (\$50/mile)	=	400
ADDD LANE (8 EACH) (\$100)	=	800
		<b>\$24,935</b>



April 1, 2016

*Via Golden State Overnight Courier*

Office Engineer – MSC 43  
CA Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

RE: Contract No. 04-3J4604 – Construction on State Highway in Alameda County in  
Pleasanton From 0.1 Mile North of East Junction Route 84 to Laguna Creek Lane  
Undercrossing  
Bid Date: March 30, 2016

**Submission of Certified DVBE Summary**

Dear Sir or Madame:

Thank you for the opportunity to bid on the above referenced project. Enclosed is  
Granite Rock Company's Certified DVBE Summary. Please note that Graniterock  
exceeded the 5% total DVBE participation.

I believe you will find that the documents are in good order for your review and approval.  
Please call Paul Brizzolara with any questions (408) 574-1400.

Thank you for your consideration.

Sincerely,

Granite Rock Company

Amy Furman  
Estimating Administrator

Enclosures

Material Supplier / Engineering Contractor  
License #22

San Jose Office  
120 Granite Rock Way  
San Jose, CA 95136  
Phone 408.574.1400  
Fax 408.365.8349

SFO Office  
875 Mahler Road, Suite 280  
Burlingame, CA 94010  
Phone 650.615.0306  
Fax 650.615.0338

Oakland Office  
7700 Edgewater Dr. Suite 332  
Oakland, CA 94621-3025  
Phone 510.729.5075  
Fax 510.729.5079

Monterey Bay Region  
P.O. Box 50001, Watsonville, CA 95077  
411 Walker Street, Watsonville, CA 95076  
Phone 831.768.2700  
Fax 831.768.2701





Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013



SB	Expired	Dec 18, 2012	Dec 31, 2013
----	---------	--------------	--------------



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## Lee Contractors and Consultants, Inc. - #1535980

### Supplier Profile

Legal Business Name	Lee Contractors and Consultants, Inc.		
Doing Business As	Lee Contractors and Consultants, Inc.		
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
		FAX	
Email	<a href="mailto:leeconsultants@cs.com">leeconsultants@cs.com</a>		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 21, 2013	Feb 28, 2017
DVBE	Approved	Mar 7, 2013	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2011	Feb 28, 2013



Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## Team EES, Inc - #1677900

### Supplier Profile

Legal Business Name	Team EES, Inc		
Doing Business As	Team EES, Inc		
Address	POB 189	Phone	(510) 263-9732
	ALAMEDA, CA 94501-0589	FAX	(510) 521-6956
Email	<a href="mailto:bbrown@team-ees.com">bbrown@team-ees.com</a>		
Web Page	<a href="http://www.team-ees.com">http://www.team-ees.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Sediment Soil Erosion Silt Fence Bank Stabilization Drain Curb Inlet Recyclable Recycled Biodegradable SWPPP Endangered Threatened Wildlife Barriers Water Storm		
Construction License Types	B - General Building Contractor		
Classifications	251727 - Environmental control systems 701315 - Land and soil protection 701718 - Drainage services 721540 - Specialty building and trades services 771116 - Environmental rehabilitation 771217 - Water pollution		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Oct 25, 2013	Oct 31, 2017
DVBE	Approved	Oct 25, 2013	Oct 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Oct 26, 2011	Oct 31, 2013
SB (Micro)	Expired	Oct 26, 2011	Oct 31, 2013







Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	<a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>		
Web Page	<a href="http://titandvbeinc.com">http://titandvbeinc.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		

DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009