STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 08/2012)

Third Bidder

01-27-15A11:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
98 (Partial)	Concrete Pumping		K & G Concrete, Inc. 1079 Sunrise Ave., Ste. B353 Roseville, CA 95661	$38,146.00
			(916) 539-6652 Cert #38962	
92	Asphalt Dike		AC Dike Company 2788 Venture Dr. Lincoln, CA 95648	$3,840.00
			(916) 652-0159 Cert #219	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ Continued

%

Signature of Bidder

1-27-15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

01-27-15A11:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - Include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
38 39 50	Remove Fence Remove Guard Rail Reset Gate		Frank Medina General Engineering 10096 Ahart Road Oroville, CA 95966	$50,010.00
51 139 ~~140~~	Relocate Gate Fence Type BW ~~Temp Fence Type CL-6~~		(530) 743-0744 Cert #14717	
141 145	Temp Gate Type CL-6 Midwest Guard Rail			
147 148 149	Transition Railing End Cap End Anchor Assembly			
150 157	Alt. In Line Terminal System Treated Wood Waste			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ Continued

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1-27-15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

01-27-15 A11:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
3 45 110 111 112	Construction Area Signs Remove Roadside Sign Furnish SS Sign Roadside Sign - One Post Roadside Sign - Two Post		Schotka Construction, Inc. 5555 Napa-Vallejo Hwy American Canyon, CA 94503 (707) 265-6977 Cert #33099	$14,325.00
142 143 144	Delineator Object Marker Special Marker			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ Continued

%

Signature of Bidder

1-27-15 Date

(707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

01-27-15A11:21 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
107 (partial)	Joint Seal		Austin Enterprise PO Box 81926 Bakersfield, CA 93380 (661) 589-1001 Cert #13602	$6,767.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ Continued

%

Signature of Bidder

1-27-15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

01-27-15A11:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
91 (Partial)	Asphalt Oil		Dragon Material Transport, Inc. PO Box 27800	$57,225.00
			Fresno, CA 93729 (559) 351-8822	
			Cert #37444	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ Continued

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1-27-15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

01-27-15A11:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
99, 104, 113, 94, 95	Construction Supplies		Rupert Construction Supply 3941 Park Dr., Ste. 20-487 El Dorado Hills, CA 95762 (925) 408-3627 Cert #32785	$216,993.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ Continued

%

Signature of Bidder

1-27-15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

01-27-15A11:21 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A0904

BID AMOUNT: $ 5,223,303.30

BID OPENING DATE: 1/21/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
56,57,58,59,60,61,62	Trucking		R & S Trucking PO Box 414	$198,000.00
~~91 (All partial)~~			Fulton, CA 95439 (707) 571-8820	
			Cert #38042	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ 585,306.00

11.2 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Date: 1-27-15

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

100 Oceangate Blvd 12th Floor # 274
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Quote Sent Date: January 19th, 2015

Bid Date: January 21st, 2015

ATT : ESTIMATORS

PROJECT: Caltrans 04-4A0904 BRIDGE REPLACEMENT Napa County

LP	**$155.00 per hour**	X 234 HRS = 36,270	**$4.00 per yard**	X 469 cy = 1,876
28M. 90' Boom	**$165.00 per hour**		**$2.75 per yard**	
31M 105' Low Clearance Boom	**$200.00 per hour**		**$3.25 per yard**	
36M 118' Boom	**$185.00 per hour**		**$2.75 per yard**	
42M 135' Boom	**$220.00 per hour**		**$3.00 per yard**	$38,146
M 140' Boom	**$240.00 per hour**		**$3.00 per yard**	
M 160' Boom	**$360.00 per hour**		**$3.25 per yard**	
Conveyor Belt	**$350.00 per hour**		**$3.50 per ton**	

Shotcrete rate $ 450.00 per yard pump, cert nosselmen, compressor , 15 yard minimum
4 & 8 Hour Minimum on Labor. Hose man $ 110.00 per hour Mason $110.00 per hour Operator $ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

(A) LP through 36m pumps have a 5 hour minimum. 42m through Conveyor Belt have 6 hour minimum
(B) Billing Starts from pump location to return to yard at the machine rate . Cancelations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
(C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
(D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
(E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
(F) If assured performance is required Stand-By Pumps are available at market rates.
(G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
(H) Additional Charges: $100.00 road permit; 6 % fuel charge; CARB Fee $ 50.00; Operator overtime $ 45.00 per hour and double time $ 90.00 per hour will be charged when applicable per Union agreement. $200.00 for offsite wash outs; Hose Charge of $ 1.00 per foot after 200 feet.
(I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
(J) Contractor to provide SWPPPS approve prime off and washout area.
(K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
(L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
(M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
(N) The above prices are inclusive for all pumping on this project.
(O) Concrete Pumping rates will increase 5 % July 1st 2015, and another 5% every July 1st.
(P) Quote is valid 90 days from above price quote sent date.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
~~DEPARTMENT OF TRANSPORTATION~~
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

CUCP OFFICER

January 7, 2013

Back To Query Form

Search Returned 1 Records

Mon Jan 26 09:52:42 PST 2015

Query Criteria
Firm ID: 38962
Firm Type: DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	1079 SUNRISE AVENUE, SUITE B-353
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	539-6652
Fax Area Code	(866)
Fax Phone Number	878-2769
/ icy Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

ENTERED

QUOTATION: CDOT NAPA CO. RT 29 04-4A0904

BIDS: 1/21/15

"PLACE ONLY"* 320 LF ASPHALT DIKE (TYPE E) @ $12.00 LF. = $3,840

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Back To Query Form

Search Returned 1 Records

Mon Jan 26 09:52:19 PST 2015

Query Criteria
Firm ID: 219
Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

ENTERED

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 2/2/15 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant

FAXED ON 01/21/15 Project: 04-4A0904
Bid Date: 01/21/15

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
38	REMOVE FENCE	6.00	LF	580	$3,480.00
39	REMOVE GUARDRAIL	12.00	LF	260	$3,120.00
45	REMOVE ROADSIDE SIGN	200.00	EA	9	$1,800.00
50	RESET GATE	1200.00	EA	1	$1,200.00
51	RELOCATE GATE	1200.00	EA	1	$1,200.00
110	FURN SNG SHEET ALUM SIGN	17.82	SQFT	130	$2,316.60
111	ROADSIDE SIGN ONE POST	450.00	EA	8	$3,600.00
112	ROADSIDE SIGN TWO POST	650.00	EA	1	$650.00
116	STAIN GALVAGED SURFACES	30.00	LF	710	$21,300.00
139	FENCE BW METAL POST	9.50	LF	570	$5,415.00
140	TEMP FENCE CL-6	48.00	LF	40	$1,920.00
141	TEMP GATE CL-6	1800.00	EA	1	$1,800.00
142	DELINEATOR CLASS 1	50.00	EA	25	$1,250.00
143	OBJECT MARKER TYPE L-1	50.00	EA	5	$250.00
144	SPECIAL MARKER	100.00	EA	1	$100.00
145	MIDWEST GUARDRAIL SYSTEM	42.00	LF	230	$9,660.00
146	TUBULAR BICYCLE RAILING	175.00	LF	705	$123,375.00
147	TRANSITION RAILING WB 31	3600.00	EA	3	$10,800.00
148	END CAP	1200.00	EA	1	$1,200.00
149	END ANCHOR ASSEM SFT	750.00	EA	1	$750.00
150	ALTERNATIVE INLINE TERM SYSTEM	3200.00	EA	1	$3,200.00
			TOTAL		$198,386.60

*** BI 146: FALSE PLATFORM TO BE LEFT IN PLACE TO INSTALL RAILING, PASSED INSPECTION IF WALL IS STAINED OR PAINTED PRIOR TO RAIL INSTALLATION, NOT RESPONSIBLE FOR DAMAGE TO FINISHED WALL, POST POCKETS TO BE LAID OUT TO SHOP DRAWINGS , ANY DAMAGE TO RAILING AFTER INSTALL, ANY DAMAGE BY PRIME, REPAIR TO BE DONE AT FORCE ACCOUNT

***Quote is based on all items. If you would like to break up packages please call us for approval.

*Excluding any painting or Electrical work on any items.

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Regualr shift hours M-F. Weekends, Holidays, and Night Work subject to wage

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.
Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.
***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.
IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA, AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

Back To Query Form

Search Returned 2 Records

Mon Jan 26 09:52:06 PST 2015

Query Criteria

Firm/DBA Name: medina
Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40926
Firm/DBA Name	JOSE G. MEDINA
Address Line1	4044 E. BALCH
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	josepd_6@hotmail.com
Contact Name	JOSE G. MEDINA
Area Code	(559)
Phone Number	977-2355
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	02; 09; 10; 15; 16; 18; 20; 22; 25; 29; 31; 32; 37; 45; 46; 54; 55; 57;
Districts	02; 03; 06; 10; 11;
DBE NAICS	115310;

ACDBE NAICS

Work Codes	A0850 FORESTRY SERVICES;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Schotka Construction, Inc.

Project: Troutdale Creek Bridge Replacement, Napa County 04-4A0904
Bid date: January 21, 2015

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	$5,800.00	$ 5,800.00
7	Channelizer (surface mounted)	55 EA	$40.00	$ 2,200.00
12	Temp Crash Cushion	44 EA	$350.00	$15,400.00
13(partial)	Temp Alt Crash Cushion Install/Remove your unit only	7 EA	$1,000.00	$ 7,000.00
45	Remove Roadside Sign	9 EA	$80.00	$ 720.00
110	Furnish SS Sign (.063)unfr	130 SQFT	$15.00	$ 1,950.00
111	Roadside Sign one post	8 EA	$435.00	$ 3,480.00
112	Roadside Sign two post	1 EA	$800.00	$ 800.00
142	Delineator Class 1	25 EA	$50.00	$ 1,250.00
143	Object Marker Type L-1	5 EA	$50.00	$ 250.00
144	Special Marker	1 EA	$75.00	$ 75.00

ENTERED

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Items 45 & 111 – 112 must be taken together.
4. Item 13 excludes furnishing the Absorb units. Includes only installation and removal of your units.
5. Item 3 includes
   covering signs upon installation only
   signs indicated on CS Plans
   No CMS boards, No daily traffic control
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement of reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. Two addenda acknowledged.
9. This proposal is good for thirty (30) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2016.
11. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Back To Query Form

Search Returned 1 Records

Mon Jan 26 09:57:14 PST 2015

Query Criteria
Firm ID: 33099
Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602

Send to: Ghilotti Construction	**From: Ty Conner**
Attention: Estimating	**Date:** January 20, 2015
Fax number: 707-585-1601	**Phone number: 707-585-1221**

☐ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 2

Comments

Project: CDOT# 04-4A0904
Hwy 29, Calistoga

ENTERED

Bid Date: January 21, 2015

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893
P O B ox 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: **CDOT** # 04-4A0904
Rt 29, Calistoga

Bid Date: January 21, 2015

BID ITEM # 107 / Joint Seal (MR 1/2") (portion):

101 lf Prep, furnish and install bridge joint seal.....$67.00 / lf.....$6,767.00

Conditions:

1. Contractor to provide traffic control as required. **2 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water on site.
4. Contractor to provide approved slurry disposal site and pay all associated fees.
5. A copy of this quotation to be used in force as an attachment in force in subcontract.
6. Two weeks written notice required for acquisition of materials.

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

Back To Query Form

Search Returned 1 Records

Mon Jan 26 09:59:11 PST 2015

Query Criteria
Firm ID: 13602
Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Bodean Company
Attn. Mike Graham
Date: 01/21/15

PROJECT: Caltrans 04-4A0904, Hwy 29 Bridge Replacement

MATERIAL: 175 Tons - PG 64-16
DELIVERED PRICE: $545.00 per U.S. Ton + any applicable taxes

REFINERY: Valero, Benicia, CA
DESTINATION: Santa Rosa, CA

***Add $3.00 per ton in 2016 and each year thereafter**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Index: 5% Crude**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per gallon. www.eia.gov. $3.165 on bid day.

175 TNS x $545/TN = $95,375 x .6 = $57,225.00

Back To Query Form

Search Returned 1 Records

Mon Jan 26 10:00:19 PST 2015

Query Criteria
Firm ID: 37444
Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

FAX COVER SHEET

TO	Ghilotti Construction Company-Santa Rosa
COMPANY	Ghilotti Construction Company-Santa Rosa
FAX NUMBER	17075851601
FROM	Karen Wonnenberg
DATE	2015-01-21 20:09:04 GMT
RE	04-4A0904, Troutdale Creek Bridge, Napa

COVER MESSAGE

Attached please find form liner, bearings, joint seal, timber lagging and soldier pile quotes for the above job. Feel free to contact me with any questions. Good luck on your bid.

Stacy Monroe

ENTERED

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 1/21/15
Date: 1/20/15

Job Name: Troutdale Creek Bridge Replacement
Job Number: 04-4A0904

Quantity		Description	Unit $	Total $
		Bid Item #107, Joint Seal (MR .5"), 101 lf		
12	ea	WaboSiliconeSeal, 50.72 oz. cartridge kit	$59.40	$712.80
1	ea	Estimated Freight	$73.00	$73.00
			Total:	**$785.80**
			Sales tax not included	

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid for 15 days

NO

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to tha instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 1/21/15
Date: 1/21/15

Job Name: Troutdale Creek Bridge Replacement
Job Number: 04-4A0904

Quantity		Description	Unit $	Total $	
1,800	sf	**Option 1: Urethane** Pattern #1999: Custom Panel ELASTOSPEC 120.00" x 48.00" panels. Ashlar Stone 1-1/2" for ABUTMENTS and WING WALLS. Total # of parts - 45 **Estimated production schedule: 7-8 weeks from final approval.**	$23.65	$42,570.00	
ACL 613	sf	Pattern #1999: Custom Panel ELASTOSPEC 120.00" x 48.00" panels. Ashlar Stone 1-1/2" max relief with chiseled stone size 3' x 10' for the 736 MODIFIED RAIL. Total # of parts - 16 **Estimated production schedule: 7-8 weeks from final approval.**	$25.30 Artwork/Setup:	$15,508.90 $1,686.66	
ACL 643	sf	Pattern #1999: Custom Panel ELASTOSPEC 120.00" x 36.75" panels. Ashlar Stone 1/2" max relief with chiseled stone size 3'-3/4". Total # of parts - 16 **Estimated production schedule: 7-8 weeks from final approval.**	$24.20 Artwork/Setup:	$15,560.60 $880.00	
ACL 96	sf	Pattern #1999: Custom Panel ELASTOSPEC 60.80" x 46.80" panels. 1/2" chiseled stone CAP STAMP for the top of the BARRIER RAIL. Total # of parts - 5 **Estimated production schedule: 7-8 weeks from final approval.**	$24.20 Artwork/Setup:	$2,323.20 $880.00	
			Option 1:	**$79,409.36**	YES
		Option 2: Semi-Elastomeric Same custom panels using ELASTOSPEC-LITE, except for cap stamp for barrier rail which is only available in Urethane. **Freight not included** ***All quantities are estimated. Final quantities are the responsibility of the contractor based on contractor's take off.***	**Option 2:**	**$69,011.06**	NO
			Total:		
			Sales tax not included		

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing valid until 2/19/15 on the specified quantity

Test panels as required by owner/contractor not included in pricing.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

CC – 1400 SF IN ESTIMATE
1400 SF × 23.65/SF = 33,110 × 1.08 = 35,758.80
× .6
$21,455.28

Rupert
Construction Supply

ENTERED

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator **Fax:** **Bid Date: 1/21/2015**
Attn.: **Ph:**
JOB: Troutdale Creek Bridge Date: 1/20/15
JOB #: 04-4A0904

Quantity	Details	Unit	Total
20.544 mbf	Bid item: 113:Treated Timber Lagging DF #1, BTR, ACQ .60 6 x 12 - 428 ea. 8' mults 4 x 12 - 36 ea. 4' mults	$1,239.00	$25,454.02
860 ea.	HDPE shims, Black 1/2" x 18" x 6"	$4.85	$4,171.00
942 LF	Bid Item 94: Steel Soldier piles (w14x176) Gr. 50, domestic	$129.91	$122,375.22
817 LF	Bid item 95: Steel Soldier Piles (W14x233) Gr. 50, Domestic Includes frt. to coaters	$171.99	$140,515.83
1 lot	Bid item: 114: Clean and paint soldier piles, and finish on 3 exposed surfaces Freight included to job site — N/O	$44,740.50	$44,740.50 NO

25,454.02 + 4171 = 29,625.02 x 1.08 = $31,995
122,375.22 + 140,515.83 = 262,891.05 x 1.08 = 283,922.33
315,917.33
x .6
$189,550.40

Material price subject to market conditions.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be varified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to varify field dimensions.

Total: $337,256.57

Actual quantities are the responsibility of the contractor. **Sales Tax Not Included**

Delivery: Terms: Net 30 days
F.O.B.: ship point Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742 925-229-5577 ph.
Sam@rupertsupply.com

Sincerely, Samantha Ellsworth

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 1/21/15
Date: 1/21/15

Job Name: Troutdale Creek Bridge Replacement
Job Number: 04-4A0904

Quantity		Description	Unit $	Total $
		ABUTMENTS		
21	ea	2" x 10" x 10" laminated elastomeric bearing pad w/ 4 ea - 14 ga. Shims *Qantity includes 1 test pad*	$141.91	$2,980.06
20	ea	14ga x 22" x 22" galvanized sheet metal	$35.43	$708.54
1	ea	8lb. pail silicone grease (covers 152 sf)	$407.40	$407.40
		Option 1: SOLDIER PILE WALL		
47	ea	1" x 16" x 16" laminated elastomeric bearing pad w/ 2 ea - 14 ga. Shims *IF REQUIRED*	$118.77	$5,581.98
		Option 2: SOLDIER PILE WALL		
47	ea	1" x 16" x 16" plain elastomeric bearing pad *IF REQUIRED*	$109.46	$5,144.74
		Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.		
			Total Option 1:	**$9,677.98**
			Total Option 2:	**$9,240.74**
			Sales tax not Included	

ENTERED

Delivery:
F.O.B.: Job Site

Terms: Net 30 days
Pricing Valid for 15 days

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

5144 74
4096 00
$ 9240 74 x 1.08 = $9980
x .6
$ 5988 00

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Back To Query Form

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Rupert
Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain

Silicone Grease: for Bearing Pads

Conduit: Galvanized Rigid/PVC

Welded Steel Pipe: Coated, Lined or Plain

Casing Pipe

Ductile Iron Pipe

Bridge Deck Drainage Systems

Misc. Metals/Cable Restrainers

Soffit Access Covers/Grates/Barrier Rail

Expansion Joint Seals

Grated Line Drains

Waterproofing Materials

Drainage & Irrigation Materials

Site Furnishings

NPS Water Supply Line: 2"-6" system

Electrical Supplies

Spherical Bearings

Contact Adhesive: Caltrans approved

Steel Beams/Steel Pipe Pile

Polyester Concrete/Methacrylate

Misc. Construction Materials

Dowels, Epoxy

Timber Lagging

HDPE Shims

Water Meters

Welded Wire Mesh, Post Tension Wire

Pipe Key-Shear Key

Anchor bolts, Headed Studs, Nails

Formliner

Reinforced Concrete Pipe and Manholes

Metal Beam Guard Rail

Chain Link Fence

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
Website: www.rupertsupply.com

Back To Query Form

Search Returned 1 Records

Tue Jan 27 07:15:33 PST 2015

Query Criteria
Firm ID: 32785
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: **Ghilotti Construction Co.**
Attention: **Jim Petnic**
Phone: 585-1221
Fax: 585-1601, Email: jimp@ghilotti.com

Today's Date: 1-19-2015

Bid Date: 1-21-2015/2:00pm

**** Please note**: ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Job Name: CDOT# 04-4A0904, Bridge Replacement, Hwy# 29, 47.0/47.2

Job Location: **on Hwy# 29, approx. 6 miles north of Calistoga at Troutdale Creek Bridge, near Calistoga, in Napa County**

Contractor job#:_____ ***R & S job#:***_____

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers and 5-axle "Rock-Box" Transfers
Mark West	AGG	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 7.15/per ton +/-*
" "	RIP-RAP *Light, Facing and # 2 only*	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 7.15/per ton +/-*
Brooks-Windsor	RIP-RAP *Light, Facing and # 2 only*	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 11.95/per ton +/-*
Bodean Hot-Santa Rosa	AGG	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 11.95/per ton +/-*
" "	AC	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 12.95/per ton +/-*
Canyon Rock and/or Bodean-Forestville	AGG	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 12.95/per tan +/-*
	RIP-RAP *Light, Facing and # 2 only*	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 12.95/per ton +/-*
Syar-Napa	AGG	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 11.95/per ton +/-*
" "	RIP-RAP *Light, Facing and # 2 only*	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 11.95/per tan +/-*
" "	AC	$ 95.00/Hourly * *as a budget trucking only estimate: Approx.. $ 12.95/per ton +/-*

*** Please note:**
Rates quoted reflect sourcing materials to & from Sonoma & Napa County quarries only.
* **If sourcing materials to & from Lake County quarries;**
*** All rates rise to $ 125.00/per hour, any truck, 8 hour minimum, plus 2 hours travel time.**

Continued.....

Point of Origin	Material	5-axle Semi ends
Mark West	**RIP-RAP** 2 ton	**$ 95.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 9.50/per ton +/-*
Brooks-Windsor	**RIP-RAP** 2 ton	**$ 95.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 16.00/per ton +/-*
Canyon Rock and/or Bodean-Forestville	**RIP-RAP** 2 ton	**$ 95.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 17.00/per ton +/-*
Syar-Napa	**RIP-RAP** 2 ton	**$ 95.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 16.00/per ton +/-*

*** Please note:**
Rates quoted reflect sourcing materials to & from Sonoma & Napa County quarries only.
*** If sourcing materials to & from Lake County quarries;**
*** All rates rise to $ 125.00/per hour, any truck, 8 hour minimum, plus 2 hours travel time.**

× 1,584 Hrs
$ 198,000-

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 10-28-2014)

1. 5-axle Double bottoms; **$ 95.00/hourly**
2. 5-axle Transfers; **$ 95.00/hourly**
3. 5-axle Semi ends: **$ 95.00/hourly**
4. 4-axle Super Dumps: **$ 98.00/hourly**
5. 3-axle 10 Wheeler dump trucks: **$ 90.00/hourly**
6. 5-axle Semi Flatbeds: **$ 102.00/hourly**
7. 5-axle Semi bottoms: **$ 95.00/hourly**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 135.66/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Continued.....

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

Providing a "Commercially Useful Function" since 1984

Terms & Conditions:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example:** $85.00 hourly = $1.42 per minute. Or $ 90.00 hourly = $1.50 per minute, or $ 98.00/hourly = $ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to collect all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.

Continued.....

10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss (when applicable) on the same day of the incident or occurrence. R&S Trucking will accept "NO DEDUCTS OR BACK CHARGES" unless they are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. . *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.

Continued.....

22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a <u>VENDOR</u>, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job start date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.75/per gallon**. After it rises to: **$ 3.76/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.76/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = <u>All dues payable will be paid out thru the general contractor awarded the above mentioned job</u>. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**

Continued.....

33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature Date	Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING
CA # 0029093

Back To Query Form

Search Returned 1 Records

Tue Jan 27 07:18:20 PST 2015

Query Criteria
Firm ID: 38042
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

ES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Tab #3	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

ES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Tab #4			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Tab #5					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

ES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Tab #6	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Tab #7			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Tab #8

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab #9

8. Include additional data to support a demonstration of good faith efforts.

See Tab #10

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TAB # 2

SUMMARY OF GOOD FAITH

EFFORTS OUTREACH

CONSTRUCTION

Since · COMPANY · 1914

DBE Good Faith Efforts - #04-4S0904

SUMMARY

ITEM 1
Item 1 (Tab #3) lists the scopes of work available for subcontractors to quote. Several were broken down into economically feasible units. Breakdowns, amounts and percentage of contract can be found in Item 1 (Tab #3) of this submission.

ITEM 2
Ghilotti Construction Company initiated solicitation of DBE firms beginning September 23, 2014 through the following online databases:

- Caltrans – CUCP Database – searched by work code and license type
- Caltrans – Opt-In Listing
- GCC Internal list of DBE firms frequently used
- Dbegoodfaith.com

Documentation will show effort made to include as many applicable firms as possible.

Follow up was made to each firm solicited with one or two telephone calls to determine interest.

Documentation of all available and reasonable outreach means – emails, postage, faxes and phone logs – can be found in Item 2 (Tab # 4) of this submission.

ITEM 3
Item 3 (Tab # 5) of this submission will show the selected firms for subcontracting on this contract along with quotes and price differences between DBE and Non-DBE contractors.

ITEM 4
GCC placed 2 paid ads utilizing dbegoodfaith.com and 2 paid ads in Contractor's Estimate, Inc. These ads ran until bid date. Additionally, GCC contacted various publications and websites posting our solicitation or requesting to be listed as a planholder. Documentation can be found in Item 4 (Tab # 6) of this submission.

ITEM 5
As well as posting on the Caltrans 'Primes Seeking Assistance' section of this contract, GCC also contacted SBA and MBDA online by posting our solicitation on these websites. GCC also faxed several additional agencies requesting our Invitation to Bid be

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129
www.ghilotti.com
STATE CONTRACTORS LICENSE #644515

posted in their office or in any publications or newsletters to notify their members of this project. Documentation and results are found in Item 5 (Tab # 7) of this submission.

ITEM 6

GCC clearly states on the Invitation to Bid that the Estimator for the project is available to provide assistance regarding scope, interpretation of plans and specifications and bid preparation as well as listing venues for the DBE to view or obtain plans & specifications. Efforts to assist interested DBE's with specific requirements are listed in Item 6 (Tab # 8) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 7

GCC clearly states on the Invitation to Bid that we are able to provide assistance with bonding, lines of credit and insurance. Efforts made to assist interested DBE's can be found in Item 7 (Tab # 9) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 8

Any additional information regarding good faith efforts can be found in Item 8 (Tab # 10).

TAB # 3

ITEMS OF WORK MADE

AVAILABLE

1. List Items of work the Bidder made available to DBE finns. Identify those Items of work the Bidder might otherwise perform with Its own forces and those items that have been broken down Into economically feasible units lo facilitate DBE participation. For each Item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (YIN)				Item Broken Down to Facilitate Participation (Y/N)				Amount ($)	Percentage of Contract
Construction Area Signs	X	Yes		No	X	Yes		No	$6,000.00	0.11%
Traffic Control System (Traffic Signal System)		Yes	X	No	X	Yes		No	$198,000.00	3.79%
Portable CMS	X	Yes		No	X	Yes		No	$30,000.00	0.57%
Temporary Crash Cushion Module	X	Yes		No	X	Yes		No	$4,400.00	0.08%
Bridge Removal (portion)		Yes	X	No	X	Yes		No	$50,000.00	0.96%
Clear & Grub		Yes	X	No	X	Yes		No	$30,000.00	0.57%
Concrete Backfill	X	Yes		No	X	Yes		No	$41,475.00	0.79%
Lean Concrete Backfill	X	Yes		No	X	Yes		No	$5,550.00	0.11%
Imported Borrow	X	Yes		No	X	Yes		No	$510.00	0.01%
Soil Amendments		Yes	X	No	X	Yes		No	$200.00	0.00%
Tack Coat		Yes	X	No	X	Yes		No	$4,000.00	0.08%
Steel Soldier Pile	X	Yes		No	X	Yes		No	$348,675.00	6.68%
30" Drilled Hole		Yes	X	No	X	Yes		No	$192,375.00	3.68%
Structural Concrete	X	Yes		No	X	Yes		No	$953,150.00	18.25%
Landscape & Irrigation		Yes	X	No	X	Yes		No	$28,960.00	0.55%
Minor Concrete	X	Yes		No	X	Yes		No	$44,400.00	0.85%
Furnish & Erect Precast Prestressed Concrete Girder		Yes	X	No	X	Yes		No	$131,000.00	2.51%
Ashlar Stone Texture		Yes	X	No	X	Yes		No	$54,150.00	1.04%
Joint Seal		Yes	X	No	X	Yes		No	$12,120.00	0.23%
Bar Reinforcing Steel		Yes	X	No	X	Yes		No	$165,650.00	3.17%
Roadside Signs		Yes	X	No	X	Yes		No	$8,525.00	0.16%
Timber Lagging	X	Yes		No	X	Yes		No	$60,000.00	1.15%
Clean & Paint Steel Soldier Piling		Yes	X	No	X	Yes		No	$55,000.00	1.05%

Prepare & Stain Concrete		Yes	X	No	X	Yes		No	$27,420.00	0.52%
Stain Galvanized Surfaces		Yes	X	No	X	Yes		No	$14,200.00	0.27%
Anti-Graffiti Coating		Yes	X	No	X	Yes		No	$7,083.00	0.14%
Midwest Guardrail System		Yes	X	No	X	Yes		No	$34,630.00	0.66%
Tubular Bicycle Railing		Yes	X	No	X	Yes		No	$93,060.00	1.78%
Concrete Barrier (Type 736, Type 742)		Yes	X	No	X	Yes		No	$143,400.00	2.75%
Thermoplastic Traffic Stripeing & Pavement Markings		Yes	X	No	X	Yes		No	$35,000.00	0.67%
Erosion Control		Yes	X	No	X	Yes		No	$42,770.00	0.82%
Trucking		Yes	X	No	X	Yes		No	$192,000.00	3.68%
TOTAL DOLLARS / PERCENTAGE AVAILABLE:									**$3,013,703.00**	**57.70%**

Ghilotti Construction Company, Inc.
Contract No. 04-4A0904
Bid Date: 1/21/15
DBE Goal: 11%
Total Bid: $5,223,303.30

TAB # 4

SOLICITATION EFFORT

DOCUMENTATION

SUMMARY OF ALL FIRMS SOLICITED

Caltrans Database
Caltrans Opt-In Database
DBEgoodfaith.com
GCC Internal Listing

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitaitons to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Firm Name	Date & Method of Initial Outreach	Item (s) of work	Follow-Up Methods	Dates
A & R TRANSPORTATION, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
A B S L CONSTRUCTION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
A C DIKE CO	Fax 11/26/14	**All	Phone Call	1/19/15
A S CONTRACTORS, INC.	Email 11/26/14	**All	Phone Call	1/15/15
A.J. VASCONI GEREAL ENGINEERING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ABRASIVE BLASTING 5ERVICE	EMAIL 12/29/14 FAIL REG MAIL	**All	Phone Call	1/15/15
AC DIKE	Fax 11/26/14	**All	Phone Call	1/19/15
ACCURATE SAWCUTTING	Email 1/9/15	**All	Phone Call	1/16/15
ACM LIGHTING	EMAIL 12/29/14	**All	Phone Call	1/15/15
ADH ENVIRONMENTAL	Phone Call 1/12/15	**All	Phone Call	1/19/15
ADVANCED GEOSOLUTIONS, INC	Email 1/9/15	**All	Phone Call	1/16/15
AJK COMMUNICATIONS	EMAIL 12/29/14	**All	Phone Call	1/15/15
ALANIZ CONSTRUCTION COMPANY	Email 11/26/14	**All	Phone Call	1/15/15
ALERT-O-LITE, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 11/26/14	**All	Phone Call	1/15/15
AMERICAN PRECISION BUILDERS	Email 1/9/15	**All	Phone Call	1/19/15
AMERICAN STEEL PLACERS, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
AMG CONSTRUCTION	Email 1/9/15	**All	Phone Call	1/19/15
AMLAND CORP	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
AP TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	EMAIL 12/29/14	**All	Phone Call	1/15/15
ARROW S COMPANY	Email 11/26/14	**All	Phone Call	1/15/15
AUSTIN ENTERPRISE	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
AUTOMATED SWITCHING & CONTROLS, INC - A S C I	EMAIL 12/29/14	**All	Phone Call	1/15/15
AVISON CONSTRUCTION, INC.	Email 1/9/15	**All	Phone Call	1/19/15
AYALA & SONS TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15

AZUL WORKS INC	Email 1/9/15	**All	Phone Call	1/19/15
B.A. RETRO, INC	Email 1/9/15	**All	Phone Call	1/19/15
BARNES ELECTRIC	EMAIL 12/29/14	**All	Phone Call	1/15/15
BASS ELECTRIC	MAIL 12/29/14	**All	Phone Call	1/15/15
BAY AREA LIGHTWORKS, INC.	Email 1/9/15	**All	Phone Call	1/19/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BECI ELECTRIC, INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
BELLCURVE AND SYNCNETWORKS	EMAIL 12/29/14	**All	Phone Call	1/15/15
BELMONTE'S CONCRETE SERVICE	MAIL 12/29/14	**All	Phone Call	1/15/15
BERT W SALAS, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BESS TESTLAB, INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
BIOMAAS	Email 1/12/15	**All	Phone Call	1/19/15
BIRDI & ASSOCIATES, INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
BJ WILLIAMS COMPANY, INC	Regular mail 11/26/14	**All	Phone Call	1/15/15
BLACK OIAMOND ASPHALT, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BLACK STONE ASPHALT CONSTRUCTION, INC.	Email 1/9/15	**All	Phone Call	1/19/15
BLANCO CONSTRUCTION	Email 1/9/15	**All	Phone Call	1/19/15
BLUE CABLE INC	EMAIL 12/29/14	**All	Phone Call	1/15/15
BORG FENCE	Email 1/20/15	**All	Phone Call	1/21/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BRAY TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BROOKLYN SWEEPS, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BUENA VISTA LANDSCAPE, INC	EMAIL 12/29/14	**All	Req no phone calls	n/a
BURKE CONSTRUCTION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
BWW & COMPANY	EMAIL 12/29/14	**All	Req no phone calls	n/a
C & L DRILLING CO	Email 1/9/15	**All	Phone Call	1/19/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 1/9/15	**All	Phone Call	1/19/15
CABLE LINKS CONSTRUCTION GROUP, INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
CADIT COMPANY	EMAIL 12/29/14	**All	Phone Call	1/15/15
CAL VALLEY CONSTRUCTION, INC.	Email 11/26/14	**All	Phone Call	1/15/15

CAL-CON PUMPING, LLC	EMAIL 12/29/14	**All	Phone Call	1/15/15
CALCON STEEL CONSTRUCTION, INC.	EMAIL 12/29/14 FAIL REG MAIL	**All	Phone Call	1/15/15
CALI CONCRETE	Email 1/9/15	**All	Phone Call	1/19/15
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
CAROB VALLEY ELECTRIC, INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
CARTER'S TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
CE GREEN INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
CES LIGHTING, LLC	EMAIL 12/29/14	**All	Phone Call	1/15/15
CHAVEZ TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
CINDY BALES ENGINEERING	Fax 12/1/14	**All	Phone Call	1/15/15
CIRIMELE ELECTRIC WORKS INC.	EMAIL 12/29/14	**All	Phone Call	1/15/15
CMC TRAFFIC CONTROL	Fax 12/1/14	**All	Phone Call	1/15/15
CMC TRAFFIC CONTROL SPECIALIST	Fax 1/15/15	**All	Phone Call	1/15/15
COMBINED EFFORT INC	Email 1/9/15	**All	Phone Call	1/19/15
COMMUNITY TREE SERVICE, INC	Email 1/9/15	**All	Phone Call	1/19/15
CONSTRUCTION AREA SIGNS INC.	Fax 12/1/14	**All	Phone Call	1/19/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
CDNTECH CONCRETE TECHNIQUES, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
CONTRACTOR SERVICES GROUP, INC.	Email 11/26/14	**All	Phone Call	1/15/15
COOKS AND SON INC.	Email 11/26/14	**All	Req no phone calls	n/a
CORNEJO CONSTRUCTION COMPANY	EMAIL 12/29/14 FAIL REG MAIL	**All	Phone Call	1/15/15
CREBIVE ENGINEERING INC	Email 11/26/14	**All	Phone Call	1/15/15
CRF WESTERN, INC.	EMAIL 12/29/14 FAIL REG MAIL	**All	Phone Call	1/15/15
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Email 1/9/15	**All	Phone Call	1/19/15
D & D CONCRETE CONSTRUCTION CO	Email 1/9/15	**All	Phone Call	1/19/15
DD & L TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
DE LA TORRE TRUCKING LLC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
DELTECH ENGINEERING, INC	Email 1/9/15	**All	Phone Call	1/19/15
DEXTEROUS CONSTRUCTION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
DIAMOND D GENERAL ENGINEERING, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15

DIAZ CORPORATION	Email 1/9/15	**All	Phone Call	1/19/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
DIRT & AGGREGATE INTERCHANGE	Fax 12/1/14	**All	Phone Call	1/19/15
DOD CONSTRUCTION	EMAIL 12/29/14	**All	Phone Call	1/15/15
DOMINGUEZ & SONS TRUCKING, INC	Email 1/15/15	**All	Phone Call	1/16/15
DOMINGUEZ CONSTRUCTION COMPANY, INC.	EMAIL 12/29/14 FAIL REG MAIL	**All	Phone Call	1/15/15
DON GARCIA EXCAVATING & PAVING, INC.	Email 1/9/15	**All	Req no phone calls	n/a
DOUBLE M TRUCKING	Fax 12/1/14	**All	Phone Call	1/15/15
DRAGON MATERIAL TRANSPORT, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
DREAMBUILDER CONSTRUCTION CORP	Email 1/15/14	**All	Phone Call	1/19/15
E E ELECTRIC, INC	Email 12/29/14 fail, reg mail	**All	Phone Call	1/16/15
E M F FIRE SOLUTIONS	EMAIL 1/15/15	**All	Phone Call	1/19/15
E. GUINN INC.	Email 1/9/15	**All	Phone Call	1/19/15
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MAN	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
EAST BAY SIGN CO., INC.	Email 1/9/15	**All	Req no phone calls	N/A
ECHO LANDSCAPE	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
EDISON CONSTRUCTION, INC.	Email 1/9/15	**All	Phone Call	1/19/15 & 1/21/15
EMINENT ELECTRICAL	Email 1/9/15	**All	Phone Call	1/19/15
E-NOR INNOVATIONS INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ERIC'S BACKHOE SERVICE	Regular mail 1/9/15	**All	Phone Call	1/19/15
ERNEST B. DEE	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
ESQUIVEL GRADING & PAVING, INC.	Email 1/9/15	**All	Phone Call	1/19/15
EXARO TECHNOLOGIES CORPORATION	EMAIL 12/29/14	**All	Phone Call	1/16/15
EXBON DEVELOPMENT, INC.	Email 11/26/14	**All	Phone Call	1/15/15
EXCEL LANDSCAPE	Fax 12/1/14	**All	Phone Call	1/15/15 & 1/21/15
EXPRESS ENERGY SERVICES, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15

FANFA, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
FCS STRIPING, SEALING AND PAVING, INC.	Email 1/9/15	**All	Phone Call	1/19/15
FINE GRADE EQUIPMENT, INC.	Email 1/15/15	**All	Req no phone calls	n/a
FOCON, INC	Email 1/9/15	**All	Phone Call	1/19/15
FORCE TRAFFIC CONTROL, INC.	EMAIL 12/29/14	**All	Req no phone calls	n/a
FRANCIES ELECTRIC, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
FRANK ZABEL TRUCKING CO.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
FREMONT REINFORCING STEEL	EMAIL 12/29/14	**All	Phone Call	1/16/15
G. W. PEOPLES CONTRACTING CO., INC.	Email 1/9/15	**All	Phone Call	1/19/15
GALINDO ELECTRIC	EMAIL 12/29/14	**All	Phone Call	1/16/15
GATES ENTERPRISES, INC	Email 11/26/14	**All	Req no phone calls	n/a
GECKO GOLF CONSTRUCTION, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
GEMSTONE MASONRY, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
GERONIMO CONCRETE, INC.	Email 11/26/14	**All	Req no phone calls	n/a
GK CONSTRUCTION	Email 1/9/15	**All	Phone Call	1/19/15
GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	EMAIL 12/29/14	**All	Req no phone calls	n/a
GLOBAL ROAD SEALING, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 1/9/15	**All	Phone Call	1/19/15
GREEN TECH ELECTRIC SOLUTIONS	EMAIL 12/29/14	**All	Phone Call	1/16/15
GROUND SERVICE TECHNOLOGY	Fax 12/1/14	**All	Phone Call	1/19/15
GSJ UTILITY SUPPLY	Fax 12/16/15	**All	Phone Call	1/19/15
HALF MOON BAY GRADING & PAVING	Email 1/9/15	**All	Phone Call	1/19/15
HERCA TELECOMM SERVICES, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
HERCON COMPANY, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
HERCULES ELECTRIC	EMAIL 12/29/14	**All	Phone Call	1/16/15
HI-VOLTAGE SPLICING CO., INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
HUNSAKER SAFETY & SIGN, INC.	Email 1/9/15	**All	Phone Call	1/19/15
HYDROCONSULT ENGINEERS, INC.	Email 1/9/15	**All	Phone Call	1/19/15
INDUSTRIAL BATTERY SERVICES	EMAIL 1/15/15	**All	Phone Call	1/19/15
INTEGRITY REBAR PLACERS	Email 1/9/15	**All	Phone Call	1/19/15
INTERIOR DEMOLITION INC	Email 1/9/15	**All	Phone Call	1/19/15
INTERWEST PACIFIC, LTD.	Email 11/26/14 & 1/15/15	**All	Phone Call	1/15/15

J & M LAND RESTORATION, INC.	Fax 12/1/14	**All	Phone Call	1/19/15
J FRANCIS COMPANY	Email 1/9/15	**All	Phone Call	1/19/15
J N A BUILDERS, INC.	Email 11/26/14	**All	Phone Call	1/15/15
J. C. PALOMAR CONSTRUCTION, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
J. MORAGA CONSTRUCTION, INC	Email 1/9/15	**All	Phone Call	1/19/15
JA-CO TRUCKING INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
JARELL HARRIS STRIPING SERVICES	Email 1/9/15	**All	Phone Call	1/19/15
JJ NGUYEN INC.	Fax 12/1/14	**All	Phone Call	1/19/15
JM FIBER OPTICS, INC.	Email failed, sent reg mail 1/9/15	**All	Phone Call	1/19/15
K & G CONCRETE INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
K R C SAFETY CO. INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 1/9/15	**All	Phone Call	1/19/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 1/9/15	**All	Phone Call	1/19/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
KILLGORE INDUSTRIES	Email 1/9/15	**All	Req no phone calls	n/a
KIONA LANDSCAPING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
KITCHELL CONSTRUCTION, INC.	Email 1/9/15	**All	Phone Call	1/19/15
KWAN WO IRONWORKS INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
L S TRUCKING	Fax 12/1/14	**All	Phone Call	1/19/15
L.D. STROBEL CO., INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
LA FIRMA INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
LAGO VISTA CONSTRUCTION, INC.	Email 1/9/15	**All	Phone Call	1/19/15
LANDAVAZO BROTHERS, INC.	MAIL 12/29/14	**All	Phone Call	1/16/15
LARIOS AND SONS	Regular mail 1/9/15	**All	Req no phone calls	n/a
LENNOVA	EMAIL 12/29/14	**All	Phone Call	1/16/15
LINDCO, INC	Email 1/9/15	**All	Phone Call	1/19/15
LNA CONCRETE STRUCTURES, INC.	Email 11/26/14	**All	Phone Call	1/15/15
LONE STAR LANDSCAPE, INC.	Fax 12/1/14	**All	Phone Call	1/19/15
LOS ANGELES SIGNAL CONSTRUCTION, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
LOWERS WELDING & FABRICATION, INC.	Email 1/9/15	**All	Phone Call	1/19/15
M & S ENVIRONMENTAL LANDSCAPES, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
M A S IRON CO.	EMAIL 12/29/14	**All	Phone Call	1/16/15
M CONSTRUCTION & DESIGN, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15

M J AVILA COMPANY, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
M&M ELECTRIC COMPANY	Fax 12/1/14	**All	Phone Call	1/15/15 & 1/21/15
M. HERNANDEZ CONSTRUCTION INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
MACHADO & SONS CONSTRUCTION, INC	Email 1/9/15	**All	Phone Call	1/19/15
MAD STEEL INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
MAG-CON ENGINEERING AND CONSTRUCTION, INC	Email 1/9/15	**All	Phone Call	1/19/15
MARTIN GENERAL ENGINEERING INC	Email 1/9/15	**All	Phone Call	1/19/15
MAX FUSION	EMAIL 12/29/14	**All	Phone Call	1/16/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
MEGAVOLT ELECTRICAL SERVICES	EMAIL 12/29/14	**All	Phone Call	1/16/15
METCO	Email 12/29/14	**All	Phone Call	1/16/15
MG LIGHTING & ELECTRIC, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
MINARET MASONRY	EMAIL 12/29/14	**All	Req no phone calls	n/a
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
MOJAM INCORPORATED	Email 1/9/15	**All	Phone Call	1/19/15
MORALES CONTRACTING SERVICES	EMAIL 12/29/14	**All	Phone Call	1/16/15
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
MRCI, INC.	EMAIL 12/29/14 failed-sent reg mail 1/5	**All	Phone Call	1/16/15
MSE GROUP	Email failed, sent reg mail 1/9/15	**All	Req no phone calls	n/a
MV CONSTRUCTION, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
NET ELECTRIC, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
NEW WEST LANDSCAPING	EMAIL 12/29/14	**All	Phone Call	1/16/15
Newland Entities, Inc	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
NIELSON CONSTRUCTION	Email 1/15/14	**All	Req no phone calls	n/a
NISH-KO INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
NITTA EROSION CONTROL	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
NORCAL GENERAL CONSTRUCTION CORP	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email 1/9/15	**All	Phone Call	1/19/15
NTK CONSTRUCTION INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15

NUNO IRON & MFG, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
OLIVAS VALDEZ INC.	Email 1/15/15	**All	Phone Call	1/15/15
OLIVER TRANSBAY CONSTRUCTION INC	Email 1/9/15	**All	Phone Call	1/19/15
ON THE LEVEL CONCRETE	EMAIL 12/29/14	**All	Phone Call	1/16/15
ONE WAY ELECTRIC, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
OPTIMA ENERGY, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
OSTOVANI & ASSOCIATES, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
P. A. WILSON, INC.	Email 1/9/15	**All	No contact	All contact information fails
PACIFIC WATER TRUCKS	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
PAPILLON BUILDERS	Email 1/9/15	**All	Phone Call	1/19/15
PARADIGM CONSTRUCTION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
PC&N CONSTRUCTION, INC	Email 11/26/14 & 1/15/15	**All	Phone Call	1/15/15
PHASE 3 COMMUNICATIONS	EMAIL 12/29/14	**All	Phone Call	1/16/15
PHOENIX ELECTRIC COMPANY	EMAIL 12/29/14	**All	Phone Call	1/16/2015 & 1/21/15
PK CONSTRUCTION	Email 1/9/15	**All	Phone Call	1/19/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
PROTECTION LINK	Email 1/9/15	**All	Phone Call	1/19/15
QUALITY ERECTORS & CONSTRUCTION, INC.	MAIL 12/29/14	**All	Phone Call	1/16/15
QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
QUANTUM CONSTRUCTION COMPANY	Email 1/9/15	**All	Phone Call	1/19/15
QUIMU CONTRACTING, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
QUINTERO'S ELECTRIC, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
R M T LANDSCAPE CONTRACTORS, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
R&A SERVICES	EMAIL 12/29/14 failed-sent reg mail 1/5	**All	Phone Call	1/16/15
R&S TRUCKING, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
R. DUGAN CONSTRUCTION	Email 12/29/14	**All	Phone Call	1/16/15
R. E. SERRANO INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
RAM CONSTRUCTION & CONCRETE, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15

REBAR INTERNATIONAL, INC.	Fax 12/1/14	**All	Phone Call	1/19/15
RELIANCE ENGINEERING INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
REYES & SONS ELECTRIC CO	EMAIL 12/29/14	**All	Phone Call	1/16/15
RMT LANDSCAPE CONTRACTORS	Fax 12/1/14	**All	Phone Call	1/19/15
RNR CONSTRUCTION	Fax 12/16/15	**All	Phone Call	1/19/15
ROBY TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
RODGERS CONST. & ENGINEERING CO., INC	Email 1/9/15	**All	Phone Call	1/19/15
ROSHCA ELECTRIC	EMAIL 12/29/14	**All	Phone Call	1/16/15
ROYAL TRUCKING/ MAINTENANCE	Regular mail 1/9/15	**All	Phone Call	1/19/15
RUBICON BUILDERS INC.	Email 11/26/14	**All	Phone Call	1/15/15
RUDY PAINTS	Email 1/9/15	**All	Phone Call	1/19/15
RUPERT CONSTRUCTION SUPPLY	Fax 12/1/14	**All	Phone Call	1/19/15
S & S TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
S C ENVIRONMENTAL, INC.	Email 1/9/15	**All	Phone Call	1/19/15
S KWOK ENGINEERS, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
S&S TRUCKING	Fax 12/1/14	**All	Phone Call	1/19/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 1/9/15	**All	Phone Call	1/19/15
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	Email 1/9/15	**All	Phone Call	1/19/15
SCHOTKA CONSTRUCTION INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
SEAN CONSTRUCTION & DEVELOPMENT	MAIL 12/29/14	**All	Phone Call	1/16/15
SERVITEK SOLUTIONS, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 1/9/15	**All	Phone Call	1/19/15
SITEWORKS CONSTRUCTION, INC	Email 11/26/14	**All	Phone Call	1/15/15 & 1/21/15
SJD CONSTRUCTION INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
SJR MASONRY & CONSTRUCTION	EMAIL 12/29/14	**All	Phone Call	1/16/15
SLS CONSTRUCTORS, INC	Email 1/9/15	**All	Phone Call	1/19/15
SMARTBUILDING IQ, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
SOUTH CENTRAL IRON, INC.	Email 1/9/15	**All	Phone Call	1/19/15
SOUTH COAST SWEEPING, INC.	Email 1/9/15	**All	Phone Call	1/19/15
SOUZA CONSTRUCTION INC	Email 1/15/15	**All	Req no phone calls	n/a
SPENCER MASONRY	EMAIL 12/29/14	**All	Phone Call	1/16/15
STATEWIDE STRIPES, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15

STI TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
STOLOSKI & GONZALEZ, INC.	Email 1/9/15	**All	Phone Call	1/19/15
STONY CREEK GENERAL ENGINEERING	Email 1/9/15	**All	Phone Call	1/19/15
STRIVE CONCRETE CUTTING, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
SUAREZ & MUNOZ CONSTRUCTION, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
SUDDEN SAM'S TRUCKING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
SULLIVAN THOMPSON MASONRY & RESTORATION	EMAIL 12/29/14	**All	Phone Call	1/16/15
SUN AND SUN INDUSTRIES, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
SUPERIOR HYDRO-SEEDING	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email 1/15/14	**All	Phone Call	1/19/15
T & S DVBE	Email 1/20/15	**All	Phone Call	1/21/15
T.D.W. CONSTRUCTION, INC	Email 11/26/14	**All	Phone Call	1/15/15 & 1/21/15
TAHLEQUAH STEEL, INC.	Email 1/9/15	**All	Phone Call	1/19/15
TALUS CONSTRUCTION, INC.	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
TEAM NORTH CONSTRUCTION SERVICE5	Fax 12/1/14	**All	Phone Call	1/19/15
TEC MANAGEMENT CONSULTANTS INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
TITAN SERVICES, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
TOM'S METAL SPECIALISTS, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
TOP WEST ELECTRICAL, INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
TRAFFIC CONTROL PROS	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
TRAFFIC LOOPS CRACKFILLING, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AN	Email 1/9/15	**All	Phone Call	1/19/15
TRIANGLE EXCAVATION	Fax 12/1/14	**All	Phone Call	1/19/15
TRIUMPH GEOSYNTHETICS	Fax 11/26/14	**All	Phone Call	1/19/15
TRI-VALLEY CONTRACTING, INC.	Email 11/26/14	**All	Phone Call	1/15/15 & 1/21/15
TRUE CHAMPIONS INC.	EMAIL 12/29/14	**All	Phone Call	1/16/15
TSR CONSTRUCTION COMPANY	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
TUCKER TECHNOLOGY INC	Email 1/9/15	**All	Req no phone calls	n/a
TWO BROTHERS CONSTRUCTION	Email 11/26/14	**All	Phone Call	1/15/15
TYRELL RESOURCES	Fax 12/1/14	**All	Phone Call	1/19/15
TYRRELL RESOURCE5, INC.	Fax 12/1/14	**All	Phone Call	1/19/15
U.S. CONCRETE CONSTRUCTION, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
UDB ENTERPRISES, INC	Email 1/9/15	**All	Phone Call	1/19/15

UDBE STEEL	Email 1/9/15	**All	Phone Call	1/19/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 1/9/15	**All	Phone Call	1/19/15
USA CONSTRUCTION	Email 1/15/15	**All	Phone Call	1/19/15
USA TRUCKING, INC	Email and/or fax 11/26/14 through DBEgoodfaith.com	**All	Phone Call	12/17/14 & 1/19/15
UWA ELECTRIC CO.	Email 1/9/15	**All	Phone Call	1/19/15
V A P CONSTRUCTION INC	Email 11/26/14	**All	Req no phone calls	n/a
VALVERDE CONSTRUCTION, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
VINTAGE PAVING COMPANY, INC.	Email 11/26/14 & 1/15/15	**All	Phone Call	1/16/15
VT ELECTRIC, INC.	Email 1/9/15	**All	Phone Call	1/19/15
WALLACE STRUCTURES	Email 11/26/14 & 1/15/15	**All	Phone Call	1/15/15
WESTERN TRAFFIC SUPPLY	Fax 11/26/14	**All	Phone Call	1/19/15
WESTPOWER, INC	EMAIL 12/29/14	**All	Phone Call	1/16/15
WHITE'S CUSTOM CONSTRUCTION	Email 1/9/15	**All	Phone Call	1/19/15
WILLIAMS MASONRY	EMAIL 12/29/14	**All	Phone Call	1/16/15
WK MCLELLAN COMPANY	Email 11/26/14 & 1/15/15	**All	Phone Call	1/19/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email 1/15/15	**All	Phone Call	1/16/15
NOTES:				
****All firms above received our IFB with all scopes of work available**				

CALTRANS SEARCHES

Back To Query Form

Wed Nov 26 09:56:50 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
cs Codes: 237310 Highway, Street, and Bridge Construction
.k Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL AMENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

53 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E
5270	A B 5 L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@
32335	A.J. VASCONI GEREAL ENGINEERING	1B20 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@aj
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	9453B								DBE	rosy@
877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	1210 STONEY POINT WAY		ROSEVILLE	CA	95661		PO BOX B76		ROSEVILLE	ROSEVILLE	95661		DBE	heasl
24042	AMLAND CORP	316B KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevin
40322	ARROW S COMPANY	177 CALIFORNIA AVENUE		ARBUCKLE	CA	95912		P.O. BOX 1409		ARBUCKLE	ARBUCKLE	95912		DBE	lori@
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jcbay
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsala
3B218	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY		SACRAMENTO	CA	95B34								DBE	
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	11818 FAIRWAY DRIVE		YUCAIPA	CA	92399								DBE	bravc
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE 5PRING5	CA	956B2		P.O. BOX 921		SHINGLE SPRINGS	5HINGLE 5PRINGS	956B2		DBE	burke
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRE5NO	CA	93722								DBE	shelle
	CONTRACTOR	3960						P.O.							

36742	5ERVICES GROUP, INC.	INDUSTRIAL BLVD SUITE 500	WEST 5ACRAMENTO	CA	95691	BOX 1505	WE5T SACRAMENTO	WEST SACRAMENTO	95691	DBE	shelli
40072	COOKS AND SON INC.	4134 ODIE LANE	5ANTA MARIA	CA	93455	4134 ODIE LANE	SANTA MARIA	SANTA MARIA	93455	DBE	cooks
40634	CRE8IVE ENGINEERING INC	77-770 CDUNTRY CLUB DR,. 5UITE D	PALM DESERT	CA	92211					DBE	cre8iv
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 5TATE HIGHWAY 16	WOODLAND	CA	95695	P.O. BOX 8608	WOODLAND	WOODLAND	95776	DBE	sdefty
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	92870					DBE	alex.s
39513	ERNE5T B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758 6212					DBE	dee4:
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703	13432 ACLARE 5TREET,	CERRITOS	CERRITO5	90703	DBE	info@

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 26 09:56:58 PST 2014

Query Criteria
District: 04
County: NAPA
Work Category: 23 Construction
Work Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL AMENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

53 items found, displaying 21 to 40.[First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgri
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.n
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	SANTA ANA	92707		DBE	jgates
507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geror
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office
39353	J N A BUILDERS, INC.	3549 EL CAMINITO		LA CRESCENTA	CA	91214								DBE	JNAB
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarc
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	bruce
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mack
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	ATWATER	95301		DBE	valde
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dniels
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE		MILPITAS	CA	95035		1950 MAJESTIC COURT		SAN JOSE	SAN JOSE	95132		DBE	norca
35955	Newland Entities, Inc	335 TEEGARDEN		YUBA CITY	CA	95992								DBE	rcerva

		AVENUE										
31112	OLIVAS VALDEZ INC.	4001 MAIN 5T. #309	VANCOUVER	WA	98663	P.O. BOX 249	LA CENTER	LA CENTER	98629		DBE	foliva
, 021	PARADIGM CON5TRUCTION	5321 TER5K WAY	ELK GRDVE	CA	95757	P.O. BOX 582734	ELK GROVE	ELK GROVE	95758		DBE	steve
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT 5PRING5 ROAD	BYRON	CA	94514						DBE	cplun
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED	MERCED	95344		DBE	david
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA	95620	P.O. BOX 1177	DIXON	DIXDN	95620	1177	DBE	quim

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 26 09:57:03 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL AMENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

53 items found, displaying 41 to 53.[First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	rick
41661	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B		SAN FRANCISCO	CA	94124								DBE	rub
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kde
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjd
3052B	SOUZA CONSTRUCTION INC	5B6 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE	
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE #205		ANCHORAGE	ANCHORAGE	99503		DBE	nin
52B2	T.D.W. CONSTRUCTION, INC	101 GREENVILLE RD		LIVERMORE	CA	94550		PO BOX 111		LIVERMORE	LIVERMORE	94551		DBE	josi
41297	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	lan
38621	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE		BUENA PARK	CA	90621								DBE	dk.
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vap
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wal
[illegible]406	WK MCLELLAN COMPANY	254 SEARS POINT ROAD		PETALUMA	CA	94954								DBE	rita

Export options: CSV | Excel | XML

EXCEL EXPORT OF CALTRANS DATABASE SEARCH BY WORK CODE WITH COUNTY FILTER

Solicited?	Date and method of initial outreach	Firm/DBA Name	Address	City	State
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA
Yes	Email 11/26/14	A S CONTRACTORS, INC.	5347 COLE ROAD	MARIPOSA	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA
Yes	Email 11/26/14	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.	FREMONT	CA
Yes	Email 11/26/14	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	1210 STONEY POINT WAY	ROSEVILLE	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA
Yes	Email 11/26/14	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA
Yes	Regular mail 11/26/14	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY	SACRAMENTO	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	11818 FAIRWAY DRIVE	YUCAIPA	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA
Yes	Email 11/26/14	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD	FRESNO	CA
Yes	Email 11/26/14	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA
Yes	Email 11/26/14	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA
Yes	Email 11/26/14	CRE8IVE ENGINEERING INC	77-770 COUNTRY CLUB DR,. SUITE D	PALM DESERT	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16	WOODLAND	CA
Yes	Email 1/15/14	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA
Yes	Email 1/15/14	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA
Yes	Email 11/26/14	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA
Yes	Email 1/15/14	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA

Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA
Yes	Email 11/26/14	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600	SANTA ANA	CA
Yes	Email 11/26/14	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA
Yes	Email 11/26/14	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA
Yes	Email 11/26/14	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA
Yes	Email 11/26/14	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	M J AVILA COMPANY, INC.	7258 W. RIALTO	FRESNO	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MV CONSTRUCTION, INC.	PO BOX 1575	ATWATER	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	Newland Entities, Inc	335 TEEGARDEN AVENUE	YUBA CITY	CA
Yes	Email 1/15/14	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA
Yes	Email 1/15/14	OLIVAS VALDEZ INC.	4001 MAIN ST. #309	VANCOUVER	WA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	PARADIGM CONSTRUCTION	5321 TERSK WAY	ELK GROVE	CA
Yes	Email 11/26/14	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA
Yes	Email 11/26/14	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA
Yes	Email 11/26/14	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA
Yes	Email 1/15/14	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA
Yes	Email 1/15/14	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6	FAIRFIELD	CA

Yes	Email 11/26/14	T.D.W. CONSTRUCTION, INC	101 GREENVILLE RD	LIVERMORE	CA
Yes	Email 11/26/14	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE	ORINDA	CA
Yes	Email 11/26/14	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE	BUENA PARK	CA
Yes	Email 11/26/14	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST	LA MIRADA	CA
Yes	Email 1/15/14	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA
Yes	Email 11/26/14	WALLACE STRUCTURES	2515 TAWNDALE LN	HYDESVILLE	CA
Yes	Email 1/15/14	WK MCLELLAN COMPANY	254 SEARS POINT ROAD	PETALUMA	CA

Zip	EMail	Contact Name	Area Code	Phone Num	Fax Area Co	Fax Area Code
94544	luis@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
95338	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
94520	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400		
94538	rosy@alanizpaving.com	null JESUS CASTANEDA ALANIZ	510	770-5000	510	770-5070
95661	heasley@allphaseasphalt.com	GARRY EASLEY	916	771-4602	916	771-4603
95132	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
95912	lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555
94710	jcbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500
92071	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
95834		BOBBIE JO WILLIAMS	916	359-5055		
92399	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637		
95682	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411
93722	shelleya@calvalleyconstructio	SHELLEY AVILA	559	274-0300	559	274-0311
95691	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646
93455	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473
92211	cre8iveEngineering@gmail.co	REGINA CASTRO	760	200-8889	760	200-1116
95695	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770
92870	alex.singh@dreambuildercorp	ANURAG SINGH	714	646-3697	714	646-3698
95758	dee4321@frontiernet.net	ERNEST B. DEE	916	271-0410	916	691-2127
90703	info@exbon.com	JANET LEE	562	777-8900	562	777-1888
94580	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095
93551	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900

95966	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	
92707	jgates.gei@gmail.com	JOE GATES	310	592-5810	714	382-6801	
90032	geronimo_concrete@sbcgloba	LIDIA LOPEZ	323	225-2016	323	222-8312	
92075	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	
91214	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	
93291	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	
91709	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	
93723	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	
95521	mackymccullough@mccullou	MACKY MCCULLOUGH	707	825-1014	707	825-1769	
95301	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	
95992	rcervantes@newlandentities.c	ROBERT CERVANTES	530	755-1178	530	674-0756	
94558	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	
95035	norcalgeneralconstruction@y	KENNY PHAN	408	886-0335	408	969-1650	
98663	folivas@olivasvaldez.com; jara	ROBERT VALDEZ	360	225-7900	360	225-6400	
95757	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	
94514	cplum@pcnconstructioninc.co	CHRISTI PLUM	925	634-4567	925	634-4339	
95344	davidscott@gvni.com; cell 510	DAVID SCOTT	209	722-2226	209	722-2227	
95620	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	
94553	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	
94124	ruben@rubecon.com or offic	RUBEN SANTANA	415	206-7740	415	206-1750	
94549	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	
95361	sjdconst@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	
93223		MANUEL SOUZA	559	747-7100	559	747-7101	
94533	ninah.moody@suulutaaq.com	TRACY CRAIN	707	427-3209	707	635-8187	

94550	josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325	
94563	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	
90621	dk.2bros@gmail.com	DONG KIM	714	521-7006	714	521-7007	
90638	vapconstructioninc@gmail.co	ARVIND PRASAD	714	253-3270	714	551-9420	
95694	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	
95547	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	
94954	ritam@wkmclellan.com	RITA MILLER	707	763-2407	707	713-1038	

Annette Conley

From: Annette Conley
nt: Wednesday, November 26, 2014 10:05 AM
o: 'deni@sti.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'lori@arrowsco.com'; 'shelleya@calvalleyconstruction.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'info@exbon.com'; 'jgates.gei@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'agarcialna@aol.com'; 'cplum@pcnconstructioninc.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'josie@tdwconstruction.com'; 'landy@trivalleystriping.com'; 'dk.2bros@gmail.com'; 'vapconstructioninc@gmail.com'; 'wallacestr@aol.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

'e will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 NOV 26 2014
MAILED FROM ZIP CODE 95407

BJ WILLIAMS
3664 TREFETHEN WAY
SACRAMENTO, CA 95834

Back To Query Form

Mon Dec 29 12:04:59 PST 2014

Query Criteria
District: 04
County: NAPA
Work Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displayiog 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE
40771	ACM LIGHTING	201 S. MERRILL ST.		CORDNA	CA	92882								DBE
33975	AJK COMMUNICATIONS	11805 SMITH AVE		SANTA FE SPRINGS	CA	90670								DBE
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE
042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	13040 SMOKETREE PLACE		CHINO	CA	91710								DBE
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		D8E
14639	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	1191 HUNTINGTON DRIVE #227		DUARTE	CA	91010		1191 HUNTINGTON DRIVE #227		DUARTE	DUARTE	91010		DBE
4922	BARNES ELECTRIC	501 S. HOWARD STREET		CORONA	CA	92879	1546	501 S. HOWARD STREET		CORONA	CORONA	92879	1546	DBE
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12		SOUTH SAN FRANCISCO	CA	94080								DBE
33212	BECI ELECTRIC, INC.	8137 CAPWELL DRIVE		OAKLAND	CA	94621								DBE
42378	BELLCURVE AND SYNCNETWORKS	S300 REYNIER AVENUE		LOS ANGELES	CA	90056								DBE
37742	BELMONTE'S CONCRETE SERVICE	43S6 COLISEUM WAY		OAKLAND	CA	94601								DBE
34267	BESS TESTLAB, INC.	991 GEORGE STREET		SANTA CLARA	CA	950S4								DBE

36423	BIRDI & ASSOCIATES, INC.	723 E GREEN STREET	PASADENA	CA	91103	723 E GREEN STREET	PASADENA	PASADENA	91103	DBE
41963	BLUE CABLE INC	7306 COLDWATER CANYON AVE #B	NORTH HOLLYWOOD	CA	91605					DBE
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867					DBE
41061	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374					DBE
41929	CABLE LINKS CONSTRUCTION GROUP, INC.	S940 E SHIELDS, SUITE 101	FRESNO	CA	93727					DBE

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:22 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractnr C31 Construction Znne Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 21 to 40.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	Clty	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM
33568	CADIT COMPANY	ONE CYPRESS COURT		TROPHY CLUB	TX	76262		P. O. BOX 784		ROANOKE	ROANOKE	76262		DBE	k.carlis
36919	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212		SAN FRANCISCO	CA	94130								DBE	jb.calc
17042	CALCON STEEL CONSTRUCTION, INC.	1226 W. 196TH STREET		TORRANCE	CA	90502								DBE	benn@
35073	CAROB VALLEY ELECTRIC, INC.	12035 SLAUSON AVE., SUITE G		SANTA FE SPRINGS	CA	90670	2277							DBE	gina.m
39528	CE GREEN INC.	6105 MAIN AVENUE		ORANGEVALE	CA	95662		6105 MAIN AVENUE		ORANGEVALE	ORANGEVALE	95662		DBE	carole
283	CES LIGHTING, LLC	18107 SHERMAN WAY SUITE 210		RESEDA	CA	91335								DBE	info@
33135	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE		BIG BEAR CITY	CA	92314		P. O. BOX 1600		BIG BEAR CITY	BIG BEAR CITY	92314	1600	DBE	airbear
13624	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH		RICHMOND	CA	94804								DBE	jcirime
33473	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G		SAN FRANCISCO	CA	94124								DBE	
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	FRESNO	93727		DBE	contec
41764	CORNEJO CONSTRUCTION COMPANY	809 EAST CARILLO ST.		SANTA BARBARA	CA	93103		P.O. BOX 22302		SANTA BARBARA	SANTA BARBARA	93121		DBE	jcornej
38678	CRF WESTERN, INC.	23000 MEADOW LANE, SUITE B		TWAIN HARTE	CA	95383		P.O. BOX 688		TWAIN HARTE	TWAIN HARTE	95383		DBE	dan@
30081	DOD CONSTRUCTION	3501 EDISON HIGHWAY		BAKERSFIELD	CA	93307		PO BOX 70187		BAKERSFIELD	BAKERSFIELD	93387		DBE	derrick
188	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B		IRWINDALE	CA	91702								DBE	rsl@dc
25021	E E ELECTRIC, INC	11127 CALABASH AVENUE		FONTANA	CA	92337		P. O. BOX 465		MIRA LOMA	MIRA LOMA	91752		DBE	eeelec

39990	E M F FIRE SOLUTIONS	13781 ROSELL AVE. UNIT B	CHINO	CA	91710	P.O. BOX 596	YORBA LINDA	YORBA LINDA	92885	DBE	cgalva
13	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	13781 ROSWELL AVENUE UNIT B	CHINO	CA	91710	P.O. BOX 596	YORBA LINDA	YORBA LINDA	92885	DBE	cgalva
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062 3834					DBE	brooks
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505					DBE	rpendu
35751	EXARO TECHNOLOGIES CORPORATION	1831 BAYSHORE HWY	BURLINGAME	CA	94010					DBE	hd@ex

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:26 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 41 to 60.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM
35396	EXPRESS ENERGY SERVICES, INC	12570 INDUSTRY ST		GARDEN GROVE	CA	92841		11278 LOS ALAMITOS, #140		LOS ALAMITOS	LOS ALAMITOS	90720		DBE	docrive
29335	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD		EXETER	CA	93221		P.O. BOX 1107		EXETER	EXETER	93221		DBE	forcetra
30303	FRANCIES ELECTRIC, INC.	3420 RIO GRANDE		BAKERSFIELD	CA	93313		PO BOX 70756		BAKERSFIELD	BAKERSFIELD	93387		DBE	francies
39204	FREMONT REINFORCING STEEL	4104 POLARIS AVENUE		UNION CITY	CA	94587								DBE	fremon
4099B	GALINDO ELECTRIC	41017 ROAD 116		OROSI	CA	93647								DBE	victor.g
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243		SAN RAMON	CA	94583		231 MARKET PLACE, #243		SAN RAMON	SAN RAMON	94583		DBE	geckog
37265	GEMSTONE MASONRY, INC	6403 ALDERBROOK LANE		BAKERSFIELD	CA	93312								DBE	gemstc
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronir
36329	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	1S01 N. RAYMOND AVE., SUITE B		ANAHEIM	CA	92801		1S01 N. RAYMOND AVE., SUITE B		ANAHEIM	ANAHEIM	92801		DBE	william
31176	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE		GARDEN GROVE	CA	92843								DBE	trila.grs
9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET		STOCKTON	CA	95206								DBE	GOLDE
416S3	GREEN TECH ELECTRIC SOLUTIONS	12333 SARATOGA-SUNNYVALE ROAD, SUITE M		SARATOGA	CA	95070								DBE	manuel
;91	HERCA TELECOMM SERVICES, INC.	18610 BECK STREET		PERRIS	CA	92570								DBE	hector.
3S158	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS,		RANCHO SANTA MARGARI	CA	92688								DBE	ahernar

		STE 200									
41192	HERCULES ELECTRIC	573 CEDAR ST	VALLEJO	CA	94591					DBE	hercele
[illegible]153	HI-VOLTAGE SPLICING CO., INC.	POST OFFICE BOX 152	DANVILLE	CA	94526	755 EL PINTADO ROAD	DANVILLE	DANVILLE	94526	DBE	kelly@l
33587	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804					DBE	ibsreco
39353	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214					DBE	JNABUI
41668	J. C. PALOMAR CONSTRUCTION, INC.	2627 S. MAIN STREET	SANTA ANA	CA	92707					DBE	chris@.
38962	K & G CONCRETE INC	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661					DBE	keaven

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:30 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 61 to 80.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...
30847	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE		BAKERSFIELD	CA	93306								DBE	JerryKCCC@...
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	9SS03		P.O. BOX 5138		ARCATA	ARCATA	95518		DBE	egruetzmac...
41989	KIRNA SOLAR ELECTRIC HEATING & COOLING	3633 NORWOOD AVE		SAN JOSE	CA	9S148								DBE	info@kirna...
27205	KWAN WO IRONWORKS INC.	31628 HAYMAN STREET		HAYWARD	CA	94544								DBE	florencek@...
32366	L.D. STROBEL CO., INC.	1022 SHARY CIRCLE, UNIT 9		CONCORD	CA	94518								DBE	strobel@ld...
33315	LANDAVAZO BROTHERS, INC.	29280 PACIFIC STREET		HAYWARD	CA	94544								DBE	
37702	LENNOVA	10612 MIDWAY AVENUE		CERRITOS	CA	90703		10612 MIDWAY AVENUE		CERRITOS	CERRITOS	90703		DBE	tony@lenno...
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	15S N. EUCLA		SAN DIMAS	CA	91773								DBE	chris72549...
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...
35105	M A S IRON CO.	1850 E. 61ST STREET		LOS ANGELES	CA	90001								DBE	masironcor...
37932	M CONSTRUCTION & DESIGN, INC.	43126 OSGOOD RD.		FREMONT	CA	94539								DBE	jessica@mc...
34829	M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET		SAN FRANCISCO	CA	94124								DBE	mariano@he...
308	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...
20308	MAX FUSION	2440 CAMINO RAMON, STE		SAN RAMON	CA	94583		P.O. BOX 765		SAN RAMON	SAN RAMON	94583		DBE	nmasfa@max...

		285					
38696	MEGAVOLT ELECTRICAL SERVICES	17073 KINGSBURY STREET	GRANADA HILLS	CA	91344 6219	DBE	xuhua01@ya...
306	METCO	2165 FRANCI5CO BOULEVARD, #AI	SAN RAFAEL	CA	94901	DBE	c.martinez...
38248	MG LIGHTING & ELECTRIC, INC	73-804 DINAH SHORE DR	PALM DE5ERT	CA	92211	DBE	mgprez@ear...
39529	MINARET MASONRY	33A COMMERCE PLACE	VACAVILLE	CA	95687	DBE	bobmorales...
4481	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	DBE	mcs.rexhan...

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:35 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 81 to 100.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM
7972	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL		SUTTER CREEK	CA	95685		P.O. BOX 951		SUTTER CREEK	SUTTER CREEK	95685		DBE	mothe
38705	MRCI, INC.	4974 N FRESNO STREET, ST#159		FRESNO	CA	93726								DBE	mrci@
38049	NET ELECTRIC, INC.	P.O. BOX 922		SAN LEANDRO	CA	94577		P. O. BOX 922		SAN LEANDRO	SAN LEANDRO	94577		DBE	info@r
40921	NEW WEST LANDSCAPING	1019 W. 133RD ST.		GARDENA	CA	90247								DBE	newwe
9483	NISH-KO INC.	713 NORTH VALENTINE AVE		FRESNO	CA	93706	1041							DBE	nish-k
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE		MILPITAS	CA	95035		1950 MAJESTIC COURT		SAN JOSE	SAN JOSE	95132		DBE	norcal
40834	NUNO IRON & MFG, INC	315 BITTERWATER RD.		KING CITY	CA	93930								DBE	bpant
40678	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317		SAN FRANCISCO	CA	94124		1485 BAYSHORE BLVD. #122		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	onthel
36005	ONE WAY ELECTRIC, INC	7840 WINDING WAY		FAIR OAKS	CA	95628		PO BOX 2466		FAIR OAKS	FAIR OAKS	95628		DBE	info@i
41887	OPTIMA ENERGY, INC.	20695 S. WESTERN AVENUE, #108		TORRANCE	CA	90501								DBE	young
36058	OSTOVANI & ASSOCIATES, INC.	481-B E. WHITTIER BLVD.		LA HABRA	CA	90631								DBE	ostova
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD		CAZADERO	CA	95421		P.O. BOX 312		CAZADARO	CAZADARO	95421		DBE	parme
34535	PHASE 3 COMMUNICATIONS	224-N 27TH STREET, SUITE B		SAN JOSE	CA	95116								DBE	nick@p
4B	PHOENIX ELECTRIC COMPANY	1350 VAN DYKE AVENUE		SAN FRANCISCO	CA	94124		1350 VAN DYKE AVENUE		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	dlau@
34174	PROFESSIONAL CONCRETE SAWING	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davids

	INC.										
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD.	BENICIA	CA	94510					DBE	
24	QUINTERO'S ELECTRIC, INC	18261 DALLAS AVE	RIVERSIDE	CA	92508	P.O. BOX 70287	RIVERSIDE	RIVERSIDE	92513	DBE	luis@q
143S	R M T LANDSCAPE CONTRACTORS, INC	421 PENDLETON WAY	OAKLAND	CA	94621					DBE	julie@
34435	R&A SERVICES	1733B HOLLY DRIVE	FONTANA	CA	92335					DBE	rlopez
3982B	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752					DBE	brand

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:40 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
Licenses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 101 to 120.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certifi Ty
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE
35197	RAM CONSTRUCTION & CONCRETE, INC.	1712 BRANCH CREEK STREET		BAKERSFIELD	CA	93312		3844 SANTILLAN ST.		BAKERSFIELD	BAKERSFIELD	93312		DBE
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT		CORONA	CA	92880		1026 MEADOWVIEW COURT		CORONA	CORONA	92880		DBE
34998	RELIANCE ENGINEERING INC	PIER 96 ADMIN BLDG		SAN FRANCISCO	CA	94124		P.O. BOX 882103		SAN FRANCISCO	SAN FRANCISCO	94188		DBE
33730	REYES & SONS ELECTRIC CO	12939 ARROYO ST.		SYLMAR	CA	91342								DBE
42027	ROSHCA ELECTRIC	8055 COLLINS DRIVE		OAKLAND	CA	94621								DBE
41661	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B		SAN FRANCISCO	CA	94124								DBE
9101	SEAN CONSTRUCTION & DEVELOPMENT	3837 TENTH STREET		RIVERSIDE	CA	92501		P.O. BOX 517		NORCO	NORCO	92860		DBE
38446	SERVITEK SOLUTIONS, INC.	21017 COMMERCE POINT DRIVE, SUITE D		WALNUT	CA	91789		21017 COMMERCE POINT DRIVE, SUITE D		WALNUT	WALNUT	91789		DBE
30508	SJR MASONRY & CONSTRUCTION	1580 CAMINO WAY		MCKINLEYVILLE	CA	95519		P. O. BOX 2233		MCKINLEYVILLE	MCKINLEYVILLE	95519		DBE
41432	SMARTBUILDING IQ, INC	6711 SIERRA COURT, STE A		DUBLIN	CA	94568								DBE
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE
32266	SPENCER MASONRY	1485 BAYSHORE BLVD., #147		SAN FRANCISCO	CA	94124								DBE
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD		SAN DIEGO	CA	92120		P.O. BOX 600710		SAN DIEGO	SAN DIEGO	92160		DBE
	STRIVE	13501 S.												

36S37	CONCRETE CUTTING, INC	MALENA DRIVE	TUSTIN	CA	92780	1914 P.O. BOX 1970	TUSTIN	TUSTIN	92781	DBE
37627	SUAREZ & MUNOZ CONSTRUCTION, INC.	20975 CABOT BLVD.	HAYWARD	CA	94545	1155				DBE
42261	SULLIVAN THOMPSON MASONRY & RESTORATION	35 STILLMAN STREET, STE 103	SAN FRANCISCO	CA	94107					DBE
39874	SUN AND SUN INDUSTRIES, INC	2101 S. YALE STREET	SANTA ANA	CA	92704					DBE
318S9	TEC MANAGEMENT CONSULTANTS INC	510 S LA BREA AVENUE	INGLEWOOD	CA	90301					DBE
34SS4	TITAN SERVICES, INC	18444 N. 25TH AVENUE, #420	PHOENIX	AZ	85023	1123 W CARRIAGE DR.	PHOENIX	PHOENIX	85086	DBE

Export options: CSV | Excel | XML

Back To Query Form

Mon Dec 29 12:05:44 PST 2014

Query Criteria
District: 04
County: NAPA
Naics Category: 23 Construction
nses: C08 Concrete Contractor C10 Electrical Contractor C27 Landscaping Contractor C29 Masonry Contractor C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D06 Concrete Related Services D42 Sign Installation D49 Tree Service D59 Hydroseed Spraying
Firm Type: DBE

132 items found, displaying 121 to 132.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMai
35265	TOM'S METAL SPECIALISTS, INC.	894 ROLPH STREET		SAN FRANCISCO	CA	94112								DBE	tom@tom:
38299	TOP WEST ELECTRICAL, INC.	11700 SILVER GATE DRIVE		DUBLIN	CA	94568								DBE	chrisyang0
42433	TRAFFIC CONTROL PROS	4070 NELSON AVE., SUITE A		CONCORD	CA	94520								DBE	estimating
38033	TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.		ANAHEIM	CA	92804		946 S. EMERALD ST		ANAHEIM	ANAHEIM	92804		DBE	trafficloo...
41297	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	landy@triv
30004	TRUE CHAMPIONS INC.	5234 CUSHMAN PL., STE. 200		SAN DIEGO	CA	92110								DBE	TCI@TRUE
38294	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD		CASTAIC	CA	91384								DBE	les@us-co
1045	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE		SANTA FE SPRINGS	CA	90670		10918 SHOEMAKER AVE		SANTA FE SPRINGS	SANTA FE SPRINGS	90670		DBE	joev@valv
14753	WESTPOWER, INC	3055 ALVARADO ST, SUITE 117		SAN LEANDRO	CA	94577		3055 ALVARADO ST.		SAN LEANDRO	SAN LEANDRO	94577		DBE	alex@west
36471	WILLIAMS MASONRY	2102 ENGLAND CT		STOCKTON	CA	95206		PO BOX 6301		STOCKTON	STOCKTON	95206		DBE	mwmason
38406	WK MCLELLAN COMPANY	254 SEARS POINT ROAD		PETALUMA	CA	94954								DBE	ritam@wk
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET		SAN FRANCISCO	CA	94124								DBE	yolandasc

Export options: CSV | Excel | XML

EXCEL EXPORT OF CALTRANS DATABASE SEARCH BY LICENSE TYPE WITH COUNTY FILTER

Solicited?	Date and method of outreach	Firm/DBA Name	Address	City	State	Zip
Yes	EMAIL 12/29/14 FAIL REG MAIL	ABRASIVE BLASTING SERVICE	5465 24TH STREET	RIVERSIDE	CA	92509
Yes	EMAIL 12/29/14	ACM LIGHTING	201 S. MERRILL ST.	CORONA	CA	92882
Yes	EMAIL 12/29/14	AJK COMMUNICATIONS	11805 SMITH AVE	SANTA FE SPRINGS	CA	90670
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132
Yes	EMAIL 12/29/14	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	13040 SMOKETREE PLACE	CHINO	CA	91710
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314
Yes	EMAIL 12/29/14	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	1191 HUNTINGTON DRIVE #227	DUARTE	CA	91010
Yes	EMAIL 12/29/14	BARNES ELECTRIC	501 S. HOWARD STREET	CORONA	CA	92879
Yes	MAIL 12/29/14	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080
Yes	EMAIL 12/29/14	BECI ELECTRIC, INC.	8137 CAPWELL DRIVE	OAKLAND	CA	94621
Yes	EMAIL 12/29/14	BELLCURVE AND SYNCNETWORKS	5300 REYNIER AVENUE	LOS ANGELES	CA	90056
Yes	MAIL 12/29/14	BELMONTE'S CONCRETE SERVICE	4356 COLISEUM WAY	OAKLAND	CA	94601
Yes	EMAIL 12/29/14	BESS TESTLAB, INC.	991 GEORGE STREET	SANTA CLARA	CA	95054
Yes	EMAIL 12/29/14	BIRDI & ASSOCIATES, INC.	723 E GREEN STREET	PASADENA	CA	91103
Yes	EMAIL 12/29/14	BLUE CABLE INC	7306 COLDWATER CANYON AVE #B	NORTH HOLLYWOOD	CA	91605
Yes	EMAIL 12/29/14	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867
Yes	EMAIL 12/29/14	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374
Yes	EMAIL 12/29/14	CABLE LINKS CONSTRUCTION GROUP, INC.	5940 E SHIELDS, SUITE 101	FRESNO	CA	93727
Yes	EMAIL 12/29/14	CADIT COMPANY	ONE CYPRESS COURT	TROPHY CLUB	TX	76262
Yes	EMAIL 12/29/14	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 21	SAN FRANCISCO	CA	94130
Yes	EMAIL 12/29/14 FAIL REG MAIL	CALCON STEEL CONSTRUCTION, INC.	1226 W. 196TH STREET	TORRANCE	CA	90502
Yes	EMAIL 12/29/14	CAROB VALLEY ELECTRIC, INC.	12035 SLAUSON AVE., SUITE G	SANTA FE SPRINGS	CA	90670
Yes	EMAIL 12/29/14	CE GREEN INC.	6105 MAIN AVENUE	ORANGEVALE	CA	95662
Yes	EMAIL 12/29/14	CES LIGHTING, LLC	18107 SHERMAN WAY SUITE 210	RESEDA	CA	91335
Yes	EMAIL 12/29/14	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	92314
Yes	EMAIL 12/29/14	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804
Yes	Fax 1/15/15	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	93727
Yes	EMAIL 12/29/14 FAIL REG MAIL	CORNEJO CONSTRUCTION COMPANY	809 EAST CARILLO ST.	SANTA BARBARA	CA	93103
Yes	EMAIL 12/29/14 FAIL REG MAIL	CRF WESTERN, INC.	23000 MEADOW LANE, SUITE B	TWAIN HARTE	CA	95383

Yes	EMAIL 12/29/14	DOD CONSTRUCTION	3501 EDISON HIGHWAY	BAKERSFIELD	CA	93307
Yes	EMAIL 12/29/14 FAIL REG MAIL	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B	IRWINDALE	CA	91702
Yes	EMAIL 12/29/14 FAIL REG MAIL	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337
Yes	EMAIL 1/15/15	E M F FIRE SOLUTIONS	13781 ROSELL AVE. UNIT B	CHINO	CA	91710
Yes	EMAIL 1/15/15	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	13781 ROSWELL AVENUE UNIT B	CHINO	CA	91710
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505
Yes	EMAIL 12/29/14	EXARO TECHNOLOGIES CORPORATION	1831 BAYSHORE HWY	BURLINGAME	CA	94010
Yes	EMAIL 12/29/14	EXPRESS ENERGY SERVICES, INC	12570 INDUSTRY ST	GARDEN GROVE	CA	92841
Yes	EMAIL 12/29/14	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	93221
Yes	EMAIL 12/29/14	FRANCIES ELECTRIC, INC.	3420 RIO GRANDE	BAKERSFIELD	CA	93313
Yes	EMAIL 12/29/14	FREMONT REINFORCING STEEL	4104 POLARIS AVENUE	UNION CITY	CA	94587
Yes	EMAIL 12/29/14	GALINDO ELECTRIC	41017 ROAD 116	OROSI	CA	93647
Yes	EMAIL 12/29/14	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	94583
Yes	EMAIL 12/29/14	GEMSTONE MASONRY, INC	6403 ALDERBROOK LANE	BAKERSFIELD	CA	93312
Yes	Email 11/26/14	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032
Yes	EMAIL 12/29/14	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	1501 N. RAYMOND AVE., SUITE B	ANAHEIM	CA	92801
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843
Yes	EMAIL 12/29/14	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET	STOCKTON	CA	95206
Yes	EMAIL 12/29/14	GREEN TECH ELECTRIC SOLUTIONS	12333 SARATOGA-SUNNYVALE ROAD, S	SARATOGA	CA	95070
Yes	EMAIL 12/29/14	HERCA TELECOMM SERVICES, INC.	18610 BECK STREET	PERRIS	CA	92S70
Yes	EMAIL 12/29/14	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS, ST	RANCHO SANTA MARGARI	CA	92688
Yes	EMAIL 12/29/14	HERCULES ELECTRIC	573 CEDAR ST	VALLEJO	CA	94591
Yes	EMAIL 12/29/14	HI-VOLTAGE SPLICING CO., INC.	POST OFFICE BOX 152	DANVILLE	CA	94526
Yes	EMAIL 1/15/15	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804
Yes	Email 11/26/14	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214
Yes	EMAIL 12/29/14	J. C. PALOMAR CONSTRUCTION, INC.	2627 S. MAIN STREET	SANTA ANA	CA	92707
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	K & G CONCRETE INC	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	93306
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503
Yes	EMAIL 1/1S/15	KIRNA SOLAR ELECTRIC HEATING & COOLING	3633 NORWOOD AVE	SAN JOSE	CA	95148
Yes	EMAIL 12/29/14	KWAN WO IRONWORKS INC.	31628 HAYMAN STREET	HAYWARD	CA	94544

Yes	EMAIL 12/29/14	L.D. STROBEL CO., INC.	1022 SHARY CIRCLE, UNIT 9	CONCORD	CA	94518
Yes	MAIL 12/29/14	LANDAVAZO BROTHERS, INC.	29280 PACIFIC STREET	HAYWARD	CA	94544
Yes	EMAIL 12/29/14	LENNOVA	10612 MIDWAY AVENUE	CERRITOS	CA	90703
Yes	EMAIL 12/29/14	LOS ANGELES SIGNAL CONSTRUCTION, INC.	15S N. EUCLA	SAN DIMAS	CA	91773
Yes	EMAIL 12/29/14	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	96003
Yes	EMAIL 12/29/14	M A S IRON CO.	1850 E. 61ST STREET	LOS ANGELES	CA	90001
Yes	EMAIL 12/29/14	M CONSTRUCTION & DESIGN, INC.	43126 OSGOOD RD.	FREMONT	CA	94539
Yes	EMAIL 12/29/14	M. HERNANDEZ CONSTRUCTION INC	8S0 RANKIN STREET	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773
Yes	EMAIL 12/29/14	MAX FUSION	2440 CAMINO RAMON, STE 285	SAN RAMON	CA	94583
Yes	EMAIL 12/29/14	MEGAVOLT ELECTRICAL SERVICES	17073 KINGSBURY STREET	GRANADA HILLS	CA	91344
Yes	EMAIL 12/29/14	METCO	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901
Yes	EMAIL 12/29/14	MG LIGHTING & ELECTRIC, INC	73-804 DINAH SHORE DR	PALM DESERT	CA	92211
Yes	EMAIL 12/29/14	MINARET MASONRY	33A COMMERCE PLACE	VACAVILLE	CA	95687
Yes	EMAIL 12/29/14	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA	95685
Yes	EMAIL 12/29/14 failed-sent reg mail 1/5	MRCI, INC.	4974 N FRESNO STREET, ST#159	FRESNO	CA	93726
Yes	EMAIL 12/29/14	NET ELECTRIC, INC.	P.O. BOX 922	SAN LEANDRO	CA	94577
Yes	EMAIL 12/29/14	NEW WEST LANDSCAPING	1019 W. 133RD ST.	GARDENA	CA	90247
Yes	EMAIL 12/29/14	NISH-KO INC.	713 NORTH VALENTINE AVE	FRESNO	CA	93706
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA	95035
Yes	EMAIL 12/29/14	NUNO IRON & MFG, INC	315 BITTERWATER RD.	KING CITY	CA	93930
Yes	EMAIL 12/29/14	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124
Yes	EMAIL 12/29/14	ONE WAY ELECTRIC, INC	7840 WINDING WAY	FAIR OAKS	CA	95628
Yes	EMAIL 12/29/14	OPTIMA ENERGY, INC.	20695 S. WESTERN AVENUE, #108	TORRANCE	CA	90501
Yes	EMAIL 12/29/14	OSTOVANI & ASSOCIATES, INC.	481-B E. WHITTIER BLVD.	LA HABRA	CA	90631
Yes	EMAIL 12/29/14	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421
Yes	EMAIL 12/29/14	PHASE 3 COMMUNICATIONS	224-N 27TH STREET, SUITE B	SAN JOSE	CA	95116
Yes	EMAIL 12/29/14	PHOENIX ELECTRIC COMPANY	1350 VAN DYKE AVENUE	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344
Yes	MAIL 12/29/14	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD.	BENICIA	CA	94510
Yes	EMAIL 12/29/14	QUINTERO'S ELECTRIC, INC	18261 DALLAS AVE	RIVERSIDE	CA	92508
Yes	EMAIL 12/29/14	R M T LANDSCAPE CONTRACTORS, INC	421 PENDLETON WAY	OAKLAND	CA	94621
Yes	EMAIL 12/29/14 failed-sent reg mail 1/5	R&A SERVICES	17338 HOLLY DRIVE	FONTANA	CA	92335
Yes	EMAIL 12/29/14	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752

Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553
Yes	EMAIL 12/29/14	RAM CONSTRUCTION & CONCRETE, INC.	1712 BRANCH CREEK STREET	BAKERSFIELD	CA	93312
Yes	EMAIL 12/29/14	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92880
Yes	EMAIL 12/29/14	RELIANCE ENGINEERING INC	PIER 96 ADMIN BLDG	SAN FRANCISCO	CA	94124
Yes	EMAIL 12/29/14	REYES & SONS ELECTRIC CO	12939 ARROYO ST.	SYLMAR	CA	91342
Yes	EMAIL 12/29/14	ROSHCA ELECTRIC	8055 COLLINS DRIVE	OAKLAND	CA	94621
Yes	Email 11/26/14	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124
Yes	MAIL 12/29/14	SEAN CONSTRUCTION & DEVELOPMENT	3837 TENTH STREET	RIVERSIDE	CA	92501
Yes	EMAIL 12/29/14	SERVITEK SOLUTIONS, INC.	21017 COMMERCE POINT DRIVE, SUITE	WALNUT	CA	91789
Yes	EMAIL 12/29/14	SJR MASONRY & CONSTRUCTION	1580 CAMINO WAY	MCKINLEYVILLE	CA	95519
Yes	EMAIL 12/29/14	SMARTBUILDING IQ, INC	6711 SIERRA COURT, STE A	DUBLIN	CA	94568
Yes	Email 1/15/15	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	93223
Yes	EMAIL 12/29/14	SPENCER MASONRY	1485 BAYSHORE BLVD., #147	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120
Yes	EMAIL 12/29/14	STRIVE CONCRETE CUTTING, INC	13501 S. MALENA DRIVE	TUSTIN	CA	92780
Yes	EMAIL 12/29/14	SUAREZ & MUNOZ CONSTRUCTION, INC.	20975 CABOT BLVD.	HAYWARD	CA	94545
Yes	EMAIL 12/29/14	SULLIVAN THOMPSON MASONRY & RESTORATION	35 STILLMAN STREET, STE 103	SAN FRANCISCO	CA	94107
Yes	EMAIL 12/29/14	SUN AND SUN INDUSTRIES, INC	2101 S. YALE STREET	SANTA ANA	CA	92704
Yes	EMAIL 12/29/14	TEC MANAGEMENT CONSULTANTS INC	510 S LA BREA AVENUE	INGLEWOOD	CA	90301
Yes	EMAIL 12/29/14	TITAN SERVICES, INC	18444 N. 25TH AVENUE, #420	PHOENIX	AZ	85023
Yes	EMAIL 12/29/14	TOM'S METAL SPECIALISTS, INC.	894 ROLPH STREET	SAN FRANCISCO	CA	94112
Yes	EMAIL 12/29/14	TOP WEST ELECTRICAL, INC.	11700 SILVER GATE DRIVE	DUBLIN	CA	94568
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	TRAFFIC CONTROL PROS	4070 NELSON AVE., SUITE A	CONCORD	CA	94520
Yes	EMAIL 12/29/14	TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.	ANAHEIM	CA	92804
Yes	Email 11/26/14	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE	ORINDA	CA	94563
Yes	EMAIL 12/29/14	TRUE CHAMPIONS INC.	5234 CUSHMAN PL., STE. 200	SAN DIEGO	CA	92110
Yes	EMAIL 12/29/14	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384
Yes	EMAIL 12/29/14	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670
Yes	EMAIL 12/29/14	WESTPOWER, INC	3055 ALVARADO ST, SUITE 117	SAN LEANDRO	CA	94577
Yes	EMAIL 12/29/14	WILLIAMS MASONRY	2102 ENGLAND CT	STOCKTON	CA	95206
Yes	EMAIL 12/29/14	WK MCLELLAN COMPANY	254 SEARS POINT ROAD	PETALUMA	CA	94954
Yes	Email 1/15/15	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET	SAN FRANCISCO	CA	94124

EMail	Contact Name	Area Code	Phone Num	Fax Area Co	Fax Area Code	
dianawinn@abrasiveblastingservice.com	KATHRYN DENISE KINCAID	951	683-4692	951	786-9081	
acmlighting@sbcglobal.net	CARLOS MORALES SR.	951	272-4881	951	272-4838	
kirank@ajkcommunications.com;	KIRAN KAUR	562	942-1400	562	942-1800	
debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	
Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	
kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	
rita@aramexxgroupinc.com	RITA SAMOUR	909	746-8066	909	591-4569	
paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	
don_455@hotmail.com	JOHNETTA MACCALLA	626	969-8441	626	969-8741	
belect@sbcglobal.net	RODNEY BARNES	562	833-5372	951	273-0331	
	JEFFREY YEE	415	295-1600	650	869-3509	
rebecca@becielectric.com	REBECCA ANDERSON	510	635-1477	510	635-1498	
syncnetworks@gmail.com	ABIYOU ADMASSU	310	678-5018	424	331-5242	
	BELMONTE RICARDO	510	384-5686	510	261-0577	
jose@besstestlab.com	JUAN JOSE BOHORQUEZ	408	988-0101	408	988-0103	
mbirdi@birdi-inc.com	MONINDER BIRDI	213	550-4250	626	628-1761	
helinda@bluecable.com	HELINDA NAZARI	818	559-5454	818	861-7259	
b.v.landscape@pacbell.net	ANGEL GOMEZ	714	779-2563	714	771-2569	
b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	
office@clcinc.us	SANDY SLUMBERGER	559	277-8555	559	274-1555	
k.carlisle@caditcompany.com	KATHRYN CARLISLE	817	430-4409	817	430-0409	
jb.calcon@mac.com	JULIE BERRY	415	401-9838	415	401-7664	
benn@calconsteel.com	SUNG BEN NAM	310	768-8094	310	768-8096	
gina.miller@carobvalley.com	EDWARD CHAVEZ	562	907-2105	562	907-2106	
carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	916	583-7504	
info@cesprolighting.com	EMY CASTANEDA	818	674-8513			
airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	
jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	
	null CRYSTAL MIKS	415	206-1700	415	206-1711	
contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	
jcornejo@cornejo.com	JESUS CORNEJO	805	965-6404	805	965-7644	
dan@westernmpc.com	DANIEL GARCIA	209	728-1300	209	728-1310	

derrickd@dodconstruction.com	DERRICK DICKERSON	661	366-5000	661	366-8001	
rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	
eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	
cgalvan@emffiresolutions.com	CARLOS GALVAN	909		909		
cgalvan@EMFfiresolutions.com	CARLOS GALVAN	909	464-8090	909	464-2929	
brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	
rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	951	324-8061	
hd@exarotec.com	HECTOR DOMINGUEZ	650	777-4324	650	777-4326	
docrivers@exp-energy.com	DONALD RIVERS	714	650-8870			
forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	
francieselectric@yahoo.com	LEON FRANCIES JR.	661	809-4175	661	834-5725	
fremontreinforcing@gmail.com	ARES VAZQUEZ	510	429-0198	510	429-0198	
victor.galindo@galindoelectric.com	VICTOR GALINDO	559		559		
geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723	925	533-7267	
gemstonemasonryinc@bak.rr.com	JOHN RONALD MORENO	661	588-4810	661	588-5799	
geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	
william@globalelectric.us	WILLIAM JACKSON	800	272-1765	888	377-1221	
trila.grsi@yahoo.com	TRI LA	714	893-0845	714	893-0945	
GOLDENBAYFENCE@YAHOO.COM	CAROLINE TAIVIT	209	944-9754	209	944-5812	
manuel@greentechelectricinc.com	MANUEL CORINAS	408	280-1180	408	777-8363	
hector.castellon@hercatelecomm.com	HECTOR CASTELLON	951	940-5941	951	940-5456	
ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949	766-6770	949	766-6768	
hercelec@yahoo.com	ROBERTO SALCIDO	510	914-8622	707	642-4948	
kelly@hi-voltagesplicing.com	KELLY P. ORTIZ	925	838-7979	925	838-7978	
ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	
JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	
chris@JCPalomar.com	JOSE DIAZ	714	754-6440	714	754-6493	
keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769	
garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	
JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	
egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340			
info@kirnasolar.com	BALJINDER SINGH KAILEY	408	223-2800	408	854-8090	
florencek@kwanwo.com	FLORENCE KONG	510	487-9628	510	487-9698	

strobel@ldstrobel.com	LARRY STOBEL	925	686-3241	925	686-3350	
	null DERRICK LANDAVAZO	510	581-7104	510	581-7423	
tony@lennova.net	TONY GENOVA	562	860-3213	562	860-6913	
chris72549@aol.com	CHRISTOPHER MORALES	909	599-2201	909	599-2722	
shelley@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	
masironcorp@aol.com	MARCO A. SUAREZ	323	973-9100	323	973-9099	
jessica@mconstructionanddesign.com	MARK MARTINEZ	510	651-6981	510	651-6984	
mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	
madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	
nmasfa@maxfusioninc.com	NANCY MASSA	925	362-9400			
xuhua01@yahoo.com	JUAN HERNANDEZ	818	832-7045			
c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	
mgprez@earthlink.net	ALICIA GONZALEZ	760	770-5696	760	770-5662	
bobmorales@minaretmasonry.com	ROBERT MORALES	707	446-9100	707	447-7422	
mcs.rexhand@verizon.net	ANTONIO MORALES	626	856-3646	626	856-3648	
motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1887	
mrci@mrci.biz	ZETA WILLIAMS	559	351-2048			
info@netelectric.biz	NATHAN E. TYLER	866	334-2400	855	300-0127	
newwestlandscaping@yahoo.com	KEITH D. DICKERSON	310	617-9667	310	769-6614	
nish-koinc@comcast	DEAN H NISHIKAWA	559	275-6653	559	276-5753	
norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	
bpantoja@nunoiron.com	MARCELINO NUNO II	831	386-0513	831	386-9976	
onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	
info@integrityelectric.us	DAVID ALAN FERNANDES SR.	916	939-2755	916	939-2758	
young@opnrg.com	YOUNG CHANG	310	320-0611	323	383-9932	
ostovani@earthlink.net	K. JIM OSTOVANI	562	691-1426	562	691-9831	
parmeter@wildblue.net	MARI PARMETER	707	484-3878	707	566-7437	
nick@p3com.net	RUBEN N YUSI	408	946-9011	408	946-0672	
dlau@pecsf.com	null DAVID LAU	415	671-3858	415	671-3827	
davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	
	null JESSE ESQUIVEL	707	746-4198	707	751-3962	
luis@quinteroselectric.com	LUIS QUINTERO	951	780-7773	877	523-0911	
julie@rmtlandscape.com	RICK LOUIS DE HERRERA	510	568-3208	510	568-3766	
rlopez@randaservices.com	ROMEO LOPEZ	909	356-8827	909	356-8826	
brandon@rduganconst.com; wendyd@rduga	CHRISTINA DUGAN	951	360-7531	951	360-7561	

ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	
rambakersfield@yahoo.com	DIANNA MORRIS	661	588-2022	661	615-3706	
rdconst69@netzero.com	RUBEN DIAZ	951	279-5020	951	279-5020	
admin@reinc.us	STEVEN WONG	415	285-3268	415	285-3651	
silvia@reyesnsonsinc.com	JOSE REYES	818	365-2030	818	743-7450	
RoshcaElectric@gmail.com	RODNEY CAIN	S10	351-2800	510	351-2828	
ruben@rubecon.com or office@rubecon.cor	RUBEN SANTANA	415	206-7740	415	206-1750	
	SEAN PRICE	9S1	712-6170	951	722-4491	
geoff.reyes@servitek-solutions.com	GEOFF REYES	626	227-1650	626	478-1300	
sjrmasonry@outlook.com	STEVEN RODRIGUEZ	707	839-2103	707	832-2126	
jabar@smarthomeiq.com	JOHN MCKELLAR	925	230-8555			
	MANUEL SOUZA	559	747-7100	559	747-7101	
spencermasonrySF@aol.com	MICHAEL SPENCER	415	467-1341	415	748-1786	
dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	
vchavez@sbcglobal.net	SANDRA CHAVEZ	714	669-9860	714	669-9864	
john@suarezmunoz.com	EDUARDO SUAREZ	510	782-6065	510	782-6078	
DBRESTORATION@MSN.COM	DEBORAH LYNN BLAKE	415	543-0750	415	543-0752	
dsun@sunindustriesinc.com	DEBORAH SUN	714	210-5141	714	210-5149	
tcoffey@teccm.com	TIMOTHY COFFEY	800	509-1542	800	601-1647	
titan-services@cox.net	JAMI GRANT	623	537-1502	623	537-3306	
tom@tomsmetal.com	TOM CHANG	41S	822-7971	415	822-7991	
chrisyang0405@yahoo.com	CHRIS YANG	510	207-2954	925	829-1315	
estimating@tcpros.net	JEFFREY PIKE	925	270-4580			
trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714	520-4026	714	520-4027	
landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	
TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619	276-6999	619	276-8783	
les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	
joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918	
alex@westpower.com	ALEX TAKAHASHI	510	848-0505	510	848-0504	
mwmasonry@sbcglobal.net	MARCUS WILLIAMS	510	754-1606	925	754-7451	
ritam@wkmclellan.com	RITA MILLER	707	763-2407	707	713-1038	
yolandasconst.mtc@att.net	YOLANDA JONES	41S	647-2682	415	647-2683	

Annette Conley

From: Annette Conley
Sent: Monday, December 29, 2014 12:18 PM
To: 'dianawinn@abrasiveblastingservice.com'; 'acmlighting@sbcglobal.net'; 'kirank@ajkcommunications.com'; 'rita@aramexxgroupinc.com'; 'don_455@hotmail.com'; 'belect@sbcglobal.net'; 'rebecca@becielectric.com'; 'syncnetworks@gmail.com'; 'jose@besstestlab.com'; 'mbirdi@birdi-inc.com'; 'helinda@bluecable.com'; 'b.v.landscape@pacbell.net'; 'b-w-w@live.com'; 'office@clcinc.us'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com'; 'gina.miller@carobvalley.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'jcomejo@cornejo.com'; 'dan@westemmpc.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'rsl@dominguezconstr.com'; 'eeelectric@earthlink.net'; 'hd@exarotec.com'; 'docrivers@exp-energy.com'; 'forcetraffic@earthlink.net'; 'francieselectric@yahoo.com'; 'fremontreinforcing@gmail.com'; 'victor.galindo@galindoelectric.com'; 'geckogconstruction@gmail.com'; 'gemstonemasonryinc@bak.rr.com'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'GOLDENBAYFENCE@YAHOO.COM'; 'manuel@greentechelectricinc.com'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'chris@JCPalomar.com'; 'florencek@kwanwo.com'; 'strobel@ldstrobel.com'; 'tony@lennova.net'; 'chris72549 @aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'masironcorp@aol.com'; 'jessica@mconstructionanddesign.com'; 'mariano@hernandez-engineering.com'; 'nmasfa@maxfusioninc.com'; 'xuhua01@yahoo.com'; 'c.martinez@metco-usa.com'; 'mgprez@earthlink.net'; 'bobmorales@minaretmasonry.com'; 'mcs.rexhand@verizon.net'; 'mrci@mrci.biz'; 'info@netelectric.biz'; 'newwestlandscaping@yahoo.com'; 'nish-koinc@comcast.net'; 'bpantoja@nunoiron.com'; 'onthelevelconcrete@yahoo.com'; 'info@integrityelectric.us'; 'young@opnrg.com'; 'ostovani@earthlink.net'; 'parmeter@wildblue.net'; 'nick@p3com.net'; 'dlau@pecsf.com'; 'luis@quinteroselectric.com'; 'julie@rmtlandscape.com'; 'rlopez@randaservices.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rambakersfield@yahoo.com'; 'rdconst69@netzero.com'; 'admin@reinc.us'; 'silvia@reyesnsonsinc.com'; 'RoshcaElectric@gmail.com'; 'geoff.reyes@servitek-solutions.com'; 'sjrmasonry@outlook.com'; 'jabar@smarthomeiq.com'; 'spencermasonrySF@aol.com'; 'vchavez@sbcglobal.net'; 'john@suarezmunoz.com'; 'DBRESTORATION@MSN.COM'; 'dsun@sunindustriesinc.com'; 'tcoffey@teccm.com'; 'titan-services@cox.net'; 'tom@tomsmetal.com'; 'chrisyang0405@yahoo.com'; 'trafficloops@sbcglobal.net'; 'TCI@TRUECHAMPIONS.NET'; 'les@us-concrete.net'; 'joev@valverdeconst.com'; 'alex@westpower.com'; 'mwmasonry@sbcglobal.net'; 'ritam@wkmclellan.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

e will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
ınta Rosa, CA 95407
.ain: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
To: 'eeelectric@earthlink.net'; 'ostovani@earthlink.net'
Sent: Monday, December 29, 2014 12:18 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

mx-jacana.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-jacana.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

'ostovani@earthlink.net' (ostovani@earthlink.net) <mailto:ostovani@earthlink.net>

mx-jacana.atl.sa.earthlink.net gave this error:
ostovani@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-jacana.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

ostovani@earthlink.net
mx-jacana.atl.sa.earthlink.net #550 ostovani@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with

mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,

"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,
"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang040S@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBel
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
  originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
  boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"

MIME-Version: 1.0

seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'jcornejo@cornejo.com'
Sent: Monday, December 29, 2014 12:18 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

imf15.hostedemail.com rejected your message to the following e-mail addresses:

'jcornejo@cornejo.com' (jcornejo@cornejo.com) <mailto:jcornejo@cornejo.com>

imf15.hostedemail.com gave this error:
<jcornejo@cornejo.com>: Recipient address rejected: user jcornejo@cornejo.com does not exist

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

jcornejo@cornejo.com
imf15.hostedemail.com #554 5.7.1 <jcornejo@cornejo.com>: Recipient address rejected: user jcornejo@cornejo.com does not exist ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@grnail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,

"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,

"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,
"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
A7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'rsl@dominguezconstr.com'
Sent: Monday, December 29, 2014 12:18 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'rsl@dominguezconstr.com' (rsl@dominguezconstr.com) <mailto:rsl@dominguezconstr.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

.@dominguezconstr.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,

"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAlZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3AClYBel
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'benn@calconsteel.com'
Sent: Monday, December 29, 2014 12:18 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'benn@calconsteel.com' (benn@calconsteel.com) <mailto:benn@calconsteel.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

benn@calconsteel.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,

"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3AClYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

BASS ELECTRIC
390 SWIFT AVE., STE. 12
SOUTH SAN FRANCISCO, CA 94080

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

SEAN CONSTRUCTION & DEVELOPMENT
3837 TENTH STREET
RIVERSIDE, CA 92501

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



LANDAVAZO BROTHERS, INC.
29280 PACIFIC STREET
HAYWARD, CA 94544

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



BELMONTE'S CONCRETE SERVICE
4356 COLISEUM WAY
OAKLAND, CA 94601

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

E E ELECTRIC, INC
11127 CALABASH AVENUE
FONTANA, CA 92337

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

CALCON STEEL CONSTRUCTION, INC.
1226 W. 196TH STREET
TORRANCE, CA 90502

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

QUALITY ERECTORS & CONSTRUCTION, INC.
3130 BAYSHORE RD.
BENICIA, CA 94510

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

DOMINGUEZ CONSTRUCTION COMPANY, INC.
16029 ARROW HWY, SUITE B
IRWINDALE, CA 91702

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 DEC 29 2014
MAILED FROM ZIP CODE 95407

CORNEJO CONSTRUCTION COMPANY
809 EAST CARILLO ST.
SANTA BARBARA, CA 93103

Annette Conley

From: Microsoft Outlook
To: 'rlopez@randaservices.com'
Sent: Wednesday, December 31, 2014 12:24 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'rlopez@randaservices.com' (rlopez@randaservices.com) <mailto:rlopez@randaservices.com>
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

.opez@randaservices.com
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,

"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAlZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBeI
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
: 'mrci@mrci.biz'
Sent: Wednesday, December 31, 2014 12:22 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'mrci@mrci.biz' (mrci@mrci.biz) <mailto:mrci@mrci.biz>
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

.rci@mrci.biz
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,

"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3AClYBel
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
: 'dan@westernmpc.com'
Sent: Wednesday, December 31, 2014 12:22 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'dan@westernmpc.com' (dan@westernmpc.com) <mailto:dan@westernmpc.com>
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

ın@westernmpc.com
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"
<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,

"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang040S@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3AClYBel
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
To: 'dianawinn@abrasiveblastingservice.com'
Sent: Wednesday, December 31, 2014 12:17 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Delivery has failed to these recipients or groups:

'dianawinn@abrasiveblastingservice.com' (dianawinn@abrasiveblastingservice.com)
<mailto:dianawinn@abrasiveblastingservice.com>
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

dianawinn@abrasiveblastingservice.com
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 29 Dec 2014 12:17:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'dianawinn@abrasiveblastingservice.com'"
<dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'"
<acmlighting@sbcglobal.net>, "'kirank@ajkcommunications.com'"
<kirank@ajkcommunications.com>, "'rita@aramexxgroupinc.com'"
<rita@aramexxgroupinc.com>, "'don_455@hotmail.com'" <don_455@hotmail.com>,
"'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'"
<rebecca@becielectric.com>, "'syncnetworks@gmail.com'"
<syncnetworks@gmail.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>,
"'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'b-w-w@live.com'" <b-w-w@live.com>,
"'office@clcinc.us'" <office@clcinc.us>, "'k.carlisle@caditcompany.com'"
<k.carlisle@caditcompany.com>, "'jb.calcon@mac.com'" <jb.calcon@mac.com>,
"'benn@calconsteel.com'" <benn@calconsteel.com>,
"'gina.miller@carobvalley.com'" <gina.miller@carobvalley.com>,
"'carole@cegreeninc.com'" <carole@cegreeninc.com>,
"'info@cesprolighting.com'" <info@cesprolighting.com>,

"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'jcornejo@cornejo.com'" <jcornejo@cornejo.com>, "'dan@westernmpc.com'"
<dan@westernmpc.com>, "'derrickd@dodconstruction.com'"
<derrickd@dodconstruction.com>, "'dodconstruction@yahoo.com'"
<dodconstruction@yahoo.com>, "'rsl@dominguezconstr.com'"
<rsl@dominguezconstr.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'hd@exarotec.com'" <hd@exarotec.com>,
"'docrivers@exp-energy.com'" <docrivers@exp-energy.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'francieselectric@yahoo.com'" <francieselectric@yahoo.com>,
"'fremontreinforcing@gmail.com'" <fremontreinforcing@gmail.com>,
"'victor.galindo@galindoelectric.com'" <victor.galindo@galindoelectric.com>,
"'geckogconstruction@gmail.com'" <geckogconstruction@gmail.com>,
"'gemstonemasonryinc@bak.rr.com'" <gemstonemasonryinc@bak.rr.com>,
"'william@globalelectric.us'" <william@globalelectric.us>,
"'dmartin@globalelectric.us'" <dmartin@globalelectric.us>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'manuel@greentechelectricinc.com'" <manuel@greentechelectricinc.com>,
"'hector.castellon@hercatelecomm.com'" <hector.castellon@hercatelecomm.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'hercelec@yahoo.com'" <hercelec@yahoo.com>, "'kelly@hi-voltagesplicing.com'"
<kelly@hi-voltagesplicing.com>, "'chris@JCPalomar.com'"
<chris@JCPalomar.com>, "'florencek@kwanwo.com'" <florencek@kwanwo.com>,
"'strobel@ldstrobel.com'" <strobel@ldstrobel.com>, "'tony@lennova.net'"
<tony@lennova.net>, "'chris72549@aol.com'" <chris72549@aol.com>,
"'shelley@mandsenviro.com'" <shelley@mandsenviro.com>,
"'michael@mandsenviro.com'" <michael@mandsenviro.com>,
"'masironcorp@aol.com'" <masironcorp@aol.com>,
"'jessica@mconstructionanddesign.com'" <jessica@mconstructionanddesign.com>,
"'mariano@hernandez-engineering.com'" <mariano@hernandez-engineering.com>,
"'nmasfa@maxfusioninc.com'" <nmasfa@maxfusioninc.com>, "'xuhua01@yahoo.com'"
<xuhua01@yahoo.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>,
"'mgprez@earthlink.net'" <mgprez@earthlink.net>,
"'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>,
"'mcs.rexhand@verizon.net'" <mcs.rexhand@verizon.net>, "'mrci@mrci.biz'"
<mrci@mrci.biz>, "'info@netelectric.biz'" <info@netelectric.biz>,
"'newwestlandscaping@yahoo.com'" <newwestlandscaping@yahoo.com>,
"'nish-koinc@comcast.net'" <nish-koinc@comcast.net>,
"'bpantoja@nunoiron.com'" <bpantoja@nunoiron.com>,
"'onthelevelconcrete@yahoo.com'" <onthelevelconcrete@yahoo.com>,
"'info@integrityelectric.us'" <info@integrityelectric.us>,
"'young@opnrg.com'" <young@opnrg.com>, "'ostovani@earthlink.net'"
<ostovani@earthlink.net>, "'parmeter@wildblue.net'" <parmeter@wildblue.net>,
"'nick@p3com.net'" <nick@p3com.net>, "'dlau@pecsf.com'" <dlau@pecsf.com>,
"'luis@quinteroselectric.com'" <luis@quinteroselectric.com>,
"'julie@rmtlandscape.com'" <julie@rmtlandscape.com>,
"'rlopez@randaservices.com'" <rlopez@randaservices.com>,
"'brandon@rduganconst.com'" <brandon@rduganconst.com>,
"'wendyd@rduganconst.com'" <wendyd@rduganconst.com>,
"'rambakersfield@yahoo.com'" <rambakersfield@yahoo.com>,
"'rdconst69@netzero.com'" <rdconst69@netzero.com>, "'admin@reinc.us'"

<admin@reinc.us>, "'silvia@reyesnsonsinc.com'" <silvia@reyesnsonsinc.com>,
"'RoshcaElectric@gmail.com'" <RoshcaElectric@gmail.com>,
"'geoff.reyes@servitek-solutions.com'" <geoff.reyes@servitek-solutions.com>,
"'sjrmasonry@outlook.com'" <sjrmasonry@outlook.com>,
"'jabar@smarthomeiq.com'" <jabar@smarthomeiq.com>,
"'spencermasonrySF@aol.com'" <spencermasonrySF@aol.com>,
"'vchavez@sbcglobal.net'" <vchavez@sbcglobal.net>, "'john@suarezmunoz.com'"
<john@suarezmunoz.com>, "'DBRESTORATION@MSN.COM'" <DBRESTORATION@MSN.COM>,
"'dsun@sunindustriesinc.com'" <dsun@sunindustriesinc.com>,
"'tcoffey@teccm.com'" <tcoffey@teccm.com>, "'titan-services@cox.net'"
<titan-services@cox.net>, "'tom@tomsmetal.com'" <tom@tomsmetal.com>,
"'chrisyang0405@yahoo.com'" <chrisyang0405@yahoo.com>,
"'trafficloops@sbcglobal.net'" <trafficloops@sbcglobal.net>,
"'TCI@TRUECHAMPIONS.NET'" <TCI@TRUECHAMPIONS.NET>, "'les@us-concrete.net'"
<les@us-concrete.net>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>,
"'alex@westpower.com'" <alex@westpower.com>, "'mwmasonry@sbcglobal.net'"
<mwmasonry@sbcglobal.net>, "'ritam@wkmclellan.com'" <ritam@wkmclellan.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index:
Ac8ivXmSQb93zgXMTfeU1RlR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo
jAA7njn9AAiyZDwAAABsOQA+8B7RAAAMnLsAAlZTtQADNiatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBel
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEmAEVebOAAAAdinwArUcZ
uAAMQUVsAaARLfg
Date: Mon, 29 Dec 2014 20:17:37 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.48]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE14AB9GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0000454146 JAN 05 2015
MAILED FROM ZIP CODE 95407

R & A SERVICES
17338 HOLLY DRIVE
FONTANA, CA 92335

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0000454146 JAN 05 2015
MAILED FROM ZIP CODE 95407

MRCI, INC.
4974 N FRESNO STREET, ST#159
FRESNO, CA 93726

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 05 2015
MAILED FROM ZIP CODE 95407

CRF WESTERN, INC.
23000 MEADOW LANE, SUITE B
TWAIN HARTE, CA 95383

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 05 2015
MAILED FROM ZIP CODE 95407

ABRASIVE BLASTING SERVICE
5465 24TH STREET
RIVERSIDE, CA 92509

Back To Query Form

Fri Jan 09 10:12:31 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1910 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL AMENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@aj
42252	ACCURATE SAWCUTTING	1000 S. KILROY ROAD		TURLOCK	CA	95380		PO BOX 506		TURLOCK	TURLOCK	95380		DBE	office
3S149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbi
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	1210 STONEY POINT WAY		ROSEVILLE	CA	95661		PO BOX 876		ROSEVILLE	ROSEVILLE	95661		DBE	heasl
38658	AMERICAN PRECISION BUILDERS	1321 SANTA CLARA AVENUE		ALAMEDA	CA	94501								DBE	louis@
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougl
42	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevin
40322	ARROW S COMPANY	177 CALIFORNIA AVENUE		ARBUCKLE	CA	95912		P.O. BOX 1409		ARBUCKLE	ARBUCKLE	95912		DBE	lori@

13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	BAKERSFIELD	93380	DBE	paust
41800	AVISON CONSTRUCTIDN, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636					DBE	kavila
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124					DBE	rocio(
34068	B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	95815	2270 DALE AVENUE	SACRAMENTO	SACRAMENTO	95815	DBE	bareti
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080					DBE	
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124					DBE	lgalin

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:02 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING 01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 21 to 40.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
21117	BAY LINE CUTTING & CORING, INC.	163S 4TH STREET		BERKELEY	CA	94710								DBE	jcbayline@...
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1SS7		WILLIAMS	CA	95987								DBE	bcschmidt@
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	317S							DBE	bsalaz@ber..
38218	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY		SACRAMENTO	CA	95834								DBE	
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								DBE	info@BLACK
19	BLANCO CONSTRUCTION	443S CARLSON PLACE		RIVERSIDE	CA	92S03	3023							DBE	lawym2004@
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	11818 FAIRWAY DRIVE		YUCAIPA	CA	92399								DBE	bravopacif...
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.		ORANGE	CA	92867								DBE	b.v.landsc...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	9S682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g
41061	BWW & COMPANY	301 9TH STREET, SUITE 100		REDLANDS	CA	92374								DBE	b-w-w@live.
8268	C & L DRILLING CO	600 E. LAMBERT ROAD		LA HABRA	CA	90631		PO BOX 2484		LA HABRA	LA HABRA	90631		DBE	cldrilling...
37S78	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W. HARVARD		FRESNO	CA	9370S								DBE	xyfloyd@ao.
396S5	CAL VALLEY CONSTRUCTION, INC.	627S W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...
019	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212		SAN FRANCISCO	CA	94130								DBE	jb.calcon@...
39287	CALI CONCRETE	117 MUGSY		BAKERSFIELD	CA	93307								DBE	gusto@cali...

		AVENUE										
35073	CAROB VALLEY ELECTRIC, INC.	12035 SLAUSON AVE., SUITE G	SANTA FE SPRINGS	CA	90670 2277						DBE	gina.mille...
35135	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	92314	P. O. BOX 1600	BIG BEAR CITY	BIG BEAR CITY	92314	1600	DBE	airbears@b..
13624	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804						DBE	jcirimele@...
33473	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124						DBE	
40570	COMBINED EFFORT INC	17517 WILD OAK DRIVE	JAMESTOWN	CA	95327	PO BOX 2465	MONTEREY	MONTEREY	93942		DBE	cbrandt@co

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:08 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING `01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL .ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 41 to 60.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	
41249	COMMUNITY TREE SERVICE, INC	831 WALKER STREET		WATSONVILLE	CA	95076		320 INDUSTRIAL RD., STE. 10S		WATSONVILLE	WATSONVILLE	95076		DBE	c
31969	CONTECH CONCRETE TECHNIQUES, INC	S819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	FRESNO	93727		DBE	c
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1S05		WEST SACRAMENTO	WEST SACRAMENTO	9S691		DBE	s
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	934SS		4134 ODIE LANE		SANTA MARIA	SANTA MARIA	93455		DBE	c
40634	CRE8IVE ENGINEERING INC	77-770 COUNTRY CLUB DR,. SUITE D		PALM DESERT	CA	92211								DBE	c
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.		CYPRESS	CA	90630		P.O. BOX 831		CYPRESS	CYPRESS	90630		DBE	c
40124	D & D CONCRETE CONSTRUCTION CO	9237 LITTLE CREEK CIRCLE		STOCKTON	CA	9S210								DBE	c
31021	DELTECH ENGINEERING, INC	4913 E. GERDA DRIVE		ANAHEIM	CA	92807		P.O. BOX 6630		ORANGE	ORANGE	92863		DBE	a
41844	DEXTEROUS CONSTRUCTION	4708 CRENSHAW BLVD.		LOS ANGELES	CA	90043								DBE	c
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	9569S		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	s
S329	DIAZ CORPORATION	1858 ALMADEN ROAD #7		SAN JOSE	CA	9512S	1927							DBE	N
7106	DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD		BYRON	CA	94S14		P. O. BOX S79		BYRON	BYRON	94S14		DBE	F
07	DOMINGUEZ & SONS TRUCKING, INC	529 N. 10TH STREET		SAN JOSE	CA	95112								DBE	g
42S	DON GARCIA EXCAVATING &	2020 E		SOUTH LAKE	CA	96150		P.O. BOX		SOUTH LAKE	SOUTH LAKE	961S8		DBE	c

	PAVING, INC.	STREET	TAHOE			7176	TAHOE	TAHOE				
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	92870						DBE	a
21	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	P. O. BOX 465	MIRA LOMA	MIRA LOMA	91752		DBE	e
41588	E. GUINN INC.	280 NEWHALL STREET	SAN FRANCISCO	CA	94124						DBE	e
31492	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	11S15 S. WILTON PLACE	HAWTHORNE	HAWTHORNE	90250	1902	DBE	
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062 3834						DBE	t
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505						DBE	r

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:14 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING 01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 61 to 80.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM
32769	EAST BAY SIGN CO., INC.	207 11TH STREET		SAN FRANCISCO	CA	94103								DBE	christir
39646	EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD		BAKERSFIELD	CA	93307		PO BOX 530S		BAKERSFIELD	BAKERSFIELD	93388		DBE	eci@lig
34817	EMINENT ELECTRICAL	P O BOX 1045		5AN MATEO	CA	94403		420 23RD AVENUE		5AN MATEO	SAN MATEO	94403		DBE	alex@e
37319	ERIC'5 BACKHOE SERVICE	4780 MARY HILL ROAD		ACTON	CA	93510		P.O. BOX 104		ACTON	ACTON	93S10		DBE	
39513	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	9S7S8	6212							DBE	dee43:
1296	ESQUIVEL GRADING & PAVING, INC.	918 INGERSON AVENUE		SAN FRANCISCO	CA	94124								DBE	audrey
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@e
543S	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriff
39845	FCS STRIPING, 5EALING AND PAVING, INC.	206 THRA5HER AVENUE		LIVERMORE	CA	94551								DBE	inesse
49S2	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93SS1		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612								DBE	mseals
29335	FORCE TRAFFIC CONTROL, INC.	147B-B NORTH BELMONT RD		EXETER	CA	93221		P.O. BOX 1107		EXETER	EXETER	93221		DBE	forcetr
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.m
[illegible]23	FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD		EUREKA	CA	95S03		P.O. BOX 6236		EUREKA	EUREKA	95502	6236	DBE	zabeltr
29381	G. W. PEOPLES CONTRACTING CO., INC.	2011 CRY5TAL DRIVE, 5UITE 400		ARLINGTON	VA	22202								DBE	gwpeo

37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600	SANTA ANA	CA	92707	6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	SANTA ANA	92707		DBE	jgates.
283	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	94583	231 MARKET PLACE, #243		SAN RAMON	SAN RAMON	94583		DBE	gecko
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032	P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geroni
29206	GK CONSTRUCTION	4911 COLISEUM WAY	OAKLAND	CA	94601	2624 LAKEVIEW DRIVE		SAN LEANDRO	SAN LEANDRO	94577		DBE	kevinyi
31176	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843							DBE	trila.gr

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:20 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING 01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 81 to 100.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111		ONTARIO	CA	91786								DBE	dgonzales@.
37792	HALF MOON BAY GRADING & PAVING	1780 HIGGINS CANYON ROAD		HALF MOON BAY	CA	94019								DBE	hmbpave@sl
35158	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS, STE 200		RANCHO SANTA MARGARI	CA	92688								DBE	ahernandez...
29337	HUNSAKER SAFETY & SIGN, INC.	P.O. BOX 11487		FRESND	CA	93773	1487	P.O. BDX 11487		FRESNO	FRESNO	93772	1487	DBE	estimating...
42	HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR		SAN FRANCISCO	CA	94102								DBE	bgoldstein...
33587	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET		RICHMDND	CA	94804								DBE	ibsrecoder...
34785	INTEGRITY REBAR PLACERS	1345 NANDINA AVE		PERRIS	CA	92571		1345 NANDINA AVE		RIVERSIDE	RIVERSIDE	92571		DBE	info@integ...
27378	INTERIOR DEMOLITION INC	2621 HONDLULU AVE		MONTROSE	CA	91020								DBE	maria@inte...
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...
38326	J FRANCIS COMPANY	16197 KRAMERIA AVE		RIVERSIDE	CA	92504								DBE	diana@jfra...
39353	J N A BUILDERS, INC.	3549 EL CAMINITO		LA CRESCENTA	CA	91214								DBE	JNABUILDER.
37403	J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY		MERCED	CA	95348								DBE	jmoraga@fl...
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharrisstr...

21306	JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO	CA	91710 9065	DBE	jrose@jmfi...
62	K & G CONCRETE INC	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661	DBE	keaven@kgc.
447	K R C 5AFETY CO. INC.	7821 WEST 5UNNYVIEW	VI5ALIA	CA	93291	DBE	garyc@krcs...
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	93619	DBE	karen@imag.
38321	KELLIE AVILA CON5TRUCTION SERVICES, INC	PO BOX 2221	ATA5CADERO	CA	93423	DBE	kellie@ass...
30847	KERN COUNTY CU5TOM CONCRETE	4916 COLLEGE AVE	BAKER5FIELD	CA	93306	DBE	JerryKCCC@.
25268	KILLGORE INDUSTRIES	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	94501	DBE	killgorein...

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:24 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING '01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 101 to 120.[First/Prev] 2, 3, 4, 5, 6, 7, 8, 9 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	95503		P.O. BOX 5138		ARCATA	ARCATA	95518		DBE	e
39610	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET		TURLOCK	CA	95380		P.O. BOX 3118		TURLOCK	TURLOCK	95381		DBE	k
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	e
42017	LAGO VISTA CONSTRUCTION, INC.	17222 MILLBURGH ROAD		AZUSA	CA	91702								DBE	t
38162	LARIOS AND SONS	792 TURQUOISE DRIVE		HERCULES	CA	94547								DBE	
37	LINDCO, INC	653 BRUNKEN AVE		SALINAS	CA	93901		P.O. BOX 3437		SALINAS	SALINAS	93912		DBE	li
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	a
42324	LOWERS WELDING & FABRICATION, INC.	10847 PAINTER AVENUE		SANTA FE SPRINGS	CA	90670		P. O. BOX 2985		SANTA FE SPRINGS	SANTA FE SPRINGS	90670		DBE	c
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	s
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	t
34829	M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET		SAN FRANCISCO	CA	94124								DBE	n
42253	MACHADO & SONS CONSTRUCTION, INC	1000 S. KILROY ROAD		TURLOCK	CA	95380								DBE	n
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	n
38384	MAG-CON ENGINEERING AND CONSTRUCTION, INC	2164 TIBER RIVER DR.		RANCHO CORDOVA	CA	95670		11230 GOLD EXPRESS DR. #310-260		GOLD RIVER	GOLD RIVER	95670		DBE	k
	MARTIN														

34783	GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE	RANCHO CORDOVA	CA	95742					DBE	c
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521	57 ALDERGROVE RD	ARCATA	ARCATA	95521	DBE	c
14906	METCO	2165 FRANCI5CO BOULEVARD, #AI	SAN RAFAEL	CA	94901					DBE	c
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGU5A DRIVE	RANCHO CUCAMONGA	CA	91701	P.O. BOX 4606	RANCHO CUCAMONGA	RANCHO CUCAMONGA	91729	DBE	v
39705	MOJAM INCORPORATED	9349 E. AVENUE S	LITTLEROCK	CA	93543	P O BOX 1272	LITTLE ROCK	LITTLE ROCK	93543	DBE	n
4481	MORALE5 CONTRACTING 5ERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706					DBE	n

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:30 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING '01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL .ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 121 to 140.[First/Prev] 3, 4, 5, 6, 7, 8, 9, 10 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EM:
7972	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL		SUTTER CREEK	CA	9S68S		P.O. BOX 9S1		SUTTER CREEK	SUTTER CREEK	9S685		DBE	motherlo
34094	MSE GROUP	302 PENDLETON WAY		OAKLAND	CA	94621	2102							DBE	CEHACKN
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	ATWATER	95301		DBE	valdez05(
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	YUBA CITY	95992		DBE	rcervante
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@
3	NISH-KO INC.	713 NORTH VALENTINE AVE		FRESNO	CA	93706	1041							DBE	nish-koin
34182	NOR-CAL PUMP & WELL DRILLING, INC.	1325 BARRY ROAD		YUBA CITY	CA	95993		1325 BARRY ROAD		YUBA CITY	YUBA CITY	95993		DBE	norcalpur
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE		MILPITAS	CA	95035		1950 MAJE5TIC COURT		SAN JOSE	SAN JOSE	95132		DBE	norcalger
35198	NTK CONSTRUCTION INC	501 CESAR CHAVEZ STREET, SUITE 123		SAN FRANCI5CO	CA	94124								DBE	ttran@ntl
31112	OLIVAS VALDEZ INC.	4001 MAIN ST. #309		VANCOUVER	WA	98663		P.O. BOX 249		LA CENTER	LA CENTER	98629		DBE	folivas@c
35209	OLIVER TRANSBAY CONSTRUCTION INC	1485 BAY5HORE BOULEVARD 5UITE B145-421		SAN FRANCISCO	CA	94124								DBE	flotbc@sl
40678	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317		SAN FRANCISCO	CA	94124		1485 BAYSHORE BLVD. #122		SAN FRANCI5CO	SAN FRANCISCO	94124		DBE	ontheleve
79	P. A. WILSON, INC.	9485 LA CUE5TA DR		LA MESA	CA	91941		3131 INDIAN MILLS		JAMUL	JAMUL	91935		DBE	pawilsoni
21950	PAPILLON BUILDERS	20300 RIM ROCK CT		FORESTHILL	CA	95631								DBE	jsellers@

37021	PARADIGM CONSTRUCTION	5321 TERSK WAY	ELK GROVE	CA	95757	P.O. BOX 582734	ELK GROVE	ELK GROVE	95758	DBE	steve@pa
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421	P.O. BOX 312	CAZAOARO	CAZADARO	95421	DBE	parmeter
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514					DBE	cplum@p
40529	PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	91001					DBE	zkkingpk
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED	MERCED	95344	DBE	davidscot
42247	PROTECTION LINK	3651 WHISPERING CREEK CIRCLE	STOCKTON	CA	95219	4719 QUAIL LAKES DRIVE, STE. G # 255	STOCKTON	STOCKTON	95207	DBE	RPEREZ@

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 19:13:39 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING 01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 141 to 160.[First/Prev] 3, 4, 5, 6, 7, 8, 9, 10 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type
41743	QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140		FRESNO	CA	93722								DBE
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	DIXON	95620	1177	DBE
39828	R. DUGAN CONSTRUCTION	6157 MARLATT STREET		MIRA LOMA	CA	91752								DBE
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT		CORONA	CA	92880		1026 MEADOWVIEW COURT		CORONA	CORONA	92880		DBE
41306	REBAR INTERNATIONAL INC	2604 MERIDIAN AVE. E.		EDEGEWOOD	WA	98371								DBE
29435	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	STOCKTON	95206		DBE
33187	ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD		OAKLAND	CA	94605								DBE
41661	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B		SAN FRANCISCO	CA	94124								DBE
42203	RUDY PAINTS	3015 E. BAYSHORE RD. # 412		REDWOOD CITY	CA	94063								DBE
20983	S C ENVIRONMENTAL, INC.	3637 HONEYGLEN WAY		ONTARIO	CA	91761								DBE
37060	S KWOK ENGINEERS, INC.	181S CORNELL DRIVE, ALAMEDA, CA 94501	2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583	ALAMEDA	CA	94501								DBE
23909	SAN DIEGO BAY AREA ELECTRIC,	13100 KIRKHAM WAY, SUITE		POWAY	CA	92064	7128							DBE

	INC.	205										
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	P.O. BOX 2506	BAKERSFIELD	CA	93303							DBE
33099	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503							DBE
37234	SIERRA CONCRETE CUTTING & BREAKING, INC	8549 MORRISON CREEK	SACRAMENTO	CA	9582B	62 RANCHO DEL SOL	CAMINO	CAMINO	95709			DBE
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	PO BOX 1324	LAFAYETTE	LAFAYETTE	94549			DBE
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	1042 P.O.BOX 12320	OAKDALE	OAKDALE	95361	1042		DBE
32103	SLS CONSTRUCTORS, INC	2430 DOHENY COURT	ROCKLIN	CA	95677	P.O.BOX 741	ROCKLIN	ROCKLIN	95677			DBE
37170	SOUTH CENTRAL IRON, INC.	645 CHESTNUT AVENUE #212	LONG BEACH	CA	90802	P. O. BOX 72605	WATTS	WATTS	90002			DBE

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 10:13:42 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING '01 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 161 to 180.[First/Prev] 3, 4, 5, 6, 7, 8, 9, 10 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type
40069	SOUTH COAST SWEEPING, INC.	2332 TRAILS END		FALLBROOK	CA	92028		1119 S. MISSION ROAD #338		FALLBROOK	FALLBROOK	92028		DBE
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 27SS		VISALIA	VISALIA	93279		DBE
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD		SAN DIEGO	CA	92120		P.O. BOX 600710		SAN DIEGO	SAN DIEGO	92160		DBE
1213	STOLOSKI & GONZALEZ, INC.	727 MAIN STREET		HALF MOON BAY	CA	94019	1924							DBE
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE #205		ANCHORAGE	ANCHORAGE	99503		DBE
5282	T.D.W. CONSTRUCTION, INC	101 GREENVILLE RD		LIVERMORE	CA	94550		PO BOX 111		LIVERMORE	LIVERMORE	94551		DBE
38564	TAHLEQUAH STEEL, INC.	2750 N. BELLFLDWER BLVD. #2108		LONG BEACH	CA	90815								DBE
35288	TALU5 CONSTRUCTION, INC.	18 CROW CANYON COURT, SUITE 350		SAN RAMON	CA	94583								DBE
42433	TRAFFIC CONTROL PROS	4070 NELSON AVE., SUITE A		CONCORD	CA	94520								DBE
41297	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	438 E. SHAW AVE		FRESNO	CA	93710	7602							DBE
38675	TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE		SAN 8RUND	CA	94066								D8E

27723	TUCKER TECHNDLOGY INC	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612 2703					DBE	
21	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE	BUENA PARK	CA	90621					DBE	
38525	TYRRELL RE5OURCES, INC.	275 HILLTOP DRIVE	REDDING	CA	96003	P.O. BOX 493460	REDDING	REDDING	96049	DBE	
38294	U.S. CONCRETE CON5TRUCTION, INC	30634 HASLEY CYN. ROAD	CA5TAIC	CA	91384					DBE	
38325	UDB ENTERPRISES, INC	217 W. FYFFE AVE SUITE 143	STOCKTON	CA	95203	743 W ANDERSON STREET	STOCKTON	STOCKTON	95206	DBE	
39484	UDBE STEEL	5214 WE5TERFIELD STREET	RIVESIDE	CA	92509					DBE	
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	14000 E. VALLEY BLVD.	CITY OF INDU5TRY	CA	91746					DBE	

Export options: CSV | Excel | XML

Back To Query Form

Fri Jan 09 19:13:47 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2020 SOIL ENDMENTS C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8603 SIGNAL C9774 TRUCKER
Firm Type: DBE

190 items found, displaying 181 to 190.[First/Prev] 3, 4, 5, 6, 7, 8, 9, **10** [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
34091	USA CONSTRUCTION	1954 MERIDIAN AVENUE		SAN JOSE	CA	95125								DBE	usaconstru...
35346	UWA ELECTRIC CO.	2737 SEMINARY AVENUE		OAKLAND	CA	94605								DBE	uwaelectri...
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...
1045	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE		SANTA FE SPRINGS	CA	90670		10918 SHOEMAKER AVE		SANTA FE SPRINGS	SANTA FE SPRINGS	90670		DBE	joev@valve...
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag..
30828	VT ELECTRIC, INC.	10825 VERNON AVE		ONTARIO	CA	91762								DBE	tony@vtele...
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wallacestr...
40690	WHITE'S CUSTOM CONSTRUCTION	1529 MICHENER DR		ROSEVILLE	CA	95747								DBE	whitescust...
38406	WK MCLELLAN COMPANY	254 SEARS POINT ROAD		PETALUMA	CA	94954								DBE	ritam@wkmc
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET		SAN FRANCISCO	CA	94124								DBE	yolandasco...

Export options: CSV | Excel | XML

EXCEL EXPORT OF CALTRANS DATABASE SEARCH BY WORK CODE WITHOUT COUNTY FILTER

Solicited?	Date & method of initial solicitation	Firm/DBA Name	Address	City	State	Zip
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544
Yes	Fax 11/26/14	A C DIKE CO	2788 VENTURE DR.	LINCOLN	CA	95648
Yes	Email 11/26/14	A S CONTRACTORS, INC.	5347 COLE ROAD	MARIPOSA	CA	95338
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520
Yes	Email 1/9/15	ACCURATE SAWCUTTING	1000 S. KILROY ROAD	TURLOCK	CA	95380
Yes	Email 1/9/15	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630
Yes	Email 11/26/14	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.	FREMONT	CA	94538
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721
Yes	Email 11/26/14	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	1210 STONEY POINT WAY	ROSEVILLE	CA	95661
Yes	Email 1/9/15	AMERICAN PRECISION BUILDERS	1321 SANTA CLARA AVENUE	ALAMEDA	CA	94501
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408
Yes	Email 1/9/15	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132
Yes	Email 11/26/14	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA	95912
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314
Yes	Email 1/9/15	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636
Yes	Email 1/9/15	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124
Yes	Email 1/9/15	B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	95815
Yes	Mail 12/29/14	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080
Yes	Email 1/9/15	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94710
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071
Yes	Regular mail 11/26/14	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY	SACRAMENTO	CA	95834
Yes	Email 1/9/15	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE	BAKERSFIELD	CA	93308
Yes	Email 1/9/15	BLANCO CONSTRUCTION	4435 CARLSON PLACE	RIVERSIDE	CA	92503
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTOI	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399
Yes	Email 12/29/14	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867

Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682
Yes	Email 12/29/14	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374
Yes	Email 1/9/15	C & L DRILLING CO	600 E. LAMBERT ROAD	LA HABRA	CA	90631
Yes	Email 1/9/1S	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W. HARVARD	FRESNO	CA	9370S
Yes	Email 11/26/14	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD	FRESNO	CA	93722
Yes	Email 12/29/14	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212	SAN FRANCISCO	CA	94130
Yes	Email 1/9/15	CALI CONCRETE	117 MUG5Y AVENUE	BAKERSFIELD	CA	93307
Yes	Email 12/29/14	CAROB VALLEY ELECTRIC, INC.	1203S SLAUSON AVE., SUITE G	SANTA FE SPRINGS	CA	90670
Yes	Email 12/29/14	CINDY BALES ENGINEERING, INC.	1B28 SHADY LANE	BIG BEAR CITY	CA	92314
Yes	Email 12/29/14	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804
Yes	Fax 1/15/15	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124
Yes	Email 1/9/15	COMBINED EFFORT INC	17517 WILD OAK DRIVE	JAMESTOWN	CA	9S327
Yes	Email 1/9/15	COMMUNITY TREE SERVICE, INC	B31 WALKER STREET	WATSONVILLE	CA	95076
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	CONTECH CONCRETE TECHNIQUES, INC	S819 E. HARVARD	FRESNO	CA	93727
Yes	Email 11/26/14	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA	95691
Yes	Email 11/26/14	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	93455
Yes	Email 11/26/14	CRE8IVE ENGINEERING INC	77-770 COUNTRY CLUB DR,. SUITE D	PALM DESERT	CA	92211
Yes	Email 1/9/1S	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4S3B BLANCA DR.	CYPRESS	CA	90630
Yes	Email 1/9/15	D & D CONCRETE CONSTRUCTION CO	9237 LITTLE CREEK CIRCLE	STOCKTDN	CA	95210
Yes	Email 1/9/15	DELTECH ENGINEERING, INC	4913 E. GERDA DRIVE	ANAHEIM	CA	92807
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	DEXTEROUS CONSTRUCTION	4708 CRENSHAW BLVD.	LOS ANGELES	CA	90043
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16	WOODLAND	CA	95695
Yes	Email 1/9/15	DIAZ CORPORATION	1B58 ALMADEN ROAD #7	SAN JOSE	CA	95125
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	DILLARD ENVIRONMENTAL SERVICES	3120 CAMIND DIABLO RD	BYRON	CA	94514
Yes	Email 1/15/15	DOMINGUEZ & SONS TRUCKING, INC	529 N. 10TH STREET	SAN JOSE	CA	95112
Yes	Email 1/9/15	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET	SOUTH LAKE TAHOE	CA	96150
Yes	Email 1/15/15	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	92870
Yes	Email 12/29/14 fail, reg mail	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337
Yes	Email 1/9/15	E. GUINN INC.	280 NEWHALL STREET	SAN FRANCISCO	CA	94124
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	EAGLE ENGINEERING AND CONSTRUCTIDN, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIA	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505
Yes	Email 1/9/15	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103
Yes	Email 1/9/15	EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD	BAKERSFIELD	CA	93307
Yes	Email 1/9/15	EMINENT ELECTRICAL	P O BOX 1045	SAN MATEO	CA	94403

Yes	Regular mail 1/9/15	ERIC'S BACKHOE SERVICE	4780 MARY HILL ROAD	ACTON	CA	93510
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758
Yes	Email 1/9/15	ESQUIVEL GRADING & PAVING, INC.	918 INGERSON AVENUE	SAN FRANCISCO	CA	94124
Yes	Email 11/26/14	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	94580
Yes	Email 1/9/15	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551
Yes	Email 1/15/15	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA	93551
Yes	Email 1/9/15	FOCON, INC	610 16TH STREET, SUITE 501	OAKLAND	CA	94612
Yes	Email 12/29/14	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	93221
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	FRANK MEDINA GENERAL ENGINEERING CONTRACTC	10096 AHART ROAD	OROVILLE	CA	95966
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD	EUREKA	CA	95503
Yes	Email 1/9/15	G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ARLINGTON	VA	22202
Yes	Email 11/26/14	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600	SANTA ANA	CA	92707
Yes	Email 12/29/14	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	94583
Yes	Email 11/26/14	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032
Yes	Email 1/9/15	GK CONSTRUCTION	4911 COLISEUM WAY	OAKLAND	CA	94601
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843
Yes	Email 1/9/15	GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111	ONTARIO	CA	91786
Yes	Email 1/9/15	HALF MOON BAY GRADING & PAVING	1780 HIGGINS CANYON ROAD	HALF MOON BAY	CA	94019
Yes	Email 12/29/14	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS, STE 200	RANCHO SANTA MARGARI	CA	92688
Yes	Email 1/9/15	HUNSAKER SAFETY & SIGN, INC.	P.O. BOX 11487	FRESNO	CA	93773
Yes	Email 1/9/15	HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	94102
Yes	Email 1/15/15	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804
Yes	Email 1/9/15	INTEGRITY REBAR PLACERS	1345 NANDINA AVE	PERRIS	CA	92571
Yes	Email 1/9/15	INTERIOR DEMOLITION INC	2621 HONOLULU AVE	MONTROSE	CA	91020
Yes	Email 1/15/15	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075
Yes	Email 1/9/15	J FRANCIS COMPANY	16197 KRAMERIA AVE	RIVERSIDE	CA	92504
Yes	Email 11/26/14	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214
Yes	Email 1/9/15	J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY	MERCED	CA	95348
Yes	Email 1/9/15	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11	SAN CARLOS	CA	94070
Yes	Email failed, sent reg mail	JM FIBER OPTICS, INC.	13941 RAMDNA AVE., SUITE A	CHINO	CA	91710
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	K & G CONCRETE INC	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291
Yes	Email 1/9/15	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	93619
Yes	Email 1/9/15	KELLIE AVILA CONSTRUCTION SERVICES, INC	PO BOX 2221	ATASCADERO	CA	93423

Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	KERN CDUNTY CUSTOM CONCRETE	4916 CDLLEGE AVE	BAKERSFIELD	CA	93306
Yes	Email 1/9/15	KILLGDRE INDUSTRIES	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	94501
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503
Yes	Email 1/9/15	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA	95380
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	93444
Yes	Email 1/9/15	LAGO VISTA CONSTRUCTION, INC.	17222 MILLBURGH ROAD	AZUSA	CA	91702
Yes	Regular mail 1/9/15	LARIOS AND SONS	792 TURQUOISE DRIVE	HERCULES	CA	94547
Yes	Email 1/9/15	LINDCO, INC	653 BRUNKEN AVE	SALINAS	CA	93901
Yes	Email 11/26/14	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA	91709
Yes	Email 1/9/15	LOWERS WELDING & FABRICATION, INC.	10847 PAINTER AVENUE	SANTA FE SPRINGS	CA	90670
Yes	Email 12/29/14	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	96003
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	M J AVILA COMPANY, INC.	72S8 W. RIALTO	FRESNO	CA	93723
Yes	Email 12/29/14	M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET	SAN FRANCISCO	CA	94124
Yes	Email 1/9/15	MACHADO & SONS CONSTRUCTION, INC	1000 S. KILROY ROAD	TURLOCK	CA	953B0
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773
Yes	Email 1/9/15	MAG-CON ENGINEERING AND CONSTRUCTION, INC	2164 TIBER RIVER DR.	RANCHO CORDOVA	CA	95670
Yes	Email 1/9/15	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE	RANCHO CORDOVA	CA	95742
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521
Yes	Email 12/29/14	METCO	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	91701
Yes	Email 1/9/15	MOJAM INCORPORATED	9349 E. AVENUE S	LITTLEROCK	CA	93543
Yes	Email 12/29/14	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA	95685
Yes	Email failed, sent reg mail	MSE GROUP	302 PENDLETON WAY	OAKLAND	CA	94621
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	MV CONSTRUCTION, INC.	PO BOX 1575	ATWATER	CA	95301
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	NEWLAND ENTITIES, INC	500 OLIVE STREET	MARYSVILLE	CA	95901
Yes	Email 1/15/15	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558
Yes	Email 12/29/14	NISH-KO INC.	713 NORTH VALENTINE AVE	FRESNO	CA	93706
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA	95035
Yes	Email 1/9/15	NOR-CAL PUMP & WELL DRILLING, INC.	1325 BARRY ROAD	YUBA CITY	CA	95993
Yes	Email 1/9/15	NTK CONSTRUCTION INC	501 CESAR CHAVEZ STREET, SUITE 123	SAN FRANCISCO	CA	94124

Yes	Email 1/15/15	OLIVAS VALDEZ INC.	4001 MAIN ST. #309	VANCOUVER	WA	98663
Yes	Email 1/9/15	OLIVER TRANSBAY CONSTRUCTION INC	1485 BAYSHORE BOULEVARD SUITE B145-421	SAN FRANCISCO	CA	94124
Yes	Email 12/29/14	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124
Yes	Email 1/9/15	P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA	CA	91941
Yes	Email 1/9/15	PAPILLON BUILDERS	20300 RIM ROCK CT	FORESTHILL	CA	95631
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	PARADIGM CONSTRUCTION	5321 TERSK WAY	ELK GROVE	CA	95757
Yes	Email 12/29/14	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421
Yes	Email 1/15/15	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514
Yes	Email 1/9/15	PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	91001
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344
Yes	Email 1/9/15	PROTECTION LINK	3651 WHISPERING CREEK CIRCLE	STOCKTON	CA	95219
Yes	Email 1/9/15	QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140	FRESNO	CA	93722
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA	95620
Yes	Email 12/29/14	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553
Yes	Email 12/29/14	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92880
Yes	Email 1/9/15	REBAR INTERNATIONAL INC	2604 MERIDIAN AVE. E.	EDEGEWOOD	WA	98371
Yes	Email 1/9/15	RDDGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206
Yes	Regular mail 1/9/15	ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	94605
Yes	Email 11/26/14	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124
Yes	Email 1/9/15	RUDY PAINTS	3015 E. BAYSHORE RD. # 412	REDWOOD CITY	CA	94063
Yes	Email 1/9/15	S C ENVIRONMENTAL, INC.	3637 HONEYGLEN WAY	ONTARIO	CA	91761
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	S KWOK ENGINEERS, INC.	1815 CDRNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501
Yes	Email 1/9/15	SAN DIEGO BAY AREA ELECTRIC, INC.	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064
Yes	Email 1/9/15	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	P.O. BOX 2506	BAKERSFIELD	CA	93303
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503
Yes	Email 1/9/15	SIERRA CONCRETE CUTTING & BREAKING, INC	8549 MORRISON CREEK	SACRAMENTO	CA	95828
Yes	Email 11/26/14	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361
Yes	Email 1/9/15	SLS CONSTRUCTDRS, INC	2430 DOHENY COURT	ROCKLIN	CA	95677
Yes	Email 1/9/15	SOUTH CENTRAL IRON, INC.	645 CHESTNUT AVENUE #212	LONG BEACH	CA	90802
Yes	Email 1/9/15	SOUTH COAST SWEEPING, INC.	2332 TRAILS END	FALLBROOK	CA	92028
Yes	Email 1/15/15	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	93223
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120
Yes	Email 1/9/15	STOLOSKI & GONZALEZ, INC.	727 MAIN STREET	HALF MOON BAY	CA	94019

Yes	Email 1/9/15	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	95963
Yes	Email 1/15/15	5UULUTAAQ, INC - ALASKA NATIVE CORP	827 MI55OURI STREET, 5UITE 6	FAIRFIELD	CA	94533
Yes	Email 11/26/14	T.D.W. CONSTRUCTION, INC	101 GREENVILLE RD	LIVERMORE	CA	94550
Yes	Email 1/9/15	TAHLEQUAH STEEL, INC.	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	90815
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	TALUS CONSTRUCTION, INC.	18 CROW CANYON COURT, SUITE 350	SAN RAMON	CA	94583
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	TRAFFIC CONTROL PRO5	4070 NELSON AVE., SUITE A	CONCORD	CA	94520
Yes	Email 1/9/15	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	438 E. SHAW AVE	FRESNO	CA	93710
Yes	Email 11/26/14	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE	ORINDA	CA	94563
Yes	Duplicate, solicited 11/26/14 through DBEgoodfaith.com	TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE	SAN BRUNO	CA	94066
Yes	Email 1/9/15	TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612
Yes	Email 11/26/14	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE	BUENA PARK	CA	90621
Yes	Fax 12/1/14	TYRRELL RESOURCES, INC.	275 HILLTOP DRIVE	REDDING	CA	96003
Yes	Email 12/29/14	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384
Yes	Email 1/9/15	UDB ENTERPRISES, INC	217 W. FYFFE AVE SUITE 143	STOCKTON	CA	95203
Yes	Email 1/9/15	UDBE STEEL	5214 WE5TERFIELD STREET	RIVESIDE	CA	92509
Yes	Email 1/9/15	UNITED TRAFFIC SERVICES & SUPPLY, INC.	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA	91746
Yes	Email 1/15/15	USA CONSTRUCTION	1954 MERIDIAN AVENUE	5AN JOSE	CA	95125
Yes	Email 1/9/15	UWA ELECTRIC CO.	2737 SEMINARY AVENUE	OAKLAND	CA	94605
Yes	Email 11/26/14	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST	LA MIRADA	CA	90638
Yes	Email 12/29/14	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670
Yes	Email 11/26/14	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA	95694
Yes	Email 1/9/15	VT ELECTRIC, INC.	10825 VERNON AVE	ONTARIO	CA	91762
Yes	Email 1/15/14	WALLACE STRUCTURES	2515 TAWNDALE LN	HYDESVILLE	CA	95547
Yes	Email 1/9/15	WHITE'S CUSTOM CONSTRUCTION	1529 MICHENER DR	ROSEVILLE	CA	95747
Yes	Email 11/26/14	WK MCLELLAN COMPANY	254 SEARS POINT ROAD	PETALUMA	CA	94954
Yes	Email 1/1S/14	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET	SAN FRANCISCO	CA	94124

EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number
luis@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618
deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400		
office@accuratesawcutting.com	MARY MACHADO	209	632-5010	209	632-9241
jibaez@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	310	796-9001
rosy@alanizpaving.com	null JESUS CASTANEDA ALANIZ	510	770-5000	510	770-5070
debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250
heasley@allphaseasphalt.com	GARRY EASLEY	916	771-4602	916	771-4603
louis@apbconstruction.com	LOUIS CHERRY	510	827-7684	510	764-4955
Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150
dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339
kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555
paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509
kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319
rocio@azulworks.com	SANDRA ROCIO HERNANDEZ	415	558-1507	415	558-1556
baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526
	JEFFREY YEE	415	295-1600	650	869-3509
lgalimba@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086
jcbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500
bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749
bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
	BOBBIE JO WILLIAMS	916	359-5055		
info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661	282-8800	661	282-8803
lawym2004@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050
bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637		
b.v.landscape@pacbell.net	ANGEL GOMEZ	714	779-2563	714	771-2569

burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411
b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392
cldrilling@aol.com	CARLA WHITE	562	691-3533	562	690-0264
xyfloyd@aol.com	FLOYD D. JR. HARRIS	559	790-4277	559	485-5857
shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311
jb.calcon@mac.com	JULIE BERRY	415	401-9838	415	401-7664
gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661	398-8143	661	398-1382
gina.miller@carobvalley.com	EDWARD CHAVEZ	562	907-2105	562	907-2106
airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090
jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155
	null CRYSTAL MIKS	415	206-1700	415	206-1711
cbrandt@combined-effort.us	CHERYL BRANDT	800	728-1100	800	831-1786
communitytreeservice320@gmail.com	ADOLFO GARCIA	831	763-2391	831	763-2008
contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821
shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646
cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473
cre8iveEngineering@gmail.com	REGINA CASTRO	760	200-8889	760	200-1116
crookstrucking@sbcglobal.net	SANDRA CROOKS	714	821-3756	714	821-4730
denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267		
abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594
dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199
sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770
No email Please	JAMES F. DIAZ	408	445-6140	408	445-6144
patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858
genaro@dominguezandsons.com	GENARO DOMINGUEZ	408	288-9663	408	275-6762
dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221
alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118
eguinn55@gmail.com	EDWARD GUINN	415	571-9759		
	null LYNN JASPER	323	754-9877	323	754-8558
brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282
rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	951	324-8061
christina@bordendecal.com	CHRISTINA LAU	415	431-8882	415	431-9053
eci@lightspeed.net	CATHY RAMEY	661	366-6311	661	366-0204
alex@eminentelectrical.com	ALEX TONG	650	245-8879	270	721-5845

	ERIC SERRANO	661	269-2222	661	269-2222
dee4321@frontiernet.net	ERNEST B. DEE	916	271-0410	916	691-2127
audrey@esquivel-gp.com	null RALPH G. ESQUIVEL	415	468-5700	415	468-8108
info@exbon.com	JANET LEE	714	827-7327	562	777-1888
dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095
inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208
judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900
mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356
forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056
toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
zabeltrucking@gmail.com	FRANKLIN S. ZABEL	707	443-4277	707	443-4267
gwpeoples@aol.com	RENEE BANKS	202	488-7185	703	682-6804
jgates.gei@gmail.com	JOE GATES	310	592-5810	714	382-6801
geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723	925	533-7267
geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312
kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888
trila.grsi@yahoo.com	TRI LA	714	893-0845	714	893-0945
dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909	988-3090	909	988-8707
hmbpave@sbcglobal.net	GARY GIOVANNONI	650	726-3588	650	726-3582
ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949	766-6770	949	766-6768
estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	559	255-7446	559	453-3250
bgoldstein@hydroce.com	BETH GOLDSTEIN	415	252-9750	415	252-9261
ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988
info@integrityrebarplacers.com	KENNETH ROBERT NEGRETE	951	696-6843	951	943-7772
maria@interiordemolition.net	GEORGE MOLINA	818	249-4932	818	249-4937
office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737
diana@jfranciscompany.com	DIANA HANNA	951	776-9100	951	776-9174
JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013
jmoraga@flash.net	JOSE MDRAGA	209	388-9200	209	383-6506
jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736
jrose@jmfiberoptics.com	JETTA ROSE	909	628-3445	909	628-1990
keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769
garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684
karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899		
kellie@associatedtrafficsafety.com	KELLIE AVILA	805	461-1600	805	461-1613

JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590
killgoreind@earthlink.net	KEITH KILLGORE	510	715-4863	510	548-3981
egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340		
kitchellconstruction@gmail.com	MICHAEL KITCHELL	209	667-1454	209	667-1201
estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501
tavo@LagoVistaInc.com	OCTAVIO AVILA	310	968-2301		
	LUIS LARIOS	510	385-2425	510	799-1960
linda@redshift.com	LINOA KAY KERLEE	831	751-7329	831	751-7322
agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363
ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	562	903-0116
shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647
brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610
mariano@hernandez-engineering.com	MARIANO HERNANOEZ	415	824-4731	415	824-4696
mike@machadoandsons.com	MICHAEL MACHAOO	209	632-5260	209	632-3963
madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724
kcho@mag-coninc.com	KELLY CHO	916	638-1175	916	638-1178
dmyers@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108
denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769
c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960
vmuniz@charter.net	VICTOR MUNIZ	909	989-7191	909	989-4791
mojam@roadrunner.com	MAURICE SCOTT	661	526-7121	661	794-2505
mcs.rexhand@verizon.net	ANTONIO MORALES	626	856-3646	626	856-3648
motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1887
CEHACKNEY@MSEGRP.COM	CARL HACKNEY	510	383-9600	510	383-9300
valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851
rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756
dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131
nish-koinc@comcast	DEAN H NISHIKAWA	559	275-6653	559	276-S753
norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650
norcalpump@yahoo.com	HEER HARKRISHAN	530	674-5861	530	674-1525
ttran@ntkconstruction.com	QUANG TRAN	415	643-1900	415	643-1300

folivas@olivasvaldez.com; jarauz@olivasvaldez	ROBERT VALDEZ	360	225-7900	360	225-6400
flotbc@sbcglobal.net	FRANK OLIVER	415	330-0904	415	330-0934
onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489
pawilsoninc@gmail.com	PATRICK ALLEN WILSON				
jsellers@papillonbuilders.com	JO ELLEN SELLERS	916	580-7019	888	717-7270
steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520
parmeter@wildblue.net	MARI PARMETER	707	484-3878	707	566-7437
cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339
zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963	626	486-4152
davidscott@gvni.com; cell 510-537-3781	DAVID SCOTT	209	722-2226	209	722-2227
RPEREZ@PROTECTIONLINK.NET	RONALD PEREZ	888	988-9884	209	476-0209
david.soto@quantumconstructionco.com	DAVID SOTO	559	431-7940	559	431-7940
quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384
brandon@rduganconst.com; wendyd@rdugan	CHRISTINA DUGAN	951	360-7531	951	360-7561
ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121
rdconst69@netzero.com	RUBEN DIAZ	951	279-5020	951	279-5020
jodie@rebarinternational.com	JODIE BEHRENDT	253	840-1117	253	840-1118
rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782
	VAUGHN ROYAL			510	632-2895
ruben@rubecon.com or office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750
rudypaints@yahoo.com	RODOLFO QUINTEROS	650	299-9609		
scenv@verizon.net	SERGIO CUEVAS	909	947-4859	909	947-6640
seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360
bev@bayareaelectric.com	DENNIS P. PHILLIPS	858	748-2060	858	748-6012
marvindeanllc@sbcglobal.net	MARVIN DEAN	661	747-1465	661	323-9287
dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856
lh.sierra@att.net	LINDA LEE HADLEY	530	647-9331	530	647-2230
kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357
sjdconst@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169
sshaw@slsconstructors.com	SAMIE LEE SHAW	916	660-1674	916	660-1629
sciinc2007@aol.com	MARION BRYANT	213	270-3029	562	590-8848
kssouthcoast@roadrunner.com	KIM SARMIENTO	760	535-6800	760	731-6026
	MANUEL SOUZA	559	747-7100	559	747-7101
dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158
mthorn@stoloskigonzalez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055

luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092
ninah.moody@suulutaaq.com	TRACY CRAIN	707	427-3209	707	635-8187
josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325
tqsteelinc@gmail.com	GUY BARTON	562	787-8470	562	494-1866
sharon@teamtalus.com	SHARON ALBERTS	925	406-4756	925	984-2694
estimating@tcpros.net	JEFFREY PIKE	925	270-4580		
odysseyblasting@yahoo.com	CODY LOFTIS				
landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450
r.rico1025@yahoo.com	TIRZO SANCHEZ-RICO	650	826-4954	650	588-1016
frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625
dk.2bros@gmail.com	DONG KIM	714	521-7006	714	521-7007
tyrrellresources@sbcglobal.net	CHERYL TYRRELL	530	243-8733	530	241-8975
les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038
vilarino76@gmail.com	NEIL JACKSON	209	932-0495	209	932-0873
udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797
dora@unitedtraffic.net	DORA PINA	626	961-5736	818	961-4746
usaconstructionl@sbcglobal.net	PETER B. RAMIREZ	408	210-1968	408	436-2998
uwaelectric@gmail.com	SAMUEL OGHOGHO	510	562-4266	510	562-3453
vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918
edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186
wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386
whitescustom@yahoo.com	BART WHITE	916	284-1680	916	875-8095
ritam@wkmclellan.com	RITA MILLER	707	763-2407	707	713-1038
yolandasconst.mtc@att.net	YOLANDA JONES	415	647-2682	415	647-2683

Annette Conley

From: Annette Conley
nt: Friday, January 09, 2015 11:00 AM
.o: 'office@accuratesawcutting.com'; 'jibaez@advgeosolutions.com'; 'louis@apbconstruction.com'; 'dougblacksher@aol.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'lgalimba@bayarealightworks.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'gusto@caliconcrete.com'; 'cbrandt@combined-effort.us'; 'communitytreeservice320@gmail.com'; 'shelli@csg-web.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'abili@deltechengineeringinc.com'; 'dgarcia287@aol.com'; 'eguinn55@gmail.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'mseals@foconinc.com'; 'gwpeoples@aol.com'; 'geronimo_concerte@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'estimating@hunsakersafety.com'; 'bgoldstein@hydroce.com'; 'info@integrityrebarplacers.com'; 'maria@interiordemolition.net'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jrose@jmfiberoptics.com'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'killgoreind@earthlink.net'; 'kitchellconstruction@gmail.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'mike@machadoandsons.com'; 'kcho@mag-coninc.com'; 'dmyers@martingeneral.net'; 'mojam@roadrunner.com'; 'CEHACKNEY@MSEGRP.COM'; 'norcalpump@yahoo.com'; 'ttran@ntkconstruction.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'scenv@verizon.net'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbcglobal.net'; 'lh.sierra@att.net'; 'sshaw@slsconstructors.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'mthom@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'odysseyblasting@yahoo.com'; 'frank@tuckertech.com'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'uwaelectric@gmail.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.

Thank you,

' nnette Conley
.timating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
: 'jrose@jmfiberoptics.com'
Sent: Friday, January 09, 2015 11:00 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

godfather.dreamhost.com rejected your message to the following e-mail addresses:

'jrose@jmfiberoptics.com' (jrose@jmfiberoptics.com) <mailto:jrose@jmfiberoptics.com>

godfather.dreamhost.com gave this error:
<jrose@jmfiberoptics.com>: Recipient address rejected: User unknown.

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

jrose@jmfiberoptics.com
godfather.dreamhost.com #550 5.7.1 <jrose@jmfiberoptics.com>: Recipient address rejected: User unknown. ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 9 Jan 2015 11:00:00 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'office@accuratesawcutting.com'" <office@accuratesawcutting.com>,
"'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'louis@apbconstruction.com'" <louis@apbconstruction.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'lgalimba@bayarealightworks.com'"
<lgalimba@bayarealightworks.com>, "'info@BLACKSTONEASPHALT.COM'"
<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'cldrilling@aol.com'" <cldrilling@aol.com>, "'xyfloyd@aol.com'"
<xyfloyd@aol.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,
"'cbrandt@combined-effort.us'" <cbrandt@combined-effort.us>,
"'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>,

"'shelli@csg-web.com'" <shelli@csg-web.com>, "'crookstrucking@sbcglobal.net'"
<crookstrucking@sbcglobal.net>, "'denise7431@yahoo.com'"
<denise7431@yahoo.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'eguinn55@gmail.com'" <eguinn55@gmail.com>,
"'christina@bordendecal.com'" <christina@bordendecal.com>,
"'eci@lightspeed.net'" <eci@lightspeed.net>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'inesseoane@fcs-ssp.com'"
<inesseoane@fcs-ssp.com>, "'mseals@foconinc.com'" <mseals@foconinc.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'geronimo_concerte@sbcglobal.net'" <geronimo_concerte@sbcglobal.net>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>, "'dgonzales@gsaeng.com'"
<dgonzales@gsaeng.com>, "'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'estimating@hunsakersafety.com'" <estimating@hunsakersafety.com>,
"'bgoldstein@hydroce.com'" <bgoldstein@hydroce.com>,
"'info@integrityrebarplacers.com'" <info@integrityrebarplacers.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'diana@jfranciscompany.com'" <diana@jfranciscompany.com>,
"'jmoraga@flash.net'" <jmoraga@flash.net>,
"'jharrisstripingservices@hotmail.com'"
<jharrisstripingservices@hotmail.com>, "'jrose@jmfiberoptics.com'"
<jrose@jmfiberoptics.com>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'killgoreind@earthlink.net'"
<killgoreind@earthlink.net>, "'kitchellconstruction@gmail.com'"
<kitchellconstruction@gmail.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'ddavis@lowerswelding.com'" <ddavis@lowerswelding.com>,
"'mike@machadoandsons.com'" <mike@machadoandsons.com>,
"'kcho@mag-coninc.com'" <kcho@mag-coninc.com>, "'dmyers@martingeneral.net'"
<dmyers@martingeneral.net>, "'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'CEHACKNEY@MSEGRP.COM'" <CEHACKNEY@MSEGRP.COM>, "'norcalpump@yahoo.com'"
<norcalpump@yahoo.com>, "'ttran@ntkconstruction.com'"
<ttran@ntkconstruction.com>, "'flotbc@sbcglobal.net'" <flotbc@sbcglobal.net>,
"'pawilsoninc@gmail.com'" <pawilsoninc@gmail.com>,
"'jsellers@papillonbuilders.com'" <jsellers@papillonbuilders.com>,
"'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>, "'scenv@verizon.net'"
<scenv@verizon.net>, "'bev@bayareaelectric.com'" <bev@bayareaelectric.com>,
"'marvindeanllc@sbcglobal.net'" <marvindeanllc@sbcglobal.net>,
"'lh.sierra@att.net'" <lh.sierra@att.net>, "'sshaw@slsconstructors.com'"
<sshaw@slsconstructors.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'tqsteelinc@gmail.com'"
<tqsteelinc@gmail.com>, "'odysseyblasting@yahoo.com'"
<odysseyblasting@yahoo.com>, "'frank@tuckertech.com'" <frank@tuckertech.com>,

"'vilarino76@gmail.com'" <vilarino76@gmail.com>, "'udbest.eel2011@gmail.com'" <udbest.eel2011@gmail.com>, "'dora@unitedtraffic.net'" <dora@unitedtraffic.net>, "'uwaelectric@gmail.com'" <uwaelectric@gmail.com>, "'joev@valverdeconst.com'" <joev@valverdeconst.com>, "'tony@vtelectric.net'" <tony@vtelectric.net>, "'whitescustom@yahoo.com'" <whitescustom@yahoo.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index: AQHQLD5vlVmipu9zi0+wvEy5AspDwA==
Date: Fri, 9 Jan 2015 18:59:59 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE19857@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.59]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE19857GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
: 'CEHACKNEY@MSEGRP.COM'
ent: Friday, January 09, 2015 11:00 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

mta1024.biz.mail.bf1.yahoo.com rejected your message to the following e-mail addresses:

'CEHACKNEY@MSEGRP.COM' (CEHACKNEY@MSEGRP.COM) <mailto:CEHACKNEY@MSEGRP.COM>

mta1024.biz.mail.bf1.yahoo.com gave this error:
delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] - mta1024.biz.mail.bf1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

CEHACKNEY@MSEGRP.COM
mta1024.biz.mail.bf1.yahoo.com #554 delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] - mta1024.biz.mail.bf1.yahoo.com ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Fri, 9 Jan 2015 11:00:00 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'office@accuratesawcutting.com'" <office@accuratesawcutting.com>,
"'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'louis@apbconstruction.com'" <louis@apbconstruction.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'lgalimba@bayarealightworks.com'"
<lgalimba@bayarealightworks.com>, "'info@BLACKSTONEASPHALT.COM'"
<info@BLACKSTONEASPHALT.COM>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'cldrilling@aol.com'" <cldrilling@aol.com>, "'xyfloyd@aol.com'"
<xyfloyd@aol.com>, "'gusto@caliconcrete.com'" <gusto@caliconcrete.com>,

"'cbrandt@combined-effort.us'" <cbrandt@combined-effort.us>,
"'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>,
"'shelli@csg-web.com'" <shelli@csg-web.com>, "'crookstrucking@sbcglobal.net'"
<crookstrucking@sbcglobal.net>, "'denise7431@yahoo.com'"
<denise7431@yahoo.com>, "'abili@deltechengineeringinc.com'"
<abili@deltechengineeringinc.com>, "'dgarcia287@aol.com'"
<dgarcia287@aol.com>, "'eguinn55@gmail.com'" <eguinn55@gmail.com>,
"'christina@bordendecal.com'" <christina@bordendecal.com>,
"'eci@lightspeed.net'" <eci@lightspeed.net>, "'alex@eminentelectrical.com'"
<alex@eminentelectrical.com>, "'audrey@esquivel-gp.com'"
<audrey@esquivel-gp.com>, "'inesseoane@fcs-ssp.com'"
<inesseoane@fcs-ssp.com>, "'mseals@foconinc.com'" <mseals@foconinc.com>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>,
"'geronimo_concerte@sbcglobal.net'" <geronimo_concerte@sbcglobal.net>,
"'kevinyip168@yahoo.com'" <kevinyip168@yahoo.com>, "'dgonzales@gsaeng.com'"
<dgonzales@gsaeng.com>, "'hmbpave@sbcglobal.net'" <hmbpave@sbcglobal.net>,
"'estimating@hunsakersafety.com'" <estimating@hunsakersafety.com>,
"'bgoldstein@hydroce.com'" <bgoldstein@hydroce.com>,
"'info@integrityrebarplacers.com'" <info@integrityrebarplacers.com>,
"'maria@interiordemolition.net'" <maria@interiordemolition.net>,
"'diana@jfranciscompany.com'" <diana@jfranciscompany.com>,
"'jmoraga@flash.net'" <jmoraga@flash.net>,
"'jharrisstripingservices@hotmail.com'"
<jharrisstripingservices@hotmail.com>, "'jrose@jmfiberoptics.com'"
<jrose@jmfiberoptics.com>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'kellie@associatedtrafficsafety.com'"
<kellie@associatedtrafficsafety.com>, "'killgoreind@earthlink.net'"
<killgoreind@earthlink.net>, "'kitchellconstruction@gmail.com'"
<kitchellconstruction@gmail.com>, "'tavo@LagoVistaInc.com'"
<tavo@LagoVistaInc.com>, "'linda@redshift.com'" <linda@redshift.com>,
"'ddavis@lowerswelding.com'" <ddavis@lowerswelding.com>,
"'mike@machadoandsons.com'" <mike@machadoandsons.com>,
"'kcho@mag-coninc.com'" <kcho@mag-coninc.com>, "'dmyers@martingeneral.net'"
<dmyers@martingeneral.net>, "'mojam@roadrunner.com'" <mojam@roadrunner.com>,
"'CEHACKNEY@MSEGRP.COM'" <CEHACKNEY@MSEGRP.COM>, "'norcalpump@yahoo.com'"
<norcalpump@yahoo.com>, "'ttran@ntkconstruction.com'"
<ttran@ntkconstruction.com>, "'flotbc@sbcglobal.net'" <flotbc@sbcglobal.net>,
"'pawilsoninc@gmail.com'" <pawilsoninc@gmail.com>,
"'jsellers@papillonbuilders.com'" <jsellers@papillonbuilders.com>,
"'zkkingpk81@gmail.com'" <zkkingpk81@gmail.com>,
"'RPEREZ@PROTECTIONLINK.NET'" <RPEREZ@PROTECTIONLINK.NET>,
"'david.soto@quantumconstructionco.com'"
<david.soto@quantumconstructionco.com>, "'jodie@rebarinternational.com'"
<jodie@rebarinternational.com>, "'rcande@pacbell.net'" <rcande@pacbell.net>,
"'rudypaints@yahoo.com'" <rudypaints@yahoo.com>, "'scenv@verizon.net'"
<scenv@verizon.net>, "'bev@bayareaelectric.com'" <bev@bayareaelectric.com>,
"'marvindeanllc@sbcglobal.net'" <marvindeanllc@sbcglobal.net>,
"'lh.sierra@att.net'" <lh.sierra@att.net>, "'sshaw@slsconstructors.com'"
<sshaw@slsconstructors.com>, "'sciinc2007@aol.com'" <sciinc2007@aol.com>,
"'kssouthcoast@roadrunner.com'" <kssouthcoast@roadrunner.com>,
"'mthorn@stoloskigonzalez.com'" <mthorn@stoloskigonzalez.com>,
"'luke@scgeinc.com'" <luke@scgeinc.com>, "'tqsteelinc@gmail.com'"

<tqsteelinc@gmail.com>, "'odysseyblasting@yahoo.com'"
<odysseyblasting@yahoo.com>, "'frank@tuckertech.com'" <frank@tuckertech.com>,
"'vilarino76@gmail.com'" <vilarino76@gmail.com>, "'udbest.eel2011@gmail.com'"
<udbest.eel2011@gmail.com>, "'dora@unitedtraffic.net'"
<dora@unitedtraffic.net>, "'uwaelectric@gmail.com'" <uwaelectric@gmail.com>,
"'joev@valverdeconst.com'" <joev@valverdeconst.com>, "'tony@vtelectric.net'"
<tony@vtelectric.net>, "'whitescustom@yahoo.com'" <whitescustom@yahoo.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Thread-Index: AQHQLD5vIVmipu9zi0+wvEy5AspDwA==
Date: Fri, 9 Jan 2015 18:59:59 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F2FE19857@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.4.59]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F2FE19857GCEX1ghilottcom_"
MIME-Version: 1.0

Seeking DBE Subs/
Suppliers/Tru...

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 09 2015
MAILED FROM ZIP CODE 95407

MSE GROUP
302 PENDLETON WAY
OAKLAND, CA 94621

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 09 2015
MAILED FROM ZIP CODE 95407

JM FIBER OPTICS
13941 RAMONA AVE., SUITE A
CHINO, CA 91710

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 09 2015
MAILED FROM ZIP CODE 95407

ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 09 2015
MAILED FROM ZIP CODE 95407

LARIOS AND SONS
792 TURQUOISE DRIVE
HERCULES, CA 94547

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁰
0004454146 JAN 09 2015
MAILED FROM ZIP CODE 95407

ERIC'S BACKHOE SERVICE
4780 MARY HILL ROAD
ACTON, CA 93510

Annette Conley

From: Annette Conley
ent: Monday, January 12, 2015 11:13 AM
o: 'STEVEPOWELL@BIOMAAS.COM'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.

Thank you,

Annette Conley
Estimating Administrator
hilotti Construction Company, Inc.
46 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 11:23 AM
To: 'cgalvan@EMFfiresolutions.com'; 'ibsrecoder@aol.com'; 'info@kirnasolar.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 11:27 AM
.o: 'dnielson@nielsoninc.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'dee4321@frontiernet.net'; 'ninah.moody@suulutaaq.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'; 'judy@finegradeinc.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
timating Administrator
hilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
nt: Thursday, January 15, 2015 11:28 AM
o: 'alex.singh@dreambuildercorp.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
nt: Thursday, January 15, 2015 11:40 AM
o: 'yolandasconst.mtc@att.net'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 12:09 PM
To: 'cplum@pcnconstructioninc.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 12:23 PM
.o: 'usaconstructionl@sbcglobal.net'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
.anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 12:24 PM
.o: 'genaro@dominguezandsons.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
.anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Thursday, January 15, 2015 12:28 PM
o: 'office@interwestpacific.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
'6 Ghilotti Ave.
anta Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-4A0904

30 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
04-4A0904	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

4-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

4-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: TEMPORARY & PERMANENT EROSION CONTROL, ITEMS 20-26, 85-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562 404-1113	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. Is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051395 **Total Time** : 0°00'23" **Page** : 001

Completed

Document : scan20141126102220

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:22	17142371549	0°00'23"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051397 Total Time : 0°00'28" Page : 001

Completed

Document : scan20141126102255

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:23	19252491863	0°00'28"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051396 Total Time : 0°01'57" Page : 001

Completed

Document : scan20141126102236

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:23	19166459618	0°01'57"	FAXP2	OK	200x200 Fine / Off

Opt-in Records

Search Results: Opt-in's on 04-4A0904

39 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
4-4A0904	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

4-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

`4-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: TEMPORARY & PERMANENT EROSION CONTROL, ITEMS 20-26, 85-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562 404-1113	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	

04-4A0904	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

04-4A0904	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	

04-4A0904	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	

4-4A0904	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-4A0904	TBC Safety, The Barricade Company	
	3963 Santa Rosa Ave Santa Rosa, CA, 95407	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, corroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562-404-1435	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we	

Not in database as DBE

	also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-4A0904	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

AX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

DEC-16-2014 TUE 03:32 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-16	03:31 PM	19163790960	29″(1)	1	FAX TX	OK	186	

RNR

TOTAL : 29S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

DEC-16-2014 TUE 03:32 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-16	03:31 PM	18883561250	1'04"(2)	1	FAX TX	OK	187	

GSJ

TOTAL : 1M 4S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm **with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Opt-in Records

Search Results: Opt-in's on 04-4A0904

46 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
4-4A0904	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

4-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

04-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 20-26, 35, 83-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY WILDLIFE EXCLUSION FENCE, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

	GSJ UTILITY SUPPLY & SERVICE
04-4A0904	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670
	Phone: 562 404-1113 / Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Sacramento Drilling, Inc.
	1143 Blumenfeld Drive. Suite 100 Sacramento
	Phone: 9166381766 / Fax Number:
	Disadvantaged status: SBE
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-4A0904	[redacted] Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 / Fax Number: [redacted]
	Disadvantaged status: DBE
	Services offered:

type

04-4A0904	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070 / Fax Number: 530-823-6214
	Disadvantaged status:
	Services offered:

4-4A0904	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 / Fax Number:
	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit:

	www.constructionscience.com or www.primaverascheduling.com

04-4A0904	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-4A0904	TBC Safety, The Barricade Company	
	3963 Santa Rosa Ave Santa Rosa, CA, 95407	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, corroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562-404-1435	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

dup-2

04-4A0904	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator	

	(moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-4A0904	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

04-4A0904	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Mountain F Enterprises	
	PO Box1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered: tree removal- clear and grub- union shop	

04-4A0904	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

	GSJ Utility Supply & Service	
	~~14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670~~	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT	

04-4A0904	WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4A0904	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: GUARDRAIL, TERMINALS, TRANSITION RAILING (TYPE WB 31), TUBULAR HAND RAILING, STAIN GALVANIZED SURFACES, FENCING, GATES, DELINEATORS AND MARKERS	

04-4A0904	[redacted] Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	

dupe - Sent 12.1

Opt-in Records

Search Results: Opt-in's on 04-4A0904

48 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
4-4A0904	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

4-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 20-26, 35, 83-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY WILDLIFE EXCLUSION FENCE, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

	GSJ UTILITY SUPPLY & SERVICE	
04-4A0904	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562 404-1113	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	

04-4A0904	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

04-4A0904	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	

04-4A0904	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit:	

	www.constructionscience.com or www.primaverascheduling.com

04-4A0904	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-4A0904	TBC Safety, The Barricade Company	
	3963 Santa Rosa Ave Santa Rosa, CA, 95407	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, corroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562-404-1435	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator	

	(moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-4A0904	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

04-4A0904	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Mountain F Enterprises	
	PO Box1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered: tree removal- clear and grub- union shop	

04-4A0904	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

	GSJ Utility Supply & Service	
	~~14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670~~	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT	

04-4A0904	WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4A0904	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: GUARDRAIL, TERMINALS, TRANSITION RAILING (TYPE WB 31), TUBULAR HAND RAILING, STAIN GALVANIZED SURFACES, FENCING, GATES, DELINEATORS AND MARKERS	

04-4A0904	CMC Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	

	Sacramento Drilling, Inc.	
04-4A0904	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number: 916-638-3725
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	

Opt-in Records

Search Results: Opt-in's on 04-4A0904

53 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
04-4A0904	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

4-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 20-26, 35, 83-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY WILDLIFE EXCLUSION FENCE, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

	GSJ UTILITY SUPPLY & SERVICE
04-4A0904	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670
	Phone: 562 404-1113 / Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Sacramento Drilling, Inc.
	1143 Blumenfeld Drive. Suite 100 Sacramento
	Phone: 9166381766 / Fax Number:
	Disadvantaged status: SBE
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-4A0904	RNR Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 / Fax Number: 916-379-0960
	Disadvantaged status: DBE
	Services offered:

04-4A0904	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070 / Fax Number: 530-823-6214
	Disadvantaged status:
	Services offered:

04-4A0904	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 / Fax Number:
	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit:

	www.constructionscience.com or www.primaverascheduling.com

04-4A0904	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-4A0904	TBC Safety, The Barricade Company	
	3963 Santa Rosa Ave Santa Rosa, CA, 95407	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, corroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562-404-1435	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator	

(moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-4A0904	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

04-4A0904	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Mountain F Enterprises	
	PO Box1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered: tree removal- clear and grub- union shop	

04-4A0904	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

	GSJ Utility Supply & Service	
	~~14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670~~	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT	

04-4A0904	WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4A0904	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: GUARDRAIL, TERMINALS, TRANSITION RAILING (TYPE WB 31), TUBULAR HAND RAILING, STAIN GALVANIZED SURFACES, FENCING, GATES, DELINEATORS AND MARKERS	

04-4A0904	CMC Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	

	Sacramento Drilling, Inc.
04-4A0904	1143 Blumenfeld Drive. Suite 100 Sacramento
	Phone: 9166381766 / Fax Number: 916-638-3725
	Disadvantaged status: SBE
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-4A0904	Flatiron West Inc
	2100 Goodyear Road Benicia, CA 94510
	Phone: 707-742-6000 / Fax Number: 707-746-1603
	Disadvantaged status:
	Services offered: REQUEST FOR QUOTES FROM QUALIFIED/CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS. Items of work available but not limited to: CAS/Roadway Signs, Bridge Demolition, Clear & Grub, Erosion Control, Landscaping/Irrigation, AC Paving, Cold Plane AC, Drilled Pile, Joint Seal Assembly, Rebar, Painting/Concrete Stain, AC Dike/Curbs, Underground Utilities, Fencing, Metal Railing, MBGR, Bridge Concrete Barrier, Striping, Electrical (Temp. Signal System), Minor Concrete, Furnish & Erect Precast Girders, Earthwork, Aggregates (RSP/Backing, Structural Backfill, Imported Borrow, Soil Amendment, Class 2 & 3 Perm Material), Structural Steel Sections, Ready Mix, Concrete Pumping, Underground Pipe Products (12? CSP, 18?/24? Alt Pipe Culvert), Misc. Iron & Steel, Misc. Metals, Trucking, SWPPP Plan, SWPPP Materials, Lead Compliance Plan, Geotextile Materials, Timber Lagging, Paving Oil, Bridge Bearing/Pads, Formliner, Street Sweeping, Traffic Control, Temp. Concrete Washouts and Temp. Active Treatment System. Non-DBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier DBE goal participation with your quote. 2nd-tier DBE goal participation will be evaluated with your price. Performance & Payment Bonds by an admitted surety, naming prime contractor as the obligee, in full amount of the subcontractor?s bid, subject to approval by Flatiron, are required. Bonding and insurance assistance is available upon request. Flatiron will pay bond premium up to 2.0%. Worker?s Compensation Waiver of Subrogation required. Please contact Flatiron for any bonding and insurance needs, or if any other assistance is needed to facilitate your participation on this project. Flatiron is signatory to the following Unions: Operators, Laborers, Carpenters, Cement Masons, Pile Drivers and Ironworkers. Quotations must be valid for same duration as specified by owner for contract award. Plans and specs are available for free download online at the Caltrans Office Engineer website or for viewing in Flatiron?s Benicia office. Please call for an appointment to view in our office or locating online. Please contact Lillian Simon at LiSimon@FlatironCorp.com Quotes can be sent directly to our BID FAX at 707-746-1603. Flatiron is an equal opportunity employer. We encourage DBE firms to seek assistance from our Estimators who are available to provide you with technical assistance to clarify any questions regarding the scope of work, including interpretation of

	plans, specifications, requirements and bid preparation information for the work on this project.

04-4A0904	BioMaAS Inc.	
	333 Valencia St. Suite 324 San Francisco, CA 94103	
	Phone: 415-504-0365	Fax Number: 925-887-4702
	Disadvantaged status: DBE	
	Services offered: SWPPP, Water Sampling, Biological - Bats, Birds, Wildlife Surveys, Monitoring, & Reporting.	

04-4A0904	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
	Services offered:	

04-4A0904	NCRM, Inc.	
	6190 N. State St. Calpella	
	Phone: 7074857211	Fax Number: 7074858962
	Disadvantaged status:	
	Services offered: QSD/P Services - Item 18 Rain Event Action Plan, Item 19 Storm Water Sampling & Analysis Day, Item 20 Storm Water Annual Report Contractor Supplied Biologist Hydroacoustic Monitoring	

04-4A0904	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services.	

Not in Database

Called 1/12 @ 11:10 - Lim. asking for fax or email address

Opt-in Records

Search Results: Opt-in's on 04-4A0904

61 Opt-in records found.

04-4A0904	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

04-4A0904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4A0904	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number:

		andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
04-4A0904	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

04-4A0904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4A0904	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-4A0904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. Providing a "Commercial Useful Function" since 1984.	

04-4A0904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,	

	Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.

04-4A0904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-4A0904	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0904	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

04-4A0904	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seal	

04-4A0904	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting and Plant Establishment	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal	

04-4A0904	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	

04-4A0904	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area.	

04-4A0904	Roby Trucking Inc.	
	2030 Broadway St. Vallejo CA 94598	
	Phone: 707-643-1328	Fax Number: 707-286-0061
	Disadvantaged status: DBE	
	Services offered: We are a trucking company that is in the close area of this project. Would like to do the trucking part of this project. Contact Paulette Chadwick Chief Estimator for Roby Trucking We give low rates to project in our area. And we are a DBE Certified Company.	

4-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4A0904	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con	

	surveys, crew training and construction monitoring. CA red-legged frog and other sensitive species experience. Call 805-451-3504 or email david.lee@davey.com for further information.

04-4A0904	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	

04-4A0904	Wildlife Control Technology Inc.	
	2501 N. Sunnyside Ave. Fresno, Ca. 93727	
	Phone: 559-490-2262 Ext. 110	Fax Number: 559-490-2274
	Disadvantaged status: SBE	
	Services offered: Balancing Industry & Wildlife. We specialize in regulatory compliance services, helping our clients keep their projects on time and on budget while keeping the regulatory agencies happy and out of the way. Whether it?s the Department of Fish & Game acting on behalf of US Fish & Wildlife, or the Environmental Protection Agency, or the Federal Aviation Administration, we are skilled at keeping them happy and letting you focus on moving your project ahead without distraction. Visit our website to see our services, to find out about our expertise in this specialized area as well as to see example projects that we have successfully completed within this area. Visit our website at www.wildlife-control.com or e-mail me at Josh Brewer WCT josh.brewer@wildlife-control.com.	

04-4A0904	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4A0904	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 20-26, 35, 83-90. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY WILDLIFE EXCLUSION FENCE, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

	GSJ UTILITY SUPPLY & SERVICE	
04-4A0904	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562 404-1113	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	

04-4A0904	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

04-4A0904	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	

04-4A0904	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit:	

	www.constructionscience.com or www.primaverascheduling.com

04-4A0904	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-4A0904	TBC Safety, The Barricade Company	
	3963 Santa Rosa Ave Santa Rosa, CA, 95407	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, corroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-4A0904	GSJ UTILITY SUPPLY & SERVICE	
	14565 VALLEY VIEW AVE. # Z SANTA FE SPRINGS, CA 90670	
	Phone: 562-404-1435	Fax Number: 888 356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-4A0904	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator	

(moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-4A0904	R.Myers, Inc	
	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

04-4A0904	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4A0904	Mountain F Enterprises	
	PO Box1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered: tree removal- clear and grub- union shop	

04-4A0904	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

	GSJ Utility Supply & Service	
	~~14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670~~	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT	

04-4A0904	WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN

04-4A0904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4A0904	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: GUARDRAIL, TERMINALS, TRANSITION RAILING (TYPE WB 31), TUBULAR HAND RAILING, STAIN GALVANIZED SURFACES, FENCING, GATES, DELINEATORS AND MARKERS	

04-4A0904	CMC Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	

04-4A0904	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	

	Sacramento Drilling, Inc.
04-4A0904	1143 Blumenfeld Drive. Suite 100 Sacramento
	Phone: 9166381766 / Fax Number: 916-638-3725
	Disadvantaged status: SBE
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-4A0904	Flatiron West Inc
	2100 Goodyear Road Benicia, CA 94510
	Phone: 707-742-6000 / Fax Number: 707-746-1603
	Disadvantaged status:
	Services offered: REQUEST FOR QUOTES FROM QUALIFIED/CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS. Items of work available but not limited to: CAS/Roadway Signs, Bridge Demolition, Clear & Grub, Erosion Control, Landscaping/Irrigation, AC Paving, Cold Plane AC, Drilled Pile, Joint Seal Assembly, Rebar, Painting/Concrete Stain, AC Dike/Curbs, Underground Utilities, Fencing, Metal Railing, MBGR, Bridge Concrete Barrier, Striping, Electrical (Temp. Signal System), Minor Concrete, Furnish & Erect Precast Girders, Earthwork, Aggregates (RSP/Backing, Structural Backfill, Imported Borrow, Soil Amendment, Class 2 & 3 Perm Material), Structural Steel Sections, Ready Mix, Concrete Pumping, Underground Pipe Products (12? CSP, 18?/24? Alt Pipe Culvert), Misc. Iron & Steel, Misc. Metals, Trucking, SWPPP Plan, SWPPP Materials, Lead Compliance Plan, Geotextile Materials, Timber Lagging, Paving Oil, Bridge Bearing/Pads, Formliner, Street Sweeping, Traffic Control, Temp. Concrete Washouts and Temp. Active Treatment System. Non-DBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier DBE goal participation with your quote. 2nd-tier DBE goal participation will be evaluated with your price. Performance & Payment Bonds by an admitted surety, naming prime contractor as the obligee, in full amount of the subcontractor?s bid, subject to approval by Flatiron, are required. Bonding and insurance assistance is available upon request. Flatiron will pay bond premium up to 2.0%. Worker?s Compensation Waiver of Subrogation required. Please contact Flatiron for any bonding and insurance needs, or if any other assistance is needed to facilitate your participation on this project. Flatiron is signatory to the following Unions: Operators, Laborers, Carpenters, Cement Masons, Pile Drivers and Ironworkers. Quotations must be valid for same duration as specified by owner for contract award. Plans and specs are available for free download online at the Caltrans Office Engineer website or for viewing in Flatiron?s Benicia office. Please call for an appointment to view in our office or locating online. Please contact Lillian Simon at LiSimon@FlatironCorp.com Quotes can be sent directly to our BID FAX at 707-746-1603. Flatiron is an equal opportunity employer. We encourage DBE firms to seek assistance from our Estimators who are available to provide you with technical assistance to clarify any questions regarding the scope of work, including interpretation of

	plans, specifications, requirements and bid preparation information for the work on this project.

04-4A0904	BioMaAS Inc.	
	333 Valencia St. Suite 324 San Francisco, CA 94103	
	Phone: 415-504-0365	Fax Number: 925-887-4702
	Disadvantaged status: DBE	
	Services offered: SWPPP, Water Sampling, Biological - Bats, Birds, Wildlife Surveys, Monitoring, & Reporting.	

04-4A0904	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
	Services offered:	

04-4A0904	NCRM, Inc.	
	6190 N. State St. Calpella	
	Phone: 7074857211	Fax Number: 7074858962
	Disadvantaged status:	
	Services offered: QSD/P Services - Item 18 Rain Event Action Plan, Item 19 Storm Water Sampling & Analysis Day, Item 20 Storm Water Annual Report Contractor Supplied Biologist Hydroacoustic Monitoring	

04-4A0904	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	

04-4A0904	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
	Phone: 530-921-8044	Fax Number:
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email tandsdvbe@yahoo.com for a quote. Thank you.	

04-4A0904	SDV Services, Inc.	
	2236 Mariner Square Drive Alameda, California 94501	
	Phone: 510-504-2270	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE	
	Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.	

04-4A0904	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	

04-4A0904	Schneider Laboratories Global, Inc.	
	2512 West Cary Street Richmond, Virginia 23220	
	Phone: 8043536778	Fax Number: 804-353-1685
	Disadvantaged status:	
	Services offered: We are a lead and asbestos testing laboratory.	

04-4A0904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-4A0904	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: RENTALS - We specialize in Highway Safety Equipment. Arrow Boards, Changeable Message Trailers, Water Filled K-rail, Crash Cushions, Sand Barrels, Barricades, Cones, Delineators, Radar Speed Trailers, Attenuator Trucks, Portable Traffic Signals, Light Towers, Roll-ups, Crowd Control Barricades, Channelizers & Drums SALES Erosion Control, Construction Fabrics, Geo Textiles, ESA Fencing,Highway Safety Products - Cones, Delineators, Channelizers, Barricades, Markers, Drums & Concrete K-rail Access. & Lifters, Signs - Temporary, Aluminium, Roll-Ups, Paper, Corrugated, Plastic, Flags Stands & Bracing, Concrete Supplies - ADA Mats, Water Stop,Crack & Joint Sealant, Power, Pumps & Lighting Solutions, Vibrators, Bollard Covers, Speed Bumps, Speed Humps, Permanent Bollards Pipe and Fittings, Pipe Accessories, Water Proofing, Utility and Drain Boxes.Guardrail & End Treatments, W-Beam, Thrie-Beam, Adiem	

04-4A0904	North Equipment	
	po box 1706 diamond springs, CA, 95619	
	Phone: 530 391 7387	Fax Number: northequ@gmail.com
	Disadvantaged status: DBE	
	Services offered: We rent portable changeable message signs at highly competitive rates.	

04-4A0904	Borg Fence	
	50 Contractors Street Livermore, Ca. 94551	
	Phone: 925-455-9620	Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE	
	Services offered:	

Annette Conley

From: Annette Conley
nt: Tuesday, January 20, 2015 12:54 PM
o: 'tandsdvbe@yahoo.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

Good afternoon,

Your firm is listed on the Opt-In for this project which bids tomorrow. If you would like to send a quote, please fax us at 707/585-1601.

Thank you!

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid te. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to courage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
nt: Tuesday, January 20, 2015 12:56 PM
.o: 'julieborg@borgfence.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904
Attachments: INVITATION TO BID.doc

Good afternoon,

Your firm is listed on the Opt-In for this project which bids tomorrow. If you would like to send a quote, please fax us at 707/585-1601.

Thank you!

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid ·te. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to ,courage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

GCC INTERNAL LIST OF FREQUENTLY USED DBE FIRMS

GCC Database

Status	Name	Fax	Min Type
Duplicate-already	AC DIKE COMPANY	(916) 645-9618	DBE
Duplicate-already	AJ VASCONI	(925) 691-3900	DBE
Duplicate-already	AUSTIN ENTERPRISE-CRACK SEAL	(661) 589-9509	DBE
Duplicate-already	DILLARD ENVIRONMENTAL SVCS (HAZ)	(925) 634-0874	DBE
Duplicate-already	EXCEL LANDSCAPE	(916) 366-6225	DBE
Duplicate-already	FRANK MEDINA GENERAL ENGINEERING	(530) 743-9352	DBE
Duplicate-already	FRANK MEDINA GENERAL ENGINEERING	(530) 743-9352	DBE
Duplicate-already	GROUND SERVICE TECHNOLOGY	(760) 741-1363	DBE
Duplicate-already	J & M LAND RESTORATION, INC.	(661) 399-8882	DBE
Duplicate-already	KRC SAFETY CO. INC.	(559) 732-2684	DBE
Duplicate-already	LONE STAR LANDSCAPE, INC.	(408) 682-0109	DBE
Duplicate-already	R & S TRUCKING	(707) 571-8223	DBE
Duplicate-already	SCHOTKA CONSTRUCTION	7072656856	DBE
Duplicate-already	SCHOTKA CONSTRUCTION	7072656856	DBE
Duplicate-already	SJD CONSTRUCTION	(209) 847-0169	DBE
Duplicate-already	SJD CONSTRUCTION	(209) 847-0169	DBE
Duplicate-already	SUPERIOR HYDROSEEDING, INC.	(831) 763-2023	DBE
Duplicate-already	SUPERIOR HYDROSEEDING, INC.	(831) 763-2023	DBE
Fax	CINDY BALES ENGINEERING	(909) 752-7090	DBE
Fax	CMC TRAFFIC CONTROL	415-226-1711	DBE
Fax	CONSTRUCTION AREA SIGNS INC.	(916) 663-1858	DBE
Fax	DIRT & AGGREGATE INTERCHANGE	(503) 669-1192	DBE
Fax	DOUBLE M TRUCKING	(530) 795-3914	DBE
Fax	EXCEL LANDSCAPE	(916) 366-6225	DBE
Fax	GROUND SERVICE TECHNOLOGY	(760) 741-1363	DBE
Fax	J & M LAND RESTORATION, INC.	(661) 399-8882	DBE
Fax	JJ NGUYEN INC.	(408) 347-8183	DBE
Fax	L S TRUCKING	(510) 266-5245	DBE
Fax	LONE STAR LANDSCAPE, INC.	(408) 682-0109	DBE
Fax	M&M ELECTRIC COMPANY	(916) 929-1168	DBE
Fax	REBAR INTERNATIONAL, INC.	(415) 223-9693	DBE
Fax	RMT LANDSCAPE CONTRACTORS	(510) 568-3766	DBE
Fax	RUPERT CONSTRUCTION SUPPLY	(916) 673-9737	DBE
Fax	S&S TRUCKING	(510) 383-2917	DBE
Fax	TEAM NORTH CONSTRUCTION SERVICES	(415) 467-0400	DBE
Fax	TRIANGLE EXCAVATION	(707) 678-8625	DBE
Fax	TYRELL RESOURCES	(530) 241-8975	DBE

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

'AX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 054023 Total Time : 0°00'29" Page : 001

Completed

Document : scan20150115121557

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
SCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/15/2015 12:16	14152061711	0°00'29"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051501 **Total Time** : 0°00'46" **Page** : 001

Completed

Document : scan20141201143048

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:31	19097527090	0°00'46"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051502 Total Time : 0°00'55" Page : 001

Completed

Document : scan20141201143104

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:31	19166631858	0°00'55"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051503 **Total Time** : 0°00'21" **Page** : 001

Completed

Document : scan20141201143117

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:32	15036691192	0°00'21"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051504 Total Time : 0°00'55" Page : 001

Completed

Document : scan20141201143144

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:33	15307953914	0°00'55"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051508 Total Time : 0°00'26" Page : 001

Completed

Document : scan20141201143229

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:34	16613998882	0°00'26"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051507 Total Time : 0°01'14" Page : 001

Completed

Document : scan20141201143214

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:34	17607411363	0°01'14"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051510 **Total Time** : 0°00'16" **Page** : 001

Completed

Document : scan20141201143244

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:35	14083478183	0°00'16"	FAXP1	OK	200x200 Fine / Dn

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051513 Total Time : 0°00'22" Page : 001

Completed

Document : scan20141201143322

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:36	14086820109	0°00'22"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051512 Total Time : 0°00'56" Page : 001

Completed

Document : scan20141201143305

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:36	15102665245	0°00'56"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051505 Total Time : 0°00'47" Page : 001

Completed

Document : scan20141201143158

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:34	19163666225	0°00'47"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051514 Total Time : 0°00'57" Page : 001

Completed

Document : scan20141201143344

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:38	19169291168	0°00'57"	FAXP2	DK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051517 Total Time : 0°01'00" Page : 001

Completed

Document : scan20141201143413

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:39	15105683766	0°01'00"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051518 Total Time : 0°00'55" Page : 001

Completed

Document : scan20141201143428

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:40	19166739737	0°00'55"	FAXP1	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051520 Total Time : 0°00'20" Page : 001

Completed

Document : scan20141201143501

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:41	14154670400	0°00'20"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051519 Total Time : 0°01'26" Page : 001

Completed

Document : scan20141201143445

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:41	15103832917	0°01'26"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051521 Total Time : 0°00'33" Page : 001

Completed

Document : scan20141201143514

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:43	6788625	0°00'33"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051515 Total Time : 0°00'47" Page : 001

Completed

Document : scan20141201143356

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:39	14152239693	0°00'47"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051523 Total Time : 0°00'55" Page : 001

Completed

Document : scan20141201143544

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/01/2014 14:44	15302418975	0°00'55"	FAXP2	OK	200x200 Fine / Off

RESPONSES RECEIVED

Kameron Rankin

From: nobid@interwestpacific.com
ent: Thursday, January 15, 2015 1:52 PM
o: Kameron Rankin
Subject: Re: 04-4A0904 HWY 29 CALISTOGA BIDDING 1/21@2PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LO
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: CMC TRAFFIC CONTROL SPECIALISTS

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 054246 Total Time : 0°00'22" Page : 001

Completed

Document : scan20150119134315

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
SCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI GRAFFITI

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/19/2015 13:43	12096323963	0°00'22"	FAXP1	OK	200x200 Fine / On

RECEIVED JAN 19 2015

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Machado & Sons Construction

☐ Yes, we will send a quote by bid date

☒ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

FAX COVER SHEET

To:

From: Dexterous Construction <dextersconstruction2@hotmail.com>

Company:

Date: 11/26/14 02:05:06 PM

Fax Number: 17075851601

Pages (Including cover): 3

Re:

Notes:

Dexter Smith
dba Dexterous Construction
4708 Crenshaw Blvd., Suite 203
Los Angeles, CA 90043
(323) 290-1100 office
(310) 703-9673 cell
www.dexterousconstruction.com
License 688579

Vonage
Business Solutions™

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DEXTEROUS CONSTRUCTION
Tel: (323) 290-1100
Fax: (323) 290-1199

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 01/21/2015 at 02:00
BID/PROJECT #: 04-4A0904
PROJECT NAME: Bridge Replacement
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer\'s Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:30:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 01/21/2015 at 02:00
BID/PROJECT #: 04-4A0904
PROJECT NAME: Bridge Replacement
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer\'s Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[✓] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:35:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING ~~& PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE,~~ AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Double M Trkg

☒ Yes, we will send a quote by bid date

☐ No, we are not interested

☒ Interested, please contact us at: Double M Contact: Phil

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a **UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: AC Dike Co.

☒ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 01/21/2015 at 02:00
BID/PROJECT #: 04-4A0904
PROJECT NAME: Bridge Replacement
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Triumph Geo-Synthetic

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 01/21/2015 at 02:00
BID/PROJECT #: 04-4A0904
PROJECT NAME: Bridge Replacement
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 800 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage: Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:39:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FAXED 11-26-14

CUTLER TRUCKING, INC.
dba: R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Western Traffic Supply, Inc

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petrie (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Western Traffic Supply, Inc

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PDRTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Nor-Cal Pump & Well
1325 Barry Road
Yuba City, CA 95993

☐ Yes, we will send a quote by bid date

☑ No, we are not interested

☐ Interested, please contact us at: _____ Contact: amy

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: TEAM NORTH CONST. SERVICES

☐ Yes, we will send a quote by bid date

☒ No, we are not interested THANK YOU!

☐ Interested, please contact us at _____ Contact _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0604
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Dirt + Aggregate Interchange

☐ Yes, we will send a quote by bid date

☒ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: [illegible]

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Vincent Chavez [vchavez@sbcglobal.net]
nt: Tuesday, December 30, 2014 7:39 AM
o: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Annette,

Sorry we will not be bidding on this project.

Thenk you,

Sandi Chavez
Strive Concrete Cutting, Inc.

On Monday, December 29, 2014 12:17 PM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.
New Bid Date & Time: 1/21/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to courage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Cooks & Son Inc. [cooks_son@mail.com]
Sent: Monday, December 01, 2014 10:08 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

Currently we are only bidding on projects in Santa Barbara and San Luis Obispo Counties.

Thank you,
Cooks and Son

Sent: Wednesday, November 26, 2014 at 7:05 PM
From: "Annette Conley" <annette@ghilotti.com>
To: "'deni@sti.com'" <deni@sti.com>, "'rosy@alanizpaving.com'" <rosy@alanizpaving.com>, "'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>, "'lori@arrowsco.com'" <lori@arrowsco.com>, "'shelleya@calvalleyconstruction.com'" <shelleya@calvalleyconstruction.com>, "'shelli@csg-web.com'" <shelli@csg-web.com>, "'cooks_son@mail.com'" <cooks_son@mail.com>, "'cre8iveEngineering@gmail.com'" <cre8iveEngineering@gmail.com>, "'info@exbon.com'" <info@exbon.com>, "'jgates.gei@gmail.com'" <jgates.gei@gmail.com>, "'geronimo_concrete@sbcglobal.net'" <geronimo_concrete@sbcglobal.net>, "'office@interwestpacific.com'" <office@interwestpacific.com>, "'JNABUILDERSINC@gmail.com'" <JNABUILDERSINC@gmail.com>, "'agarcialna@aol.com'" <agarcialna@aol.com>, "'cplum@pcnconstructioninc.com'" <cplum@pcnconstructioninc.com>, "'ruben@rubecon.com'" <ruben@rubecon.com>, "'office@rubecon.com'" <office@rubecon.com>, "'kdesena@linkzone.com'" <kdesena@linkzone.com>, "'josie@tdwconstruction.com'" <josie@tdwconstruction.com>, "'landy@trivalleystriping.com'" <landy@trivalleystriping.com>, "'dk.2bros@gmail.com'" <dk.2bros@gmail.com>, "'vapconstructioninc@gmail.com'" <vapconstructioninc@gmail.com>, "'wallacestr@aol.com'" <wallacestr@aol.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0904

INVITATION TO BID

Project: Bridge Replacement, Calistoga, Napa County, CA.

New Bid Date & Time: 1/21/15 @ 2pm

Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work on Hwy 29 in Calistoga, CA.

Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms we do not receive a response from.

Thank you,

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

46 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

GCC Phone Log of all firms GCC solicited:

CUPC Database
Caltrans Opt-In Listing
GCC Internal Listing

GCC PHONE LOG - 04-4A0904

CALTRANS BY WORK CODE

DATE & TIME	DBE FIRM	AREA	PHONE	CONTACT	RESULT
1/15/15 @ 1:18	A S CONTRACTORS, INC.	209	742-6684		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 1:19	ALANIZ CONSTRUCTION COMPANY	510	770-5000	PAULA	NO BID
1/15/15 @ 1:31	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	916	771-4602	HEIDI	NO BID
1/15/15 @ 1:34	ARROW S COMPANY	707	396-0073		LEFT M5G W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 1:35	BJ WILLIAMS COMPANY, INC	916	359-5055		DISCONNECTED NUMBER
1/15/15 @ 1:37	CAL VALLEY CONSTRUCTION, INC.	559	274-0300	MIKE	NO BID
1/15/15 @ 1:41	CONTRACTOR SERVICES GROUP, INC.	916	371-7303	SHERRY	NO BID
DNC	COOKS AND SON INC.	805	934-2705		ONLY BIDDING IN SANTA BARBARA & SAN LUIS OBISPO
1/15/15 @ 1:47	CRE8IVE ENGINEERING INC	760	200-8889		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 1:48	EXBON DEVELOPMENT, INC.	562	777-8900		DISCONNECTED NUMBER
DNC	GATES ENTERPRISES, INC	310	592-5810		DOES NOT PERFORM FREEWAY WORK
DNC	GERONIMO CONCRETE, INC.	323	225-2016		DOES NOT BID CALTRANS PROJECTS
1/15/15 @ 1:50	INTERWEST PACIFIC, LTD.	858	259-2062		NO BID PER EMAIL FROM NOBID@INTERWEST.COM
1/15/15 @ 1:54	J N A BUILDERS, INC.	818	281-5262		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 1:55	LNA CONCRETE STRUCTURES, INC.	909	393-1493	ROY	NO BID
1/15/15 @ 1:56	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTIE	YES BID
1/15/15 @ 2:05	RUBICON BUILDERS INC.	415	206-7740	DULA	NO BID
1/15/15 @ 2:06	SITEWORKS CONSTRUCTION, INC	925	284-1437		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:07					LEFT ANOTHER MSG
1/15/15 @ 2:09	T.D.W. CONSTRUCTION, INC	925	455-5259		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:09				MUNDO	NOT BIDDING
1/15/15 @ 2:10	TRI-VALLEY CONTRACTING, INC.	925	787-1003		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:10				LANDY	LEFT ANOTHER MSG
1/15/15 @ 2:33	TWO BROTHERS CONSTRUCTION	714	521-7006	DEVITA	NO BID
DNC	V A P CONSTRUCTION INC	714	253-3270		ONLY BIDS AS A PRIME
1/15/15 @ 2:34	WALLACE STRUCTURES	707	834-4992		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION

CALTRANS BY LICENSE TYPE					
1/15/15 @ 2:36	ABRASIVE BLASTING SERVICE	951	683-4692		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
				DIANA	ONLY BID A HAZ REMOVAL OF YELLOW STRIPE TO ONE CONTRACTOR - COULDN'T JUSTIFY ALL THE MOVES UP TO NAPA CO. ASKED HER TO SEND QUOTE TO US SO WE CAN REVIEW
1/15/15 @ 2:37	ACM LIGHTING	951	272-4881	CARLOS	DOES NOT BID IN NORTHERN CA
1/15/15 @ 2:40	AJK COMMUNICATIONS	562	942-1400		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 2:51	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	909	746-8066	SAL	RESENT INVITATION TO BID BY EMAIL 5AL@ARAMEXXGROUPINC.COM
1/15/15 @ 2:52	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	626	969-8441		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 2:53	BARNES ELECTRIC	562	833-5372		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 2:54	BASS ELECTRIC	415	295-1600	DAPHADIL	NO BID
1/15/15 @ 3:00	BECI ELECTRIC, INC.	510	635-1477	TONI	NO BID
1/15/15 @ 3:01	BELLCURVE AND 5YNCNETWORKS	310	678-5018		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 3:02	BELMONTE'S CONCRETE SERVICE	510	384-5686		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 3:03	BESS TESTLAB, INC.	408	988-0101	JOE	RESENT INVITATION TO BID BY EMAIL JOSEPH@BESSTESTLAB.COM
1/15/15 @ 3:04	BIRDI & ASSOCIATES, INC.	213	550-4250	JUNIS	WILL HAVE SOMONE CALL ME BACK ON 1/16
1/15/15 @ 3:05	BLUE CABLE INC	818	559-5454	FREDA	NO BID - BROADBANDING/NETWORKING CO
DNC	BUENA VISTA LANDSCAPE, INC	714	779-2563		ONLY BIDS IN ORANGE COUNTY
DNC	BWW & COMPANY	909	268-8516		ONLY BIDS IN SOUTHERN CA
1/15/15 @ 3:05	CABLE LINKS CONSTRUCTION GRDUP, INC.	559	277-8555	JASON	RESENT INVITATION TO BID BY EMAIL JMILLER@CABLELINKS.US
1/15/15 @ 3:15	CADIT COMPANY	817	430-4409		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 3:16	CAL-CON PUMPING, LLC	415	401-9838		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 3:20	CALCON STEEL CONSTRUCTION, INC.	310	768-8094	LILIANA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/1S/15 @ 3:21	CAROB VALLEY ELECTRIC, INC.	562	907-2105	EVETTE	NO BID
1/1S/15 @ 3:22	CE GREEN INC.	916	365-4925		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION

1/15/15 @ 3:23	CES LIGHTING, LLC	818	674-8513		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/15/15 @ 3:24	CINDY BALES ENGINEERING, INC.	909	585-1557		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:15					LEFT ANOTHER MSG
1/15/15 @ 3:25	CIRIMELE ELECTRIC WORKS INC.	510	620-1150	JEAN	YES BID
1/15/15 @ 4:16	CMC TRAFFIC CONTROL SPECIALIST	415	206-1700	SUE	YES BID -ALSO RCVD FAXED YES RESPONSE 1/15/15
1/15/15 @ 4:17	CORNEJO CONSTRUCTION COMPANY	805	965-6404		DISCONNECTED NUMBER
1/15/15 @ 4:18	CRF WESTERN, INC.	209	728-1300		DISCONNECTED NUMBER
1/15/15 @ 4:19	DOD CONSTRUCTION	661	366-8000		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 8:55	DOMINGUEZ & SONS TRUCKING	408	971-3744		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 8:57	DOMINGUEZ CONSTRUCTION COMPANY, INC.	626	962-5000	MONICA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 8:58	E E ELECTRIC, INC	909	829-7818	GERALDINE	NO BID - ONLY BIDS SOUTHERN CA
1/16/15 @ 8:59	EXARO TECHNOLOGIES CORPORATION	650	777-4324	RIO	NO BID
1/16/15 @ 9:11	EXPRESS ENERGY SERVICES, INC	714	650-8870	BERNISE	NO BID - DOES NOT BID ON CALTRANS PROJECTS
DNC	FORCE TRAFFIC CONTROL, INC.	559	594-1062		DOES NOT PERFORM HIGHWAY WORK
1/16/15 @ 9:11	FRANCIES ELECTRIC, INC.	661	809-4175		VOICEMAIL IS FULL
1/16/15 @ 9:12	FREMONT REINFORCING STEEL	510	429-0198		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:20					LEFT ANOTHER MSG
1/16/15 @ 9:19	GALINDO ELECTRIC	559	?????		FOUND (559) 940-9700 ON INTERNET - VOICEMAIL IS FULL
1/16/15 @ 9:20	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 9:23	GEMSTONE MASONRY, INC	661	588-4810		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
DNC	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	800	272-1765		DOES NOT PERFORM WORK RELATED TO ROADWAYS
1/16/15 @ 9:26	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754	KAYLA	NO BID
1/16/15 @ 9:31	GREEN TECH ELECTRIC SOLUTIONS	408	280-1180	JENNIFER	NO BID
1/16/15 @ 9:32	HERCA TELECOMM SERVICES, INC.	951	940-5941	MALISSA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 9:33	HERCON COMPANY, INC.	949	766-6770		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 9:39	HERCULES ELECTRIC	510	914-8622	ROBERT	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 9:40	HI-VOLTAGE SPLICING CO., INC.	925	838-7979	MADISON	NO BID - DOES NOT BID ON CALTRANS PROJECTS

1/16/15 @ 9:42	J. C. PALOMAR CONSTRUCTION, INC.	714	754-6440		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 9:43	KWAN WO IRONWORKS INC.	510	487-9628	FAYE	415/822-9628 EST. - NO BID PER DAVID
1/16/15 @ 9:47	L.D. STROBEL CO., INC.	925	686-3241	TRACY	NO BID - ONY CALL IF PROJECT HAS WIRELESS COMMMUNICATION - WIRELESS TOWERS
1/16/15 @ 10:02	LANDAVAZO BROTHERS, INC.	510	581-7104	CANDACE	NO BID
1/16/15 @ 10:04	LENNOVA	562	860-3213	DAVID	NO BID - FLOORING CONTRACTOR
1/16/15 @ 10:05	LOS ANGELES SIGNAL CONSTRUCTION, INC.	909	599-2201	YAHIDA	NO BID - DOES NOT BID NORTHERN CA
1/16/15 @ 10:09	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	MICHAEL	YES BID
1/16/15 @ 10:10	M A S IRON CO.	323	973-9100	BRENDA	NO BID
1/16/15 @ 10:11	M CONSTRUCTION & DESIGN, INC.	510	651-6981	JESSICA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 10:15	M. HERNANDEZ CONSTRUCTION INC	415	824-4731	MIKE	YES BID
1/16/15 @ 10:16	MAX FUSION	925	362-9400		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:17	MEGAVOLT ELECTRICAL SERVICES	818	832-7045		COMPANY CLOSED UNTIL 1/20/15 - LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:18	METCO	415	455-9922		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:19	MG LIGHTING & ELECTRIC, INC	760	770-5696	ALICIA	NO BID - DOES NOT BID NORTHERN CA
DNC	MINARET MASONRY	707	446-9100		ASKED US NOT TO CALL
1/16/15 @ 10:48	MORALES CONTRACTING SERVICES	626	856-3646	TONY	NO BID - DOES NOT BID NORTHERN CA
1/16/15 @ 10:51	MRCI, INC.	559	351-2048		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:52	NET ELECTRIC, INC.	866	334-2400		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:53	NEW WEST LANDSCAPING	310	617-9667		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 10:54	NISH-KO INC.	559	275-6653	KAREN	NO BID
1/16/15 @ 10:55	NUNO IRON & MFG, INC	831	386-0513	SABRINA	NO BID
1/16/15 @ 12:46	ON THE LEVEL CONCRETE	415	407-3695	ERIC	NO BID
1/16/15 @ 12:47	ONE WAY ELECTRIC, INC	916	939-2755		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 12:48	OPTIMA ENERGY, INC.	310	320-0611	GABRIELLA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 12:49	OSTOVANI & ASSOCIATES, INC.	562	691-1426	JIM	NO BID
1/16/15 @ 12:50	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	484-3878	BRITTANY	NO BID
1/16/15 @ 12:51	PHASE 3 COMMUNICATIONS	408	946-9011		RESENT INVITATION TO BID BY EMAIL BOSUET@P3COM.NET

1/16/15 @ 1:00	PHOENIX ELECTRIC COMPANY	415	671-3858		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:21				MOTOE	NO BID
1/16/15 @ 1:01	QUALITY ERECTORS & CONSTRUCTION, INC.	707	746-4198		PHONE RINGS NO VOICE MAIL
1/16/15 @ 1:02	QUINTERO'S ELECTRIC, INC	951	780-7773		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:22				MARGIA	NO BID-DOES NOT DO HIGHWAY WORK
1/16/15 @ 1:03	R M T LANDSCAPE CONTRACTORS, INC	510	568-3208	KARI	NO BIO
1/16/15 @ 1:04	R&A SERVICES	909	356-8827	LUPIS	NO BID - DOES NOT BID NORTHERN CA
1/16/15 @ 1:37	R. DUGAN CONSTRUCTION	951	360-7531	RICH	NO BID
1/16/15 @ 1:38	RAM CONSTRUCTION & CONCRETE, INC.	661	588-2022		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/16/15 @ 1:39	RD CONSTRUCTION GENERAL ENGINEERING, INC.	951	279-5020		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:26					LEFT ANOTHER MSG
1/16/15 @ 1:40	RELIANCE ENGINEERING INC	415	285-3268	MOLBY	NO BIO
1/16/15 @ 1:41	REYE5 & SONS ELECTRIC CO	818	365-2030	OEEOEE	NO BID - DOES NOT BID NORTHERN CA
1/16/15 @ 1:42	ROSHCA ELECTRIC	510	351-2800		DISCONNECTEO NUMBER
1/16/15 @ 1:43	SEAN CONSTRUCTION & OEVELOPMENT	951	712-6170		OISCONNECTEO NUMBER
1/16/15 @ 1:44	SERVITEK SOLUTIONS, INC.	626	227-1650		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 1:45	SJR MASONRY & CONSTRUCTION	707	839-2103	KATHY	NO BIO
1/16/15 @ 1:46	SMARTBUILDING IQ, INC	925	230-8555		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/16/15 @ 1:47	SPENCER MASONRY	415	467-1341		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 1:48	STRIVE CONCRETE CUTTING, INC	714	669-9860		NO BIO PER EMAIL 12/30 / CONFIRM NO BID
1/16/15 @ 1:49	SUAREZ & MUNOZ CONSTRUCTION, INC.	510	782-6065	JOHN	NO BIO
1/16/15 @ 1:51	SULLIVAN THOMPSON MASONRY & RESTORATION	415	543-0750		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/16/15 @ 2:00	SUN AND SUN INDUSTRIES, INC	714	210-5141	JOHN	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/16/15 @ 2:01	TEC MANAGEMENT CONSULTANTS INC	800	509-1542		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 2:02	TITAN SERVICES, INC	623	537-1502	JAMIE	NO BIO
1/16/15 @ 2:03	TOM'S METAL SPECIALISTS, INC.	415	822-7971	FION	RESEND INVITATION TO BIO BY EMAIL FION@TOMSMETAL.COM
1/16/15 @ 2:04	TOP WEST ELECTRICAL, INC.	510	207-2954		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION

1/16/15 @ 2:05	TRAFFIC LOOPS CRACKFILLING, INC	714	520-4026	MARY	NO BID
1/16/15 @ 2:06	TRUE CHAMPIONS INC.	619	276-6999	CHRISTIE	NO BID
1/16/15 @ 2:07	U.S. CONCRETE CONSTRUCTIDN, INC	661	259-3522	VICTORIA	NO BID
1/16/15 @ 2:08	VALVERDE CDNSTRUCTION, INC	562	906-1826	PAULA	ND BID
1/16/15 @ 2:09	WESTPOWER, INC	510	848-0505	ALEX	NO BID
1/16/15 @ 2:10	WILLIAMS MASONRY	510	754-1606		VOICEMAIL IS FULL
1/16/15 @ 2:11	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	415	647-2682	RUBEN	YES BID
CALTRANS SEARCH WITHOUT COUNTY FILTER					
1/16/15 @ 2:25	ACCURATE SAWCUTTING	209	632-5010	MARY	NO BID - ONLY BIDS IN SAN JOAQUIN
1/16/15 @ 2:26	ADVANCED GEOSOLUTIONS, INC	310	796-9000	SEAN	NOT BIDDING-ONLY BID GROUND IMPROVEMENTS-SOIL IMPROVEMENTS
1/19/15 @ 10:08	AMERICAN PRECISION BUILDERS	510	827-7684		NO BID - HUNG UP WITHOUT GIVING HIS NAME
1/19/15 @ 10:09	AMG CONSTRUCTION	510	562-8638		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:12	AVISON CONSTRUCTION, INC.	559	431-0317	LAURA	NO BID
1/19/15 @ 10:13	AZUL WORKS INC	415	558-1507	VENICE	NO BID
1/19/15 @ 10:14	B.A. RETRO, INC	916	564-9523		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:21	BAY AREA LIGHTWORKS, INC.	415	822-2336		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:22	BLACK STONE ASPHALT CONSTRUCTION, INC.	661	282-8800		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:23	BLANCO CONSTRUCTION	951	250-6692		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:24	C & L DRILLING CO	562	691-3533	CARLA	NO BID
1/19/15 @ 10:25	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277	FLOYD	NO BID
1/19/15 @ 10:26	CALI CONCRETE	661	398-8143	ALICE	NO BID - DOES NOT TRAVEL ANY FURTHER THAN FRESNO
1/19/15 @ 10:27	COMBINED EFFORT INC	800	728-1100		DISCONNECTED NUMBER
1/19/15 @ 10:28	COMMUNITY TREE SERVICE, INC	831	763-2391	SAMANTHA	NO BID
1/19/15 @ 10:29	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	714	821-3756	SANDY	NO BID
1/19/15 @ 10:30	D & D CONCRETE CONSTRUCTION CO	209	992-2267	DENISE	NO BID - WILL NOT WORK ON FREEWAYS
1/19/15 @ 10:40	DELTECH ENGINEERING, INC	714	495-9755		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 10:41	DIAZ CORPORATION	408	445-6140		DISCONNECTED NUMBER
DNC	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558		NOT BIDDING ANY JOBS UNTIL 2016 PER DANA
1/19/15 @ 10:41	DREAMBUILDER	714	646-3697	ALEX	NO BID

1/19/15 @ 11:05	E. GUINN INC.	415	571-9759		PHONE ANSWEREO THEN HUNG UP ON ME
ONC	EAST BAY SIGN CO., INC.	415	431-8882		DOES NOT BID ON CONSTRUCTION JOBS
1/19/15 @ 11:09	EOISON CONSTRUCTION, INC.	661	366-6311		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:29				JUSTIN	LEFT ANOTHER MSG
1/19/15 @ 11:11	E M F FIRE	909	464-8090		LEFT MSG
1/19/15 @ 11:12	EMINENT ELECTRICAL	650	245-8879		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 11:13	ERIC'S BACKHOE SERVICE	661	269-2222		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/19/15 @ 11:14	ERNEST B. DEE	916	271-0410	ERNEST	UNDECIOED - HE IS STILL LOOKING AT THE PROJECT
1/19/15 @ 11:15	ESQUIVEL GRADING & PAVING, INC.	415	468-5700	JAMIE	NO BID - TOO FAR FOR THEM
1/19/15 @ 11:16	FCS STRIPING, SEALING ANO PAVING, INC.	925	373-6205		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:31					LEFT ANOTHER MSG - THIS SOUNDS LIKE A RESIDENCE?
ONC	FINE GRADE EQUIPMENT, INC.	661	949-8788	JUOY	DOES NOT BID IN NORTHERN CA
1/19/15 @ 11:22	FOCON, INC	510	465-6319	HENRY	NO BIO - ESTIMATOR OUT OF TOWN ON EMERGENCY
1/19/15 @ 11:23	G. W. PEOPLES CONTRACTING CO., INC.	202	488-7185		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/19/15 @ 11:24	GK CONSTRUCTION	510	928-3036	KEVIN	NO BID
1/19/15 @ 11:25	GONZALES, SUAREZ & ASSOCIATES, INC.	909	988-3090		OISCONNECTEO NUMBER
1/19/15 @ 11:26	HALF MOON BAY GRAOING & PAVING	650	726-3588	SARA	NO BID
1/19/15 @ 11:27	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	SANORA	NO BIO
1/19/15 @ 11:36	HYDROCONSULT ENGINEERS, INC.	415	252-9750		LEFT MSG W/PROJECT OETAILS & OUR CONTACT INFORMATION
1/19/15 @ 11:37	INDUSTRIAL BATTERY SERVICE	510	222-7719	LIZ	NO BID - WRONG SCOPE OF WORK
1/19/15 @ 12:38	INTEGRITY REBAR PLACERS	951	696-6843	ALEX	NO BID
1/19/15 @ 12:42	INTERIOR DEMOLITION INC	818	249-4932	ROSE	LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 12:43	J FRANCIS COMPANY	951	776-9100	OIANNA	LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 12:44	J. MORAGA CONSTRUCTION, INC	209	388-9200	MARIAH	NO BID
1/19/15 @ 12:45	JARELL HARRIS STRIPING SERVICES	650	832-1171		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 12:46	JM FIBER OPTICS, INC.	909	628-3445	MARIA	NO BID
1/19/15 @ 12:47	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559	299-2899		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:33					LEFT ANOTHER MESSAGE

1/19/15 @ 12:48	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	TRACY	NO BID
DNC	KILLGORE INDUSTRIES	510	715-4863		ONLY PERFORMS MARINE WORK PER KEITH
1/19/15 @ 12:48	KITCHELL CONSTRUCTION, INC.	209	667-1454		VOICEMAIL IS FULL
1/19/15 @ 12:49	LAGO VISTA CONSTRUCTION, INC.	310	968-2301		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
DNC	LARIOS AND SONS	310	968-2301		ASKED US NOT TO CALL
1/19/15 @ 12:56	LINDCO, INC	831	751-7329		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 12:57	LOWERS WELDING & FABRICATION, INC.	562	946-4S21	NORA	RESEND INVITATION TO BID BY EMAIL TO NLOWERS@LOWERSWELDING.COM
1/19/15 @ 12:58	MACHADO & SONS CONSTRUCTION, INC	209	632-5260	MARIA	209/632-3963 RE FAX INVITATION TO BID - RVD FAX RESPONSE NO BID
1/19/15 @ 1:35	MAG-CON ENGINEERING AND CONSTRUCTION, INC	916	638-1175		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 1:36	MARTIN GENERAL ENGINEERING INC	916	355-8101	SHAWNA	NO BID
1/19/15 @ 1:37	MOJAM INCORPORATED	661	526-7121		RINGS AND THEN A LONG TONE - UNABLE TO LEAVE MESSAGE
DNC	MSE GROUP	661	526-7121		WRONG NUMBER - ASKED US NOT TO CALL AGAIN
1/19/15 @ 1:38	NOR-CAL PUMP & WELL DRILLING, INC.	530	674-S861		NO BID
DNC	NIELSON CONSTRUCTION	707	253-8774		ASKED US NOT TO CALL
1/19/15 @ 1:40	NTK CONSTRUCTION INC	415	643-1900		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/21/15 @ 9:34				NANCY	NOT BIDDING
1/15 @ 2:30PM	OLIVAS VALDEZ INC.	360	225-7900		DOES NOT WORK IN CALIFORNIA AT THIS TIME
1/19/15 @ 1:42	OLIVER TRANSBAY CONSTRUCTION INC	415	330-0904		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
n/a	P. A. WILSON, INC.				UNABLE TO CONTACT BY ANY MEANS
1/19/15 @ 1:42	PAPILLON BUILDERS	916	580-7019	JOE ELLEN	NOT BIDDING UNTIL MID 2015
1/19/15 @ 1:43	PK CONSTRUCTION	626	773-6963		DISCONNECTED NUMBER
1/19/15 @ 1:44	PROTECTION LINK	888	988-9884		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 1:45	QUANTUM CONSTRUCTION COMPANY	559	431-7940		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 1:46	REBAR INTERNATIONAL INC	253	840-1117	KELLY	CALLED LOCAL REP 408/678-0268 - LMSG FOR JUSTIN
1/19/15 @ 2:03	RODGERS CONST. & ENGINEERING CO., INC	209	464-5780		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 2:04	ROYAL TRUCKING/ MAINTENANCE	510	455-0642		FOUND PHONE NUMBER ON INTERMENT - LMSG

1/19/15 @ 2:05	RUDY PAINTS	650	299-9609	ELIZABETH	INTERESTED - RESEND INVITATION TO BID BY EMAIL RUDYPAINTS@YAHOO.COM
1/19/15 @ 2:16	S C ENVIRONMENTAL, INC.	909	947-4859		RINGS NO ANSWER
1/19/15 @ 2:17	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060	BEV	ONLY BIDS IN THE SAN DIEGO AREA
1/19/15 @ 2:19	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	661	747-1465	MARVIN	661/323-9287 RE-FAX INVITATION TO BID
1/19/15 @ 2:32	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331	MALISSA	NO BID
1/19/15 @ 2:33	SLS CONSTRUCTORS, INC	916	660-1674		DISCONNECTED NUMBER
1/19/15 @ 2:34	SOUTH CENTRAL IRON, INC.	213	270-3029		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 2:35	SOUTH COAST SWEEPING, INC.	760	535-6800	KIM	ONLY BIDS IN THE SAN DIEGO / LA AREA
1/19/15 @ 2:36	STOLOSKI & GONZALEZ, INC.	650	726-7119	MARILYN	NO BID
1/19/15 @ 2:39	STONY CREEK GENERAL ENGINEERING	530	526-3191		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
DNC	SOUZA CONSTRUCTION	559	747-7100		ONLY BID5 AS A PRIME
1/19/15 @ 2:46	SUULUTAAQ, INC - ALASKA NATIVE CORP	707	427-3209		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 2:47	TAHLEQUAH STEEL, INC.	562	787-8470		RANG AND THEN DEAD AIR
1/19/15 @ 2:48	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP		??????		NO PHONE NUMBER
DNC	TUCKER TECHNOLOGY INC	510	836-0422		ASKED US NOT TO CALL
1/19/15 @ 2:52	UDB ENTERPRISES, INC	209	932-0495	JOSH	NO BID
1/19/15 @ 2:53	UDBE STEEL	951	529-3359		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/19/15 @ 2:54	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736	JESSICA	NO BID - DOES NOT BID ON CALTRANS PROJECTS
1/19/15 @ 2:55	USA CONSTRUCTION	408	210-1968	PETER	NO BID
1/19/15 @ 3:00	UWA ELECTRIC CO.	510	562-4266		LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
1/16/15 @ 7:30	VINTAGE PAVING COMPANY, INC.	530	795-0132		TOM SMITH CONTACTED: PER TROY, THEY ARE NOT BIDDING THIS JOB
1/19/15 @ 3:01	VT ELECTRIC, INC.	909	985-1755	ARIANA	DOES NOT BID ANYTHING PAST BEYOND DIST 10
1/19/15 @ 3:02	WK MCLELLAN COMPANY	707	763-2407	LAURA LEE	NO BID
1/19/15 @ 3:03	WHITE'S CUSTOM CONSTRUCTION	916	284-1680	BART	LEFT MSG W/PROJECT DETAILS & OUR CONTACT INFORMATION
CALTRANS OPT-IN					
1/19/15 @ 3:01	AC DIKE	916	645-7747		YES BID
1/19/15 @ 3:03	ADH ENVIRONMENTAL	530	524-2633		LEFT MSG 1/12 ASKING FOR FAX OR EMAIL TO SEND INVITATION // LMSG WITH PROJECT INFORMATION
1/19/15 @ 3:04	BIOMAAS	415	504-0365		LEFT MESSAGE WITH PROJECT INFORMATION

1/19/15 @ 3:15	GSJ UTILITY SUPPLY	562	404-1435	SANDY	YES BID
1/19/15 @ 3:16	RNR CONSTRUCTION	916	379-0957		NO BID
1/19/15 @ 3:23	TRIUMPH GEOSYNTHETICS	714	237-1550	MARK	YES BID
1/19/15 @ 3:35	WESTERN TRAFFIC SUPPLY	925	249-1854		YES BID
	T & S DVBE	530	921-8044		EMAILED 1-20; THIS FIRM JUST SHOWED UP ON OPT IN
1/21/15 @ 9:54					LEFT MSG WITH PROJECT INFO AND OUR CONTACT INFO
	BORG FENCE	925	455-9620		EMAILED 1-20; THIS FIRM JUST SHOWED UP ON OPT IN
1/21/15 @ 9:51				MONIQUE	YES BID
GCC INTERNAL LIST					
DUPE	CINDY BALES ENGINEERING		(909) 585-1557		
DUPE	CMC TRAFFIC CONTROL		(415) 206-1700		
1/19/15 @ 3:32	CONSTRUCTION AREA SIGNS INC.		(916) 663-9097	HEATHER	YES BID
1/19/15 @ 3:33	DIRT & AGGREGATE INTERCHANGE		(503) 661-5093		NO BID
1/15/15 @ 2:10	DOUBLE M TRUCKING		(530) 795-4181	PHIL	YES BID PER FAX 12/1 - CALLED TO CONFIRM PROJECT INFORMATION
1/19/15 @ 3:32	EXCEL LANDSCAPE		(916) 366-6364		LEFT MSG WITH PROJECT INFORMATION
1/21/15 @ 9:44				RAY	NOT BIDDING
1/19/15 @ 3:33	GROUND SERVICE TECHNOLOGY		(760) 745-2010	CHRISTINA	NO BID - TOO FAR
1/19/15 @ 3:34	J & M LAND RESTORATION, INC.		(661) 872-7039	JOHN	YES BID
1/19/15 @ 3:35	JJ NGUYEN INC.		(408) 259-7982	TU	NO BID
1/19/15 @ 3:36	L S TRUCKING		(510) 266-5213	HUGO	NO BID
1/19/15 @ 3:37	LONE STAR LANDSCAPE, INC.		(408) 682-0100	BOB	NO BID
1/19/15 @ 3:38	M&M ELECTRIC COMPANY		(916) 929-0150	LOGAN	LEFT MSG WITH PROJECT INFORMATION
1/21/15 @ 9:45				CONNIE	NOT BIDDING THIS ONE-TOO FAR
DUPE	REBAR INTERNATIONAL, INC.		(408) 678-0262		
1/19/15 @ 10:52	RMT LANDSCAPE CONTRACTORS		(510) 568-3208	CARRIE	YES BID
1/19/15 @ 10:53	RUPERT CONSTRUCTION SUPPLY		(925) 229-5577	KAREN	YES BID
1/19/15 @ 3:40	S&S TRUCKING		(510) 383-3556	FRANK	LEFT MSG WITH PROJECT INFORMATION
1/19/15 @ 3:40	TEAM NORTH CONSTRUCTION SERVICES		(415) 467-0300		NO BID PER
1/19/15 @ 3:43	TRIANGLE EXCAVATION		(707) 678-5344	WESTON	LEFT MSG WITH PROJECT INFORMATION
1/19/15 @ 3:44	TYRELL RESOURCES		(530) 249-3800	BRENT	YES BID

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Selection by the Numbers

Disadvantaged Business Enterprise (DBE) - 75
- Minority-Owned (MBE) - 53
- Women-Owned (WBE) - 22

TOTAL SOLICITED - 75

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luis@abslconstruction.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2014-12-17 10:26:06	Quinto	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-01-19 08:24:52	Voicemail	M

Comments: May be interested, left a voicemail message.

A.J. VASCONI GEREAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the Califomia Unified Certification Program database on 11/26/2014.

Email Trarismission

Email Address	Send Date & Time	Delivery Status

aj@ajvasconi.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2014-12-17 10:36:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-01-19 08:26:22	Voicemail	M

Comments: May be interested, left a voicemail message.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2014-12-17 10:38:10	Katie	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMERICAN STEEL PLACERS, INC.

603 S. ARROWHEAD AVENUE • SAN BERNARDINO, CA, 92408

Cert. #33825 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Rusty@steelplacers.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 433-9150	2014-11-26 09:41:12	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2014-12-17 10:41:25	Stephanie	M

Comments: Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-01-19 08:27:40	Receptionist	N

Comments: No, not interested in bidding.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-12-17 10:59:13	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-01-19 08:28:20	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

AP TRUCKING

417 LLOYD AVE. • SAN LEANDRO, CA, 94578

Cert. #37945 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 878-2725	2014-11-26 09:42:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2014-12-17 11:00:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-01-19 08:31:38	Voicemail	M

Comments: May be interested, left a voicemail message.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2014-11-26 09:42:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2014-12-17 11:02:58	Nicole	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-01-19 08:32:42	Receptionist	Y

Comments: Yes, will be interested in bidding on this project.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 823-1890	2014-11-26 09:41:02	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2014-12-17 11:10:10	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 4TH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jcbayline@sbcglobal.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2014-12-17 11:13:46	Adam	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-01-19 08:36:35	Estimator	Y

Comments: Yes, will be interested in bidding on this project.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2014-12-17 11:15:24	Didi	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 258-3515	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2014-12-17 11:18:11	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2015-01-19 08:36:45	Voicemail	M

Comments: May be interested, left a voicemail message.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 448-9402	2014-12-17 11:19:52	Allison	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-01-19 08:37:55	Estimator	N

Comments: No, not interested in bidding.

BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.

11818 FAIRWAY DRIVE • YUCAIPA, CA, 92399

Cert. #39330 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bravopacific@hotmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 790-1637	2014-12-17 11:23:23	Lindi	M

Comments: Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 790-1637	2015-01-19 08:40:53	Voicemail	M

Comments: May be interested, left a voicemail message.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2014-12-17 11:26:52	Brandy	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BROOKLYN SWEEPS, INC

1164 E. OAKLAWN DRIVE • TERRELL, TX, 75160

Cert. #42309 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ticadams@hotmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(469) 728-7487	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(214) 552-4439	2014-12-17 11:31:32	Mike	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(214) 552-4439	2015-01-19 08:42:01	Estimator	N

Comments: No, not interested in bidding.

BURKE CONSTRUCTION

4421 TENNESSEE DRIVE • SHINGLE SPRINGS, CA, 95682

Cert. #30173 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
burkebid@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 672-2411	2014-11-26 09:41:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2014-12-17 11:32:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-01-19 08:44:48	Voicemail	M

Comments: May be interested, left a voicemail message.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2014-12-17 11:35:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-01-19 08:46:12	Voicemail	M

Comments: May be interested, left a voicemail message.

CARTER'S TRUCKING

15190 SHINING STAR LANE • SAN LEANDRO, CA, 94519

Cert. #38296 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carterstruck@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 564-4122	2014-11-26 09:40:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 677-8866	2014-12-17 11:39:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 677-8866	2015-01-19 08:47:59	Voicemail	M

Comments: May be interested, left a voicemail message.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2014-12-17 11:40:09	Teresa	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-01-19 08:50:04	Teresa	Y

Comments: Yes, will be interested in bidding on this project.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-12-17 11:42:16	Heather	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-01-19 08:51:15	Receptionist	Y

Comments: Yes, will be interested in bidding on this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2014-12-17 11:43:54	Estimator	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2014-12-17 11:45:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-01-19 08:54:59	Voicemail	M

Comments: May be interested, left a voicemail message.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2014-12-17 11:48:09	Amy	M

Comments: Maybe, resent fax upon request. Gave all details to the receptionist, she will pass the message to the estimator and they will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-01-19 08:55:56	Voicemail	M

Comments: May be interested, left a voicemail message.

DEXTEROUS CONSTRUCTION

4708 CRENSHAW BLVD. • LOS ANGELES, CA, 90043

Cert. #41844 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dextersconstruction2@hotmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(323) 290-1199 2014-11-26 09:42:34 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 290-1100	2014-12-17 11:51:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 290-1100	2015-01-19 08:56:08	Voicemail	M

Comments: May be interested, left a voicemail message.

DIAMOND D GENERAL ENGINEERING, INC.

32500 STATE HIGHWAY 16 • WOODLAND, CA, 95695

Cert. #33164 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sdefty@ddge.net	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 662-6770	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 662-2042	2014-12-17 11:52:33	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2014-12-17 11:54:12	Jane	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-01-19 08:57:10	Voicemail	M

Comments: May be interested, left a voicemail message.

DRAGON MATERIAL TRANSPORT, INC.

377 W FALLBROOK AVE., SUITE 107 • FRESNO, CA, 93711

Cert. #37444 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dragonmaterial@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-0818	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 351-8822	2014-12-17 11:56:38	Not available	M

Comments: May be interested, not sure. Number not available at this time.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 351-8822	2015-01-19 08:57:27	Not available	M

Comments: May be interested, not sure. Number not available at this time.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 513-6299	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2014-12-17 12:04:21	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2014-11-26 09:41:14	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2014-12-17 12:06:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2015-01-19 08:58:36	Jennifer	N

Comments: No, not interested in bidding.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2014-12-17 12:08:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-01-19 08:58:48	Voicemail	M

Comments: May be interested, left a voicemail message.

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

4097 TRAIL CREEK ROAD • RIVERSIDE, CA, 92505

Cert. #27500 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rpendurthi@earmanagement.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 324-8061	2014-11-26 09:41:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 324-8060	2014-12-17 12:11:16	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ECHO LANDSCAPE

PO BOX 20926 • CASTRO VALLEY, CA, 94546

Cert. #32350 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echo_landscape@sbcglobal.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 481-5386	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 481-8614	2014-12-17 12:12:35	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2014-11-26 09:40:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2014-12-17 12:15:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-01-19 08:59:50	Voicemail	M

Comments: May be interested, left a voicemail message.

ERNEST B. DEE

6120 BELFIELD CIR • ELK GROVE, CA, 95758

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dee4321@frontiemet.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2014-11-26 09:42:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 271-0410	2014-12-17 12:17:06	Ernest	M

Comments: Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-01-19 09:01:15	Estimator	Y

Comments: Yes, will be interested in bidding on this project.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2014-11-26 09:20:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2014-11-26 09:41:14	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2014-12-17 12:19:38	Receptionist	N

Comments: No, not bidding this project. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2014-12-17 12:20:35	Tony	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-01-19 09:06:21	Receptionist	Y

Comments: Yes, will be interested in bidding on this project.

FRANK ZABEL TRUCKING CO.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 443-4267	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2014-12-17 12:23:15	Estimator	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trila.grsi@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 893-0945	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2014-12-17 12:24:59	Tri	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

JA-CO TRUCKING INC

710-A N. GEORGE WASHINGTON BLVD. • YUBA CITY, CA, 95993

Cert. #37850 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jatkinson@jacotrucking.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 741-1034	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2014-12-17 12:47:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2015-01-19 09:07:46	Estimator	Y

Comments: Yes, will be interested in bidding on this project.

K & G CONCRETE INC

2564 LA CROIX DR. • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 774-6487	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 216-1623	2014-12-17 12:49:42	Estimator	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2014-12-17 12:53:16	Sherry	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-01-19 09:08:58	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and will fax a quote if interested.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2014-11-26 09:42:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2014-12-17 12:55:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-01-19 09:10:52	Voicemail	M

Comments: May be interested, left a voicemail message.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2014-12-17 12:58:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-01-19 09:12:29	Voicemail	M

Comments: May be interested, left a voicemail message.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2014-12-17 13:00:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-01-19 09:13:48	Voicemail	M

Comments: May be interested, left a voicemail message.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7601	2014-12-17 13:02:58	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MAD STEEL INC.

277 WEST ALLEN AVENUE • SAN DIMAS, CA, 91773

Cert. #34508 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
madsteelinc@aol.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 394-0724	2014-11-26 09:44:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-3443	2014-12-17 13:04:56	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2014-12-17 13:06:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-01-19 09:14:57	Receptionist	N

Comments: No, not interested in bidding.

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

11511 RAGUSA DRIVE • RANCHO CUCAMONGA, CA, 91701

Cert. #4830 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vmuniz@charter.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 989-4791	2014-11-26 09:41:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 989-7191	2014-12-17 13:08:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(909) 989-7191	2015-01-19 09:27:59	Estimator	N

Comments: No, not interested in bidding.

MOTHERLODE CONCRETE CONSTRUCTION

90 GOLD DUST TRAIL • SUTTER CREEK, CA, 95685

Cert. #7972 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 267-1887	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2014-12-17 13:10:49	Not available	M

Comments: May be interested, not sure. Number not available at this time.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-01-19 09:28:18	Voicemail	M

Comments: May be interested, however, we were unable to leave a message.

MV CONSTRUCTION, INC.

PO BOX 1575 • ATWATER, CA, 95301

Cert. #40840 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
valdez05@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 357-0851	2014-11-26 10:46:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2014-12-17 13:12:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2015-01-19 09:30:09	Voicemail	M

Comments: May be interested, left a voicemail message.

Newland Entities, Inc

335 TEEGARDEN AVENUE • YUBA CITY, CA, 95992

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-0756	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2014-12-17 13:14:41	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2014-12-17 13:16:26	Valerie	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-01-19 09:31:43	Laura	Y

Comments: Yes, will be interested in bidding on this project.

NORCAL GENERAL CONSTRUCTION CORP

555 E CAPITAL AVE • MILPITAS, CA, 95035

Cert. #39231 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalgeneralconstruction@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 969-1650	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2014-12-17 13:18:37	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NTK CONSTRUCTION INC

501 CESAR CHAVEZ STREET, SUITE 123 • SAN FRANCISCO, CA, 94124

Cert. #35198 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ttran@ntkconstruction.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 643-1300	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 643-1900	2014-12-17 13:22:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 643-1900	2015-01-19 09:32:35	Receptionist	N

Comments: No, not interested in bidding.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2014-11-26 09:42:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2014-12-17 13:24:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-01-19 09:34:20	Voicemail	M

Comments: May be interested, left a voicemail message.

PARADIGM CONSTRUCTION

5321 TERSK WAY • ELK GROVE, CA, 95757

Cert. #37021 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@paradigmbuilt.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 714-6520	2014-11-26 09:41:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2014-12-17 13:26:42	Steve	M

Comments: Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2015-01-19 09:37:05	Voicemail full	M

Comments: May be interested, however, voicemail is full.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com; cell 510-537-3781	2014-11-26 09:20:26	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2014-12-17 13:29:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-01-19 09:39:23	Voicemail	M

Comments: May be interested, left a voicemail message.

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@mac.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(760) 789-5168	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2014-12-17 13:30:34	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2014-12-17 13:33:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-01-19 09:40:13	Voicemail	M

Comments: May be interested, left a voicemail message.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 957-8121	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2014-12-17 13:34:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-01-19 09:41:07	Voicemail	M

Comments: May be interested, left a voicemail message.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2014-12-17 13:35:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-01-19 09:42:38	Estimator	Y

Comments: Yes, will be interested in bidding on this project.

ROBY TRUCKING

100 COUNTRYVIEW COURT • VALLEJO, CA, 94591

Cert. #41305 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robytrucking707@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 534-1807	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2014-12-17 13:39:39	Paulette	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2015-01-19 09:44:20	Estimator	M

Comments: May be interested, the estimator will take a look at the project details and will fax a quote if interested.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2014-12-17 13:43:40	J,P	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501 • ALAMEDA, CA, 94501

Cert. #37060 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
seng@skwokengineers.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 733-1360	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2014-12-17 13:44:53	Stephen	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-01-19 09:46:12	Voicemail	M

Comments: May be interested, left a voicemail message.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2014-12-17 13:47:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-01-19 09:46:21	Voicemail	M

Comments: May be interested, left a voicemail message.

SJD CONSTRUCTION INC.

775 WAKEFIELD CT, STE B • OAKDALE, CA, 95361

Cert. #7799 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sjdconst@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 847-0169	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 847-8939	2014-12-17 13:50:23	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the Califomia Unified Certification Program database on

11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 560-0158	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2014-12-17 13:53:23	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2014-12-17 13:57:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-01-19 09:47:15	Receptionist	Y

Comments: Yes, will be interested in bidding on this project.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2014-11-26 09:41:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2014-12-17 13:58:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-01-19 09:49:03	Voicemail	M

Comments: May be interested, left a voicemail message.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2014-12-17 14:02:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-01-19 09:50:40	Voicemail	M

Comments: May be interested, left a voicemail message.

TALUS CONSTRUCTION, INC.

18 CROW CANYON COURT, SUITE 350 • SAN RAMON, CA, 94583

Cert. #35288 (Women-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sharon@teamtalus.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 984-2694	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 406-4756	2014-12-17 14:04:51	Estimator	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRAFFIC CONTROL PROS

4070 NELSON AVE., SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2014-12-17 14:09:05	Jeff	M

Comments: Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-01-19 09:51:52	Voicemail	M

Comments: May be interested, left a voicemail message.

TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 588-1016	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2014-12-17 14:10:51	Estimator	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 11/26/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2014-11-26 09:20:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2014-11-26 09:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2014-12-17 14:13:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-01-19 09:53:19	Receptionist	M

Comments: May be interested, resent mail upon request.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Bridge Replacement
BID #: 04-4A0904
BID DUE DATE: 2015-01-21 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is

required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: jimp@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GEREAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN STEEL PLACERS, INC.
Tel: (909) 884-6031
Fax: (909) 433-9150

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:12 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AP TRUCKING
Tel: (510) 750-6867
Fax: (510) 878-2725

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
Tel: (209) 823-1890
Fax: (209) 823-1890

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BERT W SALAS, INC.
Tel: (619) 562-7711
Fax: (619) 258-3515

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.
Tel: (909) 790-1637
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BROOKLYN SWEEPS, INC
Tel: (214) 552-4439
Fax: (469) 728-7487

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BURKE CONSTRUCTION
Tel: (530) 676-1009
Fax: (530) 672-2411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CARTER'S TRUCKING
Tel: (510) 677-8866
Fax: (510) 564-4122

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:40:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DEXTEROUS CONSTRUCTION
Tel: (323) 290-1100
Fax: (323) 290-1199

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DIAMOND D GENERAL ENGINEERING, INC.
Tel: (530) 662-2042
Fax: (530) 662-6770

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DRAGON MATERIAL TRANSPORT, INC.
Tel: (559) 351-8822
Fax: (559) 276-0818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Tel: (951) 324-8060
Fax: (951) 324-8061

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:31 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECHO LANDSCAPE
Tel: (510) 481-8614
Fax: (510) 481-5386

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:40:43 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK ZABEL TRUCKING CO.
Tel: (707) 443-4277
Fax: (707) 443-4267

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JA-CO TRUCKING INC
Tel: (530) 741-0278
Fax: (530) 741-1034

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 216-1623
Fax: (916) 774-6487

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 846-7601
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MAD STEEL INC.
Tel: (909) 592-3443
Fax: (909) 394-0724

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:44:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Tel: (909) 989-7191
Fax: (909) 989-4791

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MV CONSTRUCTION, INC.
Tel: (209) 756-5936
Fax: (559) 357-0851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 10:46:29 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: Newland Entities, Inc
Tel: (530) 755-1178
Fax: (530) 674-0756

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP
Tel: (408) 886-0335
Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NTK CONSTRUCTION INC
Tel: (415) 643-1900
Fax: (415) 643-1300

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:39 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PARADIGM CONSTRUCTION
Tel: (916) 271-2623
Fax: (916) 714-6520

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:26 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ROBY TRUCKING
Tel: (707) 333-8706
Fax: (707) 534-1807

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S KWOK ENGINEERS, INC.
Tel: (510) 220-9017
Fax: (888) 733-1360

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SJD CONSTRUCTION INC.
Tel: (209) 847-8939
Fax: (209) 847-0169

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:41:29 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TALUS CONSTRUCTION, INC.
Tel: (925) 406-4756
Fax: (925) 984-2694

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-01-21 at 02:00

BID No.: 04-4A0904

PROJECT NAME: Bridge Replacement

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Calistoga, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/26/2014 09:42:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

TAB # 5

SELECTED FIRMS / PRICE DIFFERENCES / REJECTED DBE DOCUMENTATION

3. For each item of work made available, list the selected firm and it's status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above.

Ghilotti Construction Company, Inc.
Contract No. 04-4A0904
Bid Date: 1/21/15

Item of Work	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Construction Area Signs	Schotka Construction	**DBE**	N/A - used DBE firm	N/A	N/A
Traffic Control System (Temp Signal System)	Bettancourt Brothers	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Portable CMS	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Temporary Crash Cushion Module	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Bridge Removal (portion)	De Kay Demolition	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Clear & Grub	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Concrete Backfill	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Lean Concrete Backfill	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Imported Borrow	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Soil Amendments	Clearwater Landscape Services	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Tack Coat	No Quotes received	N/A	N/A - No DBE quotes were received	N/A	N/A
Steel Soldier Pile	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
30" Drilled Hole	PCDC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Structural Concrete	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Landscape & Irrigation	Clearwater Landscape Services	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Minor Concrete	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A

Furnish & Erect Precast Prestressed Concrete Girder	Kie-Con, Inc.	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Ashlar Stone Texture	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Joint Seal	Austin Enterprises	**DBE**	N/A - used DBE firm	N/A	N/A
Bar Reinforcing Steel	Alamillo Rebar	non-DBE	Rebar International	$324,089.00	$112,953.00
Roadside Signs	Schotka Construction	**DBE**	N/A - used DBE firm	N/A	N/A
Timber Lagging	GCC	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Clean & Paint Steel Soldier Piling	Jeffco Painting	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Prepare & Stain Concrete	Techno West	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Stain Galvanized Surfaces	Techno West	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Anti-Graffiti Coating	Jeffco Painting	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Midwest Guardrail System	Frank Medina GE	**DBE**	N/A - used DBE firm	N/A	N/A
Tubular Bicycle Railing	Pisor Fence	non-DBE	Oliveira Fence	$137,475.00	$44,415.00
Concrete Barrier (Type 736, Type 742)	ACL	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Thermoplastic Traffic Stripeing & Pavement Markings	Apply-A-Line	non-DBE	N/A - No DBE quotes were received	N/A	N/A
Erosion Control	Selby's Soil Erosion Control	non-DBE	Nitta Erosion Control	$101,137.80	$61,988.10
Trucking	R & S Trucking	**DBE**	N/A - used DBE firm	N/A	N/A

It) continued: Reasons for the selection and names, addresses and phone numbers for the firms listed above

Item of Work	Name of Rejected Firm	Address & Phone	Reason for Rejection
Bar Reinforcing Steel	Rebar International	2880 Zanker Rd., Ste. 203 San Jose, CA 95134 (408) 613-8713	Price Too High
Tubular Bicycle Railing	Oliveira Fence	293 Brokaw Rd. Santa Clara, CA 95050 (408) 727-3811	Price Too High
Erosion Control	Nitta Erosion Control	3778 Del Mar Avenue Loomis, CA 95650 (916) 652-7459	Price Too High

CA LIC #983536
CUCP DBE FIRM #41306

ENTERED

REBAR
INTERNATIONAL

BID PROPOSAL
CONCRETE REINFORCING
REV #1

PROJECT:	04-4A0904 TROUTDALE CREEK BRIDGE REPLACEMENT	DATE:	1/21/2015
TO:	GHILDTTI CONSTRUCTION COMPANY, INC	LOCATION:	CALISTOGA, CA
ATTENTION:	ESTIMATING DEPT	ESTIMATE NO:	E2015-003
PHONE:	707-585-1221	EST. CONTACT:	CHRIS CARVAJAL
FAX:	707-585-1601	EST. PHONE:	408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE **FURNISH & INSTALLATION** OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL **REINFORCING STEEL** IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER **3/31/2016.**

BID ITEM NO.	BID ITEM		UoM	EST QTY	COST/UNIT	TOTAL
100	BARRIER SLAB	FINAL	CY	187	$ 128.34	$ 24,000.00
101	APPROACH SLAB	FINAL	CY	27	$ 308.78	$ 8,337.00
108	BAR REINFORCED STEEL (BRIDGE)	FINAL	LBS	125,154	$ 1.46	$ 182,198.00
109	BAR REINFORCED STEEL (RETAING WALL)	FINAL	LBS	40,508	$ 2.36	$ 95,490.00
151	CONCRETE BARRIER (TYPE 736 MOD)	FINAL	LF	572	$ 18.80	$ 10,752.00
152	CONCRETE BARRIER (TYPE 742 MOD)	FINAL	LF	145	$ 22.84	$ 3,312.00
					GRAND TOTAL	**$ 324,089.00**
	ADD ALTERNATE					
	FIELD BEND STEM VERTICALS		EA	$ 4.00		

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS PER ATTACHED SHEET. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

1. **60 HOURS** ADEQUATE FULLY OPERATED CRANE SERVICE EXCLUSIVELY FOR UNLOADING REINFORCING STEEL TO POINT OF PLACEMENT TO BE PROVIDED BY OTHERS (HOURS DO NOT INCLUDE POWER PLACING OR RE-HANDLING OF MATERIAL).
2. TWO STAGE SUPPORTING TEMPLATE WITH HORIZONTAL SUPPORT AT TOP OF FOOTING AND 5' ABOVE FOOTING TO BE PROVIDED BY OTHERS AT RETAINING AND ABUTMENT WALLS.

SPECIFIC EXCLUSIONS:

1. HOISTING (UNLESS OTHERWISE NOTED).
2. BENDING OF STEM VERTICALS (UNO).
3. REINFORCING CLEARANCES OTHER THAN THOSE SHOWN ON PROJECT PLANS (IE. RETAINING WALL AND ABUTMENT FOOTINGS).
4. PLACEMENT OF HIGH STRENGTH BOLTS AT EXTERIOR GIRDERS.

STANDARD CONDITIONS OF BID:

1. *PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.*
2. *MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.*
3. *TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.*
4. *PRICE IS FIRM FOR 60 DAYS FROM DATE OF PROPOSAL. PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.*

DRAWINGS & SPECS:

DATED: 6/23/2014
DESCRIPTION: TROUTDALE CREEK BRIDGE REPLACEMENT - SHEET NO. 101-114, 116.
2010 STD PLANS BO-1, BO-3, BO-5, BO-13
RSP B3-3-1A, B3-3, RSP B11-56, RSP B11-57
ADDENDUM: 1, 2, 3, 4
ENGINEER: STATE OF CALIFORNIA

STANDARD EXCLUSIONS:

1. ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).
2. CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT IS BEING WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR'S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR FOB AND/OR TIED AND STOCKPILED MATERIALS. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
3. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
4. INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.
5. LINES & GRADE, AND RIGID TEMPLATES
6. ALL WELDING (UNLESS NOTED OTHERWISE)
7. ACCESS, EGRESS, SCAFFOLDING AND STAGING
8. DRILLING AND/OR GROUTING OF REBAR
9. PAYMENT/PERFORMANCE BONDS
10. SUPPORT & RISER STEEL
11. ELECTRICAL DUCT BANKS
12. SANITARY FACILITIES
13. PROTECTION OF PROTRUDING REINFORCING STEEL
14. REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA
15. WIRE MESH (UNLESS NOTED OTHERWISE)
16. ALL REBAR SAFETY CAPS
17. AS-BUILT DRAWINGS
18. ALL REBAR ATTACHED TO STRUCTURAL STEEL
19. ENGINEER STAMPED REBAR SHOP DRAWINGS
20. MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS
21. ALL TESTING AND INSPECTIONS
22. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT

23. MASONRY REINFORCEMENT OF ANY KIND
24. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS
25. GROUND WIRE AND ANY CATHODIC PROTECTION
26. CONCRETE POUR WATCHMAN
27. 3D OR BIM DETAILING

SUBMITTED BY: _____
JODIE BEHRENDT

ALAMILLO REBAR INC.

325 West Channel Road
Benicia, CA 94510
Phone: 707-551-7007
Fax: 707-643-1435
Estimating Fax: 707-554-3458

ENTERED

Fax

To:	Estimating Department	**From:**	Manoj Singh
Re:	Caltrans 04-4A0904	**Pages:**	5 (including cover page)
Loc:	Calistoga, CA	**Date:**	1/21/2015

☐ **Urgent** ☐ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:**

Attached is our rebar proposal for the Caltrans 04-4A0904 project.

If you have any questions please call me at (707) 297-8934.

Thank you,
Manoj Singh

ALAMILLO REBAR INC.

Date: 01/21/15

Project: **Caltrans 04-4A0904**
Location: Calistoga, CA

Scope of work: **Furnish & Install Reinforcing Steel**

Estimator: Manoj Singh
Engineer: Caltrans
Addenda: 1, 2, 3, 4
Drawings: Sheets 1 through 146

INCLUSIONS

- Reinforcing Steel Furnished & Installed
- All Minor Concrete Minor Structures are Furnished FOB jobsite
- Reinforcing Covered in Structural Drawings Only

ESCALATOR:

- **NO ESCALATION WILL BE APPLICABLE IF JOB AWARDED 30 DAYS FROM THE DATE OF THIS PROPOSAL WITH MATERIAL ON HAND GIVEN TO BUY OUT MATERIAL UP FRONT. ADDITIONAL ESCALATION APPLIES AFTER THAT.**

CONDITIONS AND QUALIFICATIONS:

- **5% Mobilization Due When First Steel Shipment is Made to Jobsite**
- **Owner to Pay for Materials on Hand**
- **Items Breakout for Reference only. Award of Individual Items with Alamillo Rebar's Acceptance Only**
- **Customer will notify in writing and give Alamillo the opportunity to take corrective measures prior to authorization of any action that results in back charges to Alamillo's account. Authorized charges must be signed by Alamillo's Field Superintendent or Project Manager and submitted to Alamillo within 30 days.**
- Based on a 40 Hour Work Week (7:00AM – 3:30PM)
- Customer To Provide Dimensions of All Existing Conditions or As Built Conditions to Incorporate into Shop Drawings and Fabrication Orders at a minimum of 3 weeks prior to delivery of materials.
- Customer shall provide all CJ locations, Elevation Steps, Pour Areas, Lift Sequences and Pouring sequences/methods – All measured off gird lines. Customer shall provide the order, direction and schedule of all concrete pours. All information shall be provided prior to shop drawing submittals. Changes may result in an extra charge for re-detailing, fabrication changes, material handling and storage.

ALAMILLO REBAR INC.

Date: 01/21/15

Project: **Caltrans 04-4A0904**
Location: Calistoga, CA

- Tax Included, Union Subcontractor
- Contractor To Provide Dumpster For Clean Up
- Contractor To Provide Toilet and Sanitary Facilities that Include Hand-Washing Stations
- Contractor to Provide All Lighting, Power, Drinking Water, Air Requirements When Necessary
- The sequence and durations of activities involving reinforcing steel and post-tension cables must be based upon mutually-accepted schedules. Any subcontract agreement must specifically include a provision requiring mutually-acceptable schedule sequences and durations.
- Contractor Agrees to Give Alamillo Rebar 3 Days Notice for Workmen Required at the Jobsite, and to Provide Sufficient Work for at Least One Full Shift. Contractor to provide a rolling 4 week schedule updated weekly.
- **NO RETENTION.**
- **PAYMENTS SHALL BE MADE ON A NET 45 DAY BASIS. IN THE EVENT CONTRACTOR DOES NOT MAKE PAYMENT WITHIN THE AGREED TIME PERIODS, ALAMILLO REBAR WILL HAVE THE RIGHT TO VACATE THE JOBSITE WITHOUT PENALTY UNTIL MONIES DUE ARE PAID IN FULL**
- **THIS QUOTE SHALL SERVE AS CONTRACTUAL DOCUMENT UNTIL A WRITTEN CONTRACT IS SIGNED. TERMS OF THIS QUOTE TO BE INCLUDED IN SUBCONTRACT**
- Customer to coordinate with Alamillo so that drill and epoxy dowel activities do not to interfere with installation of adjacent rebar.
- **Flagging Only for Entry and Egress from jobsite** (Traffic Control, Lane Closure, Permits and all other procedures by Others)

TERMS EXCLUDED FROM SUBCONTRACT:

- "Pay if Paid" or "Pay when Paid" Conditions for Properly Completed Work (Including Base Scope of Work, Acceleration/Out of Sequence Work for the Benefit of Others, Changes Ordered in Writing and Damages/Costs Incurred for Others)
- Condo/Townhouse or "For Sale" G/L Insurance, Builders Risk Insurance, Cost of Longshoreman's/Harbor/Maritime Insurance, Unqualified Additional Insured Endorsements, Surety Confirmed Notice of Cancellation
- Liability for Property or Performance Related Damages/Claims Exceeding our Extent of Cause; Responsibility for Contractor's Employees, and Others not Engaged by Subcontractor.

EXCLUSIONS:

- Bonding

ALAMILLO REBAR INC.

Date: 01/21/15

Project: **Caltrans 04-4A0904**
Location: Calistoga, CA

- **Hoisting, Lowering and offloading (GC shall supply a crane capable of reaching all points of installation with a 5000 Lb load). Hoisting shall include power placing or setting of pre-fabricated elements as required by the weight of each element.**
- Type I Indemnification, Broad Form, Waivers of Subrogation (Available at Additional Cost)
- Shiftwork or Premium Cost for Overtime Other Than to Make Up for Subcontractor's Own Delays
- All Testing & Inspection, Dedicated Quality Control and Management
- Contractor to Provide Dry & Level Access and Laydown Area for Materials
- Scaffolding, "JLG", Scissor Lifts and All Other Elevated Access to the point of installation, Access into Excavations, Access for 40 Foot Tractor/Trailers
- Anchorage Points for Fall Protection
- Guying Of Rebar & Associated Materials, Deadmen, Rebar Guying Calculations
- Survey, Lines, Grades & Templates, Masonry Dowel Layout
- Rebar Protectors and/or Bending Rebar for Protection
- All Lighting, Power and Air Requirements to Perform Our Work
- Removal of Loose Tie Wire & Tags, Blowing Off Decks, Picking up Tie Wire with Magnets
- Cleaning/Sandblasting Rebar , Concrete or Steel Demo and Removal
- Existing Structure Protection
- Doweling Out/Lap Splicing Grade Beams or Footings for Contractor Convenience
- Grouting & Patching
- Bracing/Cutting/Bending/Reworking Existing Rebar, Holes or Modifications Through Structural Steel
- Masonry Steel, (Any Rebar Within Masonry or Doweling Out of Masonry)
- Any Architectural Topping, Any Curbs or Pads Not Shown on Structurals
- All Metal Deck Stair Pans & Landing Wire Mesh (If applicable)
- Shoring & Tie Back Rebar
- Stud Rails, Misc. Metal, All Bolts & Nuts, Nelson Studs, Structural Steel, SS Threaded Rods, Smooth Dowels
- All Trim Bars for Electrical & Mechanical Conduits
- Site work or Landscape/Utility Reinforcing, Mechanical/Electrical Pads
- Shotcrete Walls, Non Contact Splicing, Bracing and or Tie-backs
- Conversion of CIP Walls to Shotcrete (Labor value to be added)
- Patching waterproofing after securing rebar walls for Shotcrete
- Installing Rebar Inside and Around Shoring Struts and Whalers
- Precast Reinforcing
- All Welding & Furnishing Of Weld Bar

ALAMILLO REBAR INC.

Date: 01/21/15

Project: **Caltrans 04-4A0904**
Location: Calistoga, CA

- Welded Embeds with Rebar
- Mechanical Couplers, Unless Specifically Shown on Drawings
- Form-saver Couplers FOB (If shown on drawings)
- Adjusting Rebar for Embeds, Formwork Snap Ties, Taper Ties, She-Bolts or Other Means of Securing Formwork
- Installing Rebar After Embeds and One Sided Form with Snap Ties
- Removal of Formsaver Protective Caps
- Traffic Control, Other Than Entering and Exiting from Lane Closures and Jobsite
- Engineering, Design or Certification Costs of Shop Drawings
- Contractor to Provide Four Sets Of Contract Drawings
- Hazmat/Asbestos/Lead Abatement or Fire Retardant Removal, Safety Equipment or Orientation Classes
- Wearing and Furnishing Respirators or Hazmat Suits or Other Personal Protection

Item No.	Item Description	Est. Qty.	Unit	Unit Rate	Amount
100	Rebar for Barrier Slab	184	CY	$ 133.6467	$ 24,591
101	Rebar for Approach Slab (Type EQ)	27	CY	$ 271.1481	$ 7,321
103	Rebar for Minor Concrete FOB	28	CY	$ 74.5000	$ 2,086
105	Bending of Precast Beam Ties	10	EA	$ 1,148.8000	$ 11,488
108	Bar Reinforcing Steel (Bridge)	125,154	LB	$ 0.9520	$ 119,152
109	Bar Reinforcing Steel (Ret. Wall)	40,508	LB	$ 1.1973	$ 48,500
151	Rebar for Barrier (Type 736 MOD)	572	LF	$ 16.0192	$ 9,163
152	Rebar for Barrier (Type 742 MOD)	145	LF	$ 16.6138	$ 2,409
	TOTAL AMOUNT				$ 224,710

QUOTE VALID FOR 30 DAYS

For Alamillo Rebar Inc.

Manoj Singh
Chief Estimator
Date: 1/21/2015
BART MBE Sub-Contractor
Contractor License # **890594**

For Customer Acceptance

Date:

325 West Channel Road, Benicia, CA 94510
Tel.: 707-551-7007 Fax: 707-643-1435 Estimating Fax: 707-554-3458
Visit us at www.alamillorebar.com

OLIVEIRA FENCE, INC.

36 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Wc Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 UDBE, SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans No. 04-4A0904 Trontdale Creek Bridge
Location: Calistoga, CA,
Estimator: Debbie Garcia

Bid Date: 1/21/2015
Addenda Noted: 1, 2, 3, and 4
Move-Ins Included: 3 move-ins
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

ENTERED

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
35	To Furnish, Install, and Remove Temporary Wildlife Exclusion Fence.	2,000	LF	$ 20.00	$ 40,000.00
38	To Remove Fence.	580	LF	$ 8.00	$ 4,640.00
50	To Reset Gate.	1	EA	$ 2,000.00	$ 2,000.00
51	To Relocate Gate.	1	EA	$ 2,000.00	$ 2,000.00
139	To Furnish and Install (Type BW, Metal Posts) Fence.	570	LF	$ 20.00	$ 11,400.00
140	To Furnish, Install, and Remove Temporary Fence (Type CL-6)	40	LF	$ 100.00	$ 4,000.00
141	To Furnish and Install Temporary Gate (Type CL-6) 4' wide	1	EA	$ 1,000.00	$ 1,000.00
146	To Furnish and Install Tubular Bicycle Railing.	705	LF	$ 195.00	$ 137,475.00
	Excludes: No Maintenance of TWEF install and remove only, No grounding, on item 146- Metal Railing only.				
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 202,515.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or te embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

OLIVEIRA FENCE, INC.

36 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

W[illegible] Owned Business Enterprise
Bo[illegible] [illegible]ate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 UDBE, SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans No. 04-4A0904 Troutdale Creek Bridge
Location: Calistoga, CA,
Estimator: Debbie Garcia

Bid Date: 1/21/2015
Addenda Noted: 1, 2, 3, and 4
Move-Ins Included: 3 move-ins
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
35	To Furnish, Install, and Remove Temporary Wildlife Exclusion Fence.	2,000	LF	$ 20.00	$ 40,000.00
38	To Remove Fence.	580	LF	$ 8.00	$ 4,640.00
50	To Reset Gate.	1	EA	$ 2,000.00	$ 2,000.00
51	To Relocate Gate.	1	EA	$ 2,000.00	$ 2,000.00
139	To Furnish and Install (Type BW, Metal Posts) Fence.	570	LF	$ 20.00	$ 11,400.00
	To Furnish, Install, and Remove Temporary Fence (Type CL-6)	40	LF	$ 100.00	$ 4,000.00
141	To Furnish and Install Temporary Gate (Type CL-6) 4' wide	1	EA	$ 1,000.00	$ 1,000.00
146	To Furnish and Install Tubular Bicycle Railing.	705	LF	$ 195.00	$ 137,475.00
	Excludes: No Maintenance of TWEF install and remove only, No grounding, on item 146- Metal Railing only.				
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 202,515.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or tes[illegible] embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fe[illegible] [illegible]ost holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

OLIVEIRA FENCE, INC.

36 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

We Owned Business Enterprise
Bond rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 UDBE, SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans No. 04-4A0904 Trontdale Creek Bridge
Location: Calistoga, CA,
Estimator: Debbie Garcia

Bid Date: 1/21/2015
Addenda Noted: 1, 2, 3, and 4
Move-Ins Included: 3 move-ins
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
35	To Furnish, Install, and Remove Temporary Wildlife Exclusion Fence.	2,000	LF	$ 20.00	$ 40,000.00
38	To Remove Fence.	580	LF	$ 8.00	$ 4,640.00
50	To Reset Gate.	1	EA	$ 2,000.00	$ 2,000.00
51	To Relocate Gate.	1	EA	$ 2,000.00	$ 2,000.00
139	To Furnish and Install (Type BW, Metal Posts) Fence.	570	LF	$ 20.00	$ 11,400.00
[illegible]	To Furnish, Install, and Remove Temporary Fence (Type CL-6)	40	LF	$ 100.00	$ 4,000.00
141	To Furnish and Install Temporary Gate (Type CL-6) 4' wide	1	EA	$ 1,000.00	$ 1,000.00
146	To Furnish and Install Tubular Bicycle Railing.	705	LF	$ 195.00	$ 137,475.00
	Excludes: No Maintenance of TWEF install and remove only, No grounding, on item 146- Metal Railing only.				
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 202,515.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: **Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or tes embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fen ost holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.**

PISOR FENCE DIVISION, INC.

BID SUBMISSION FORM
PO Box 7213
Citrus Heights, CA 95621
Lic. # 316128, State Cert. Small Business # 26577

Attention: Estimating Date: 1/21/2015

Re: CADOT Napa 04-4a0904

We are pleased to submit our quotation to furnish and install (F&I) fencing per section 80 & 83 of the State Standard Specifications, plans and **addenda 1-4 noted** for the sum of: **see below**

Scope:

ITEM #	ITEM DESCRIPTION	EST QTY	UNIT		TOTAL
38	REMOVE FENCE	580 LF	$7.00	LF	$4,060.00
50	RESET GATE	1 EA	325.00	EA	325.00
51	RELOCATE GATE	1 EA	650.00	EA	650.00
139	FENCE (TYPE BW, METAL POST)	570 LF	9.40	LF	5,358.00
140	TEMPORARY FENCE (TYPE CL-6)	40 LF	15.00	LF	600.00
141	TEMPORARY GATE (TYPE CL-6)	1 EA	485.00	EA	485.00
146 (F)	TUBULAR BICYCLE RAILING	705 LF	132.00	LF	93,060.00
			TOTAL BID		$104,538.00

ENTERED

WILL DO THIS ONLY PER DREW

Note – Bid item 146 PFDI will supply embeds, install by others. PFDI needs vehicle access to install TBR. Traffic control by others. All fence work needs to done on the same move-in.

Standard Qualifications:

(A) No bond expense.
(B) No clearing, grubbing, grading of the fence line. No patching of the AC. No grounding of the fence. **All excavated dirt will be hedge rowed at the fence line. Removal and disposal by others.**
(C) No traffic control. No signage. No high voltage electrical, including final hook-up. Low voltage conduit and pull string by others as laid out by Pisor Fence. Concrete wash-out provided by GC.
(D) Basic Ins. Cov. In Bid: G.L. – 1M(2M AG), Auto Lia. – 1M, Excess Lia. 2M & Wrkmn's Comp 1M
(E) All post hole digging operations to be done with motorized equipment, i.e. Bobcat / Dandy Digger.
(F) Staking to be done by GC/Owner. Staking = all end posts, corner posts and gate posts.
(G) Other than noted above, there is no removal of existing fence, no temporary fence or tree fencing.
(H) Sleeves/Post-pockets supplied and installed by others, if applicable. One time layout provided, additional layout per CCO.
(I) **No concrete work, except fence post footings. No concrete gate track pads, re-bar or retaioing walls. No saw-cutting, no core-drilling. No embeds.**
(J) All posts in concrete slabs/walls/bridges to be set prior to pour or to be blocked out by GC.
(K) Job figured for 2 move ins. Additional move in(s) at $ 1,800.00 each.
Remobes = a) Job jointly scheduled for install, PFDI shows up, job not ready = Remobe.
b) Crew on job, pulled off by GC or owner at no fault of PFDI = Remobe.
(L) On site underground not covered by USA to be located by GC, or owner.
(M) Engineering Calcs, if required, are not included . Any changes resulting from reengineering differing from contract plans & specs will be considered a CCO.
(N) Knox procurements provided by others. No permits, no permit fees.
(O) Contractor to provide clear access all along side of and adjacent to proposed fence line for access with ready mix concrete truck.
(P) **This proposal is valid for 30 days after the above date. In addition, due to a volatile steel-market, the material price component of this proposal is valid for only 30 days after the above date and thereafter is subject to increase at any time (said increase to be passed on by PFDI to contractor), including after acceptance of the proposal and/or execution of a contract. Upon expiration of the 30 day period, the material price component can be locked in by issuance of written direction authorizing PFDI to purchase the material required for the project and receipt of advance payment for said purchase.**
(Q) Buy American? **NO**
(R) Prior to commencement of construction, a contract containing terms mutually agreeable to both parties shall be prepared and executed. ****This proposal letter shall be attached to and become a part of the contract. In the event of any inconsistency between such contract and this proposal, the terms of this proposal shall prevail.**

Sincerely,

Drew Vincent
Estimator
(O) 916.726.1173, (F) 916.726.1198 avincent@pisorfence.net

Proposal is accepted

x.....
(sign and date)

Your signature above will serve as a letter of intent; however, no work will be performed until a contract has been executed

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

ENTERED

STATE LICENSE #401640 • C-27, C-61/D-59
3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376
nittaec@gmail.com • www.nittainc.net

Bid – Proposal

January 20, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Nap-29-47.0/47.2, Caltrans Contract No. 04-4A0904, Addendum Nos. 1-3, Replace bridge in Napa County about 8 miles north of Calistoga at Troutdale Creek Bridge. Bid Date: January 21, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
20	Temporary Hydraulic Mulch	SQYD	2,300	$ 1.52	$ 3,496.00
83	Move-In/Move-Out (Erosion Control)	EA	3	$2,300.00	$ 6,900.00
85	Rolled Erosion Control Product (Netting)	SQFT	9,380	$ 0.81	$ 7,597.80
86	Hydromulch	SQFT	39,300	$ 0.08	$ 3,144.00
87	Fiber Rolls	LF	3,870	$ 12.50	$ 48,375.00
88	Hydroseed	SQFT	39,300	$ 0.25	$ 9,825.00
89	Compost	SQFT	39,300	$ 0.40	$ 15,720.00
90	Incorporate Materials	SQFT	38,000	$ 0.16	$ 6,080.00
	Totals				$ 101,137.80

BID ITEMS MAY NOT BE SEPARATED.

04-Nap-29-47.0/47.2, 04-4A0904, Addendum Nos. 1-3, in Napa County about 8 miles north of Calistoga at Troutdale Creek Bridge.
Nitta Erosion Control Bid-Proposal dated January 20, 2015.
Page 2 of 3.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Matrix) includes installation only, not maintenance or removal.

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Blanket (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Fiber Rolls, maintenance and removal of Fiber Rolls, re-installation of Hydromulch, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the alternate fiber), re-installation of Hydroseed, re-installation of Compost, re-Incorporation of Materials (Compost), Silt Fence, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

3) One (1) mobilization is included in the total bid price for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations (if needed) are at $700.00 each. Additional mobilizations for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed, for Compost and for Incorporate Materials are covered under Move-In/Move-Out (Erosion Control). Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 2,300 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately (13) working days (weekends and holidays excluded) is required to complete an estimated 9,380 SQFT of Rolled Erosion Control Product (Netting), an estimated 39,300 SQFT of Hydromulch, an estimated 3,870 LF of Fiber Rolls, an estimated 39,300 SQFT of Hydroseed, an estimated 39,300 SQFT of Compost, and an estimated 38,000 SQFT of Incorporate Materials. Stand-by time will be billed at $310.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), and at $820.00 per hour for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed, for Compost, and for Incorporate Materials.

4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

04-Nap-29-47.0/47.2, 04-4A0904, Addendum Nos. 1-3, in Napa County about 8 miles north of Calistoga at Troutdale Creek Bridge.
Nitta Erosion Control Bid-Proposal dated January 20, 2015.
Page 3 of 3.

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 4,900 (5,000) gallons of water for an estimated 2,300 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix), and approximately 9,000 gallons of water for an estimated 39,300 SQFT of Hydromulch and an estimated 39,300 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed, with Compost and with Incorporate Materials.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed, of Compost and of Incorporate Materials. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 04-Nap-29-47.0/47.2 in Napa County about 8 miles north of Calistoga at Troutdale Creek Bridge
PROJECT DESCRIPTION: Contract No. 04-4A0904, Replace bridge
TOTAL CONTRACT AMOUNT: $101,137.80
BID DATE: January 21, 2015
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT OBE GOAL: 11%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF OBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
20	Temporary Hydraulic Mulch			$ 3,496.00
83	Move-In/Move-Out (Erosion Control)			$ 6,900.00
85	Rolled Erosion Control Product (Netting)			$ 7,597.80
86	Hydromulch			$ 3,144.00
87	Fiber Rolls			$ 48,375.00
88	Hydroseed			$ 9,825.00
89	Compost			$ 15,720.00
90	Incorporate Materials			$ 6,080.00

FOR LOCAL AGENCY TO COMPLETE:
Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____
Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____
Local Agency Representative
(Area Code) Telephone Number:

For Caltrans Review:
Print Name _____ Signature _____ Date _____
Caltrans District Local Assistance Engineer

Total Claimed DBE $ 101,137.80
1.58%

Scott K. Nitta
Signature of Bidder

1/20/15 (916) 652-7459
Date (Area Code) Tel. No.

Laura J. Bills
Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/25/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

Selby's Soil Erosion Control Co. Inc.

ENTERED

January 21, 2015

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 04-4A0904 - Route 29

Bids: January 21, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
20	Temp Hydraulic Mulch (BFM)	SQYD	2,300.00	0.75	$1,725.00
22	Temp Check Dam	LF	80.00	9.28	$742.40
23	Temp Drainage Protection	EA	7.00	300.00	$2,100.00
24	Temp Fiber Roll	LF	2,000.00	3.20	$6,400.00
25	Temp Gravel Bag Berm	LF	170.00	9.30	$1,581.00
26	Temp Silt Fence	LF	600.00	2.740	$1,644.00
35	Temp Wildlife Exclusion Fence	LF	2,000.00	12.20	$24,400.00
83	Move-in/Move-out	EA	3.00	1,000.00	$3,000.00
85	Rolled Erosion Control Product (Netting)	SQFT	9,380	0.63	$5,909.40
86	Hydromulch	SQFT	39,300	0.04	$1,572.00
87	Fiber Roll	LF	3,870	3.54	$13,699.80
88	Hydroseed	SQFT	39,300	0.095	$3,733.50
89	Compost	SQFT	39,300	0.20	$7,860.00
90	Incorporate Materials	SQFT	39,300	0.042	$1,650.60
	Temp Items Install only, call to delete items			Total	$36,867.40

Proposal Conditions

1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
2) Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
3) Move-Ons will be $1000.00 each
4) Stand-By time will be billed at $250.00 per hour.
5) Price does not include any clear and grub, soil preparation, temp. irrigation, maintenance, removal, weed removal, or reseeding.
6) Bond Rate is 2.5% California Contractors License 797658 expirations: 7/31/2015
7) Nevada Contractors License 0070352 expirations: 2/28/2016
8) Quotation is valid for (80) calendar days.
9) Project Area/Quantity to be verified by customer upon order to start work.
10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company:_____

By:_____/Date:_____
Signature

Selby's Soil Erosion Control Co. Inc.

By: Eric van der Welle
Eric van der Welle

P.O. Box 1330 * Newcastle,CA 95658 * 1-800-578-2354 * Fax 530-887-8169 * Lic. #797658

TAB # 6

PUBLICATIONS

ITEM 4

List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publication	**Date of Advertisement**
Paid Ads:	
dbegoodfaith.com (Trade)	11/26/14 – bid date
dbegoodfaith.com (Focus)	11/26/14 – bid date
Contractor's Estimate, Inc. (Trade)	11/25/14 – bid date
Contractor's Estimate, Inc. (Focus)	11/25/14 – bid date
Bay Area Newsgroup Classifieds	11/26/14 – 12/26/14
Posted on Website:	
Caltrans "Primes Seeking Assistance'	11/25/14 – bid date
Subnet – SBA.GOV	11/26/14 – bid date
MBDA	11/26/14 – bid date
Posted as a Planholder / Interest:	
North Coast Builders Exchange	11/11/14 – bid date
Ebidboard.com	11/11/14 – bid date

Request to be listed as a planholder sent 11/1/14:

Building News
Marin Builder's Exchange
Daily Pacific Builder
Daily Construction Service

*See copies of ads and fax documentation following

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/26/2014 09:20 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.214
Fax: (707) 585-1601
Email: jimp@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Bridge Replacement

Bid/Contract #

04-4A0904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Calistoga, Sonoma County, CA

Bid Date

01/21/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer\'s Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/26/2014 09:20 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.214
Fax: (707) 585-1601

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Bridge Replacement

Bid/Contract #

04-4A0904

Awarding Agency

Email: jimp@ghilotti.com

Department of Transportation (Caltrans)

Project Location

Calistoga, Sonoma County, CA

Bid Date

01/21/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer\'s Estimate: $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including

completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley

From: Annette Conley
Sent: Wednesday, November 26, 2014 8:33 AM
To: 'Esty Stoddard'
Subject: New Ad - 04-4A0904 - Hwy 29 Calistoga
Attachments: INVITATION TO BID.doc

Hi Esty,

See attached for publication.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

GHILOTTI

Contractors Estimate.com DEC 08 2014

Saving contractors time and money by delivering complete bid estimates.

CONSTRUCTION COMPANY

View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

Advertisement date November 25th, 2014 through bid opening date

CONSTRUCTION GHILOTTI

Since - COMPANY - 1914

License# 644515

An Equal Opportunity Employer

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
CONTRACT #:	**# 04-4A0904**
DESCRIPTION:	Hwy. . 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submittiag a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availahle to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may aiso be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local pian rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as weil as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of miaority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themseives as to the nature and location of the work. GCC's written subcontract document execution is required of all successfui subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. inconsistent bid terms and conditions shali be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-ii85' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Ghilotti Coastruction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-160i

Published on November 25th, 2014 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run untii the bid date

View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

Advertisement date November 25th, 2014 through bid opening date

CONSTRUCTION

GHILOTTI

Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
CONTRACT #:	**# 04-4A0904**
DESCRIPTION:	Hwy. . 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/csc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601

Published on November 25th, 2014 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

Annette Conley

From: Bay Area Marketplace [no-reply@kaango.com]
Sent: Wednesday, November 26, 2014 8:41 AM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for work on Hwy 29 in Calistoga, bidding 1/21/15 @ 2pm

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!
Ad Id: 23456093
Ad Title: Seeking DBE Subs/Suppliers/Truckers for work on Hwy 29 in Calistoga, bidding 1/21/15 @ 2pm Date Placed: Nov 26, 2014 Ad Expiration: Dec 26, 2014

Online Insertion Fee: $9.95
1 Free Photos: FREE!
23 Online Ad Extension Fee (per day): $17.25 Total Discount: $0.00 Total Cost: $27.20

To view your online ad, click this link:
http://bayareamarketplace.kaango.com/ad-seeking-dbe-subs-suppliers-truckers-for-work-on-hwy-29-in-calistoga-bidding-1-21-15-2pm/23456093

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:
http://bayareamarketplace.kaango.com/ads/create?aid=23456093

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classads@bayareanewsgroup.com

Bay Area Marketplace Marketplace

Your ad will be published shortly.

Edit This Ad | Cancel Ad | Administer Other Ads

Seeking DBE Subs/Suppliers/Truckers for work on Hwy 29 in Calistoga, bidding 1/21/15 @ 2pm

Email ad to a friend | Print Ad | Add to my clip-list

User: Ghilotti Construction Company, Inc. (140 Ads Placed)

Location: Calistoga, California, 94515

Main Image Viewer

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

Bid Date & Time: 1/21/15 @ 2:00 P.M.

Project: #04-4A0904 – Hwy 29, Calistoga, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Bridge Replacement) on State Highway 29 in Napa County About 6 Miles North of Calistoga at Troutdale Creek Bridge (04-Nap-29-47.0/47.2). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** $6,400,000.00 / DBE Goal: 11% / 600 WD / $5,400 per day LD / Su[illegible] quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Flyerboard

PINE TILE
Bath
Remodels.
Patios.
Fireplaces.
etc.!

SANTA CLARA, CA 95052

KINDLING
FIREWOOD
FOR SALE.
GREAT
PRICES!

SAN JOSE, CA

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipmant, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Se)8. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL tha bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GH TI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA,CA95407

PH: (707) 585-1221 * FX: (707) 585-1601

Share This Ad:

Local display advertising by PaperG

Oriental Trading Company

Official Site: OrientalTrading.com Free Shipping on Any Online Order!

Ad Details

Ad Id:	23456093
Created:	Nov 26, 2014
Expires:	Dec 26, 2014
Views:	0 (not updated for owner)

Report ad to moderator

Other ads from this member

Seeking DB...

Seeking DB...

Seeking DB...

All self-serve ads created on this site require prepayment in advance and are non-refundable.

Dodge Reports

Bid Smarter and Win More! Call Today & Get 2 Free Reports.

Powered by KAANGO

Privacy Policy Terms of Use

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4A0904. 5 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 090105 TIME-RELATED OVERHEAD (LS) LS LUMP SUM 3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 5 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 140 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 4,380 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 55 8 120200 FLASHING BEACON (PORTABLE) EA 1 9 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 10 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 11 129000 TEMPORARY RAILING (TYPE K) LF 2,350 12 129100 TEMPORARY CRASH CUSHION MODULE EA 44 13 028244 ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM EA 7 14 129150 TEMPORARY TRAFFIC SCREEN LF 2,330 15 130100 JOB SITE MANAGEMENT LS LUMP SUM 16 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 17 130310 RAIN EVENT ACTION PLAN EA 130 18 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 60 19 130330 STORM WATER ANNUAL REPORT EA 3 20 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 2,300 21 130570 TEMPORARY COVER SQYD 500 22 130610 TEMPORARY CHECK DAM LF 80 23 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 7 24 130640 TEMPORARY FIBER ROLL LF 2,000 25 130650 TEMPORARY GRAVEL BAG BERM LF 170 26 130680 TEMPORARY SILT FENCE LF 600 27 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4 28 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 200 29 130730 STREET SWEEPING LS LUMP SUM 30 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 31 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 32 028245 TEMPORARY CREEK DIVERSION SYSTEM EA 2 33 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 85 34 131104 WATER QUALITY MONITORING REPORT EA 10 35 028246 TEMPORARY WILDLIFE EXCLUSION FENCE LF 2,000 36 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,490 37 141110 WORK AREA MONITORING (BRIDGE) LS LUMP SUM 38 150605 REMOVE FENCE LF 580 39 150661 REMOVE GUARDRAIL LF 260 40 150711 REMOVE PAINTED TRAFFIC STRIPE LF 4,380 41 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 140 42 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 3,360 43 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 130 44 150722 REMOVE PAVEMENT MARKER EA 140 45 150742 REMOVE ROADSIDE SIGN EA 9 46 150809 REMOVE CULVERT (LF) LF 110 47 150821 REMOVE HEADWALL EA 6 48 150857 REMOVE ASPHALT CONCRETE SURFACING CY 180 49 150860 REMOVE BASE AND SURFACING CY 320 50 152291 RESET GATE EA 1 51 152381 RELOCATE GATE EA 1 52 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 53 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 54 170101 DEVELOP WATER SUPPLY LS LUMP SUM 55 180106 DUST PALLIATIVE LS LUMP SUM 56 190101 ROADWAY EXCAVATION CY 3,660 57 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 1,200 58 (F) 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 2,388 59 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 63 60 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 1,145 61 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 2,435 62 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 102 63 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 237 64 (F) 193119 LEAN CONCRETE BACKFILL CY 37 65 198010 IMPORTED BORROW (CY) CY 510 66 202006 SOIL AMENDMENT CY 2 67 202033 COMMERCIAL FERTILIZER (PACKET) EA 130 68 204009 PLANT (GROUP I) EA 43 69 204013 PLANT (GROUP M) EA 43 70 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 71 205035 WOOD MULCH CY 4 72 205051 FOLIAGE PROTECTOR EA 86 73 206631 1" WYE STRAINER ASSEMBLY EA 1 74 206633 1 1/2" WYE STRAINER ASSEMBLY EA 1 75 208008 3" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 20 76 208448 RISER SPRINKLER ASSEMBLY EA 43 77 208562 QUICK COUPLER ASSEMBLY EA 2 78 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 890 79 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 210 80 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 60 81 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 10 82 208817 4" WELDED STEEL PIPE CONDUIT LF 90 83 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 84 028247 IMPORTED BIOFILTRATION SOIL CY 72 85

210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 9,380 86 210300 HYDROMULCH SQFT 39,300 87 210350 FIBER ROLLS LF 3,870 88 210430 HYDROSEED SQFT 39,300 89 210600 COMPOST SQFT 39,300 90 210630 INCORPORATE MATERIALS SQFT 38,000 91 390132 HOT MIX ASPHALT (TYPE A) TON 3,300 92 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 320 93 397005 TACK COAT TON 4 94 044785 STEEL SOLDIER PILE (W 14 X 176) LF 942 95 044786 STEEL SOLDIER PILE (W 14 X 233) LF 817 96 490403 30" DRILLED HOLE LF 1,539 97 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 229 98 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 469 99 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 298 100 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 184 101 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) CY 27 102 (F) 510501 MINOR CONCRETE CY 6 103 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 28 104 (F) 044787 ASHLAR STONE TEXTURE SQFT 2,016 105 512204 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (50'-60') EA 10 106 (F) 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 10 107 519081 JOINT SEAL (MR 1/2") LF 101 108 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 125,154 109 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 40,508 110 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 130 111 566011 ROADSIDE SIGN - ONE POST EA 8 112 566012 ROADSIDE SIGN - TWO POST EA 1 113 (F) 575004 TIMBER LAGGING MFBM 20 114 590120 CLEAN AND PAINT STEEL SOLDIER PILING LS LUMP SUM 115 597601 PREPARE AND STAIN CONCRETE SQFT 4,570 116 028248 STAIN GALVANIZED SURFACES LF 710 117 598001 ANTI-GRAFFITI COATING SQFT 4,570 118 620101 18" ALTERNATIVE PIPE CULVERT (TYPE A) LF 390 119 620102 18" ALTERNATIVE PIPE CULVERT (TYPE B) LF 180 120 620140 24" ALTERNATIVE PIPE CULVERT LF 130 121 028249 3" PLASTIC PIPE LF 93 122 665010 12" CORRUGATED STEEL PIPE LF 79 123 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 32 124 682042 CLASS 2 PERMEABLE MATERIAL (BLANKET) CY 10 125 682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) CY 30 126 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 5 127 703530 12" WELDED STEEL PIPE (.105" THICK) LF 9 128 703551 18" WELDED STEEL PIPE (.134" THICK) LF 3 129 705311 18" ALTERNATIVE FLARED END SECTION EA 2 130 705315 24" ALTERNATIVE FLARED END SECTION EA 1 131 028250 ROCK SLOPE PROTECTION (2T, METHOD A, NATIVE COLOR) CY 30 132 (F) 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 336 133 721017 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) CY 9 134 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 12 135 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 930 136 730040 MINOR CONCRETE (GUTTER) (LF) LF 38 137 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 3,217 138 (F) 750501 MISCELLANEOUS METAL (BRIDGE) LB 145 139 800001 FENCE (TYPE BW, METAL POST) LF 570 140 800103 TEMPORARY FENCE (TYPE CL-6) LF 40 141 028251 TEMPORARY GATE (TYPE CL-6) EA 1 142 820107 DELINEATOR (CLASS 1) EA 25 143 820151 OBJECT MARKER (TYPE L-1) EA 5 144 820190 SPECIAL MARKER EA 1 145 832005 MIDWEST GUARDRAIL SYSTEM LF 230 146 (F) 044788 TUBULAR BICYCLE RAILING LF 705 147 839543 TRANSITION RAILING (TYPE WB-31) EA 3 148 839555 END CAP EA 1 149 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 150 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 151 (F) 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 572 152 (F) 044789 CONCRETE BARRIER (TYPE 742 MODIFIED) LF 145 153 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 5,950 154 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 155 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 130 156 999990 MOBILIZATION LS LUMP SUM

Requirements:

Date posted: 11/10/2014

Contractor: C.C. Myers, Inc. **Contact:** Estimating

Address: 3286 Fitzgerald Road Rancho Cordova, CA 95742

Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** estimating@ccmyersinc.com

Services needed: We hereby encourage responsible participation of local Disadvantaged Business Enterprises (11% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Channelizers, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temp Concrete Washout, Temp Active Treatment System, Temp Creek Diversion System, Water Quality Monitoring, Temp Wildlife Exclusion Fence, Remove

Traffic Stripe, Work Area Monitoring, Remove Fence, Remove Guardrail, Remove Painted Traffic Stripe, Remove Pavement Marking, Remove Pavement Markers, Remove Roadside Sign, Remove Culvert, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Base and Surfacing, Reset Gate, Relocate Gate, Bridge Removal, Clear & Grub, Develop Water Supply, Dust Palliative, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Imported Borrow, Soil Amendment, Landscaping, Erosion Control, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Hot Mix Asphalt, Tack Coat, Steel Solider Pile, Structural Concrete, Minor Concrete, Ashlar Stone Texture, Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Timber Lagging, Clean and Paint Steel Solider Piling, Prep and Stain Concrete, Stain Galvanized Surfaces, Anti-Graffiti Coating, Alternative Pipe Culvert, Plastic Pipe, Corrugated Steel Pipe, Permeable Material, Corrugated Steel Pipe Inlet, Welded Steel Pipe, Alternative Flared End Section, Rock Slope Protection, Misc. Iron and Steel, Misc. Metal, Fence, Temp Fence, Temp Gate, Delineator, Object Marker, Special Marker, Midwest Guardrail System, Tubular Bicycle Railing, End Cap, Concrete Barrier, Stripe and Markers, Construction Equipment and Rentals, Trucking.
Requirements: C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 11/18/2014

Contractor: Valentine Corporation **Contact:** Lisa davis
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com
Services needed: Lead Compliance Plan, Construction area signage, traffic control system, temporary pavement marker, temp traffic stripe, temp signal system, PCMS, SWPPP, Storm water sampling and analysis, storm water annual report, erosion control, hydraulic mulch, Street sweeping, water quality sampling, water quality monitoring report, temp fencing, remove thermoplastic traffic striping (haz mat), Clear and grubb, Drilling, steel supply, concrete supply, concrete pumping, CLSM, Landscaping, Bio filtration soil, hydro seed, AC, AC Dike, rebar, Precast Concrete, Joint Seal, Alum, Signage, Timber Lagging, Clean and paint steel, Stain concrete, anti graffiti, welded steel pipe, MBGR, Iron and steel, metal post fencing, bike railing, thermoplastic striping
Requirements:
Date posted: 11/18/2014

Contractor: R.M. Harris Co **Contact:** John Tymo
Address: 901 Howe Road, Martinez, CA, 94553
Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com
Services needed: R.M. Harris Company is seeking certified DBE subcontractors and suppliers for trucking, lead compliance plan, construction area signs, signs, traffic control, crash cushions, SWPPP services, QSD/QSP, temporary active treatment system, street sweeping, HMA, AC dike, temporary construction roadway, tack coat, roadside clearing, sign removal, bridge removal, clear and grubbing, develop water supply, roadway excavation, structural excavation/backfill, rock slope protection, imported borrow, erosion control, temporary erosion control, hydroseed, temporary creek diversion, drainage and piping, underground, landscape & irrigation, imported biofiltration soil, steel soldier pile, drilling, lean concrete backfill, concrete backfill, timber lagging, clean and paint steel soldier piling, prepare and stain concrete, stain galvanized surfaces, anti-graffiti coating, architectural treatment, structural concrete, quality control testing, soil sampling and air monitoring, miscellaneous iron and steel, miscellaneous metal, PC/PS concrete girder, minor concrete, joint seal, bar reinforcing steel, concrete barrier, railing/fencing/guard rail, temporary fencing, temporary wildlife exclusion fence, temporary signal system, striping, pavement marking, and all other related items of work including partial items of work.

Requirements: R.M. Harris Co. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from RMH Contract Administrator, John Tymo. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to RMHs Estimator.
Date posted: 11/24/2014

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30? DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 11/25/2014

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **U5 Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge 5can or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.**

NAICS Code: **237310**

238120
238210
423810
484110
541320
541330
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4A0904**

Bid Closing Date: **1/21/2015**

Time: **2:00 PM PDT**

Back

General Info Business Workspace

Company List **Add A Company** **Search For Company** **Match Summary** **Logout**

Offer Overview
Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	November 26, 2014
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* **First Name:**	Jim
* **Last Name:**	Petnic
* **Telephone:**	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghilotti.com
* **Date Open:**	November 26, 2014
* **Date Closed:**	January 21, 2015
* **Opportunity Title:**	Bridge Replacement
* **Solicitation ID:**	Caltrans #04-4A0904
* **Contract Value Amount:**	$6,400,000
* **Estimated Contract Duration:**	1 Year - 2 Years
* **Opportunity Type:**	State Governmem
* **Offer Description:**	Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect af the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form " CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your

	certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
* Keywords:	General Contractor
* Bond Request:	No
Bond Amount:	Not Specified

* INDUSTRY CODES	Edit

NAICS:	48411 - General Freight Trucking, Local 23571 - Concrete Contractors 22131 - Water Supply and Irrigation Systems 54132 - Landscape Architectural Services 2341 - Highway, Street, Bridge, and Tunnel Construction 48412 - General Freight Trucking, Long-Distance
NIGP:	99814 - Erosion Control Services 91219 - Clearing and Grubbing Services 96862 - Traffic Signal Installation 21025 - Concrete Pilings 91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation) 55879 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)

* LOCATION INFORMATION	[Edit]

Calistoga, California USA

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

CDOT | BESC | SBXS | HUMB | VCEC | VBEX | SFBX | COMBINED

Print Bidders

COMBINED BIDDERS

DOT 04-4A0904 BRIDGE REPLACEMENT

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		Argonaut Constructors	(707) 542-4862	(707) 542-4897	Sub Contractor		No	No	No		
		Cal-T PHLs: http://www.dot.ca.gov/hq/esc/oe/planholders/	(000) 000-0000		VCE Designation		No	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	Sub Contractor		No	No	No		
		McCullough Construction	(707) 825-1014	(707) 825-1769	General		No	No	No		
		Nichelini General Engineering Contractors Inc.	(916) 371-1300	(916) 371-1302	General Contractor		No	No	No		
		OC Jones and Sons	(510) 526-3424	(510) 526-0990	Sub Contractor		No	No	No		
		TRENCH & TRAFFIC SUPPLY	(916) 920-3304	(916) 920-3305	Supplier		No	No	No		
		Yard Masters Inc.	(209) 722-3056	(209) 722-3080	Sub Contractor		No	No	No		

Construction Bidboard
A Construction Information Company

Search | My Projects | My RFPs/RFQs | Bid History | Reports | My Account | Support | What's Bidding | log out

My Projects

'dge Replacement

04-4A0904

Bid Date: 01/21/15

back

Project Detail | Project Directory | CSI Codes | Bid Items | Docs / Specs | Prospective Bidders | Project Q & A | Messages | Bid Results

Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Project is closed - waiting for bid results

Show All Bid Intents go

List Last Updated: 1/6/2015 7:57:13 AM

Organization/Division	Address	Phone	Fax	Date/Time
AC Dike Co. Contact: Estimator Capacity: Offline User	2788 Venture Dr. Lincoln, CA 95648	(916) 645-7747	(916) 645-9618	11/21/14 7:54:48 AM
ACL CONSTRUCTION, INC. Contact: Joyce O Capacity: Subcontractor Work Description: form, pour, finish concrete barrier rail	PO Box 1929 Chino Hills, CA91709	(909) 391-4477	(909) 391-4472	12/15/14 3:21:18 PM
Anderson Paint Store LLC - DBE **www.andersonpaintstore.com** Contact: Estimator Capacity: General Contractor	18429 West 8 Mile RD Detroit,Michigan 18429	(248) 667-8059		11/21/14 7:52:52 AM
Austin Enterprise Contact: Estimator apacity: Offline User	13421 Bakersfield, CA 13421	(661) 589-1001	(661) 589-9509	11/21/14 7:55:05 AM
C.C. Myers, Inc. Contact: Estimator Capacity: Offline User	3286 Fitzgerald Road Rancho Cordova, CA 95742 23860	(916) 635-9370	(916) 635-1527	01/06/15 7:50:11 AM
Cook Concrete Products Contact: Estimator Capacity: Offline User	5461 Eastside Road Redding CA 96001 34240	(530) 243-2562	(530) 243-6881	11/21/14 7:54:41 AM
Cutler Trucking, Inc., dba: R & S Trucking Contact: Estimator Capacity: Not Specified	1688 Almar Parkway Santa Rosa, CA. 95403	(707) 571-8820	(707) 571-8223	11/21/14 7:53:24 AM
DW Pumps Contact: David Lang California - SBE Capacity: Supplier / Vendor Work Description: Pumps and power rental, service and sales of pumps and power.	114855 Wicks Blvd San Leandro, CA94577	(510) 633-2040	(510) 633-2060	11/14/14 4:10:31 PM
Flatiron Electric Group Contact: Estimator Capacity: Offline User	7911-A Pine Ave. Chino, Ca. 91708 91708	(714) 228-9631	(909) 597-9151	01/06/15 7:50:25 AM
GHILOTTI BROS INC Contact: Estimator Capacity: Offline User	525 JACOBY STREET SAN RAFAEL CA 94901, PRLIMITS	(415) 454-7011	(415) 454-8376	01/06/15 7:50:43 AM
'hilotti Construction Company - area 2 :ontact: Thomas Smith Capacity: General Contractor Work Description: General Engineering Contractor	246 Ghilotti Ave Santa Rosa, CA95407	(707) 585-1221	(707) 585-1601	11/11/14 8:41:35 AM

Golden State Bridge, Inc.
Contact: Estimator
Capacity: Not Specified
2990 Bay Vista Court
Suite D
Benicia, CA94510
(925) 372-8000
(925) 952-8001
11/21/14
7:51:07 AM

GORDON N. BALL, INC.
Contact: Estimator
Capacity: Offline User
333 CAMILLE AVENUE ALAMO, CA 94507
29227
(925) 838-5675
(925) 838-0814
01/06/15
7:51:05 AM

Granite Construction
Contact: Estimator
Capacity: Offline User
1324 S. State Street, Ukiah, CA 95482
48050
(707) 467-4100
(707) 467-4143
01/06/15
7:51:31 AM

McGuire and Hester
Contact: Estimator
Capacity: Offline User
9009 Railroad Avenue Oakland, CA 94603
29226
(510) 632-7676
(510) 562-5209
01/06/15
7:51:52 AM

MCM Construction, Inc.
Contact: Mariena Pena
Capacity: General Contractor
PO Box 620
North Highlands, CA95660
(916) 334-1221
(916) 334-0562
12/11/14
2:08:59 PM

Work Description: Bridge & Structural Concrete Construction

Midstate Barrier, Inc.
Contact: Estimator
Capacity: Other
3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 9521
95215
(209) 944-9565
(209) 944-9569
11/21/14
7:52:13 AM

MJ Hughes Construction
Contact: Estimator
Capacity: Not Specified
836 57th Street
SACRAMENTO, CA95819
(916) 403-3842
01/06/15
7:53:38 AM

Myers and Sons Construction, LP
Contact: Clinton Myers
Capacity: General Contractor
4600 Northgate Blvd. Suite 100
Sacramento, CA95834
(916) 283-9950
(916) 614-9520
11/29/14
11:09:37 AM

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified DBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

O C JONES & SONS INC. Seat 2
Contact: Greg Souder
Capacity: General Contractor
1520 Fourth Street
Berkeley, CA94043
(510) 526-3424
(510) 526-0990
12/15/14
10:35:10 AM

Work Description: General A

pleasanton engineering contractors
Contact: Estimator
Capacity: Not Specified
4499 fairlands drive
PLEASANTON, CA94588
(925) 719-9325
(866) 571-5416
01/06/15
7:54:30 AM

Proven Management, Inc.
Contact: Estimator
Capacity: Not Specified
2000 Fifth Street
Berkeley, CA94710
(415) 421-9500
(415) 421-9600
01/06/15
7:54:51 AM

Pruitt Trucking Inc
Contact: Estimator
Capacity: Not Specified
214 West Poppyfields Dr
ALTADENA, CA91001
(626) 398-4500
(626) 398-5551
11/21/14
7:54:19 AM

Work Description: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

R.M. Harris Co
Contact: Estimator
Capacity: Not Specified
901 Howe Road
Martinez, CA94553
(925) 335-3000
(925) 335-2663
01/06/15
7:55:46 AM

st francis electric
Contact: Brian Heaps
975 Carden St
(510) 639-0639
(510) 217-5892
11/24/14
8:37:11 AM

San Leandro, CA94577

Capacity: Subcontractor

Work Description: Electrical Contractor

Statewide Traffic Safety & Signs Inc
Contact: Estimator
130 Grobric Court
Fairfield, 94534
(707) 631-9686 (707) 864-9956
11/21/14 7:53:40 AM

Capacity: Not Specified

Stewart Engineering Inc
Contact: Estimator
5323 Eastside Rd
Redding, CA96001
(530) 244-8464 (530) 244-8462
01/06/15 7:56:18 AM

Capacity: Not Specified

StructureCast
Contact: Anna Dezember
CA - SBE
8261 McCutchen Road
Bakersfield, CA93311
(661) 833-4490 (661) 280-5626
12/03/14 6:05:38 PM

Capacity: Subcontractor

Work Description: Precast Concrete: Specialties, Architectural, Structural, Underground, Wall Systems, Pre-engineered Buildings, Precast Concrete Fencing, Culverts CA-DGS: Small Business Certified, PCI Certified, NPCA Certified, Caltrans Certified

---

SWCA Environmental Consultants
Contact: Jaimie Jones
1422 Monterey Street
Suite C200
San Luis Obispo, CA93401
(805) 543-7095 x115
01/06/15 7:56:36 AM

Capacity: Not Specified

Triumph Geo-Synthetics, Inc
Contact: Mark Pritchard
CalTrans - WBE/DBE/UDBE/SBE
1235 North Grove St
Anaheim, CA92806
(714) 237-1550
12/23/14 8:53:30 AM

Capacity: Supplier / Vendor

Work Description: DBE/WBE/SBE Distributors of geotextiles, geogrids, erosion control products, geocells,geomembranes, hercushield,soil stabilization,wetlands mitigation,slope repair, speciility products. Now supplying PVC, Corrugated Steel & HDPE Pipe and Fittings.

Valentine Corporation
Contact: Lisa Davis
111 Pelican Way
San Rafael, CA94901
(415) 453-3732 x10 (415) 457-5820
01/06/15 7:57 AM

Capacity: General Contractor

/iking Construction Company
Contact: Estimator
11315 Sunrise Gold Circle, Suite A
Rancho Cordova, CA. 95742
29761
(916) 852-5530 (916) 852-5533
01/06/15 7:57:13 AM

Capacity: Offline User

Vintage Paving Company
Contact: Estimator
119 Main St Winters, CA 95694
47920
(530) 795-0132 (530) 795-5734
11/21/14 7:53:12 AM

Capacity: Offline User

Wells Sweeping
Contact: Estimator
5425 Marmith Avenue Sacramento, CA 95841
(916) 568-0104 (916) 646-3760
11/21/14 7:52:24 AM

Capacity: Not Specified

Work Description: Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. WOrk with all Major Construction Companies. Owner Operators / Union. Call (916) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellssweeping.com

---

WEST COAST UNDER BRIDGE PLATFORMS
Contact: Estimator
PO Box 2837
ROHNERT PARK, CA94927
(866) 984-9526 (707) 206-0774
11/21/14 7:53:59 AM

Capacity: Not Specified

Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Project is closed - waiting for bid results

© 2015, Construction Bidboard, Inc. All rights reserved.

P.01

TRANSACTION REPORT

NOV-11-2014 TUE 02:28 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-11	02:27 PM	BUILDING NEWS	1'05"(1)	1	FAX TX	OK	040	

TOTAL : 1M 5S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
787/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 38TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-11-2014 TUE 02:33 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-11	02:33 PM	DAILY CONST SERVICE	22″(1)	1	FAX TX	OK	041	

TOTAL : 22S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-11-2014 TUE 02:34 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-11	02:34 PM	MARIN BUILDERS EXCH	16"(1)	1	FAX TX	OK	042	

TOTAL : 16S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-11-2014 TUE 02:29 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-11	02:28 PM	DAILY PACIFIC BUILD	45"(1)	1	FAX TX	OK	043	

TOTAL : 45S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-11-2014 TUE 02:36 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-11	02:35 PM	NORTH COAST BUILDERS	1'10"(1)	1	FAX TX	OK	044	

TOTAL : 1M 10S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
1/21 @ 2PM	1727 30TH ST. MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4A0904 – HWY 29 IN NAPA COUNTY ABOUT 6 MILES NORTH OF CALISTOGA AT TROUTDALE CREEK BRIDGE

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

TAB # 7

AGENCIES CONTACTED

FOR ASSISTANCE

ITEM 5

List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agency were contacted in writing, provide copies of supporting documents.

Summary of agencies contacted by GCC:

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	11/26/14	Online	Solicited 223 certified firms
Caltrans Opt-In Listing	11/26/14	Online	Solicited 8 certified firms
Caltrans 'Primes Seeking Assistance'	11/25/14	Online	Posted ad on 'primes seeking assistance' section of Caltrans website
dbegoodfaith.com	11/26/14	Online	Placed paid Trade & Focus ads and solicited 75 firms
Sub-Net (SBA/CCR website)	11/26/14	Online	Posted solicitation on SBA's Sub-Net database
MBDA	11/2614	Online	Posted solicitation on MBDA's Opportunity page
BART	11/26/14	Fax	Requested solicitation be posted
CA Black Chamber of Commerce	11/26/14	Fax	Requested solicitation be posted
City of Oakland	11/26/14	Fax	Requested solicitation be posted
City of Fresno	11/26/14	Fax	Requested solicitation be posted
Small Business Exchange	11/26/14	Fax	Requested solicitation be posted
VSCE	11/26/14	Fax	Requested solicitation be posted
UACA	11/26/14	Fax	Requested solicitation be posted

*See attached documentation

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date

11/26/2014 09:20 AM

Order No.

445-30873

Billed to

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 214
F. (707) 585-1601
jimp@ghilotti.com

Project Name

Bridge Replacement

Project/Contract #

04-4A0904

Transaction Summary

Gold Package	$295.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 75 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
	TOTAL: $295.00

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051401 Total Time : 0°00'49" Page : 001

Completed

Document : scan20141126104145

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510464-7580 Fx:510-464-7587

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

NER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:42	15104647587	0°00'49"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510464-7580 Fx:510-464-7587

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, RIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations verage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of .orogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051402 Total Time : 0°00'59" Page : 001

Completed

Document : scan20141126104159

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

.NER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisians of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:42	19164630190	0°00'59"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, 'RIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations 'verage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of ɔrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051404 Total Time : 0°00'57" Page : 001

Completed

Document : scan20141126104229

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

NER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:44	15102383363	0°00'57"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, 'RIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations 'verage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of .orogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051403 Total Time : 0°00'23" Page : 001

Completed

Document : scan20141126104214

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

NER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:43	15594881069	0°00'23"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, RIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations verage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of ɔrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051405 Total Time : 0°00'23" Page : 001

Completed

Document : scan20141126104245

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

Small Business Exchange
Ph: Fx:415-778-6255

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:44	14157786255	0°00'23"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

Small Business Exchange
Ph: Fx:415-778-6255

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051410 Total Time : 0°00'49" Page : 001

Completed

Document : scan20141126104338

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

VSCE
Ph: Fx:510-899-0799

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
OJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHIDN MODULE,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:46	15108990799	0°00'49"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

VSCE
Ph: Fx:510-899-0799

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 051408 Total Time : 0°02'50" Page : 001

Completed

Document : scan20141126104322

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

November 26, 2014

UACA
Ph: Fx:415-921-0182

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
JECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced informatinn, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	11/26/2014 10:45	14159210182	0°02'50"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

ɔvember 26, 2014

UACA
Ph: Fx:415-921-0182

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/14 @ 2:00PM
SUBMIT QUOTES BY:	1/21/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

TAB # 8

ASSISTANCE WITH PLANS,

SPECS AND REQUIREMENTS

ITEM 6

List efforts made to provide interested DBE's with adequate information about the plans, specifications and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided and the date of contact. Provide copies of supporting documentation.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted.

Assistance extended:

Date	**Firm**	**Information Provided**
1/19/15	Lowers Welding	Emailed link to project information on Caltrans Website
1/15/15	Aramexx Group	Emailed link to project information on Caltrans Website
1/15/15	Cable Links	Emailed link to project information on Caltrans Website
1/15/15	Best Test Labs	Emailed link to project information on Caltrans Website
1/16/15	Phase 3 Communications	Emailed link to project information on Caltrans Website
1/16/15	Tom's Metal	Emailed link to project information on Caltrans Website
1/19/15	Rudy's Paints	Emailed link to project information on Caltrans Website
1/12/15	ADH Environmental	Called with project information, emailed flyer

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Kameron Becker

From: Kameron Becker
nt: Monday, January 19, 2015 1:02 PM
.o: 'NLOWERS@LOWERSWELDING.COM'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

hello,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
6 Ghilotti Ave.
Santa Rosa, CA 95407



Kameron Rankin

From: Kameron Rankin
Sent: Thursday, January 15, 2015 3:02 PM
To: 'SAL@ARAMEXXGROUPINC.COM'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

Hello Sal

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

Kameron Rankin

From: Kameron Rankin
nt: Thursday, January 15, 2015 3:54 PM
: 'JMILLER@CABLELINKS.US'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

Hello Jason,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

Kameron Rankin

From: Kameron Rankin
nt: Thursday, January 15, 2015 3:31 PM
.o: 'JOSEPH@BESSTESTLAB.COM'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

Hello Joseph,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
nta Rosa, CA 95407

Kameron Becker

From: Kameron Becker
nt: Friday, January 16, 2015 1:00 PM
.o: 'BOSUET@P3COM.NET'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

Hello,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
^46 Ghilotti Ave.
nta Rosa, CA 95407

Kameron Becker

From: Kameron Becker
nt: Friday, January 16, 2015 2:11 PM
.o: 'FION@TOMSMETAL.COM'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

Hello,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

hilotti Construction Company, Inc.
,6 Ghilotti Ave.
Santa Rosa, CA 95407

Kameron Becker

From: Kameron Becker
nt: Monday, January 19, 2015 2:16 PM
.o: 'RUDYPAINTS@YAHOO.COM'
Subject: INVITATION TO BID - CALTRANS 04-4A0904 HWY 29 CALISTOGA
Attachments: INVITATION TO BID.doc

hello,

Per your request please see the attached invitation for this project with includes a link to the Caltrans website in order to review the project details.

Please give the estimator Jim Petnic a call at 707/585-1221 or email jimp@ghilotti.com if you have any questions.

Thank you,

Kameron Becker
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
.6 Ghilotti Ave.
Santa Rosa, CA 95407

Annette Conley Calistoga

From: Annette Conley
Sent: Monday, January 12, 2015 2:45 PM
To: 'dskinner@adhenvironmental.com'
Subject: RE: ADH Environmental Contact Information
Attachments: INVITATION TO BID.doc; INVITATION TO BID.doc

Thanks for the message! I've attached our flier for the 2 projects I saw your name on. Let us know if you'll be sending a quote.

Thanks again,
Annette

-----Original Message-----
From: David Skinner [mailto:dskinner@adhenvironmental.com]
Sent: Monday, January 12, 2015 1:48 PM
To: Annette Conley
Subject: ADH Environmental Contact Information

Annette,

Just received your voicemail regarding the Opt-In on the Caltrans website. Feel free to e-mail the request to this address and I will get something together for you. Thank you for flagging me to the fact that they don't share our e-mail address with plan holders! I am now in the process of adding it to the body of the Opt-In form.

Thank you,

--
David Skinner
MBA, CPESC, CMS4S, QSD
530-524-2633

"In times of change, learners inherit the earth, while the learned find themselves beautifully equipped to deal with a world that no longer exists."
– Eric Hoffer

TAB # 9

ASSISTANCE WITH BONDING,

LINES OF CREDIT, ETC.

ITEM 7

List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic. No specific assistance was requested.

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4A0904
DESCRIPTION:	Hwy. 29 in Calistoga, Napa County, Bridge Replacement - (04-Nap-29-47.0/47.2)
BID DATE & TIME:	1/21/15 @ 2:00PM
SUBMIT QUOTES BY:	1/21/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$6,400,000.00 / 600 WD / $5,400.00 Day LD
DBE GOAL:	11%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, BRIDGE REMOVAL (PORTION), CLEAR & GRUB, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, IMPORTED BORROW, SOIL AMENDMENTS, TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE, LANDSCAPE, IRRIGATION, MINOR CONCRETE, FURNISH & ERECT PRECAST PRESTRESSED CONCRETE GIRDER, ASHLAR STONE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL SOLDIER PILING, PREPARE & STAIN CONCRETE, STAIN GALVANIZED SURFACES, ANTI-GRAFFITI COATING, MIDWEST GUARDRAIL SYSTEM, TUBULAR BICYCLE RAILING, CONCRETE BARRIER (TYPE 736, TYPE 742), THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TAB # 10

ADDITIONAL DATA TO

SUPPORT EFFORT

ITEM 8

include additional data to support a demonstration of good faith efforts.

GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms.

GCC exceeded the DBE commitment goal for this project.

CONSTRUCTION

[redacted]

Since · COMPANY · 1914

Third Bidder

01-27-15A11:20 RCVD

Department of Transportation

Contract #04-4A0904

BID DATE: 1/21/15

DBE COMMITMENT FORMS WITH GOOD FAITH EFFORTS

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

www.ghilotti.com

STATE CONTRACTORS LICENSE #944615

01-27-15A11:20 RCVD

CALTRANS DBE COMMITMENT FORM

SUMMARY

ITEM 1 – AVAILABLE WORK

ITEM 2 – SOLICITATION NOTICES

ITEM 3 – SELECTED FIRMS / PRICE DIFFERENCES

ITEM 4 – PUBLICATIONS

ITEM 5 – AGENCY CONTACT

ITEM 6 – ASSISTANCE WITH PLANS, SPECS & REQUIREMENTS

ITEM 7 – ASSISTANCE WITH BONDING, LINES OF CREDIT, ETC.

ITEM 8 – ADDITIONAL EFFORTS