

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

11-03-14A11:02 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4A3424

BID AMOUNT: \$ 692,154.80

BID OPENING DATE: 10/28/2014

BIDDER'S NAME: Peterson-Chase Gen Eng Const Inc

DBE GOAL FROM CONTRACT, %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹:


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
42-45	Maint. Exist Traff Mgt Sys. & Lighting & Sign Illumination		Cirimele Electric Works Inc 607 Marina Way South, Richmond, CA 94804 27544 (510) 620-1153	\$ 119,600.00
25	Furnish Sign Structure (Truss) (60%)		G&C Equip Corp 1875 W. Redondo Beach Blvd. Ste 102, Gardena, CA #820 (310) 515-6715	\$ 101,155.75

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation		\$ 220,755.75
		31.89 %
 Signature of Bidder		
09/12/2014	(949) 252-0441	
Date	(Area Code) Tel. No.	
Dick Vogels		
Person to Contact		(Please Type or Print)

**Peterson-Chase General Engineering
 Construction, Inc.**

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
NONE	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
NONE	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
NONE			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

NONE

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. Include additional data to support a demonstration of good faith efforts.

NONE

04-4A3424

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

CIRIMELE

Cirimele Electric Works, Inc. DBE 27544 (REV)

Lic # 583023

Estimating 510-620-1153

Project: Replace Gore Signs with Overhead Signs.

Location: Alameda, CA

Date & Time: 10-28-14

@ 2PM

Contract: 04-4A3424

ITEM	Description	Quantity	Price	Total
42	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM	1.00	500.00 LS	500.00
43	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	1.00	56,000.00 LS	56,000.00
44	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	1.00	45,600.00 LS	45,600.00
45	LIGHTING AND SIGN ILLUMINATION (LOCATION 3)	1.00	17,500.00 LS	17,500.00
TOTAL			\$	119,600.00

Scope of Work

YES NO

- X Addendums 1
- X Staking and Layout
- X Testing and Inspection Fees
- X Permits and Bonds
- X Traffic Control Including Flaggers 6-10 days depending on simultaneous closures
- X Portable Changeable Message Boards
- X Off haul of Spoils
- X Asphalt, Sidewalk and Concrete removal and replacement
- X Removal/Demo of Existing Signal and Lighting Foundations
- X Regulatory Signs and striping
- X Handling of any hazardous materials and dust control
- X Erosion Control and Storm Water Pollution Control Measures
- X Set-up, removal & disposal of an environmentally approved wash out area for concrete
- X Irrigation and/or landscape electrical or repair
- X Furnish and Install Signal and Lighting poles with Foundation
- X Pull Box and Conduit Installation
- X Trenching and Backfill for our Conduits
- X Furnish and Install Conductors as shown on the Plans

Clarification

- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
- 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code
- 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
- 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
- 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
- 6 CEW will have complete and unimpeded access to our entire work area
- 7 CEW Standard insurance coverage's and does not include any special insurance rider's
- 8 Any contact Maintenance period is not included
- 9 No retention on Mobilization or Materials on Hand
- 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Quote

Project	Date	Estimate #
	10/28/2014	QO-20200

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address
Estimators

Ship To
CADOT # 04-4A3424 Alameda County

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	11/26/2014	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	59,398	LB	Furnish Sign Structure – Truss 6-8 Weeks for Shop Drawings 8-10 for Fabrication Time Certifications: DVBE #5092 Exp. 11-30-2014 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745	BID ITEM 25(F)	2.604	154,672.39T
Subtotal						\$154,672.39
Sales Tax (9.0%)						\$13,920.52
Total						\$168,592.91

Signature _____

G&C Equipment Corporation

1875 W. Redondo Beach Blvd., Suite 102 – Gardena, CA 90247

Tel: (310) 515-6715

Fax: (310) 515-5046

www.GandCcorp.com

Fax Transmission

Date: October 28, 2014

To: Estimator

From: John Brawdy

Company:

Phone:

Pages (Includes Cover): 4

Fax:

Subject:

BID QUOTE SIGN STRUCTURES:

CADOT # 04-4A3424 & CADOT CUF Approval Letter

DBE/DVBE Supply Company

DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14TH STREET
 SACRAMENTO, CA 95811
 PHONE (916) 324-1700
 FAX (916) 324-8760
 TTY 711



*Flex your power!
 Be energy efficient!*

November 29, 2012

Gene Hale
 G & C Equipment
 1875 West Redondo Beach Blvd., Suite 102
 Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Directory Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Work Item Description	G&C's Role/Participation
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Work Item Description (Continued)	G&C Role/Participation (Continued)
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Signs Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at ryan_jeske@dot.ca.gov.

Sincerely,



JANICE SALAIS
Chief, Certification Unit
Contract Evaluation Unit
California Department of Transportation



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Via "GSO" Overnight

October 30, 2014

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

11-03-14A11:04 RCVD

**Attn: Office Engineer - BIDDER DBE/UDBE/DVBE & SMALL BUSINESS SUBCONTRACTOR
INFORMATION / GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **REPLACE GORE SIGNS WITH OVERHEAD SIGNS**
Location: **04-ALA-24, 580-VAR**
Contract #: **04-4A3424**
Bid Date: **10/28/2014**
P/C Bid #: **5069**

Gentlemen:

Please find enclosed the UDBE/ DBE/ DVBE/ SMALL BUSINESS SUBCONTRACTOR information and Good Faith Effort Documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Very truly yours,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266
LICENSE NO. 615876