

5

11-25-15A11:41 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G4604
BID AMOUNT: \$ 9,399,304.00
BID OPENING DATE: November 19, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12
TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$2,841,899.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5	Traffic Control	C1201	KRC Safety Co. 7821 W. Sunnyview Ave. Visalia, CA (559)732-0393	\$295,800.00
59,67,68 90-94	Rebar	C1580	Rebar International 2021 Las Positas Ct. Livermore, CA (408)613-8713	\$771,115.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.
The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation \$ %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McLoucht
Signature of Bidder

11/24/15 Date (916) 852-5530 (Area Code) Tel. No.

BRETT MCLOUCHT Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G4604
 BID AMOUNT: \$ 9,399,304.00
 BID OPENING DATE: November 19, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	\$2,841,899.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
85,94	Tube bike Rail, ST-10 Br. Rail	C8000, C8330	North American Fence & Rail 515 23rd Ave. Oakland, CA (510)436-0755	\$103,510.00
56	AC Dike	C3940	AC Dike Co. 2788 Venture Dr. Lincoln, CA (916)652-0159	\$3,850.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	\$	%
-----------------------------	----	---

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McCulloch
 Signature of Bidder

11/24/15 Date (916) 852-5530 (Area Code) Tel. No.

BRETT MCCULLOCH
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G4604
 BID AMOUNT: \$ 9,399,304.00
 BID OPENING DATE: November 19, 2015
 BIDDER'S NAME: Viking Construction Company, Inc.
 DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	\$2,841,899.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
14,17,20	Temp mulch, fiber roll, ESA fence C2066, C8001		Nitta Erosion Control 3778 Del Mar Ave. Loomis, CA (916)652-7459	\$11,350.00
64-66	Joint Seal	C5190	Austin Enterprise PO Box 81926 Bakersfield, CA (661)589-1001	\$24,172.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to. The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).	Total Claimed Participation \$ 1,209,797.00 12.87 %
---	---

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett Malle
 Signature of Bidder
 11/24/15 Date (916) 852-5530 (Area Code) Tel. No.
 BRETT MCELLOUGH
 Person to Contact (Please Type or Print)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 04-4G4604
 Bid Date: 11/19/2015

04-Mrn-101

UN:283 / D:291

KRC BID # 15-1014

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp/connector closures - Per 8 hour shift</p> <p>2 man lane/ramp/connector closures - Per 8 hour shift</p> <p>3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift</p> <p>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with light towers - Per 8 hour shift</p> <p>2 flaggers with rumble strips - Per 8 hour shift</p> <p>2 flaggers with rumble strips and light towers - Per 8 hour shift</p> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice.</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>985.00</p> <p>995.00</p> <p>1,565.00</p> <p>2,495.00</p> <p>35.00</p> <p>1,565.00</p> <p>1,615.00</p> <p>1,665.00</p> <p>1,715.00</p>
9	<p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days)</p> <p>Contractor is fully responsible for PCMS when on rent, this includes any vandalism</p> <p>\$300.00 delivery fee per PCMS : \$300.00 pick up fee per PCMS</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	



1 MAN LANE/RAMP
 2 MAN LANE/RAMP
 2 FLAGGERS

140 NIGHTS @ 995 = \$139,300
 70 NIGHTS @ 1565 = \$109,550
 30 DAYS @ 1565 = \$46,950

\$295,800



CA LIC #983536
 CUCP DBE FIRM #41306
 CA PWC REG #1000026003



**BID PROPOSAL
 CONCRETE REINFORCING
 REV 1**

PROJECT: CALTRANS 04-4G4604 NEAR CORTE MADERA DATE: 11/19/2015
 TO: VIKING CONSTRUCTION COMPANY. LOCATION: COTRE MADERA, CA
 ATTENTION: RANDY JANCO ESTIMATE NO: E2015-108
 PHONE: 916-852-5530 EST. CONTACT: CHRIS CARVAJAL
 FAX: 916-825-5533 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 2/28/2017.

<u>BID ITEM</u>	<u>DESCRIPTION</u>		<u>UoM</u>	<u>EST QTY</u>	<u>COST/UNIT</u>	<u>TOTAL</u>
59	STRUCTURAL CONCRETE, BARRIER SLAB	(FINAL)	CY	93	\$ 175.204	\$ 16,294.00
67	BAR REINFORCING STEEL (BRIDGE)	(FINAL)	LB	341,700	\$ 1.092	\$ 373,270.00
68	HEADED REINFORCING	(FINAL)	EACH	7,046	\$ 6.975	\$ 49,146.00
90	CONCRETE BARRIER (TYPE 60D MOD)	(FINAL)	LF	16	\$ 2.500	\$ 40.00
91	CONCRETE BARRIER (TYPE 80 MOD)	(FINAL)	LF	5700	\$ 52.967	\$ 301,912.00
92	CONCRETE BARRIER (TYPE 80SW MOD)	(FINAL)	LF	260	\$ 99.085	\$ 25,762.00
93	CONCRETE BARRIER (TYPE 742 MOD)	(FINAL)	LF	149	\$ 18.678	\$ 2,783.00
94	CALIFORNIA ST-10 BRIDGE RAIL	(FINAL)	LF	122	\$ 15.639	\$ 1,908.00
GRAND TOTAL						\$ 771,115.00

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM/UNIT PRICING AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

1. FURNISH AND INSTALL REINFORCING PER PLANS AND SPECS LISTEN IN THIS PROPOSAL
2. 100 HR FULLY OPERATED SUITABLE EQUIPMENT SOLELY FOR THE USE OF UNLOADING REINFORCING STEEL TO THE POINT OF PLACEMENT. UNLOADING OF (FOB) MATERIAL NOT INCLUDED IN HOISTING HOURS
3. DRILL AND GROUT DOWELS DELIVERED (FOB) JOBSITE AND HANDLED BY OTHERS

SPECIFIC EXCLUSIONS:

1. HOISTING (UNLESS OTHERWISE NOTED)
2. TRAFFIC CONTROL
3. RE-LOCATION OF MATERIAL DELIVERED PER CONTRACTORS SCHEDULE
4. DRILLING AND OR GROUTING OF REINFORCING STEEL

REBAR INTERNATIONAL INC
 2021 LAS POSITAS CT, SUITE 129
 LIVERMORE, CA 94551-7308

CALTRANS 04-4G4604 NEAR CORTE
 MADERA
 11/19/2015
 PAGE 1 OF 3

ESTIMATOR: CHRIS CARVAJAL
 CELL: 408.613.8713



North American Fence & Railing, Inc. Lic. # 961501
Local Union 304, Oakland SLBE Certification #5389/DIR# 1000006370
DGSSB Certified #1795892, WBE/DBE CUCP Certified #40456
515 23rd Ave, Oakland, CA 94606 Tel (510) 436-0755 Fax (510) 534-5405

→ **REVISED**

Date: 11/19/2015
To: Bidding Contractor
Attn: Estimating
Project: DOT 04-4G4604 Remove existing and construct new bridge railings
Specification section reference: Section 83
Addendum noted: 1

North American Fence proposes to supply and install bicycle and bridge railing. Post pockets/block outs will be by others. Embed bolts will be supplied (with template) by North American Fence and installed by others.
→ Concrete work for bid item 94 will be by others and not included in this pricing.

Bid item:
(85) TUBULAR BICYCLE RAILING LF: 649 Unit Price: \$114.00
Item Total: \$73,986.00

Bid item:
(94) CALIFORNIA ST-10 BRIDGE RAIL LF: 122 Unit Price: \$242.00
Item Total: \$29,524.00

Notes and Exclusions:

Price includes 1 move in per bridge. Each extra move in is \$955.00

Exclusions:

1. All permits, engineering, testing, inspections, signage and traffic control.
2. Tubular bike railing cannot be purchased without the chain link items.
3. Cost of Bonds. Add 2% for Bond.
4. OCIP insurance, safety training on or offsite.
5. OCIP/CCIP admin. Fee of \$300.00 for contracts under \$5,000.00
6. Supply, installation of rental or temporary construction fence.
7. Removal of spoils, clearing, grading, grubbing, survey and staking of fence line.
8. Private underground utility repairs and locates, including irrigation systems.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 101 MARIN CO. 04-4G4604

BIDS: 11/19/15

PLACE ONLY *140 LF ASPHALT DIKE TYPE "C" @ \$27.50 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 100005929



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

November 18, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Mrn-101-1.5/14.0, Caltrans Contract No. 04-4G4604, Addendum No. 1 (11/06/15), Remove existing and construct new bridge railing in Marin County at various locations from Spencer Avenue Overcrossing to North Branch Gallinas Creek Bridge. Bid Date: November 19, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
14	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	150	\$ 9.00	\$ 1,350.00
17	Temporary Fiber Roll	LF	1,000	\$ 5.50	\$ 5,500.00
20	Temporary Fence (Type ESA)	LF	1,000	\$ 4.50	\$ 4,500.00
Totals					\$11,350.00

BID ITEMS MAY BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (only for #14 & #17), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 04-4G4604
Rt 101, Marin County

Bid Date: November 19, 2015

BID ITEM # 64 / Joint Seal (MR 1") (portion):

115 lf Prep, furnish and install A seal.....\$82.00 / lf\$9,430.00

BID ITEM # 65 / Joint Seal (MR 1 1/2") (portion):

54 lf Widen, prep, furnish and install B seal.....\$238.00 / lf.....\$12,852.00

BID ITEM # 66 / Joint Seal (MR 2") (portion):

6 lf Widen, prep, furnish and install B seal.....\$315.00 / lf.....\$1,890.00

NOTE: DO NOT SPLIT ITEMS **Total.....\$24,172.00**

Conditions:

1. Contractor to provide traffic control as required. **5 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: \$5,000,000.00 Liability
No Bonding

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 04-4G4604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	11/3 to 11/19		
Construction Star Inc.	11/3 to 11/19		
DBEgoodfaith.com	11/3 to 11/19		
Goodfaitheffort.com	11/5 to 11/19		
Caltrans Opt In	11/3 to 11/19		
See Attachment D			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The weekly Bid Flash, Construction star Inc., DBEgoodfaith.com, Goodfaitheffort.com, Cltrans Opt In

See Attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
LEAD COMPLIANCE PLAN		X	X		2,500.00	0.03%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	X			X		
TIME-RELATED OVERHEAD	X			X		
CONSTRUCTION AREA SIGNS		X	X		20,000.00	0.24%
TRAFFIC CONTROL SYSTEM	X		X		300,000.00	3.66%
TEMPORARY TRAFFIC STRIPE (PAINT)		X	X		20,280.00	0.25%
CHANNELIZER (SURFACE MOUNTED)		X	X		5,400.00	0.07%
TEMPORARY PAVEMENT MARKER		X	X		3,350.00	0.04%
PORTABLE CHANGEABLE MESSAGE SIGN	X		X		25,000.00	0.30%
TEMPORARY RAILING (TYPE K)	X		X		244,800.00	2.99%
TEMPORARY ALTERNATIVE CRASH CUSHION	X		X		120,000.00	1.46%
JOB SITE MANAGEMENT	X			X		
PREPARE WATER POLLUTION CONTROL PROGRAM		X	X		5,000.00	0.06%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		X	X		1,500.00	0.02%
TEMPORARY COVER	X		X		1,000.00	0.01%
TEMPORARY DRAINAGE INLET PROTECTION	X		X		4,000.00	0.05%
TEMPORARY FIBER ROLL	X		X		6,000.00	0.07%
STREET SWEEPING		X	X		10,000.00	0.12%
TEMPORARY CONCRETE WASHOUT	X		X		7,500.00	0.09%
TEMPORARY FENCE (TYPE ESA)	X		X		5,000.00	0.06%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARD)		X	X		17,500.00	0.21%
TREATED WOOD WASTE		X	X		1,350.00	0.02%
PUBLIC SAFETY PLAN		X	X		5,000.00	0.06%
REMOVE GUARDRAIL		X	X		6,960.00	0.08%
REMOVE PAINTED TRAFFIC STRIPE		X	X		11,950.00	0.15%
REMOVE THERMOPLASTIC TRAFFIC STRIPE		X	X		6,200.00	0.08%
REMOVE THERMOPLASTIC PAVEMENT MARKING		X	X		2,700.00	0.03%
REMOVE PAVEMENT MARKER		X	X		7,530.00	0.09%
REMOVE ROADSIDE SIGN		X	X		900.00	0.01%
REMOVE BRIDGE MOUNTED SIGN		X	X		2,000.00	0.02%
REMOVE ASPHALT CONCRETE DIKE		X	X		2,100.00	0.03%
REMOVE CULVERT		X	X		2,250.00	0.03%
REMOVE INLET		X	X		2,000.00	0.02%
REMOVE ASPHALT CONCRETE SURFACING		X	X		10,520.00	0.13%
ADJUST INLET		X	X		2,000.00	0.02%
COLD PLANE ASPHALT CONCRETE PAVEMENT		X	X		5,600.00	0.07%
PREPARE CONCRETE BRIDGE DECK SURFACE	X		X		3,852.00	0.05%
REFINISH BRIDGE DECK	X		X		29,250.00	0.36%
FURNISH POLYESTER CONCRETE OVERLAY	X		X		40,740.00	0.50%
PLACE POLYESTER CONCRETE OVERLAY	X		X		23,112.00	0.28%
ACCESS OPENING, SOFFIT	X		X		32,500.00	0.40%
BRIDGE REMOVAL (PORTION), LOCATION A		X	X		335,000.00	4.09%
BRIDGE REMOVAL (PORTION), LOCATION B		X	X		385,000.00	4.70%
BRIDGE REMOVAL (PORTION), LOCATION C		X	X		670,000.00	8.17%
BRIDGE REMOVAL (PORTION), LOCATION D		X	X		60,000.00	0.73%

BRIDGE REMOVAL (PORTION), LOCATION E		X	X		65,000.00	0.79%
BRIDGE REMOVAL (PORTION), LOCATION F		X	X		335,000.00	4.09%
ROADWAY EXCAVATION	X		X		16,500.00	0.20%
STRUCTURE EXCAVATION (BRIDGE)	X					
STRUCTURE BACKFILL (BRIDGE)	X					
IMPORTED BORROW		X	X		1,880.00	0.02%
HOT MIX ASPHALT (TYPE A)		X	X		26,970.00	0.33%
HOT MIX ASPHALT (BRIDGE)		X	X		3,575.00	0.04%
ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)		X	X		100.00	0.00%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING GRID)		X	X		602.00	0.01%
PLACE HOT MIX ASPHALT DIKE (TYPE C)		X	X		4,480.00	0.05%
TACK COAT		X	X		100.00	0.00%
STRUCTURAL CONCRETE, BRIDGE	X			X		
STRUCTURAL CONCRETE, BARRIER SLAB	X			X		
MINOR CONCRETE (MINOR STRUCTURE)	X		X		3,500.00	0.04%
PAVING NOTCH EXTENSION	X		X		3,000.00	0.04%
DRILL AND BOND DOWEL	X		X		328,710.00	4.01%
DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) (MODIFIED)	X		X		215,400.00	2.63%
JOINT SEAL (MR 1")	X		X		9,775.00	0.12%
JOINT SEAL (MR 1 1/2")	X		X		12,960.00	0.16%
JOINT SEAL (MR 2")	X		X		1,950.00	0.02%
BAR REINFORCING STEEL (BRIDGE)		X	X		375,870.00	4.58%
HEADED BAR REINFORCEMENT		X	X		49,322.00	0.60%
FURNISH SIGN STRUCTURE (BRIDGE MOUNTED)		X	X		33,762.00	0.41%
INSTALL SIGN STRUCTURE (BRIDGE MOUNTED)		X	X		28,135.00	0.34%
FURNISH FORMED PANEL SIGN (OVERHEAD)		X	X		3,750.00	0.05%
FURNISH LAMINATED PANEL SIGN (1"-TYPE A)		X	X		10,000.00	0.12%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063")		X	X		840.00	0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080)		X	X		920.00	0.01%
METAL (RAIL MOUNTED SIGN)		X	X		34,200.00	0.42%
ROADSIDE SIGN - ONE POST		X	X		400.00	0.00%
INSTALL SIGN PANEL ON EXISTING FRAME		X	X		4,500.00	0.05%
PREPARE AND STAIN CONCRETE		X	X		37,512.00	0.46%
MINOR CONCRETE (CURB)	X		X		2,250.00	0.03%
MISCELLANEOUS IRON AND STEEL	X		X		2,390.00	0.03%
MISCELLANEOUS METAL (BRIDGE)	X		X		6,045.00	0.07%
DELINEATOR (CLASS 1)		X	X		1,550.00	0.02%
MIDWEST GUARDRAIL SYSTEM (7" WOOD POST)		X	X		19,500.00	0.24%
VEGETATION CONTROL (MINOR CONCRETE)		X	X		24,000.00	0.29%
TUBULAR BICYCLE RAILING		X	X		81,125.00	0.99%
TRANSITION RAILING (TYPE WB-31)		X	X		32,000.00	0.39%
END ANCHOR ASSEMBLY (TYPE SFT)		X	X		1,000.00	0.01%
ALTERNATIVE IN-LINE TERMINAL SYSTEM		X	X		8,000.00	0.10%
ALTERNATIVE FLARED TERMINAL SYSTEM		X	X		5,000.00	0.06%
CONCRETE BARRIER (TYPE 60D MODIFIED)		X	X		3,200.00	0.04%
CONCRETE BARRIER (TYPE 80 MODIFIED)		X	X		969,000.00	11.82%
CONCRETE BARRIER (TYPE 80SW MODIFIED)		X	X		91,000.00	1.11%
CONCRETE BARRIER (TYPE 742 MODIFIED)	X		X		44,700.00	0.55%
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)		X	X		45,750.00	0.56%

4" THERMOPLASTIC TRAFFIC STRIPE		X	X		7,650.00	0.09%
8" THERMOPLASTIC TRAFFIC STRIPE		X	X		1,090.00	0.01%
THERMOPLASTIC PAVEMENT MARKING		X	X		900.00	0.01%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)		X	X		497.50	0.01%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-14)		X	X		3,500.00	0.04%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8.5-7)		X	X		77.50	0.00%
PAVEMENT MARKER (NON-REFLECTIVE)		X	X		2,400.00	0.03%
PAVEMENT MARKER (RETROREFLECTIVE)		X	X		2,070.00	0.03%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELE	X		X		500.00	0.01%
LIGHTING		X	X		90,000.00	1.10%
RETROREFLECTIVE SHEETING (TYPE XI)		X	X		4,440.00	0.05%
MOBILIZATION	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$5,505,692.00	67.15%
Bid Total					\$8,199,304.00	
Percentage of Contract Work Made Available for UDBE's					67.15%	

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area	Phone	Fax	Fax	EMAIL	FAX	CONTACT	BID Y/N
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	11/10	11/10	FULL	
219	A C DIKE CO	LINCOLN	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	11/10	11/10	JOEL	NO
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	11/10	11/10	LMSG	
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			11/10	11/10	LMSG	
42046	ABRAXAS ENERGY CONSULTING, LLC	SAN LUIS OBISPO	dan.terzian@abraxasenergy.com	JOHN AVINA	805	547-2050	805	456-0180	11/10	11/10	STACIE	NO
34153	ACE FENCE COMPANY	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	11/10	11/10	KIM	NO
39498	ADSERVE	SAN LEANDRO	shyun640@gmail.com	SEUNG HYUN CHO	510	502-9852			11/10	11/10	LMSG	
40358	ADVANCED COST SOLUTIONS INC	SCOTTSDALE	acsphoenix@cox.net	ADRE SWART	602	721-2171	602	445-3955	11/10	11/10	# NOT WORKING	
42445	AMC, INC	CERRITOS	jshah1221@yahoo.com	JAWAHAR SHAH	562	229-3003			11/10	11/10	JAY	NO
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	11/10	11/10	LMSG	
42377	ANGIE BREWER & ASSOCIATES, LC	BRADENTON	ceo@angiebrewer.com	ANGIE BREWER	941	757-4300	866	975-6748	11/10	11/10	KEVIN DOESN'T DO	
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	11/10	11/10	LMSG	
38334	APPIAN UDBE SWPPPS	EL SOBRANTE	tomkoprek@yahoo.com	NICOLE KOPREK	510	375-1927	510	222-0972	11/10	11/10	NO NAME	YES
39090	ATLAS PROJECT SUPPORT	MURRIETA	info@myatlasproject.com	MICHAEL VARGAS	619	865-9687	206	203-3968	11/10	11/10	MICHAEL	NO
41473	BAY MANUFACTURER INCORPORATED	HOLLISTER	dennis4bmi@razzalink.com	null null	831	634-0270	831	634-0271	11/10	11/10	DENNIS	NO
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	11/10	11/10	SHERRI	NO
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	11/10	11/10	SHERRI	NO
41773	CAPITOL CONSTRUCTION MANAGERS	ROCKLIN	frank@capitolcm.com	FRANK FERNANDEZ	916	672-8574			11/10	11/10	FRANK	NO
42174	CENTRAL CONSTRUCTION MULTI-SERVICES	SALIDA	agcalleros@gmail.com	ADRIAN CALLEROS	209	604-4726			11/10	11/10	ADRAIN	NO
42549	CITYWORKS PEOPLE + PLACES, INC.	SAN DIEGO	lwarnar@cityworks.biz; catherine@cityworks.biz	LAURA WARNER	619	238-9091	619	232-2112	11/10	11/10	DISY/COMMUNICATIONS	
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	11/10	11/10	LMSG	
39922	CONNICO INCORPORATED	MOUNT JUJET	dbe@connico.com	CONNIE S. GOWDER	615	758-7474	615	758-7477	11/10	11/10	JAMIE	NO
42443	CONSTRUCTION ENGINEERING CONSULTING GROUP, INC	FREMONT	momina@cecginc.com	MOMINA JALIL	510	449-9014	888	449-0540	11/10	11/10	LOLIDA	NO
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	11/10	11/10	TAMERA	NO
39270	CORDOBA CONSULTING, INC.	CONCORD	eric@cordobaconsulting.com	ERIC CORDOBA	925	671-5458	925	671-5472	11/10	11/10	LMSG	
37025	CPM PARTNERS, INC	ENCINITAS	sevda@cpm-partners.com	SEVDA KORALTAN	760	230-8009	760	230-8010	11/10	11/10	DAVE SAID TO REMOVE	
38684	CREATIVE PLANNING SOLUTIONS	SAN JOSE	christi.banks@creativeplanningsolutions.org	CHRISTI CHEREE BANKS	408	202-3244			11/10	11/10	LMSG	
41479	CULINARY CONCEPTIONS, LLC	OWING MILLS	chris@culinary-conceptions.com	CHRISTOPHER BRISCOE	410	998-3887			11/10	11/10	LMSG	
42226	DECO PAVE	IRWINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	11/10	11/10	LMSG	
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVETrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	11/10	11/10	SEAN	NO
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	11/10	11/10	ALEX	NO
42132	ECHELON-CES MANAGEMENT & CONSULTING	VACAVILLE	echelon-ces@comcast.net	ANGEL JR. SANTIAGO	707	344-4518	707	447-4225	11/10	11/10	LMSG	
32881	ENTECH NORTHWEST INC.	TEMECULA	MJONES@ENTECHNORTHWEST.COM	MICHELLE A. JONES	951	506-0055	951	506-0102	11/10	11/10	LMSG	
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	11/10	11/10	ERNEST	YES
35275	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925	451-1337	925	956-7191	11/10	11/10	LMSG	
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	11/10	11/10	DON	NO
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	11/10	11/10	JOHN	NO
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356	11/10	11/10	EVETTE	NO
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	11/10	11/10	TONI	NO
29206	GK CONSTRUCTION	OAKLAND	kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888	11/10	11/10	FULL	
40852	HATTIN CONSTRUCTION MANAGEMENT, INC	OAKLAND	rh@hattincm.com	ROOSEVELT HATTIN	510	832-5800	510	832-5900	11/10	11/10	LMSG	
42364	IDIQ, INC.	FALLBROOK	DRSINCAVAGE@IDIQINC.US	SUZANNE SINCAVAGE	760	208-5633	760	728-8996	11/10	11/10	LMSG	
39894	INTEGRATED STRATEGIC RESOURCES, LLC	NEW YORK	jkroloff@isrllc.us	JULIE KROLOFF	212	244-8532	212	244-8532	11/10	11/10	LESLIE	NO
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	11/10	11/10	LMSG	
41571	J.A. WATTS, INC	CHICAGO	jwatts@jwincorporated.com	PAT LAWLER	312	997-3720	312	997-3726	11/10	11/10	CONSTR. MGMT	
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	11/10	11/10	LMSG	
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	11/10	11/10	CACHE	YES
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	11/10	11/10	VINCENTE	YES
39236	LESLIE CITROEN CONSTRUCTION CO.	MILL VALLEY	leslie184@gmail.com	LESLIE CITROEN	415	846-4316			11/10	11/10	LESLIE	NO
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	11/10	11/10	NO ANSWER	
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsensviro.com; michael@mandsensviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	11/10	11/10	SHELLY	NO
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	11/10	11/10	CONNIE	NO
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MCCULLOUGH	707	825-1014	707	825-1769	11/10	11/10	JANELLE	NO
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	SOULSBYVILLE	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	11/10	11/10	LMSG	
34094	MSE GROUP	OAKLAND	CEHACKNEY@MSEGRP.COM	CARL HACKNEY	510	383-9600	510	383-9300	11/10	11/10	# NOT WORKING	
40840	MV CONSTRUCTION, INC.	ATWATER	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	11/10	11/10	LMSG	
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	11/10	11/10	# NOT WORKING	
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	11/10	11/10	LMSG	
42829	NORTH BAY COMPANY	PEMBROKE	jbrown@nbaycc.com	JULIE PAUL BROWN	508	686-2781	508	686-2799	11/10	11/10	TIM	NO
37021	PARADIGM CONSTRUCTION	ELK GROVE	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	11/10	11/10	STEVE	NO
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	11/10	11/10	CHRISTI	YES
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	11/10	11/10	LMSG	
41380	PROJECT COST SOLUTIONS INC	ATLANTA	lee.thomas@thepecsinc.com	LEE THOMAS	888	741-3223	404	920-3274	11/10	11/10	LEE	NO
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	11/10	11/10	CLARE	NO
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	11/10	11/10	MIGUEL	NO
37060	5 KWOK ENGINEERS, INC.	ALAMEDA	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	11/10	11/10	LMSG	
41032	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON	carol.bolstad@1sis.com	CAROL BOLSTAD	509	427-4474	866	840-6786	11/10	11/10	FAX	YES

40930	SIGMAWAYS, INC	FREMONT	prakash@sigmaways.com	PRAKASH SADAVISAM	510 713-7800	510 474-1409	11/10	11/10	BUSY	
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925 284-1437	925 256-8357	11/10	11/10	LMSG	
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzaez.com	ROBERT GONZALEZ	650 726-7119	650 726-9055	11/10	11/10	FAX	NO
42109	STORMWATER SPECIALISTS INC	ELK GROVE	Mary@stormwaterspecialists.com	MARY A LARSEN	916 230-0370	916 405-4180	11/10	11/10	LMSG	
5282	T.D.W. CONSTRUCTION, INC	LIVERMORE	josie@tdwconstruction.com	GAIL WONG	925 455-5259	925 455-0325	11/10	11/10	LMSG	
41795	TAP INTERNATIONAL, INC	SACRAMENTO	dcallahan@tapinternational.org	DENISE CALLAHAN	916 287-1032		11/10	11/10	LMSG	
42627	TRINCO TECHNOLOGIES LLC	MADISON	shiva.sathasivam@trincotech.com	SHIVA SATHASIVAM	608 274-6633		11/10	11/10	NO ANSWER	
39484	UDBE STEEL	RIVERSIDE	udbest.eel2011@gmail.com	ROMEO BELTRAN	951 529-3359	951 224-9797	11/10	11/10	FAX	NO
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213 625-1016	310 862-6879	11/10	11/10	NANCY	YES
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530 795-0132	530 795-5734	11/10	11/10	LMSG	
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707 834-4992	707 768-3386	11/10	11/10	LMSG	

OPT-IN'S FROM CALTRANS WEBSITE

REPLACE CONCRETE BARRIER ON ROUTE 101 MARIN COUTNY		11/19/2015	04-4G4604								
Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	CONTACT	BID Y/N	
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	JOEL	YES	
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472	TAMMI	YES	
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593			
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	TY	YES	
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423			
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664			
	CEMEX	MODESTO			209	495-2243	661	215-6497			
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397	DAN	YES	
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858			
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MEGAN	YES	
	DMULLIS INSURANCE	STOCKTON			505	988-6583					
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769			
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572			
	DRILL TECH DRILLING & SHORING, INC.	ANITCOH			925	978-2060	925	978-2063	CINDY	NO	
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935			
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624			
	GDM	CHINO			810	577-1698	909	627-0320			
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999	CAROL	NO	
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926			
	JENSEN DRILLING COMPANY	OREGON			541	726-7435	541	726-6140	TABITHA	NO	
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785	LMSG		
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	CACHE	YES	
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609			
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	STEPHEN	YES	
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110	DAVE	YES	
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027	DAVE	YES	
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094			
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223	ERIC	YES	
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360			
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786	REBECCA	YES	
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116	LAURA	YES/SUB	
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSEBY@STSSI.COM	JAY	916	452-4855	916	452-9322			
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956	NO NAME	YES	
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705			
	TECHSTAR INC.	OHIO									
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885					
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293	LMSG		
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863	KELLY	YES	

Firm ID	Firm/DBA Name	TIMES LISTED	INDIVIDUAL
5270	A B S L CONSTRUCTION	4	1
219	A C DIKE CO	1	1
40742	A S CONTRACTORS, INC.	2	1
32335	A.J. VASCONI GENERAL ENGINEERING	1	1
42046	ABRAXAS ENERGY CONSULTING, LLC	1	1
34153	ACE FENCE COMPANY	1	1
39498	ADSERVE	1	1
40358	ADVANCED COST SOLUTIONS INC	1	1
42445	AMC, INC	1	1
24042	AMLAND CORP	2	1
42377	ANGIE BREWER & ASSOCIATES, LC	1	1
37715	APADANA ENGINEERING, INC.	1	1
38334	APPIAN UDBE SWPPPS	1	1
39090	ATLAS PROJECT SUPPORT	1	1
41473	BAY MANUFACTURER INCOPORATED	1	1
77	BERT W SALAS, INC.	2	1
30173	BURKE CONSTRUCTION	2	1
41773	CAPITOL CONSTRUCTION MANAGERS	1	1
42174	CENTRAL CONSTRUCTION MULTI-SERVICES	1	1
42549	CITYWORKS PEOPLE + PLACES, INC.	1	1
42591	COLEMAN CONSTRUCTION	4	1
39922	CONNICO INCORPORATED	1	1
42443	CONSTRUCTION ENGINEERING CONSULTING GROUP, INC	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	2	1
39270	CORDOBA CONSULTING, INC.	1	1
37025	CPM PARTNERS, INC	1	1
38684	CREATIVE PLANNING SOLUTIONS	1	1
41479	CULINARY CONCEPTIONS, LLC	1	1
42226	DECO PAVE	1	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1	1
38712	DREAMBUILDER CONSTRUCTION CORP	3	1
42132	ECHELON-CES MANAGEMENT & CONSULTING	1	1
32881	ENTECH NORTHWEST INC.	1	1
39513	ERNEST B. DEE	2	1
35275	ESWPPP CONSULTANTS LLC	1	1
5435	FANFA, INC.	2	1
4952	FINE GRADE EQUIPMENT, INC.	1	1
29518	FOCON, INC	2	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10	1
29206	GK CONSTRUCTION	1	1
40852	HATTIN CONSTRUCTION MANAGEMENT, INC	1	1
42364	IDIQ INC.	1	1
39894	INTEGRATED STRATEGIC RESOURCES, LLC	1	1
12174	INTERWEST PACIFIC, LTD.	2	1
41571	J.A. WATTS, INC	1	1
41422	JARELL HARRIS STRIPING SERVICES	1	1
447	K R C SAFETY CO. INC.	9	1
39322	LA FIRMA INC.	2	1
39236	LESLIE CITROEN CONSRUCTION CO.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	2	1

30736	M & S ENVIRONMENTAL LANDSCAPES, INC	1	1
41307	M J AVILA COMPANY, INC.	1	1
27969	MC CULLOUGH CONSTRUCTION INC	4	1
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	1	1
34094	MSE GROUP	1	1
40840	MV CONSTRUCTION, INC.	1	1
35955	NEWLAND ENTITIES, INC	1	1
32107	NIELSON CONSTRUCTION	2	1
42829	NORTH BAY COMPANY	1	1
37021	PARADIGM CONSTRUCTION	1	1
39218	PC&N CONSTRUCTION, INC	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	2	1
41380	PROJECT COST SOLUTIONS INC	1	1
42531	PRUNUSKE CHATHAM, INC	1	1
33524	QUIMU CONTRACTING, INC.	2	1
37060	S KWOK ENGINEERS, INC.	1	1
41032	SCHEDULING AND INFORMATION SERVICES, INC	1	1
40930	SIGMAWAYS, INC	1	1
9241	SITWORKS CONSTRUCTION, INC	2	1
1213	STOLOSKI & GONZALEZ, INC.	1	1
42109	STORMWATER SPECIALISTS INC	1	1
5282	T.D.W. CONSTRUCTION, INC	1	1
41795	TAP INTERNATIONAL, INC	1	1
42627	TRINCO TECHNOLOGIES LLC	1	1
39484	UDBE STEEL	1	1
32609	UGE & ECS, INC.	1	1
27011	VINTAGE PAVING COMPANY, INC.	3	1
41176	WALLACE STRUCTURES	2	1
	TOTAL	124	78



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE

___ UDBE

___ DVBE

___ SBE

___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

[Back To Query Form](#)

Tue Nov 10 12:08:38 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9607 END DUMP TRUCK
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>P Nt</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA	CA	95485		P.O. BOX 1020		UPPER LAKE CA	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:10:43 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9609 STREET SWEEPING TRUCK

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 12:11:22 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Num
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N MARKS		FRESNO CA	93706			P.O. BOX 975		TULARE CA		93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:12:28 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9606 WATER TRUCK
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>P Nt</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:14:43 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 12:15:15 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 12:15:57 PST 2015

Query Criteria

District: 04
 County: MARIN
 Work Codes: C8851 Lead Compliance
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A Ar Co
38334	APPIAN UDBE SWPPPS	5780 OLINDA ROAD		EL SOBRANTE	CA	94803								DBE	tomkoprek@...	NICOLE KOP...	510	375-1927	
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598 4526								DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								DBE	liza@pcz.c...	LIZA PRUNU...	707	824-4600	
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPL...	213	625-1016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:17:17 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 12:18:03 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C8852 SWPPP Planning
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Pi Nu
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	748-8576		
37060	S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501		2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583	ALAMEDA	CA	94501							DBE	seng@skwok...	HOY SENG K...	510	220-9017		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE	CA	95624								DBE	Mary@storm..	MARY A LAR..	916	230-0370		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:20:06 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

8 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3690
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1490
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7600
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5930
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1170
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:22:06 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8331 CONCRETE BARRIER
 Firm Type: DBE

3 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>P</u>
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krca...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA CA		90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 12:23:58 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	N
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:29:23 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C2030 EROSION CONTROL
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								SMBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:32:27 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8000 FENCING CONTRACTOR
 Firm Type: DBE

3 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Al Art Cot
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								SMBE	toni.medin...	FRANK MEDL...	530	743-0744	
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.		SOULSBYVILLE	CA	95372		P. O. BOX 98		TWAIN HARTE	CA	95383		SMBE	jorge@merc...	JORGE LUIS...	209	586-7722	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								SMBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:33:28 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1910 GRADING
 Firm Type: DBE

9 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								SMBE	daryl@absl...	LUIS M. AL...	510	727-090
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		SMBE	tcoleman20...	TRACY A CO...	707	275-901
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		SWBE	shell@cs...	CHERI THOM...	916	371-730
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		SWBE	judy@fineg...	JUDY JOHNS...	661	949-878
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								SMBE	toni.medin...	FRANK MEDI...	530	743-074
37021	PARADIGM CONSTRUCTION	5321 TERSK WAY		ELK GROVE	CA	95757		P.O. BOX 582734		ELK GROVE	CA	95758		SMBE	steve@para...	STEVEN MAY...	916	271-262
1213	STOLOSKI & GONZALEZ, INC.	727 MAIN STREET		HALF MOON BAY	CA	94019	1924							SMBE	mthorn@sto...	ROBERT GON...	650	726-711
5282	T.D.W. CONSTRUCTION, INC	101 GREENVILLE RD		LIVERMORE	CA	94550		PO BOX 111		LIVERMORE	CA	94551		SMBE	josie@tdwc...	GAIL WONG	925	455-525
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		SMBE	edc@vintag...	EDWARD CAR...	530	795-013

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:34:44 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2021 HYDROSEEDING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 14:35:45 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C2021 HYDROSEEDING
 Firm Type: DBE

2 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Pl Nu</u>
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	748-8576		
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A...	530	241-1418	530	941

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:36:42 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8604 LIGHTING
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:37:42 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8320 METAL BEAM GUARD RAILING
 Firm Type: DBE

4 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	N
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:38:38 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 14:39:00 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C8330 METAL RAILING
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
41473	BAY MANUFACTURER INCORPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	dennis4bmi...	null null	831	634-0270	
29206	GK CONSTRUCTION	4911 COLISEUM WAY		OAKLAND	CA	94601		2624 LAKEVIEW DRIVE		SAN LEANDRO	CA	94577		DBE	kevinyip16...	KEVIN YIP	510	928-3036	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:40:03 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 14:40:21 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	A Ph Nun
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	paul@acdik...	GEORGETTE ...	916	645-7747	916	652-C

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:41:49 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5201 REINFORCING STEEL
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Al Pho Num</u>
39484	UDBE STEEL	5214 WESTERFIELD STREET		RIVERSIDE	CA	92509								DBE	udbest.eel...	ROMEO BELT...	951	529-3359		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:42:57 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1575 REMOVE BRIDGE ITEM
 Firm Type: DBE

6 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Pho Num</u>
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS CA		90703		13432 ACLARE STREET,		CERRITOS CA		90703		DBE	info@exbon...	JANET LEE	714	827-73
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDI...	530	743-07
34507	GERONIMO CONCRETE, INC	4560 N. HUNTINGTON DRIVE		LOS ANGELES CA		90032		P.O. BOX 42027		LOS ANGELES CA		90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-20
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS CA		91709								DBE	agarcialna...	HELIODORO ...	909	393-14
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA CA		95521		57 ALDERGROVE RD		ARCATA CA		95521		DBE	denamcull...	MACKY MCCU...	707	825-10
34094	MSE GROUP	302 PENDLETON WAY		OAKLAND CA		94621 2102								DBE	CEHACKNEY@...	CARL HACKN...	510	383-96

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:44:05 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5620 ROADSIDE SIGN
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Num
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:44:59 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5601 SIGN STRUCTURE
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Phc Num
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE CA		95966								DBE	toni.medina@frankmedina.com	FRANK MEDINA	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcc.com	GARY CASTRO	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:45:55 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

17 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	P
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csq...	CHERI THOM...	916	371
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	276
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	469
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	256
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	826
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUIL...	707	693
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	796
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:49:30 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

19 items found, displaying all items. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>A Ar Co</u>
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
40742	A S CONTRACTORS INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009	
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016	
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-0410	

[Back To Query Form](#)

Tue Nov 10 14:52:11 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8001 TEMPORARY FENCING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 14:52:29 PST 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Work Codes: C8001 TEMPORARY FENCING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Tue Nov 10 14:53:12 PST 2015

Query Criteria

District: 04
 County: MARIN
 Work Codes: C8801 Construction Project and Document Control
 Firm Type: DBE

28 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Num1
42046	ABRAXAS ENERGY CONSULTING, LLC	811 PALM STREET		SAN LUIS OBISPO	CA	93401		PO BOX 1269		SAN LUIS OBISPO	CA	93406		DBE	dan.terzia...	JOHN AVINA	805	547-20
39498	ADSERVE	1400 CARPENTIER STREET #414		SAN LEANDRO	CA	94577								DBE	shyun640@g...	SEUNG HYUN...	510	502-98
40358	ADVANCED COST SOLUTIONS INC	5927 E. ANDERSON DR.		SCOTTSDALE	AZ	85254								DBE	acsphoenix...	ADRE SWART	602	721-21
42445	AMC, INC	18502 BAINBROOK COURT		CERRITOS	CA	90703								DBE	jshah1221@...	JAWAHAR SH...	562	229-30
42377	ANGIE BREWER & ASSOCIATES, LC	9104 58TH DRIVE EAST		BRADENTON	FL	34202								DBE	ceo@angieb...	ANGIE BREW...	941	757-43
39090	ATLAS PROJECT SUPPORT	23206 JOAQUIN RIDGE DR		MURRIETA	CA	92562		23206 JOAQUIN RIDGE DR		MURRIETA	CA	92562		DBE	info@myatl...	MICHAEL VA...	619	865-96
41773	CAPITOL CONSTRUCTION MANAGERS	5365 BROOKFIELD CIRCLE		ROCKLIN	CA	95677	3544							DBE	frank@capi...	FRANK FERN...	916	672-85
42174	CENTRAL CONSTRUCTION MULTI-SERVICES	4520 QUAKER TOWN CT		SALIDA	CA	95368								DBE	agcalleros...	ADRIAN CAL...	209	604-47
42549	CITYWORKS PEOPLE + PLACES, INC.	110 W "A," SUITE 600		SAN DIEGO	CA	92101								DBE	lwarner@ci...	LAURA WARN...	619	238-90
39922	CONNICO INCORPORATED	2594 N. MOUNT JULIET ROAD		MOUNT JULIET	TN	37122								DBE	dbe@connic...	CONNIE S. ...	615	758-74
42443	CONSTRUCTION ENGINEERING CONSULTING GROUP, INC	36156 CABRILLO DRIVE		FREMONT	CA	94536								DBE	momina@cec...	MOMINA JAL...	510	449-90
39270	CORDOBA CONSULTING, INC.	5368 LAUREL DRIVE		CONCORD	CA	94521								DBE	eric@cordo...	ERIC CORDO...	925	671-54
37025	CPM PARTNERS, INC	535 ENCINITAS BLVD., SUITE 114		ENCINITAS	CA	92024		535 ENCINITAS BLVD., SUITE 114		ENCINITAS	CA	92024		DBE	sevda@cpm-...	SEVDA KORA...	760	230-80
38684	CREATIVE PLANNING SOLUTIONS	4156 KNOLLGLEN WAY		SAN JOSE	CA	95118		1177 BRANHAM LANE #278		SAN JOSE	CA	95118		DBE	christi.ba...	CHRISTI CH...	408	202-32
41479	CULINARY CONCEPTIONS, LLC	8 STABLE CT		OWING MILLS	MD	21117								DBE	chris@cull...	CHRISTOPHE...	410	998-38
42132	ECHELON-CES MANAGEMENT & CONSULTING	1018 SWAN RIVER CT		VACAVILLE	CA	95687		PO BOX 912		VACAVILLE	CA	95696	0912	DBE	echelon-ce...	ANGEL JR. ...	707	344-45
32881	ENTECH NORTHWEST INC.	43517 RIDGE PARK DRIVE, SUITE 200		TEMECULA	CA	92590	3602	43517 RIDGE PARK DRIVE, SUITE 200		TEMECULA	CA	92590	3602	DBE	MJONES@ENT...	MICHELLE A...	951	506-00
40852	HATTIN CONSTRUCTION MANAGEMENT, INC	1611 TELEGRAPH AVENUE SUITE 1002		OAKLAND	CA	94612								DBE	rh@hattinc...	ROOSEVELT ..	510	832-58
42364	IDIQ INC.	3245 SUMAC RD.		FALLBROOK	CA	92028								DBE	DRSINCAVAG...	SUZANNE SI...	760	208-56
39894	INTEGRATED STRATEGIC RESOURCES, LLC	505 8TH AVE, SUITE 2503		NEW YORK	NY	10018								DBE	jkroloff@i...	JULIE KROL...	212	244-85

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:53:16 PST 2015

Query Criteria

District: 04
 County: MARIN
 Work Codes: C8801 Construction Project and Document Control
 Firm Type: DBE

28 items found, displaying 21 to 28. [\[First/Prev\]](#) [1](#) [2](#) [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
41571	J.A. WATTS, INC	940 WEST ADAMS STREET, SUITE 400		CHICAGO	IL	60607								DBE	jwatts@jwi...	PAT LAWLER	312	997-3720
39236	LESLIE CITROEN CONSTRUCTION CO.	106 LOMITA DRIVE		MILL VALLEY	CA	94941								DBE	leslie184@...	LESLIE CIT...	415	846-4316
42829	NORTH BAY COMPANY	30 SPRING STREET		PEMBROKE	MA	02359		125 CHURCH STREET, UNIT #90123		PEMBROKE	MA	02359		DBE	jbrown@nba...	JULIE PAUL...	508	686-2781
41380	PROJECT COST SOLUTIONS INC	449 MORELAND AVENUE N.E. SUITE 218		ATLANTA	GA	30307		5264 GOLFCREST CIRCLE		STONE MOUNTAIN	GA	30088		DBE	lee.thomas...	LEE THOMAS	888	741-3223
41032	SCHEDULING AND INFORMATION SERVICES, INC	12 BUCK RUN		STEVENSON	WA	98647		P O BOX 174		STEVENSON	WA	98648		DBE	carol.bols...	CAROL BOLS...	509	427-4474
40930	SIGMAWAYS, INC	2450 PERALTA BLVD. SUITE 202 & 203		FREMONT	CA	94536								DBE	prakash@si...	PRAKASH SA...	510	713-7800
41795	TAP INTERNATIONAL, INC	3436 AMERICAN RIVER DRIVE SUITE 9A		SACRAMENTO	CA	95864		1364 BRICKWELL WAY		CARMICHAEL	CA	95608		DBE	dcallahan@...	DENISE CAL...	916	287-1032
42627	TRINCO TECHNOLOGIES LLC	618 S PARK STREET		MADISON	WI	53715		P.O. BOX 45738		MADISON	WI	53744		DBE	shiva.sath...	SHIVA SATH...	608	274-6633

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:54:31 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Num1
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharrisstr...	JARELL HAR...	650	832-1171		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Nov 10 14:55:29 PST 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Al Ar Co
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Evita Gomez

From: Microsoft Outlook
To: ceo@angiebrewer.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ceo@angiebrewer.com (ceo@angiebrewer.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: CEHACKNEY@MSEGRP.COM
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Undeliverable: Replace Concrete Barrier Route 101 BID DATE 11.19.15

mta1006.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

CEHACKNEY@MSEGRP.COM (CEHACKNEY@MSEGRP.COM)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

**mta1006.biz.mail.gq1.yahoo.com gave this error:
relaying denied for <cehackney@msegrp.com>**

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

CEHACKNEY@MSEGRP.COM
mta1006.biz.mail.gq1.yahoo.com
Remote Server returned '550 relaying denied for <cehackney@msegrp.com>'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Tue, 10 Nov 2015 15:27:26 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Tue, 10 Nov 2015 15:27:26 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dan.terzian@abraxasenergy.com"
<dan.terzian@abraxasenergy.com>, "KIM@acefencecompany.com"
<KIM@acefencecompany.com>, "shyun640@gmail.com" <shyun640@gmail.com>,
"acsphoenix@cox.net" <acsphoenix@cox.net>, "jshah1221@yahoo.com"
<jshah1221@yahoo.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
"ceo@angiebrewer.com" <ceo@angiebrewer.com>, "apadana1@sbcglobal.net"

<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "info@myatlasproject.com"
<info@myatlasproject.com>, "dennis4bmi@razzolink.com"
<dennis4bmi@razzolink.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"frank@capitolcm.com" <frank@capitolcm.com>, "agcalleros@gmail.com"
<agcalleros@gmail.com>, "lwarner@cityworks.biz" <lwarner@cityworks.biz>,
"catherine@cityworks.biz" <catherine@cityworks.biz>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "dbe@connico.com"
<dbe@connico.com>, "momina@cecginc.com" <momina@cecginc.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "eric@cordobaconsulting.com"
<eric@cordobaconsulting.com>, "sevda@cpm-partners.com"
<sevda@cpm-partners.com>, "christi.banks@creativeplanningsolutions.org"
<christi.banks@creativeplanningsolutions.org>,
"chris@culinary-conceptions.com" <chris@culinary-conceptions.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "echelon-ces@comcast.net"
<echelon-ces@comcast.net>, "MJONES@ENTECHNORTHWEST.COM"
<MJONES@ENTECHNORTHWEST.COM>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>,
"eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
<toni.medina@att.net>, "kevinyip168@yahoo.com" <kevinyip168@yahoo.com>,
"rh@hattincm.com" <rh@hattincm.com>, "DRSINCAVAGE@IDIQINC.US"
<DRSINCAVAGE@IDIQINC.US>, "jkroloff@isrllc.us" <jkroloff@isrllc.us>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"jwatts@jwincorporated.com" <jwatts@jwincorporated.com>,
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "leslie184@gmail.com" <leslie184@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsendenviro.com"
<shelley@mandsendenviro.com>, "michael@mandsendenviro.com"
<michael@mandsendenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,
"valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "jbrown@nbaycc.com" <jbrown@nbaycc.com>,
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "lee.thomas@thepcsinc.com"
<lee.thomas@thepcsinc.com>, "liza@pcz.com" <liza@pcz.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "carol.bolstad@1sis.com" <carol.bolstad@1sis.com>,
"prakash@sigmaways.com" <prakash@sigmaways.com>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "mthorn@stoloskigonza.com"
<mthorn@stoloskigonza.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "josie@tdwconstruction.com"
<josie@tdwconstruction.com>, "dcallahan@tapinternational.org"
<dcallahan@tapinternational.org>, "shiva.sathasivam@trincotech.com"
<shiva.sathasivam@trincotech.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Thread-Topic: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Thread-Index: AdEcD1pLQvfoI5sqSNy35SULd6L1eQ==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 10 Nov 2015 23:27:25 +0000
Message-ID: <38174f36e8e74050b82edbb9ccf10b28@VIK-MAIL.vikingbridges.local>
Content-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
 boundary="_004_38174f36e8e74050b82edbb9ccf10b28VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
momina@cecginc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

momina@cecginc.com (momina@cecginc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: christi.banks@creativeplanningsolutions.org
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

christi.banks@creativeplanningsolutions.org (christi.banks@creativeplanningsolutions.org)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
daryl@abslconstruction.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: lee.thomas@thepcsinc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lee.thomas@thepcsinc.com (lee.thomas@thepcsinc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: dan.terzian@abraxasenergy.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dan.terzian@abraxasenergy.com (dan.terzian@abraxasenergy.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@stoloskigonzaez.com
To: mthorn@stoloskigonzaez.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

mthorn@stoloskigonzaez.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: frank@capitolcm.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

frank@capitolcm.com (frank@capitolcm.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
garyc@krcsafety.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: paul@acdike.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

paul@acdike.com (paul@acdike.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: steve@paradigmbuilt.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

steve@paradigmbuilt.com (steve@paradigmbuilt.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: DRSINCAVAGE@IDIQINC.US
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

DRSINCAVAGE@IDIQINC.US (DRSINCAVAGE@IDIQINC.US)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@jwincorporated.com
To: jwatts@jwincorporated.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

jwatts@jwincorporated.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: chris@culinary-conceptions.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

chris@culinary-conceptions.com (chris@culinary-conceptions.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Undeliverable: Replace Concrete Barrier Route 101 BID DATE 11.19.15

mta1005.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1005.biz.mail.gq1.yahoo.com gave this error:

delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1005.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mta1005.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1005.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 10 Nov 2015 15:27:26 -0800

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 10 Nov 2015 15:27:26 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "dan.terzian@abraxasenergy.com" <dan.terzian@abraxasenergy.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "shyun640@gmail.com" <shyun640@gmail.com>, "acsphoenix@cox.net" <acsphoenix@cox.net>, "jshah1221@yahoo.com"

<jshah1221@yahoo.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
 "ceo@angiebrewer.com" <ceo@angiebrewer.com>, "apadana1@sbcglobal.net"
 <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
 "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "info@myatlasproject.com"
 <info@myatlasproject.com>, "dennis4bmi@razzolink.com"
 <dennis4bmi@razzolink.com>, "bsalaz@bertsalasinc.com"
 <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
 "frank@capitolcm.com" <frank@capitolcm.com>, "agcalleros@gmail.com"
 <agcalleros@gmail.com>, "lwarner@cityworks.biz" <lwarner@cityworks.biz>,
 "catherine@cityworks.biz" <catherine@cityworks.biz>,
 "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "dbe@connico.com"
 <dbe@connico.com>, "momina@cecginc.com" <momina@cecginc.com>,
 "shelli@csg-web.com" <shelli@csg-web.com>, "eric@cordobaconsulting.com"
 <eric@cordobaconsulting.com>, "sevda@cpm-partners.com"
 <sevda@cpm-partners.com>, "christi.banks@creativeplanningsolutions.org"
 <christi.banks@creativeplanningsolutions.org>,
 "chris@culinary-conceptions.com" <chris@culinary-conceptions.com>,
 "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com"
 <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
 <alex.singh@dreambuildercorp.com>, "echelon-ces@comcast.net"
 <echelon-ces@comcast.net>, "MJONES@ENTECHNORTHWEST.COM"
 <MJONES@ENTECHNORTHWEST.COM>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>,
 "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com"
 <dbgriffin@fanfainc.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
 "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
 <toni.medina@att.net>, "kevinyip168@yahoo.com" <kevinyip168@yahoo.com>,
 "rh@hattincm.com" <rh@hattincm.com>, "DRSINCAVAGE@IDIQINC.US"
 <DRSINCAVAGE@IDIQINC.US>, "jkroloff@isrllc.us" <jkroloff@isrllc.us>,
 "jack@interwestpacific.com" <jack@interwestpacific.com>,
 "jwatts@jwincorporated.com" <jwatts@jwincorporated.com>,
 "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
 "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
 <estimating@theswpppfirm.com>, "leslie184@gmail.com" <leslie184@gmail.com>,
 "agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsendviro.com"
 <shelley@mandsendviro.com>, "michael@mandsendviro.com"
 <michael@mandsendviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
 "denamccullough@mcculloughconstructioninc.com"
 <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
 <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,
 "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com"
 <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
 <dnielson@nielsoninc.com>, "jbrown@nbaycc.com" <jbrown@nbaycc.com>,
 "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
 "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
 "davidscott@gvni.com" <davidscott@gvni.com>, "lee.thomas@thepcsinc.com"
 <lee.thomas@thepcsinc.com>, "liza@pcz.com" <liza@pcz.com>,
 "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com"
 <seng@skwokengineers.com>, "carol.bolstad@1sis.com" <carol.bolstad@1sis.com>,
 "prakash@sigmaways.com" <prakash@sigmaways.com>, "kdesena@linkzone.com"
 <kdesena@linkzone.com>, "mthorn@stoloskigonzalez.com"
 <mthorn@stoloskigonzalez.com>, "Mary@stormwaterspecialists.com"
 <Mary@stormwaterspecialists.com>, "josie@tdwconstruction.com"
 <josie@tdwconstruction.com>, "dcallahan@tapinternational.org"
 <dcallahan@tapinternational.org>, "shiva.sathasivam@trincotech.com"
 <shiva.sathasivam@trincotech.com>, "udbest.eel2011@gmail.com"
 <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
 "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
 <wallacestr@aol.com>

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15
Thread-Topic: Replace Concrete Barrier Route 101 BID DATE 11.19.15
Thread-Index: AdEcD1pLQvfoI5sqSNy35SULd6L1eQ==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 10 Nov 2015 23:27:25 +0000
Message-ID: <38174f36e8e74050b82edbb9ccf10b28@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_38174f36e8e74050b82edbb9ccf10b28VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



**Replace Concrete
Barrier Route...**

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib03.myregisteredsite.com>
To: jbrown@nbaycc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jbrown@nbaycc.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: wallacestr@aol.com; agarcialna@aol.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

wallacestr@aol.com

agarcialna@aol.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Message Headers

Evita Gomez

From: Microsoft Outlook
To: eric@cordobaconsulting.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

eric@cordobaconsulting.com (eric@cordobaconsulting.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: info@myatlasproject.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@myatlasproject.com (info@myatlasproject.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@1sis.com
To: carol.bolstad@1sis.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

carol.bolstad@1sis.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[deni@sti.com \(deni@sti.com\)](mailto:deni@sti.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
tcoleman2009@hotmail.com; eswppp@hotmail.com;
jharrisstripingservices@hotmail.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

jharrisstripingservices@hotmail.com (jharrisstripingservices@hotmail.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: shyun640@gmail.com; burkebid@gmail.com; agcalleros@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; leslie184@gmail.com; valdez05@gmail.com; udbest.eel2011@gmail.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shyun640@gmail.com (shyun640@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

agcalleros@gmail.com (agcalleros@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

leslie184@gmail.com (leslie184@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: acsphoenix@cox.net
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

acsphoenix@cox.net (acsphoenix@cox.net)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: jkroloff@isrlc.us
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jkroloff@isrlc.us (jkroloff@isrlc.us)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: prakash@sigmaways.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

prakash@sigmaways.com (prakash@sigmaways.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
mseals@foconinc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Undeliverable: Replace Concrete Barrier Route 101 BID DATE 11.19.15

atl4mhib65.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

atl4mhib65.myregisteredsite.com gave this error:

The message from (<egomez@vikingbridges.com>) with the subject of (Replace Concrete Barrier Route 101 BID DATE 11.19.15) matches a profile the Internet community may consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib65.myregisteredsite.com

Remote Server returned '554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (Replace Concrete Barrier Route 101 BID DATE 11.19.15) matches a profile the Internet community may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 10 Nov 2015 15:27:26 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 10 Nov 2015 15:27:26 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "dan.terzian@abraxasenergy.com"

<dan.terzian@abraxasenergy.com>, "KIM@acefencecompany.com"
<KIM@acefencecompany.com>, "shyun640@gmail.com" <shyun640@gmail.com>,
"acsphoenix@cox.net" <acsphoenix@cox.net>, "jshah1221@yahoo.com"
<jshah1221@yahoo.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
"ceo@angiebrewer.com" <ceo@angiebrewer.com>, "apadana1@sbcglobal.net"
<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "info@myatlasproject.com"
<info@myatlasproject.com>, "dennis4bmi@razzolink.com"
<dennis4bmi@razzolink.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"frank@capitolcm.com" <frank@capitolcm.com>, "agcalleros@gmail.com"
<agcalleros@gmail.com>, "lwarner@cityworks.biz" <lwarner@cityworks.biz>,
"catherine@cityworks.biz" <catherine@cityworks.biz>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "dbe@connico.com"
<dbe@connico.com>, "momina@cecginc.com" <momina@cecginc.com>,
"shellli@csg-web.com" <shellli@csg-web.com>, "eric@cordobaconsulting.com"
<eric@cordobaconsulting.com>, "sevda@cpm-partners.com"
<sevda@cpm-partners.com>, "christi.banks@creativeplanningsolutions.org"
<christi.banks@creativeplanningsolutions.org>,
"chris@culinary-conceptions.com" <chris@culinary-conceptions.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "echelon-ces@comcast.net"
<echelon-ces@comcast.net>, "MJONES@ENTECHNORTHWEST.COM"
<MJONES@ENTECHNORTHWEST.COM>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>,
"eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
<toni.medina@att.net>, "kevinyip168@yahoo.com" <kevinyip168@yahoo.com>,
"rh@hattincm.com" <rh@hattincm.com>, "DRSINCAVAGE@IDIQINC.US"
<DRSINCAVAGE@IDIQINC.US>, "jkroloff@isrllc.us" <jkroloff@isrllc.us>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"jwatts@jwincorporated.com" <jwatts@jwincorporated.com>,
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "leslie184@gmail.com" <leslie184@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
<shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,
"valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "jbrown@nbaycc.com" <jbrown@nbaycc.com>,
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "lee.thomas@thepcsinc.com"
<lee.thomas@thepcsinc.com>, "liza@pcz.com" <liza@pcz.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "carol.bolstad@1sis.com" <carol.bolstad@1sis.com>,
"prakash@sigmaways.com" <prakash@sigmaways.com>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "mthorn@stoloskigonzalet.com"
<mthorn@stoloskigonzalet.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "josie@tdwconstruction.com"
<josie@tdwconstruction.com>, "dcallahan@tapinternational.org"
<dcallahan@tapinternational.org>, "shiva.sathasivam@trincotech.com"
<shiva.sathasivam@trincotech.com>, "udbest.eel2011@gmail.com"

<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Thread-Topic: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Thread-Index: AdEcD1pLQvfoI5sqSNy35SULd6L1eQ==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Tue, 10 Nov 2015 23:27:25 +0000

Message-ID: <38174f36e8e74050b82edbb9ccf10b28@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_38174f36e8e74050b82edbb9ccf10b28VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



**Replace Concrete
Barrier Route...**

Evita Gomez

From: Microsoft Outlook
To: josie@tdwconstruction.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

josie@tdwconstruction.com (josie@tdwconstruction.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: dennis4bmi@razzolink.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dennis4bmi@razzolink.com (dennis4bmi@razzolink.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@cityworks.biz
To: lwarner@cityworks.biz
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

lwarner@cityworks.biz

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: echelon-ces@comcast.net
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

echelon-ces@comcast.net (echelon-ces@comcast.net)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: jshah1221@yahoo.com; tomkoprek@yahoo.com; kevinyip168@yahoo.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jshah1221@yahoo.com (jshah1221@yahoo.com)

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

kevinyip168@yahoo.com (kevinyip168@yahoo.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@mjavila.com
To: brucej@mjavila.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

brucej@mjavila.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: sevda@cpm-partners.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sevda@cpm-partners.com (sevda@cpm-partners.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@cityworks.biz
To: catherine@cityworks.biz
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

catherine@cityworks.biz

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route..

Evita Gomez

From: postmaster@hattincm.com
To: rh@hattincm.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

rh@hattincm.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@entechnorthwest.com
To: MJONES@ENTECHNORTHWEST.COM
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

MJONES@ENTECHNORTHWEST.COM

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@ajvasconi.com
aj@ajvasconi.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



**Replace Concrete
Barrier Route...**

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Tuesday, November 10, 2015 3:28 PM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail15c40.carrierzone.com>
:
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
:
Sent: shiva.sathasivam@trincotech.com
Tuesday, November 10, 2015 3:29 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shiva.sathasivam@trincotech.com (shiva.sathasivam@trincotech.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
:
Sent: jorge@mercadeco.com
Tuesday, November 10, 2015 3:29 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
:
Sent: shelly@mandsenviro.com; michael@mandsenviro.com
Tuesday, November 10, 2015 3:29 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelly@mandsenviro.com (shelly@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: postmaster@connico.com
:
dbbe@connico.com
Sent: Tuesday, November 10, 2015 3:28 PM
Subject: Delivered: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message has been delivered to the following recipients:

dbbe@connico.com

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
:
Sent: dcallahan@tapinternational.org
Tuesday, November 10, 2015 3:29 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dcallahan@tapinternational.org (dcallahan@tapinternational.org)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Tuesday, November 10, 2015 3:43 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Microsoft Outlook
:
Sent: kevinphan@amlandcorp.com
Tuesday, November 10, 2015 3:44 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...

Evita Gomez

From: Dennis <dennis4bmi@razzolink.com>
: Evita Gomez
Sent: Tuesday, November 10, 2015 3:44 PM
Subject: Read: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Your message

To:
Subject: Read: Replace Concrete Barrier Route 101 BID DATE 11.19.15
Sent: Tuesday, November 10, 2015 3:44:01 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, November 10, 2015 3:43:58 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From: Microsoft Outlook
:
Sent: apadana1@sbcglobal.net; sopida@sbcglobal.net; quimu@sbcglobal.net
Tuesday, November 10, 2015 3:48 PM
Subject: Relayed: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: Replace Concrete Barrier Route 101 BID DATE 11.19.15



Replace Concrete
Barrier Route...



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Joel Richardson

Company Name: AC DIKE Co

Address: 2788 Venture Dr
Lincoln Ca 95648

Phone: 916 645 7747 Fax: 916 645 9618

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: [Signature] Date: 11-10-15
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

4

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:39
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 15:39
FAX NO./NAME	16024453955
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

October 30, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 11/10 15:40
FAX NO./NAME 14082984344
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

October 30, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Guard Railings, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 15:42
FAX NO./NAME	158669756748
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

October 30, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railings, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 15:44
FAX NO./NAME	15102220972
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

October 30, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:52
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 11/10 15:52
FAX NO./NAME 16192322112
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:54
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME 11/10 15:54
FAX NO./NAME 162157587477
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:05
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	11/10 16:05
FAX NO./NAME	1951500102
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:06
FAX NO./NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:08
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:08
FAX NO./NAME	151027830695
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:11
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:11
FAX NO./NAME	1530739352
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:14
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:14
FAX NO./NAME	151083259000
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:


Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:15
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:15
FAX NO./NAME	17607288996
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:17
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:17
FAX NO./NAME	12122448532
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BRO46J424689

DATE, TIME 11/10 16:19
FAX NO./NAME 131299973726
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:20
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:20
FAX NO./NAME	16508321736
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 15:40
FAX NO./NAME	7146520
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 15:42
FAX NO./NAME	195256344339
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:45
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 15:44
FAX NO./NAME	14049203274
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01, 02
MODE	STANDARD

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 15:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 15:58
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:00
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 16:00
FAX NO./NAME	153073955734
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/10/2015 16:08
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	15:52	19252568357	39	02	OK	ECM
11/10	15:53	165072690555	43	02	OK	ECM
11/10	15:54	4054180	41	02	OK	ECM
11/10	15:56	19254550325	33	02	OK	ECM
11/10	15:58	19512249797	00	00	BUSY	
11/10	16:00	153073955734	00	00	BUSY	
11/10	16:01	17077683386	31	02	OK	ECM
11/10	16:07	13108626879	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:14
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/10 16:14
FAX NO./NAME	1508689627999
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/10/2015 16:14
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	15:40	7146520	00	00	BUSY	
11/10	15:42	195256344339	00	00	BUSY	
11/10	15:42	12097222227	01:02	02	OK	
11/10	15:44	14049203274	53	02	OK	
11/10	15:45	17078246854	28	02	OK	
11/10	15:47	17076788384	36	02	OK	ECM
11/10	15:48	18887331350	48	02	OK	ECM
11/10	15:49	18668406786	46	02	OK	ECM
11/10	15:50	15104741409	46	02	OK	
11/10	16:14	1508689627999	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX



PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Eric Levy
 Company Name: R & S Trucking
 Address: 1688 Almar Pkwy
Santa Rosa, CA 95403
 Phone: 707-571-8820 ext. 2 Fax: 707-571-8223

CUTLER TRUCKING, INC.
 dba: R & S TRUCKING
 P.O. BOX 414
 FULTON, CA 95439-0414

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. Trucking, Truck Broker

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: [Signature] Date: 11-11-2015
 Signature

DBE UDBE DVBE SBE DBE
 (Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

FAXED
11-11-15

4



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

6



PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Rebecca Bolstad

Company Name: Scheduling and Information Services, Inc.

Address: PO Box 174, Stevenson, WA 98648

Phone: 509-427-4474 Fax: 866-840-6786

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.
 Construction consulting services including but not limited to CPM
 Type of work we will be quoting. Scheduling, Risk/Cost/Time-Impact Analysis, Document Controls, TILOS
~~Linear Schedules, Etc.~~

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 11/11/2015
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

9

Evita Gomez

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Wednesday, November 11, 2015 12:28 PM
To: Evita Gomez
Subject: Re: Replace Concrete Barrier Route 101 BID DATE 11.19.15

Sorry not bidding. Thank you.

On Tue, Nov 10, 2015 at 3:27 PM, Evita Gomez <egomez@vikingbridges.com> wrote:

Good afternoon,

Please see attachment.

Thank you,

Evita Gomez

--
Romy Beltran
Owner

UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Joel Richardson

Company Name: AC DiKe

Address: 2788 Venture Dr
Lincoln Ca 95648

Phone: 916 645 7747 Fax: 916 645 9816

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____


By: [Signature] Date: 11-12-15
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

9



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

04-4G4604

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Ty Conner

Company Name: Austin Enterprise

Address: P.O. Box 81926

Bakersfield, CA 93380

Phone: 661-589-1001 Fax: 661-589-9904

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting: Bridge Joints, Soffit Openings

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

DBE

UDBE

DVBE

SBE


DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

6



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: DAVE JENNIE

Company Name: MIKE BROWN ELECTRIC

Address: 561-A MERCANTILE DR.
COTTI, CALIF 94931

Phone: (707) 792-8100 Fax: (707) 792-8110

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. ELECTRICAL

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: [Signature] Date: 11-13-15
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

6



PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Don

Company Name: Fanfa Inc

Address: 2401 Grant Ave

San Lorenzo ca 94580

Phone: 510-278-0418 Fax: 510-278-3095

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. NOT INTERESTED

By: [Signature] Date: 11-19-15
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

2

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDA6J424689

DATE, TIME	11/10 16:51
FAX NO./NAME	15104566356
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/10/2015 16:51
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	09:53	19252568357	42	02	OK	ECM
11/10	16:23	19093939363	34	02	OK	ECM
11/10	16:25	15302419647	41	02	OK	ECM
11/10	16:26	15598467610	34	02	OK	ECM
11/10	16:27	17078251769	35	02	OK	ECM
11/10	16:29	120695327744	00	00	BUSY	
11/10	16:30	15103839900	00	00	BUSY	
11/10	16:33	17072530131	00	00	BUSY	
11/10	16:41	15306740756	37	02	OK	ECM
11/10	16:51	15104566356	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:52
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:52
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/10/2015 16:52
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	16:22	18059290501	41	02	OK	ECM
11/10	16:23	19093939363	34	02	OK	ECM
11/10	16:25	15302419547	41	02	OK	ECM
11/10	16:26	15598467510	34	02	OK	ECM
11/10	16:27	17078251759	35	02	OK	ECM
11/10	16:29	120695327744	00	00	BUSY	
11/10	16:30	15103839300	00	00	BUSY	
11/10	16:33	17072530131	00	00	BUSY	
11/10	16:41	15306740756	37	02	OK	ECM
11/10	16:52	15593570851	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:29
FAX NO./NAME	120695327744
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:30
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME 11/10 16:30
FAX NO./NAME 15103839300
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:33
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:33
FAX NO./NAME	17072530131
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:38
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 11/10 16:38
FAX NO./NAME 19259567191
DURATION 00:00:53
PAGE(S) 02
RESULT OK
CHECK READABILITY OF TRANSMITTED PAGE(S) 01,02
MODE STANDARD



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting.

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME 11/10 16:42
FAX NO./NAME 18054560180
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

October 30, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

BROADCAST REPORT

TIME : 11/10/2015 16:42
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	15:32	15107270910	41	02	OK	ECM
11/10	15:33	6459618	01:49	02	OK	ECM
11/10	15:36	12099662643	33	02	OK	ECM
11/10	15:37	16263337843	14	00	CANCEL	
11/10	15:39	16024453955	00	00	BUSY	
11/10	15:40	14082984344	00	00	BUSY	
11/10	15:42	158669756748	00	00	BUSY	
11/10	15:42	14154677721	35	02	OK	ECM
11/10	15:44	15102220972	00	00	BUSY	
11/10	16:42	18054560180	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:45
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:45
FAX NO./NAME	15593476470
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/10/2015 16:45
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER. # : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	16:11	1530739352	00	00	BUSY	
11/10	16:12	15108953888	49	02	OK	ECM
11/10	16:14	151083259000	00	00	BUSY	
11/10	16:15	17607288996	00	00	BUSY	
11/10	16:17	12122448532	00	00	BUSY	
11/10	16:17	18583453737	46	02	OK	
11/10	16:19	131299973726	00	00	BUSY	
11/10	16:20	16508321736	00	00	BUSY	
11/10	16:21	15597322684	30	02	OK	ECM
11/10	16:45	15593476470	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/10/2015 16:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/10 16:49
FAX NO./NAME	18883666646
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

BROADCAST REPORT


TIME : 11/10/2015 16:49
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/10	15:59	16264801557	41	02	OK	ECM
11/10	16:01	17146463698	27	02	OK	ECM
11/10	16:02	17074474225	01:07	02	OK	ECM
11/10	16:05	1951500102	00	00	BUSY	
11/10	16:06	6912127	00	00	BUSY	
11/10	16:08	151027830695	00	00	BUSY	
11/10	16:09	16617228900	41	02	OK	ECM
11/10	16:38	19259567191	53	02	OK	
11/10	16:49	18883666646	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: STOLOSKI & GONZALEZ, INC.

Company Name: _____

Address: 727 MAIN ST.

HALF MOON BAY CA 94019

Phone: _____ Fax: (650) 726-9055

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

P

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:04
FAX NO./NAME	150868627999
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROE5J271642

DATE, TIME	11/11 08:06
FAX NO./NAME	7146520
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:10
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:09
FAX NO./NAME	14049203274
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01, 02
MODE	STANDARD

BROADCAST REPORT

TIME : 11/11/2015 08:16
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:04	150868627999	00	00	BUSY	
11/11	08:06	7146520	00	00	BUSY	
11/11	08:06	19256344339	33	02	OK	ECM
11/11	08:08	12097222227	01:03	02	OK	
11/11	08:09	14049203274	54	02	OK	
11/11	08:11	17078246854	28	02	OK	ECM
11/11	08:12	17076788384	36	02	OK	ECM
11/11	08:13	18887331360	42	02	OK	ECM
11/11	08:14	18668406786	47	02	OK	
11/11	08:16	15104741409	46	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:23
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:23
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/11/2015 08:27
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:17	19252568357	41	02	OK	ECM
11/11	08:19	16507269055	53	02	OK	ECM
11/11	08:20	4054180	41	02	OK	ECM
11/11	08:21	19254550325	40	02	OK	ECM
11/11	08:23	19512249797	00	00	BUSY	
11/11	08:24	13108626879	42	02	OK	ECM
11/11	08:25	15307955734	37	02	OK	ECM
11/11	08:26	17077683386	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:35
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:35
FAX NO./NAME	19096270999
DURATION	00:00:11
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:43
FAX NO./NAME	15106399116
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:45
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:45
FAX NO./NAME	19252491863
DURATION	00:00:28
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

BROADCAST REPORT

TIME : 11/11/2015 08:45
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:41	17075718223	36	02	OK	ECM
11/11	08:43	15106399116	00	00	BUSY	
11/11	08:44	17078649956	33	02	OK	ECM
11/11	08:45	19252491863	28	00	NG	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	11/11 08:57
FAX NO./NAME	155597322684
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/11/2015 08:57
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:28	19093914472	29	02	OK	ECM
11/11	08:29	16615899509	01:04	02	OK	ECM
11/11	08:30	15106562397	29	02	OK	ECM
11/11	08:31	19725062796	01:14	02	OK	ECM
11/11	08:33	19259782063	36	02	OK	ECM
11/11	08:35	19096270999	11	00	NG	
11/11	08:35	19093731785	55	02	OK	ECM
11/11	08:38	12099449569	34	02	OK	ECM
11/11	08:39	17077928110	30	02	OK	ECM
11/11	08:40	14158212027	53	02	OK	ECM
11/11	08:57	155597322684	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:03
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 11/11 08:02
FAX NO./NAME 16263337843
DURATION 00:00:44
PAGE(S) 02
RESULT OK
CHECK READABILITY OF TRANSMITTED PAGE(S) 02
MODE STANDARD



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier Striping, Lightin-

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:05
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:05
FAX NO./NAME	16024453955
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 11/11 08:06
FAX NO./NAME 14082984344
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:09
FAX NO./NAME	15102220972
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/11/2015 08:09
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	07:56	15107270910	34	02	OK	ECM
11/11	07:58	6459618	01:48	02	OK	ECM
11/11	08:00	12099662643	32	02	OK	ECM
11/11	08:01	18054560180	50	02	OK	ECM
11/11	08:02	16263337843	44	02	OK	
11/11	08:05	16024453955	00	00	BUSY	
11/11	08:06	14092984344	00	00	BUSY	
11/11	08:07	18669756748	42	02	OK	ECM
11/11	08:08	14154677721	30	02	OK	ECM
11/11	08:09	15102220972	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	11/11 08:16
FAX NO./NAME	16192322112
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:19
FAX NO./NAME	161578587477
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/11/2015 08:23
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:10	12062033698	34	02	OK	ECM
11/11	08:11	18316340271	01:05	02	OK	ECM
11/11	08:13	16192583515	31	02	OK	ECM
11/11	08:14	15306722411	43	02	OK	ECM
11/11	08:16	16192322112	00	00	BUSY	
11/11	08:17	17072759025	33	02	OK	ECM
11/11	08:19	161578587477	00	00	BUSY	
11/11	08:19	18894490540	42	02	OK	ECM
11/11	08:20	18663666646	45	02	OK	
11/11	08:22	19256715472	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:32
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:32
FAX NO. /NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

BROADCAST REPORT

TIME : 11/11/2015 08:36
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:23	17602308010	42	02	OK	ECM
11/11	08:25	16264801557	41	02	OK	ECM
11/11	08:26	15593746470	37	02	OK	ECM
11/11	08:27	17146463698	28	02	OK	ECM
11/11	08:29	17074474225	41	02	OK	ECM
11/11	08:30	19515060102	41	02	OK	ECM
11/11	08:32	6912127	00	00	BUSY	
11/11	08:33	19259567191	45	02	OK	
11/11	08:34	15102783095	01:02	02	OK	ECM
11/11	08:36	16617228900	41	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:41
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:41
FAX NO./NAME	15108325900
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:43
FAX NO. /NAME	17607288996
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:44
FAX NO. /NAME	12122448532
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:52
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	11/11 08:52
FAX NO./NAME	153024196417
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:55
FAX NO. /NAME	12095327744
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 08:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 08:57
FAX NO. /NAME	15103839300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 09:12
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	11/11 09:12
FAX NO. /NAME	16508321736
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

BROADCAST REPORT

TIME : 11/11/2015 09:12
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:37	15104656356	26	02	OK	ECM
11/11	08:38	15307439352	27	02	OK	ECM
11/11	08:39	15108953888	50	02	OK	ECM
11/11	08:41	15108325900	00	00	BUSY	
11/11	08:43	17607288996	00	00	BUSY	
11/11	08:44	12122448532	00	00	BUSY	
11/11	08:44	18583453737	45	02	OK	
11/11	08:46	13129973726	30	02	OK	ECM
11/11	08:48	15597322684	27	02	OK	ECM
11/11	09:12	16508321736	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/11/2015 09:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	11/11 09:16
FAX NO. /NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting,

BROADCAST REPORT

TIME : 11/11/2015 09:16
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/11	08:49	18059290501	41	02	OK	ECM
11/11	08:50	19093939363	35	02	OK	ECM
11/11	08:52	153024196417	00	00	BUSY	
11/11	08:52	15598467610	40	02	OK	ECM
11/11	08:54	17078251769	36	02	OK	ECM
11/11	08:55	12095327744	00	00	BUSY	
11/11	08:57	15103839300	00	00	BUSY	
11/11	08:58	15306740756	32	02	OK	ECM
11/11	08:59	17072530131	49	02	OK	ECM
11/11	09:16	15593570851	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Frank Medina Gen. Engineering	10096 Ahart Rd. Oroville, CA	(530)743-0744	Apex's quote was higher by by \$1,240, but required 2 less nights of traffic control (Quote Attached)
Oliveira Fence Inc.	293 Brokaw Rd. Santa Clara, CA	(408)727-3811	North American's quote was low by \$490 (Quote Attached)
Cirimele Electric	607 Marina Way South Richmond, CA	(510)620-1153	Mike Brown's quote was low by \$8,209 (Quote Attached)
Schotka Construction	5555 Napa-Vallejo Highway American Canyon, CA	(707)265-6977	Statewide's quote was low by \$9,277 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Apex Fence Company	19896 Alexander Ave. Anderson, CA	(530)365-3316	Quote Attached, See Attachment "C"
North American Fence & Railing	515 23rd Ave. Oakland, CA	(510)436-0755	Quote Attached, See Attachment "C"
Mike Brown Electric	561 Mercantile Dr. Cotati, CA	(707)792-8100	Quote Attached, See Attachment "C"
Statewide Traffic Safety	130 Grobrie Court Fairfield, CA	(707)864-9952	Quote Attached, See Attachment "C"

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 11/19/15
 Bid Date: 11/19/15

PROJECT: 04-4G4604

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 10 DAYS Back Charges: No Retention Withhold: No Bond Premium: 2 1/2 %
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

EMAIL TO BREAKUP PACKAGE

24 HR NOTIFICATION IF SUBCONTRACT WRITTEN

Item No.	Item	Item Price	Unit	Qty	Total
22	TREATED WOOD WASTE	1.00	LB	13500	\$13,500.00
24	REMOVE GUARDRAIL 2 TC	10.00	LF	870	\$8,700.00
83	MIDWEST GUARDRAIL 7 WPST 2 TC	36.00	LF	650	\$23,400.00
84	VEGETATION CONTROL 2 TC	75.00	SQYD	160	\$12,000.00
85	TUBULAR BICYCLE RAILING	150.00	LF	649	\$97,350.00
86	TRANSITION RAIL WB-31 2 TC	3600.00	EA	8	\$28,800.00
87	END ANCHOR ASSEM SFT	1000.00	EA	1	\$1,000.00
88	ALT INLINE TERM SYS	3400.00	EA	2	\$6,800.00
89	ALT FLARED TERM SYS	3400.00	EA	2	\$6,800.00
94	CA ST-10 BRIDGE RAIL 2 TC	400.00	LF	122	\$48,800.00
	EXCLUDE ANCHOR BOLTS				
			TOTAL		\$247,150.00

101,100

OLIVEIRA FENCE, INC.

38 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050
 Women Owned Business Enterprise
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SWBE
 Oliveira Fence is part of the Laborers Union
 DUNS No. 088832910

*(408) 727-3811 * Fax (408) 727-2690 *email julie@oliveirafenceinc.com
 State of California Certification No.REF-0023017 SBE
 DIR No. 1000003214
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

<p>Company: Attn: Estimating Department Project: Caltrans Contract No. 04-4G4604 Location: Marin County, CA Estimator: Debbie Garcia</p>	<p>Bid Date: 11/19/2015 Addenda Noted: 1 Move-Ins Included: 2 move-ins Additional Move-ins: \$500.00 each Manufactures' Lead Time:6-8 weeks for shop drawing 12-14 weeks for fabrication after approved submittals</p>
---	---

Bid Item	Description	Number of	Type	Unit Price	Total Price
85	To furnish and install tubular bicycle railing. Galvanized	649	LF	\$ 113.25	\$ 73,499.25
94	To furnish and install California ST-10 Bridge Rail (Modified) Galvanized and Painted. Embeds provided, but set by others.	122	LF	\$ 250.00	\$ 30,500.00
92	To furnish and install lower rail galvanized per B11-64 standard plans per 2010 Caltrans Plans listed under concrete barrier Type 80 item modified lower railing only.	323	LF	\$ 81.60	\$ 26,356.80
				Total Amount:	\$ 130,356.05

Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost.
 We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed.
PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or in out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post. Procedurc Memorandum Calculations. Excludes Windload Calculations.

CIRIMELE a woman owned company

Cirimele Electric Works, Inc. DBE 13624
 Lic # 583023 DIR Reg# 10000008024
 Estimating 510-620-1153

Project: bridge railings.
 Location: 04-Mrn-101-1.5/14.0
 Date & Time: 11-19-15 @ 2PM
 Contract: 04-4G4604

ITEM	Description	Quantity	Price	Total
103	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM	1.00	500.00 LS	500.00
104	LIGHTING	1.00	93,500.00 LS	93,500.00
			-	-
			-	-
			-	-
TOTAL			\$	94,000.00

Scope of Work

- | | | |
|-----|----|---|
| YES | NO | |
| X | | Addendums Noted 1 |
| | X | Staking and Layout |
| | X | Testing and Inspection Fees |
| | X | Permits and Bonds |
| | X | Traffic Control <i>Including Flaggers 12-16 Day but will try to work behind you K-Rails</i> |
| | X | Barrier Foundations |
| | X | Off haul of Spoils |
| | X | Removal and Placement Asphalt, Sidewalk and Concrete |
| | X | Removal/Demo of Existing Signal and Lighting Foundations |
| | X | Regulatory Signs and striping |
| | X | Handling of any hazardous materials and dust control |
| | X | Erosion Control and Storm Water Pollution Control Measures |
| | X | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
| | X | Irrigation and/or landscape electrical or repair |
| X | | Furnish and Install Signal with Foundation |
| X | | Pull Box and Conduit Installation |
| X | | Trenching and Backfill for our Conduits |
| X | | Furnish and Install Conductors as shown on the Plans |

Clarification

- Bids are based solely on the work shown on Electrical Sheet(s) E-1 through E-8
- 1 Proposal based on working std 40-hrs, 5 day work week and mutually acceptable schedule
 - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
 - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
 - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
 - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
 - 6 CEW will have complete and unimpeded access to our entire work area
 - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
 - 8 Any contact Maintenance period is not included
 - 9 No retention on Mobilization or Materials on Hand
 - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and omissions will result in extra costs over and above the cost heretofore described.


Schotka Construction, Inc.

Project: Replace Railings, Marin County 04-4G4604
 Bid date: November 19, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
4	Construction Area Signs	1 LS	\$17,950.00	\$ 17,950.00
7	Channelizer Surface-mounted	120 EA	\$30.00	\$ 3,600.00
11**	Temp Alt Crash Cushion	16 EA	\$8,000.00	\$128,000.00
29	Remove Roadside Sign	6 EA	\$100.00	\$ 600.00
73	Furnish SS Sign (.063)unfr	42 SQFT	\$20.00	\$ 840.00
74	Furnish SS Sign (.080)unfr	46 SQFT	\$20.00	\$ 920.00
75	Metal Rail Mounted Sign	1140 LBS	\$30.00	\$ 34,200.00
76	Roadside Sign one post	1 EA	\$400.00	\$ 400.00
82	Delineator Class 1	31 EA	\$50.00	\$ 1,550.00
106	Retroreflective Sheeting Type XI	740 SQFT	\$5.00	\$ 3,700.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. ** Contractor to furnish water for Item 11. Price assumes a maximum of 9 units onsite at any one time.
4. Item 4 includes covering signs upon installation only signs indicated on CS Plans
No CMS boards, No daily traffic control
5. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. One addenda acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any subcontract.
9. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
10. We are a union contractor.

63,760

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka Email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
 Phone 707-265-6977 Fax 707-265-6856

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 1002799
 UNION CONTRACTOR

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

QUOTATION: CONTRACT NO. 04-4G4604; FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY AT VARIOUS LOCATIONS FROM SPENCER AVENUE OVERCROSSING TO NORTH BRANCH GALLINAS CREEK BRIDGE. IN DISTRICT 04 ON ROUTE 101


DIR # 100000 7379

BID DATE: November 19, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
22	13500	LB	TREATED WOOD WASTE	\$0.10	\$1,350.00
24	870	LF	REMOVE GUARDRAIL	\$7.00	\$6,090.00
83	650	LF	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	\$32.00	\$20,800.00
84	160	SQYD	VEGETATION CONTROL (MINOR CONCRETE)	\$175.00	\$28,000.00
86	8	EA	TRANSITION RAILING (TYPE WB-31)	\$4,000.00	\$32,000.00
87	1	EA	END ANCHOR ASSEMBLY (TYPE SFT)	\$1,000.00	\$1,000.00
88	2	EA	ALTERNATIVE IN-LINE TERMINAL SYSTEM	\$4,000.00	\$8,000.00
89	2	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	\$2,500.00	\$5,000.00
INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$4,000.00 EA. ESTIMATED TRAFFIC DAYS (8) DOESN'T INCLUDE GRADE FOR VEGETATION CONTROL PRIME TO SUPPLY WATER					
TOTAL					\$102,240.00

SINCERELY,
 APEX FENCE CO., INC.


 DAVID PARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT



North American Fence & Railing, Inc. Lic. # 961501
Local Union 304, Oakland SLBE Certification #5389/DIR# 1000006370
DGSSB Certified #1795892, WBE/DBE CUCP Certified #40456
515 23rd Ave, Oakland, CA 94606 Tel (510) 436-0755 Fax (510) 534-5405

→ **REVISED**

Date: 11/19/2015
To: Bidding Contractor
Attn: Estimating
Project: DOT 04-4G4604 Remove existing and construct new bridge railings
Specification section reference: Section 83
Addendum noted: 1

North American Fence proposes to supply and install bicycle and bridge railing. Post pockets/block outs will be by others. Embed bolts will be supplied (with template) by North American Fence and installed by others.
→ Concrete work for bid item 94 will be by others and not included in this pricing.

Bid item:
(85) TUBULAR BICYCLE RAILING LF: 649 Unit Price: \$114.00
Item Total: \$73,986.00

Bid item:
(94) CALIFORNIA ST-10 BRIDGE RAIL LF: 122 Unit Price: \$242.00
Item Total: \$29,524.00

103,510

Notes and Exclusions:

Price includes 1 move in per bridge. Each extra move in is \$955.00

Exclusions:

1. All permits, engineering, testing, inspections, signage and traffic control.
2. Tubular bike railing cannot be purchased without the chain link items.
3. Cost of Bonds. Add 2% for Bond.
4. OCIP insurance, safety training on or offsite.
5. OCIP/CCIP admin. Fee of \$300.00 for contracts under \$5,000.00
6. Supply, installation of rental or temporary construction fence.
7. Removal of spoils, clearing, grading, grubbing, survey and staking of fence line.
8. Private underground utility repairs and locates, including irrigation systems.



Mike Brown Electric Co.

561-A Mercantile Dr.
Cotati, CA 94931-3040
(707) 792-8100 · FAX: (707) 792-8110
Cont. Lic. #306767
D.I.R #1000000469 – exp. 6/30/2016

PROJECT: 04-Mrn-101-1.5/14.0
LOCATION: Marin
BID DATE: 11/19/2015
CONTRACT: 04-4G4604

Date: November 19, 2015
To: General Contractors
From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(103)	Maintain Existing Traffic Management Systems	Lump Sum	Lump Sum	530. ⁰⁰
(104)	Lighting	Lump Sum	Lump Sum	85,291. ⁰⁰
				<u>85,791.⁰⁰</u>

Total Base Bid:

- Note:
- Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
 - Traffic Control for standing poles only ^(WE USE) (2) days. Conduit will be installed when General is doing barrier work – Traffic control by General at that Time

Addenda's Noted: (

- Excludes:**
- 1) Layout/Staking
 - 2) Permits/Fees including Caltrans
 - 3) Bond
 - 4) Traffic Control Plans
 - 5) P.G. & E. Fees (if any)



Proposal/Quote

Statewide - Fairfield

License # 975518
 130 Grobric Court
 Fairfield, CA 94533
 Ph (707) 864-9952
 Fax (707) 864-9956

BID DATE: 11/19/15

CONTRACT INFO
 04-4G4604

PROPOSAL: 106182

ESTIMATOR
 Gary Morris

CLIENT: EST
 ESTIMATING DEPARTMENT

PROJECT:
 04-4G4604
 04-MRN-101-1.5/14.0
 CDOT
 MARIN COUNTY, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

004	CONSTRUCTION AREA SIGNS	1 LS	14985.00/LS	14,985.00
	SPECIFICATIONS: ITEMS #4 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT			
005	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)	1 LS	0.000/LS	
007	CHANNELIZER (SURFACE MOUNTED)	120 EA	33.000/EA	3,960.00
	SPECIFICATIONS: ITEMS #7 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC MUST BE DONE INCONJUNCTION WITH ITEM #11 EXCLUSIONS: EXCLUDES TRAFFIC CONTROL			
011	TEMPORARY ALTERNATIVE CREASH CUSHIONS ABSORB 350 (SEE ATTACHMENT FOR RATES)	1 LS	0.000/LS	
	EXCLUSIONS: EXCLUDES TRAFFIC CONTROL			
029	REMOVE ROADSIDE SIGN	6 EA	110.000/EA	660.00
	SPECIFICATIONS: MUST BE DONE INCONJUNCTION WITH OTHER ITEMS OF WORK EXCLUSIONS: EXCLUDES TRAFFIC CONTROL			

CONTRACT INFO
4G4604

Proposal/Quote

106182

Page 2

11/11/15

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
030	REMOVE BRIDGE MOUNTED SIGN SPECIFICATIONS: MUST BE DONE INCONJUNCTION WITH ITEM #70 EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ANY AND ALL ELECTRICAL	2 EA	2956.000/EA	5,912.00
069	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	5627 LBS	5.100/LBS	28,697.70
070	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY) EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ANY AND ALL ELECTRICAL	5627 LBS	4.570/LBS	25,715.39
071	FURNISH FORMED PANEL SIGN (OVERHEAD)	250 SF	14.270/SF	3,567.50
072	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	400 SF	24.450/SF	9,780.00
073	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	42 SF	9.000/SF	378.00
074	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	48 SF	9.840/SF	472.32
075	METAL (RAIL MOUNTED SIGN) EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT	1140 LBS	21.000/LBS	23,940.00
076	ROADSIDE SIGN - ONE POST EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT	1 EA	550.000/EA	550.00
077	INSTALL SIGN PANEL ON EXISTING FRAME EXCLUSIONS: EXCLUDES TRAFFIC CONTROL	250 SF	22.000/SF	5,500.00
082	DELINEATOR (CLASS 1) EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT	22 EA	72.000/EA	1,584.00
106	RETROREFLECTIVE SHEETING (TYPE XI)	740 SF	5.460/SF	4,040.40
TOTAL BID:				\$129,742.31

Signed: _____

Dated: _____

Title: _____

54,483

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

VIKING

CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REPLACE CONCRETE BARRIER ON ROUTE 101 IN MARIN COUNTY
ENGINEER'S ESTIMATE: \$9,000,000
BID DATE: THURSDAY, NOVEMBER 19, 2015 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprise's, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Ready Mix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Jack Shewmaker
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



11/5/15

TRADE PUBLICATION

DATES PUBLISHED



11/9/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, November 03, 2015 8:56 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - Replace Concrete Barrier on Route 101 in Marin County

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **11/3/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Replace Concrete Barrier on Route 101 in Marin County**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 11/3/2015 8:55:37 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Replace Concrete Barrier on Route 101 in Marin County

City/Location: **Marin**
County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Thursday 11/19/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vivkingbridges.com

Published on 11/3/2015 9:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
ent: Tuesday, November 03, 2015 8:56 AM
To: Evita Gomez
Subject: Copy of your DBE Ad - Replace Concrete Barrier on Route 101 in Marin County

Date Of Advertisement Placement: 11/3/2015 8:55:37 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Replace Concrete Barrier on Route 101 in Marin County

City/Location: **Marin**
County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Thursday 11/19/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741

Phone: (916) 852-5530 **Fax:** (916) 852-5533

Randy Jenco

rjenco@vivkingbridges.com

Published on 11/3/2015 9:00:00 AM

by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications

located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, November 03, 2015 8:56 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Replace Concrete Barrier on Route 101 in Marin County

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

rjenco@vivkingbridges.com

Bill To:
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/03/2015 08:49 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Replace Concrete Barrier on Route 101 in Marin County

Bid/Contract

04-4G4604

Awarding Agency

California Department of Transportation

Project Location

Marin , Marin County, CA

Bid Date

11/19/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/03/2015 08:49 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Replace Concrete Barrier on Route 101 in Marin County

Bid/Contract

04-4G4604

Awarding Agency

California Department of Transportation

Project Location

Marin , Marin County, CA

Bid Date

11/19/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/03/2015 08:49 AM.

Viking Construction Company is seeking
DBE s in Marin -
dbegoodfaith.com/ads/Replace-Co...

08:11 AM - 03 Nov 2015



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
11/03/2015 08:49 AM

Order No.
772-33861

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Replace Concrete Barrier on Route 101 in Marin County

Project/Contract #
04-4G4604

Transaction Summary

Bronze Package	\$30.00
■ Focus Journal Notice	
■ Trade Journal Notice	
TOTAL: \$30.00	

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4G6404. 10 results found.

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 11/03/2015

Contractor: Bugler Construction, Inc **Contact:** Glenn Bugler

Address: 4847 Hopyard Rd. Suite 4-395 Pleasanton, CA, 94588

Phone: (925) 416-0700 **Fax:** (925)416-7746 **Email:** BUGLERCONST@COMCAST.NET

Services needed: Equipment rental, construction area signs, traffic control, PCMS, remove and replace pavement markings, k rail, prepare WPCP, jobsite management, erosion control, street sweeping, active treatment system, irrigation work, grind asphalt, clear and grub, planting, asphalt and dike, supply steel pile, supply concrete, 42" drilled hole, rebar, clean and paint steel pile, RCP, horizontal drains, MBGR and end treatments, lighting, modify lighting and trucking services.

Requirements: Bugler Construction, Inc. is signatory to the Carpenters, Laborers, Operating Engineers and Cement Mason Unions. Subcontractors must possess a current California Contractors License, be registered with the DIR, have insurance and workers compensation insurance that meet Bugler's requirements. 100% performance and payment bonds may be required for the full amount of subcontract price. Bugler will provide assistance in obtaining bonding and insurance. Bugler will also provide assistance in obtaining access of lines of credit, equipment, supplies, materials or other technical assistance to all potential subcontractors and suppliers. Bugler is willing to break out smaller portions of work for all qualified suppliers and subcontractors to participate. Plans and specifications are available for viewing at our Pleasanton Office or at

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Bugler Construction will work with all qualified firms seeking work on this project and is an Equal Opportunity Employer.

Date posted: 10/27/2015

Contractor: Granite Construction Company **Contact:** Teresa Rothney

Address: 715 Comstock Street Santa Clara, Ca 95054

Phone: 408-327-7013 **Fax:** 408-327-7090 **Email:** teresa.rothney@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: STEEL SOLDIER PILES ; TIMBER LAGGING ; PIPE SUPPLIER; FENCING SUPPLIER ; GUARD RAILINGS & BARRIERS SUPPLIER ; ELECTRICAL & SIGNALS SUPPLIER ;

CONSTRUCTION AREA SIGNS ; TRAFFIC CONTROL SYSTEM ; PLANE ASPHALT CONCRETE ; CLEARING & GRUBBING ; ROADWAY EXCAVATION ; STRUCTURE EXCAVATION ; STRUCTURE BACKFILL ; HIGHWAY PLANTING ; SOIL AMENDMENTS ; HYDROSEEDING ; IRRIGATION SYSTEM ; TEMPORARY EROSION CONTROL ; PAVEMENT REINFORCING FABRIC ; PLACE ASPHALT CONCRETE DIKE & MISC ; CAST-INDRILLED-HOLE CONCRETE PILING ; MINOR CONCRETE STRUCTURE ; REINFORCING STEEL ; ROADSIDE SIGN ; CLEAN & PAINT STEEL ; REINFORCED CONCRETE PIPE ; MISC IRON & STEEL FRAME, COVER & GRATE ; TEMPORARY FENCING ; METAL BEAM GUARD RAILING ; METAL RAILING ; CONCRETE BARRIER ; THERMOPLASTIC TRAFFIC STRIPING & MARKIN ; LIGHTING ; Lead Compliance ; SWPPP Planning ; STREET SWEEPING TRUCK ; TRUCK BROKER

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5 with the DIR <https://efiling.dir.ca.gov/PWCR/Search.action>. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 10/21/2015

Contractor: Thompson Builders Corporation **Contact:** Dalia Nieto

Address: 250 Bel Marin Keys Boulevard, Building A Novato, CA 94949

Phone: 415-456-8972 **Fax:** 415-459-0665 **Email:** dalian@tbcorp.com

Services needed: Project Details SCOPE: Soldier Pole-Secant Wall, Surfacing Roadway & Electrical Work in San Mateo County in Woodside at Route 84/280 Separation. ESTIMATE: \$4,180,000
GOAL: 10% DBE LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; TEMPORARY TRAFFIC SCREEN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) ; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY ACTIVE TREATMENT SYSTEM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON DRAINAGE CLEANOUT; DESTROY WELL; REMOVE CHAIN LINK FENCE; REMOVE GUARDRAIL; REMOVE IRRIGATION FACILITY; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE ROADSIDE SIGN; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT; REMOVE INLET; RELOCATE ROADSIDE SIGN-ONE POST; MODIFY INLET TO MANHOLE; COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING; ROADWAY EXCAVATION ; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; ROADSIDE CLEARING; SOIL AMENDMENT; SLOW-RELEASE FERTILIZER; PLANT (GROUP I); PLANT (GROUP B); PLANT ESTABLISHMENT WORK; WOOD MULCH; FOLIAGE PROTECTOR; 1 1/2" REMOTE CONTROL VALVE; BATTERY POWERED IRRIGATION CONTROLLER; 1" BACKFLOW PREVENTER; BACKFLOW PREVENTER ENCLOSURE; RISER SPRINKLER ASSEMBLY; DRIP VALVE ASSEMBLY; 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE); 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE); 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE); QUICK COUPLING VALVE; CHECK VALVE; BALL VALVE; MOVE-IN/MOVE-OUT (EROSION

CONTROL); HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; 630 INCORPORATE MATERIALS; HOT MIX ASPHALT (TYPE A) TON 560; ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) TON 1.7; GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING GRID) SQYD 1,620; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE C) ; PLACE HOT MIX ASPHALT DIKE (TYPE F); TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (2-HP 12 X 84); STEEL SOLDIER PILE (W 18 X 106); 42" DRILLED HOLE LF 3,041; STRUCTURAL CONCRETE, RETAINING WALL CY 9; STRUCTURAL CONCRETE, BARRIER SLAB CY 288; MINOR CONCRETE (MINOR STRUCTURE) CY 3.2; BAR REINFORCING STEEL (RETAINING WALL) LB 778; FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) SQFT 15; ROADSIDE SIGN - ONE POST EA 1; INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) ; TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE SQFT 127; 8" ALTERNATIVE PIPE CULVERT LF 59; 18" REINFORCED CONCRETE PIPE LF 15; 24" REINFORCED CONCRETE PIPE LF 2.5; GEOCOMPOSITE DRAIN SQFT 5,468 ; FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN) LF 1,844; DRILL HOLE (HORIZONTAL DRAIN); MINOR CONCRETE (GUTTER DEPRESSION) CY 2.3; MISCELLANEOUS IRON AND STEEL LB 920; CHAIN LINK FENCE (TYPE CL-6) LF 93; DELINEATOR (CLASS 1) EA 17; MIDWEST GUARDRAIL SYSTEM (WOOD POST) ; VEGETATION CONTROL (MINOR CONCRETE) ; TUBULAR BICYCLE RAILING; ALTERNATIVE CRASH CUSHION (TEST LEVEL 2) ; CONCRETE BARRIER (TYPE 60); CONCRETE BARRIER (TYPE 736 MODIFIED); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE LF 320; 8" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4); THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (RETROREFLECTIVE); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM; LIGHTING (TEMPORARY) LS LUMP SUM; MODIFY LIGHTING; WATER METER CHARGES; IRRIGATION WATER SERVICE CHARGES LS LUMP SUM ; MOBILIZATION.

Requirements: We are signatory to both the Carpenters Collective Bargaining Agreement and the Laborers Collective Bargaining Agreement. Certification of insurance for General Liability and Workers Compensation are required. A Waiver of Subrogation will also be required with all Subcontract Agreements. Subcontractors faithful performance and payment bonds in the amount of the subcontract price will be required. Reasonable market rate bond premium will be reimbursed by Thompson Builders Corporation. TBC is willing to discuss breaking down bid items into economically feasible units for minority participation. Our estimating department is available for assistance with bonding, lines of credit, insurance, equipment, supplies and/or materials. The Small Business Administration (www.sba.gov), the California Dept. of General Services (www.dgs.ca.gov) and U.S. Dept. of Transportation Office of Small and Disadvantaged Business Utilization (www.osdbu.dot.gov) may also be able to offer financial assistance and/or information regarding insurance and bonding. Plans and specs may be viewed in our office at 250 Bel Marin Keys Blvd., Bldg. A, Novato Monday through Friday from 7:30 AM to 4:30 PM or can be e-mailed upon request. *No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)] *No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. *This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

Date posted: 10/20/2015

Contractor: Granite Rock Company **Contact:** Rob Snyder

Address: 120 Granite Rock Way San Jose, CA 95136

Phone: (408) 574-1400 **Fax:** (408) 365-9548 **Email:** estimating@graniterock.com

Services needed: Certified DBE firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: Construction Area Signs, AC Dike, Traffic

Control, Striping, WPCP, Erosion Control, Temporary Active Treatment System, Asbestos Compliance Plan, Tree Removal, Destroy Well, Planting & Irrigation, Paving Grid, Ground Anchors, Drilled Hole, Supply Steel Soldier Piles, Rebar, Supply Timber Lagging, Clean & Paint Soldier Piling, Prepare & Stain Concrete, Horizontal Drains, Chain Link Fence, Guardrail, Tubular Bicycle Railing, Electrical & Lighting, Welding and Trucking.

Requirements: Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Plans and specifications can be downloaded on-line with Caltrans, or at our offices, but please contact our estimating office for assistance. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Items of work can be broken down to facilitate DBE participation. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an equal opportunity employer.

Date posted: 10/26/2015

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK ? MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured;

including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/08/2015

Contractor: Condon-Johnson & Associates, Inc. **Contact:** Clif Coran

Address: 480 Roland Way, Suite 200 Oakland, CA 94621

Phone: 510-636-2100 **Fax:** 510-568-8569 **Email:** ccoran@condon-johnson.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR Contract No. 04-4G6404 Construction on State Highway in San Mateo County in Woodside at Route 84/280 Separation Bid Date: Tuesday, November 3, 2015 @ 2:00 P.M. DBE Goal 10% Condon-Johnson is willing to further break down items into economically feasible units to facilitate and encourage DBE participation. We are requesting quotes on the following material supply items and scopes of work, including but not limited to: Construction Area Signs, SWPPP, Lead Compliance Plan, Traffic Control Systems/ Portable Message Signs, Temporary Railing (Type K) with Traffic Screen, Permanent/Temporary Erosion Control, Structure Excavation/Backfill, Landscaping and Irrigation, Minor Concrete, Reinforcing, Soldier Pile Supply and Painting, Misc. Iron, Clearing and Grubbing, Roadway Excavation, Hot Mix Asphalt, AC Dike, Furnish Timber Lagging, Prepare and Stain Concrete, Horizontal Drain, Tubular Bicycle Railing, Permanent and Temporary Traffic Striping and Control, Street Sweeping, Temporary Active Treatment System, Abestos Compliance Plan, Temporary Fence, Treated Wood Waste, Destroy Well, Remove and Install Fencing, Remove and Install MBGR, Concrete Barrier, Remove and Install Drainage Pipe and Facilities, Cold Plane Asphalt, Remove Thermo Plastic, Remove and Install Roadside Signs and Lighting

Requirements: Plans and specifications are available for view in our office. We are available to assist you in such matters as clarifying questions regarding the scope of work, obtaining plans and specifications, bid preparation, obtaining bonds, lines of credit, or insurance as required by contract. Must be properly licensed for the type of work performing and may be required to furnish bonding for insurance, equipment, material and/or supplies. For assistance or if there are questions please contact us. Estimator: Clif Coran email:ccoran@condon-johnson.com. CONDON-JOHNSON & ASSOCIATES, INC. 480 Roland Way, Ste. 200, Oakland, CA 94621 Phone (510) 636-2100 Fax (510) 568-8569 An Equal Opportunity Employer

Date posted: 10/07/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan

Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010

Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com

Services needed: Disney Construction, Inc. is requesting qualified DBEs and all other subcontractors & suppliers for trades that include (but are not limited to): Construction Road Signs, Traffic Control, Striping, Bar Reinforcing Steel, Planting, Soil Amendments, Hydroseeding, Asphalt Paving, SWPPP.

Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance, worker's compensation meeting Disney Construction's requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need

assistance.

Date posted: 10/02/2015

Contractor: Valentine Corporation **Contact:** Kevin Dang

Address: 111 Pelican Way San Rafael, California, 94901

Phone: (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** kdang@valentinecorp.com

Services needed: SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS.

Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE, CHANNELIZER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE, TREATED WOOD WASTE, ABANDON DRAINAGE CLEANOUT, DESTROY WELL, REMOVE CHAIN LINK FENCE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT, REMOVE INLET, RELOCATE ROADSIDE SIGN-ONE POST, MODIFY INLET TO MANHOLE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE BACKFILL, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, ROADSIDE CLEARING, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT, PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, 1 1/2" REMOTE CONTROL VALVE, BATTERY POWERED IRRIGATION CONTROLLER, 1" BACKFLOW PREVENTER ASSEMBLY, BACKFLOW PREVENTER ENCLOSURE, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, 3/4" PLASTIC PIPE, 1" PLASTIC PIPE, 1 1/4" PLASTIC PIPE, QUICK COUPLING VALVE, CHECK VALVE, BALL VALVE, MOVE-IN/MOVE-OUT, HYDROMULCH, FIBER ROLLS, HYDROSEED SQFT, COMPOST SQFT, INCORPORATE MATERIALS, HOT MIX ASPHALT, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER, DATA CORE, PLACE HOT MIX ASPHALT DIKE, PLACE HOT MIX ASPHALT DIKE, TACK COAT TON, GROUND ANCHOR, STEEL SOLDIER PILE, STEEL SOLDIER PILE, 42" DRILLED HOLE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE, BAR REINFORCING STEEL, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, INSTALL SIGN, TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, PREPARE AND STAIN CONCRETE, 8" ALTERNATIVE PIPE CULVERT, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, GEOCOMPOSITE DRAIN, FURNISH AND INSTALL DRAIN PIPE, DRILL HOLE, MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, CHAIN LINK FENCE, DELINEATOR, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, TUBULAR BICYCLE RAILING, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER, CONCRETE BARRIER, 4" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING, MODIFY LIGHTING, WATER METER CHARGES, IRRIGATION WATER SERVICE CHARGES and MOBILIZATION Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Requirements: Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment,

supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project

Date posted: 10/01/2015

Contractor: RGW Construction, Inc. **Contact:** Andy Eldridge

Address: 550 Greenville Road Livermore, CA 94550

Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** andrew.eldridge@rgwconstruction.com

Services needed: RGW is seeking qualified DBE Subcontractors and Suppliers for Requesting Sub-quotes for the following items of work(including but not limited to): Fabric & Oils, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition, Clear & Grub, Roadway Excavation, Structure Excavation/backfill, Landscaping, Hydroseeding, Erosion Control, Irrigation, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel, Clean & Paint Steel, Concrete Curb & Sidewalk Misc., Fencing, Object Marker, MBGR, Metal Railing, Concrete Barrier, Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, Signal and Lighting, Message Signs, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground).

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.

Date posted: 09/28/2015

[Home](#) -» [Contract Awards and Services](#) -» **Advertised Projects This Week**

Your request for assistance on 04-4G4604 has been submitted.

[Return to advertised projects](#)

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4G4604

28 Opt-in records found.

04-4G4604	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends for demolition off-hauling, along with Transfers, Double bottoms, Semi bottoms and 45' Semi Flatbeds for hauling K-Rails.	
04-4G4604	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-4G4604	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4G4604	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joints, Soffit Openings	
04-4G4604	Statewide Traffic Safety & Signs, Inc.	
	130 Grobriec Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	

	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
04-4G4604	<p>M & B ENTERPRISES</p> <p>6676 Harrington Avenue. ARBUCKLE, CA 95952</p> <p>Phone: 530-682-8032 Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-4G4604	<p>Mike OBrien Specialized Hauling</p> <p>1459 18th St. #162 San Francisco CA 94107</p> <p>Phone: 4158212025 Fax Number: 4158212027</p> <p>Disadvantaged status:</p> <p>Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available</p>
04-4G4604	<p>Capo Projects Group</p> <p>31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675</p> <p>Phone: (949)276-6538 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews</p>
04-4G4604	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p>

	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-4G4604	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
04-4G4604	<p>Mike Brown Electric Co.</p> <p>561-A Mercantile Drive Cotati, CA 94931</p> <p>Phone: 707-792-8100 Fax Number: 707-792-8110</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-4G4604	<p>Western Traffic Supply, Inc.</p> <p>3942 Valley Ave., Unit M Pleasanton, CA 94566</p> <p>Phone: (925) 249-1854 Fax Number: (925) 249-1863</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com</p>
04-4G4604	<p>Wells Sweeping</p> <p>5425 Marmith Avenue Sacramento, CA 95841</p> <p>Phone: 9165680104 Fax Number: 9166463760</p>

	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4G4604	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-4G4604	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	
04-4G4604	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-4G4604	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4G4604	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We	

	Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
04-4G4604	<p>Hi-way Safety</p> <p>13310 5th St Chino, CA</p> <p>Phone: 909 591-1781 Fax Number: 909 627-0999</p> <p>Disadvantaged status:</p> <p>Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
04-4G4604	<p>Hi-way Safety</p> <p>13310 5th St Chino, CA</p> <p>Phone: 909 591-1781 Fax Number: 909 627-0999</p> <p>Disadvantaged status:</p> <p>Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
04-4G4604	<p>Jensen Drilling Company</p> <p>1775 Henderson Avenue Eugene, Oregon 97403</p> <p>Phone: 541-726-7435 Fax Number: 541-726-6140</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-4G4604	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p>

	Services offered:
04-4G4604	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered:
04-4G4604	Trinity Engineering Laboratories, Inc. 3109 N Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection
04-4G4604	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)
04-4G4604	Water Components & Building Supply 44 Simms St. San Rafael, CA 94901 Phone: 415-524-8290 Fax Number: 415-524-8293 Disadvantaged status: DBE SBE Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!
04-4G4604	Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered:
04-4G4604	WC Maloney Inc.

SBE

4020 Newton Rd Stockton Ca. 95205	
Phone: 209-942-1129	Fax Number: 209-942-2579
Disadvantaged status: SBE	
Services offered:	

Home » [Construction Contract Awards](#) » **Opt-in Records**

11/19

Opt-in Records

Search Results: Opt-in's on 04-4G4604

27 Opt-in records found.

04-4G4604	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends for demolition off-hauling, along with Transfers, Double bottoms, Semi bottoms and 45' Semi Flatbeds for hauling K-Rails.	
04-4G4604	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-4G4604	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4G4604	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joints, Soffit Openings	
04-4G4604	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4G4604	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4G4604	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4G4604	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	

04-4G4604	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	

	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-4G4604	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
04-4G4604	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
04-4G4604	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4G4604	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760

	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4G4604	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-4G4604	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	
04-4G4604	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-4G4604	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4G4604	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We	

Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-4G4604
 Hi-way Safety
 13310 5th St Chino, CA
 Phone: 909 591-1781 Fax Number: 909 627-0999
 Disadvantaged status:
 Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.

04-4G4604
 Hi-way Safety
 13310 5th St Chino, CA
 Phone: 909 591-1781 Fax Number: 909 627-0999
 Disadvantaged status:
 Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.

04-4G4604
 Jensen Drilling Company
 1775 Henderson Avenue Eugene, Oregon 97403
 Phone: 541-726-7435 Fax Number: 541-726-6140
 Disadvantaged status: *DPE - CAKW Humphrey*
 Services offered: *ADMIN ASST @ JENSENDRILLING.COM*

→ maybe

04-4G4604
 Chrisp Company
 43650 Osgood Road Fremont, Ca. 94539
 Phone: 510.656.2840 Fax Number: 510.656.2397
 Disadvantaged status:

✓

	Services offered:	
04-4G4604	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-4G4604	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-4G4604	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	
04-4G4604	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	
04-4G4604	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

11/19

Home » Construction Contract Awards » Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4G4604

25 Opt-in records found.

04-4G4604	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends for demolition off-hauling, along with Transfers, Double bottoms, Semi bottoms and 45' Semi Flatbeds for hauling K-Rails.	
04-4G4604	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-4G4604	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4G4604	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joints, Soffit Openings	
04-4G4604	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4G4604	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4G4604	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4G4604	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	

04-4G4604	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	

	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-4G4604	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-4G4604	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4G4604	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	
04-4G4604	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760

	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4G4604	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-4G4604	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	
04-4G4604	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-4G4604	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4G4604	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We	

	Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-4G4604	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
04-4G4604	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
04-4G4604	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	
04-4G4604	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	

	Services offered:	
04-4G4604	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-4G4604	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-4G4604	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

11/19

Home » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4G6404

30 Opt-in records found.

04-4G6404	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
04-4G6404	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles. Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	
04-4G6404	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4G6404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

04-4G6404	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G6404	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:
04-4G6404	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-4G6404	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
04-4G6404	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
04-4G6404	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE

Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4G6404 Statewide Traffic Safety & Signs, Inc.
 130 Grobric Ct. Fairfield, CA, 94534
 Phone: 707-864-9952 Fax Number: 707-864-9956
 Disadvantaged status:
 Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4G6404 Pavement Recycling Systems
 10240 San Sevain Way Mira Loma Ca 91752
 Phone: 951-682-1091 Fax Number: 951-682-1094
 Disadvantaged status:
 Services offered: COLD PLANE AC

04-4G6404 RMD Kwikform - Sonny Tan
 2050 Farallon Ave San Leandro, CA 94577
 Phone: 510-691-8387 Fax Number: 510-483-0303
 Disadvantaged status:
 Services offered:

04-4G6404 Cook Concrete Products, Inc.

	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-4G6404	Columbia Electric, Inc.
	1980 Davis Street San Leandro, CA 94577
	Phone: 510-430-9505 Fax Number: 510-430-1860
	Disadvantaged status: SBE
	Services offered: ELECTRICAL
04-4G6404	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
04-4G6404	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
04-4G6404	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:

04-4G6404	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
04-4G6404	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-4G6404	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4G6404	O'Grady Paving Inc.	
	2513 Wyandotte St. Mountain View, CA 94043	
	Phone: 650 966-1926	Fax Number: 650 966-1946
	Disadvantaged status:	
	Services offered: AC Paving, AC Cold Planing, Roadway Excavation	
04-4G6404	The Powers Group - Electrical Supply	
	65 Soda Bay Rd Lakeport, CA 95453	
	Phone: 7079395863	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
04-4G6404	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We	

	Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-4G6404	Mountain F Enterprises, Inc	
	PO Box 1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered:	
04-4G6404	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-4G6404	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of construction testing and inspection	
04-4G6404	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	
04-4G6404	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	

Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!
--

--

04-4G6404	Kustum Steel Fabricators, Inc.
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652
	Phone: 916-568-5322 Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE
	Services offered: Material supplier of soldier piles with stay plates, bearing support plates and closure plate.

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4G4604. 12 results found.

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 11/03/2015

Contractor: Proven Management, Inc. **Contact:** Maria Mares

Address: 2000 5th Street Berkeley, CA 94710

Phone: 510-671-0000 **Fax:** 510-671-1000 **Email:** bids@provenmanagement.com

Services needed: PMI requests proposals/quotes from all qualified subcontractors, suppliers, and truckers including certified DBE firms for the following work including but not limited to: SWPPP; construction area signs; traffic control system; temp pavement marker; portable changeable message sign; temporary railing (type K); temp alternative crash cushion; temp hydraulic mulch (bonded fiber matrix); temp cover; temp drainage inlet protection; temp fiber roll; street sweeping; temp concrete washout; temp fence (type ESA); remove yellow thermoplastic traffic stripe (haz waste); treated wood waste; remove: guardrail, painted traffic stripe, thermoplastic traffic stripe, thermoplastic pavement marking, pavement marker, roadside sign, bridge-mounted sign, AC dike, culvert, inlet, AC surfacing; adjust inlet; cold-plane asphalt concrete pavement; prepare concrete bridge deck surface; refinish bridge deck; furnish polyester concrete overlay; access opening, soffit; bridge removal (portion @ locations a, b, d, d, e, f); roadway excavation; structure excavation(bridge); structure backfill (bridge); imported borrow; hot mix asphalt (type A); hot mix asphalt (bridge); asphalt binder (geosynthetic pavement interlayer); geosynthetic pavement interlayer (paving grid); hot mix asphalt dike (type C); tack coat; structural concrete, bridge; structural concrete, barrier slab; minor concrete (minor structure); reinforcing steel; laminated panel signs; prepare & stain concrete; metal (rail mounted sign); roadside sign one post; vegetation control; concrete barriers; aluminum signs; pavement markers, non-reflective & retroreflective; lighting; bridge rail; thermoplastic pavement marking; thermoplastic traffic stripe

Requirements: Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms. 100% Payment & Performance bonds will be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%. Subcontractors awarded on any project will be on PMI's standard form for subcontract without any

modifications. For questions or assistance required on the above, please call. We are an Equal Opportunity Employer

Date posted: 10/29/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY ALTERNATIVE CRASH CUSHION, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE BRIDGE MOUNTED SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (LF), REMOVE INLET, REMOVE ASPHALT CONCRETE SURFACING, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, PREPARE CONCRETE BRIDGE DECK SURFACE, REFINISH BRIDGE DECK, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, ACCESS OPENING, SOFFIT, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D, BRIDGE REMOVAL (PORTION), LOCATION E, BRIDGE REMOVAL (PORTION), LOCATION F, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), IMPORTED BORROW (CY), HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (BRIDGE), ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING GRID), PLACE HOT MIX ASPHALT DIKE (TYPE C), TACK COAT, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) (MODIFIED), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), HEADED BAR REINFORCEMENT, FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), METAL (RAIL MOUNTED SIGN), ROADSIDE SIGN - ONE POST, INSTALL SIGN PANEL ON EXISTING FRAME, PREPARE AND STAIN CONCRETE, MINOR CONCRETE (CURB) (CY), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL (BRIDGE), DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TUBULAR BICYCLE RAILING, TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 60D MODIFIED), CONCRETE BARRIER (TYPE 80 MODIFIED), CONCRETE BARRIER (TYPE 80SW MODIFIED), CONCRETE BARRIER (TYPE 742 MODIFIED), CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-14), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8.5-7), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 10/28/2015

Contractor: Granite Construction **Contact:** John Boies

Address: 1324 S. State Street, Ukiah, CA 95482

Phone: 707-467-4107 **Fax:** 707-467-4143 **Email:** jenni.mckenzie@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Progress Schedule; Construction Area Signs; Traffic Control System; Temporary Traffic Stripe (Paint); Channelizer; Temporary Pavement Marker; Temporary Crash Cushion; Prepare Water Pollution Control Program; Temporary Erosion Control; Remove Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Public Safety Plan; Remove Guardrail; Remove Painted Traffic Stripe; Remove pavement Marker; Remove Roadside Sign; Remove Asphalt Concrete Surfacing; Adjust Inlet; Cold Plane AC Pavement; Prepare Concrete Bridge Deck Surface; Refinish Bridge Deck; Furnish & Place Polyester Concrete Overlay; Bridge Removal (Portions); Asphalt Binder; Geosynthetic Pavement Interlayer; Joint Seal; Bar Reinforcing Steel; Furnish & Install Signs; Prepare & Stain Concrete; Minor Concrete (Curb); Misc. Iron, Steel, & Metal; Delineator; Midwest Guardrail System; Bicycle & Transition Railing; End Anchor Assembly; Alt. In-Line & Flared Terminal System; Concrete Barrier; Thermoplastic Traffic Stripe; Pavement Marker; Traffic Management; Lighting; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator.

Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 10/28/2015

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPING, CHANNELIZER, TEMP MARKER, PCMS, K-RAIL, TEMP CRASH CUSHION, SWPPP, TEMPORARY EROSION CONTROL, STREET SWEEPING, TEMP FENCE (TYPE ESA), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, REMOVALS, COLD PLANE AC PAVEMENT, PREP & REFINISH BRIDGE DECK, POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, ROADWAY EXCAVATION, IMPORTED BORROW, HMA & HMA DIKE, TACK COAT, FURNISH READY MIX, MINOR CONCRETE, PAVING NOTCH EXTENSION, JOINT SEAL, REBAR, SIGNS & SIGN STRUCTURE, PREP AND STAIN CONCRETE, MISC METAL/IRON & STEEL, MARKER & DELINEATOR, GUARDRAIL SYSTEM, BICYCLE RAILING, TRANSITION RAILING, END ANCHOR ASSEMBLY, ALT IN LINE TERMINAL SYSTEM, CONCRETE BARRIER, CA ST 10 BRIDGE RAIL, STRIPING & MARKING, MARKER, ELECTRICAL, ETC.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 10/09/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan

Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010

Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com

Services needed: Trades needed (but not limited to) include: Traffic Control, SWPPP, Erosion Control, Demo, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Bridge Removal(Location A-F), Prepare Concrete Bridge Deck Surface, Place Polyester Concrete Overlay, Asphalt Paving, Joint Seal, Drill and Bond Dowel, Rebar, Reinforcing Steel, Headed Bar Reinforcement, Signs, Miscellaneous Iron and Steel, Barriers(Type 60D, 80, 80SW, 742), Striping Thermoplastic Traffic Stripe, Pavement Marker

Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance, worker's compensation meeting Disney Construction's requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

Date posted: 10/09/2015

Contractor: Valentine Corporation **Contact:** Kevin Dang

Address: 111 Pelican Way San Rafael, California, 94901

Phone: (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** kdang@valentinecorp.com

Services needed: SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS.

Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE

PLAN, PROGRESS SCHEDULE, TIME-RELATED OVERHEAD, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE, CHANNELIZER, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, STREET SWEEPING LS, TEMPORARY CONCRETE WASHOUT LS LUMP SUM, TEMPORARY FENCE, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE, TREATED WOOD WASTE, PUBLIC SAFETY PLAN, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC, REMOVE ASPHALT CONCRETE, COLD PLANE ASPHALT CONCRETE PAVEMENT, PREPARE CONCRETE BRIDGE DECK SURFACE, REFINISH BRIDGE DECK, FURNISH POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, EXCAVATION, STRUCTURE BACKFILL, HOT MIX ASPHALT, TACK COAT, STRUCTURAL CONCRETE, DRILL AND BOND DOWEL, JOINT SEAL, SIGN STRUCTURE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, TUBULAR BICYCLE RAILING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING and MOBILIZATION Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Requirements: Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project

Date posted: 10/05/2015

Contractor: Gordon N. Ball, Inc. **Contact:** Tristen Davis

Address: 333 Camille Avenue Alamo, CA 94507

Phone: 9258385675 **Fax:** 9258385915 **Email:** tdavis@ballconco.com

Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: Spencer Ave Bridge Railings Caltrans No. 04-4G4604 Marin County Various Locations, CA Bid Date: November 19, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: LEAS COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP TRAFFIC STRIPE (PAINT), PORTABLE CMS, TEMP CC, PREP WPCP, TEMP EROSION CONTROL (HYDRAULIC MULCH, DI PROTECTION, FIBER ROLL, AND SILT FENCE), STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, TEMP ESA FENCE, TREATED WOOD WASTE, WELL DESTRUCTION, GUARDRAIL, COLD PLANE AC, CLEAR & GRUB, CONCRETE SUPPLY, ROADSIDE CLEARING, SOIL AMENDMENT, PLANTING, IRRIGATION, PLASTIC PIPE

SUPPLY, EROSION CONTROL (HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST), SUPPLY & PLACE HMA, SUPPLY & PLACE AC DIKE, GROUND ANCHOR, DRILLING, FURNISH & INSTALL STEEL SOLDIER PILE, REBAR, ROADSIDE SIGNS, TIMBER LAGGING, CLEAN & PAINT STEEL PILES, PREP & STAIN CONCRETE, ALT PIPE CULVERT, FURNISH & INSTALL DRAIN PIPE, FENCING, MBGR, TUBULAR BICYCLE RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING, LIGHTING AND TRUCKING.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded online at the following website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4G4604 Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS
333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814
estimating@ballconco.com An Equal Opportunity Employer

Date posted: 09/30/2015

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: : Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp. Traffic Stripe, Channelizer, Temp. Pavement Marker, PCMS, Temp. Railing (Type K), Temp. Alternative Crash Cushion, Prepare WPCP, Temp. Hydraulic Mulch, Temp. Cover, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Street Sweeping, Temp. Concrete Washout, Temp. Fence, Remove Yellow Thermoplastic Traffic Stripe, Treated Wood Waste, Public Safety Plan, Remove Guardrail, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Bridge Mounted Sign, Remove Asphalt Concrete Dike, Remove Culvert, Remove Inlet, Remove Asphalt Concrete Surfacing, Adjust Inlet, Cold Plane Asphalt Concrete Pavement, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish and Place Polyester Concrete Overlay, Access Opening; Soffit, Bridge Removal, Roadway Excavation, Structure Excavation, Structure Backfill, Imported Borrow, Hot Mix Asphalt, Asphalt Binder, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Tack Coat, Structural Concrete, Minor Concrete, Paving Notch Extension, Drill and Bond Dowel, Joint Seal, Rebar, Headed Bar Reinforcement, Furnish and Install Sign Structure, Furnish Formed Panel Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Metal (Rail Mounted Sign), Roadside Sign-One Post, Install Sign Panel on Existing Frame, Prepare and Stain Concrete, Minor Concrete, Misc. Iron and Steel, Misc. Metal, Delineator, Midwest Guardrail System, Vegetation Control, Tubular Bicycle Railing, Transition Railing, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier, California ST-10 Bridge Rail, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker, Maintaining Existing Traffic Mgmt. System Elements During Construction, Lighting.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 09/29/2015

Contractor: Ghilotti Bros., Inc. **Contact:** Ryan Strong, Estimator

Address: 525 Jacoby Street San Rafael, CA 94901

Phone: 415-454-7011 **Fax:** 415-454-8376 **Email:** ryans@ghilottibros.com

Services needed: Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Flatbed trucking, 10-Wheeler Trucking, Super 10

Dump Trucking, Bottom Dump Trucking, End-Dump Trucking, Street Sweeping Trucks, Construction Area Signs, Traffic Control System, Signals & Lighting (Electrical), Striping (Paint) and Removal, Striping (Thermoplastic) and Removal, Channelizer, MBGR, Roadside Signs, Bridge Signs and Installation, Sign Structure, Cold Plane Asphalt/Grinding, AC Dike, and other subcontract trades and suppliers. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Ryan Strong (ryans@ghilottibros.com 415-454-7011) is our Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

Requirements: NOTE: Contractors License Number, DIR Registration Number and Caltrans (or other agency) DBE Number must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact Ghilotti Bros. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Ghilotti Bros. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and Ghilotti Bros. is Union signatory. Subcontractors will be subject to the terms and conditions of Ghilotti Bros. subcontract and safety documents which are available upon request. Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.

Date posted: 11/10/2015

Contractor: Ghilotti Bros., Inc. **Contact:** Susan Harward, Bid Administrator

Address: 525 Jacoby Street San Rafael, CA 94901

Phone: 415-454-7011 **Fax:** 415-454-8376 **Email:** susanh@ghilottibros.com

Services needed: Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Flatbed trucking, 10-Wheeler Trucking, Super 10 Dump Trucking, Bottom Dump Trucking, End-Dump Trucking, Street Sweeping Trucks, Construction Area Signs, Traffic Control System, Signals & Lighting (Electrical), Striping (Paint) and Removal, Striping (Thermoplastic) and Removal, Channelizer, MBGR, Roadside Signs, Bridge Signs and Installation, Sign Structure, Cold Plane Asphalt/Grinding, AC Dike, and other subcontract trades and suppliers. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Ryan Strong (ryans@ghilottibros.com 415-454-7011) is our Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

Requirements: NOTE: Contractors License Number, DIR Registration Number and Caltrans (or other agency) DBE Number must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact Ghilotti Bros. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Ghilotti Bros. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and Ghilotti Bros. is Union signatory. Subcontractors will be subject to the terms and conditions of Ghilotti Bros. subcontract and safety documents which are available upon request. Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.

Date posted: 11/10/2015

Contractor: R.M. Harris Co **Contact:** John Tymo

Address: 901 Howe Road, Martinez, CA, 94553


Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com

Services needed: R.M. Harris Company, Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Traffic Control, Concrete Washout, Bridge removal, PCMS, SWPPP, Erosion Control work, Street Sweeping, Deck Treatment, Structural Concrete miscellaneous materials, Concrete Pumping, Prepare and Stain Concrete, Joint Seal, Rebar, Miscellaneous Metal Bridge Barrier, Trucking and other subcontract trades and suppliers. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

John Tymo (jtymo@rmhci.com 925-335-3000) is Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

Requirements: NOTE: 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact R.M. Harris Co. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. R.M. Harris Co. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and R.M. Harris Co. is Union signatory. Subcontractors will be subject to the terms and conditions of R.M. Harris Co. subcontract and safety documents which are available upon request. R.M. Harris Co. is an Equal Opportunity Employer and actively hires U.S. Veterans.

Date posted: 11/09/2015



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Concrete Barrier on Route 101 in Marin County
- Location: Marin County, CA.
- Bid Date: November 19, 2015, 2:00 p.m.
- Engineer's Estimate: 9,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Adjust Inlet, Cold Plane Pavement, Prepare Bridge Deck, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Sawcut Pavement and Concrete, Grading and Paving, Readymix Concrete, Bar Reinforcing Steel, Drill and Bond Dowel, Joint Seal, Sign Structures, Roadside Signs, Prepare and Stain Concrete, Minor Concrete, Furnish Iron and Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Replace Concrete Barrier on Route 101 in Marin County

BID DATE: Thursday, November 19, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE

___ UDBE


___ DVBE

___ SBE

___ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!**



5

11-25-15A11:41 RCVD

CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment/Confirmation

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"

C

Attachment "D"


D

Attachment "E"

E

5

11-25-15A11:41 RCVD



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533


DBE "Good Faith Effort"

Project: Marin County on 101 @ Spencer Ave to North Branch Gallinas
Creek Bridge

Owner: Caltrans

Contract No.: 04-4G4604

Bid Date: November 19, 2015



11-25-15A11:41 RCVD

CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE “Good Faith Effort”

Project: Marin County on 101 @ Spencer Ave to North Branch Gallinas
Creek Bridge

Owner: Caltrans

Contract No.: 04-4G4604

Bid Date: November 19, 2015