

Third Bidder

09-16-15P03:25 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-4G4704
BID AMOUNT:	\$1,983,324.00
BID OPENING DATE:	September 10th, 2015
BIDDER'S NAME:	Pacific Infrastructure Construction, LLC
DBE GOAL FROM CONTRACT %:	13%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	Ten (10)	\$526,846.76

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	See Detailed Breakdown Attached to this Form			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ _____
	% _____

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (19 CFR 26.53).

Gabe Farncroft
 Signature of Bidder

September 15, 2015 707.449.3604

Date (Area Code) Tel. No.

Gabe Farncroft

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 04-4G4704
Bid Amount \$1,983,324.00
Bid Opening Date 9/10/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 13%

Bid Item No.	Item of Work and Description of Services to be Subcontracted or Materials to be Provided	WORK Category Codes	Name of DBE(s)	Amount
3,8,10	Traffic Control, Messages Boards	C1201	Western Traffic Supply, Inc.	\$ 94,000.00
	Crach Cushions	C1210		
	Rental of K-Rail	C8850		\$ 36,864.00
		C31, C32		
65,65	Electrical	C8602 to C8605	Cirimele Electric Works, Inc.	\$ 50,180.31
27 (Portion)	Misc. Saw Cutting	C9905	Austin Enterprise	\$ 18,900.00
36,37,38,39	Jonits Seals			\$ 22,929.00
27, 28	Trucking for Demolished Concrete Removal	C9774	USA Trucking, Inc.	\$ 5,700.00
32, 33	Hydromulch, Hydroseed	C2000 C2021 C2030	Nitta Erosion Control	\$ 1,650.00
58, 59	Concrete Pump	C5100	K&G Concrete, Inc.	\$9,502.80
27, 28, 58, 59	Construction Material Supply	C0698 C0900	Rupert Consruction Supply	\$ 35,525.00

Grand Total \$ 275,251.11
 Total DBE Percentage 13.88%



**Western
Traffic Supply, Inc.**

"Your Road To Safety"
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M
Pleasanton, CA 94566
Phone: (925) 249-1854
Fax: (925) 249-1863
www.westerntraffic.com
UNION CONTRACTOR

DBE Quote

Certified DBE/SBE
CUCP Firm ID No. (DBE): 40681
CA DGS ID No. (SBE): 35779
Contractor's License No.: 974188; C-31, C-32
DIR Registration No.: 1000003313
FEIN: 45-5320385
SF Vendor No.: 77629

**To: Pacific Structures
Attn: Gabe Farncroft**

From: Ed Ibanez; eibanez@westerntraffic.com

**Re: Caltrans 04-4G4704;
Marin County in San Rafael**

Pages: 4

Bid Date: 9/10/15; 2:00 p.m.

Bid Submitted: 9/10/15 (Revision #1)


Bid Item(s): 3, 8, (9, 10 added)

**EE: \$1,790,000
135 WD; 13% DBE Requirement**

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

A Certified Small Business (SBE #35779)

& Disadvantaged Business Enterprise (DBE #40681)



Traffic Control Service, Sales & Rental

Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



Western Traffic Supply, Inc.

"Your Road To Safety"
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M
Pleasanton, CA 94566
Phone: (925) 249-1854
Fax: (925) 249-1863
www.westerntraffic.com
UNION CONTRACTOR

DBE Quote

Certified DBE/SBE
CUCP Firm ID No. (DBE): 40681
CA DGS ID No. (SBE): 35779
Contractor's License No.: 974188; C-31, C-32
DIR Registration No.: 1000003313
FEIN: 45-5320385
SF Vendor No.: 77629

3/3/10

To: Pacific Structures
Attn: Gabe Farncroft

From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-4G4704;
Marin County in San Rafael

Pages: 4

Bid Date: 9/10/15; 2:00 p.m.

Bid Submitted: 9/10/15 (Revision #1)


Bid Item(s): 3, 8, (9, 10 added)

EE: \$1,790,000
135 WD; 13% DBE Requirement

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

A Certified Small Business (SBE #35779)

& Disadvantaged Business Enterprise (DBE #40681)



Traffic Control Service, Sales & Rental

Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. #974188, C-31, C-32

Bid Item 3: Traffic Control System

1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 895/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
(Labor assistance may be required for set-up and removal)
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1450/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- *Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour *subject to availability
- *Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) *subject to availability

2300^{ce} shift
 30 shifts^{ce}
 TOTAL 69000
 10 Additional^{ce} 1,000^{ce}

2-Man Traffic Control Flagging Operations - Daily Rate

\$ 1395/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... *Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

7000^{ce}

Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).



Western
Traffic Supply, Inc.
 "Your Road To Safety"
 Lic. #974188, C-31, C-32

- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.
- WTS insurance types and limits meets Caltrans requirements.

Bid Item	Description	Unit	Est Qty	Unit Cost	Amount
8	RENTAL Portable Changeable Message Sign (PCMS) -Delivery Charge \$100 -Price Includes Tax -Price is for monthly rental per each PCMS	EA	1	\$1100	\$1100
8	PURCHASE OPTION Portable Changeable Message Sign (PEMS) -Price Includes Tax	EA	1	\$13,950	\$13,950
9	Temporary Railing (Type K)	LF	5120	\$12	\$61,440
10	Temporary Crash Cushion Module	EA	70	\$200	\$14,000

Additional Traffic Control Equipment Rental

Description	Daily	Weekly	Monthly
Arrow Board	\$70	\$200	\$400
Crash Attenuator Truck (non-operated) <i>Operator add \$500 per 8 hour shift</i>	\$350	\$1400	\$4000
Traffic Control Truck (does not include TC equipment)	\$350	\$1200	\$3000
Radar Trailer	\$70	\$300	\$650
Crash Cushion Absorb 350 - per element <i>(rate does not include set up or filling)</i>	N/A	\$35	\$85
Light Towers	\$90	\$325	\$700
Roll-up sign with stand	\$15	\$45	\$85
Portable Flashing Beacon w/stand	\$40	\$120	\$300

****We are a certified DBE and SBE****

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 10 11:28:16 PDT 2015

Query Criteria

Firm ID: 40681
Firm Type: DBE

Firm ID	40681
Firm/DBA Name	WESTERN TRAFFIC SUPPLY, INC.
Address Line1	3942 VALLEY AVENUE, UNIT M
Address Line2	
City	PLEASANTON
State	CA
Zip Code1	94586
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	eibanez@westerntraffic.com
Contact Name	EDWARD IBANEZ
Area Code	(925)
Phone Number	249-1854
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	249-1863
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 36; 41; 43;
Districts	04;
DBE NAICS	532412; 532490; 541611; 541616; 561110; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



CIRIMELE *a woman owned company*

Cirimele Electric Works, Inc. DBE 13624
 Lic # 583023 DIR Reg# 1000008024
 Estimating 510-620-1153

Project: Replace existing bridge railing
Location: San Rafael, CA
Date & Time: 9-10-15 @ 2PM
Contract: 04-4G4704

ITEM	Description	Quantity	Price	Total
65	LIGHTING CONDUIT	1.00	22,150.00 LS	22,150.00
66	TRAFFIC OPERATIONS SYSTEM CONDUIT	1.00	28,030.31 LS	28,030.31
			-	-
			-	-
TOTAL			\$	50,180.31

Scope of Work

- | | | |
|-----|----|--|
| YES | NO | |
| X | | Addendums 1 |
| | X | Staking and Layout |
| | X | Testing and Inspection Fees |
| | X | Permits and Bonds |
| | X | Traffic Control <i>Including</i> Flaggers |
| | X | Portable Changeable Message Boards |
| | X | Off haul of Spoils |
| | X | Asphalt, Sidewalk and Concrete removal and replacment |
| | X | Regulatory Signs and striping |
| | X | Handling of any hazardous materials and dust control |
| | X | Erosion Control and Storm Water Pollution Control Measures |
| | X | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
| | X | Irrigation and/or landscape electrical or repair |
| X | | Pull Box and Conduit Installation |
| X | | Trenching and Backfill for our Conduits |
| X | | Furnish and Install Conductors as shown on the Plans |

Clarification

- Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
 - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code - Payment within 30 Days
 - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
 - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
 - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
 - 6 CEW will have complete and unimpeded access to our entire work area
 - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
 - 8 Any contact Maintenance period is not included
 - 9 No retention on Mobilization or Materials on Hand
 - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constr practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

607 Marina Way South - Richmond, CA 94804 - (510).620-1153 - (510).620-1155 - License 583023

AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 04-4G4704

Rt 580, San Rafael

Bid Date: September 10, 2015

BID ITEM # 36 / Clean Expansion Joint (portion):

245 lf Clean expansion joint.....\$29.00 / lf.....\$7,105.00

BID ITEM # 37 / Joint Seal (MR 1/2") (portion):

183 lf Prep, furnish and install A seal.....\$47.00 / lf.....\$8,601.00

BID ITEM # 38 / Joint Seal (MR 1 1/2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$105.00 / lf.....\$3,255.00

BID ITEM # 39 / Joint Seal (MR 2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$128.00 / lf.....\$3,968.00

NOTE: DO NOT SPLIT ITEMS

Total.....\$22,929.00

Conditions:

1. Contractor to provide traffic control as required. **6 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Pacific Infrastructure Constr.	From: Ty
Attention: Estimating/Jay	Date: September 9, 2015
Fax number: 707-449-3641	Phone number: 707-449-3604

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 3
Comments

<p>Project: CDOT #04-4G4704 Rt. 580, San Rafael</p> <p>Bid Date: September 10, 2015</p>
--

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

DIR # 1000001896

DBE

BID PROPOSAL

Contract: CDOT # 04-4G4704
Rt 580, San Rafael

Bid Date: September 10, 2015

BID ITEM # / Plunge Cut Barrier Rail For Removal (portion):

Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

108 - Vertical plunge cuts in barrier rail for removal.....\$175.00/each.....\$18,900.00 ←
(Cuts to be made every 8')

5.9%
27 - Miscellaneous
Sawcutting

BID ITEM # / Flush Cut Barrier Rail For Removal (portion):

Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

1,600 lf x 32" thick flush cut at bottom of barrier rail.....\$152.00 / lf.....\$243,200.00
(Above items of work to be completed in 2-phases)

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. Two move ins included. Additional moves at \$1,500.00 each.
6. Prior arrangements in writing are required for overtime work.
7. All demo/removal/haul-off to be done by others
8. Any and all false work if required will be provided by contractor
9. A copy of this proposal to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

USA TRUCKING INC.

(DBE, MBE, SBE, & LBE CERTIFIED)

DIR # 1000020114

1900 Wilbur Ave Antioch CA 94509

PHONE: (707) 624-9522

FAX: (707) 437-4050

DBE 39323

MBE 13070025

SBE 1636760

DBE

DU-4.64104 Replace existing bridge railing with conc barrier Project

HOURLY RATE

Trucks	Rates
Super Dumps	\$95.00
End Dumps	\$95.00
Transfers	\$95.00
Double Bottoms	\$95.00
Semi Bottoms	\$95.00
10 Wheelers	\$87.00

Off Haul Demolish Con work
 x 100 hrs = \$9,500.00

(Tonnage rates available on request)

Same Rates for nights and weekends

We also have free dump sites available (clean dirt)

If you have any other question please feel free to contact:

Pinder At: (707) 624-9522

Or you can email us at:

estimating@usa.com



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

September 8, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Mrn-580-3.3/4.5, Caltrans Contract No. 04-4G4704, Addendum No. 1 (08/31/15), Replace existing bridge railing with concrete barrier Mod Type 736 and 80 in Marin County in San Rafael at Sir Francis Drake Boulevard Overcrossing and Bellam Boulevard Undercrossing. Bid Date: September 10, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
15	Temporary Fiber Roll	LF	690	\$ 5.63	\$ 3,884.70
32	Hydromulch	SQFT	1,100	\$ 0.26	\$ 286.00
33	Hydroseed	SQFT	1,100	\$ 1.24	\$ 1,364.00
Totals					\$ <u>5,534.70</u>

BID ITEMS #32-33 MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Fiber Roll includes installation only, not maintenance, re-installation or removal.

04-Mrn-580-3.3/4.5, 04-4G4704, Addendum No. 1 (08/31/15), in Marin County in San Rafael at Sir Francis Drake Boulevard Overcrossing and Bellam Boulevard Undercrossing.
Nitta Erosion Control Bid-Proposal dated September 8, 2015.
Page 2 of 3.


- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, re-installation of Hydroseed, Bonded Fiber Matrix (BFM), coloring agent (already included in the wood fiber and cellulose fiber), rolled erosion control products (RECPs), straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$700.00 each for Temporary Fiber Roll, and at \$550.00 each for Hydromulch and for Hydroseed. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 690 LF of Temporary Fiber Roll. Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 1,100 SQFT of Hydromulch and an estimated 1,100 SQFT of Hydroseed. Stand-by time will be billed at \$420.00 per hour for Temporary Fiber Roll, and at \$300.00 per hour for Hydromulch and for Hydroseed.
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 400 gallons of water for an estimated 1,100 SQFT of Hydromulch and an estimated 1,100 SQFT of Hydroseed. If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Fiber Roll, with Hydromulch and with Hydroseed.

04-Mrn-580-3.3/4.5, 04-4G4704, Addendum No. 1 (08/31/15), in Marin County in San Rafael at Sir Francis Drake Boulevard Overcrossing and Bellam Boulevard Undercrossing.
Nitta Erosion Control Bid-Proposal dated September 8, 2015.
Page 3 of 3.

- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Fiber Roll, with Hydromulch and with Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

P. 005/006

FAX No.

SEP/08/2015/TUE 03:05 PM

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

541730 Landscaping Services

Indicate primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 11TH STREET MS 79
SACRAMENTO, CA 95814 0000
(916) 224 1700

Firm Number : 217
Renewal Date : December 1, 2015


Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

Back To Query Form

Search Returned 1 Records

Fri Jun 20 16:55:38 PDT 2014

Query Criteria

Firm ID: 217
 Firm/DBA Name: Nitta Erosion Control
 City: Loomis
 Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7458
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts:	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878.2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

*10 Pours x 8 hrs
P U Pours x 185 =
\$14,800
Marin County
346 x 3 = 1,038
\$15,838.00*

Quote Sent Date. August 31, 2015
Bid Date. September 10, 2015
ATT. Estimator

PROJECT: CalTrans 04-4G4704

Replace existing bridge railing with conc barrier	\$165.00 per hour	\$4.00 per yard
LP	\$175.00 per hour	\$3.00 per yard
28M. 90' Boom	\$185.00 per hour	\$3.00 per yard
36M 118' Boom	\$225.00 per hour	\$3.00 per yard
42M 125' Boom	\$240.00 per hour	\$3.00 per yard
46M 140' Boom	\$345.00 per hour	\$3.25 per yard
52M 160' Boom	\$375.00 per hour	\$3.25 per yard
58M 189' Boom	\$350.00 per hour	\$3.50 per ton
Conveyor Belt		

Marin County

Shotcrete rate \$ 275.00 per yard , Includes , pump, 1 cert nozzle men, compressor , 30 yard minimum 4 & 8 Hour Minimum on Labor to place and finish all concrete on this job estimated lump sum Concrete Laborer \$ 100.00 per hour , Mason \$115.00 per hour . 5 % Labor increase every June 1st

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 5 hour minimum
- (B) Billing Starts from leave yard to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$50.00 ; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2016, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert # 11050070
BUSINESS LICENSE # 1001644
DIR # 1000004003



Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator

Fax:

Bid Date: 9-10-15

Attn.:

Ph:

JOB: Caltrans

Date: 9-10-15

JOB #: 04-4G4704

Quantity	Details	Unit	Total
----------	---------	------	-------

4 ea.	Industrial Shop Vac, Heavy Duty, 55 gal, 3 HP	\$825.00	\$3,300.00
4 ea.	Shop Vac standard duty, 10 gal.	\$175.00	\$700.00
8 ea.	Rivit Buster w/40 bits, Ingersoll-Rand	\$1,358.00	\$10,864.00
40 ea.	Flat rivit chisel, .401" x 6 1/2"	\$12.95	\$518.00
2 ea.	Torch set: Firepower Oxy/Ace Welding Torch kit.	\$495.00	\$990.00
56 ea.	Quikrete Fastset DOT mix, 55# bag	\$21.00	\$1,176.00
200 ea.	Overhang Bracket: 25x47	\$78.00	\$15,600.00
1600 lf.	10" x 2" safety plank, 160/10	\$3.56	\$5,696.00
11.093 bf	2x4 -16' DF std & btr.	\$489.00	\$5,424.48
240 ea.	5/8" Formply - MDO	\$46.00	\$11,040.00
600 ea.	Wedge anchor: 3/4" x 6", plated	\$0.00	\$0.00
600 ea.	Wedge anchor: 3/4" x 6", stainless	\$6.50	\$3,900.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.

Total: \$59,208.48

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Pacific Infrastructure Construction, LLC
 Contract No.: 04-4G4704

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
N/A DBE Goal Exceeded @ 13.88%			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

09-16-15 P03:25 RCVD

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
N/A DBE Goal Exceeded @ 13.88%			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder 04



09-16-15P03:25 RCVD

Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY IN SAN RAFAEL AT SIR
FRANCIS DRAKE BOULEVARD OVERCROSSING AND BELLAM BOULEVARD
UNDERCROSSING**

In District 04 On Route 580

Under

Notice to Bidders and Special Provisions dated August 3, 2015

Standard Specifications dated 2010

Project plans approved March 30, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated August 3, 2015

Identified by

Contract No. 04-4G4704

04-Mrn-580-3.3/4.5

Project ID 0412000481

Federal-Aid Project
ACHSNHPIG-580-2(367)E

Bids open Thursday, September 10, 2015

Dated August 3, 2015
AADD

Third Bidder

PACIFIC INFRASTRUCTURE



CONSTRUCTION, LLC

Pacific Infrastructure Construction, LLC

To: California Department of
Transportation

Date/Time: 9.15.15

From: Gabe Farncroft

Pages: 30

Fax # 707-449-3641

Message:

Please find attached the DBE Forms from Pacific Infrastructure Construction, LLC for Contract Number 04-4G4704. The bid opening date was September 10th, 2015. Please call with any questions, thank you.

871 Cottting Court, Suite A, Vacaville, CA 95688-9354 | P: 707-449-3604 | F: 707-449-3641

The information contained in this communication is confidential, private, proprietary, or otherwise privileged and intended only for the use of the addressee. Unauthorized use, disclosure, distribution or copying is strictly prohibited and may be unlawful. If you have received this communication in error, please notify the sender immediately at the above phone number.