

# Third Bidder

CONTRACT NO: 04-4H9004

BID AMOUNT: \$ 1,653,369

BID OPENING DATE: 11/4/15

BIDDER'S NAME: Valentine Corporation

DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	10	\$642,199

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Traffic Control		Western Traffic 3942 Valley Ave Pleasanton DBE 40681	\$52,650
10	WPCP		Tully 1650 N Lincoln St Dixon DBE 38300	\$625
1	LCP		Adanta 828 School St Napa DBE 37357	\$1250
27-31,35,37,59	Partial Trucking		All City Trucking POB 1275 Fremont DBE 036987	\$18,355

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	S
	Page 1 Of 2
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/5/15 415-453-3932  
 Date (Area Code) Tel. No.

ROBERT O. VALM  
 Person to Contact (Please Type or Print)  
ROBERT VALENTINE

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DBE CE-0100.10 (REV. 3/2015)

Contract No. Western Traffic  
 State Project No. 04-4H9004  
 Contract Item No. 40681  
 Contractor Name Valentine Corporation

Quantity	Unit	Rate	Amount
3	1350/day	1570/9 hr shift	52650

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**Total** 52650

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contracted agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]  
 Title President  
 Date 11/6/15

ADA Notice: For more information on the California Department of Transportation's (Caltrans) policies on accessibility, contact the ADA Coordinator at (916) 661-4444, or visit the ADA website at [www.caltrans.gov/ada](http://www.caltrans.gov/ada).

*Bid ITEM 3 @ 60%*



# Western Traffic Supply, Inc.

*"Your Road To Safety"*  
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M  
Pleasanton, CA 94566  
Phone: (925) 249-1854  
Fax: (925) 249-1863  
www.westerntraffic.com  
UNION CONTRACTOR

# DBE Quote

Certified DBE/SBE  
CUCP Firm ID No. (DBE): 40681  
CA DGS ID No. (SBE): 35779  
Contractor's License No.: 974188; C-31, C-32  
DIR Registration No.: 1000003313  
FEIN: 45-5320385  
SF Vendor No.: 77629

To: Estimating Dept. From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-4H9004;  
CCSF at Rte 280 SB Off-ramp to John Daly Pages: 5

Bid Date: 11/4/15; 2:00 p.m. Bid Submitted: 11/3/15

Bid Item(s): 3, 6 17% DBE; 125 WD  
EE: \$1,310,000

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

## A Certified Small Business (SBE #35779)

## & Disadvantaged Business Enterprise (DBE #40681)



*\$89,100*  
*B1 = 3 75%*  
*\$52,650*  
*60%*

## Traffic Control Service, Sales & Rental

### Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

### Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

### Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



**Western**  
**Traffic Supply, Inc.**  
 "Your Road To Safety"  
 Lic. #974288, C-31, C-32

### Bid Item 5: Traffic Control System

#### 1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 795/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours  
*(Labor assistance may be required for set-up and removal)*
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

#### 2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10)

\$ 1350/Day / 8<sup>HR</sup>

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- \*Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour \*subject to availability
- \*Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) \*subject to availability

\$1570 / 9<sup>HR</sup>  
 SHIFT

#### 3-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10)

\$ 2300/Day

- Includes: 3 Technicians (Mon-Fri); 8 hour shift; 1/2 day minimum charge;
- Includes: Operated Attenuator Truck
- Overtime (beyond 8 hours) to be billed at \$360/crew per hour
- Saturday rate (8 hour shift) \$3650; Beyond 8 hours \$360/crew hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- Option - \*Non-Operated Attenuator Truck; \$425 per day (delivery charge may apply) \*subject to availability



# Western

Traffic Supply, Inc.

"Your Road To Safety"  
Lic. #974188, C-31, C-32

## 2-Man Traffic Control Flagging Operations - Daily Rate

**\$ 1295/Day**

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... \*Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (R5P) T13 sheet.

### Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).
- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.
- WTS insurance types and limits meets Caltrans requirements.



Bid Item	Description	Unit	Est Qty	Unit Cost	Amount
6	<b>MONTHLY RENTAL</b> <b>Portable Changeable Message Sign (PCMS)</b> - Includes delivery and pick up -Includes Tax -Unit Cost is for monthly rental per each PCMS	EA	1	\$1000 <i>Includes Tax</i>	\$1000 <i>Includes Tax</i>
6	<b>PURCHASE OPTION</b> <b>Portable Changeable Message Sign (PCMS)</b> --SMC 4000 Mini Full-Matrix (Precision Solar Controls - Includes Sales Tax & Freight	EA	1	\$14,900	\$14,900

**Additional Traffic Control Equipment Rental - ALL RENTALS INCLUDE TAX**

Description	Daily	Weekly	Monthly
Arrow Board	\$70	\$200	\$400
Crash Attenuator Truck (non-operated) <i>Operator add \$500 per 8 hour shift</i>	\$350	\$1400	\$4000
Traffic Control Truck (does not include TC equipment)	\$350	\$1200	\$3000
Radar Trailer	\$70	\$300	\$650
Crash Cushion Absorb 350 - per element <i>(rate does not include set up or filling)</i>	N/A	\$35	\$85
Light Towers	\$90	\$325	\$700
Roll-up sign with stand	\$15	\$45	\$85
Portable Flashing Beacon w/stand	\$40	\$120	\$300

**\*\*We are a certified DBE and SBE\*\***

[Back To Query Form](#)

### Search Returned 1 Records

Tue Nov 03 10:09:09 PST 2015

#### Query Criteria

Firm ID: 40681

Firm Type: DBE

<b>Firm ID</b>	40681
<b>Firm/DBA Name</b>	WESTERN TRAFFIC SUPPLY, INC.
<b>Address Line1</b>	3942 VALLEY AVENUE, UNIT M
<b>Address Line2</b>	
<b>City</b>	PLEASANTON
<b>State</b>	CA
<b>Zip Code1</b>	94586
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	ebanez@westerntraffic.com
<b>Contact Name</b>	EDWARD IBANEZ
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	249-1854
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	249-1863
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 38; 41; 43;
<b>Districts</b>	04;
<b>DBE NAICS</b>	532412; 532490; 541611; 541618; 561110; 561990;

#### ACDBE NAICS

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C6609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)





Civil Engineering and Stormwater Solutions

October 29, 2015

**RE: Proposal for WPCP for Caltrans 04-4H9004, bidding 11/4/15**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

**A. Prepare Water Pollution Control Program (WPCP)**

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection**

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

**C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection**

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:


- |                 |                           |        |
|-----------------|---------------------------|--------|
| A. Prepare WPCP | (Part of Bid Item No. 10) | \$ 625 |
|-----------------|---------------------------|--------|

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM



*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368



A d a n t a

Native American woman-owned  
 California DOT-Certified DBE  
 DBE Certificate #37357  
 DIR Registration #1000029442

October 29, 2015

**DBE QUOTE**

Attn: Estimator

Subject: Caltrans Contract 04-4H9004

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



# ALL CITY TRUCKING INC.

1941 Jackson St, Oakland, CA 94612  
 Mailing Address: P.O. Box 1275  
 Fremont, CA 94538  
 Tel: 510-438-8996, Fax: 510-657-1200  
 E-mail: allcitytrucking101@yahoo.com



WBE / DBE / SBE / MBE CERTIFIED

Federal ID # 36-4638137

GOT DIRT??  
 GOT CONCRETE???

Customer Satisfaction Guaranteed

DIR# 1000014934.

PRICE QUOTE

DGS SBE # 1740202. DBE/MBE # 036987

Attn: ESTIMATING DEPT.

Date: 11/05/15

**Project & location:** CADOT 04-H9004, Concrete Barrier, Retaining Wall, Shoulder and Sidewalk Widening, SAN FRANCISCO

The detail number of loads, tons and/or hours determine the final dollar amount

**WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.**

### IMPORT /EXPORT HOURLY PRICES:

\$ 90.00 per Hour (10 wheeler Trucking)	\$ 99.00 per Hour (Transfer Trucking)
\$ 98.00 per Hour (End Dump Trucking)	\$ 100.00 per Hour (Flat Bed Trucking)
\$ 98.00 per Hour (Semi Bottom Trucking)	\$ 125.00 per Hour (High Side Trucking)
\$ 98.00 per Hour (DBL. Bottom Trucking)	\$ 104.00 per Hour (Super Dump Trucking)
\$ 135.00 Per Hour (Sweeper Truck)	\$ 125.00 per Hour (Water Truck)
\$ 145.00 per Hour (Lowbed Heavy Equipment haul)	\$ 125.00 per hour (Lowbed small equipment)

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Four hour minimum for day & Six Hour on night jobs. Tonnage or load price are valid with standby time, the both loading and unloading sites must be within ten minutes per truck, any time over ten minutes will be charged at \$1.50/minute, paid in full; otherwise, hourly rates will charged for all trucks. All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Customer agree to pay dollar Five extra per hour if Saturday, Sunday or night work. Extra cleaning time will be charged on an hourly basis for asphalt jobs. All city trucking not doing work rubberized asphalt in the bottom Dumps. For projects requiring Certified Payroll reporting add \$10.00/hour (on-site trucking) and \$8.00/hour (import/off haul) Rate apply to DIR covered projects, rates may not apply to projects covered by a PLA. Customer agrees to pay the any bridge toll if applicable on job. Trucking Supply Based On Availability At Time Of Dispatch.

Now Company Dump Sites Accept Dirt, Grinding, Broken Asphalt and Other Materials.

**LABOR AFFILIATION: UNION.(TEAMSTERS)**

**MWBE, DGS SBE, DBE, MBE, SLEB OAKLAND, SLBE ACTIA, EBMUB, SFPUC SLBE ...CERTIFIED**

If any question, please feel free to call ROGER at 510-461-8287 or email at [allcitytrucking101@yahoo.com](mailto:allcitytrucking101@yahoo.com) OR [estimating@allcitytrucking.com](mailto:estimating@allcitytrucking.com)

RACE - ASIAN

GENDER -- MALE

ANNUAL GROSS RECIPEETS UNDER \$ 10,000,000.00

Note: All City Trucking Own over 87 Truck & Trailers.



**WATER COMPONENTS & BUILDING SUPPLY, INC.**  
**44 SIMMS ST., SAN RAFAEL, CA 94901**  
**P: 415.524-8290 F: 415.524.8293**  
**CALTRANS DBE # 27363 (EXP 4/27/19)**  
**CALIFORNIA SBE # 14184 (EXP 4/30/16)**  
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

**MATERIAL QUOTE**

PROJECT: CALTRANS - 04-4H9004

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
11	<b>TEMPORARY DRAINAGE INLET PROTECTION - EACH</b>				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	\$ 125.00	\$ 125.00
	4' x 225' JUTE MESH ROLL	1	ROLL	\$ 58.00	\$ 58.00
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 575.00	\$ 575.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	\$ 70.00	\$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	\$ 1.10	\$ 1.10
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$ 12.00	\$ 12.00
	** 3' x 100' SILT FENCE W/ POLES 8' OC	1	ROLL	\$ 35.00	\$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	\$ 4.25	\$ 4.25
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	\$ 55.00	\$ 55.00
					<b>NO SUB TOTAL</b>
12	<b>TEMPORARY GRAVEL BAG BERM</b>				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	100	EA	\$ 4.25	\$ 425.00
					\$ 425.00
14	<b>TEMPORARY ESA FENCE</b>				
	4' x 100' DOT ESA FENCE	400	LF	\$ 0.35	\$ 140.00
	6' LIGHT WEIGHT T-POST	45	EA	\$ 4.50	\$ 202.50
	T-POST SAFETY CAPS - NON OSHA	45	EA	\$ 0.26	\$ 11.70
	7.5" ZIP TIES (100 / BAG)	3	BAGS	\$ 3.00	\$ 9.00
					\$ 363.20
32	<b>EROSION CONTROL NETTING</b>				
	CDIR 900GRM. NETTING (13.1' x 82')	4,300	SF	\$ 0.33	\$ 1,419.00
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BDX)	2	BDX	\$ 45.00	\$ 90.00
					\$ 1,509.00
33	<b>FIBER ROLLS</b>				
	18" x 20' BIODEGRADABLE STRAW WATTLE	1,580	LF	\$ 3.75	\$ 5,925.00
					\$ 5,925.00
	<b>TYPE 2 INSTALLATION</b>				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	32	BUNDLE	\$ 21.00	\$ 672.00
	1/4" SISAL RDPE (120# / COIL)	2	COILS	\$ 62.00	\$ 124.00
					\$ 796.00
	WCBS DELIVERY TO JOBSITE	7	EA	\$ 50.00	\$ 350.00
	<b>CUSTOMER TO UNLOAD</b>				
				<b>SUB TOTAL</b>	<b>\$ 9,368.20</b>

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.





**Quote**

**Construction Supply**

3941 Park Drive, Suite 20-487  
 El Dorado Hills, CA 95762-4549  
 (925) 229-5577  
 Rupertsupply.com

Date	Bid Date	Estimate #
11/4/2015	11/4/2015	15003

UDBE Certified, #CT-032785  
 CA SBE Certified #1792892  
 DIR #1000008293

Job: 04-4H9004

Location: San Francisco

Description	Qty	Unit	Unit Price	Total
<b>OPTION 1: ELASTOMERIC</b> Pattern # 1101 Standard Spec Rib ELASTOSPEC Urethane-Std 120.00" X 48.00" Panels, 3/4" depth, 1-1/2" C-C, 1/2" peak, 1/2" valley, 1/4" draft Fractured Fin pattern. Bonded to 3/4" Plywood. Total number of parts = 19  Lead time: 2-3 weeks from receipt of approved submittals	<del>760</del> 1080	sf	22.00	16,720.00T
<b>OPTION 2: SEMI-ELASTOMERIC</b> Pattern # 1101 Standard Spec Rib ELASTOSPEC LITE Semi-Elastomeric 120.00" X 48.00" Panels, 3/4" depth, 1-1/2" C-C, 1/2" peak, 1/2" valley, 1/4" draft Fractured Fin pattern. Total number of parts = 19  Lead time: 1-2 weeks from receipt of approved submittals	760	sf	16.885	12,822.60T
Product # SFFR01 Spec Release Dist Spec Form Release Agent - 5 Gallon Pail	1	pail	92.51	92.51T
Product # SFS1.01 Spec Sealant Dist. Sealant 12 Tube Case	1	case	46.93	46.93T
Product # SFFS-U2 Fastening Screws Dist. 25 lb bucket of Screws, Available in 1-1/4", 1-5/8", 2", 2-1/2", 3". Specify size when ordering.	1	pail	49.01	49.01T
F.O.B. SHIP POINT, FREIGHT NOT INCLUDED IN QUOTE TEST PANELS AS REQUIRED BY OWNER NOT INCLUDED				
Note: Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor. **Estimated freight costs are included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. SALES TAX NOT INCLUDED			0.00	0.00T
Stacy Monroe stacy@rupertsupply.com 925.229.5577 x3	<b>Subtotal</b>			\$29,741.05
	<b>Sales Tax (0.0%)</b>			\$0.00
	<b>Total</b>			\$29,741.05

\$22K  
+ TAX  
203.50 tax

\$ 22,200

1.00

# ***Rupert***

## **Construction Supply**

DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014. Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was assigned the number above.

p (925) 229-5577 - f (916) 673-9737  
3941 Park Drive Suite 20-437 - El Dorado Hills, CA 95762

[Back To Query Form](#)

### Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

#### Query Criteria

Firm/DBA Name: rupert  
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
Email	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	( 925 )
Phone Number	229-5577
Fax Area Code	( 916 )
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

#### ACDBE NAICS

#### Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

#### Licenses

#### Trucks

#### Gender

F

#### Ethnicity

CAUCASIAN

#### Firm Type

DBE

[Back To Query Form](#)

# Third Bidder

P01-03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation  
 Contract No.: 04-4H9004

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Lead Compliance	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 8000	.48%
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$112,000	6.7%
Const Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6500	.39%
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$15,400	.93%
HMA	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$60,000	3.63%
Erosion Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,980	.72%
PCMS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$7000	.42%
Compost	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$5540	.34%
Lighting	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$135,000	8.17%
Temp Traffic Signal	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$109,000	6.59%
Clear & Grub	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,000	.6%
Fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8118	.5%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		29%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102 11A (REV 12/2014)

Bidder's Name: Valentine Corporation  
 Contract No: 04-4H9004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates


3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE. If the selected firm is not a DBE, provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Lead Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Adanta	DBE	Appian (DBE)	\$1900	\$650
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Chrisp	Non	Central	\$36,537	\$15,351
Erosion Control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Green Vista	DBE	Nitta	\$33133	\$18431
Traffic Control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Western Traffic	DBE	CMC	\$1385/day	\$35 per day additional
Traffic Signal	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Tennyson	Non	Mike Brown	\$28,816	
HMA	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Ransome	Non	No other bid	\$60,000	
MBGR	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Coral	Non	MBI	\$24,671	\$3,724
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Camblin	Non	Shepard Steel	\$61,598	\$34,481
Fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Bailey	Non	Borg Fence (DBE)	\$8118	\$4,122

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368



A d a n t a

Native American woman-owned  
 California DOT-Certified DBE  
 DBE Certificate #37357  
 DIR Registration #1000029442

October 29, 2015

**DBE QUOTE**

Attn: Estimator

Subject: Caltrans Contract 04-4H9004

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334  
DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, October 30, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 04-4H9004**

**Concrete Barrier, Retaining Wall, Shoulder and Sidewalk Widening.**

Bid Date: **November 4, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
10	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek  
Estimator  
(510) 854-9402

# Chrisp Company

Fremont Office  
 43650 Osgood Rd  
 Fremont CA 94539  
 Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

DIR Registration No. 100000306  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: For the intended use of the General Contractor

Current Date: 11/4/2015  
 BidDate: 11/4/2015  
 JobName: 04-SF-280-R0.1, R1.5  
 Location: SAN FRANCISCO Bid#: 29466 0  
 Contract#: 04-4H9004 Job#:   
 Working Days:

Phone: ( ) - Fax: ( ) -

Contact:

email:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN	1	LS	1500.000	\$1,500.00
04	TEMPORARY TRAFFIC STRIPE (PAINT)	1040	LF	1.800	\$1,872.00
15	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	520	LF	15.500	\$8,060.00
20	REMOVE THERMOPLASTIC TRAFFIC STRIPE	2120	LF	1.200	\$2,544.00
21	REMOVE PAVEMENT MARKER	44	EA	2.000	\$88.00
63	4" THERMOPLASTIC TRAFFIC STRIPE	1570	LF	1.000	\$1,570.00
64	8" THERMOPLASTIC TRAFFIC STRIPE	540	LF	2.000	\$1,080.00
65	PAVEMENT MARKER (RETROREFLECTIVE)	44	EA	7.000	\$308.00
71	PARTIAL ITEM: MOBILIZATION FOR CHRISP COMPANY WORK ONLY	1	LS	4200.000	\$4,200.00
<b>Subtotal</b>					<b>\$21,222.00</b>

**TOTAL \$21,222.00**

### Notes

**TRAFFIC CONTROL EXCLUDED: CHRISP COMPANY WILL REQUIRE 2 SHIFTS OF TRAFFIC CONTROL  
 1 SHIFT FOR TH-1  
 1 SHIFT FOR PD-1 AND PD-2-BOTH ARE TO BE COMPLETED IN SAME MOBILIZATION**

Written Authorization is Required Prior to Proceeding with Work

ACCEPTED BY: P.O. Number  
 TITLE: Job Number

Bond Rate Addendum 1  
 1.2%

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Danny Azcueta  
 (650) 224-1115  
 dazcueta@chrispco.com  
 CHRISP COMPANY



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Idaho LIC #018034-AA-  
 Small Business Enterprise #002057  
 DIR # 1000006499

# Bid Proposal

**J:** Contractor \_\_\_\_\_  
**LOCATION:** Rte 280 in the City and County of San Francisco \_\_\_\_\_  
**PROJECT:** Caltrans 04-4H9004 \_\_\_\_\_

**QUOTED BY:** Kenneth Ickes \_\_\_\_\_  
**BID DATE:** Wednesday, November 4, 2015 \_\_\_\_\_  
**BID TIME:** 2:00 PM \_\_\_\_\_

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
4	TEMPORARY TRAFFIC STRIPE (PAINT)	1,040	LF	4.46	4,638.40
5	CHANNELIZER (SURFACE MOUNTED)	18	EA	60.00	1,080.00
15	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	520	LF	11.00	5,720.00
20	REMOVE THERMOPLASTIC TRAFFIC STRIPE	2,120	LF	1.50	3,180.00
21	REMOVE PAVEMENT MARKER	44	EA	1.00	44.00
63	4" THERMOPLASTIC TRAFFIC STRIPE	1,570	LF	3.50	5,495.00
64	8" THERMOPLASTIC TRAFFIC STRIPE	540	LF	7.00	3,780.00
65	PAVEMENT MARKER (RETROREFLECTIVE)	44	EA	25.00	1,100.00
71	MOBILIZATION	1	LS	10,000.00	10,000.00
				<b>TOTAL</b>	<b>\$ 36,537.40</b>

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O# OR CCO#:** \_\_\_\_\_



4050 Alvis Court  
Rocklin, CA 95677

November 4, 2015

Attn: Estimating Dept.

**Bid Proposal – DOT 04-4H004 RTE 280 off-ramp to John Daly Blvd. & San Jose Ave. San Francisco, CA**

Green Vista Landscape is pleased to submit a proposal for the above mentioned project. Pricing as follows:

Item	Description	Quantity	Unit	Unit Price	Total
#11	Temporary Drainage Inlet Protection	3	EA	\$175.00	\$525.00
#12	Temporary Gravel Bag Berm	210	LF	\$12.50	\$2,625.00
#14	Temporary Fence (Type ESA)	330	LF	\$3.55	\$1,171.50
#32	Rolled Erosion Control Product (Netting) (Type C)	4,310	SQFT	\$0.79	\$3,404.90
#33	Fiber Rolls	1,570	LF	\$3.40	\$5,338.00
#34	Compost	5,540	SQFT	\$0.85	\$4,709.00
#71	Mobilization	1	LS	\$1,250.00	\$1,250.00
<b>Total Bid Amount</b>					<b><del>\$19,023.40</del></b>

Addendum # 1 noted.

Signatory to the Northern California Laborers Union  
DIR Registration # 1000007433 - Active through June 30, 2016

*\$ 14,702*

**Basis for Pricing / Inclusions/ Exclusions:**

1. Price is based on unit cost.
2. Includes tax and prevailing wage.
3. Excludes any items not listed.
4. Excludes any permits or fees.
5. Excludes any traffic control.
6. General Contractor to provide traffic safety measures.
7. Excludes any clearing or grubbing. Excludes debris removal.
8. Excludes any grading.
9. Excludes earthwork.
10. Excludes any soil prep or seedbed preparation. Excludes any roughening soil or track-walking.
11. Excludes any dust control.
12. Mechanical trenching only. Excludes any hand trenching.
13. Excludes any maintenance, protection or removal.
14. Excludes water meter or cost of water. Water source to be within 5 minutes of work site.
15. Excludes any repairs due to damage caused by vandalism, theft, adverse natural conditions, or other contractors.
16. Standby time @ \$200 per hour.

Any questions regarding this proposal, please call me @ 916-276-1707.

Thank you,

Tim Jones

Green Vista Landscape



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

November 3, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-SF-280-R0.1,R1.5, Caltrans Contract No. 04-4H9004, Addendum No. 1 (10/22/15), Concrete barrier, retaining wall, shoulder and sidewalk widening in the City and County of San Francisco at Route 280 southbound off-ramp to John Daly Boulevard at San Jose Avenue Overcrossing. Bid Date: November 4, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
32	Rolled Erosion Control Product (Netting)	SQFT	4,310	\$ 1.52	\$ 6,551.20
33	Fiber Rolls	LF	1,570	\$11.25	\$ 17,662.50
34	Compost	SQFT	5,540	\$ 1.61	\$ 8,919.40
Totals					<u>\$33,133.10</u>

### BID ITEMS MAY NOT BE SEPARATED.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation

BID ITEM 3 @ 60%



# Western Traffic Supply, Inc.

"Your Road To Safety"  
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M  
Pleasanton, CA 94565  
Phone: (925) 249-1854  
Fax: (925) 249-1863  
www.westerntraffic.com  
**UNION CONTRACTOR**

# DBE Quote

Certified DBE/SBE  
CUCP Firm ID No. (DBE): 40681  
CA DGS ID No. (SBE): 35779  
Contractor's License No.: 974188; C-31, C-32  
DIR Registration No.: 1000003313  
FEIN: 45-5320385  
SF Vendor No.: 77629

To: Estimating Dept. From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-4H9004;  
CCSF at Rte 280 SB Off-ramp to John Daly Pages: 5




Bid Date: 11/4/15; 2:00 p.m. Bid Submitted: 11/3/15

Bid Item(s): 3, 6 17% DBE; 125 WD  
EE: \$1,310,000

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

## A Certified Small Business (SBE #35779)

## & Disadvantaged Business Enterprise (DBE #40681)



\$89,100  
B1 = 3 75%  
\$52,650  
60%

## Traffic Control Service, Sales & Rental

### Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

### Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

### Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



# Western

Traffic Supply, Inc.

"Your Road To Safety"  
Lic. #974188, C-31, C-32

## Bid Item 5: Traffic Control System

### 1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 795/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours  
*(Labor assistance may be required for set-up and removal)*
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

### 2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10)

\$ 1350/Day / 8 HR

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- \*Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour \*subject to availability
- \*Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) \*subject to availability

\$1570 / 9 HR  
SHIFT

### 3-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10)

\$ 2300/Day

- Includes: 3 Technicians (Mon-Fri); 8 hour shift; 1/2 day minimum charge;
- Includes: Operated Attenuator Truck
- Overtime (beyond 8 hours) to be billed at \$360/crew per hour
- Saturday rate (8 hour shift) \$3650; Beyond 8 hours \$360/crew hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- Option - \*Non-Operated Attenuator Truck; \$425 per day (delivery charge may apply) \*subject to availability



# Western Traffic Supply, Inc.

"Your Road To Safety"  
Lic. #974188, C-31, C-32

## 2-Man Traffic Control Flagging Operations - Daily Rate

\$ 1295/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... \*Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

### Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).
- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.
- WTS Insurance types and limits meets Caltrans requirements.



# Western

Traffic Supply, Inc.

"Your Road To Safety"

Lic. #974188, C-31, C-32

Bid Item	Description	Unit	Est Qty	Unit Cost	Amount
6	<b>MONTHLY RENTAL</b> <b>Portable Changeable Message Sign (PCMS)</b> - Includes delivery and pick up -Includes Tax -Unit Cost is for monthly rental per each PCMS	EA	1	\$1000 <i>Includes Tax</i>	\$1000 <i>Includes Tax</i>
6	<b>PURCHASE OPTION</b> <b>Portable Changeable Message Sign (PCMS)</b> -SMC 4000 Mini Full-Matrix (Precision Solar Controls) - Includes Sales Tax & Freight	EA	1	\$14,900	\$14,900

### Additional Traffic Control Equipment Rental - ALL RENTALS INCLUDE TAX

Description	Daily	Weekly	Monthly
Arrow Board	\$70	\$200	\$400
Crash Attenuator Truck (non-operated) <i>Operator add \$500 per 8 hour shift</i>	\$350	\$1400	\$4000
Traffic Control Truck (does not include TC equipment)	\$350	\$1200	\$3000
Radar Trailer	\$70	\$300	\$650
Crash Cushion Absorb 350 - per element <i>(rate does not include set up or filling)</i>	N/A	\$35	\$85
Light Towers	\$90	\$325	\$700
Roll-up sign with stand	\$15	\$45	\$85
Portable Flashing Beacon w/stand	\$40	\$120	\$300

**\*\*We are a certified DBE and SBE\*\***

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 03 10:09:09 PST 2015

**Query Criteria**

Firm ID: 40681

Firm Type: DBE

<b>Firm ID</b>	40681
<b>Firm/DBA Name</b>	WESTERN TRAFFIC SUPPLY, INC.
<b>Address Line1</b>	3942 VALLEY AVENUE, UNIT M
<b>Address Line2</b>	
<b>City</b>	PLEASANTON
<b>State</b>	CA
<b>Zip Code1</b>	94566
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	eibanez@westerntraffic.com
<b>Contact Name</b>	EDWARD IBANEZ
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	249-1854
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	249-1863
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 38; 41; 43;
<b>Districts</b>	04;
<b>DBE NAICS</b>	532412; 532490; 541611; 541618; 561110; 561990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# CMC Traffic Control Specialists dba CMC Construction

3450 3<sup>rd</sup> St, Suite 3G  
San Francisco, CA 94124  
Phone: (415) 206-1700  
Fax: (415) 206-1711  
[www.cmctrffic.com](http://www.cmctrffic.com)

Contractor License No. 792059 (A, C-31)  
SF Business Tax Reg. No. 356339  
SF Vendor No. 68165  
FEIN No. 01-0620791  
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified  
SFCMD Cert No. 021713710  
CUCP Firm ID No. 33473  
CA DGS ID No. 61410

# Fax

**To:** Estimators **From:** Derek Doan, (415) 206-1700, [derek@cmctrffic.com](mailto:derek@cmctrffic.com)

---

**Phone:** **Pages:** 3

---

**Fax:** **Date:** 11/4/2015 8:22 AM

---



**Re:** 04-4H9004 Concrete Barrier, Retaining Wall,  
Shoulder and Sidewalk Widening **CC:**

---

Urgent  For Review  Please Comment  Please Reply  Please Recycle



# CMC



## Traffic Control Specialists

3450 3<sup>rd</sup> St. Suite 3G, San Francisco, CA. 94124  
Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified  
(415) 206-1700 – Fax (415) 206-1711

[www.cmctrffic.cominfo@cmctrffic.com](http://www.cmctrffic.cominfo@cmctrffic.com)

**ALL YOUR TRAFFIC CONTROL NEEDS**  
**RENTAL-SALES-ENGINEERING-CONTRACTING**

TRAFFIC PLANS  
TRAFFIC COUNTS  
PERMITS  
SIGN SHOP  
STRIPING  
LANE CLOSURES  
HIGHWAY CLOSURES

PILOT CARS  
K-RAIL/CRASH  
CUSHIONS  
TC SUPERVISORS  
FLAGGERS  
WATER WALL  
BARRIERS

TRAFFIC CONES  
SUPPLIES/SALES  
TEMPORARY  
SIGNALS  
LIGHT TOWERS  
CHANGEABLE  
MESSAGE BOARDS

**Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) \$825 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) \$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure with Reversible Lane (per Caltrans drawing T13) \$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour.
- Add \$720/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/ add'l beacon, and \$275/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$560/shift for a 3<sup>rd</sup> flagger.

**Traffic Flagman/Technician (Hourly rate) \$70 / HR ST, \$95 / HR OT, \$115 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium and \$275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

**Traffic Supervisor (Hourly rate) \$90 / HR ST, \$115 / HR OT, \$135 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

**Traffic Control Drawings****24"x36" Sheet, 1"=50' scale (CCSF requirement) \$350 / SHEET****11"x17" Sheet, 1"=50' scale \$250 / SHEET**

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

**Traffic Counts****48-Hour ADT Mechanical Tube Count \$400 / COUNT****48-Hour Directional & Hourly - Volume \$500 / COUNT****48-Hour Directional & Hourly - Volume + Speed + Classification \$600 / COUNT**

<b>TC Equipment Rental (Delivery &amp; pickup charges apply)</b>	<b>Daily</b>	<b>Weekly</b>	<b>28 Days</b>
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$90.00	\$300.00	\$650.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades	\$7.00	\$28.00	\$80.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL3	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL2	\$80.00	\$240.00	\$750.00
SLED inline crash cushion TL1	\$45.00	\$135.00	\$400.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate – fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Aluminum signs (Per square foot)	\$0.50		

**Traffic Control Equipment & Supply Sales****Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including.
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers

**Pavement Striping – Installation and Removal****Specific jobs quoted upon request**


- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape

**Project Signs**

<b>Fabrication (delivery &amp; tax not included)</b>	<b>\$350 / EA</b>
<b>Delivery &amp; installation on existing fence</b>	<b>\$200 / EA</b>
<b>Delivery &amp; installation on wood stand</b>	<b>\$400 / EA</b>
<b>Removal and disposal</b>	<b>\$200 / EA</b>

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. CMC will indemnify Contractor for liability arising out of CMC's work or products, but only to the extent of CMC's negligence, and not that of anyone else. This quote must become a binding part of any contract and items cannot be split without prior permission. Please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2016.



SB Certified #33555

DIR Registration# 1000013487

**BID PROPOSAL**

\*\*\*REVISED\*\*\*

Bid Date: November 4, 2015

Bid Time: 2:00pm

Attn: Estimating

RE: 04-4H9004-City and County of San Francisco

Scope: Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
66	Maintaining Existing Traffic Management System Elements During Construction	LS	1	2,500.00	2,500.00
67	Lighting and Sign Illumination	LS	1	84,650.00	84,650.00
68	Lighting and Sign Illumination (Stage Construction)	LS	1	28,500.00	28,500.00
69	Traffic Operation System	LS	1	78,260.00	78,260.00
70	Traffic Operation System (Stage Construction)	LS	1	9,250.00	9,250.00
71	Mobilization	LS	1	16,500.00	16,500.00
				<b>Total Bid</b>	<b>219,660.00</b>

Addendums Noted: One

\*\*\* We need 10 Traffic Control Shifts for Temp work, and 10 Working Days for A+B\*\*\*

We exclude the following items:

Bond- Our bonding rate is .75% and available upon request

Fees, permits, inspection fees, encroachment permits, traffic control (we will work in general's lane closures for all other work) staking, surveying or layout, off haul of spoils or handling of contaminated materials

Asphalt or concrete removal or restoration, false work

WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me

Thank you,

Terri Johnson  
Estimator



**Mike Brown Electric Co.**

561-A Mercantile Dr.  
 Cotati, CA 94931-3040  
 (707) 792-8100 · FAX: (707) 792-8110  
 Cont. Lic. #306767  
 D.I.R. #1000000469

PROJECT: 04-SF-280-R0.1,R1.5  
 LOCATION: San Francisco  
 BID DATE: 11/4/2015  
 CONTRACT: 04-4H9004

Date: November 4, 2015  
 To: General Contractors  
 From: Dave Dennis

**THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT**

Bid Item	Description	Quantity	Unit Price	Total
(66)	Maintain Existing Management System	Lump Sum	Lump Sum	500. <sup>00</sup>
(67)	Lighting and Sign Illumination	Lump Sum	Lump Sum	74,977. <sup>81</sup>
(68)	Lighting and Sign Illumination (Stage)	Lump Sum	Lump Sum	57,000. <sup>81</sup>
(69)	Traffic Operation System	Lump Sum	Lump Sum	58,000. <sup>81</sup>
(70)	Traffic Operation System (Stage)	Lump Sum	Lump Sum	59,000. <sup>81</sup>

Total Base Bid: **249,477.<sup>81</sup>**

- Note: 1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.  
 2. We include Traffic Control for our Work

*22-DAY STAGE*  
*22-*

**Addenda's Noted: /**

- Excludes:** 1) Layout/Staking 2) Permits/Fees including Caltrans  
 3) Bond 4) Traffic Control Plans  
 5) Off Haul of Spoils

*44 Total*





**CORAL**  
CONSTRUCTION COMPANY  
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

<b>PROJECT:</b>	SAN FRANCISCO CO SAN FRANCISCO CO., CADOT 04-4H9004	<b>BID DATE:</b>	11/4/15
		<b>ESTIMATE NO:</b>	151114C

<b>PREPARED BY:</b>	COOY KANGISER	<b>REFER</b>	
<b>TERMS:</b>		<b>INQUIRIES TO:</b>	CODY KANGISER

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
16	TREATED WOOD WASTE	6,130.00	LB	\$ 0.20	\$ 1,226.00
19	REMOVE GUARDRAIL	180.00	LF	\$ 9.00	\$ 1,620.00
54	MIDWEST GR SYSTEM (WOOD POST)	28.00	LF	\$ 55.00	\$ 1,540.00
56	TRANSITION RAILING (TYPE WB-31)	2.00	EA	\$ 6,775.00	\$ 13,550.00
57	ALT FLARED TERMINAL SYSTEM	1.00	EA	\$ 3,981.00	\$ 3,981.00
71	MOBILIZATION	1.00	LS	\$ 7,000.00	\$ 7,000.00
<b>TOTAL</b>					<b>\$ 28,917.00</b>

TERMS AND CONDITIONS:

*28,295*

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,500 EACH.
- 6 PROPOSAL EXCLUDES ALL CLEARING AND GRADING FOR VEGETATION CONTROL.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 100005868.
- 8 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 9 10' REQUIRED BETWEEN K-RAIL AND FACE OF GUARDRAIL FOR REMOVAL AND INSTALLATION OF GUARDRAIL, OR K-RAIL WILL NEED TO BE MOVED FOR OUR WORK.
- 10 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 11 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Cody Kangiser*  
 TITLE: ESTIMATOR  
 DATE: 11/4/15

4/4


BARRIER, INC.  
 Job Code: 5616  
 Description: CDOT#04-4H9004/SF-280-SF #5616

Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
16P	TREATED WOOD WASTE (Portion-GUARDRAIL only)	3,021.00	LB	0.05	151.05
19	REMOVE GUARDRAIL	180.00	LF	14.00	2,520.00
54	MIDWEST GR-wood post	28.00	LF	400.00	11,200.00
56	TRANS.RAIL-(TYPE WB-31)	2.00	EA	4,000.00	8,000.00
57	ALT.FLARED TS	1.00	EA	2,800.00	2,800.00
	MIDWEST GUARDRAIL			Subtotal:	24,671.05
58	CONC.BARR.-TYPE 60	290.00	LF	173.00	50,170.00
59	CONC.BARR.-TYPE 60C	730.00	LF	291.00	212,430.00
60	CONC.BARR.-TYP 60 MOD.	50.00	LF	2,000.00	100,000.00
	CONCRETE BARRIER, TYPE 60 SERIES			Subtotal:	362,600.00
55	VEG.CONTROL-MINOR CONCRETE	70.00	SY	228.00	15,960.00
	VEGETATION CONTROL, MINOR CONCRETE			Subtotal:	15,960.00
<b>GRAND TOTAL:</b>					<b>403,231.05</b>

Proposal Certification

Submitted by: MIDSTATE BARRIER, Inc. - CL-A- #529261, exp.5.31.2016  
 STEVE GIFFORD DIR Reg #1000000538  
 ESTIMATOR, x210  
 11.04.2015

Signed: \_\_\_\_\_



11.04.2015

# Camblin Steel

**SERVICE, INC. SINCE 1954**

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #100003852  
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

### JOB PROPOSAL

TO: \_\_\_\_\_ DATE: 11/4/15

JOB & LOCATION: BARRIERS SIDEWALK SAN FRANCISCO, CA

ADDENDUMS: \_\_\_\_\_ PLANS: 04-4H9004

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASDNRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS	X		X		
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
<b>TOTAL PRICE: \$34,481.10</b>					
	ADD ALTERNATES		ADDS	DEDUCT	
✓ ITEM 41 - 6676 @ \$1.45					
✓ ITEM 61 - 89LF @ \$19.10					
✓ ITEM 58 - 290LF @ \$21.40					
✓ ITEM 59 - 730 LF @ \$21.50					
✓ ITEM 60 - 50LF @ \$24.00					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.


Price is subject to change if Material  
Is not shipped within (90) days

Very Truly Yours,  
Camblin Steel Service, Inc.

By: \_\_\_\_\_

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: \_\_\_\_\_ ACCEPTED BY: \_\_\_\_\_ DATE: \_\_\_\_\_



# Shepard Steel Co., Inc.

REINFORCING STEEL CONTRACTORS

320 VICTORY AVE., SOUTH SAN FRANCISCO, CA 94080-6302  
 PHONE (650) 873-4040 \* FAX (650) 873-8816 \* LIC. #698120 C50 AB

CERTIFIED: PUC REGIONAL LOCAL BUSINESS & MICRO LOCAL BUSINESS ENTERPRISE #CMD101815796  
 CERTIFIED: STATE OF CALIFORNIA SMALL BUSINESS #1290880  
 CERTIFIED: DPW/DIR REG.# 1000000139

\*\*\* BID PROPOSAL \*\*\*

TO: Prospective Bidders		BID DATE: 11/4/15 2:00
PROJECT: #04-4H9004, Barrier, Ret. Wall, etc., San Fran.		ADDENDA NOTED: #1
REINFORCING STEEL INSTALLED PER DRAWING# S2, 3, 4, 5, 6, 7, 8, 9, 10, 24, 52, 66, 67, 68, 6/11/15; Caltrans		
<b>BASE BID PRICE:</b>	<b>B.I. #41: \$20,861.00</b>	<b>B.I. #58: \$6,159.00</b>
<b>B.I. #59: \$26,727.00</b>	<b>B.I. #60: \$4,591.00</b>	<b>B.I. #61: \$3,251.00</b>

We propose to supply and install all reinforcing steel for the above named project, except where noted. Price quoted includes tax. The following terms and conditions should be included on any forthcoming contract or purchase order:

\$ 61589

**Bid Good Through 12/31/15**

1. The quoted bid price (s) will be held firm through above date. In the event that this project is not completed by the date listed above, Shepard reserves the right to renegotiate any labor or material increases.
2. Shepard Steel shall not be responsible for any delays resulting from material shortages and shall be compensated for increases in material prices occurring from date of bid submission to installation date.
3. Shepard Steel shall be compensated for any acceleration in schedule resulting from manpower/material shortages.
4. The general contractor is to provide all Layout, Lines, Grades, Elevations, Templates, and scaffolding in place. G.C. to provide Contract Drawings and specifications at no cost and free parking and crane service at jobsite.
5. Bars through existing structures, anchor bolt ties and grout dowels are F.O.B. jobsite.
6. Progress payments are due and payable as required by law or within 30 calendar days after presentation (which ever is less). Retention is due 30 calendar days after substantial completion of our work. Interest at the rate of 1.5% per month will be charged for monies held beyond this time period.
7. **RETENTION IS EXCLUDED FOR ALL CONTRACTS UNDER \$5,000.00.**
8. Our limit for liability Insurance is \$5,000,000.00.
9. Bid amounts listed herein reflect savings or credits from using OCIP INSURANCE if applicable.
10. This proposal is based on a normal eight- hour day, five-day workweek.
11. Payment for change orders approved by Contractor, shall not be dependent upon Contractor receiving payment from Owner. Also, payment for Change Order work shall be in accordance with item #6 above.
12. Bid based on a maximum of \_\_\_\_\_ move-ins/deliveries. Add the sum of \$400.00 for each additional move-in/delivery.

**SPECIFIC TERMS AND CONDITIONS REQUIRED BY THIS PROJECT:**

1.	
2.	
3.	

Continued on Page 2

# Shepard Steel Co., Inc.

REINFORCING STEEL CONTRACTORS

320 VICTORY AVE., SOUTH SAN FRANCISCO, CA 94080-6302

PHONE (650) 873-4040 \* FAX (650) 873-8816 \* LIC. #698120 C50 AB

CERTIFIED: PUC REGIONAL LOCAL BUSINESS & MICRO LOCAL BUSINESS ENTERPRISE #HRC101515796

CERTIFIED: STATE OF CALIFORNIA SMALL BUSINESS#1290880

CERTIFIED: DPW/DIR REG. #1000000139



Caltrans #04-4H9004, Concrete Barrier Ret. Wall, etc., San Francisco  
November 4, 2015 2:00

**THE FOLLOWING ITEMS ARE EXCLUDED BY SHEPARD STEEL INC. FROM THIS PROPOSAL:**

1. Any re-bar not shown on the above listed plans.
2. Mechanical, Electrical and Plumbing Drawings.
3. Preparation of shop drawings by a registered engineer. Drawings will be prepared by a qualified detailer.
4. Testing and inspection fees other than mill test reports.
5. Costs of permits, bonds, fees, or fingerprinting.
6. Cost for Job-Specific or Contractor-Specific Drug Testing, Safety Classes, Background Checks or Additional Billing/Check Transaction Fees.
7. Liquidated damages and approval of substrate conditions.
8. Premium Time.
9. Any specified allowances.
10. Protection of protruding reinforcing steel per Cal/OSHA.
11. Protection of our work after installation.
12. Working in or around contaminated or hazardous areas.
13. Flagmen or barricades / stand-by crew during concrete pour.
14. Group Generated or Directed Clean-Up.
15. **THE FOLLOWING INSURANCE IS EXCLUDED:** General liability or completed projects insurance on multifamily and condo projects. GC/Owner to provide liability insurance naming Shepard Steel as additional insured at no cost on these projects.
16. Any special coating on rebar.
17. Rebar couplers unless shown on drawings.
18. Threaded bars and inserts.
19. Any and all welding and reinforcing steel associated with miscellaneous iron. Supply or install of misc. metal embeds.
20. All reinforcing required for patching of utility trenches, openings, or pads unless sizes and quantities are clearly defined on drawings referenced herein.
21. Coring, grouting, or dry-packing. Drilling and grouting of dowels is excluded.
22. Cutting, cleaning, bending of existing re-bar.
23. Masonry re-bar except poured in place dowels.
24. Hoisting or lowering. G.C. to provide free crane service and hoisting as required.
25. Scaffolding or planking.
26. Smooth dowels, shotcrete test panels and 1 and 2-bar curbs.
27. Fence-post footings and light-pole bases.
28. **Smooth Bars; Precast.**

SUBMITTED BY:

Shepard Steel Co., Inc.

PROPOSAL ACCEPTED BY:

COMPANY NAME:

TITLE

DATE:

BT

3205 BAUMBERG AVE. HAYWARD, CA. 94545  
(510) 783-2980 FAX: (510) 783-2989  
baileyfenceco@hotmail.com  
CSL# 498681 C-13

Bailey  
Fence

### BID FORM

BID DATE: 11-4-15 TIME: 2:00 DIR # 1000005722  
 PROJECT: Concrete Barrier Ret. wall, shoulder & side walk.  
 LOCATION: S.F. 04-449004  
 SECTION(S) TRADES: Chain link Fence & Gate.  
 PLANS/SPECS:   
 PAGES (x)   
 DETAILS   
 FURNISH & INSTALL:  FOR JOB SITE:  INSTALL ONLY:  TAX INCLUDED:   
 ADDENDUM/BULLETIN: 0  1  2  3  4  5  6  7  8  9  10   
 UNION  PREVAILING WAGE  BONDABLE  BOND RATE 3% (not included) WAIVER OF SUBROGATION

BID INCLUDES:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
49	800360	CHAIN LINK FENCE (TYPE CL-6)	LF 15.73	460 7,236.00
50	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA 882.	1 882.00

\$8,118

**EXCLUSIONS & CLARIFICATIONS:**  
 BID IS BASED ON: INSTALLATION OF FENCE POSTS PRIOR TO CONCRETE, LANDSCAPING OR ANY OTHER TRADES THAT RESTRICTS OR AFFECTS ACCESS. WE ASSUME NO RESPONSIBILITY FOR UNMARKED UNDERGROUND UTILITIES (water-electrical-telephone-gas-sewer) CLEARING-GRUBBING-SURVEY-ELECTRICAL GROUNDING-TO BE BY OTHERS. PERMITS, ENGINEERING & AS BUILT DRAWINGS NOT INCLUDED.  
Post Hole dirt left on site. No Demo included. Traffic Control By others.

BID SUBMITTED BY: Paul Berg DATE: 11-4-15  
 PALL BERG

No. 3714 P. 1

Nov. 4. 2015 9:54AM

# BORG FENCE

COMMERCIAL

**Borg Fence Bid Items**

To: Bidding Contractors

Project: Concrete Barrier, Retaining Wall, Shoulder and Sidewalk Widening DOT # 04-4H9004

Addendums: 1

Specification: Div. 80

**DBE/SBE CONTRACTOR #41886**

DIR #1000006791

BID ITEM	BID ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
14	141000	TEMPORARY FENCE (TYPE ESA)	FT	330	5	1,650
17	150608	REMOVE CHAIN LINK FENCE	FT	460	8	3,680
18	150620	REMOVE GATE	EA	2	250	500
49	800360	CHAIN LINK FENCE (TYPE CL-6)	FT	460	24	11,040
50	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	1200	1,200

LIC #771763

General B - Fencing C-13

18,070

Julie Borg - Project Manager

925.455.9620 x 237

[julleborg@borgfence.com](mailto:julleborg@borgfence.com)

**\$ 12,240**

50 Contractors Street

Livermore, Ca. 94551

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation  
 Contract No. 04-4H9004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All advertisements clearly state Valentine Corporation will assist with bonding, technical questions, and will break items into smaller parts to encourage DBE participation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All advertisements clearly state that Valentine will assist with bonding, insurance, technical questions and locating suppliers

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Above

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Advertised on Cal Trans website as GC looking for subcontractors beginning 10/2 and continuing until bid day.  
Advertised on Bay Area Builders Exchange - 6 local exchanges where subcontractors look to find bidding opportunities

9. Include additional data to support a demonstration of good faith efforts.

Please see complete documentation

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**VALENTINE CORPORATION**

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE  
Subcontractors and/or Suppliers for the Following Project:

**CALTRANS #04-4H9004 - CONST ON ST IN SAN FRANCISCO  
CONCRETE BARRIER, RETAINING WALL & SIDEWALK, SAN FRANCISCO, CA**

**BID DATE/TIME: NOVEMBER 4, 2015 @ 2:00 PM**

**Please respond by: November 4, 2015 @ Noon**

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Valentine Corporation is looking for DBE subcontractors to include the following bid items: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer, PCMS, WPCP, Remove Yellow Thermoplastic Stripe (Haz Mat), Remove Thermoplastic Stripe, Clear and Grub, Temp. Erosion Control, Compost, HMA, Rebar, Roadside signage, 18" RCP, Misc. Iron and Steel, CL Fencing, Delineator, Object Marker, MBGR, Concrete Barrier (Type 60, Type 60C, Type 60 Modified, Type 736 Modified), Thermoplastic Traffic Stripe, Lighting and Illumination, Traffic Operations System. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. Valentine Corp. will break items into smaller parts to facilitate DBE contracting, we intend to help and work with all qualified firms seeking participation on this project. The estimator is available for technical assistance, or to locate supplies or materials. Feel free to call our office with any questions you may have. If you would like a copy of plans and specs please contact us.

For more information regarding this project call:  
Valentine Corporation • Lisa Davis  
Phone 415-453-3732 ext. #10 • Fax 415-457-5820  
Equal Opportunity Employer

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



10/22/15, 10/29/15

TRADE PUBLICATION

DATES PUBLISHED



10/19/15, 10/26/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**VALENTINE CORPORATION**

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE  
Subcontractors and/or Suppliers for the Following Project:

**CALTRANS #04-4H9004 - CONST ON ST IN SAN FRANCISCO  
CONCRETE BARRIER, RETAINING WALL & SIDEWALK, SAN FRANCISCO, CA**

**BID DATE/TIME: NOVEMBER 4, 2015 @ 2:00 PM**

**Please respond by: November 4, 2015 @ Noon**

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Valentine Corporation is looking for DBE subcontractors to include the following bid items: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer, PCMS, WPCP, Remove Yellow Thermoplastic Stripe (Haz Mat), Remove Thermoplastic Stripe, Clear and Grub, Temp. Erosion Control, Compost, HMA, Rebar, Roadside signage, 18" RCP, Misc. Iron and Steel, CL Fencing, Delineator, Object Marker, MBGR, Concrete Barrier (Type 60, Type 60C, Type 60 Modified, Type 736 Modified), Thermoplastic Traffic Stripe, Lighting and Illumination, Traffic Operations System. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. Valentine Corp. will break items into smaller parts to facilitate DBE contracting, we intend to help and work with all qualified firms seeking participation on this project. The estimator is available for technical assistance, or to locate supplies or materials. Feel free to call our office with any questions you may have. If you would like a copy of plans and specs please contact us.

For more information regarding this project call:  
**Valentine Corporation • Lisa Davis**  
Phone 415-453-3732 ext. #10 • Fax 415-457-5820  
Equal Opportunity Employer

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



10/22/15, 10/29/15

TRADE PUBLICATION

DATES PUBLISHED



10/19/15, 10/26/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**Home » Construction Contract Awards » Advertised Projects This Week**

**Listing for all primes seeking assistance with project 04-4H9004. 4 results found.**

**Contractor:** Thompson Builders Corporation **Contact:** Teri Howton

**Address:** 250 Bel Marin Keys Boulevard, Building A Novato, CA 94949

**Phone:** 415-456-8972 **Fax:** 415-459-0665 **Email:** [terih@tbcorp.com](mailto:terih@tbcorp.com)

**Services needed:** TRADES NEEDED (but not limited to): **SCOPE:** Concrete Barrier, Retaining Wall, Shoulder and Sidewalk Widening on State Highway in the city and county of San Francisco at Route 280 Southbound off-ramp to John Daly Boulevard and at San Jose Avenue overcrossing. **ESTIMATE:** \$1,300,000 **GOAL:** 17% DBE Seeking DBE subcontractors/suppliers and truckers (trades needed but not limited to): **LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE CHAIN LINK FENCE, REMOVE GATE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, SALVAGE CONCRETE BARRIER (TYPE K), RELOCATE CONCRETE BARRIER (TYPE K), REMOVE CONCRETE (CY), SALVAGE CRASH CUSHION MODULES, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE BACKFILL (RETAINING WALL), PERVIOUS BACKFILL MATERIAL (RETAINING WALL), ROLLED EROSION CONTROL PRODUCT (NETTING), FIBER ROLLS, COMPOST, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE, RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), FRACTURED RIB TEXTURE, BAR REINFORCING STEEL (RETAINING WALL), ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 18" REINFORCED CONCRETE PIPE, MINOR CONCRETE (GUTTER) (LF), MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP), MISCELLANEOUS IRON AND STEEL, CHAIN LINK FENCE (TYPE CL-6), 4' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), OBJECT MARKER (TYPE P), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60 MODIFIED), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING AND SIGN ILLUMINATION, LIGHTING AND SIGN ILLUMINATION (STAGE CONSTRUCTION), TRAFFIC OPERATIONS SYSTEM, TRAFFIC OPERATIONS SYSTEM (STAGE CONSTRUCTION), MOBILIZATION.**

**Requirements:** \*Thompson Builders Corporation is available and willing to discuss breaking out any portion of work into feasible units to encourage minority participation. Please submit a copy of your certification with your bid. \*\*No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)] \*No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. \*This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. We are signatory to both the Carpenters Collective Bargaining Agreement and the Laborers Collective Bargaining Agreement. Certification of insurance for General Liability and Workers Compensation are required. A Waiver of Subrogation will also be required with all Subcontract Agreements. Subcontractors' faithful performance and payment bonds in the amount of the subcontract price may be required. Reasonable market rate bond premium will be reimbursed by Thompson Builders Corp. Our estimating

department is available for assistance with any questions regarding scope, bonding, lines of credit, insurance, equipment, supplies and/or materials. The Small Business Administration ([www.sba.gov](http://www.sba.gov)), the California Dept. of General Services ([www.dgs.ca.gov](http://www.dgs.ca.gov)) and U.S. Dept. of Transportation Office of Small and Disadvantaged Business Utilization ([www.osdbu.dot.gov](http://www.osdbu.dot.gov)) may also be able to offer financial assistance and/or information regarding insurance and bonding. Plans and specs may be viewed in our office at 250 Bel Marin Keys Blvd., Bldg. A, Novato Monday through Friday from 7:30 AM to 4:30 PM or can be e-mailed upon request.

**Date posted:** 10/26/2015

**Contractor:** Granite Rock Company **Contact:** Bryan Jones

**Address:** 120 Granite Rock Way San Jose, CA 95136

**Phone:** (408) 574-1400 **Fax:** (408) 365-9548 **Email:** [estimating@graniterock.com](mailto:estimating@graniterock.com)

**Services needed:** All bid items are available to certified DBE firms, particularly these: CAS, Traffic Control System, Plane Asphalt Concrete, Clearing & Grubbing, Dust Palliative, Roadway Excavation, Structure Excavation & Backfill, Erosion Control, Irrigation System, Temporary Erosion Control, Signs, Reinforced Concrete Pipe, Permeable Material, Concrete Curb & Sidewalk ? Misc, Misc. Iron & Steel Frame ? Cover & Grate, Fencing, Object Marker, MBGR, Concrete Barrier, Striping, Signal & Lighting, Landscaping, Demo, Asbestos Removal & Abatement, Material Testing Services, Lead Compliance Plan, SWPPP, Trucking and Hazardous Trucking & Substance Removal.

**Requirements:** Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Plans and specifications can be downloaded on-line with Caltrans, or at our offices, but please contact our estimating office for assistance. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Items of work can be broken down to facilitate DBE participation. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an equal opportunity employer.

**Date posted:** 10/21/2015

**Contractor:** Valentine Corporation **Contact:** Lisa davis

**Address:** 111 Pelican Way San Rafael, CA 94901

**Phone:** 415-453-3732 **Fax:** 415-457-5820 **Email:** [Ldavis@valentinecorp.com](mailto:Ldavis@valentinecorp.com)

**Services needed:** Valentine Corporation is looking for DBE subcontractors to include the following bid items: Lead compliance plan, Construction are signs, Traffic control system, Temporary traffic stripe (paint), channelizer, PCMS, WPCP, Remove yellow thermoplastic stripe (haz mat), Remove thermoplastic stripe, clear and grubb, temp. erosion control, compost, HMA, Rebar, Roadside signage, 18" RCP, misc iron and steel, CL fencing, Delineator, object marker, MBGR, concrete barrier ( type 60, type 60C, type 60 modified, type 736 modified), Thermoplastic traffic stripe, lighting and illumination, Traffic Operations system

**Requirements:** Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee,

applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project

**Date posted:** 10/02/2015

**Contractor:** Gordon N. Ball, Inc. **Contact:** Tristen Davis

**Address:** 333 Camille Avenue Alamo, CA 94507

**Phone:** 9258385675 **Fax:** 9258385915 **Email:** [tdavis@ballconco.com](mailto:tdavis@ballconco.com)

**Services needed:** REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: 280 Concrete Barrier Caltrans No. 04-4H9004 San Francisco, CA Bid Date: November 4, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP TRAFFIC STRIPE & MARKERS (PAINT), PORTABLE CMS, TEMP CC, PREP WPCP, TEMP EROSION CONTROL (DI PROTECTION, GRAVEL BAG BERM, ESA FENCE), STRIPING REMOVAL (HAZ WASTE), TREATED WOOD WASTE, ROADSIDE SIGN, CLEAR & GRUB, HAZMAT OFFHAUL (LEAD), PERVIOUS BACKFILL MATERIAL SUPPLY, EROSION CONTROL (NETTING, FIBER ROLLS, COMPOST), CLASS 2 AB, SUPPY & PLACE HMA, CONCRETE SUPPLY, REBAR, RCP PIPE, MISC IRON & STEEL, FENCING & GATES, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING, LIGHTING & SIGN ILLUMINATION AND TRUCKING.

**Requirements:** Plans and Specifications are available for review at our office, or can be downloaded online at the following website: [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/04/04-4H9004](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4H9004) Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 [estimating@ballconco.com](mailto:estimating@ballconco.com)

**Date posted:** 09/30/2015

[Home](#) » [Construction Contract Awards](#) » [Search for planholders](#)

# Search Results: Planholders

7 records found.

04-4H9004	Anvil Builders Inc	
	1475 Donner Ave, 2nd FL San Francisco	
	Phone: 4152855000	Fax Number: 4152855005
	Bid Date: 2015-11-04	Date Shipped: 10/28/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-4H9004	CTM Construction, Inc.	
	3300 Fitzgerald Road Rancho Cordova, CA 95742-6811	
	Phone: 916-852-6294	Fax Number: 916-914-2107
	Bid Date: 2015-11-04	Date Shipped: 09/29/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-4H9004	Ghilotti Construction Company, Inc.	
	246 Ghilotti Avenue Santa Rosa, CA 95407	
	Phone: 707-585-1221	Fax Number: 707-585-1601
	Bid Date: 2015-11-04	Date Shipped: 10/06/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-4H9004	Gordon N. Ball, Inc	
	333 Camille Ave Alamo, CA 94507	
	Phone: 925-838-5675	Fax Number: 925-838-0814
	Bid Date: 2015-11-04	Date Shipped: 09/28/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-4H9004	Gordon N. Ball, Inc.	
	333 Camille Avenue Alamo, CA 94507	
	Phone: 9258385675	Fax Number: 9258385915
	Bid Date: 2015-11-04	Date Shipped: 09/29/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-4H9004	Granite Rock Company	
	120 Granite Rock Way San Jose, CA 95136	
	Phone: (408) 574-1400	Fax Number: (408) 365-9548
	Bid Date: 2015-11-04	Date Shipped: 10/06/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:

04-4H9004	Valentine Corporation	
	111 Pelican Way San Rafael, CA 94901	
	Phone: 415-453-3732	Fax Number: 415-457-5820
	Bid Date: 2015-11-04	Date Shipped: 10/13/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:


**CDOT** **BESC** **SBXS** **COMBINED**

[Print Bidders](#)

**CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)**

**DOT 04-4H9004 CONCRETE BARRIER, RETAINING WALL, SHOULDER AND...**

88	Company Name	Phone	Fax	Type	Bid Package	Plan Notes	Confirmed	Awarded	Bid Amount	Rate
A	Anvil Builders Inc.	(415) 285-5000	(415) 285-5005	General Contractor		No	No	No		
A	CF CONTRACTING	(415) 721-7160	(415) 296-6437	General Contractor		No	No	No		
A	Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	No	No		
A	Granite Rock	(408) 574-1400	(408) 365-9548	General Contractor		No	No	No		
A	Granite Rock Company	(408) 574-1400	(408) 365-9548	General Contractor		No	No	No		
A	Valentine Corporation	(415) 453-3732	(415) 457-5820	General Contractor		No	No	No		



# BAY AREA BUILDERS

Monday,

## PLANKROOM

Home
My Desk
Subscriptions
Install Software
Help
Legal
Contact Us

### Add Me to Bidders List

Please allow one business day for your name to appear on the Bidder's List.

Add to bidders list as:

- General Contractor
- Supplier/Manufacturer
- Sub Contractor

Select planrooms below to submit your information to their bidders list.

- CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)
- BUILDERS EXCHANGE OF SANTA CLARA
- SACRAMENTO REGIONAL BUILDERS EXCHANGE

### Bidder Information:



**Private offices Centrally located in Concord**  
**available from 170 to 290 sq ft**  
**FREE 1 Month Rent with 1 year lease!**  
 For more info contact: Denice McDavid at 925.685.8630

Ohio Liberty Maintenance Inc PO Box 631 Campbell, OH 44405-0631	330 755-7711	330 755-1847
Granite Construction PO Box 50085 Watsonville, CA 95077-5085	661 726-4447	661 726-4460
FD Thomas Inc PO Box 4663 Medford, OR 97501-0188	541 664-3010	541 664-1105
Jerry Thompson & Sons Inc 3 Simms St San Rafael, CA 94901-5414	415 454-1500	415 454-9170
Certified Coatings of California 2320 Cordelia Rd Fairfield, CA 94534-1600	925 686-1550	925 671-7036
Abhe & Svoboda PO Box 251 Prior Lake, MN 55372-0251	952 447-6025	952 447-1000

**Cadot Various Myrtle Creek Bridge (Alt)** Value: \$1,470,000 Inv# 01-0B3104 BIDS: 11/04/2015, 02:00 PM

Various Locations  
Del Norte Co CA

Bonds May Be Required	Bids To Owner	Plans From Owner	Deposit May Be Required	Available Online Plans, Specs
<b>Scope</b> Bridge[s] & Culvert[s] Gasquet At 1.5 Miles North Of Myrtle Creek Bridge.				
<b>Details</b> [Division 2]: Dewatering, Shoring, Cofferdams, Earthwork, Slope Protection & Erosion Control, Marine Work, Paving & Surfacing, Water Systems, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Clay Unit Masonry, Granite. [Division 5]: Structural Steel, Metal Fabrications. [Division 9]: Painting. [Division 15]: Boilers, Ductwork.				
<b>Notes</b> 1. The Contractor must have either a Class A license or one of the following Class C licenses: C-12, C-61D30. 2. 215 Working Days				
<b>Owner</b> CA-DOT 1727 30Th St Sacramento, CA 95816-7005, Ph 916 324-1700, Fax 916 654-7028				
<b>Prospective Bidders</b>				
Bru-Den Constr 500 W 22nd St North Newton, KS 67117-2801	316 283-4687	316 283-4738		
Golden State Bridge Inc 3701 Mallard Dr Benicia, CA 94510-1246	925 372-8000	925 372-8001		
Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997	530 226-6400	530 226-6401		
Bru Construction 123 3rd St Eureka, CA 95501-0321	916 123-4567	916 234-5678		
Ford Construction Company Inc 300 W Pine St Lodi, CA 95240-2022	209 333-1116	209 333-8597		
Flatiron West Inc 2100 Goodyear Rd Benicia, CA 94510-1216	707 742-6000	707 746-1603		
<b>See our ad in Today's Opportunities</b>				
Robert J Frank Const inc 2806 Tarmac Rd Redding, CA 96003-7320	530 222-1408	530 222-1429		
Stewart Engineering Inc PO Box 990010 Redding, CA 96099-0010	530 244-8464	530 244-8462		+
Tidewater Contrs PO Box 1956 Brookings, OR 97415-0224	541 469-5341	541 469-5543		+

**Cadot Route 280 Concrete Barrier & Retaining Wall (Alt)** Value: \$1,310,000 Inv# 04-4H9004 BIDS: 11/04/2015, 02:00 PM

Various Locations  
San Francisco, San Francisco Co CA

Bonds May Be Required	Bids To Owner	Plans From Owner	Deposit May Be Required	Available Online Plans, Specs
<b>Scope</b> Road[s], Sidewalk[s], Curb[s], Gutter[s], Fencing Concrete Barrier, Retaining Wall, Shoulder and Sidewalk Widening n The City And County Of San Francisco At Route 280 Southbound Off-ramp To John Daly Boulevard And At San Jose Avenue Dvercrossing				
<b>Details</b> [Division 2]: Hazardous Material Abatement, Shoring, Cofferdams, Marine Work, Paving & Surfacing, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Stone, Marble, Granite. [Division 5]: Structural Steel, Metal Decking, Metal Fabrications. [Division 7]: Waterproofing. [Division 9]: Lath & Plaster, Terrazzo, Painting. [Division 11]: Parking Control Equipment. [Division 15]: Boilers. [Division 16]: Alarm & Detection Systems, Clock/Program Systems.				
<b>Notes</b> 1. The Contractor must have either a Class A license or one of the following Class C licenses: C-8, C-12, C-31				
<b>Owner</b> CA-DOT 1727 30Th St Sacramento, CA 95816-7005, Ph 916 324-1700, Fax 916 654-7028				
<b>Prospective Bidders</b>				
Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411	925 838-5675	925 838-5915		
CF Contracting PO Box 935 Fairfax, CA 94978-0935	415 721-7160	415 296-6437		
Granite Construction PO Box 50085 Watsonville, CA 95077-5085	661 726-4447	661 726-4460		
Ghiloti Const Co 246 Ghiloti Ave Santa Rosa, CA 95407-8152	707 585-1221	707 585-1601		
Valentine Corp PO Box 9337 San Rafael, CA 94912-9337	415 453-3732	415 457-5820		
Granite Rock Company 120 Granite Rock Way San Jose, CA 95136-1304	408 574-1400	408 365-9548		

**Cadot Various Soldier Pile Lagging Wall (Alt)** Value: \$5,100,000 Inv# 04-2G8504 BIDS: 11/04/2015, 02:00 PM

Various Locations  
Alameda Co CA

Bonds May Be Required	Bids To Owner	Plans From Owner	Deposit May Be Required	Available Online Plans, Specs
<b>Scope</b> Fencing Construct a 600 foot soldier pile and lagging wall with ground anchor.				
<b>Details</b> [Division 2]: Hazardous Material Abatement, Clearing, Shoring, Cofferdams, Slope Protection & Erosion Control, Marine Work, Paving & Surfacing, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Marble, Granite. [Division 5]: Structural Steel, Metal Decking, Metal Fabrications. [Division 7]: Waterproofing. [Division 9]: Lath & Plaster, Terrazzo, Painting. [Division 10]: Interior Signs. [Division 15]: Boilers, Cooling Towers. [Division 16]: Alarm & Detection Systems, Clock/Program Systems.				
<b>Notes</b> 1. 245 Working Days 2. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-27, C-61D06, C-51.				
<b>Owner</b> CA-DOT 1727 30Th St Sacramento, CA 95816-7005, Ph 916 324-1700, Fax 916 654-7028				
<b>Prospective Bidders</b>				
Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411	925 838-5675	925 838-5915		
Golden State Bridge Inc 3701 Mallard Dr Benicia, CA 94510-1246	925 372-8000	925 372-8001		
Granite Construction Company 2095 Us Highway 111 El Centro, CA 92243-9731	760 337-3030	760 353-0437		
OC Jones & Son Inc 1520 4th St Berkeley, CA 94710-1748	510 526-3424	510 526-0990		
Ghiloti Const Co 246 Ghiloti Ave Santa Rosa, CA 95407-8152	707 585-1221	707 585-1601		
CF Contracting PO Box 935 Fairfax, CA 94978-0935	415 721-7160	415 296-6437		
Disney Construction Inc 859 Cowan Rd Burlingame, CA 94010-1204	650 259-9545	650 259-9551		
Mission City Rebar Inc PO Box 2853 Santa Clara, CA 95055-2853	925 449-6999	925 449-3608		
Valentine Corp PO Box 9337 San Rafael, CA 94912-9337	415 453-3732	415 457-5820		
MCM Construction Incorporated PO Box 620 North Highlands, CA 95660-0620	916 334-1221	916 334-0562		
Proven Management Inc 2000 5th St Berkeley, CA 94710-1934	510 671-0000	510 671-1000		
RGW Construction Inc 550 Greenville Road Livermore, CA 94550-9297	925 606-2400	925 961-1925		+
DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909	925 829-9220	925 603-4263		+

**Cadot Various Cement & Hot Mix Asphalt (Alt)** Value: \$900,000 Inv# 02-4E8004 BIDS: 11/04/2015, 02:00 PM

Various Locations  
Siskiyou Co CA

Bonds May Be Required	Bids To Owner	Plans From Owner	Deposit May Be Required	Available Online Plans, Specs
<b>Scope</b> Road[s] Full Depth Reclamation with Cement and Place Hot Mix Asphalt Siskiyou County About 5 Miles East Of Dorris From 2.7 Miles East To 4.5 Miles East Of Route 97				

- American Marine Corporation 15DD Barracuda St San Pedro CA 90731-7357 (310-547-0919)
- Cal Neva Construction 2491 Rice Ave W Sacramento CA 95691-2318 (916-374-9800) Fax: (916-374-9881)
- Clark Bros Inc 19772 N Elgin Ave Dos Palos CA 93620-9621 (209-392-6144)
- Dixon Marine Services, Inc Mark Sutton PM 12786 SIR FRANCIS DRAKE BLVD Inverness CA 94937-9706 (415-669-7369) Fax: (415-669-7409)
- DRS Marine 1378 Lemon St Vallejo CA 94590-7250 (707-648-3483) Fax: (707-648-2006)
- Granite Construction Company 3000 James Rd Bakersfield CA 93308-9179 (661-391-8000) Fax: (661-391-8080)
- LB Foster 32970 Alvarado Niles Rd Ste 736 Union City CA 94587-3194 (510-471-9840) Fax: (510-471-9847)
- McGuire & Hester Estimating Dept PM 9009 Railroad Ave Oakland CA 94603-1245 (510-632-7676) Fax: (510-265-5209)
- Parker Diving Service Inc. 1651 Seabright Ave Long Beach CA 90813-1146 (562-436-2701) Fax: (562-436-2767)
- Pronesti Excavation George Pronesti Dwner 6301 Angelo CT Loomis CA 95650-9517 (916-652-5832)
- Sam Cal Corporation 515 E Walnut Ave Fullerton CA 92832-2539 (714-871-3764) Fax: (714-871-2603)
- Sika Corporation 3576 Rathbone Way Pleasanton CA 94588-8400 (925-548-1361) Fax: (925-417-1570)
- Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)
- Sturgeon Services International 3511 GILMORE AVE Bakersfield CA 93308-6205 (661-2D1-5093) Fax: (661-322-5418)
- Superior Gunite Armando Ramos PM 940 DOOLITTLE DR San Leandro CA 94577-1D21 (510-568-8112) Fax: (510-568-1601)
- Syblon Reid Construction 1130 Sibley St Folsom CA 95630-3223 (916-321-0457) Fax: (916-351-1674)
- Tidal Marine Construction 428 N Buchanan Cir Ste 5 Pacheco CA 94553-5140 (925-609-6464)
- Truedell Corp. P O Box 4580 Sacramento CA 95826
- USC Supply Dan Rossovich owner 12305 LOCKSLEY LN Auburn CA 95602-2D06 (530-273-1639) Fax: (530-887-8225)
- Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
- Teichert Construction 265 Val Dervin Pkwy Stockton CA 95206-4D01 (209-983-2300) Fax: (209-983-2375)

**SACRAMENTO CA (SACRAMENTO CO)-HOWE 'BDUT AROEN SHELL BLDGS M1 & M2 (I)- GC bids (by invitation only) to Owner November 4 at 2PM (PST)**  
 Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*150658729)  
 (Take bids reported 10/26-Rept 15-658729)

**Bidders on GC**

Sequoia Pacific Builders Inc Dario DeBernardi Estimator 1358 Blue Oaks Blvd # 100 Roseville CA 95678-7014 (916-784-8400) Fax: (916-784-7895)

**\* SAN FRANCISCO CA (SAN FRANCISCO CO)-CA/DOT: CONCRETE BARRIER-RETAINING WALL- SHOULDER - SIDEWALK (044H9004) - (A) WIDENING (04-SF-280-RO-1, R1.5) - (B) REVISED STANDARD SPECIFICATIONS (\$1,310,000)- Add Bidder - Bids to Owner November 4 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5268) Fax: (916-654-7028)**  
 Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*150639108)  
 (Take bids reported 09/30-Rept 15-639108)

**Bidders on GC**

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

**\* Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)**  
 Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
 Granite Rock Company 120 Granite Rock Way San Jose CA 95136-1304 (408-574-1400) Fax: (408-365-9548)  
 C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)  
 ACL Construction Company Inc. 207 W STATE ST Ontario CA 91762-4360 (909-391-4477) Fax: (909-391-4472)

**SAN FRANCISCO CA (SAN FRANCISCO CO)-POLK STREET TRAFFIC SIGNAL UPGRADE (2568J) (\$650,000)- Bidders - Bids to Owner November 4 at 2:30 PM(PDT) - Pre-Bid October 15 at 10:30 AM at 30 Van Ness Avenue - 5th Floor - Mechanical Conference Room - Bid Documents at <https://stgint.sfdpw.org/biddocs/pages/default.aspx> - Owner/Electrical Engineer/Project Manager - City & County of San Francisco Public Works Department Contract Admin 1155 MARKET ST FL 4 San Francisco CA 94103-1523 (415-554-6229) Fax: (415-554-6232)**  
 Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*150648031)  
 (Take bids reported 10/09-Rept 15-648031)

**Bidders**

Alta Engineering Group Inc 1485 BAY SHORE BLVD STE 191 San Francisco CA 94124-4008 (415-648-43D9) Fax: (415-648-4346)

- AzulWorks, Inc 205 13th St San Francisco CA 94103-2461 (415-558-1507) Fax: (415-558-1556)
- Bay Area Lightworks Herman Lee 1460 YOSEMITE AVE San Francisco CA 94124-3322 (415-822-2336) Fax: (415-822-8086)
- CMC Traffic Control Specialists 3450 3RD ST STE 3G San Francisco CA 94124-1444 (415-206-1700) Fax: (415-2D6-1711)
- Esquivel Grading & Paving Inc 918 Ingerson Ave San Francisco CA 94124-3510 (415-468-57D0) Fax: (415-468-81D8)
- Fontenoy Engineering 3401 CESAR CHAVEZ San Francisco CA 94110-4566 (415-559-7638)
- Municon Consultants, Inc. 1300 22nd St Ste A San Francisco CA 94107-3434 (415-641-2570) Fax: (415-282-409B)
- Nema Construction 555 Pierce St # 1005 Albany CA 94706-1637 (510-525-2398) Fax: (510-525-2304)
- Omega Pacific Electric 1555 Burke Ave San Francisco CA 94124-1442 (415-642-2195) Fax: (415-642-2198)
- Phoenix Electric Company 1350 VAN DYKE AVE San Francisco CA 94124-3313 (415-671-3858) Fax: (415-671-3827)
- Precision Engineering F. Brody 92 Natoma St San Francisco CA 94105-2681 (415-621-4882) Fax: (415-621-4812)
- W. Bradley Electric, Inc. (WBE) Project Manager PM 90 Hill Rd Novato CA 94945-4506 (415-B98-14DD) Fax: (415-493-2554)

**SAN RAFAEL CA (MARIN CO)-2015-2016 AOA/DDJ CURB - RAMPS REPAIR(IQC) (11263) (D)- Add Bidder - Bids to Owner November 4 at 11:30 AM (PST) - Plans from Reprographer - \$50 Non Refundable- Owner - City of San Rafael City Clerk City Hall City Clerk 1400 5TH AVE RM 2D9 San Rafael CA 94901-1943 (415-485-3066) Fax: (415-485-3133)**

(Take bids reported 10/16-Rept 15-653717)

**Bidders**

Maggiore & Ghilotti Inc Kevin Bechtel 555 DU BOIS ST San Rafael CA 94901-3965 (415-459-8640) Fax: (415-459-2065)  
 Thompson Builders Corp 250 BEL MARIN KEYS BLVD Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

**SANTA CRUZ CA (SANTA CRUZ CO)-TELECOMMUNICATIONS INFRASTRUCTURE UPGRADES PH B (RE-BID) (9097H) - (A) STATE FUNDEO BUILDING (\$2,200,000)- Add Bidders on GC - New bids to Owner November 4 at 3PM(POT)-Mandatory Prebid October 16 -Bid August 2B rejected- Owner/Owner's Agent - University of California Santa Cruz Physical Planning/Construction Contracts Trailer 1156 HIGH ST BARN G Santa Cruz CA 95064-1077 (831-459-554D) Fax: (831-459-5517)**

Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*110532857)

(Take bids reported 10/29-Rept 11-532857)

**Bidders on GC**

Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)  
 James R Griffin Inc Michelle Castro 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)  
 Pueblo Construction Inc 1732 FREMONT BLVD # 200F Seaside CA 93955-3623 (831-641-0580) Fax: (831-641-0586)  
 Blocka Construction Inc (BCI) 4455 Enterprise St Ste 101 Fremont CA 94538-6306 (510-657-3686) Fax: (510-657-3688)  
 George H Wilson Inc 250 Harvey West Blvd Santa Cruz CA 95060-2127 (831-423-9522) Fax: (831-423-9903)  
 Plainfield Construction PO Box 339 Santa Cruz CA 95061-0339 (831-469-8234)  
 Mike Hinson Construction 728 Seadiff Dr Aptos CA 95003-3541 (831-662-3834) Fax: (831-685-2345)  
 Cen-Con Inc. Wiktor Kluzniak President 216 Mira Vista Dr Santa Cruz CA 95060-3336 (831-459-9270) Fax: (831-459-9297)

**SEBASTOPOL CA (SONOMA CO)-2015 LOCAL STREET REPAIR (201502) (D)- Bidders - Bids to Owner November 4 at 3:00 PM (PST) - Plans & Specs available from Owner for S20 - Owner/Engineer - City of Sebastopol Engineering/PW Project Engineer 714 JOHNSON ST Sebastopol CA 95472-3434 (707-823-2151) Fax: (707-829-7243) (Contractors must purchase a set of bidding and contract documents from the Engineering Dept in order to be included on the Plan holders list and be eligible to submit a)**

(Take bids reported 10/08-Rept 15-647158)

**Bidders**

Team Ghilotti 2531 Petaluma St Petaluma CA 94952 (707-763-8700) Fax: (707-763-8711)  
 Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)  
 Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
 Darren Taylor Construction 5750 Pleasant View Dr Anderson CA 96007-8333 (530-378-2211) Fax: (530-378-2212)

**CA (SAN MATEO CO)-CA/DOT: CLEAN - PAINT STRUCTURAL STEEL ON BRIDGE (043G4864) - (A) (04-SM-92-14.4/16.3) - (B) REVISED STANDARD SPECIFICATIONS (\$51,000,000)- Add Bidders - New Bids to Owner November 4 at 2 PM(PDT)- Owner/Engineer - State of CA Dept of Transportation PUBLICATION**

# Third Bidder 04

11-10-15P01:07 RCVD



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN THE CITY AND COUNTY OF SAN FRANCISCO AT ROUTE 280 SOUTHBOUND OFF-RAMP TO JOHN DALY BOULEVARD AND AT SAN JOSE AVENUE OVERCROSSING

In District 04 On Route 280

Under

---

*Notice to Bidders and Special Provisions* dated September 28, 2015

*Standard Specifications* dated 2010

Project plans approved June 15, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated September 28, 2015

Identified by

Contract No. 04-4H9004

04-SF-280-R0.1, R1.5

Project ID 0413000300

Federal-Aid Project

ACHSNHPI-2801-1(145)E

Bids open Wednesday, November 4, 2015

Dated September 28, 2015  
AADD



GENERAL ENGINEERING CONTRACTORS

# Third Bidder



11-10-15P01:06 RCVD

**Cal Trans**  
Project 04-4H9004  
Bid Date 11/04/2015

## Good Faith Effort Statement

### Table of Contents:

- DOT Commitment (DES-OE-0102-10D)
- Samples of Published Advertisements
  - Construction Bidders Update, online and hard copy 10/22/15 & 10/29/15
  - Minority Bidders Bulletin, on line and hard copy 10/19/15 & 10/26/15
  - Cal Trans web site "Opt In" requesting DBE Subcontractors by scope of work, Truckers and suppliers by specific job on Cal Trans web site.
  - On Line Plan Service – Five Builders Exchanges combined to alert Subcontractors that Valentine Corporation is looking for DBE subcontractors for this project.
  - Advertised in Northern California Daily Construction Service and Daily Pacific Builder

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



VALENTINE

GENERAL ENGINEERING CONTRACTORS

LETTER OF TRANSMITTAL

# Third Bidder

TO: Dept. of Transportation, Office Engineer  
Contract Award Services  
1727 30<sup>th</sup> Street, MS 43  
Sacramento, CA

SUBJECT: Good Faith Effort Statement  
Cal Trans Project #04-4H9004

VC JOB NO:

ATTN:

DATE: 11/08/15

Copies	HEREWITH ARE THE FOLLOWING DOCUMENTS FOR ACTION OR USE AS INDICATED	For Your File	Sign & Return Both Copies For Our Signature	Return Signed As Requested	For Approval or Action	Sign & Return One Copy to our File	For Your Review and Comment	Return as Requested	See Note Below
1	Good Faith Effort				X				

**REMARKS**

COPY TO File SIGNED: Valorie McCauley

*If enclosures are not as noted, kindly notify us at once.*

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820