

# Low Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-DE-0102 10C (NEW 06/2012)

03-11-14P12:47 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 7 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.


CONTRACT NO. 04-4S4504  
 BID AMOUNT \$ 747,044.00  
 BID OPENING DATE March 5, 2014  
 BIDDER'S NAME Ghilotti Construction Company, Inc.  
 DBE GOAL FROM CONTRACT % 9  
 DBE PRIME CONTRACTOR CERTIFICATION n/a

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>1</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bid is opened - include Caltrans certification #, DBE address and phone number; (Indicate 2nd and lower tier subcontractors).	DOLLAR AMOUNT DBE <sup>2</sup>
1	Lead Compliance Plan		Adanta, Inc. 828 School Street Napa, CA 94559 (707) 709-8894; Cert #37357	\$1,300.00
15, 16, 21	Temporary Erosion Control (Materials)		WCBS, Inc., 44 Simms St., San Rafael, CA 94912 (415) 451-0133; Cert #27363	\$3,017.24
9, 29 (all items partial)	Trucking		R & S Trucking, PO Box 414 Fulton, CA 95403; Cert #38042	\$7,030.00

**IMPORTANT** Items<sup>3</sup> as DBE items being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items<sup>3</sup> of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2.1.12 of the specifications to determine the credit allowed for DBE items.

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7006

Total Claimed Participation  
  
 Signature of Bidder  
 3-10-14 Date  
 (707) 585-1221 (Area Code) Tel. No.  
**Thomas Smith - Estimating Manager**  
 Person to Contact (Please Type or Print)

See next page

**ADA NOTICE** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-5980 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

03-11-14P12:47 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **04-4S4504**

BID AMOUNT  
 \$ **747,044.00**

BID OPENING DATE  
**March 5, 2014**

BIDDER'S NAME  
**Ghilotti Construction Company, Inc.**

DBE GOAL FROM CONTRACT %  
**9**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>

n/a

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans certification #, DBE address and phone number; indicate 3rd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
8	Rent PCMS		Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 (951) 695-5104; Cert #38078	\$3,600.00
33, 34	Supply steel piling, clean & paint steel piling		Rupert Construction Supply 3941 Park Dr., Ste. 20-487 Rancho Cordova, CA 95741 (925) 229-5577; Cert #32785	\$16,789.94

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective amounts of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95819-7005

See next page

Total Claimed Participation

*Thomas Smith*  
 Signature of Bidder

**3-10-14** (707) 585-1221  
 Date (Area Code) Tel. No.

**Thomas Smith - Estimating Manager**  
 Person to Contact (Please Type or Print)

**ADA NOTICE:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

03-11-14P12:48 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO. 04-4S4504  
 BID AMOUNT \$ 747,044.00  
 BIDDING DATE March 5, 2014  
 BIDDER'S NAME Ghilotti Construction Company, Inc.  
 DBE GDAL FROM CONTRACT % 9  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup> n/a

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans's certification #, DBE address and phone number. (Indicate 3rd and lower tier subcontractors))	DOLLAR AMOUNT DBE <sup>3</sup>
13	WPCP		Tully Consulting Group 180 S. First St., Ste. 9 Dixon, CA 95620 (707) 693-1926; Cert #38300	\$650.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of percentage of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of items is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation 5 See next page

  
 Signature of Bidder

3-10-14 (707) 585-1221  
 Date (Area Code) Tel No

Thomas Smith - Estimating Manager  
 Person to Contact (Please Type or Print)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-0410 or TDD (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95811.

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4S4504  
 BID AMOUNT: \$ 747,044.00  
 BID OPENING DATE: March 5, 2014  
 BIDDER'S NAME: Ghilotti Construction Company, Inc.  
 DBE GOAL FROM CONTRACT, %: 9  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: n/a

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
26	AC Cold Plane		ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	\$2,850.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:


MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation: \$ 35,237.18  
 4.7 %  
  
 Signature of Bidder  
 Date: 3-10-14 (707) 585-1221  
 (Area Code) Tel. No.  
**Thomas Smith - Estimating Manager**  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE/SMBE  
DBE Certificate #37357

February 28, 2014

Subject: **CONTRACT NO: 04-4S4504 – CONSTRUCT STEEL SOLDIER PILES AND  
INSTALL MBGR  
Bid Date: 5 MAR 2014**

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,300.00	\$1,300.00
1	070030	LEAD COMPLIANCE PLAN (PAINT/MARKERS)	LS	LS	\$1,300.00	\$1,300.00
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$795.00	\$795.00
<b>Total</b>						<b>\$3,395.00</b>

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.



**ASSUMPTIONS:**

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for \$850.00 per week.
2. No other plans, reports, permits or monitoring efforts are included.
3. The WPCP and the Lead Compliance Plans are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plans (paint/markers). A CIH can be provided for the monitoring for \$2,200 per day including all labor, travel, per diem, materials, supplies, and lab costs. **Assume ONE (1) day** for the lead monitoring; or a total of **\$2,200.00** for the on-site monitoring.
5. A **Public Safety Plan (PSP)** can be prepared by our CIH for **\$1,300.00**. The PSP is also **guaranteed** acceptance for the quoted bid.
6. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
7. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

**Adanta is a certified DBE contractor (No. 37357)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@adanta-inc.com](mailto:tim.anenson@adanta-inc.com) if we can provide anything further.

My Very Best Regards,  
**ADANTA**

Tim Anenson  
Project Director

## Annette Conley

---

**From:** Tom Smith  
**Sent:** Tuesday, March 04, 2014 5:45 PM  
**To:** Annette Conley; Kameron Rankin  
**Subject:** FW: CALTRANS BID ITEM QUOTE - 04-4S4504  
**Attachments:** 04-4S4504.pdf

---

**From:** Tim Anenson [<mailto:tim.anenson@adanta-inc.com>]  
**Sent:** Friday, February 28, 2014 4:11 PM  
**Cc:** Kimberly Patz  
**Subject:** CALTRANS BID ITEM QUOTE - 04-4S4504

Please find attached our bid quote for the referenced solicitation. I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

**Tim Anenson | Adanta, Inc.**  
828 School Street, Napa, CA 94559 | Cell: 707-317-0002 | [tim.anenson@adanta-inc.com](mailto:tim.anenson@adanta-inc.com)

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:14:38 PDT 2014

**Query Criteria**

Firm ID: 37357

Firm Type: DBE

<b>Firm ID</b>	37357
<b>Firm/DBA Name</b>	ADANTA, INC
<b>Address Line1</b>	828 SCHOOL STREET
<b>Address Line2</b>	
<b>City</b>	NAPA
<b>State</b>	CA
<b>Zip Code1</b>	94559
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	828 SCHOOL STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	NAPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94559
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	kimbertypatz@adanta-inc.com
<b>Contact Name</b>	KIMBERLY PATZ
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	709-8894
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	736-8368
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	.01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	541620; 562910;

**ACDBE NAICS**

**Work Codes** C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;

**Licenses**

**Trucks**

**Gender** F

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

[Back To Query Form](#)

**WATER COMPONENTS & BUILDING SUPPLY, INC.**  
**44 SIMMS ST., SAN RAFAEL, CA 94901**  
**P: 415.524-8290 F: 415.524.8293**  
**PREPARED BY KILEY OLSON**  
**CALTRANS DBE # 27363 (EXP 4/27/14)**  
**CALIFORNIA SBE # 14184 (EXP 4/30/14)**  
**MATERIAL QUOTE**



PROJECT: CALTRANS - 04-4S4504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
<b>14</b>	<b>TEMPORARY COVER FABRIC</b>				
	MIRAFI 180N (15' x 300')	500	SY	\$ 1.20	\$ 600.00
					\$ 600.00
<b>15</b>	<b>TEMPORARY DRAINAGE INLET PROTECTION</b>				
	NAG SC150 BN BLANKET (6.6' x 108')	1	ROLL	\$ 120.00	\$ 120.00
	4' x 225' JUTE MESH ROLL	1	ROLL	\$ 58.00	\$ 58.00
	MAC MX275 (15' x 300')	1	ROLL	\$ 625.00	\$ 625.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	\$ 70.00	\$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	20 LF	LF	\$ 1.10	\$ 1.10
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$ 12.50	\$ 12.50
	** 3' x 100' SILT FENCE W / POLES 6' DC	1	ROLL	\$ 35.00	\$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	24 EA	EA.	\$ 4.25	\$ 4.25
	7.5" ZIP TIES (100 / BAG)	12 EA	BAG	\$ 2.75	\$ 2.75
	DI BAG - SIZE UP TO : L = 48" x W = 36" x H = 18"	1	EA.	\$ 75.00	\$ 75.00
					NO SUB TOTAL
<b>16</b>	<b>TEMPORARY REINFORCED SILT FENCE - TYPE 1</b>				
	3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36"	300	LF	\$ 0.90	\$ 270.00
	* EXCEPTION TAKEN TO 50' ROLLS				
	4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF)	200	LF	\$ 0.35	\$ 70.00
	6' LIGHT WEIGHT T-POST	52	EA	\$ 4.50	\$ 234.00
	T-POST SAFETY CAPS - NON OSHA	52	EA	\$ 0.26	\$ 13.52
	7.5" ZIP TIES (100 / BAG)	6	BAGS	\$ 2.75	\$ 16.50
	*2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL)	1	COILS	\$ 85.00	\$ 85.00
	* EXCEPTION TAKEN TO 3 STRAND & 16 GA.				
	#4 x 18" REBAR HOOKS	52	EA	\$ 1.25	\$ 65.00
					\$ 754.02
<b>17</b>	<b>TEMPORARY CONSTRUCTION ENTRANCE FABRIC</b>				
	MAC MX275 (15' x 300')	500	SY	\$ 1.25	\$ 625.00
					\$ 625.00
<b>21</b>	<b>TEMPORARY ESA FENCE</b>				
	4' x 100' DOT ESA FENCE	1,800	LF	\$ 0.35	\$ 630.00
	6' LIGHT WEIGHT T-POST	227	EA	\$ 4.50	\$ 1,021.50
	T-POST SAFETY CAPS - NON OSHA	227	EA	\$ 0.26	\$ 59.02
	7.5" ZIP TIES (100 / BAG)	14	BAGS	\$ 2.75	\$ 38.50
					\$ 1,749.02
	WCBS DELIVERY TO JOBSITE	2	EA	\$ 75.00	\$ 150.00
	CUSTOMER TO UNLOAD				
					SUB TOTAL \$ 3,878.04

✓  
 2020  
 102'  
 33'  
 1,150.70 ✓

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

x 60% Supplier  
 Page 1  
 March 05, 2014  
 3017.24  
 TOTAL

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:17:30 PDT 2014

**Query Criteria**

Firm ID: 27363

Firm Type: DBE

<b>Firm ID</b>	27363
<b>Firm/DBA Name</b>	WATER COMPONENTS & BUILDING SUPPLY, INC
<b>Address Line1</b>	P.O. BOX 10007
<b>Address Line2</b>	44 SIMMS STREET
<b>City</b>	SAN RAFAEL
<b>State</b>	CA
<b>Zip Code1</b>	94912
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 10007
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SAN RAFAEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94912
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jane@watercomponents.com
<b>Contact Name</b>	JANE JENNINGS FIELDS
<b>Area Code</b>	( 415 )
<b>Phone Number</b>	451-0133
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	451-1027
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	21; 26; 49;
<b>Districts</b>	04;
<b>DBE NAICS</b>	423320; 423510; 423840; 423990; 444190;

**ACDBE NAICS**

**Work Codes** C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

[Back To Query Form](#)



# TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,  
and when applicable: Non-Prevailing Wage Rates

**Contractor:** Ghilotti Construction Co.

**Attention:** Jim Petnic

**Phone:** 585-1221

**Fax:** 585-1601, **Email:** jimp@ghilotti.com

**Job Name:** CDOT# 04-4S4504, Construct Steel Soldier Piles & Install Mbgr, on Hwy# 1, 32.1

**Job Location:** on Hwy# 1, at 1.9 miles north of Point Reyes-Petaluma Rd., Point Reyes Station, in Marin County

**Contractor job#:** \_\_\_\_\_ **R & S job#:** \_\_\_\_\_

**Today's Date:** 3-4-2014

**Bid Date:** 3-5-2014/2:00pm

**RE-BID from:** 9-18-2013

**\*\* Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 4

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.  
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers
Stony Point-Cotati	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 10.15/per ton +/-</i>
Syar-Todd Rd.	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 11.90/per ton +/-</i>
"" ""	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 12.95/per ton +/-</i>
Bodean Hot-Santa Rosa	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 13.45/per ton +/-</i>
"" ""	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 14.5/per ton +/-</i>

**NON-PREVALING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,**

**(\* Please note the NEW PRICING STRUCTURE below, as of; 10-4-2013)**

1. 5-axle Double bottoms; **\$ 95.00/hourly**
2. 5-axle Transfers; **\$ 92.00/hourly**
3. 5-axle Semi ends; **\$ 92.00/hourly**
4. 4-axle Super Dumps; **\$ 95.00/hourly** *x 74 Hrs = \$ 7,030<sup>-</sup>*
5. 3-axle 10 Wheeler dump trucks; **\$ 87.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 95.00/hourly**
7. 5-axle Semi bottoms; **\$ 95.00/hourly**
8. All Rates Listed Above Reflect 4 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7<sup>th</sup>, 2014.

Continued.....

**PREVAILING WAGES HOURLY RATES**

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1<sup>st</sup> (first) 8 hours in any given shift of: **\$ 123.00/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects 4 hour minimum per day, per truck, as well as a 6 hour minimum per night, per truck.

Cutler Trucking, Inc., dba: 

**CA# 0029093**

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing  
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: [ericlevy@rstrucking.com](mailto:ericlevy@rstrucking.com)

**State of California CALTRANS certified:**

**Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042**

and

**State of California, Department of General Services certified:**

**Small Business Concern (SB) # 1000659**

**Providing a "Commercially Useful Function" since 1984**

**Terms & Conditions:**

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example: \$85.00 hourly = \$1.42 per minute. Or \$ 90.00 hourly = \$1.50 per minute, or \$ 98.00/hourly = \$ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.**
5. **It will be the contractor's /customers sole responsibility to collect all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.
10. On all jobs that require certification rosters, additional names may be added at any time.

*Continued.....*

11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss (when applicable) on the same day of the incident or occurrence. R&S Trucking will accept "NO DEDUCTS OR BACK CHARGES" unless they are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 4 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20<sup>th</sup> day following the last day of the calendar month in which the work was performed, billed by the 5<sup>th</sup> day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

*Continued.....*

- 27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
- 28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job start date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
- 29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
- 30. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 4.10/per gallon**. After it rises to: **\$ 4.11/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 4.11/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
- 31. All quoted rates **DO NOT** reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
- 32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = All dues payable will be paid out thru the general contractor awarded the above mentioned job. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**
- 33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature	Date
	Signature
	Date

*In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.*

*Thank you for choosing R & S Trucking for your special project*

**[www.rstrucking.com](http://www.rstrucking.com)**



[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:19:03 PDT 2014

**Query Criteria**

Firm/DBA Name: r&s

Firm Type: DBE

---

<b>Firm ID</b>	38042
<b>Firm/DBA Name</b>	R&S TRUCKING, INC
<b>Address Line1</b>	1688 ALMAR PKWY
<b>Address Line2</b>	
<b>City</b>	SANTA ROSA
<b>State</b>	CA
<b>Zip Code1</b>	95403
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 414
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FULTON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95439
<b>Mailing Zip Code2</b>	0414
<b>Certification Type</b>	DBE
<b>EEmail</b>	scutler@rstrucking.com
<b>Contact Name</b>	SHARON CUTLER
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	571-8820
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	571-0364
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
<b>Districts</b>	01; 03; 04;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 31;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# **MANERI TRAFFIC CONTROL**

**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



## **TRAFFIC QUOTE**

---

**PROJECT: 04-4S4504**  
**DATE: 03/05/14**

**TO: PLAN HOLDER**  
**ATTN: ESTIMATOR**

---

TO ESTIMATOR:

**TRAFFIC CONTROL:** (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK & EQUIPMENT (1-8 HOURS) - \$1,340.00  
PLEASE SEE ATTACHED ALL OTHER PRICES

**ADDITIONAL ITEMS:**

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT  
HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:**

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**  
ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL****CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****UNION SIGNATORY**

**Firm ID** 38078  
**Firm/DBA Name** MANERI TRAFFIC CONTROL  
**Address Line1** 47423 RAINBOW CANYON  
**Address Line2**  
**City** TEMECULA  
**State** CA  
**Zip Code1** 92028  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** mariamaneri@yahoo.com  
**Contact Name** MARIA MANERI  
**Area Code** (951)  
**Phone Number** 695-5104  
**Fax Area Code** (951)  
**Fax Phone Number** 695-5105  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;  
**Districts** 04; 05; 07; 08; 11; 12;  
**DBE NAICS** 561990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;  
**Licenses** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

# Rupert

**Construction Supply**

UDBE Certified, #CT-032785  
CA SBE Certified, #28807

## Quotation

TO: Estimator  
Attn.:  
JOB: 04-4s4504  
JOB #:

Fax:  
Ph:

Bid Date: 3-5-14  
Date: 3-5-14

Quantity	Details	Unit	Total
----------	---------	------	-------

580 lf.	BI #33: Steel Soldier Pile w14x48, domestic, A992, gr. 50 28 ea. @ 21'	\$28.950	\$16,791.00
1 ea.	Frnt. Charge to coaters in Linden, CA	\$625.00	<del>\$625.00</del> <i>NO</i>
1 ea.	BI #34: Clean and undercoat steel soldier piles, 1 coat zinc, 4-8 r	\$10,250.00	<del>\$10,250.00</del> <i>9,000</i>
1 ea.	Frnt. Charge for metal decking	\$900.00	<del>\$900.00</del> <i>NO</i>

25,791

Sales tx = 8.5%  
= 2,192<sup>23</sup>

27,983<sup>23</sup>

Supplier = 60%

TOTAL → 16,789<sup>94</sup>

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

**Total: \$28,566.00**

Actual quantities are the responsibility of the contractor.

**Sales Tax Not Included**

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA

925-229-5577 ph.

[karen@rupertsupply.com](mailto:karen@rupertsupply.com)

Sincerely, Karen Wonnemberg

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:32:01 PDT 2014

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>E Mail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

**ACDBE NAICS**

**Work Codes** C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

---

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

Feb. 28, 2014

RE: Proposal for WPCP for Caltrans 04-4S4504, bidding 3/5/14



Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP \$ 650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2015 , SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM

## Annette Conley

---

**From:** Tom Smith  
**Sent:** Tuesday, March 04, 2014 5:45 PM  
**To:** Annette Conley; Kameron Rankin  
**Subject:** FW: WPCP proposal for Caltrans 04-4S4504  
**Attachments:** proposal\_Caltrans 04-4S4504.pdf

**From:** Katelyn Anderson [<mailto:kanderson530@yahoo.com>]  
**Sent:** Friday, February 28, 2014 3:57 PM  
**Cc:** robin tully  
**Subject:** WPCP proposal for Caltrans 04-4S4504

Today at 3:49 PM  
Dear Prime Contractor,

Please see the attachment for our proposal for the WPCP for Caltrans 04-4S4504. Should there be any questions please contact our office.

Thank you,

Katelyn Anderson  
Tully Consulting Group  
120 S. First Street, Suite 9  
Folsom, CA 95620  
707-693-1926 office  
707-471-0318 fax

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:36:42 PDT 2014

**Query Criteria**

Firm ID: 38300

Firm Type: DBE

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	robintully8@gmail.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541340;

**ACDBE NAICS**

<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**ABSL Construction**

29334 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0910

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT: Construct Soldier Pile Wall and Install MBGR  
**Project Number:** 04-4S4504  
**Bid Date:** 03/5/2014  
**Location:** Point Reyes, Marin County, CA

**Grinder, AC Grinding**

**Daily Minimum Charge**            \$2850.00 X 1 DAY = \$2850<sup>-</sup>

**Mobilization**                            Included

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth.  
\$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job Inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote please call me at (559) 283-9880 or fax at (510) 727-0912.

Sincerely,

**Quinto Allende**

## **ABSL Construction**

29334 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0910

Contractors License A 621781  
SMBE & DBE Certification CT-005270

### **GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) All teeth over one complete set will be charge to the contractor.
- 8) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 9) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 10) If ABSL cannot proceed with its work as scheduled due to other, standby time will be charged at the following rate: \$425.00
- 11) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 12) This proposal to be attached and made part of any and all resulting contracts.
- 13) The above price does not include permits, fees, bonding, state or local taxes.
- 14) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 15) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 16) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 17) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 18) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

**Quinto Allende**

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Mar 11 10:40:16 PDT 2014

**Query Criteria**

Firm/DBA Name: a b s l

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	luis@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

[Back To Query Form](#)



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2 List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the item(s) of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Sought	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Tab 4			

3 For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Tab 5					

If the firm selected for the item is not a DBE provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102 11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
See Tab 6	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Tab 7			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Tab 8

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab 9

8. Include additional data to support a demonstration of good faith efforts.

See Tab 10

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

**DBE Good Faith Efforts - #04-4S4504****SUMMARY****ITEM 1**

Item 1 (Tab #3) lists the scopes of work available for subcontractors to quote. Several were broken down into economically feasible units. Breakdowns, amounts and percentage of contract can be found in Item 1 (Tab #3) of this submission.

**ITEM 2**

Ghilotti Construction Company initiated solicitation of DBE firms on February 20, 2014 through the following online databases:

- Caltrans – CUCP Database
- Caltrans – Opt-In Listing
- MBDA – Minority Business Development Agency
- DBEgoodfaith.com

In each search, results were narrowed down by scope of work, area willing to work in and whether or not they were a duplicate with an existing list, or if they have asked not to be contacted in the past. Documentation will show effort made to include as many applicable firms as possible.

Follow up began on February 26, 2014 and again on March 3, 2014 through dbegoodfaith.com and through GCC on March 3, 2014 with telephone calls to each firm solicited.

Documentation of all available and reasonable outreach means – emails, postage, faxes and phone logs – can be found in Item 2 (Tab # 4) of this submission.

**ITEM 3**

Item 3 (Tab # 5) of this submission will show the selected firms for subcontracting on this contract along with quotes and price differences between DBE and Non-DBE contractors.

**ITEM 4**

GCC placed 2 paid ads utilizing dbegoodfaith.com and 2 paid ads in Contractor's Estimate, Inc. on February 20, 2014. These ads ran until bid date. Additionally, GCC contacted various publications and websites posting our solicitation or requesting to be listed as a planholder. Documentation can be found in Item 4 (Tab # 6) of this submission.

– Engineering Contractor –

**ITEM 5**

As well as posting on the Caltrans 'Primes Seeking Assistance' section of this contract, GCC also contacted SBA and MBDA online by posting our solicitation on these websites. GCC also faxed several additional agencies requesting our Invitation to Bid be posted in their office or in any publications or newsletters to notify their members of this project. Documentation and results are found in Item 5 (Tab # 7) of this submission.

**ITEM 6**

GCC clearly states on the Invitation to Bid that the Estimator for the project is available to provide assistance regarding scope, interpretation of plans and specifications and bid preparation as well as listing venues for the DBE to view or obtain plans & specifications. Efforts to assist interested DBE's with specific requirements are listed in Item 6 (Tab # 8) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

**ITEM 7**

GCC clearly states on the Invitation to Bid that we are able to provide assistance with bonding, lines of credit and insurance. Efforts made to assist interested DBE's can be found in Item 7 (Tab # 9) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

**ITEM 8**

Any additional information regarding good faith efforts can be found in Item 8 (Tab # 10).

1. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with it's own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

**Ghilotti Construction Company, Inc.**

**Contract No. 04-4S4504**

**Bid Date: 3/5/14**

**DBE Goal: 9%**

**Total Bid: \$747,044.00**

<b>Item of Work Offered</b>	<b>Bidder Normally Performs</b>	<b>Item Broken Down to Facilitate Participation (Y/N)</b>	<b>Amount (\$)</b>	<b>Percentage of Contract</b>
CAS	N	Y	\$3,000.00	0.40%
Traffic Control System	Y	Y	\$10,000.00	1.34%
Temporary Signal System	N	Y	\$173,000.00	23.16%
Portable CMS	Y	Y	\$7,000.00	0.94%
Temporary Crash Cushion Module	Y	Y	\$9,000.00	1.20%
Temporary Active Treatment System	N	Y	\$10,000.00	1.34%
Cold Plane AC Pavement	N	Y	\$7,800.00	1.04%
Clear & Grub	N	Y	\$2,500.00	0.33%
24" Drilled Hole	N	Y	\$155,000.00	20.75%
Steel Soldier Pile	N	Y	\$20,300.00	2.72%
Clean & Paint Steel Soldier Pile	N	Y	\$10,000.00	1.34%
Midwest Guardrail System	N	Y	\$145,000.00	19.41%
Striping	N	Y	\$4,074.00	0.55%
Concrete Supply	N	Y	\$17,250.00	2.31%
Asphalt and Aggregate Supply	N	Y	\$5,850.00	0.78%
Trucking	Y	Y	\$7,030.00	0.94%

**Total Dollars / Percentage Available:**

**\$586,804.00**

**78.55%**

**Note:**

GCC encouraged DBE subcontractors and suppliers to bid complete or partial scopes on all items offered above.

## SUMMARY OF FIRMS SOLICITED

Good Faith Efforts - Section B

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.					
	<b>NAMES OF DBES SOLICITED</b>	<b>Date of Initial Solicitation</b>	<b>Items of Work</b>	<b>Follow-up Method</b>	<b>Dates</b>
	<b>CALTRANS DATABASE</b>	2/20/2014	See note below	Phone Call	3/3/14
1	A B S L CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
2	ALERT-O-LITE, INC	2/20/2014	See note below	Phone Call	3/3/14
3	ASTRO CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
4	BASS ELECTRIC	2/20/2014	See note below	Phone Call	3/3/14
5	BC SCHMIDT CONSTRUCTION, INC.	2/20/2014	See note below	Phone Call	3/3/14
6	BELMONTE'S CONCRETE SERVICE	2/20/2014	See note below	Phone Call	3/3/14
7	BLEYCO INCORPORATED	2/20/2014	See note below	Phone Call	3/3/14
8	BURKE CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
9	CIRIMELE ELECTRIC WORKS INC.	2/20/2014	See note below	Phone Call	3/3/14
10	CMC TRAFFIC CONTROL SPECIALIST	2/20/2014	See note below	Phone Call	3/3/14
11	D L CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
12	DIAMOND D GENERAL ENGINEERING, INC.	2/20/2014	See note below	Phone Call	3/3/14
13	EAGLE ENGINEERING AND CONSTRUCTION, INC	2/20/2014	See note below	Phone Call	3/3/14
14	FRANK ZABEL TRUCKING CO.	2/20/2014	See note below	Phone Call	3/3/14
15	KITCHELL CONSTRUCTION, INC.	2/20/2014	See note below	Phone Call	3/3/14
16	MC CULLOUGH CONSTRUCTION INC	2/20/2014	See note below	Phone Call	3/3/14
17	METCO	2/20/2014	See note below	Phone Call	3/3/14
18	MINARET MASONRY	2/20/2014	See note below	Phone Call	3/3/14
19	MOTHERLODE CONCRETE CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
20	PAPILLON BUILDERS	2/20/2014	See note below	Phone Call	3/3/14
21	PARADIGM CONSTRUCTION	2/20/2014	See note below	Phone Call	3/3/14
22	PARMETER GENERAL ENGINEERS & SERVICES, INC	2/20/2014	See note below	Phone Call	3/3/14

Good Faith Efforts - Section B

23	PC&N CONSTRUCTION, INC	2/20/2014	See note below	Phone Call	3/3/14
24	PROFESSIONAL CONCRETE SAWING INC.	2/20/2014	See note below	Phone Call	3/3/14
25	QUALITY ERECTORS & CONSTRUCTION, INC.	2/20/2014	See note below	Phone Call	3/3/14
26	QUIMU CONTRACTING, INC.	2/20/2014	See note below	Phone Call	3/3/14
27	SITWORKS CONSTRUCTION, INC	2/20/2014	See note below	Phone Call	3/3/14
28	SJD CONSTRUCTION INC.	2/20/2014	See note below	Phone Call	3/3/14
<b>CALTRANS OPT-IN DATABASE</b>					
29	PRUITT TRUCKING	2/20/2014	See note below	Phone Call	3/3/14
30	WESTERN TRAFFIC SUPPLY	2/27/2014	See note below	Phone Call	3/3/14
31	K & G CONCRETE INC	2/27/2014	See note below	Phone Call	3/3/14
32	ST RHOADES	2/27/2014	See note below	Phone Call	3/3/14
<b>MBDA MATCHES</b>					
33	AMA Diversified	2/21/2014	See note below	Phone Call	3/3/14
34	Andrews Luke	2/21/2014	See note below	Phone Call	3/3/14
35	Bray Trucking	2/21/2014	See note below	Phone Call	3/3/14
36	CAL INC	2/21/2014	See note below	Phone Call	3/3/14
37	Cal Valley General Engineering Inc.	2/21/2014	See note below	Phone Call	3/3/14
38	G S E Construction Company Inc.	2/21/2014	See note below	Phone Call	3/3/14
39	GMN Tech	2/21/2014	See note below	Phone Call	3/3/14
40	Ka'pel Construction	2/21/2014	See note below	Phone Call	3/3/14
41	Kitchell Construction Inc.	2/21/2014	See note below	Phone Call	3/3/14
42	MC CULLOUGH CONSTRUCTION INC	2/21/2014	See note below	Phone Call	3/3/14
43	Moreno Trenching LTD.	2/21/2014	See note below	Phone Call	3/3/14
44	Patriot Construction Inc	2/21/2014	See note below	Phone Call	3/3/14
<b>DBEGOODFAITH.COM</b>					
45	A & R TRANSPORTATION, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
46	A B S L CONSTRUCTION	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14

Good Faith Efforts - Section B

47	A C DIKE CO	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
48	ABC TRANSPORTATION INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
49	AL CURRY TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
50	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
51	AMG CONSTRUCTION	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
52	AMLAND CORP	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
53	AP TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
54	ASTRO CONSTRUCTION	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
55	AZUL WORKS INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
56	BAYSHORE METALS	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
57	CAL-CON PUMPING, LLC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
58	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
59	CARTER'S TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
60	CHAVEZ TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
61	CIRIMELE ELECTRIC WORKS INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
62	CMC TRAFFIC CONTROL SPECIALIST	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
63	COBRA TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
64	DFC TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
65	DILLARD ENVIRONMENTAL SERVICES	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
66	EAGLE ENGINEERING AND CONSTRUCTION, INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
67	EIGHTEEN TRUCKING CO.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
68	FANFA, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
69	FCS STRIPING, SEALING AND PAVING, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
70	FOCON, INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
71	FORCE TRAFFIC CONTROL, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
72	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
73	GLORIA WASHINGTON TRUCKING, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14

Good Faith Efforts - Section B

74	HMT TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
75	J & A TRUCKING INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
76	J & M LEASING & TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
77	JACKSON TRUCKING COMPANY	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
78	LAVINA TRUCKING, INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
79	LED SERVICES INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
80	M. HERNANDEZ CONSTRUCTION INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
81	MANERI TRAFFIC CONTROL	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
82	MCAFFEE TRANSPORTATION	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
83	MONROE TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
84	MOORE SWEEPING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
85	R. E. SERRANO INC.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
86	ROBY TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
87	SCHOTKA CONSTRUCTION INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
88	SUDDEN SAM'S TRUCKING	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
89	TEAM NORTH CONSTRUCTION SERVICES	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
90	TUCKER TECHNOLOGY INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
91	USA TRUCKING, INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
92	UWA ELECTRIC CO.	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
93	V. PRASAD TRUCKING INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
94	WESTERN TRAFFIC SUPPLY, INC	2/20/2014	See note below	Phone Call	2/26/14 & 3/3/14
*All firms contacted received a listing of all items available for subcontracting as listed on our Invitation to Bid (see following).					

**GCC Transaction Log**

**CUPC Database Search & Outreach**

**Caltrans Opt-In Outreach**

**MBDA Search & Outreach**



CUCP Data Export from 2/20/14 search					
Firm/DBA Name	Address	City	State	Zip	E-Mail
A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE B	TORRANCE	CA	90503	pocampo@ap-construction.com
A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544	luis@abslconstruction.com
ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com
ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721	debbieh@alertolite.com
AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com
ASTRO CONSTRUCTION	3833 OHIO AVENUE	RICHMOND	CA	94804	astroconst@sbcglobal.net
AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com
BASS ELECTRIC	856 FOLSOM STREET	SAN FRANCISCO	CA	94107	
BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	carrie@hangarbuilders.com
BELMONTE'S CONCRETE SERVICE	4356 COLISEUM WAY	OAKLAND	CA	94601	
BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 2	SANTEE	CA	92071	bsalaz@bertsalas.com
BLEYCO INCORPORATED	11425 CULL CANYON ROAD	CASTRO VALLEY	CA	94552	cberge@bleyco.com
BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net
BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRING	CA	95682	burke3958@sbcglobal.net
CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET	SACRAMENTO	CA	95814	j_camacho@camcosolutions.net
CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C	SANTA FE	CA	90670	echavez@carobvalley.com
CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR LAKE	CA	92314	airbears@balesengineering.com
CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com
CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124	
CMV ELECTRIC INC.	1638 W. HUNTINGTON DR., UNIT A	UPLAND	CA	91786	cmvelectric@adelthia.net
COOKS AND SON INC.	4134 ODIE LANE	SANTA MARINA	CA	93455	cooks_son@mail.com
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.	CYPRESS	CA	90630	crookstrucking@sbcglobal.net
D L CONSTRUCTION	5460 W RAMONA	FRESNO	CA	93722	dlconstruction@hotmail.com
DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	93551	jagchic@aol.com
DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16	WOODLAND	CA	95695	sdefty@ddge.net
DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com
DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B	IRVINDALE	CA	91702	rsl@dominguezconstr.com
DREAMBUILDER	1324 E LAWSON LN.	PLACENTIA	CA	92870	dreambuilder.construction@gmail.com
E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net
E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	
EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	clbrooks@sbcglobal.net

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT	4097 TRAIL CREEK ROAD	RIVERSIDE CA	92505	rpendurthi@earmanagement.com
EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO CA	94103	christina@bordendecal.com
FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO CA	94580	dbgriffin@fanfainc.com
FIBER INTEGRATED, INC.	11930 JUNIETTE STREET	CULVER CITY CA	90230	mark@morikawa-scada.com
FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER CA	93221	forcetraffic@earthlink.net
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE CA	95966	toni.medina@att.net
FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD	EUREKA CA	95503	zabeltrucking@gmail.com
G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA VA	22202	gwpeoples@aol.com
GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE CA	92843	trila.grsi@yahoo.com
HNK TECH, INC.	3960 WILSHIRE BLVD. # 305	LOS ANGELES CA	90010	hnk@hnkinc.com
INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND CA	94804	ibsrecoder@aol.com
INTERIOR DEMOLITION INC	2621 HONOLULU AVE	MONTROSIC CA	91020	maria@interiordemolition.net
INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH CA	92075	office@interwestpacific.com
JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE	SANTA ANA CA	92706	jesmarboring@sbcglobal.net
JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO CA	91710	jrose@jmfiberoptics.com
K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA CA	93291	garyc@krcsafety.com
KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD CA	93306	JerryKCCC@yahoo.com
KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK CA	95380	kitchellconstruction@gmail.com
L & B ELECTRIC, INCORPORATED	8219 GARFIELD AVENUE	BELL GARDEN CA	90201	edblbe@gmail.com
LOVEX GENERAL ENGINEERING CORPORATION	PO BOX 1968	WRIGHTWOOD CA	92397	lovettexcavating@earthlink.net
M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET	SAN FRANCISCO CA	94124	mariano@hernandez-engineering.com
MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA CA	95521	mackymcullough@mculloughconstru
METCO	2165 FRANCISCO BOULEVARD, #A1	SAN RAFAEL CA	94901	c.martinez@metco-usa.com
MINARET MASONRY	33A COMMERCE PLACE	VACAVILLE CA	95687	bobmorales@minaretmasonry.com
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CERRITOS CA	91701	vmuniz@charter.net
MLS CONSTRUCTION	368 31ST AVENUE	SAN FRANCISCO CA	94121	stomls-office@yahoo.com
MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER COUNTY CA	95685	motherlodeconcrete@att.net
NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA CA	94558	dnielson@nielsoninc.com
P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA CA	91941	pawilsoninc@gmail.com
PAPILLON BUILDERS	20300 RIM ROCK CT	FORESTHILL CA	95631	jsellers@papillonbuilders.com
PARADIGM CONSTRUCTION	5321 TERSK WAY	ELK GROVE CA	95757	steve@paradigmbuilt.com
PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO CA	95421	parmeter@wildblue.net
PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON CA	94514	cpalum@pcnconstructioninc.com

PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	davidscott@gvni.com; cell 510-537-378
QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYS. LURE RD.	BENICIA	CA	94510	
QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net
R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553	ricky@reserrano.com
ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	94605	
SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN	CA	94503	dschoitka@aol.com
SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com
SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdinc@att.net
SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	93223	
SYSTEMS TECHNOLOGIES	31713 LAKEMEADOW STREET	ACTON	CA	93510	bf@rglobal.net
TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 25	OAKLAND	CA	94612	frank@tuckertech.com
UNITED TRAFFIC SERVICES & SUPPLY, INC.	14000 E. VALLEY BLVD.	CITY OF IN	CA	91746	dora@unitedtraffic.net
VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE	CA	90670	joev@valverdeconst.com
VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	yolandasconst.mtc@att.net

Contact Name	Area Code	Phone	Fax Area	Fax	Work Codes	Licenses	Gender
PETER OCAMPO	310	793-2310	310	793-2312	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;	M
LUIS M. ALLENDE	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; B General Building Contractor;	M
JUAN I. BAEZ	310	796-9000	310	796-9001	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; EC Civil Engineer;	M
DEBBIE HUNSAKER	559	453-2474	559	453-3250	C0612 SAFETY SUPPLIER; C0683 GU	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;	F
KEVIN BAO PHAN	408	929-3949	408	298-4344	C1901 ROADWAY EXCAVATION; C19	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;	M
QIANA RILEY	510	685-4161	510	578-1305	C1601 CLEARING & GRUBBING; C980	A General Engineering Contractor; C27 Landscaping Contractor;	F
PATTI AUSTIN	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contractor; D06 Concrete Related Services;	F
JEFFREY YEE	415	295-1600	415	856-0381	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; C10 Electrical Contractor;	M
CARRIE SCHMIDT	530	473-5423	530	473-2749	C0651 CONCRETE & CEMENT SUPPLI	B General Building Contractor; C08 Concrete Contractor;	F
BELMONTE RICARDO	510	384-5686	510	261-0577	B1440 SAND & GRAVEL; C2700 CEME	C08 Concrete Contractor;	M
BOB E. SALAZ	619	562-7711	619	258-3515	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	M
RUTH BLEY	510	538-5228	510	538-5229	C1201 TRAFFIC CONTROL SYSTEM;	C10 Electrical Contractor;	F
ANGEL GOMEZ	714	779-1202	714	771-2569	C0700 CONSTRUCTION STAKING SUP	C27 Landscaping Contractor;	M
MICHAEL J. BURKE	530	676-1009	530	672-2411	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; HAZ Hazardous Waste;	M
JULIAN CAMACHO	916	444-9853	916	447-9853	C8602 SIGNAL & LIGHTING; C8603 SI	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;	M
EDWARD CHAVEZ	562	407-2105	562	407-2106	C1201 TRAFFIC CONTROL SYSTEM;	C10 Electrical Contractor;	M
CINDY BALES	909	585-1557	909	752-7090	C1201 TRAFFIC CONTROL SYSTEM;	C10 Electrical Contractor;	F
JEAN CIRIMELE	510	620-1150	510	620-1155	C0686 ELECTRICAL & SIGNALS SUPP	C10 Electrical Contractor;	F
null CRYSTAL MIKS	415	206-1700	415	206-1711	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	F
CARLOS VILLEGAS	909	931-5700	909	949-9395	C1201 TRAFFIC CONTROL SYSTEM;	C10 Electrical Contractor;	M
CHARLES E. HENDERSON JR	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C170	A General Engineering Contractor;	M
SANDRA CROOKS	714	821-3756	714	821-4730	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	F
DAT LUONG	559	275-8339	559	274-1579	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;	M
DEANA CARTER	805	732-7575			C1531 PLANE ASPHALT CONCRETE;	C12 Earthwork and Paving Contractor;	F
LAURA DEFTY	530	662-2042	530	662-6770	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	M
PATRICIA DILLARD	925	634-6850	925	634-6858	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	F
RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	C0626 GRANITE & MARBLE SUPPLIER	B General Building Contractor; C08 Concrete Contractor;	M
ANURAG SINGH	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contractor;	M
HENRY ESCAJEDA	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM;	B General Building Contractor; C10 Electrical Contractor;	M
null LYNN JASPER	323	754-9877	323	754-8558	C1601 CLEARING & GRUBBING; C190	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;	F
CURTIS BROOKS	650	367-8000	650	367-8282	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;	M

						A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C22 Warm-Air Heating, Ventilation and Air-conditioning Contractor; C23 Painting and Decorating Contractor; HAZ Hazardous Waste;	
MICHELLE CORNING	951	735-5575	951	735-8775	C1601 CLEARING & GRUBBING; C190		M
CHRISTINA LAU	415	431-8882	415	431-9053	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE G		F
JOSEPH FANFA	510	278-8410	510	278-3095	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	M
MARK MORIKAWA	310	822-6946	310	822-0306	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL;		M
ROSEMARY STIMPEL	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM; C31 Construction Zone Traffic Control Contractor;		F
FRANK MEDINA	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; A General Engineering Contractor; C13 Fencing Contractor;		M
FRANKLIN S. ZABEL	707	443-4277	707	443-4267	C9602 BOTTOM DUMP TRUCKING; C9	A General Engineering Contractor;	M
RENEE BANKS	202	488-7185	703	682-6804	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVAT		M
TRI LA	714	893-0845	714	893-0945	C1201 TRAFFIC CONTROL SYSTEM; (C32 Parking and Highway Improvement Contractor;		M
JOHN HAN	213	384-2100	213	384-2224	C1201 TRAFFIC CONTROL SYSTEM; (B General Building Contractor;		M
ELIZABETH RECORDER	510	222-7719	510	412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;		M
GEORGE MOLINA	818	249-4932	818	249-4937	C1601 CLEARING & GRUBBING; C190	ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;	M
JACK NICKOLAISEN	858	259-2062	858	345-3737	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;	M
JESUS HERNANDEZ	714	972-2665	714	972-9331	C1601 CLEARING & GRUBBING; C170	A General Engineering Contractor;	M
JETTA ROSE	909	628-3445	909	628-1990	C0686 ELECTRICAL & SIGNALS SUPP	C07 Low Voltage Systems Contractor;	M
GARY CASTRO	559	732-0393	559	732-2684	C0612 SAFETY SUPPLIER; C0683 GU	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	M
MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	C2800 CONCRETE BASE; C4906 CAS	C08 Concrete Contractor;	M
MICHAEL KITCHÉLL	209	667-1454	209	667-1201	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; HAZ Hazardous Waste;	M
EDMUNDO BURGOS	562	928-9792	562	928-8146	C1201 TRAFFIC CONTROL SYSTEM; (B General Building Contractor; C10 Electrical Contractor;		M
LORI R. LOVETT	760	249-5428	760	249-6616	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	F
MARIANO HERNANDEZ	415	824-4731	415	824-4696	C1201 TRAFFIC CONTROL SYSTEM; (Traffic Control Contractor;		M
MACKY MCCULLOUGH	707	825-1014	707	825-1769	B1440 SAND & GRAVEL; C1201 TRAF	A General Engineering Contractor;	M
CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	C0686 ELECTRICAL & SIGNALS SUPP	C10 Electrical Contractor;	M
ROBERT MORALES	707	446-9100	707	447-7422	C0651 CONCRETE & CEMENT SUPPLI	C08 Concrete Contractor; C29 Masonry Contractor;	M
VICTOR MUNIZ	909	989-7191	909	989-4791	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;	M
STANLEY TO	415	752-7521	415	752-7537	C0651 CONCRETE & CEMENT SUPPLI	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;	M
GLENN FOSTER, JR.	209	223-2663	209	267-1887	C1601 CLEARING & GRUBBING; C190	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;	M
DIANN NIELSON	707	253-8774	707	253-0131	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;	F
PATRICK ALLEN WILSON	619	654-0295			C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;	M
JO ELLEN SELLERS	916	580-7019	888	717-7270	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor;	F
STEVEN MAYS	916	271-2623	916	714-6520	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;	M
MARI PARMETER	707	566-7437	707	566-7437	C1201 TRAFFIC CONTROL SYSTEM; (Traffic Control Contractor; HAZ Hazardous Waste;		F
CHRISTI PLUM	925	634-4567	925	634-4339	C0683 GUARD RAILINGS & BARRIERS	A General Engineering Contractor;	F

DAVID SCOTT	209	722-2226	209	722-2227	C1601 CLEARING & GRUBBING; C190	D06 Concrete Related Services;		M
null JESSE LOQUIVEL	707	746-4198	707	751-3962	C0655 STEEL SUPPLIER; C0683 GUAI	B General Building Contractor; C13 Fencing Contrac	C39	M
MIGUEL QUIROZ	707	693-0289	707	678-8384	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;		M
RICKY SERRANO	925	957-8184	925	957-8121	C0651 CONCRETE & CEMENT SUPPLI	A General Engineering Contractor; C29 Masonry Contractor;		M
VAUGHN ROYAL	510	632-2895	510	632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANIT	C31 Construction Zone Traffic Control Contractor;		M
DIANE SCHOTKA	707	265-6977	707	265-6856	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contractor; HAZ Hazardous Waste;		F
KENT DESENA	925	284-1437	925	256-8357	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;		M
SANDRA CUNNINGHAM	209	847-8939	209	847-0169	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contractor;		F
MANUEL SOUZA	559	747-7100	559	747-7101	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;		M
null WILLIAM A. FALCONER	661	269-1700	661	269-1700	C1201 TRAFFIC CONTROL SYSTEM;	C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEM		M
FRANK TUCKER	510	836-0422	510	836-2625	C1201 TRAFFIC CONTROL SYSTEM;	C07 Low Voltage Systems Contractor;		M
DORA PINA	626	961-5736	818	961-4746	C1601 CLEARING & GRUBBING; C560	A General Engineering Contractor;		F
JOE A. VALVERDE	562	906-1826	562	906-1918	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;		M
EDWARD CARBAHAL	530	795-0132	530	795-5734	C1601 CLEARING & GRUBBING; C190	A General Engineering Contractor;		M
YOLANDA JONES	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGNS;	C31 Construction Zone Traffic Control Contractor;		F

Ethnicity	Firm Type
HISPANIC	DBE
HISPANIC	DBE
HISPANIC	DBE
CAUCASIAN	DBE
ASIAN PACIFIC	DBE
BLACK	DBE
HISPANIC	DBE
ASIAN PACIFIC	DBE
CAUCASIAN	DBE
HISPANIC	DBE
HISPANIC	DBE
CAUCASIAN	DBE
HISPANIC	DBE
NATIVE AMERICAN	DBE
HISPANIC	DBE
HISPANIC	DBE
CAUCASIAN	DBE
CAUCASIAN	DBE
CAUCASIAN	DBE
HISPANIC	DBE
BLACK	DBE
CAUCASIAN	DBE
ASIAN PACIFIC	DBE
CAUCASIAN	DBE
ASIAN PACIFIC	DBE
CAUCASIAN	DBE
HISPANIC	DBE
ASIAN SUBCONTINE	DBE
HISPANIC	DBE
BLACK	DBE
BLACK	DBE

OTHER	DBE
ASIAN PACIFIC	DBE
HISPANIC	DBE
ASIAN PACIFIC	DBE
CAUCASIAN	DBE
HISPANIC	DBE
HISPANIC	DBE
BLACK	DBE
ASIAN PACIFIC	DBE
ASIAN PACIFIC	DBE
HISPANIC	DBE
HISPANIC	DBE
HISPANIC	DBE
HISPANIC	DBE
HISPANIC	DBE
NATIVE AMERICAN	DBE
HISPANIC	DBE
NATIVE AMERICAN	DBE
HISPANIC	DBE
CAUCASIAN	DBE
HISPANIC	DBE
NATIVE AMERICAN	DBE
HISPANIC	DBE
HISPANIC	DBE
HISPANIC	DBE
ASIAN PACIFIC	DBE
NATIVE AMERICAN	DBE
CAUCASIAN	DBE
NATIVE AMERICAN	DBE
CAUCASIAN	DBE
BLACK	DBE
CAUCASIAN	DBE
CAUCASIAN	DBE



CUCP Database Export Results						
NOTE	Firm/DBA Name	City	State	Zip	Licenses	Work Codes
ooa-Torrance, CA/wrong scopes-B license, fencing, plumbing	A & P DEVELOPMENT & CONSTRUCTION, INC.	TORRANCE	CA	90503	A General Engineering Contractor; B General	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
emailed invitation	A B S L CONSTRUCTION	HAYWARD	CA	94544	A General Engineering Contractor; B General	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901
ooa-Lake Forest, CA	ADVANCED GEOSOLUTIONS, INC	LAKE FOREST	CA	92630	A General Engineering Contractor; EC Civil	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation dnc-all contact info is wrong/disconnected	ALERT-O-LITE, INC	FRESNO	CA	93721	C31 Construction Zone Traffic Control Contractor; A General Engineering Contractor; B General	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0689 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING;
emailed invitation	AMLAND CORP	SAN JOSE	CA	95132	A General Engineering Contractor; B General	C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
ooa-Bakersfield, CA	ASTRO CONSTRUCTION	RICHMOND	CA	94804	Contractor; C27	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT &
mailed invitation	AUSTIN ENTERPRISE	BAKERSFIELD	CA	93314	A General Engineering Contractor; D06 Concrete	A General Engineering Contractor; C10 Electrical
mailed invitation	BASS ELECTRIC	SAN FRANCISCO	CA	94107	B General Building Contractor; C08 Concrete	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0686 BUILDING MATERIAL
email failed-mailed invitation	BC SCHMIDT CONSTRUCTION, INC.	WILLIAMS	CA	95987	Contractor; C08 Concrete	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
mailed invitation	BELMONTE'S CONCRETE SERVICE	OAKLAND	CA	94601	C08 Concrete Contractor; A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Santee, CA	BERT W SALAS, INC.	SANTEE	CA	92071	Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
emailed invitation ooa-Orange, CA/wrong scope-landscape	BLEYCO INCORPORATED	CASTRO VALLEY	CA	94552	C10 Electrical Contractor; C27 Landscaping	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation dnc-all contact info is wrong/disconnected	BUENA VISTA LANDSCAPE, INC	ORANGE	CA	92867	Contractor;	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT
emailed invitation	BURKE CONSTRUCTION	SHINGLE SPRINGS	CA	95682	A General Engineering Contractor; HAZ Hazardous A General Engineering Contractor; C07 Low	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
ooa-Santa Fe Springs	CAMACHO COMMUNICATIONS CORPORATION	SACRAMENTO	CA	95814	Contractor; C07 Low	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
ooa-Big Bear City, CA	CAROB VALLEY ELECTRIC, INC.	SANTA FE SPRINGS	CA	90670	C10 Electrical Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
emailed invitation	CINDY BALES ENGINEERING, INC.	BIG BEAR CITY	CA	92314	C10 Electrical Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
mailed invitation	CIRIMELE ELECTRIC WORKS INC.	RICHMOND	CA	94804	C10 Electrical Contractor; A General Engineering Contractor; C31	C1201 TRAFFIC CONTROL SYSTEM;
ooa-Upland, CA	CMC TRAFFIC CONTROL SPECIALIST	SAN FRANCISCO	CA	94124	Contractor; C31	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
ooa-Santa Maria, CA	CMV ELECTRIC INC.	UPLAND	CA	91788	C10 Electrical Contractor; A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501
ooa-Cypress, CA	COOKS AND SON INC.	SANTA MARIA	CA	93455	Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	CYPRESS	CA	90630	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Palmdale, CA	D L CONSTRUCTION	FRESNO	CA	93722	A General Engineering Contractor; B General	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;
emailed invitation duplicate-Sent note through Dbegoodfaith.com	OEANA'S EQUIPMENT RENTAL CO.	PALMDALE	CA	93551	Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Irwindale, CA Competitor-does not quote us/ooa-Placentia, CA	DIAMOND O GENERAL ENGINEERING, INC.	WOODLAND	CA	95695	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Fontana, CA	DILLARD ENVIRONMENTAL SERVICES	BYRON	CA	94514	A General Engineering Contractor; B General Building Contractor; C08 Concrete	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846
ooa-Los Angeles, CA	OOMINGUEZ CONSTRUCTION COMPANY, INC.	IRWINDALE	CA	91702	A General Engineering Contractor;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP
emailed invitation	DREAMBUILDER	PLACENTIA	CA	92870	A General Engineering Contractor; C10 Electrical	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
ooa-Riverside, CA	E E ELECTRIC, INC	FONTANA	CA	92337	Contractor; C10 Electrical	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation	E. JASPER WRKG. (OEMO) & TRKG	LOS ANGELES	CA	90044	C12 Earthwork and Paving Contractor; C21 Building	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
ooa-Riverside, CA	EAGLE ENGINEERING AND CONSTRUCTION, INC	REDWOOD CITY	CA	94062	A General Engineering Contractor; C07 Low	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
dnc-does not bid construction	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	RIVERSIDE	CA	92505	A General Engineering Contractor; ASB Asbestos;	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
	EAST BAY SIGN CO., INC.	SAN FRANCISCO	CA	94103		

duplicate-Sent note through Dbegoodfaith.com	FANFA, INC.	SAN LORENZO	CA	94580	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
00a-Culver City, CA/wrong computer/residential	FIBER INTEGRATED, INC.	CULVER CITY	CA	90230		C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS &
00a-Exeter, CA	FORCE TRAFFIC CONTROL, INC.	EXETER	CA	93221	C31 Construction Zone Traffic Control Contractor;	C1201 TRAFFIC CONTROL SYSTEM;
duplicate-Sent note through Dbegoodfaith.com	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	CA	95966	A General Engineering Contractor; C13 Fencing	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING &
emailed invitation	FRANK ZABEL TRUCKING CO.	EUREKA	CA	95503	A General Engineering Contractor;	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
00a-Alexandria, VA	G. W. PEOPLES CONTRACTING CO., INC.	ALEXANDRIA	VA	22202		C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
00a-Garden Grove, CA	GLOBAL ROAD SEALING, INC	GARDEN GROVE	CA	92843	A General Engineering Contractor; C10 Electrical	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
00a-Los Angeles, CA/wrong scope-B license	HNK TECH, INC.	LOS ANGELES	CA	90010	B General Building Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712
wrong scope-battery supply	INDUSTRIAL BATTERY SERVICES	RICHMOND	CA	94804		C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
00a-Montrose, CA	INTERIOR DEMDLITION INC	MONTROSE	CA	91020	ASB Asbestos; C12 Earthwork and Paving	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
00a-Solana Beach, CA/wrong scopes-B license	INTERWEST PACIFIC, LTD.	SOLANA BEACH	CA	92075	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
00a-Santa Ana, CA	JESMAR CONSTRUCTIDN	SANTA ANA	CA	92706	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
00a-Chino, CA	JM FIBER OPTICS, INC.	CHINO	CA	91710	C07 Low Voltage Systems Contractor;	C0685 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS;
00a-Visalia, CA	K R C SAFETY CO. INC.	VISALIA	CA	93291	A General Engineering Contractor; C31	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET,
00a-Kern County, CA	KERN COUNTY CUSTOM CONCRETE	BAKERSFIELD	CA	93306	C08 Concrete Contractor; A General Engineering Contractor; HAZ Hazardous	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE;
emailed invitation	KITCHELL CDNSTRUCTION, INC.	TURLOCK	CA	95380	B General Building Contractor; C10 Electrical	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
00a-Bell Gardens, CA	L & B ELECTRIC, INCORPORATED	BELL GARDENS	CA	90201	A General Engineering Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
00a-Wrightwood, CA	LOVEX GENERAL ENGINEERING CORPORATION	WRIGHTWOOD	CA	92397	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
duplicate-Sent note through Dbegoodfaith.com	M. HERNANDEZ CONSTRUCTION INC	SAN FRANCISCO	CA	94124	A General Engineering Contractor; C31	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;
emailed invitation	MC CULLOUGH CONSTRUCTION INC	ARCATA	CA	95521	A General Engineering Contractor;	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701
emailed invitation	METCO	SAN RAFAEL	CA	94901	C10 Electrical Contractor;	C0685 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION;
emailed invitation	MINARET MASONRY	VACAVILLE	CA	95687	C08 Concrete Contractor; C29 Masonry Contractor;	C0651 CONCRETE & CEMENT SUPPLIER; C9838 CERAMIC TILE; C9842 MASONRY;
00a-Rancho Cucamonga, CA	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	RANCHO CUCAMONGA	CA	91701	A General Engineering Contractor; ASB Asbestos;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
dnc-contact info is a residence	MLS CONSTRUCTION	SAN FRANCISCO	CA	94121	A General Engineering Contractor; B General	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
emailed invitation	MOTHERLODE CONCRETE CONSTRUCTION	SUTTER CREEK	CA	95685	C08 Concrete Contractor; C12 Earthwork and Paving	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
non-union contractor	NIELSON CONSTRUCTION	NAPA	CA	94558	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
00a-La Mesa, CA/wrong scopes-drywall, painting, decorating	P. A. WILSON, INC.	LA MESA	CA	91941	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation	PAPILLON BUILDERS	FORESTHILL	CA	95631	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation	PARADIGM CONSTRUCTION	ELK GROVE	CA	95757	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;
emailed invitation	PARMETER GENERAL ENGINEERS & SERVICES, INC	CAZADERO	CA	95421	A General Engineering Contractor; C31	C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;
emailed invitation	PC&N CONSTRUCTION, INC	BYRON	CA	94514	A General Engineering Contractor;	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
emailed invitation	PROFESSIONAL CONCRETE SAWING INC.	MERCED	CA	95344	D06 Concrete Related Services;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
mailed invitation	QUALITY ERECTORS & CONSTRUCTION, INC.	BENICIA	CA	94510	B General Building Contractor; C13 Fencing	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING
emailed invitation	QUIMU CONTRACTING, INC.	DIXON	CA	95620	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
duplicate-Sent note through Dbegoodfaith.com	R. E. SERRANO INC.	MARTINEZ	CA	94553	A General Engineering Contractor; C29 Masonry	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND

dnc-all contact info is wrong/disconnected	ROYAL TRUCKING/ MAINTENANCE	OAKLAND	CA	94605		C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
duplicate-Sent note through Dbegoodfaith.com	SCHOTKA CONSTRUCTION INC	AMERICAN CANYON	CA	94503	A General Engineering Contractor; HAZ Hazardous	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
emailed invitation	SITWORKS CONSTRUCTION, INC	LAFAYETTE	CA	94549	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
email failed-mailed invitation	SJD CONSTRUCTION INC.	OAKDALE	CA	95361	A General Engineering Contractor;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Farmersville, CA	SOUZA CONSTRUCTION INC	FARMERSVILLE	CA	93223	A General Engineering Contractor; B General	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Action, CA	SYSTEMS TECHNOLOGIES	ACTON	CA	93510		C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS;
duplicate-Sent note through Dbegoodfaith.com	TUCKER TECHNOLOGY INC	OAKLAND	CA	94612	C07 Low Voltage Systems Contractor;	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS;
ooa-City of Industry, CA/ws-residential	UNITEO TRAFFIC SERVICES & SUPPLY, INC.	CITY OF INDUSTRY	CA	91746	A General Engineering Contractor;	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 OEMOLITION; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
ooa-Santa Fe Springs, CA	VALVERDE CONSTRUCTION, INC	SANTA FE SPRINGS	CA	90670	A General Engineering Contractor; B General	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
competitor-does not quote us	VINTAGE PAVING COMPANY, INC.	WINTERS	CA	95694	A General Engineering Contractor;	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088
dnc-all contact info is wrong/disconnected	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	SAN FRANCISCO	CA	94124	C31 Construction Zone Traffic Control Contractor;	
KEY:						
dnc - do not contact						
ooa - out of service area						

**Kameron Rankin**

**From:** Kameron Rankin  
**Sent:** Thursday, February 20, 2014 4:24 PM  
**To:** 'luis@abslconstruction.com'; 'debbieh@alertolite.com'; 'astroconst@sbcglobal.net'; 'carrie@hangarbuilders.com'; 'cberge@bleyco.com'; 'burke3958@sbcglobal.net'; 'jcinmele@cirimeleelectric.com'; 'dlconstruction@hotmail.com'; 'sdefty@ddge.net'; 'clbrooks@sbcglobal.net'; 'zabeltrucking@gmail.com'; 'kitchellconstruction@gmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'bobmorales@minaretmasonry.com'; 'motherlodeconcrete@att.net'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@wildblue.net'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'kdesena@linkzone.com'; 'sjdinc@att.net'  
**Subject:** INVITATION TO BID - CALTRANS 04-4S4504 HWY 1 POINT REYES STATION, MARIN COUNTY, CA - 3/5/14 @ 2:00 PM  
**Attachments:** INVITATION TO BID.pdf; INVITATION TO BID.doc

**INVITATION TO BID**

Department of Transportation (CALTRANS)

Bid Date & Time -3/5/14 @ 2:00 P.M.

#04-4S4504 – Hwy 1 Point Reyes, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE RANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. **Engineer's Estimate:** \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please see the attached invitation for additional information regarding this project.**

**We will be calling a couple of days prior to the bid date to confirm your participation or you may fax/email back the attached invitation with your response.**

Thank you,


***Kameron Rankin***  
*Estimating Assistant*  
[kameron@ghilotti.com](mailto:kameron@ghilotti.com)

PH 707/585-1221  
 FX 707/585-1601

*Ghilotti Construction Company, Inc.*  
 246 Ghilotti Ave.

2/20/2014

*Santa Rosa, CA 95407*



## Kameron Rankin

---

**From:** Microsoft Outlook  
**To:** 'carrie@hangarbuilders.com'  
**nt:** Thursday, February 20, 2014 4:25 PM  
**Subject:** Undeliverable: INVITATION TO BID - CALTRANS 04-4S4504 HWY 1 POINT REYES STATION, MARIN COUNTY, CA - 3/5/14 @ 2:00 PM



INVITATION TO BID  
- CALTRANS 0...

mail1.namebrightmail.com rejected your message to the following e-mail addresses:

'carrie@hangarbuilders.com' (carrie@hangarbuilders.com) <mailto:carrie@hangarbuilders.com>

mail1.namebrightmail.com gave this error:  
Mailbox Full

A communication failure occurred during the delivery of this message. Please try to resend the message later. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

carrie@hangarbuilders.com  
mail1.namebrightmail.com #552 5.5.2 Mailbox Full ##

Original message headers:

Received: from GCEX1.ghilott.com ([:1]) by GCEX1.ghilott.com ([:1]) with mapi id 14.01.0323.003; Thu, 20 Feb 2014 16:24:29 -0800  
From: Kameron Rankin <kameron@ghilotti.com>  
To: "'luis@abslconstruction.com'" <luis@abslconstruction.com>, "'debbieh@alertolite.com'" <debbieh@alertolite.com>, "'astroconst@sbcglobal.net'" <astroconst@sbcglobal.net>, "'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>, "'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'" <burke3958@sbcglobal.net>, "'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>, "'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>, "'sdefty@ddge.net'" <sdefty@ddge.net>, "'clbrooks@sbcglobal.net'" <clbrooks@sbcglobal.net>, "'zabeltrucking@gmail.com'" <zabeltrucking@gmail.com>, "'kitchellconstruction@gmail.com'" <kitchellconstruction@gmail.com>, "'mackymccullough@mcculloughconstructioninc.com'" <mackymccullough@mcculloughconstructioninc.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>, "'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>, "'motherlodeconcrete@att.net'" <motherlodeconcrete@att.net>, "'jsellers@papillonbuilders.com'" <jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'"

## Kameron Rankin

---

**From:** Microsoft Outlook  
**To:** 'sjdinc@att.net'  
**nt:** Thursday, February 20, 2014 4:25 PM  
**Subject:** Undeliverable: INVITATION TO BID - CALTRANS 04-4S4504 HWY 1 POINT REYES STATION, MARIN COUNTY, CA - 3/5/14 @ 2:00 PM



INVITATION TO BID  
- CALTRANS 0...

att.net rejected your message to the following e-mail addresses:

'sjdinc@att.net' (sjdinc@att.net) <mailto:sjdinc@att.net>

att.net gave this error:

[SUSPEND] Mailbox currently suspended - Please contact correspondent directly

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

sjdinc@att.net

att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly  
##

Original message headers:

Received: from GCEX1.ghilott.com ([:1]) by GCEX1.ghilott.com ([:1]) with mapi id 14.01.0323.003; Thu, 20 Feb 2014 16:24:29 -0800  
From: Kameron Rankin <kameron@ghilotti.com>  
To: "'luis@abslconstruction.com'" <luis@abslconstruction.com>, "'debbieh@alertolite.com'" <debbieh@alertolite.com>, "'astroconst@sbcglobal.net'" <astroconst@sbcglobal.net>, "'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>, "'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'" <burke3958@sbcglobal.net>, "'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>, "'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>, "'sdefty@ddge.net'" <sdefty@ddge.net>, "'clbrooks@sbcglobal.net'" <clbrooks@sbcglobal.net>, "'zabeltrucking@gmail.com'" <zabeltrucking@gmail.com>, "'kitchellconstruction@gmail.com'" <kitchellconstruction@gmail.com>, "'mackymccullough@mcculloughconstructioninc.com'" <mackymccullough@mcculloughconstructioninc.com>, "'c.martinez@metco-usa.com'" <c.martinez@metco-usa.com>, "'bobmorales@minaretmasonry.com'" <bobmorales@minaretmasonry.com>, "'motherlodeconcrete@att.net'" <motherlodeconcrete@att.net>, "'jsellers@papillonbuilders.com'" <jsellers@papillonbuilders.com>, "'steve@paradigmbuilt.com'" <steve@paradigmbuilt.com>



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

CMC TRAFFIC CONTROL  
3450 THIRD ST, UNIT 3G  
SAN FRANCISCO, CA 94124




Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BC SCHMIDT CONST  
PO BOX 1557  
WILLIAMS, CA 95987





Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

QUALITY ERECTORS  
3130 BAYSHORE RD  
BENICIA, CA 94510



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SJD CONSTRUCTION  
775 WAKEFIELD CT, ST B  
OAKDALE, CA 95361





Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BASS ELECTRIC  
856 FOLSOM ST  
SAN FRANCISCO, CA 94107



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BELMONTES CONCRETE  
4356 COLISEUM WAY  
OAKLAND, CA 94601



[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-4S4504

**16 Opt-in records found.**

04-4S4504	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S4504	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S4504	TRANSBAY STEEL INC.	
	1424 KEARNY ST EL CERRITO, CA, 94530	
	Phone: 510-719-0303	Fax Number:
	Disadvantaged status:	
	Services offered: All structural steels/ plates/ pipes/ tube steels/ All grades, ferrous/ non ferrous/ CNC plate processing / CNC saws cutting and beam processing. Plate Forming, capacities from, .0625" to 8.5" thickness plate x 120" wide. Shops with cranes capacities 60 + tons. Fabrications capabilities from Extra light fab to Extra Heavy from structural fab to rolling plate and welding sections for piling + much more	
04-4S4504	Pruitt Trucking, Inc.	
	214 W Poppyfields Dr. Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel ?	
04-4S4504	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	

Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
Disadvantaged status: DBE SBE	
Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbed trailers.	

04-4S4504	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-206-0774
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>	

04-4S4504	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for Local Customers.	

04-4S4504	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4S4504	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4S4504	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: <a href="mailto:andersonpsllc@aol.com">andersonpsllc@aol.com</a>

	Disadvantaged status: DBE SBE
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

04-4S4504	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4S4504	NCRM, Inc.	
	6190 N. State St. Calpella	
	Phone: 7074857211	Fax Number:
	Disadvantaged status:	
	Services offered: Prepare Water Pollution Control Plan	

04-4S4504	Active Treatment Systems, Inc.	
	6301 Angelo Court, Suite 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more.	

04-4S4504	Active Treatment Systems, Inc.	
	6301 Angelo Court, Suite 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more.	

04-4S4504	Active Treatment Systems, Inc.
	6301 Angelo Court, Units 8 & 9 Loomis, CA 95650
	Phone: 916-652-9745      Fax Number: 916-652-9705
	Disadvantaged status: SBE
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.
04-4S4504	Sumrall Solutions, LLC
	4524 Mapleplain Ave, #201 Elk Grove, CA 95758
	Phone: 916-747-3868      Fax Number: 916-386-8715
	Disadvantaged status: DVBE SBE
	Services offered: Sumrall Solutions, LLC is a Tier 1 DVBE supplier of Filtrexx Silt Soxx (compost socks). These are a cost and performance effective to silt fence, fiber roll and gravel bag applications.

TRANSACTION REPORT

P. 01

FEB-20-2014 THU 04:49 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-20	04:48 PM	6263985551	28" (1)	1	FAX TX	OK	778	

TOTAL : 28S PAGES: 1

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

February 20, 2014  
 PRUITT TRUCKING - FAX 626/398-5551

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrm-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a **UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/ce/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/ce/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 20, 2014

PRUITT TRUCKING – FAX 626/398-5551

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

#### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-4S4504

**22 Opt-in records found.**

04-4S4504	M & B ENTERPRISES, LLC
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
	Phone: 530-682-8032      Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4S4504	M & B ENTERPRISES, LLC
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
	Phone: 530-682-8032      Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4S4504	TRANSBAY STEEL INC.
	1424 KEARNY ST EL CERRITO, CA, 94530
	Phone: 510-719-0303      Fax Number:
	Disadvantaged status:
	Services offered: All structural steels/ plates/ pipes/ tube steels/ All grades, ferrous/ non ferrous/ CNC plate processing / CNC saws cutting and beam processing. Plate Forming, capacities from, .0625" to 8.5" thickness plate x 120" wide. Shops with cranes capacities 60 + tons. Fabrications capabilities from Extra light fab to Extra Heavy from structural fab to rolling plate and welding sections for piling + much more
04-4S4504	Pruitt Trucking, Inc.
	214 W Poppyfields Dr. Altadena, CA 91001
	Phone: (626) 398-4500      Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel ?
04-4S4504	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403

	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbed trailers.	
04-4S4504	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-206-0774
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>	
04-4S4504	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for Local Customers.	
04-4S4504	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S4504	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4S4504	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com

	Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint
04-4S4504	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-4S4504	NCRM, Inc. 6190 N. State St. Calpella Phone: 7074857211 Fax Number: Disadvantaged status: Services offered: Prepare Water Pollution Control Plan
04-4S4504	Active Treatment Systems, Inc. 6301 Angelo Court, Suite 9 Loomis, CA 95650 Phone: 916-652-9745 Fax Number: 916-652-9705 Disadvantaged status: SBE Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more.
04-4S4504	Active Treatment Systems, Inc. 6301 Angelo Court, Suite 9 Loomis, CA 95650 Phone: 916-652-9745 Fax Number: 916-652-9705 Disadvantaged status: SBE Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more.

04-4S4504	<p><b>Active Treatment Systems, Inc.</b></p> <p>6301 Angelo Court, Units 8 &amp; 9 Loomis, CA 95650</p> <p>Phone: 916-652-9745      Fax Number: 916-652-9705</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>
04-4S4504	<p><b>Sumrall Solutions, LLC</b></p> <p>4524 Mapleplain Ave, #201 Elk Grove, CA 95758</p> <p>Phone: 916-747-3868      Fax Number: 916-386-8715</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: Sumrall Solutions, LLC is a Tier 1 DVBE supplier of Filtrexx Silt Soxx (compost socks). These are a cost and performance effective to silt fence, fiber roll and gravel bag applications.</p>
04-4S4504	<p><b>Western Traffic Supply, Inc.</b></p> <p>3942 Valley Ave., Unit M Pleasanton, CA 94566</p> <p>Phone: (925) 249-1854      Fax Number: (925) 249-1863</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Over 25 years of Traffic Control &amp; Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a></p>
04-4S4504	<p><b>Pushpa Services</b></p> <p>4924 Argyle Way Buena Park, CA 90621</p> <p>Phone: 714-553-9552      Fax Number: 714-494-8440</p> <p>Disadvantaged status: DBE</p>

Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. **SERVICES OFFERED:** Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel

04-4S4504	Chrisp Company	
	4365o Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
Services offered:		

04-4S4504	Jarrett Foundation	
	1100 south river rd west sacramento ca 95691	
	Phone: 916-371-8760	Fax Number: 916-371-8765
	Disadvantaged status:	
Services offered: Drilling		

04-4S4504	K & G Concrete Inc	
	1300 Clay St Oakland Ca 94612	
	Phone: 916-539-6652	Fax Number: 866-878-2769
	Disadvantaged status: DBE SBE	
Services offered: We are a Union Shop, Operating Engineer. Masons, Labors and Carpenters. We work state wide. K & G Concrete can bid Form work, Concrete Pumping , Place and Finish Concrete also Shotcreet. Go to our Website K&Gconcretepumping.com		

04-4S4504	S.T. Rhoades Construction, Inc.	
	8585 Commercial Way Redding, CA 96001	
	Phone: 530-223-9322	Fax Number: 530-223-9222
	Disadvantaged status: DBE	
Services offered:		



TRANSACTION REPORT

FEB-27-2014 THU 09:58 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	09:57 AM	19252491863	1'01" (1)	1	FAX TX	OK	810	
TOTAL :						1M 1S	PAGES:	1

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

February 27, 2014  
 WESTERN TRAFFIC SUPPLY - FAX: 825/249-1863

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrm-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/procurement/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/procurement/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Inlude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

WESTERN TRAFFIC SUPPLY – FAX: 925/249-1863

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

**Mr. Tom Smith (707/585-1221 or tom@ghilotti.com)** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

#### **RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

FEB-27-2014 THU 09:31 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	09:30 AM	18668782769	59"	(1)	1 FAX TX	OK	804	

TOTAL : 59S PAGES: 1

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

February 27, 2014  
 K & G CONCRETE - FAX: 866/878-2769

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA -- Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

*Quotes requested include, but are not limited to, the following scopes of work:*

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/escos/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/escos/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

K & G CONCRETE – FAX: 866/878-2769

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

**Mr. Tom Smith (707/585-1221 or tom@ghilotti.com)** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.** **Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

FEB-27-2014 THU 09:38 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	09:37 AM	15302239222	1'01" (1)	1	FAX TX	OK	805	
TOTAL :						1M 1S	PAGES:	1

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

February 27, 2014  
 ST RHODES CONSTRUCTION - FAX: 630/223-9222

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mm-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

*Quotes requested include, but are not limited to, the following scope of work:*

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/esccontract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/esccontract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

ST RHODES CONSTRUCTION – FAX: 530/223-9222

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.** **Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

**MBDA SENT**

<b>MBE Company Name</b>	<b>Address</b>	<b>City</b>	<b>State</b>	<b>Zip Code</b>	<b>Phone</b>	<b>Email</b>
AMA Diversified	537 4th Stree, Suite B	Santa Rosa	CA	95401	(707) 595-6033	aaron@amadiversified.com
Andrews Luke	5321 County Rd. 206	Orland	CA	95963-9025	(530) 526-3191	Luke@stonycreekgeneralengineering.com
Bray Trucking	5959 Highway 175	Hopland	CA	95449	(707) 744-1640	tammy@braytrucking.com
CAL INC	2040 Peabody Road	Vacaville	CA	95687-6694	(707) 446-7996	calinc@cal-inc.com
Cal Valley General Engineering Inc.	6371 W. Bullard	Fresno	CA	93722	(559) 431-0317	lavila@cvge.net
G S E Construction Company Inc.	6950 Preston Avenue	Livermore	CA	94559-4550	(925) 447-0292	estimating@gseconstruction.com
GMN Tech	145 russell rd	auburn	CA	95603-4118	(530) 613-3220	gmntec@gmn-tech.com
Ka'pel Construction	P.O. Box 437	Willow Creek	CA	95573	(530) 629-2360	lrobbins@kapelconstruction.com
Kitchell Construction Inc.	311 S. First Street	Turlock	CA	95380	(209) 667-1454	kitchellconstruction@gmail.com
McCullough Construction Inc	57 Aldergrove Road	Arcata	CA	95521	(707) 825-1014	rachellemcc@aol.com
Moreno Trenching LTD.	1015-B Airport Rd.	Rio Vista	CA	94571	(707) 374-5075	jon@morenotrenching.com
Patriot Construction Inc	1286 DuPont Ct Suite B	Manteca	CA	95336-600	(209) 456-6154	patriotconstruction@yahoo.com

**Kameron Rankin**

**From:** Kameron Rankin  
**Sent:** Friday, February 21, 2014 9:24 AM  
**To:** 'aaron@amadiversified.com'; 'Luke@stonycreekgeneralengineering.com'; 'tammy@braytrucking.com'; 'calinc@cal-inc.com'; 'lavila@cvge.net'; 'estimating@gseconstruction.com'; 'gmntec@gmn-tech.com'; 'lrobbins@kapelconstruction.com'; 'kitchellconstruction@gmail.com'; 'rachellemcc@aol.com'; 'jon@morenotrenching.com'; 'patriotconstruction@yahoo.com'  
**Subject:** INVITATION TO BID - CALTRANS 04-4S4504 HWY 1 POINT REYES STATION, MARIN COUNTY, CA - 3/5/14 @ 2:00 PM  
**Attachments:** INVITATION TO BID.doc; INVITATION TO BID.pdf

**INVITATION TO BID**

Department of Transportation (CALTRANS)

Bid Date & Time -3/5/14 @ 2:00 P.M.

#04-4S4504 - Hwy 1 Point Reyes, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. **Engineer's Estimate:** \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please see the attached invitation for additional information regarding this project.**

**We will be calling a couple of days prior to the bid date to confirm your participation or you may fax/email back the attached invitation with your response.**


Thank you,

***Kameron Rankin***  
*Estimating Assistant*  
*[kameron@ghilotti.com](mailto:kameron@ghilotti.com)*

*PH 707/585-1221*  
*FX 707/585-1601*

*Ghilotti Construction Company, Inc.*  
*246 Ghilotti Ave.*  
*Santa Rosa, CA 95407*

2/21/2014



# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Sample

February 27, 2014  
WESTERN TRAFFIC SUPPLY – FAX: 925/249-1863

## \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**  
**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.  
**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

## Responses Received

## Annette Conley

---

**From:** Jim Petnic  
**Sent:** Friday, February 28, 2014 12:12 PM  
**To:** Annette Conley  
**Subject:** FW: Contract #04-4S4504, 04-4S6204

-----Original Message-----

**From:** Kiley Olson [mailto:kiley@watercomponents.com]  
**Sent:** Friday, February 28, 2014 11:48 AM  
**To:** Jim Petnic  
**Subject:** RE: Contract #04-4S4504, 04-4S6204

Jim, Yes, I have both projects on schedule to bid and will get you a quote asap.

thank you,

Kiley Olson  
WCBS  
P - 415.524.8290  
F - 415.524.8293

---

**From:** Jim Petnic [jimp@ghilotti.com]  
**Sent:** Friday, February 28, 2014 11:45 AM  
**To:** Kiley Olson  
**Subject:** Contract #04-4S4504, 04-4S6204

Are you quoting the erosion control products on these projects? We are bidding as a general and would like to receive a quote.

Jim Petnic  
Senior Estimator  
Ghilotti Construction Company  
Tel: 707-585-1221  
Fax: 707-585-1601

---

No virus found in this message.

Checked by AVG - [www.avg.com](http://www.avg.com)<<http://www.avg.com>>

Version: 2014.0.4335 / Virus Database: 3705/7134 - Release Date: 02/28/14

FEB-27-2014 THU 09:57 AM

FAX NO.

P. 01/01

**INVITATION TO BID****GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

WESTERN TRAFFIC SUPPLY - FAX: 925/249-1863

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrm-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. **Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. **Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**Firm Name: Western Traffic Supply, Inc Yes, we will send a quote by bid date No, we are not interested Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1801

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

ST RHODES CONSTRUCTION - FAX: 530/223-9222

## \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA -- Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: S.T. RHODES CONSTRUCTION INC.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

FEB-20-2014 THU 04:48 PM

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

February 20, 2014  
PRUITT TRUCKING - FAX 826/398-5551

## \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oa/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage. Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: PRUITT TRUCKING, INC.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: 626-429-1496 Contact: Cheneé

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 20, 2014

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-3 1.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/be/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/be/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

#### RETURN SECTION:

Firm Name: CMC TRAFFIC CONTROL SPECIALISTS

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 20, 2014

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Tom Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

#### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407


BASS ELECTRIC  
856 FOLSOM ST  
SAN FRANCISCO, CA 94107



GHILOTTI  
FEB 27  
CONSTRUCTION  
COMPANY

X 957 NFE 1009213C0002/25/14  
FORWARD TIME EXP RTN TO SEND  
BASS ELECTRIC DBA BAY AREA SYSTEMS S  
390 SWIFT AVE STE 12  
S SAN FRAN CA 94080-6221

95407@8152  
94107@1123 CO



**GCC Phone Log of all firms GCC solicited:**

**CUPC Database  
Caltrans Opt-In Listing  
MBDA Listing**

<b>PHONE LOG - PT REYES STATION</b>					
<b>Date &amp; Time</b>	<b>Firm</b>	<b>Area Code</b>	<b>Phone</b>	<b>Contact</b>	<b>Result</b>
<b>CALTRANS OUTREACH</b>					
3/3/14 @ 11:23	A B S L CONSTRUCTION	510	727-0900	KEITH	YES BID
3/3/14 @ 11:24	ALERT-O-LITE, INC	559	453-2474		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:11	ASTRO CONSTRUCTION	510	685-4161		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:12	BASS ELECTRIC	415	295-1600	APRIL	NO BID
3/3/14 @ 11:25	BC SCHMIDT CONSTRUCTION, INC.	530	473-5423	DEEDEE	NO BID
3/3/14 @ 11:26	BELMONTE'S CONCRETE SERVICE	510	384-5686	RICARDO	MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:16	BLEYCO INCORPORATED	510	538-5228	RENEE	NO BID
3/3/14 @ 9:17	BURKE CONSTRUCTION	530	676-1009	DESIRE	NO
3/3/14 @ 9:21	CIRIMELE ELECTRIC WORKS INC.	510	620-1150		MAYBE BID - LEFT MESSAGE
2/24/14 FAX	CMC TRAFFIC CONTROL SPECIALIST	415	206-1700		YES BID PER FAX
3/3/14 @ 11:30	D L CONSTRUCTION	559	275-8339		MAYBE BID - DISCONNECTED NUMBER
3/3/14 @ 11:31	DIAMOND D GENERAL ENGINEERING, INC.	530	662-2042	ADAM	NO BID
3/3/14 @ 9:28	EAGLE ENGINEERING AND CONSTRUCTION	650	367-8000	CURTIS	MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:41	FRANK ZABEL TRUCKING CO.	707	443-4277	BARBARA	NO BID
3/3/14 @ 11:32	KITCHELL CONSTRUCTION, INC.	209	667-1454		MAYBE BID - LEFT MESSAGE
3/3/14 @ 11:33	MC CULLOUGH CONSTRUCTION INC	707	825-1014		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:05	METCO	415	455-9922		MAYBE BID - LEFT MESSAGE
3/3/14 @ 12:03	MINARET MASONRY	707	446-9100	BOB	NO BID
3/3/14 @ 12:04	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663	VIKI	NO BID
3/3/14 @ 12:05	PAPILLON BUILDERS	916	580-7019	JOELLEN	NO BID
3/3/14 @ 12:06	PARADIGM CONSTRUCTION	916	271-2623		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:08	PARMETER GENERAL ENGINEERS & SERVICES	707	566-7437	JENNIFER	NO BID
3/3/14 @ 10:10	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTY	YES BID
3/3/14 @ 12:07	PROFESSIONAL CONCRETE SAWING INC.	209	722-2226		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:11	QUALITY ERECTORS & CONSTRUCTION, INC.	707	746-4198		MAYBE BID - NO ANSWER
3/3/14 @ 12:08	QUIMU CONTRACTING, INC.	707	693-0289		
3/3/14 @ 10:20	SITWORKS CONSTRUCTION, INC	925	284-1437		MAYBE BID - LEFT MESSAGE
3/3/14 @ 12:11	SJD CONSTRUCTION INC.	209	847-8939	ERICA	NO BID
<b>MBDA</b>					
3/3/14 @ 12:14	AMA Diversified	707	595-6033	AARON	NO BID - DOES NOT BID CALTRANS
3/3/14 @ 12:16	Andrews Luke	530	526-3191		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:33	Bray Trucking	707	744-1640	TAMMY	NO BID
3/3/14 @ 12:18	CAL INC	707	446-7996		MAYBE BID - LEFT MESSAGE

3/3/14 @ 12:19	Cal Valley General Engineering Inc.	559	431-0317	KELLY	NO BID
3/3/14 @ 10:47	G S E Construction Company Inc.	925	447-0292	DEBRA	NO BID
3/3/14 @ 10:50	GMN Tech	530	613-3220	GREG	MAYBE BID - LEFT MESSAGE
3/3/14 @ 12:21	Ka'pel Construction	530	629-2360		MAYBE BID - BUSY SIGNAL
DUPE	Kitchell Construction Inc.	209	667-1454		DUPE FROM CALTRANS ABOVE
DUPE	MC CULLOUGH CONSTRUCTION INC	707	825-1014		DUPE FROM CALTRANS ABOVE
3/3/14 @ 12:28	Moreno Trenching LTD.	707	374-5075	RENEE	NO BID
3/3/14 @ 12:31	Patriot Construction Inc	209	456-6154	CHRIS	NO BID ASKED NOT TO CALL AGAIN PER CHRIS
<b>CALTRANS OPT-IN</b>					
2/21/14 FAX	PRUITT TRUCKING	626	398-4500		YES BID
3/3/14 @ 12:35	WESTERN TRAFFIC SUPPLY	925	249-1854	KELLY	YES
3/3/14 @ 9:56	K & G CONCRETE INC	916	216-1623	KEVIN	YES BID - 916/539-6652
3/3/14 @ 12:35	ST RHOADES	530	223-9322	LEE	NO BID

**DBE Goodfaith, Inc. Transaction Receipt and  
Phone Logs**

**Company Details**

Company Name : Ghilotti Construction Company, Inc.  
 Department : Estimating  
 Address : 246 Ghilotti Ave  
 Suite # :  
 City : Santa Rosa  
 State : California  
 Zip : 95407  
 Phone # : Tel : 707-585-1221  
 Fax # : Fax : 707-585-1601  
 Email # : tom@ghilotti.com

**Solicitation Transaction Log (STL)**

Bid # : 04-4S4504  
 Bid Date : 03/05/2014  
 Bid Description : Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

This document contains all information pertaining with solicitations made on behalf of/for Ghilotti Construction Company, Inc. of Santa Rosa, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Ghilotti Construction Company, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 02/20/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

**Total Companies Solicited**

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Ghilotti Construction Company, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 50
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
<b>Total</b>	<b>- 50</b>

**Minority Focus Journal Ad posted to website  
www.dbegoodfaith.net on 02/20/2014 at 2:50PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

**Estimator**  
Tom Smith

**Project Coordinator**  
Estimating Department

**Contact Information**  
246 Ghilotti Ave  
Santa Rosa, California  
95407  
Tel : 707-585-1221  
Fax : 707-585-1601

## Ghilotti Construction Company, Inc.

is seeking qualified DBEs

**Project Name**

04-4S4504 HWY 1 POINT REYES STATION

**Awarding Agency**

Department of Transportation (CALTRANS)

**Project Location**

Point Reyes, Marin County, California

**Bid Date & Time**

03/05/2014 at 02:00 P.M

**Bid/Contract #**

04-4S4504

**Project Details**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 - 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

Plans may also be downloaded through the Small Business Development Centers at

[www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission.

---

Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Minority Trade Journal Ad posted to website  
trade.dbegoodfaith.net on 02/20/2014 at 2:50PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

Ghilotti Construction Company, Inc. is Seeking Qualified

DBE

Bid Due Date : 03/05/2014 at 02:00 P.M Bid No : 04-4S4504

Contact Estimator : Tom Smith

Project Name : 04-4S4504 HWY 1 POINT REYES STATION  
 Agency Name : Department of Transportation (CALTRANS)  
 Project City : Point Reyes  
 Project County : Marin County  
 Project State : California  
 Project Details :

Ghilotti Construction Company, inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department  
 246 Ghilotti Ave  
 Santa Rosa, California 95407  
 Tel : 707-585-1221  
 Fax : 707-585-1601

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

## Recipient List (Fax/Email)

Set No 1			
Company Name/Specialty	Fax Date	Email Date	Log Page#
A & R TRANSPORTATION, INC. Address - 2134 WARM SPRINGS CT. Phone - 4085910202 , Fax - 5106571200, Email -	02/20/2014	No Mail	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	02/20/2014	02/20/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	02/20/2014	02/20/2014	
ABC TRANSPORTATION INC. Address - 3540 SANDDOLLAR COURT Phone - 5109095098 , Fax - 5104897001 , Email - abetrawsine@yahoo.com	02/20/2014	02/20/2014	
AL CURRY TRUCKING Address - 1485 BAYSHORE BLVD. SUITE 160 Phone - 4157169143, Fax - 4156471542, Email - alcurrytrucking@aol.com	02/20/2014	02/20/2014	
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. Address - 2033 GATEWAY PLACE, SUITE 500 Phone - 4085736803, Fax - 4084371201, Email - mdaniels@atconstr.com	02/20/2014	02/20/2014	
AMG CONSTRUCTION Address - 8908 THERMAL STREET Phone - 5105628638, Fax - 5105624339, Email - dougblacksher@aol.com	02/20/2014	02/20/2014	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com	02/20/2014	02/20/2014	
AP TRUCKING Address - 417 LLOYD AVE. Phone - 5107506867 , Fax - 5108782725 , Email -	02/20/2014	No Mail	
ASTRO CONSTRUCTION Address - 3833 OHIO AVENUE Phone - 5106854161 , Fax - 5105781305 , Email - astroconst@sbcglobal.net	02/20/2014	02/20/2014	
AZUL WORKS INC Address - 205 13TH STREET, NO. 3138 Phone - 4155581507, Fax - 4155581556, Email - baltimore@azulworks.com	02/20/2014	02/20/2014	
BAYSHORE METALS Address - 244 NAPOLEON STREET Phone - 5305261650, Fax - 4152855759, Email - kristin@bayshoremetals.com	02/20/2014	02/20/2014	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	02/20/2014	02/20/2014	
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING Address - 2360 CORBY AVE Phone - 7075798577 , Fax - 7075798552, Email - jtraining@att.net	02/20/2014	02/20/2014	
CARTER'S TRUCKING Address - 15190 SHINING STAR LANE Phone - 5106778866, Fax - 5105644122, Email - carterstruck@yahoo.com	02/20/2014	02/20/2014	
CHAVEZ TRUCKING Address - P.O. BOX 365 Phone - 7076780514, Fax - 7076785154, Email - teresa@chaveztrucking.com	02/20/2014	02/20/2014	
CIRIMELE ELECTRIC WORKS INC. Address - 607 MARINA WAY SOUTH Phone - 5106201150, Fax - 5106201155, Email - jcirimele@cirimeleelectric.com	02/20/2014	02/20/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com	02/20/2014	02/20/2014	
COBRA TRUCKING Address - 918 INGERSON AVENUE Phone - 4153309350, Fax - 4153309354, Email - cobratrucking@yahoo.com	02/20/2014	02/20/2014	

DFC TRUCKING Address - 507 GLIDE AVENUE Phone - 9163717793 , Fax - 9163717793 , Email - dcerv@sbcglobal.net	02/20/2014 02/20/2014
DILLARD ENVIRONMENTAL SERVICES Address - 3120 CAMINO DIABLO RD Phone - 9256346850, Fax - 9256346858, Email - patriciad@dillardenv.com	02/20/2014 02/20/2014
EAGLE ENGINEERING AND CONSTRUCTION, INC Address - 1175 PALOMAR DRIVE Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net	02/20/2014 02/20/2014
EIGHTEEN TRUCKING CO. Address - 160 CARGO WAY NO. 2002 Phone - 4155521818, Fax - 4155523130, Email - eighteentrucking@aol.com	02/20/2014 02/20/2014
FANFA, INC. Address - 2401 GRANT AVENUE Phone - 5102788410, Fax - 5102783095, Email - dbgriffin@fanfainc.com	02/20/2014 02/20/2014
FCS STRIPING, SEALING AND PAVING, INC. Address - 206 THRASHER AVENUE Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com	02/20/2014 02/20/2014
FOCON, INC Address - 610 16TH STREET, SUITE 501 Phone - 5104656319, Fax - 5104656356, Email - mseals@foconinc.com	02/20/2014 02/20/2014
FORCE TRAFFIC CONTROL, INC. Address - 1478-B NORTH BELMONT RD Phone - 5595941062, Fax - 5595941056, Email - forcetraffic@earthlink.net	02/20/2014 02/20/2014
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net	02/20/2014 02/20/2014
GLORIA WASHINGTON TRUCKING, INC. Address - 525 DECARLO AVENUE Phone - 5102366766 , Fax - 5102152232, Email - gwtrknginc@aol.com	02/20/2014 02/20/2014
HMT TRUCKING Address - 14766 WILEY STREET Phone - 5102901128 , Fax - 0000000000, Email - HMT672003@YAHOO.COM	02/20/2014 02/20/2014
J & A TRUCKING INC. Address - 7167 PIKE COURT Phone - 9258280425 , Fax - 9258296392 , Email -	02/20/2014 No Mail
J & M LEASING & TRUCKING Address - 117 SOUTH 4TH STREET Phone - 5102158024, Fax - 5102158025, Email - jmleasing.turner@gmail.com	02/20/2014 02/20/2014
JACKSON TRUCKING COMPANY Address - 211 MILWAUKEE PLACE Phone - 9258378244, Fax - 9258378244, Email - wcarolyne@earthlink.net	02/20/2014 02/20/2014
LAVINA TRUCKING, INC. Address - 1210 ARMSTRONG AVENUE Phone - 4158603594, Fax - 6505892843, Email - lavinatrucking@yahoo.com	02/20/2014 02/20/2014
LED SERVICES INC. Address - 420 THIRD STREET, SUITE 208 Phone - 5107884024, Fax - 4157237101, Email - info@ledservicesinc.com	02/20/2014 02/20/2014
M. HERNANDEZ CONSTRUCTION INC Address - 850 RANKIN STREET Phone - 4158244731, Fax - 4158244696, Email - mariano@hernandez-engineering.com	02/20/2014 02/20/2014
MANERI TRAFFIC CONTROL Address - 47423 RAINBOW CANYON Phone - 9516955104, Fax - 9516955105, Email - mariamaneri@yahoo.com	02/20/2014 02/20/2014
MCAFFEE TRANSPORTATION Address - 551 LILAC CT. Phone - 9253087700 , Fax - 9253087700 , Email - mcafeetransportation@gmail.com	02/20/2014 02/20/2014
MONROE TRUCKING Address - 1024 90TH AVENUE Phone - 5105695625, Fax - 5102085344, Email -	02/20/2014 No Mail
MOORE SWEEPING Address - 7250 GALLANT CIRCLE	02/20/2014 02/20/2014

Phone - 9168778471, Fax - 9164734778, Email - rich@mooresweep.com	
R. E. SERRANO INC. Address - 3430 PACHECO BLVD. Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com	02/20/2014 02/20/2014
ROBY TRUCKING Address - 100 COUNTRYVIEW COURT Phone - 7073338706, Fax - 7075341807, Email - robbytrucking@aol.com	02/20/2014 02/20/2014
SCHOTKA CONSTRUCTION INC Address - 5555 NAPA VALLEJO HWY Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com	02/20/2014 02/20/2014
SUDDEN SAM'S TRUCKING Address - 272 EUCLID AVENUE, #105 Phone - 5103858594, Fax - 5102178258, Email - suddensamstrk@aol.com	02/20/2014 02/20/2014
TEAM NORTH CONSTRUCTION SERVICES Address - 5 THOMAS MELLON CIRCLE, #106 Phone - 6505967188, Fax - 6506378612, Email - jennifer@teamnorth.com	02/20/2014 02/20/2014
TUCKER TECHNOLOGY INC Address - 300 FRANK OGAWA PLAZA, 2ND FLOOR Phone - 5108360422, Fax - 5108362625, Email - frank@tuckertech.com	02/20/2014 02/20/2014
USA TRUCKING, INC Address - 5185 W B GOODMAN LANE Phone - 7075800263, Fax - 7074374050, Email - usatrucking@yahoo.com	02/20/2014 02/20/2014
UWA ELECTRIC CO. Address - 2737 SEMINARY AVENUE Phone - 5105624266, Fax - 5105623453, Email - uwaelectric@gmail.com	02/20/2014 02/20/2014
V. PRASAD TRUCKING INC Address - 8556 VINTAGE PARK INC Phone - 9167165643, Fax - 9168960317, Email - vishalprasad80@yahoo.com	02/20/2014 02/20/2014
WESTERN TRAFFIC SUPPLY, INC Address - 3942 VALLEY AVENUE, UNIT M Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com	02/20/2014 02/20/2014

### Recipients Phone Log 1 Set 1 Date: 02/26/2014

Company Details	Spoke to	Date/Time	Y/M/N
A & R TRANSPORTATION, INC. Left a voicemail with all the project details.	Voicemail	02/26/2014 10:20 A.M	M
A B S L CONSTRUCTION Yes, will be bidding on this project. Will submit bid before bid date.	Estimator	02/26/2014 11:00 A.M	Y
A C DIKE CO Yes, will be bidding on this project. Will submit bid before bid date.	Estimator	02/26/2014 11:01 A.M	Y
ABC TRANSPORTATION INC. Yes, will be bidding on this project. Will submit bid before bid date.	Estimator	02/26/2014 11:02 A.M	Y
AL CURRY TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:04 A.M	M
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. Left a voicemail with all the project details.	Voicemail	02/26/2014 11:06 A.M	M
AMG CONSTRUCTION Left a voicemail with all the project details.	Voicemail	02/26/2014 11:07 A.M	M
AMLAND CORP Not interested in bidding.	Receptionist	02/26/2014 11:09 A.M	N
AP TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:10 A.M	M
ASTRO CONSTRUCTION Left a voicemail with all the project details.	Voicemail	02/26/2014 11:12 A.M	M
AZUL WORKS INC Not interested in bidding.	Receptionist	02/26/2014 11:14 A.M	N
BAYSHORE METALS Left a voicemail with all the project details.	Voicemail	02/26/2014 11:16 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding on this project. Will submit bid before bid date.	Receptionist	02/26/2014 11:17 A.M	Y
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:18 A.M	M
CARTER'S TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:23 A.M	M
CHAVEZ TRUCKING Not interested in bidding.	Teresa	02/26/2014 11:23 A.M	N
CIRIMELE ELECTRIC WORKS INC. Left a voicemail with all the project details.	Voicemail	02/26/2014 11:26 A.M	M
CMC TRAFFIC CONTROL SPECIALIST Yes, will be bidding on this project. Will submit bid before bid date.	Estimator	02/26/2014 11:28 A.M	Y
COBRA TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:29 A.M	M

DFC TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 11:32 A.M	M
DILLARD ENVIRONMENTAL SERVICES Yes, will be bidding on this project. Will submit bid before bid date.	Estimator	02/26/2014 11:36 A.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC Left a voicemail with all the project details.	Voicemail	02/26/2014 11:37 A.M	M
EIGHTEEN TRUCKING CO. Not sure if they are bidding. The estimator will look at the project and will send a fax quote if interested. Sent another fax as requested.	Receptionist	02/26/2014 11:39 A.M	M
FANFA, INC. Not interested in bidding.	Estimator	02/26/2014 11:40 A.M	N
FCS STRIPING, SEALING ANO PAVING, INC. Left a voicemail with all the project details.	Voicemail	02/26/2014 11:41 A.M	M
FOCON, INC Not interested in bidding.	Estimator	02/26/2014 01:17 P.M	N
FORCE TRAFFIC CONTROL, INC. No answer, unable to leave a message.	No Answer	02/26/2014 01:20 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No answer, unable to leave a message; fax line.	Fax Machine	02/26/2014 01:21 P.M	M
GLORIA WASHINGTON TRUCKING, INC. No answer, unable to leave a message.	No Answer	02/26/2014 01:22 P.M	M
HMT TRUCKING Left a voicemail with all the project details.	Voicemail	02/26/2014 01:23 P.M	M
J & A TRUCKING INC. Voicemail is full, unable to leave a message.	Voicemail	02/26/2014 01:25 P.M	M
J & M LEASING & TRUCKING Disconnected. Called a second time to ensure number is disconnected.	Disconnected	02/26/2014 01:26 P.M	M
JACKSON TRUCKING COMPANY Disconnected. Called a second time to ensure number is disconnected.	Disconnected	02/26/2014 01:26 P.M	M
LAVINA TRUCKING, INC. Left a voicemail with all the project details.	Voicemail	02/26/2014 01:27 P.M	M
LED SERVICES INC. No answer, unable to leave a message.	No Answer	02/26/2014 01:28 P.M	M
M. HERNANOEZ CONSTRUCTION INC Left a voicemail with all the project details.	Voicemail	02/26/2014 01:29 P.M	M
MANERI TRAFFIC CONTROL No answer, unable to leave a message; bad connection.	Bad Connection	02/26/2014 01:31 P.M	M
MCAFEE TRANSPORTATION Left a voicemail with all the project details.	Voicemail	02/26/2014 01:32 P.M	M
MONROE TRUCKING Disconnected. Called a second time to ensure number is disconnected.	Disconnected	02/26/2014 01:33 P.M	M
MOORE SWEEPING	Voicemail	02/26/2014 01:34 P.M	M

Left a voicemail with all the project details.			
R. E. SERRANO INC.	Voicemail	02/26/2014 01:37 P.M	M
Left a voicemail with all the project details.			
ROBY TRUCKING	Voicemail	02/26/2014 01:38 P.M	M
Left a voicemail with all the project details.			
SCHOTKA CONSTRUCTION INC	Voicemail	02/26/2014 01:39 P.M	M
Left a voicemail with all the project details.			
SUDDEN SAM'S TRUCKING	Voicemail	02/26/2014 01:41 P.M	M
Left a voicemail with all the project details.			
TEAM NORTH CONSTRUCTION SERVICES	Wrong Number	02/26/2014 01:42 P.M	M
No answer, unable to leave a message; wrong number..			
TUCKER TECHNOLOGY INC	Receptionist	02/26/2014 01:43 P.M	N
Not interested in bidding.			
USA TRUCKING, INC	No Answer	02/26/2014 01:43 P.M	M
No answer, unable to leave a message.			
UWA ELECTRIC CO.	Estimator	02/26/2014 01:47 P.M	M
Not sure if they are bidding. The estimator will look at the project and will send a fax quote if interested. Sent another fax as requested.			
V. PRASAD TRUCKING INC	Estimator	02/26/2014 01:48 P.M	N
Not interested in bidding.			
WESTERN TRAFFIC SUPPLY, INC	Receptionist	02/26/2014 01:48 P.M	Y
Yes, will be bidding on this project. Will submit bid before bid date.			

**Recipients Phone Log 2 set 1 Date: 03/03/2014**

Company Details	Spoke to	Date/Time	Y/M/N
A & R TRANSPORTATION, INC. Yes, will be interested in bidding.	Estimator	03/03/2014 10:23 A.M	Y
A B S L CONSTRUCTION Yes, will be interested in bidding.	Estimator	03/03/2014 10:25 A.M	Y
A C DIKE CO Yes, will be interested in bidding.	Dave	03/03/2014 10:26 A.M	Y
ABC TRANSPORTATION INC. Yes, will be interested in bidding.	Estimator	03/03/2014 10:27 A.M	Y
AL CURRY TRUCKING May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:28 A.M	M
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:29 A.M	M
AMG CONSTRUCTION May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:30 A.M	M
AP TRUCKING May be interested, left a voicemail message.	Voicemail	03/03/2014 10:31 A.M	M
ASTRO CONSTRUCTION May be interested, left a voicemail message.	Voicemail	03/03/2014 10:34 A.M	M
BAYSHORE METALS May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:34 A.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail message.	Voicemail	03/03/2014 10:36 A.M	M
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING May be interested, left a voicemail message.	Voicemail	03/03/2014 10:37 A.M	M
CARTER'S TRUCKING May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:38 A.M	M
CIRIMELE ELECTRIC WORKS INC. May be interested, left a voicemail message.	Voicemail	03/03/2014 10:32 A.M	M
CMC TRAFFIC CONTROL SPECIALIST May be interested, left a voicemail message.	Voicemail	03/03/2014 10:38 A.M	M
COBRA TRUCKING No, not interested in bidding.	Receptionist	03/03/2014 10:39 A.M	N
DFC TRUCKING No, not interested in bidding.	Estimator	03/03/2014 10:40 A.M	N
DILLARD ENVIRONMENTAL SERVICES May be interested, left a voicemail message.	Voicemail	03/03/2014 10:41 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message.	Voicemail	03/03/2014 10:42 A.M	M

EIGHTEEN TRUCKING CO. Yes, will be interested in bidding.	Receptionist	03/03/2014 10:43 A.M	Y
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message.	Voicemail	03/03/2014 10:44 A.M	M
FORCE TRAFFIC CONTROL, INC. No answer, unable to leave a message.	No answer	03/03/2014 10:40 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR May be interested, fax machine picked up. Unable to leave a message.	Fax machine	03/03/2014 10:41 A.M	M
GLORIA WASHINGTON TRUCKING, INC. No answer, unable to leave a message.	No answer	03/03/2014 10:42 A.M	M
HMT TRUCKING May be interested, left a voicemail message.	Voicemail	03/03/2014 10:45 A.M	M
J & A TRUCKING INC. May be interested, however, voicemail is full.	Voicemail full	03/03/2014 10:45 A.M	M
J & M LEASING & TRUCKING Line is disconnected.	No answer	03/03/2014 10:39 A.M	N
JACKSON TRUCKING COMPANY Line is disconnected.	No answer	03/03/2014 10:43 A.M	N
LAVINA TRUCKING, INC. May be interested, left a voicemail message.	Voicemail	03/03/2014 10:49 A.M	M
LED SERVICES INC. May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:43 A.M	M
M. HERNANDEZ CONSTRUCTION INC May be interested, left a voicemail message.	Voicemail	03/03/2014 10:51 A.M	M
MANERI TRAFFIC CONTROL No answer, unable to leave a message; bad connection.	Bad Connection	03/03/2014 10:45 A.M	M
MCAFEE TRANSPORTATION May be interested, left a voicemail message.	Voicemail	03/03/2014 10:52 A.M	M
MONROE TRUCKING Line is disconnected.	No answer	03/03/2014 10:43 A.M	N
MOORE SWEEPING May be interested, left a voicemail message.	Voicemail	03/03/2014 10:53 A.M	M
R. E. SERRANO INC. May be interested, left a voicemail message.	Voicemail	03/03/2014 10:54 A.M	M
ROBY TRUCKING Yes, will be interested in bidding.	Receptionist	03/03/2014 10:56 A.M	Y
SCHOTKA CONSTRUCTION INC May be interested, left a voicemail message.	Voicemail	03/03/2014 10:57 A.M	M
SUDDEN SAM'S TRUCKING May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:58 A.M	M
TEAM NORTH CONSTRUCTION SERVICES Not interested, reached wrong number.	Wrong number	03/03/2014 10:54 A.M	M

USA TRUCKING, INC May be interested, however, there was no answer to phone call.	No answer	03/03/2014 10:56 A.M	M
UWA ELECTRIC CO. May be interested, however, voicemail is full.	Voicemail full	03/03/2014 10:59 A.M	M
WESTERN TRAFFIC SUPPLY, INC No, not bidding this project.	Receptionist	03/03/2014 11:00 A.M	N

## **DBE Goodfaith, Inc. Fax Confirmation Report**

**DBE Goodfaith Inc. Fax Confirmation Report for Ghilotti Construction Company, Inc. Bid  
Number:04-4S4504**

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	A & R TRANSPORTATION, INC.	DBE	4085910202	5106571200	Success	02/20/2014 17:30
2	A B S L CONSTRUCTION	DBE	5107270900	5107270910	Success	02/20/2014 17:28
3	A C DIKE CO	DBE	9166457747	9166459618	Success	02/20/2014 17:28
4	ABC TRANSPORTATION INC.	DBE	5109095098	5104897001	Success	02/20/2014 17:22
5	AL CURRY TRUCKING	DBE	4157169143	4156471542	Success	02/20/2014 17:20
6	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	DBE	4085736803	4084371201	Success	02/20/2014 17:18
7	AMG CONSTRUCTION	OBE	5105628638	5105624339	Success	02/20/2014 17:49
8	AMLANO CORP	OBE	4089293949	4082984344	Success	02/20/2014 17:47
9	AP TRUCKING	DBE	5107506867	5108782725	Failed	02/20/2014 17:58
10	ASTRO CONSTRUCTION	DBE	5106854161	5105781305	Success	02/20/2014 17:43
11	AZUL WORKS INC	DBE	4155581507	4155581556	Success	02/20/2014 17:41
12	BAYSHORE METALS	DBE	5305261650	4152855759	Success	02/20/2014 17:43
13	CAL-CON PUMPING, LLC	DBE	4154019838	4154017664	Success	02/20/2014 17:13
14	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	DBE	7075798577	7075798552	Success	02/20/2014 17:12
15	CARTER'S TRUCKING	OBE	5106778866	5105644122	Failed	02/20/2014 17:24
16	CHAVEZ TRUCKING	OBE	7076780514	7076785154	Success	02/20/2014 17:13
17	CIRIMELE ELECTRIC WORKS INC.	OBE	5106201150	5106201155	Success	02/20/2014 17:05
18	CMC TRAFFIC CONTROL SPECIALIST	DBE	4152061700	4152061711	Success	02/20/2014 17:07
19	COBRA TRUCKING	DBE	4153309350	4153309354	Success	02/20/2014 17:02
20	DFC TRUCKING	DBE	9163717793	9163717793	Success	02/20/2014 17:16

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	DILLARD ENVIRONMENTAL SERVICES	DBE	9256346850	9256346858	Success	02/20/2014 16:29
22	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	6503678000	6503678282	Success	02/20/2014 16:59
23	EIGHTEEN TRUCKING CO.	DBE	4155521818	4155523130	Success	02/20/2014 16:57
24	FANFA, INC.	DBE	5102788410	5102783095	Success	02/20/2014 16:56
25	FCS STRIPING, SEALING AND PAVING, INC.	DBE	9253736205	9253736208	Success	02/20/2014 16:53
26	FOCON, INC	DBE	5104656319	5104656356	Success	02/20/2014 16:52
27	FORCE TRAFFIC CONTROL, INC.	DBE	5595941062	5595941056	Success	02/20/2014 16:49
28	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	5307430744	5307439352	Success	02/20/2014 16:51
29	GLORIA WASHINGTON TRUCKING, INC.	DBE	5102366766	5102152232	Success	02/20/2014 17:38
30	HMT TRUCKING	DBE	5102901128	0000000000	Failed	02/19/2014 17:00
31	J & A TRUCKING INC.	DBE	9258280425	9258296392	Failed	02/20/2014 17:49
32	J & M LEASING & TRUCKING	DBE	5102158024	5102158025	Failed	02/20/2014 17:40
33	JACKSON TRUCKING COMPANY	DBE	9258378244	9258378244	Failed	02/20/2014 17:47
34	LAVINA TRUCKING, INC.	DBE	4158603594	6505892843	Failed	02/20/2014 16:50
35	LED SERVICES INC.	DBE	5107884024	4157237101	Success	02/20/2014 16:25
36	M. HERNANDEZ CONSTRUCTION INC	DBE	4158244731	4158244696	Success	02/20/2014 16:23
37	MANERI TRAFFIC CONTRDL	DBE	9516955104	9516955105	Success	02/20/2014 16:21
38	MCAFEE TRANSPORTATION	DBE	9253087700	9253087700	Success	02/20/2014 16:20
39	MONROE TRUCKING	DBE	5105695625	5102085344	Failed	02/20/2014 16:33
40	MOORE SWEEPING	DBE	9168778471	9164734778	Failed	02/20/2014 16:31

---

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
41	R. E. SERRANO INC.	DBE	9259578184	9259578121	Success	02/20/2014 17:28
42	ROBY TRUCKING	DBE	7073338706	7075341807	Success	02/20/2014 16:45
43	SCHOTKA CONSTRUCTION INC	DBE	7072656977	7072656856	Success	02/20/2014 16:46
44	SUDDEN SAM'S TRUCKING	DBE	5103858594	5102178258	Success	02/20/2014 16:42
45	TEAM NORTH CONSTRUCTION SERVICES	DBE	6505967188	6506378612	Failed	02/20/2014 16:59
46	TUCKER TECHNOLOGY INC	DBE	5108360422	5108362625	Failed	02/20/2014 16:52
47	USA TRUCKING, INC	DBE	7075800263	7074374050	Success	02/20/2014 16:35
48	UWA ELECTRIC CO.	DBE	5105624266	5105623453	Success	02/20/2014 16:34
49	V. PRASAD TRUCKING INC	DBE	9167165643	9168960317	Success	02/20/2014 16:32
50	WESTERN TRAFFIC SUPPLY, INC	DBE	9252491854	9252491863	Success	02/20/2014 16:30

---

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:MCAFEE TRANSPORTATION
CONTACT NAME	Estimating Department	Phone Number :9253087700
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9253087700 Date :02/20/2014 4:20PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:MANERI TRAFFIC CONTROL
CONTACT NAME	Estimating Department	Phone Number :9516955104
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9516955105
		Date :02/20/2014 4:21PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" ORILLED HOLE, STEEL SOLOIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARORAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE ANO TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LO / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Constnuction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:M. HERNANDEZ CONSTRUCTION INC
CONTACT NAME	Estimating Department	Phone Number :4158244731
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4158244696 Date :02/20/2014 4:23PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G. C. C. will pay bond premiums up to 1 ½% of contract cost. G. C. C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:LED SERVICES INC.
CONTACT NAME	Estimating Department	Phone Number :5107884024
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4157237101 Date :02/20/2014 4:25PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:DILLARD ENVIRONMENTAL SERVICES
CONTACT NAME	Estimating Department	Phone Number :9256346850
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9256346858 Date :02/20/2014 4:29PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number :9252491854
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9252491863 Date :02/20/2014 4:30PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:MOORE SWEEPING
CONTACT NAME	Estimating Department	Phone Number :9168778471
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9164734778 Date :02/20/2014 4:31PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:V. PRASAD TRUCKING INC
CONTACT NAME	Estimating Department	Phone Number :9167165643
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9168960317 Date :02/20/2014 4:32PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1165' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:MONROE TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5105695625
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102085344 Date :02/20/2014 4:33PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:UWA ELECTRIC CO.
CONTACT NAME	Estimating Department	Phone Number :5105624266
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105623453 Date :02/20/2014 4:34PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:USA TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075800263
ADDRESS	246 Ghilotti Ave	Fax Number :7074374050
	Santa Rosa, California, 95407	Date :02/20/2014 4:35PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE :	03/05/2014 at 02:00 P.M
BID No :	04-4S4504
PROJECT NAME :	04-4S4504 HWY 1 POINT REYES STATION
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Point Reyes
PROJECT STATE :	California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public

Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work.

GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:SUDDEN SAM'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5103858594
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102178258 Date :02/20/2014 4:42PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:ROBY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7073338706
ADDRESS	246 Ghilotti Ave	Fax Number :7075341807
	Santa Rosa, California, 95407	Date :02/20/2014 4:45PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.  
 No, we are not interested.  
 Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: SCHOTKA CONSTRUCTION INC
CONTACT NAME	Estimating Department	Phone Number : 7072656977
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number : 7072656856 Date : 02/20/2014 4:46PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:FORCE TRAFFIC CONTROL, INC.
CONTACT NAME	Estimating Department	Phone Number :5595941062
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5595941056 Date :02/20/2014 4:49PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BIO No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified OBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:LAVINA TRUCKING, INC.
CONTACT NAME	Estimating Department	Phone Number :4158603594
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6505892843 Date :02/20/2014 4:50PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
CONTACT NAME	Estimating Department	Phone Number :5307430744
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5307439352 Date :02/20/2014 4:51PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**  
For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:FOCON, INC
CONTACT NAME	Estimating Department	Phone Number :5104656319
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5104656356 Date :02/20/2014 4:52PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:TUCKER TECHNOLOGY INC
CONTACT NAME	Estimating Department	Phone Number :5108360422
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5108362625 Date :02/20/2014 4:52PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 PDINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:FCS STRIPING, SEALING AND PAVING, INC.
CONTACT NAME	Estimating Department	Phone Number :9253736205
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9253736208 Date :02/20/2014 4:53PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or [torn@ghilotti.com](mailto:torn@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:FANFA, INC.
CONTACT NAME	Estimating Department	Phone Number :5102788410
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102783095 Date :02/20/2014 4:56PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:EIGHTEEN TRUCKING CO.
CONTACT NAME	Estimating Department	Phone Number :4155521818
ADDRESS	246 Ghilotti Ave	Fax Number :4155523130
	Santa Rosa, California, 95407	Date :02/20/2014 4:57PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**  
For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-312). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:TEAM NORTH CONSTRUCTION SERVICES
CONTACT NAME	Estimating Department	Phone Number :6505967188
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6506378612 Date :02/20/2014 4:59PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, inc. is Seeking Qualified DBE**

BID DUE DATE :	03/05/2014 at 02:00 P.M
BID No :	04-4S4504
PROJECT NAME :	04-4S4504 HWY 1 POINT REYES STATION
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Point Reyes
PROJECT STATE :	California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or [torn@ghilotti.com](mailto:torn@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional Insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:EAGLE ENGINEERING AND CONSTRUCTION, INC
CONTACT NAME	Estimating Department	Phone Number :6503678000
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6503678282 Date :02/20/2014 4:59PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:COBRA TRUCKING
CONTACT NAME	Estimating Department	Phone Number :4153309350
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4153309354 Date :02/20/2014 5:02PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and locabon of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CIRIMELE ELECTRIC WORKS INC.
CONTACT NAME	Estimating Department	Phone Number :5106201150
ADDRESS	246 Ghilotti Ave	Fax Number :5106201155
	Santa Rosa, California, 95407	Date :02/20/2014 5:05PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE :	03/05/2014 at 02:00 P.M
BID No :	04-4S4504
PROJECT NAME :	04-4S4504 HWY 1 POINT REYES STATION
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Point Reyes
PROJECT STATE :	California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CMC TRAFFIC CONTROL SPECIALIST
CONTACT NAME	Estimating Department	Phone Number :4152061700
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4152061711 Date :02/20/2014 5:07PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7075798577
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075798552 Date :02/20/2014 5:12PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CHAVEZ TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7076780514
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7076785154 Date :02/20/2014 5:13PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CAL-CON PUMPING, LLC
CONTACT NAME	Estimating Department	Phone Number :4154019838
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4154017664 Date :02/20/2014 5:13PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:DFC TRUCKING
CONTACT NAME	Estimating Department	Phone Number :9163717793
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9163717793 Date :02/20/2014 5:16PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.
CONTACT NAME	Estimating Department	Phone Number :4085736803
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4084371201 Date :02/20/2014 5:18PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

**BID DUE DATE :** 03/05/2014 at 02:00 P.M  
**BID No :** 04-4S4504  
**PROJECT NAME :** 04-4S4504 HWY 1 POINT REYES STATION  
**AGENCY NAME :** Department of Transportation (CALTRANS)  
**PROJECT CITY/COUNTY :** Point Reyes  
**PROJECT STATE :** California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:AL CURRY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :4157169143
ADDRESS	246 Ghilotti Ave	Fax Number :4156471542
	Santa Rosa, California, 95407	Date :02/20/2014 5:20PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M.  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:ABC TRANSPORTATION INC.
CONTACT NAME	Estimating Department	Phone Number :5109095098
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5104897001 Date :02/20/2014 5:22PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: CARTER'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5106778866
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105644122 Date :02/20/2014 5:24PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M.  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: A B S L CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5107270900
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5107270910
		Date :02/20/2014 5:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: R. E. SERRANO INC.
CONTACT NAME	Estimating Department	Phone Number :9259578184
ADDRESS	246 Ghilotti Ave	Fax Number :9259578121
	Santa Rosa, California, 95407	Date :02/20/2014 5:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE :	03/05/2014 at 02:00 P.M
BIO No :	04-4S4504
PROJECT NAME :	04-4S4504 HWY 1 POINT REYES STATION
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Point Reyes
PROJECT STATE :	California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLEO HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work.

GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:A C DIKE CO
CONTACT NAME	Estimating Department	Phone Number :9166457747
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166459618 Date :02/20/2014 5:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:A & R TRANSPORTATION, INC.
CONTACT NAME	Estimating Department	Phone Number :4085910202
ADDRESS	246 Ghilotti Ave	Fax Number :5106571200
	Santa Rosa, California, 95407	Date :02/20/2014 5:30PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTDR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:HMT TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5102901128
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :0000000000
		Date :02/19/2014 5:00PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BIO No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARORAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE ANO TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Oaily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work.

GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:GLORIA WASHINGTON TRUCKING, INC.
CONTACT NAME	Estimating Department	Phone Number :5102366766
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102152232 Date :02/20/2014 5:38PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including compleled operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: J & M LEASING & TRUCKING
CONTACT NAME	Estimating Department	Phone Number : 5102158024
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number : 5102158025 Date : 02/20/2014 5:40PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:AZUL WORKS INC
CONTACT NAME	Estimating Department	Phone Number :4155581507
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4155581556 Date :02/20/2014 5:41PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, CDLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: BAYSHORE METALS
CONTACT NAME	Estimating Department	Phone Number :5305261650
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4152855759 Date :02/20/2014 5:43PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:ASTRO CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5106854161
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105781305 Date :02/20/2014 5:43PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:JACKSON TRUCKING COMPANY
CONTACT NAME	Estimating Department	Phone Number :9258378244
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9258378244 Date :02/20/2014 5:47PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**  
**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: AMLAND CORP
CONTACT NAME	Estimating Department	Phone Number :4089293949
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4082984344
		Date :02/20/2014 5:47PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:AMG CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5105628638
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105624339 Date :02/20/2014 5:49PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: J & A TRUCKING INC.
CONTACT NAME	Estimating Department	Phone Number :9258280425
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9258296392 Date :02/20/2014 5:49PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M.  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send e fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

**Good Faith Solicitation Fax**

From	Ghiotti Construction Company, inc.	TO:AP TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5107506867
ADDRESS	246 Ghiotti Ave Santa Rosa, California, 95407	Fax Number :5108782725 Date :02/20/2014 5:58PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghiotti Construction Company, Inc.**

**For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>**

**Focus Ad**

**Ghiotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PRDJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghiotti Construction Company, inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghiotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghiotti.com](http://www.ghiotti.com)) and/or can be provided upon written request prior to bid submission. inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

## **DBEgoodfaith.com Responses Received**

## INVITATION TO BID

### Good Faith Solicitation Fax

<b>From</b>	Ghiloti Construction Company, Inc.	TO: R. E. SERRANO INC.
<b>CONTACT NAME</b>	Estimating Department	Phone Number :9259578184
<b>ADDRESS</b>	246 Ghiloti Ave Santa Rosa, California, 95407	Fax Number :9258578121
		Date :2/20/2014 4:27 PM
<b>Phone</b>	707-585-1221	
<b>Fax</b>	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghiloti Construction Company, Inc.

For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

#### Focus Ad

Ghiloti Construction Company, Inc. is Seeking Qualified DBE

**BID DUE DATE :** 03/05/2014 at 02:00 P.M.  
**BID No :** 04-4S4504  
**PROJECT NAME :** 04-4S4504 HWY 1 POINT REYES STATION  
**AGENCY NAME :** Department of Transportation (CALTRANS)  
**PROJECT CITY/COUNTY :** Point Reyes  
**PROJECT STATE :** California

#### PROJECT DETAILS :

Ghiloti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$908,800.00 / DBE Goal: 9% / 7S WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 - 1221 or tom@ghiloti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:  
[http://www.dot.ca.gov/hq/esc/00/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/00/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiloti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghiloti.com](http://www.ghiloti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.  
 No, we are not interested.  
 Interested. Would like more information. Please contact us at \_\_\_\_\_

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CMC TRAFFIC CONTROL SPECIALIST
CONTACT NAME	Estimating Department	Phone Number :4152061700
ADDRESS	248 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4152061711 Date :2/20/2014 4:02 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

**Focus Ad**

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/05/2014 at 02:00 P.M.  
 BID No : 04-454504  
 PROJECT NAME : 04-454504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,800.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smkh(707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/06/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/06/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage: Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.  
 No, we are not interested.  
 Interested. Would like more information. Please contact us at \_\_\_\_\_

### INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number: 9252491854
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number: 9252491863 Date: 2/20/2014 3:29 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

#### Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 03/05/2014 at 02:00 P.M.  
 BID No: 04-4S4504  
 PROJECT NAME: 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME: Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY: Point Reyes  
 PROJECT STATE: California

#### PROJECT DETAILS:

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 8% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith (707/585 - 1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/cal/index.html](http://www.sba.gov/localresources/district/cal/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work.

GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.  
 No, we are not interested.  
 Interested. Would like more information. Please contact us at \_\_\_\_\_.

**INVITATION TO BID**

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7075798577
ADDRESS	248 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075798552 Date :2/20/2014 4:10 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

**Focus Ad**

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

**BID DUE DATE :** 03/05/2014 at 02:00 P.M.  
**BID No :** 04-4S4504  
**PROJECT NAME :** 04-4S4504 HWY 1 POINT REYES STATION  
**AGENCY NAME :** Department of Transportation (CALTRANS)  
**PROJECT CITY/COUNTY :** Point Reyes  
**PROJECT STATE :** California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$800,000.00 / DBE Goal: 8% / 75 WD / \$1,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith (707/585 - 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Sean or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_

### INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: A C DIKE CO
CONTACT NAME	Estimating Department	Phone Number :9166457747
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166459618 Date :2/20/2014 4:22 PM
Phone	707-585-1221	
Fax	707-585-1801	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.  
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

#### Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/05/2014 at 02:00 P.M.  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

#### PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: GAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, GOLD PLATE ADVERT, CLEAN & GRUB, GEOMETRIC PAVEMENT MARKS, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$600,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 - 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1801

- Yes, we will send a fax quote by bid date.  
 No, we are not interested.  
 Interested. Would like more information. Please contact us at \_\_\_\_\_

## INVITATION TO BID

### Good Faith Solicitation Fax

<b>From</b>	Ghilotti Construction Company, Inc.	<b>TO: CCBRA TRUCKING</b>
<b>CONTACT NAME</b>	Estimating Department	Phone Number: 4153308350
<b>ADDRESS</b>	248 Ghilotti Ave Santa Rosa, California, 95407	Fax Number: 4153308354
		Date: 2/20/2014 4:00 PM
<b>Phone</b>	707-585-1221	
<b>Fax</b>	707-585-1801	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>

#### Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

<b>BID DUE DATE :</b>	03/05/2014 at 02:00 P.M
<b>BID No :</b>	04-454504
<b>PROJECT NAME :</b>	04-454504 HWY 1 POINT REYES STATION
<b>AGENCY NAME :</b>	Department of Transportation (CALTRANS)
<b>PROJECT CITY/COUNTY :</b>	Point Reyes
<b>PROJECT STATE :</b>	California

#### PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction: Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.8 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,800.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sec. 4108. G.C.C. will pay bond premiums up to 1.75% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dct.ca.gov/hq/esc/oa/contract\\_awards\\_services.htm](http://www.dct.ca.gov/hq/esc/oa/contract_awards_services.htm) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/cal/index.html](http://www.sba.gov/localresources/district/cal/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements your bid must include the cost of naming GCC as additional insured, including completed operations coverage. Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1801

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

✓ NO

3. For each item of work made available, list the selected firm and it's status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above.					
<b>Ghilotti Construction Company, Inc.</b>					
<b>Contract No. 04-4S4504</b>					
<b>Bid Date: 3/5/14</b>					
<u>Item of Work</u>	<u>Name of Firm Selected</u>	<u>DBE or non-DBE</u>	<u>Name of Rejected Firm</u>	<u>Quote (\$)</u>	<u>Price Difference (\$)</u>
CAS	Farwest Safety	non-DBE	Schotka Construction	\$6,365.00	\$1,665.00
			CAS, Inc.	\$7,500.00	\$3,500.00
Traffic Control System	GCC Self Perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Temporary Signal System	Bentancourt Bros.	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Portable CMS	Maneri Traffic Control	<b>DBE</b>	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Temporary Crash Cushion Module	GCC Self Perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Temporary Active Treatment System	GCC Self Perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Cold Plane AC Pavement	ABSL	<b>DBE</b>	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Clear & Grub	GCC Self Perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
24" Drilled Hole	PCDC	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Steel Soldier Pile	PCDC	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Clean & Paint Steel Soldier Pile	R & B Coating	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Midwest Guardrail System	MBI	non-DBE	PC & N Construction Inc.	\$41,790.00	\$4,505.00
Striping	Central Striping Service	non-DBE	No DBE quotes received for this scope of work	n/a	n/a

Concrete Supply	Shamrock	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Asphalt and Aggregate Supply	Bodean	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Trucking	R & S Trucking	<b>DBE</b>	Economy Trucking	\$95.00/hr	\$0.00
			Pruitt Trucking	\$90.00/hr	(\$5.00/hr)



**FARWEST SAFETY, INC.**  
**226 N. MAIN STREET**  
**LODI, CA 95240**

**PHONE (209) 339-8085**  
**FAX (209) 339-9879**

**FAX TRANSMITTAL**

**BID DATE: 3/5/14**



**\*\*\*\*\*BID QUOTATION\*\*\*\*\***

**THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-4S4504**

*04-Mrn-1-31.2*

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	3,000.00
3	Traffic Control System (See Below)	LS		\$	-
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
35	Delineator (Class 2)	EA	22	\$ 70.00	\$ 1,540.00
<b>TOTAL BID PRICE</b>					<b>\$ 4,540.00</b>

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13)	1	Per Shift	\$ 1,600.00
Additional Person/Flagman (If Requested)	1	Each	\$ 600.00
Overtime	1	PMH	\$ 90.00
Pilot Car	1	Per Shift	\$ 700.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs ).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).  
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).  
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.  
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

**FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER**

Lic# 523187                      1% Bond Rate                      SBE # 0006544

**ATTN: CALL BEFORE SPLITTING BID**

**PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)**

# **Schotka Construction, Inc.**



Project: Construct Soldier Pile Wall, Sonoma County 04-4S4504  
Bid date: March 5, 2014

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$6,365.00	\$ 6,365.00
6	Channelizer ( Surface Mounted)	16 EA	\$25.00	\$ 400.00
10	Temp Crash Cushion	2 EA	\$8,500.00	\$17,000.00
35	Delineator Class 2	22 EA	\$50.00	\$ 1,100.00

**Exclusions/ Conditions:**

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes covering signs upon installation only
4. Excludes: Traffic control , overhead & mast arm signs  
Handling/testing/disposal of contaminated or hazardous materials  
Health & Safety Plan, Permits, fees, inspections, testing,  
survey, offhaul spoils, contaminated materials  
Permanent or temporary striping, Changeable Message Signs  
Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. No addendum(s) acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2014.
9. We are a union contractor.

**We are a certified DBE (#33099) & SBE (DGS # 31334)**

**Contact person:      Diane Schotka                      Cell : 707-396-2736**

**5555 Napa-Vallejo Highway, American Canyon, CA 94503  
Phone 707-265-6977 Fax 707-265-6856**



# BUSINESS ENTERPRISE CERTIFICATE

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD  
NEWCASTLE, CA 95658

Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


\* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number: 500

Renewal Date: April 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 29, 2013

P.002  
P. 002/003

1 916 663 1858  
FAX No. 1-916-663-1858

03/05/2014 12:37  
MAR/05/2014/WED 12:35 PM SIERRA SAETY/CAS  
RX Date/Time



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569  
LICENSE NO. 529261



**Date:** March 5, 2014

**Bid Number:** 5203

**FACSIMILE BID TRANSMITTAL**

**To:** ESTIMATOR

**Bid Date:** March 5, 2014

**Contract No:** CDOT#04-4S4504

**Location:** Mrn-1-Near Point Reyes Station

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2014.

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

  
\_\_\_\_\_  
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)  
Page 1 of 3

**Bid Date:** March 5, 2014  
**Contract No:** CDOT#04-4S4504  
**Location:** Mrn-1-Near Point Reyes Station

**GENERAL CONDITIONS  
BID # 5203**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. No railroad insurance. No Pollution Liability Insurance. No Riggers Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in **FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS** shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 0 - (is) are acknowledged.
12. Project is bid for completion within 15 plus 70 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal  
MIDSTATE BARRIER, INC.  
Job Code: 5203  
Description: CDOT#04-4S4S04/MRN-1-near PT.REYES STATION #5203

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
23	TREATED WOOD WASTE	2,100.00	LB	0.05	105.00
24	REMOVE MBGR	130.00	LF	16.00	2,080.00
37	MBGR-SPECIAL (PARTIAL)	290.00	LF	105.00	30,450.00
38	ALT.FLARED TS	2.00	EA	2,325.00	4,650.00
<b>GRAND TOTAL:</b>					<b>37,285.00</b>

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.  
DAN L. NICHOLAS  
ESTIMATOR, #208  
03.05.2014

Signed:  3-5-14

**SPECIAL CONDITIONS #5203**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. Contractor is to provides a laydown area for stockpiling of precast beams and MGS.
5. MBI requires forty-five (45) working days for procurement and fabrication of materials. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
6. Items #23 & 24, Remove MBGR: One (1) move-in. These Items may be "split" from MBI's Bid.
7. Items #36 & 37, MBGR: **INCLUDES** furnish and install MGS posts, blocks & rail on Contractor's precast beams. Precast beams with MGS anchor bolts are to be installed at correct spacing, elevation, and alignment by others. **ADD \$273.00/LF** for MBI to furnish and install Precast Beams, C-I-P PCC & slurry backfill. Neatline excavation of Beams by others. All HMA work by others. One (1) move-in.



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY  
DEPARTMENT  
ADDRESS  
CITY, STATE ZIP  
PHONE  
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT  
OFFICE OF CIVIL RIGHTS  
300 LAKESIDE DRIVE, 18<sup>TH</sup> FLOOR  
OAKLAND, CA 94612  
(510) 464-6884  
(510) 464-7587

December 2, 2010

CHRISTI PLUM  
PC&N CONSTRUCTION  
5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

**237310 Highway, Street, Bridge Construction – Metal Beam Rail**

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada  
Sr. Civil Rights Officer

P.003  
P.003/003

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**PC&N CONSTRUCTION, INC**

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: **CHRISTI PLUM**

Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683

GUARD RAILINGS & BARRIERS

CS320

METAL BEAM GUARD RAILING

Licenses


A General Engineering Contractor

**CERTIFYING AGENCY:**

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612 0000

(510) 464-6193

UCP Firm Number: 392-18

  
CUCP OFFICER

February 13, 2012

09:16

03/05/2014

RX Date/Time  
MAR-05-2014 WED 10:04 AM



# TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,  
and when applicable: Non-Prevailing Wage Rates

**Contractor:** Ghilotti Construction Co.

**Attention:** Jim Petnic

**Phone:** 585-1221

**Fax:** 585-1601, **Email:** jimp@ghilotti.com

**Job Name:** CDOT# 04-4S4504, Construct Steel Soldier Piles & Install Mbgr, on Hwy# 1, 32.1

**Job Location:** on Hwy# 1, at 1.9 miles north of Point Reyes-Petaluma Rd., Point Reyes Station, in Marin County

**Contractor job#:** \_\_\_\_\_ **R & S job#:** \_\_\_\_\_

**Today's Date:** 3-4-2014

**Bid Date:** 3-5-2014/2:00pm

**RE-BID from:** 9-18-2013

**\*\* Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 4

**Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified. All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES**

Point of Origin	Material	5-axle Transfers
Stony Point-Cotati	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 10.15/per ton +/-</i>
Syar-Todd Rd.	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 11.90/per tan +/-</i>
"" ""	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 12.95/per ton +/-</i>
Bodean Hot-Santa Rosa	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 13.45/per ton +/-</i>
"" ""	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 14.5/per ton +/-</i>

**NON-PREVALING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,**

**(\* Please note the NEW PRICING STRUCTURE below, as of; 10-4-2013)**

- 5-axle Double bottoms; **\$ 95.00/hourly**
- 5-axle Transfers; **\$ 92.00/hourly**
- 5-axle Semi ends; **\$ 92.00/hourly**
- 4-axle Super Dumps; **\$ 95.00/hourly** x 74 HRS = \$ 7,030
- 3-axle 10 Wheeler dump trucks; **\$ 87.00/hourly**
- 5-axle Semi Flatbeds; **\$ 95.00/hourly**
- 5-axle Semi bottoms; **\$ 95.00/hourly**
- All Rates Listed Above Reflect 4 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
- Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7<sup>th</sup>, 2014.

Continued.....

**PREVAILING WAGES HOURLY RATES**

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1<sup>st</sup> (first) 8 hours in any given shift of: **\$ 123.00/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects 4 hour minimum per day, per truck, as well as a 6 hour minimum per night, per truck.

Cutler Trucking, Inc., dba: 

**CA# 0029093**

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: **Eric Levy**, Estimating, Sales & Marketing  
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223  
Email: [ericlevy@rstrucking.com](mailto:ericlevy@rstrucking.com)

**State of California CALTRANS certified:**

**Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042**

and

**State of California, Department of General Services certified:**

**Small Business Concern (SB) # 1000659**

**Providing a "Commercially Useful Function" since 1984**

**Terms & Conditions:**

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. **When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.**
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example: \$85.00 hourly = \$1.42 per minute. Or \$ 90.00 hourly = \$1.50 per minute, or \$ 98.00/hourly = \$ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.**
5. **It will be the contractor's /customers sole responsibility to collect all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. **Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.**
10. **On all jobs that require certification rosters, additional names may be added at any time.**

*Continued.....*

11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss (when applicable) on the same day of the incident or occurrence. R&S Trucking will accept "NO DEDUCTS OR BACK CHARGES" unless they are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following ).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 4 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20<sup>th</sup> day following the last day of the calendar month in which the work was performed, billed by the 5<sup>th</sup> day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

*Continued.....*

- 27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
- 28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job start date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
- 29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
- 30. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 4.10/per gallon**. After it rises to: **\$ 4.11/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 4.11/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
- 31. All quoted rates **DO NOT** reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
- 32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = All dues payable will be paid out thru the general contractor awarded the above mentioned job. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**
- 33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature	Date
	Signature
	Date

*In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.*

*Thank you for choosing R & S Trucking for your special project*

**[www.rstrucking.com](http://www.rstrucking.com)**



[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 10 15:19:03 PDT 2014

**Query Criteria**

Firm/DBA Name: r&s

Firm Type: DBE

---

<b>Firm ID</b>	38042
<b>Firm/DBA Name</b>	R&S TRUCKING, INC
<b>Address Line1</b>	1688 ALMAR PKWY
<b>Address Line2</b>	
<b>City</b>	SANTA ROSA
<b>State</b>	CA
<b>Zip Code1</b>	95403
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 414
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FULTON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95439
<b>Mailing Zip Code2</b>	0414
<b>Certification Type</b>	DBE
<b>E Mail</b>	scutler@rstrucking.com
<b>Contact Name</b>	SHARON CUTLER
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	571-8820
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	571-0364
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
<b>Districts</b>	01; 03; 04;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 31;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# FAX

**Date:** 03/04/2014

**Pages including cover sheet:** 2


<b>To:</b>	
<b>Phone</b>	
<b>Fax Number</b>	+1 (707) 585-1601

<b>From:</b>	Economy Trucking
	Economy Trucking Services
	PO BOX 525,
	Union City
	CA 94587
<b>Phone</b>	(510) 962-8027 * 101
<b>Fax Number</b>	(510) 962-8027

**NOTE:**



# PRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

February 21, 2014

From: PRUITT TRUCKING, INC.  
UCP Firm Number: 36358

**TO:** GHILOTTI CONSTRUCTION COMPANY

**ATTENTION:** Tom Smith

**FAX #:** (707) 585-1601

**# OF PAGES:** 3

**BID #:** 04-4S4504

**LOCATION:** Maria County (Near Point Reyes Station)

**SCOPE OF WORK:** Furnish Super 10 Trucks and bottom dumps—  
Hauling-asphalt, paving, sand, CAB  
R&R any trucking work for Super 10's and bottom dumps  
Owner/ Operators

**RATE:** Trucks.....\$90.00 per hour  
Super 10's and Bottom Dumps—Owner/ Operators  
We are able to furnish eight (8) to fifteen (15) trucks.  
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 2/21/14

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

February 20, 2014  
PRUITT TRUCKING - FAX 826/398-5551

## \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Tom Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oa/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: PRUITT TRUCKING, INC.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: 626-429-1496 contact: Chenee

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

**Back To Query Form****Search Returned 1 Records**

Fri Jan 24 09:18:34 PST 2014

**Query Criteria**

Firm ID: 36358

Firm/DBA Name: Pruitt Trucking, Inc.

City: ALTADENA

Zip Code: 91001

Area Code: 626

Firm Type: DBE

<b>Firm ID</b>	36358
<b>Firm/DBA Name</b>	PRUITT TRUCKING, INC.
<b>Address Line1</b>	214 W. POPPYFIELDS DR.
<b>Address Line2</b>	
<b>City</b>	ALTADENA
<b>State</b>	CA
<b>Zip Code1</b>	91001
<b>Zip Code2</b>	4310
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	pruittruckinc@hotmail.com
<b>Contact Name</b>	LAWRENCE PRUITT
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	644-1236
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	398-5551
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 10; 15; 19; 20; 24; 30; 33; 36; 37; 41; 42; 43; 54; 56;
<b>Districts</b>	04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	484220;

**ACDBE NAICS**

<b>Work Codes</b>	C9607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 2;
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

**Back To Query Form**

#### ITEM 4

List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

<u>Publication</u>	<u>Date of Advertisement</u>
--------------------	------------------------------

**Paid Ads:**

dbegoodfaith.com (Trade)	2/20/14 – bid date
dbegoodfaith.com (Focus)	2/20/14 – bid date
Contractor's Estimate, Inc. (Trade)	2/20/14 – bid date
Contractor's Estimate, Inc. (Focus)	2/20/14 – bid date
Bay Area News Group Marketplace	2/21/14 – 2/18/14

**Posted on Website:**

Caltrans "Primes Seeking Assistance"	2/20/14 – bid date
Subnet – SBA.GOV	2/20/14 – bid date
MBDA	2/20/14 – bid date

**Posted as a Planholder / Interest:**

North Coast Builders Exchange	2/11/14 – bid date
eBidboard	2/11/14 – bid date

**Request to be listed as a planholder sent 2/11/14:**

Building News  
Marin Builder's Exchange  
Daily Pacific Builder  
Daily Construction Service

\*See copies of ads and fax documentation following

Ad created on 02/20/2014 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

## Focus Journal Ad

Published on [www.dbegoodfaith.com](http://www.dbegoodfaith.com), 02/20/2014 at 2:50PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

**Estimator**  
Tom Smith

**Project Coordinator**  
Estimating Department

**Contact Information**  
246 Ghilotti Ave  
Santa Rosa, CA  
95407  
Tel: 707-585-1221  
Fax: 707-585-1601

## Ghilotti Construction Company, Inc.

is seeking qualified DBEs

### Project Name

04-4S4504 HWY 1 POINT REYES STATION

### Awarding Agency

Department of Transportation (CALTRANS)

### Project Location

Point Reyes, Marin County, CA

### Bid Date & Time

03/05/2014 at 02:00 P.M

### Bid/Contract #

04-4S4504

### Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install M8GR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 - 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:  
[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)  
Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully

examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Trade Journal Ad**Published on [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com), 02/20/2014 at 2:50PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

Ghiotti Construction Company, Inc. is Seeking Qualified

DBE

Bid Due Date : 03/05/2014 at 02:00 P.M Bid No : 04-4S4504

Contact Estimator : Tom Smith

Project Name : 04-4S4504 HWY 1 POINT REYES STATION  
 Agency Name : Department of Transportation (CALTRANS)  
 Project City : Point Reyes  
 Project County : Marin County  
 Project State : CA  
 Project Details :

Ghiotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24' DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department  
 246 Ghiotti Ave  
 Santa Rosa, CA 95407  
 Tel: 707-585-1221  
 Fax: 707-585-1601

Mr. Thomas Smith(707/585 – 1221 or [tom@ghiotti.com](mailto:tom@ghiotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghiotti.com](http://www.ghiotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Kameron Rankin**

---

**From:** Kameron Rankin  
**Sent:** Thursday, February 20, 2014 2:46 PM  
**To:** 'Esty Stoddard'  
**Subject:** 04-4S4504 Hwy 1 Point Reyes Station  
**Attachments:** CONTRACTOR'S ESTIMATE AD.doc


Hi Esty,

Please place the attached ad. Thank you

***Kameron Rankin***  
*Estimating Assistant*  
[kameron@ghilotti.com](mailto:kameron@ghilotti.com)

*PH 707/585-1221*  
*FX 707/585-1601*

*Ghilotti Construction Company, Inc.*  
*246 Ghilotti Ave.*  
*Santa Rosa, CA 95407*





ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

Let Contractors Estimate create your ad:

Company Information:

**Company Name and License#:** Ghilotti Construction Company, Inc., License # 644515

**Address:** 246 Ghilotti Avenue

**City/State/Zip:** Santa Rosa, CA 95407

**Phone:** (707) 585 – 1221

**Fax:** (707) 585 – 1601

**Email:** annette@ghilotti.com

**Contact:** Annette Conley required

Project Information: (Use additional sheets if necessary)

**Project #:** #04-4S4504

Example: 01-357704

**Project Name:** Hwy 1 Point Reyes Station, CA

Example: Route 101

**Project Description:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2  
**Engineer's Estimate:** \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Example: Raise the Profile Grade

**Location:** Marin County

Example: Del Norte County

**State:** CA

Example: California

**Agency:** Caltrans

Example: Caltrans

**Company Name and License#:** Ghilotti Construction Company, Inc., License # 644515

Contractor's Estimate, Inc.  
P.O. Box 292880  
Phelan, CA 92329

PH (760) 868-9192  
FX (760) 868-6814  
email: estimator@contractorsestimate.com



ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

**Bid Date:** March 5, 2014

Example: January 08, 2003

**Bid Time:** 2:00pm

Example 2:00 PM

**Trades:** CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

Example: AC Paving, Grading, Concrete Supplier, All other trades

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Example: Available for review in our office

**Business Class:** DBE

Example: DVBE

**Info:** Mr. Thomas Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

Contractor's Estimate, Inc.  
P.O. Box 292880  
Phelan, CA 92329

PH (760) 868-9192  
FX (760) 868-6814  
email: [estimator@contractorsestimate.com](mailto:estimator@contractorsestimate.com)



ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

(All additional information here) Example: Performance and Payment bonds required. Pacific Engineering will assist in obtaining bonds and lines of credit.

I understand that I will be billed \$35.00 for my Trade and Focus ads.

Sign \_\_\_\_\_

Contractor's Estimate, Inc.  
P.O. Box 292880  
Phelan, CA 92329

PH (760) 868-9192  
FX (760) 868-6814  
email: estimator@contractorsestimate.com



# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**GHILOTTI**  
MAR 06 2014  
CONSTRUCTION  
COMPANY

[View TRADE ADS](#)

[DGS DVBE Resource Packet](#)

[Earthwork Takeoffs](#)

[Online DVBE certification is here!](#)

[Los Angeles DBE/MBE/WBE](#)

[ARTICLES & EDITORIALS](#)

Advertisement date February 11th, 2014 through bid opening date

## CONSTRUCTION **GHILOTTI**

Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

Is requesting quotations from all qualified *DBE* subcontractors and material suppliers for the following project:

Agency: Caltrans  
Project No. 04-4S4504

Project Name: Hwy 1 Point Reyes Station, CA

**Project Description:** GHILOTTI CONSTRUCTION COMPANY, INC., is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2)

Engineer's Estimate: \$900,000.00

DBE Goal: 9%

75 WD / \$1,900.00 per day LD

Submit quotes by Noon on bid date.  
Contact our estimator for more information or assistance.

*GCC is available to discuss breaking out any portion of work to encourage minority participation.*

Location: Marin County, CA

Bid Date: March 5, 2014 at 2:00 pm

**This request includes, but is not limited to, the following:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, CGLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.

Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Info:** Mr. Thomas Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
Phone: (707) 585-1221 Fax: (707) 585-1601  
Contact: Annette Conley  
[annette@ghilotti.com](mailto:annette@ghilotti.com)

Published on February 11th, 2014 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

[View FOCUS ADS](#)

[Caltrans "DBE" Goals on Federally Funded Projects](#)

[View sample BID ESTIMATE](#)

[Find Certified Firms](#)

[San Francisco DBE/MBE/WBE](#)

[NEWS & EVENTS](#)



# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



[View TRADE ADS](#)

[DGS DVBE Resource Packet](#)

[Earthwork Takeoffs](#)

[Online DVBE certification is here!](#)

[Los Angeles DBE/MBE/WBE](#)

[ARTICLES & EDITORIALS](#)

Advertisement date February 11th, 2014 through bid opening date

## CONSTRUCTION GHILOTTI

Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE subcontractors and material suppliers for the following project:

Agency: Caltrans

Project No. 04-4S4504

Project Name: Hwy 1 Point Reyes Station, CA

**Project Description:** GHILOTTI CONSTRUCTION COMPANY, INC., is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes

Petaluma Road (04-Mrn-1-31.2)

Engineer's Estimate: \$900,000.00

DBE Goal: 9%

75 WD / \$1,900.00 per day LD

Submit quotes by Noon on bid date.  
Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Marin County, CA

Bid Date: March 5, 2014 at 2:00 pm

**This request includes, but is not limited to, the following:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.

**Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Info:** Mr. Thomas Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
Phone: (707) 585-1221 Fax: (707) 585-1601  
Contact: Annette Conley  
[annette@ghilotti.com](mailto:annette@ghilotti.com)

Published on February 11th, 2014 by Contractor's Estimate, Inc.

Located at <http://www.contractorselectimate.com>

This advertisement will run until the bid date

[View FOCUS ADS](#)

[Caltrans "DBE" Goals on Federally Funded Projects](#)

[View sample BID ESTIMATE](#)

[Find Certified Firms](#)

[San Francisco DBE/MBE/WBE](#)

[NEWS & EVENTS](#)

## Kameron Rankin

---

**From:** / Annette Conley  
**Sent:** Friday, February 21, 2014 9:12 AM  
**:** Kameron Rankin  
**Subject:** FW: Bay Area Marketplace: Posted Ad: INVITATION TO BID - CALTRANS #04-4S4504 HWY 1 POINT REYES STATION 3/5/14 @ 2:00 PM

-----Original Message-----

**From:** Bay Area Marketplace [mailto:no-reply@kaango.com]  
**Sent:** Friday, February 21, 2014 8:43 AM  
**To:** Annette Conley  
**Subject:** Bay Area Marketplace: Posted Ad: INVITATION TO BID - CALTRANS #04-4S4504 HWY 1 POINT REYES STATION 3/5/14 @ 2:00 PM

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!

Ad Id: 22799031  
Ad Title: INVITATION TO BID - CALTRANS #04-4S4504 HWY 1 POINT REYES STATION 3/5/14 @ 2:00 PM  
Date Placed: Feb 21, 2014 Ad Expiration: Feb 28, 2014

Online Insertion Fee: \$9.95  
1 Free Photos: FREE!  
Total Discount: \$0.00  
Total Cost: \$9.95

To view your online ad, click this link:

<http://bayareamarketplace.kaango.com/ad-invitation-to-bid-caltrans-04-4s4504-hwy-1-point-yes-station-3-5-14-200-pm/22799031>

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:

<http://bayareamarketplace.kaango.com/ads/create?aid=22799031>

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email [classads@bayareanewsgroup.com](mailto:classads@bayareanewsgroup.com)

Bay Area Marketplace Marketplace

# INVITATION TO BID - CALTRANS #04-4S4504 HWY 1 POINT REYES STATION 3/5/14 @ 2:00 PM

**Source: Bay Area Marketplace**

**Category: Events & Notices » Bids & Proposals**

<http://bayareamarketplace.kaango.com/ads/viewad?adid=22799031>

Location: 94956  
City: Point Reyes Station

**Ad Details:**

Ad ID: 22799031

Location: Point Reyes Station, CA

Created: Feb 21, 2014

Expires: Feb 28, 2014

Member: Ghilotti Construction  
Company, Inc.

**INVITATION TO BID****\*\*SEEKING CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS AND TRUCKERS\*\*****Department of Transportation (CALTRANS)****Bid Date & Time –3/5/14 @ 2:00 P.M.****#04-4S4504 – Hwy 1 Point Reyes, CA****FAX QUOTES TO 707/585-1601**

**Ghilotti Construction Company, Inc.** is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road(04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. **Engineer's Estimate:** \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**GHILOTTI CONSTRUCTION COMPANY INC**



[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S4504. 7 results found.

---

**Contractor:** Team Ghilotti, Inc. **Contact:** Abel Canlas

**Address:** 2531 Petaluma Blvd South Petaluma, CA 94952

**Phone:** 7077638700 **Fax:** 7077638711 **Email:** [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Services needed:** SEEKING QUALIFIED QUOTES FROM DBE SUBCONTRACTORS & SUPPLIERS FOR THE FOLLOWING ITEMS: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT) & TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, CONCRETE BACKFILL (SOLDIER PILE WALL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), TACK COAT, 24" DRILLED HOLE, STEEL SOLDIER PILE (W14 X 48), CLEAN AND PAINT STEEL SOLDIER PILING, DELINEATOR (CLASS 2), MIDWEST GUARDRAIL SYSTEM (SPECIAL), ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE) and All other trade including partial Items required by the project plans & specs. The Plans and Special Provisions are available at the State of California, Department of Transportation website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or by contacting our Estimating Department.

**Requirements:** Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Please Fax Your Quote or email to: [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Date posted:** 02/13/2014

---

**Contractor:** Team Ghilotti, Inc. **Contact:** Abel Canlas

**Address:** 2531 Petaluma Blvd South Petaluma, CA 94952

**Phone:** 7077638700 **Fax:** 7077638711 **Email:** [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Services needed:** SEEKING QUALIFIED QUOTES FROM DBE SUBCONTRACTORS & SUPPLIERS FOR THE FOLLOWING ITEMS: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT) & TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, CONCRETE BACKFILL (SOLDIER PILE WALL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), TACK COAT, 24" DRILLED HOLE, STEEL SOLDIER PILE (W14 X 48), CLEAN AND PAINT STEEL SOLDIER PILING, DELINEATOR (CLASS 2), MIDWEST GUARDRAIL SYSTEM (SPECIAL), ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE) and All other trade including partial Items required by the project plans & specs. The Plans and Special Provisions are available at the State of California, Department of Transportation website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or by contacting our Estimating Department.

**Requirements:** Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds

may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Please Fax Your Quote or email to: [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)  
**Date posted:** 02/13/2014

---

**Contractor:** Argonaut Constructors **Contact:** Christer Berglund

**Address:** 1236 Central Avenue Santa Rosa CA 95402

**Phone:** 707-542-4862 **Fax:** 707-542-4897 **Email:** [christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com)

**Services needed:** Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic striping, pavement markers, trucking, clearing & grubbing, temporary items (silt fence, concrete washout, drainage inlet protection, k-rail, crash cushions, pavement marking (paint), traffic stripe (tape), signal system, fence) lead compliance plan, job site management, WPPC plan, steel soldier pile and drilled 24 inch hole, clean and paint soldier piling, cold plane asphalt, midwest guard rail system removal and installation, treated wood waste, soldier pile wall concrete backfill, tack coat, paving fabric, street sweeping.

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax:707-542-4897 E-mail:[christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com)

**Date posted:** 02/14/2014

---

**Contractor:** Engelke Construction, Inc. **Contact:** Jerry Engelke

**Address:** 114 Dry Creek Road Healdsburg, CA 95448

**Phone:** 707-433-8389 **Fax:** 707-433-0359 **Email:** [Jerry@engelkeconstruction.com](mailto:Jerry@engelkeconstruction.com)

**Services needed:** Engelke Construction, Inc. an equal opportunity employer is SEEKING CERTIFIED DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS (for Construction on State Hwy in Marin County near Point Reyes Station at 1.9 miles North of Point Reyes Petaluma Road for Cal Trans contact #04-4S4504). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Quotes requested include, but are not limited to the following scopes of work: Lead compliance plan, construction area signs, traffic control system, temporary signal, temporary K-railing, portable changeable message sign, temporary fence (ESA), construction site management, 24" drilled hole, concrete related services, street sweeping, channelizer, prepare water pollution control program, temporary and permanent pavement marking and removal, clearing and grubbing, cold planning, hot mix asphalt, metal beam guard railing, steel soldier pile, hot mix asphalt, clean and paint soldier pile, roadway excavation, temporary traffic screen, treated wood waste, temporary crash cushion, temporary construction entrance, trucking, temporary active treatment system.

**Requirements:** Requirements: Bids may be faxed or emailed. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before bid date. Bonds may be required: 100% Performance and 100% Payment for the full amount of subcontractor's price. Surety

companies will have to be approved by Engelke Construction, Inc. Engelke may pay up to 1.5% of bond premium. Union signatory is required. Engelke's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration and specified by the owner for contract award. Engelke is relying in the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope contained in the plans and specifications regardless of any qualifying language in the proposal. Plans and specifications may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_advertise.php?ad=04-4S4504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_advertise.php?ad=04-4S4504), local planrooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builder's Exchange. Engelke Construction, Inc is an equal opportunity employer.  
**Date posted:** 02/17/2014

---

**Contractor:** Gordon N. Ball, Inc **Contact:** Tristen Davis  
**Address:** 333 Camille Ave Alamo, CA 94507  
**Phone:** 925-838-5675 **Fax:** 925-838-0814 **Email:** [estimating@ballconco.com](mailto:estimating@ballconco.com)  
**Services needed:** Gordon N. Ball, Inc., an Equal Opportunity Employer, is seeking quotes from interested and qualified DBE firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises. **BID ITEMS:** Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (but not limited to) the following: LCP, CAS, TRAFFIC CONTROL, TRAFFIC STRIPING, CHANNELIZER, TEMP SIGNALS, K-RAIL, PREP WPCP, EROSION CONTROL SUPPLY, STREET SWEEPING, TEMP FENCE, STRIPE REMOVAL, COLD PLANE AC (SUPPLY & PERFORM), ASPHALT SUPPLY, PAVING FABRIC SUPPLY, SOLDIER PILE, CLEAN & PAINT SOLIDER PILE, MBGR, TRUCKING, OFFHAUL TREATED WOOD WASTE, DEMO. **PLANS & SPECS:** Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or downloaded from the website address below: [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/04/04-4S4504/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S4504/)  
**Requirements:** **BONDING & INSURANCE ASSISTANCE:** 100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard subcontract incorporating prime contract terms and conditions, including payment provisions.  
**QUESTIONS:** Questions regarding the bid should be directed to Tristen Davis at (925) 838-5675. Bids should be faxed (925-838-0814) or emailed ([estimating@ballconco.com](mailto:estimating@ballconco.com)) to our office prior to 1:45 PM on March 5, 2014.  
**Date posted:** 02/18/2014

---

**Contractor:** Condon-Johnson & Associates, Inc. **Contact:** Amy Wood  
**Address:** 480 Roland Way, Suite 200 Oakland, CA 94621  
**Phone:** 510-636-2100 **Fax:** 510-568-8569 **Email:** [awood@condon-johnson.com](mailto:awood@condon-johnson.com)  
**Services needed:** Condon-Johnson is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. If your firm would be interested in submitting a quote to us as a subcontractor or material supplier, please contact us regarding your scope of work. The estimator for this project is Amy Wood. Condon-Johnson is willing to further break down items into economically feasible units to facilitate and encourage DBE participation. We are requesting quotes on the following material supply items and scopes of work, including but not limited to: BMP's, clean & paint steel, clear & grub, cold planing, concrete, construction area signs, lead compliance plan, paving & grading, portable changeable message signs, reinforcing steel, remove guardrail, street sweeping, SWPPP, temporary active treatment system, temporary crash cushions, temporary k-rail, temporary signal system, temporary and permanent traffic striping and pavement marking, traffic control, and trucking.  
**Requirements:** Plans and specifications are available on-line at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/), from various plan rooms, or for view in our office. We are available to assist in matters such as clarifying questions regarding the scope of work, obtaining plans and specifications, bid preparation, obtaining bonds, lines of credit, or insurance as required by contract. Must be properly licensed for the type of work performing and may be required to furnish bonding for insurance, equipment, material and/or supplies. For assistance or if there are questions please contact us by phone at (510) 636-2100 or fax (510) 568-8569. Condon-Johnson is an EOE.  
**Date posted:** 02/19/2014

---

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Tom Smith

**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407

**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** [tom@ghilotti.com](mailto:tom@ghilotti.com)

**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

**Requirements:** Mr. Thomas Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Date posted:** 02/20/2014

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Thomas Smith**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **tom@ghilotti.com**

- Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
 • **Small Disadvantaged Business (SDB)**  
 • **Women Owned Small Business (WOSB)**  
 • **Hubzone Small Business (HUBZSB)**

**Description:**

**Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and**

location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

NAICS Code: **237310**  
**237990**  
**238210**  
**238910**  
**423320**  
**423810**  
**484110**  
**561990**

Place of performance: **CA - California**

Prime Sol. Number: **04-4S4504 HWY 1 PT REYES**

Subcontract Sol. Number: **04-4S4504 HWY 1 PT REYES**

Bid Closing Date: **3/5/2014**

Time: **2:00 PM PDT**

[Back](#)



[Company List](#)  
 [Add A Company](#)  
 [Search For Company](#)  
 [Match Summary](#)  
 [Logout](#)

## Offer Overview

### Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

#### *\* Required Fields*

OPPORTUNITY STATUS	
Current Status:	Active <input type="button" value="v"/>
Last Modified Date:	February 20, 2014
Last Modified By:	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b>	<a href="#">Edit</a>
Is this opportunity related to Special Initiative Programs?	
<b>OPPORTUNITY INFORMATION</b>	<a href="#">Edit</a>
* First Name:	Thomas
* Last Name:	Smith
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	tom@ghilotti.com
* Date Open:	February 20, 2014
* Date Closed:	March 05, 2014

<b>* Opportunity Title:</b>	04-4S4504 HWY 1 POINT REYES STATION
<b>* Solicitation ID:</b>	04-4S4504 HWY 1 POINT REYES STATION
<b>* Contract Value Amount:</b>	\$900,000
<b>* Estimated Contract Duration:</b>	1 - 3 Months
<b>* Opportunity Type:</b>	Federal Government
<b>* Offer Description:</b>	<p>Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers &amp; truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR &amp; GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN &amp; PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment &amp; Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form</p>

		<input type="checkbox"/> CG-2010-1185 <input type="checkbox"/> or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC <input type="checkbox"/> s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC <input type="checkbox"/> s website ( <a href="http://www.ghilotti.com">www.ghilotti.com</a> ) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: <a href="http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html">http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html</a> Plans may also be viewed or purchased through local plan rooms, builder <input type="checkbox"/> s exchanges.
<b>* Keywords:</b>		Construction
<b>* Bond Request:</b>		Unknown
<b>Bond Amount:</b>		Not Specified
<b>* INDUSTRY CODES</b>		<a href="#">Edit</a>
<b>NAICS:</b>	32412 - Asphalt Paving, Roofing, and Saturated Materials Manufacturing 2341 - Highway, Street, Bridge, and Tunnel Construction 48411 - General Freight Trucking, Local 3273 - Cement and Concrete Product Manufacturing	
<b>NIGP:</b>	91219 - Clearing and Grubbing Services 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc) 75051 - Fabric, Pavement 96896 - Water and Wastewater Treatment Services 96874 - Street Sweeping Services 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 92967 - Painting Services, Road and Heavy Industrial Equipment 57056 - Sheet Piling, Steel	
<b>* LOCATION INFORMATION</b>		<a href="#">[Edit]</a>
Point Reyes Station, California USA		

CDOT	SBXS	RNBX	BESC	VBEX	COMBINED
------	------	------	------	------	----------

[Print Bidders](#)

### COMBINED BIDDERS

#### DOT 04-4S4504 CONSTRUCT STEEL SOLDIER PILES AND INSTALL MBGR...

	Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
M	Abhe & Svoboda, Inc.	(952) 447-6025	(952) 447-1000	General Contractor		Yes	No	No		
M	Argonaut Constructors	(707) 542-4862	(707) 542-4897	General Contractor		No	Yes	No		
M	CF CONTRACTING	(415) 721-7160	(415) 296-6437	General Contractor		No	No	No		
M	Condon Johnson & Associates Inc.	(510) 636-2100	(510) 566-9316	General Contractor		Yes	No	No		
M	Dreambuilder	(714) 646-3697	(714) 646-3698	General Contractor		Yes	No	No		
M	Engelke Construction Inc	(707) 433-6389	(707) 433-0359	General Contractor		Yes	No	No		
M	Ghilotti Construction Co Inc	(707) 565-1221	(707) 565-1601	General Contractor		Yes	No	No		
M	Golden State Bridge, Inc.	(925) 372-6000	(925) 372-6001	General Contractor		Yes	No	No		
M	Gordon N. Ball, Inc.	(925) 636-5675	(925) 636-5915	General Contractor		Yes	No	No		
M	MALONEY & BELL GENERAL CONTRACTORS	(916) 635-7600	(916) 635-5629	General Contractor		Yes	No	No		
M	Rege Construction, Inc.	(707) 694-5143	(707) 694-5141	General Contractor		Yes	No	No		
M	Roby Trucking	(707) 333-4302	(707) 534-1607	Sub Contractor		No	No	No		
M	Team Ghilotti Inc	(707) 763-8700	(707) 763-6711	General Contractor		Yes	No	No		
M	W.R. Forde	(510) 215-9338		General Contractor		Yes	No	No		



## Project Detail

**Project Name:** Construct Steel Soldier Piles and Install MBGR

**Project Number:** 04-4S4504

**Project Type:** Engineering/Civil

**Ownership:** Public

**Project City, State:** Various Locations, California

**Engineer's Estimated Cost:** \$900,000-\$900,000

**License Type Required:** A

**Project Contact:** Duty Senior  
California Department of Transportation (CALTRANS)  
Central Region Construction Office  
855 M Street  
Suite 200  
Fresno, CA 93721  
Tel: (559) 445-6360  
Fax: (559) 445-6445

**Bid Due Date:** 03/05/14

**Bid Due Time:** 2:00 PM

**DBE Goal Percentage:** 9%

**Project Duration:** 70 Work Days

**Bid Bond Percentage:** 10%

**Cost of Printed Plans & Specs:** \$0.00

**Cost of Electronic Plans & Specs:** \$0.00

**Project Description:**

This project shall include, but is not necessarily limited to the following:

Contractors shall furnish all labor services, materials, tools, equipment, supplies, transportation, utilities and all other items and facilities necessary for the completion to Construct Steel Soldier Piles and Install MBGR In Marin County Near Point Reyes Station At 1.9 Miles North Of Point Reyes Petaluma Road.

District-County-Route-Post Mile: 04-Mrn-1-31.2

THE DEPARTMENT WILL ACCEPT ELECTRONIC BIDS FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD.

Present bidders' inquiries to the Department and view the Department's responses at: [http://www.dot.ca.gov/hq/esc/oe/project\\_status/bid\\_inq.html](http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html)

All plans, specifications, and project information can be found here: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=04-4S4504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-4S4504)

- Highway and Road Construction Services

## Bid Items

**Bid Item List:** Bid Item List

\* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1		LEAD COMPLIANCE PLAN	1	LS		
2		CONSTRUCTION AREA SIGNS	1	LS		
3		TRAFFIC CONTROL SYSTEM	1	LS		
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	220	SQFT		
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	660	LF		
6	120165	CHANNELIZER (SURFACE MOUNTED)	16	EA		
7	128601	TEMPORARY SIGNAL SYSTEM	1	LS		
8		PORTABLE CHANGEABLE MESSAGE SIGN (LS)	1	LS		
9	129000	TEMPORARY RAILING (TYPE K)	660	LF		
10	129100	TEMPORARY CRASH CUSHION MODULE	2	EA		
11	129150	TEMPORARY TRAFFIC SCREEN	520	LF		
12	130100	JOB SITE MANAGEMENT	1	LS		
13		PREPARE WATER POLLUTION CONTROL PROGRAM	1	LS		
14	130570	TEMPORARY COVER	200	SQYD		
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	1	EA		
16	130670	TEMPORARY REINFORCED SILT FENCE	300	LF		
17	130710	TEMPORARY CONSTRUCTION ENTRANCE	1	EA		
18	130730	STREET SWEEPING	1	LS		
19	130800	TEMPORARY ACTIVE TREATMENT SYSTEM	1	LS		
20	130900	TEMPORARY CONCRETE WASHOUT	1	LS		
21	141000	TEMPORARY FENCE (TYPE ESA)	1,800	LF		
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	1,590	LF		
23	141120	TREATED WOOD WASTE	2,100	LB		
24	150661	REMOVE GUARDRAIL	130	LF		
25	150722	REMOVE PAVEMENT MARKER	68	EA		
26	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	260	SQYD		
27	160102	CLEARING AND GRUBBING (LS)	1	LS		
28	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	72	CY		
29	390132	HOT MIX ASPHALT (TYPE A)	60	TN		
30	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	260	SQYD		
31	397005	TACK COAT	0.40	TN		
32	490400	24" DRILLED HOLE	620	LF		
33	25798	STEEL SOLDIER PILE (W14 X 48)	580	LF		
34	590120	CLEAN AND PAINT STEEL SOLDIER PILING	1	LS		
35	820108	DELINEATOR (CLASS 2)	22	EA		
36	832011	MIDWEST GUARDRAIL SYSTEM (SPECIAL)	290	LF		
37	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	2	EA		
38	840504	4" THERMOPLASTIC TRAFFIC STRIPE	2,910	LF		
39	850111	PAVEMENT MARKER (RETROREFLECTIVE)	68	EA		
40	999990	MOBILIZATION	1	LS		

**Documents and Specifications**

Document Name	Document Type	Size	Date Submitted
04-4S4504IH.pdf	Plans and Specifications / Other		2/11/2014
04-4S4504fw.pdf	Plans and Specifications / Other		2/11/2014
04-4S4504sp.pdf	Plans and Specifications / Other		2/11/2014
04-4s4504_plans.pdf	Plans and Specifications / Other		2/11/2014

**Bid Intents**

**Abhe and Svoboda, Inc.**  
 Printed Plan Holder - 1 Plans

**Active Treatment Systems, AKA Environmental Inc.**  
 Printed Plan Holder - 1 Plans  
 Offline User

Not Specified  
18100 Dairy Lane  
Jordan, MN 55352  
Tel: (952) 447-6025

Not Specified  
6301 Angelo Court, #9  
Loomis, CA  
, 95650  
Tel: (916) 437-8876  
Fax: (916) 652-9705

6650 Montresor Place, Alta Loma, CA  
91737  
, 33487  
Tel: (323) 547-9605  
Fax: (323) 589-2430

**Anderson Paint Store LLC - DBE**  
**www.andersonpaintstore.com**  
*Printed Plan Holder - 1 Plans*  
General Contractor  
18429 West 8 Mile RD Detroit, Michigan  
, 18429  
Tel: (248) 667-8059

**Argonaut Constructors**  
*Printed Plan Holder - 1 Plans*  
Offline User  
1236 Central Avenue, Santa  
Rosa, CA 95401  
, 48050  
Tel: (707) 542-4862  
Fax: (707) 542-4897

**Condon-Johnson & Associates Inc**  
*Printed Plan Holder - 1 Plans*  
Not Specified  
480 Roland Way Suite 200 Oakland,  
CA,  
, 94621  
Tel: (510) 636-2177  
Fax: (510) 568-8569

**Cutier Trucking, Inc., dba: R & S Trucking**

*Printed Plan Holder - 1 Plans*  
Not Specified  
1688 Almar Parkway Santa Rosa, CA.  
, 95403  
Tel: (707) 571-8820  
Fax: (707) 571-8223

**Diana Prince Construction, Inc.**

*Printed Plan Holder - 1 Plans*  
General Contractor  
Kristine Flynn  
PO Box 5206  
Irvine, CA 92616  
Tel: (714) 550-9377  
Fax: (714) 242-7616

**ENGELKE BROTHERS**

*Printed Plan Holder - 1 Plans*  
Offline User  
114 DRY CREEK RD  
HEALDSBURG, CA 95448  
Tel: (707) 433-8389  
Fax: (707) 433-0359

**Engineered Soil Repairs, Inc.**

*Electronic Plan Holder*  
General Contractor  
Bill Gibson  
1267 Springbrook Road  
Walnut Creek, CA 94597  
Tel: (925) 210-2150  
Fax: (925) 210-2158

**ETIC Engineering, Inc**

*Printed Plan Holder - 1 Plans*  
Not Specified  
2285 Morello Avenue  
Pleasant Hill, CA 94523  
Tel: (925) 602-4710  
Fax: (925) 691-9099

**ETIC, Inc.**

*Electronic Plan Holder*  
General Contractor  
Sara Wallace  
2285 Morello Avenue  
Pleasant Hill, CA 94595  
Tel: (925) 602-4710  
Fax: (925) 602-4720

**GHILOTTI CONSTRUCTION COMPANY INC**

*Printed Plan Holder - 1 Plans*  
Offline User  
246 GHILOTTI AVENUE  
SANTA ROSA, CA 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601

**Ghilotti Construction Company - area 2**

General Contractor  
Thomas Smith  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601

**Golden State Bridge, Inc.**

*Printed Plan Holder - 1 Plans*  
Not Specified  
2990 Bay Vista Court  
Suite D  
Benicia, CA 94510  
Tel: (925) 372-8000  
Fax: (925) 952-8001

**Gorndon N. Bail, Inc.**

*Printed Plan Holder - 1 Plans*  
Not Specified  
333 Camille Ave.  
Alamo, CA 94507  
Tel: (925) 838-5675  
Fax: (925) 838-5915

**M AND B ENTERPRISES**

*Printed Plan Holder - 1 Plans*  
Not Specified  
6676 HARRINGTON  
ARBUCKLE, CA 95912  
Tel: (530) 682-8032  
Fax: (530) 473-2249

**Midstate Barrier, Inc.**

*Printed Plan Holder - 1 Plans*  
Offline User  
3291 S. Highway 99 (95215) /P.O. Box  
30550 Stockton, CA 9521  
, 95215  
Tel: (209) 944-9565  
Fax: (209) 944-9569

**NCRM, Inc.**

*Printed Plan Holder - 1 Plans*  
Not Specified  
6190 N. STATE STREET  
CALPELLA,  
Tel: (707) 485-7211

**Pruitt Trucking Inc**

*Printed Plan Holder - 1 Plans*  
Not Specified  
214 West Poppyfields Dr  
AITADENA, CA  
, 91001  
Tel: (626) 398-4500  
Fax: (626) 398-5551

**REGE CONSTRUCTION INC**

*Printed Plan Holder - 1 Plans*  
Offline User  
600 SANTANA DRIVE  
CLOVERDALE CA 95425, PR LIMITS  
Tel: (707) 894-5143  
Fax: (707) 894-5141

**EAM GHILOTTI INC**

*Printed Plan Holder - 1 Plans*  
Offline User

**TRANSBAY STEEL INC.**

*Printed Plan Holder - 1 Plans*

**Vertical Earthworks**

*Printed Plan Holder - 1 Plans*  
Subcontractor

2531 PETALUMA BOULEVARD SOUTH  
PETALUMA CA 94952, PR LIMITS  
Tel: (707) 763-8700  
Fax: (707) 763-8711

Not Specified  
1424 KEARNY ST EL  
CERRITO, CA 94530  
Tel: (510) 719-0303

4300 Campus Dr #203  
Newport Beach, CA  
Tel: (949) 265-5991  
Fax: (949) 265-5994

**alls Sweeping**

*Printed Plan Holder - 1 Plans*

Not Specified  
5425 Marmith Avenue Sacramento, CA  
, 95841  
Tel: (916) 568-0104  
Fax: (916) 646-3760

**WEST COAST UNDER  
BRIDGE PLATFORMS**

*Printed Plan Holder - 1 Plans*

Not Specified  
PO Box 2837  
ROHNERT PARK, CA 94927  
Tel: (866) 984-9526  
Fax: (707) 206-0774

**White Lion Bonding and Insurance**

Insurance / Bonding  
Justin Kelley  
3419 Via Lido Ste 424  
Newport Beach, CA 92663  
Tel: (949) 258-9800  
Fax: (949) 258-9801

TRANSACTION REPORT

FEB-11-2014 TUE 03:47 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-11	03:46 PM	BUILDING NEWS	24"	(1)	1 FAX TX	OK	753	

TOTAL : 24S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 - 1221 ph 707/585 - 1601 fax  
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	FY 2013-14 PAVEMENT REHABILITATION REBID
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	RPX SIDEWALK ACCESS RAMPS & ADA UPGRADES
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4S4504 -CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 – 1221 ph 707/585 – 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	<b>FY 2013-14 PAVEMENT REHABILITATION REBID</b>
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	<b>RPX SIDEWALK ACCESS RAMPS &amp; ADA UPGRADES</b>
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	<b>#04-4S4504 –CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD</b>

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**TRANSACTION REPORT**

FEB-11-2014 TUE 03:47 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-11	03:47 PM	MARIN BUILDERS EXCH	16" (1)	1	FAX TX	OK	755	

TOTAL : 16S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 - 1221 ph 707/585 - 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	FY 2013-14 PAVEMENT REHABILITATION REBID
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	RPX SIDEWALK ACCESS RAMPS & ADA UPGRADES
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4S4504 -CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4106. GCC will pay bond premiums up to 1 1/4% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

**GHILOTTI CONSTRUCTION COMPANY**  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 – 1221 ph 707/585 – 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	<b>FY 2013-14 PAVEMENT REHABILITATION REBID</b>
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	<b>RPX SIDEWALK ACCESS RAMPS &amp; ADA UPGRADES</b>
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	<b>#04-4S4504 –CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD</b>

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**TRANSACTION REPORT**

P. 01

FEB-11-2014 TUE 03:54 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-11	03:53 PM	DAILY PACIFIC BUILD	45" (1)	1	FAX TX	OK	756	

TOTAL : 45S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 - 1221 ph 707/585 - 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	FY 2013-14 PAVEMENT REHABILITATION REBID
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	RPX SIDEWALK ACCESS RAMPS & ADA UPGRADES
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-28 SACRAMENTO, CA	CALTRANS	#04-4S4504 -CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	<b>FY 2013-14 PAVEMENT REHABILITATION REBID</b>
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	<b>RPX SIDEWALK ACCESS RAMPS &amp; ADA UPGRADES</b>
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	<b>#04-4S4504 –CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD</b>

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE***

**TRANSACTION REPORT**

FEB-11-2014 TUE 03:48 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-11	03:48 PM	5420674	47" (1)	1	FAX TX	OK	757	

TOTAL : 47S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 - 1221 ph 707/585 - 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	FY 2013-14 PAVEMENT REHABILITATION REBID
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	RPX SIDEWALK ACCESS RAMPS & ADA UPGRADES
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4S4504 -CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**GHILOTTI CONSTRUCTION COMPANY**  
 246 Ghilotti Ave. Santa Rosa, CA 95407  
 707/585 – 1221 ph 707/585 – 1601 fax  
 LICENSE #644515

**FAX TRANSMITTAL**

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 2/11/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/24 @ 2PM	400 MAGNOLIA AVE LARKSPUR, CA	CITY OF LARKSPUR	FY 2013-14 PAVEMENT REHABILITATION REBID
2/27 @ 2PM	130 AVRAM AVE ROHNERT PARK, CA	CITY OF ROHNERT PARK	RPX SIDEWALK ACCESS RAMPS & ADA UPGRADES
3/5 @ 2PM	1727 30 <sup>TH</sup> ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-4S4504 –CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR POINT REYES STATION AT 1.9 MILES NORTH OF POINT REYES PETALUMA ROAD

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE**

**Scope** Sewage Piping Montara Water and Sanitary 2014 Sewer Improvement Project and Spot Repairs  
**Owner** MONTARA WATER & SANITARY DISTRICT Po Box 370131 Montara, CA 94037-0131, Ph 650 728-3545, Fax 650 728-8556  
**Engr** NUTE ENGINEERING 907 Mission Ave San Rafael, CA 94901-2910, Ph 415 453-4480, Fax 415 453-0343

**BERKELEY CURB RAMP 2014 (Alt)** 1001997043

Berkeley, Alameda Co CA Value: \$139,088  
 Inv# 14-10793 BIDS: 03/04/2814, 02:00 PM

**Bonds:** Bid: 10%, Perf: 100%, Pay: 100% **Bids To:** Owner **Plans From:** Owner **Deposit:** May Be Required  
**Scope** Road[s], Sidewalk[s], Curb[s], Gutter[s] Reconstruction of damaged curb ramps, sidewalks, driveways, curbs, curb and gutters and planting strips (including minor asphalt patching)  
**Notes** 1. Associate Civil Engineer Contact E-Mail: vchen@cityofberkeley.info  
**Owner** BERKELEY-PURCHASING AGENT 2180 Milvia St Fl 3 Berkeley, CA 94704-1122, Ph 518 981-7320, Fax 510 981-7390  
**AsOwner** BERKELEY-PUBLIC WORKS/ENGRG DIV 1947 Center St Fl 4 Berkeley, CA 94704-1196, Ph 510 981-6435, Fax 510 981-6390; Vincent Chen

**SONORA ELEMENTARY SCHOOL BUILDING F FIRE DAMAGE-DEMOLITION (Alt)** 1001998305

830 Greenley Rd Value: \$199,608 (est) BIDS: 03/04/2814, 02:00 PM  
 Sonora, Tuolumne Co CA

**Bonds:** Bid: 10% **Bids To:** Owner **Plans From:** Architect **Deposit:** 75 Refundable  
**Scope** Demolition Sonora Elementary School Building F Increment #1 Fire Damage Demolition an approximately 13,500 square foot, one-story classroom building (Building F) at Sonora Elementary School; including demolition, waste removal from site, salvage and storage of certain materials, and other work as necessary or indicated to construct The Project  
**Notes** 1. Pre-Bid Conference Location = Sonora Elementary School 830 Greenley Road Sonora, CA 95370 2. Architect Contact E-Mail: strump@ca-dw.com  
**Owner** SONORA SCHOOL DISTRICT 830 Greenley Rd Sonora, CA 95370-5203, Ph 209 532-5491  
**Arch** CALIFORNIA DESIGN WEST ARCHITECTS INC 2100 19Th St Sacramento, CA 95818, Ph 916 446-2466, Fax 916 446-5118

Contract Conditions: Mandatory Pre-Bid Conference 02/28/2014 10:00 AM

Wednesday, March 05, 2014

**WDCWA JOINT INTAKE & FISH SCREEN (Alt)** 1001852897

Various Locations Value: Net Available BIDS: 03/05/2014, 02:00 PM  
 Davis, Yolo Co CA

**Bonds:** Bid: 10% **Bids To:** Owner **Plans From:** Blue Printer **Deposit:** May Be Required **Available Online:** Specs, Addenda

**Scope** Water Treatment, Water Piping, Sewage Piping, Sewage Treatment New Water Treatment Plant & Conveyance Of Then Treated Water To The Davis & Woodland Area. Woodland-Davis Clean Water Agency Joint Intake and Fish Screen Project DESCRIPTION OF WORK: The Work Comprises Of Four Main Elements: (1) Construction Of A 400 Cfs Capacity Intake & Pump Station, (2) Construction Of 36-Inch & 42-Inch Discharge Pipelines & Appurtenant Facilities Including An Outlet Structure, (3) County Road 117 Modifications & (4) Demolition Of Existing Facilities  
**Notes** 1. DBE Participation Encouraged 2. Rebid; Original Bid Date = 10/25/2013 3. Prequalified Bidders Only 4. Mandatory Pre-Bid Conference Location = Reclamation District 2035 office, located at 45332 County Road 25, Woodland, CA 95776 5. Engineer Contact Email: janet.atkinson@mwhglobal.com  
**Owner** RECLAMATION DISTRICT 2035 45332 County Road 25 Woodland, CA 95776-9324, Ph 538 662-9080; Gary Reents  
**JVOwner** RECLAMATION DISTRICT 2035 45332 County Road 25 Woodland, CA 95776-9324, Ph 530 662-9088; Regina Cherovsky  
**JVOwner** WOODLAND DAVIS CLEAN WATER AGENCY 23 Russell Blvd Ste 5 Davis, CA 95616-3852, Ph 530 757-5686; Gary Reents  
**Engr** MWH AMERICAS 3321 Power Inn Rd Ste 300 Sacramento, CA 95828-3893, Ph 916 924-8844, Fax 916 924-9102; Janet Atkinson  
**AsEngr** WEST YOST & ASSOCIATES 1260 Lake Blvd Ste 240 Davis, CA 95616-2687, Ph 538 756-5905, Fax 530 756-5991; Jim Yost  
**BluePrint** ARC REPROGRAPHICS 801 Broadway Sacramento, CA 95818-1418, Ph 916 443-1322, Fax 916 442-5305

Prospective Bidders

	Phone	Fax
CDM CONSTRUCTORS 425 CAMINO DEL RIO S APT 135 SAN DIEGO, CA 92108-3502.....	619 497-6900	
CH2M HILL 2485 NATOMAS PARK DR STE 600 SACRAMENTO, CA 95833-2937.....	916 920-0300	916 920-8463
BALFOUR BEATTY INFRASTRUCTURE 10397 ALDER AVE BLOOMINGTON, CA 92318-2301.....	909 707-7020	909 707-7021
C OVERAA & CO 200 PARR BLVD RICHMOND, CA 94801-1191.....	510 234-0926	510 237-2435
KIEWIT INFRASTRUCTURE WEST CO 4850 BUSINESS CENTER DR FAIRFIELD, CA 94534-6890.....	707 439-7300	707 439-7310
<b>See our ad in Today's Opportunities</b>		
BALFOUR BEATTY INFRASTRUCTURE 5050 BUSINESS CENTER DR STE 250 FAIRFIELD, CA 94534-6895.....	707 427-8900	707 427-8901
ANDERSON DRAGLINE PO BOX 968 GRIDLEY, CA 95948-0968.....	530 868-1937	530 868-1743
BLUE IRON INC 1722 3RD ST STE 102 SACRAMENTO, CA 95814.....	916 441-3538	916 441-3543
DIXON-MARINE PO BOX 424 INVERNESS, CA 94937-0424.....	415 669-7369	415 669-7409
EVANS BROTHERS INCORPORATED 7589 NATIONAL DR LIVERMERE, CA 94550-8803.....	925 443-0225	925 443-0229
FERMA CORPORATION 1265 MONTECITO AVE MOUNTAIN VIEW, CA 94043-4506.....	650 961-2742	650 968-3945
FOUNDATION CONSTRUCTORS PO BOX 97 OAKLEY, CA 94561-0097.....	925 754-8633	925 625-5783
P&P BUILDING WRECKING INC 8589 FLORIN RD SACRAMENTO, CA 95828-2612.....	916 383-8198	916 383-8206
STEVE P RADOS INC PO BOX 15128 SANTA ANA, CA 92735-0128.....	916 475-1654	916 475-1655
SYBLON REID PO BOX 100 FOLSOM, CA 95763-0100.....	916 351-0457	916 351-1674
DW PUMPS 14855 WCKS BLVD SAN LEANDRO, CA 94577-6605.....	510 633-2040	510 633-2040

**CADOT PETALUMA ROAD STEEL SOLDIER PILES (Alt)** 1001885470

Petaluma Rd Value: \$900,000  
 Marin Co CA Inv# 04-4S4504 BIDS: 03/05/2014, 02:00 PM

**Bonds:** May Be Required **Bids To:** Owner **Plans From:** Owner **Deposit:** May Be Required  
**Scope** Road[s] Construct Steel Soldier Piles And Install Mbrg. Marin County Near Point Reyes Station At 1.9 Miles North Of Point Reyes Petaluma Road  
**Notes** 1. 5 Bids Received  
**Owner** CA-TRANSPORTATION PROCUREMENT & CONTRACT 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, Ph 949 724-2000  
**AsOwner** CALTRANS 1657 Riverside Dr Redding, CA 96001-0536, Ph 530 225-3426, Fax 530 229-0511

Prospective Bidders

	Phone	Fax
GHILOTTI CONST CO 246 GHILLOTTI AVE SANTA ROSA, CA 95407-8152.....	707 585-1221	707 585-1601
GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT STE D BENICIA, CA 94510-1195.....	925 372-8000	925 372-8001
VALENTINE CORP PO BOX 9337 SAN RAFAEL, CA 94912-9337.....	415 453-3732	415 457-5820
DREAMBUILDER 1324 LAWSON LN PLACENTIA, CA 92870-4265.....	714 646-3697	714 646-3698
TEAM GHILLOTTI INC 2531 PETALUMA BLVD S PETALUMA, CA 94952-5523.....	707 763-8700	707 763-8711
GORDON N BALL INC 333 CAMILLE AVE ALAMO, CA 94507-2411.....	925 838-5675	925 838-5915
MAGGIORA & GHILLOTTI INC / M & G 555 DU BOIS ST SAN RAFAEL, CA 94901-3965.....	415 459-8640	415 459-2065
JASSA CONST CO PO BOX 150097 SAN RAFAEL, CA 94915-0097.....	415 459-0400	415 459-0277

BIDDING

**SHASTA ROAD BACKLINE SANITARY SEWER (Alt)**

1002000847

BIDS: 03/04/2014, 02:00 PM

Shasta Rd Value: \$110,000  
 Berkeley, Alameda Co CA Inv# 14-10841

Bids To	Plans From	Deposits	Available Online
May Be Required	Owner	Owner	Plans, Specs

Scope Water Piping, Sewage Piping Rehabilitation and construction of 30 linear feet of 6-inch diameter sanitary sewer pipe via open trench (Method 'C'), 69 linear feet of 6-inch diameter sanitary sewer pipe via above-ground on pipe supports, construction of manholes, construction of concrete piers, replacement of approximately 24 linear feet of 4-inch and 6-inch diameter sewer laterals, and related work.

Owner BERKELEY-PURCHASING AGENT 2180 Milvia St Fl 3 Berkeley, CA 94704-1122, Ph 518 981-7328, Fax 510 981-7390

**Wednesday, March 05, 2014**

**WDCWA JOINT INTAKE & FISH SCREEN (Alt)**

1001852897

BIDS: 03/05/2014, 02:00 PM

Various Locations Value: Not Available  
 Davis, Yolo Co CA Contract Conditions: Mandatory Pre-Bid Conference 01/31/2014 18:00 AM

Bids To	Plans From	Deposits	Available Online
May Be Required	Owner	Owner	Specs, Addenda

Scope Water Treatment, Water Piping, Sewage Piping, Sewage Treatment New Water Treatment Plant & Conveyance Of Then Treated Water To The Davis & Woodland Area. Woodland-Davis Clean Water Agency Joint Intake and Fish Screen Project DESCRIPTION OF WORK: The Work Comprises Of Four Main Elements: (1) Construction Of A 400 Cfs Capacity Intake & Pump Station, (2) Construction Of 36-Inch & 42-Inch Discharge Pipelines & Appurtenant Facilities Including An Outlet Structure, (3) County Road 117 Modifications & (4) Demolition Of Existing Facilities

Notes 1. DBE Participation Encouraged 2. Rebid: Original Bid Date = 10/25/2013 3. Prequalified Bidders Only 4. Mandatory Pre-Bid Conference Location = Reclamation District 2035 office, located at 45332 County Road 25, Woodland, CA 95776 5. Engineer Contact Email: janet.atkinson@mwhglobal.com

Owner RECLAMATION DISTRICT 2035 45332 County Road 25 Woodland, CA 95776-9324, Ph 538 662-9080; Gary Reents  
 JV Owner RECLAMATION DISTRICT 2835 45332 County Road 25 Woodland, CA 95776-9324, Ph 538 662-9080; Reglna Cherovsky  
 JV Owner WOODLAND DAVIS CLEAN WATER AGENCY 23 Russell Blvd Ste 5 Davis, CA 95616-3852, Ph 538 757-5686; Gary Reents  
 Engr MWH AMERICAS 3321 Power Inn Rd Ste 300 Sacramento, CA 95826-3893, Ph 916 924-8844, Fax 916 924-9102; Janet Atkinson  
 As Engr WEST YOST & ASSOCIATES 1260 Lake Blvd Ste 240 Davis, CA 95616-2687, Ph 530 756-5905, Fax 530 756-5991; Jim Yost  
 BluePrint ARC REPROGRAPHICS 801 Broadway Sacramento, CA 95818-1418, Ph 916 443-1322, Fax 916 442-5305

Prospective Bidders	Phone	Fax
CDM CONSTRUCTORS 425 CAMINO DEL RIO S APT 135 SAN DIEGO, CA 92108-3502	619 497-6900	
CH2M HILL 2485 NATOMAS PARK DR STE 600 SACRAMENTO, CA 95833-2937	916 920-0300	916 920-8463
BALFOUR BEATTY INFRASTRUCTURE 10397 ALDER AVE BLOOMINGTON, CA 92316-2301	909 707-7020	909 707-7021
C OVERAA & CO 200 PARR BLVD RICHMOND, CA 94801-1191	510 234-0926	510 237-2435
KIEWIT INFRASTRUCTURE WEST CO 4650 BUSINESS CENTER DR FAIRFIELD, CA 94534-6890	707 438-7300	707 438-7310
See our ad in Today's Opportunities		
BALFOUR BEATTY INFRASTRUCTURE 5050 BUSINESS CENTER DR STE 250 FAIRFIELD, CA 94534-6895	707 427-8900	707 427-8901
ANDERSON DRAGLINE PO BOX 968 GRIDLEY, CA 95948-0968	530 868-1937	530 868-1743
BLUE IRON INC 1722 3RD ST STE 102 SACRAMENTO, CA 95814	916 441-3538	916 441-3543
DIXON-MARINE PO BOX 424 INVERNESS, CA 94937-0424	415 669-7369	415 669-7409
EVANS BROTHERS INCORPORATED 7599 NATIONAL DR LIVERMORE, CA 94550-8803	925 443-0225	925 443-0229
FERMA CORPORATION 1285 MONTECIDO AVE MOUNTAIN VIEW, CA 94043-4506	650 961-2742	650 968-3945
FOUNDATION CONSTRUCTORS PO BOX 97 OAKLEY, CA 94561-0097	925 754-6633	925 625-5783
P&P BUILDING WRECKING INC 8589 FLORIN RD SACRAMENTO, CA 95828-2612	916 383-6198	916 383-8206
STEVE P RADOS INC PO BOX 15128 SANTA ANA, CA 92735-0128	916 475-1654	916 475-1655
SYBLON REJO PO BOX 100 FOLSOM, CA 95763-0100	916 351-0457	916 351-1674
DW PUMPS 14855 WICKS BLVD SAN LEANDRO, CA 94577-6605	510 633-2040	510 633-2040

**CADOT PETALUMA ROAD STEEL SOLDIER PILES (Alt)**

1001885470

BIDS: 03/05/2014, 02:00 PM

Petaluma Rd Value: \$900,000  
 Marin Co CA Inv# 04-4S4504

Bids To	Plans From	Deposits	Available Online
May Be Required	Owner	Owner	May Be Required

Scope Road[s] Construct Steel Soldier Piles And Install Mbrg. Marin County Near Point Reyes Station At 1.9 Miles North Of Point Reyes Petaluma Road

Notes 1. 5 Bids Received

Owner CA-TRANSPORTATION PROCUREMENT & CONTRACT 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, Ph 949 724-2000

As Owner CALTRANS 1657 Riverside Dr Redding, CA 96001-0536, Ph 530 225-3426, Fax 530 229-0511

Prospective Bidders	Phone	Fax
GHILOTTI CONST CO 248 GHILOTTI AVE SANTA ROSA, CA 95407-8152	707 585-1221	707 585-1601
GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT STE D BENICIA, CA 94510-1195	925 372-8000	925 372-8001
VALENTINE CORP PO BOX 9337 SAN RAFAEL, CA 94912-9337	415 453-3732	415 457-5820
DREAMBUILDER 1324 LAWSON LN PLACENTIA, CA 92870-4265	714 646-3697	714 646-3698
TEAM GHILOTTI INC 2531 PETALUMA BLVD S PETALUMA, CA 94852-5523	707 763-8700	707 763-8711
GORDON N BALL INC 333 CAMILLE AVE ALAMO, CA 94507-2411	925 838-5675	925 838-5915
MAGGIDRA & GHILOTTI INC / M & G 555 DU BOIS ST SAN RAFAEL, CA 94901-3965	415 459-8640	415 459-2065
MASSA CONST CO PO BOX 150097 SAN RAFAEL, CA 94915-0097	415 459-0400	415 459-0277
WEST BAY BUILDERS INC PO BOX 5553 NOVATO, CA 94948-5553	415 458-9972	415 459-0665
DESERT CONCEPTS CONSTRUCTION, INC. 77-770 COUNTRY CLUB DR STE D PALM DESERT, CA 92211-6253	760 200-9007	760 200-9014
ENGELKE CONSTRUCTION INC PO BOX 1387 HEALDSBURG, CA 95448-1387	707 433-8389	707 433-0358
PROVEN MANAGEMENT INC 712 SANSOME ST FL 2 SAN FRANCISCO, CA 94111-1713	415 421-9500	415 421-9600
ETIC ENGINEERING 2285 MORELLO AVE PLEASANT HILL, CA 94523-1650	925 602-4710	925 602-4720
WR FORDE ASSOCS 984 HENSLEY ST RICHMOND, CA 94801-2117	510 215-9338	510 215-9667
HILLSIDE DRILLING PO BOX 70130 RICHMOND, CA 94807-0130	510 234-6532	510 234-3131
ARGONAUT CONSTRS PO BOX 639 SANTA ROSA, CA 95402-0639	707 542-4862	707 542-4897
DIANA PRINCE CONST PO BOX 5206 IRVINE, CA 92616-5206	714 550-9377	714 242-7616
REGE CONSTR 600 SANTANA DR CLOVERDALE, CA 95425-4246	707 894-5143	707 894-5141
CONDON JOHNSON & ASSOCIATES INC PO BOX 12368 OAKLAND, CA 94604-2150	510 636-2100	510 588-9316
See our ad in Today's Opportunities		
DMZ CONSTRUCTION SERVICE 51A E BLITHEDALE AVE MILL VALLEY, CA 94941-2150	415 747-2238	
CF CONTRACTING PO BOX 935 FAIRFAX, CA 94978-0935	415 721-7160	415 296-6437

**CADOT BRIDGE & EMERGENCY ACCESS LANE (Alt)**

1001921781

BIDS: 03/05/2014, 02:00 PM

Martinez, Contra Costa Co CA Value: \$13,908,008  
 Inv# 04-3A8704 Changed From: 02/19/2014, 02:00 PM

(\* = New Bidder, (B) = First time in Bidding Section)

Dan Goodrich Excavating PO Box 1367 Tahoe City CA 96145-1367 (530-546-1079)  
Salt River Construction Proj Manager PM 101 Trinidad Dr Tiburon CA 94920-1037  
(415-435-1024) Fax: (415-924-6848)  
Aspen Developers 10015 Palisades Dr Truckee CA 96161-1901 (530-587-3310)  
Fax: (530-587-1579)  
Engineering Construction 3131 Humphrey Rd Loomis CA 95650-9095 (916-652-9884) Fax: (916-652-9885)  
F W Carson Company 1064 Tahoe Blvd Incline Village NV 89451-9326 (775-831-5008)

## MARCH 5-Wednesday

**BENICIA CA (SOLANO CO)-CORDELIA PUMP STATION ROTATING ELEMENT (IMPROVEMENTS) (\$23,000 - \$27,000)- GC Bids to Owner March 5 at 2 PM (PST) - Plans available from Owner-Owner/Architect - City of Benicia Wastewater Treatment Plant Leo Larkin 100 WATERWAY Benicia CA 94510-1036 (707-746-4394) Fax: (707-747-1637) (Email ID : llarkin@ci.benicia.ca.us Internet Addr : www.ci.benicia.ca.us)**

(Take bids reported 02/20-Rept 14-437305)

**ELK GROVE CA (SACRAMENTO CO)-AVERY GARDENS APARTMENT COMPLEX(A) (I)- Owner Builder Developer Idaho Pacific West Builders requesting sub and material bids on all trades no later than March 5 at 2:00 PM (PST)- possible construction April**

(Take bids reported 02/05-Rept 13-677250)

**HERLONG CA (LASSEN CO)-SIERRA ARMY DEPOT TRAFFIC FLOW AREA UPGRADE (W9126Y14T0019) (\$25,000 - \$100,000)- Bids to Owner March 5 at 2 PM (PST)- Owner/Engineer - Sierra Army Depot - Department of the Army ACC Tamara Gage Project Manager Contracting Office Building 74 Herlong CA 96113 (530-827-4258) Fax: (530-827-4722)**

(Take bids reported 02/07-Rept 14-426030)

**HERLONG CA (LASSEN CO)-SIERRA ARMY DEPOT ENCLOSURE - SAND FILTER INSTALLATION (W9126Y14T0018) (\$25,000 - \$100,000)- Bids to Owner March 5 at 2 PM (PST) - Site visit February 18 at 10 AM (PST) at Building 60 Conference Room - Documents at https://www.fbo.gov- Owner/Engineer - Sierra Army Depot - Department of the Army ACC Tamara Gage Project Manager Contracting Office Building 74 Herlong CA 96113 (530-827-4258) Fax: (530-827-4722)**

(Take bids reported 02/20-Rept 14-436622)

**KINGSBURG CA (FRESNO CO)-EAST SIDE SEWER REPLACEMENT (152940) (D)- Bids to Owner March 05 at 02:00 PM (PST) - Plans from Owner - \$50 - No refund- Owner/Engineer - Selma-Kingsburg-Fowler Sanitation District Ben Munoz Gen Mngtr Dist Offc 11301 E Conejo Ave PO BOX 158 Kingsburg CA 93631-9511 (559-897-6500) Fax: (559-897-1985)**

(Take bids reported 02/20-Rept 14-437581)

**MONTEREY CA (MONTEREY CO)-LOWER PRESIDIO WALKWAY PHASE II (C)- Bids to Owner March 5 at 2 PM (PST) - Plans from Owner- Owner/Engineer - City of Monterey Elvia Camacho 399 Madison St Monterey CA 93940-2613 (831-646-3783) Fax: (831-643-0962) (Email ID : )**

(Take bids reported / -Rept 14-438189)

**SAN RAFAEL CA (MARIN CO)-ITEM: ELEVATOR / ESCALATOR MAINTENANCE (IQ) (2685)(C) (B)- Bids to Owner March 5 at 3 PM (PST)- Owner/Civil Engineer - County of Marin Doodle Goldberg 3501 CIVIC CENTER DR RM 404 PO Box 4186 zip 94913 San Rafael CA 94903-4189 (415-473-7067) Fax: (415-499-3724) (Email ID : dgoldberg@marincounty.org Internet Addr : www.co.marin.ca.us)**

(Take bids reported 02/19-Rept 14-435953)

**TULARE CA (TULARE CO)-ALPINE VISTA SCHOOL IRRIGATION SYSTEM (D)- Bids to Owner March 5 at 2 PM (PST) - Mandatory Pre-bid meeting February 19 at 10 AM (PST) at District Admin Office - 600 N. Cherry St - Tulara - Plans from owner- Owner/Engineer - Tulare City School District Joyce Nunes 600 N Cherry St Tulara CA 93274-2978 (559-685-7200) Fax: (559-685-7248) (internet Addr : http://www.tcsdk8.org/)**

(Take bids reported 02/14-Rept 14-433522)

**CAMPBELL CA (SANTA CLARA CO)-MISC ACCESSIBILITY RAMP INSTALLATION (14AA) (\$40,000 - \$48,000)- Bidder - Bids to Owner March 5 at 3:00 PM (PST) - Plans and specifications may be purchased at the office of City Engineer of City of Campbell at non-refundable \$50 pick up price and \$55 mailed price- Owner/Engineer - City of Campbell - Public Works Dept Reina Antonio Project Engr 70 N 1st St Campbell CA 95008-1436 (408-866-2161) Fax: (376-0958)**

(Take bids reported 02/11-Rept 14-429885)

### Bidders

Wattis Construction Company John Davis 964 Stockton Ave San Jose CA 95110-1514 (408-293-3669) Fax: (408-298-9152)

**WALMART NV (CHURCHILL CO)-FALLON (NV) WAL-MART SUPERCENTER # 2453-201 (M) (WM2453) (\$800,000 - \$1,000,000)- GC bids (By invitation only) to Owner March 5 at 1 PM(CST)- Owner - Wal-Mart Stores Inc. C/O Construction Dept #8702 DODGE Inquiry Dept 8702 2001 5E 10TH ST Bentonville AR 72712-6489 (918-451-6658) Fax: (866-730-6151)**

(Take bids reported 02/04-Rept 14-418493)

### Bidders on GC

Bateman-Hall Inc 1405 Foote Dr Idaho Falls ID 83402-1829 (208-523-2681) Fax: (208-524-4435)  
Diède Construction 12393 N. Highway 99 Lodi CA 95240 (209-369-8255) Fax: (209-368-0600)  
ESI (Engineered Structures Inc) Estimator - Estimator 3330 E LOUISE DR STE 300 Meridian ID 83642-5123 (208-362-3040) Fax: (208-362-3113)  
R & O Construction 933 Wall Ave Ogden UT 84404-4800 (801-627-1403) Fax: (801-399-1480)  
Rohm Building and Development Timothy Rohm Project Manager 22349 La Paima Ave Ste 107 Yorba Linda CA 92887-3809 (714-692-8098) Fax: (714-692-2853)

**MARTINEZ CA (CONTRA COSTA CO)-CA/DOT: RETROFIT BRIDGE - REPLACE BRIDGE (043A8704) - (A) AND EMERGENCY ACCESS LANE (04-CC-680-22.7/24.8) (\$13,900,000)- Bid date ext from Feb19 - Bidders - Bids to Owner March 5 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange M5 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-4490) Fax: (916-654-7028) Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*120601006)**

(Take bids reported 02/20-Rept 12-601006)

### Bidders

Ghilotti Construction Company 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
Proven Management Inc 712 SANSOME ST San Francisco CA 94111-1704 (415-421-9500) Fax: (415-421-9600)  
Ghilotti Brothers, Inc. Melissa Daniels Bid administrator 525 Jacoby St San Rafael CA 94901-5305 (415-454-7011) Fax: (415-454-8376)  
Granite Rock Company 120 Granite Rock Way San Jose CA 95136-1304 (408-574-1400) Fax: (408-365-9548)  
RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)  
Brosamer & Wall Constructor Robert Brosamer PM 1777 OAKLAND BLVD STE 110 Walnut Creek CA 94596-4096 (925-932-7900) Fax: (925-932-0500)  
C C Meyers 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-1527)  
Disney Construction Rick Disney 875 Mahler Rd # 188 Burlingame CA 94010-1615 (650-259-9545) Fax: (650-259-9673)  
Flatiron West, Inc. 2100 Goodyear Rd Benicia CA 94510-1216 (707-742-6000) Fax: (707-746-1603)  
Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)  
MCM Construction Brandi Carter Project Manager 6413 32nd St North Highlands CA 95660-3001 (916-334-1221) Fax: (916-334-0562)  
Myers and Sons Construction Clint Myers Vice President 2554 Millcreek Dr Sacramento CA 95833-3612 (916-649-4504) Fax: (916-920-2246)  
O C Jones & Sons, Inc. Heidi Faria 1520 4th St Berkeley CA 94710-1748 (510-526-3424) Fax: (510-526-0990)  
Viking Construction Company 11315 Sunrise Gold Cir Ste A Rancho Cordova CA 95742-6534 (916-852-5530) Fax: (916-852-5533)  
R M Harris Co Inc 1923 Arnold Industrial Hwy Concord CA 94520 (925-335-3000) Fax: (925- )  
W. Bradley Electric, Inc. (WBE) Project Manager PM 90 Hill Rd Novato CA 94945-4506 (415-898-1400) Fax: (415-493-2554)  
DMZ Builders Rich Zito 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)  
Maggiore & Ghilotti 555 DU BOIS ST San Rafael CA 94901-3965 (415-459-8640) Fax: (415-459-2065)  
ABHE & Svoboda Inc James Svoboda Project Manager 17066 Revere Way Po Box 251 Prior Lake MN 55372-2978 (952-447-6025) Fax: (952-447-6951)  
Gordon N Ball Inc Tristen R N Davis 333 Camille Ave Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

**PALO ALTO CA (SANTA CLARA CO)-NEW GROUNDWATER TEST WELL AT PAD D (WS04201314) (C)- Bidder on GC - GC Bids to Owner March 5 at 2pm (PST)- Owner/Engineer - City of East Palo Alto Kamal Failaha City Engineer 1960 TATE ST East Palo Alto CA 94303-2558 (650-853-3189) Fax: (650-853-3179) Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*140421247)**

(Take bids reported 02/03-Rept 14-421247)

### Bidders on GC

Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

**POINT REYES STATION CA (MARIN CO)-CA/DOT: STEEL SOLDIER PILES - INSTALL MBGR (RE-BID) (044S4504) - (A) (04-MRN-1.31.2) (\$900,000)- Add Bidders - New Bids to Owner March 5 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange M5 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Bids of September 18 rejected- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-4490) Fax: (916-654-7028)**

(Take bids reported 02/12-Rept 12-545980)

### Bidders

Ghilotti Construction Company 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
Gordon N Ball Inc Tristen R N Davis 333 Camille Ave Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

**TULARE CA (TULARE CO)-ALPINE VISTA SCHOOL IRRIGATION SYSTEM (D)- Bids to Owner March 5 at 2 PM (PST) - Mandatory Pre-bid meeting February 19 at 10 AM (PST) at District Admin Office - 600 N. Cherry St - Tulare - Plans from owner-Owner/Engineer - Tulare City School District Joyce Nunes 600 N Cherry St Tulare CA 93274-2978 (559-685-7200) Fax: (559-685-7248) (Internet Addr : http://www.tcsdkb.org/)**

(Take bids reported 02/14-Rept 14-433522)

**CAMPBELL CA (SANTA CLARA CO)-MISC ACCESSIBILITY RAMP INSTALLATION (14AA) (\$40,000 - \$48,000)- Bidder - Bids to Owner March 5 at 3:00 PM (PST) - Plans and specifications may be purchased at the office of City Engineer of City of Campbell at non-refundable \$50 pick up price and \$55 mailed price- Owner/Engineer - City of Campbell - Public Works Dept Reina Antonio Project Engr 70 N 1st St Campbell CA 95008-1436 (408-866-2161) Fax: (376-0958)**

(Take bids reported 02/11-Rept 14-429885)

**Bidders**

Wattis Construction Company John Davis 964 Stockton Ave San Jose CA 95110-1514 (408-293-3669) Fax: (408-298-9152)

**FALLON NV (CHURCHILL CO)-FALLON (NV) WAL-MART SUPERCENTER # 2453-201 (RM) (WM2453) (\$800,000 - \$1,000,000)- GC bids (By invitation only) to Owner March 5 at 1 PM(CST)- Owner - Wal-Mart Stores inc. C/O Construction Dept #8702 DODGE inquiry Dept 8702 2001 SE 10TH ST Bentonville AR 72712-6489 (918-451-6658) Fax: (866-730-6151)**

Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*140418493)

(Take bids reported 02/04-Rept 14-418493)

**Bidders on GC**

Bateman-Hall inc 1405 Foote Dr Idaho Falls ID 83402-1829 (208-523-2681) Fax: (208-524-4435)  
 Diede Construction 12393 N. Highway 99 Lodi CA 9524D (209-369-8255) Fax: (209-368-0600)  
 ESI (Engineered Structures Inc) Estimator - Estimator 333D E LOUISE DR STE 300 Meridian ID 83642-5123 (208-362-3040) Fax: (208-362-3113)  
 R & O Construction 933 Wall Ave Ogden UT 84404-4800 (801-627-1403) Fax: (801-399-1480)  
 Rohm Building and Development Timothy Rohm Project Manager 22349 La Palma Ave Ste 107 Yorba Linda CA 92887-3809 (714-692-8098) Fax: (714-692-2853)

**MARTINEZ CA (CONTRA COSTA CO)-CA/DOT: RETROFIT BRIDGE - REPLACE BRIDGE (043A8704) - (A) AND EMERGENCY ACCESS LANE (04-CC-680-22.7/24.B) (\$13,900,000)- Bid date ext from Feb19 - Bidders - Bids to Owner March 5 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange M5 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-4490) Fax: (916-654-7028)**

Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*120601006)

(Take bids reported 02/20-Rept 12-601006)

**Bidders**

Ghilotti Construction Company 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
 Proven Management Inc 712 SANSOME ST San Francisco CA 94111-1704 (415-421-9500) Fax: (415-421-9600)  
 Ghilotti Brothers, Inc. Melissa Daniels Bid administrator 525 Jacoby St San Rafael CA 94901-5305 (415-454-7011) Fax: (415-454-8376)  
 Granite Rock Company 120 Granite Rock Way San Jose CA 95136-1304 (408-574-1400) Fax: (408-365-9548)  
 RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)  
 Brosamer & Wall Constructor Robert Brosamer PM 1777 OAKLAND BLVD STE 110 Walnut Creek CA 94596-4096 (925-932-7900) Fax: (925-932-0500)  
 C C Meyers 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-1527)  
 Disney Construction Rick Disney 875 Mahler Rd # 188 Burlingame CA 94010-1615 (650-259-9545) Fax: (650-259-9673)  
 Flatiron West, Inc. 2100 Goodyear Rd Benicia CA 94510-1216 (707-742-6000) Fax: (707-746-1603)  
 Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)  
 MCM Construction Brandi Carter Project Manager 6413 32nd St North Highlands CA 95660-3001 (916-334-1221) Fax: (916-334-0562)  
 Myers and Sons Construction Clint Myers Vice President 2554 Millcreek Dr Sacramento CA 95833-3612 (916-649-4504) Fax: (916-920-2246)  
 O C Jones & Sons, Inc. Heidi Faria 1520 4th St Berkeley CA 94710-1748 (510-526-3424) Fax: (510-526-0990)  
 Viking Construction Company 11315 Sunrise Gold Cir Ste A Rancho Cordova CA 95742-6534 (916-852-5530) Fax: (916-852-5533)  
 R M Harris Co Inc 1923 Arnold Industrial Hwy Concord CA 94520 (925-335-3000) Fax: (925-)  
 W. Bradley Electric, Inc. (WBE) Project Manager PM 90 Hill Rd Novato CA 94945-4506 (415-898-1400) Fax: (415-493-2554)  
 DMZ Builders Rich Zito 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)  
 Maggiora & Ghilotti 555 DU BOIS ST San Rafael CA 94901-3965 (415-459-8640) Fax: (415-459-2065)

ABHE & Svoboda Inc James Svoboda Project Manager 17066 Revere Way Po Box 251 Prior Lake MN 55372-2978 (952-447-6025) Fax: (952-447-6951)  
 Gordon N Ball Inc Tristen R N Davis 333 Camille Ave Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

• **PALO ALTO CA (SANTA CLARA CO)-GROUNDWATER TEST WELL AT PAD D (WS04201314) (C)- Bidder on GC - GC proposals due to Owner March 5 at 2PM (PST) - Info on line at <http://www.ci.east-palo-alto.ca.us/Bids.aspx?bidID=9> Owner/Engineer - City of East Palo Alto Kamal Fallaha City Engineer 1960 TATE ST East Palo Alto CA 94303-2558 (650-853-3189) Fax: (650-853-3179)**

Plans available at [dodge.construction.com](http://dodge.construction.com) (#\*140421247)

(Take bids reported / -Rept 14-421247)

**Bidders on GC**

Rodan Builders inc Project Coordinator PM B59 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

• **PALO ALTO CA (SANTA CLARA CO)-GROUNDWATER TEST WELL AT PAD D (WS04201314)- Bid date set back to Mar 5**

(Take bids reported / -Rept EX-421247)

**POINT REYES STATION CA (MARIN CO)-CA/DOT: STEEL SOLDIER PILES - INSTALL MBGR (RE-BID) (044S4504) - (A) (04-MRN-1-31.2) (\$900,000)- Add Bidders - New Bids to Owner March 5 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Bids of September 18 rejected- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-4490) Fax: (916-654-7028)**

(Take bids reported 02/12-Rept 12-545980)

**Bidders**

Ghilotti Construction Company 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)  
 Gordon N Ball Inc Tristen R N Davis 333 Camille Ave Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)  
 ABHE & Svoboda 18100 Dairy Lane Jordan MN 55352-8323 (952-447-6025) Fax: (952-447-1000)  
 Argonaut Constructors Dave Stanford PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)  
 Condon Johnson & Associates, Inc. 480 Roland Way # 200 Oakland CA 94621-2013 (510-636-2100)  
 Diana Prince Construction 16 FAITH Irvine CA 92612-3252 (714-550-9377)  
 Dream Builder 1361 Garten Dr Placentia CA 92870-4267 (714-646-3697)  
 Engeike Brothers Po Box 1387 (114 Dry Creek Rd) Healdsburg CA 95448-1387 (707-433-8389) Fax: (707-433-0359)  
 ETIC Environmental Eng 2285 Morello Ave Pleasant Hill CA 94523-1850 (925-602-4710) Fax: (925-602-4720)  
 Golden State Bridge, inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)  
 Maloney Construction 50 CALIFORNIA ST STE 1500 San Francisco CA 94111-4612 (415-277-5977) Fax: (415-277-5979)  
 Rege Construction William Rege 27270 Astl Rd Cloverdale CA 95425-9707 (707-894-5143) Fax: (707-894-5141)  
 CF Contracting 96 Forrest Ave Fairfax CA 94930-1827 (415-721-7160) Fax: (415-296-6437)  
 Desert Concepts Construction 77770 Country Club Dr Ste D Palm Desert CA 92211-6253 (760-200-9007) Fax: (760-200-9014)  
 Massa Construction Co. Po Box 150097 San Rafael CA 94915-0097 (415-459-0400) Fax: (415-459-0277)  
 Team Ghilotti 2531 Petaluma St Petaluma CA 94952 (707-763-8700) Fax: (707-763-8711)  
 Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)  
 Vertical Earthworks 4300 Campus Dr Newport Beach CA 92660-1810 (949-265-5995) Fax: (949-265-5994)  
 W.R. Forde Associates David Voorhis 984 Hensley St Richmond CA 94801-2117 (510-215-9338) Fax: (510-215-9867)

**SACRAMENTO CA (SACRAMENTO CO)-3RD AVENUE AND BROADWAY URBAN PLAZA (B14151131013) (B)- Bid date extended from February 26 - Add Bidders - Bids to Owner March 5 at 2 PM (PST) - Plans from Owner- Owner/Engineer - City of Sacramento Jose Ledesma Project Manager 915 I ST STE 2000 Sacramento CA 95814-2616 (916-808-8195) Fax: (916-808-8281) (www.planroom.us/cityof-sacDepartment of)**

(Take bids reported 02/28-Rept 14-419441)

**Bidders**

Argonaut Constructors Dave Stanford PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)  
 C & C Construction Sheri Angel 3856-B Cincinnati Ave Rocklin CA 95765-1400 (916-434-528D) Fax: (916-434-5288)  
 CPM Company inc 9390 Elder Creek Rd Sacramento CA 95829-9326 (916-381-8033) Fax: (916-381-3703)  
 Dominguez Landscape 8382 Rovana Cir Sacramento CA 95828-2527 (916-381-8855) Fax: (916-381-4796)  
 Grand Sierra Construction Po Box 1774 Rocklin CA 95677-7774 (916-259-1029)  
 Hua Tong Engineering Project Manager PM 150 EXECUTIVE PARK BLVD STE 4000 San Francisco CA 94134-3319 (415-715-0166) Fax: (415-715-6769)  
 Martin Bros Construction Inc 20 Light Sky Ct Sacramento CA 95828-1016 (916-381-0911) Fax: (916-381-0611)

ITEM 5

List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agency were contacted in writing, provide copies of supporting documents.

G.C.C. contacted the following agencies and asked that the job information be posted and / or published.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database	2/20/14	Online	Solicited 28 firms – see Item 2
Caltrans Opt – In Database	2/20/14 & 2/27/14	Online	Solicited 4 firms – See Item 2
Caltrans ‘Primes Seeking Assistance’	2/20/14	Online	Posted ad on ‘primes seeking assistance’ section of Caltrans website
dbegoodfaith.com	2/20/14	Online	Placed paid Trade & Focus ads and solicited 50 firms – see Item 2
Sub-Net (SBA/CCR website)	2/20/14	Online	Posted solicitation on SBA’s Sub-Net database
MBDA	2/20/14	Online	Posted solicitation on MBDA’s Opportunity page and solicited 12 firms – see Item 2
BART	2/21/14	Fax	Requested information be posted
CA Black Chamber of Commerce	2/21/14	Fax	Requested information be posted
CA Department of Civil Rights	2/21/14	Fax	Requested information be posted
City of Oakland	2/21/14	Fax	Requested information be posted
Port of Oakland	2/21/14	Fax	Requested information be posted
Contractor’s Assistance Center	2/21/14	Fax	Requested information be posted
CA Dept of General Services	2/21/14	Fax	Requested information be posted
UACA	2/21/14	Fax	Requested information be posted

\*See attached documentation

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S4504. 7 results found.

**Contractor:** Team Ghilotti, Inc. **Contact:** Abel Canlas**Address:** 2531 Petaluma Blvd South Petaluma, CA 94952**Phone:** 7077638700 **Fax:** 7077638711 **Email:** [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Services needed:** SEEKING QUALIFIED QUOTES FROM DBE SUBCONTRACTORS & SUPPLIERS FOR THE FOLLOWING ITEMS: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT) & TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, CONCRETE BACKFILL (SOLDIER PILE WALL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), TACK COAT, 24" DRILLED HOLE, STEEL SOLDIER PILE (W14 X 48), CLEAN AND PAINT STEEL SOLDIER PILING, DELINEATOR (CLASS 2), MIDWEST GUARDRAIL SYSTEM (SPECIAL), ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE) and All other trade including partial Items required by the project plans & specs. The Plans and Special Provisions are available at the State of California, Department of Transportation website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or by contacting our Estimating Department.

**Requirements:** Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Please Fax Your Quote or email to: [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Date posted:** 02/13/2014**Contractor:** Team Ghilotti, Inc. **Contact:** Abel Canlas**Address:** 2531 Petaluma Blvd South Petaluma, CA 94952**Phone:** 7077638700 **Fax:** 7077638711 **Email:** [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)

**Services needed:** SEEKING QUALIFIED QUOTES FROM DBE SUBCONTRACTORS & SUPPLIERS FOR THE FOLLOWING ITEMS: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT) & TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, CONCRETE BACKFILL (SOLDIER PILE WALL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), TACK COAT, 24" DRILLED HOLE, STEEL SOLDIER PILE (W14 X 48), CLEAN AND PAINT STEEL SOLDIER PILING, DELINEATOR (CLASS 2), MIDWEST GUARDRAIL SYSTEM (SPECIAL), ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE) and All other trade including partial Items required by the project plans & specs. The Plans and Special Provisions are available at the State of California, Department of Transportation website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or by contacting our Estimating Department.

**Requirements:** Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds

may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Please Fax Your Quote or email to: [abelc@teamghilotti.com](mailto:abelc@teamghilotti.com)  
**Date posted:** 02/13/2014

---

**Contractor:** Argonaut Constructors **Contact:** Christer Berglund

**Address:** 1236 Central Avenue Santa Rosa CA 95402

**Phone:** 707-542-4862 **Fax:** 707-542-4897 **Email:** [christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com)

**Services needed:** Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic striping, pavement markers, trucking, clearing & grubbing, temporary items (silt fence, concrete washout, drainage inlet protection, k-rail, crash cushions, pavement marking (paint), traffic stripe (tape), signal system, fence) lead compliance plan, job site management, WPPC plan, steel soldier pile and drilled 24 inch hole, clean and paint soldier piling, cold plane asphalt, midwest guard rail system removal and installation, treated wood waste, soldier pile wall concrete backfill, tack coat, paving fabric, street sweeping.

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award.

Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax:707-542-4897 E-mail:[christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com)

**Date posted:** 02/14/2014

---

**Contractor:** Engelke Construction, Inc. **Contact:** Jerry Engelke

**Address:** 114 Dry Creek Road Healdsburg, CA 95448

**Phone:** 707-433-8389 **Fax:** 707-433-0359 **Email:** [Jerry@engelkeconstruction.com](mailto:Jerry@engelkeconstruction.com)

**Services needed:** Engelke Construction, Inc. an equal opportunity employer is SEEKING CERTIFIED DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS (for Construction on State Hwy in Marin County near Point Reyes Station at 1.9 miles North of Point Reyes Petaluma Road for Cal Trans contact #04-4S4504). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Quotes requested include, but are not limited to the following scopes of work: Lead compliance plan, construction area signs, traffic control system, temporary signal, temporary K-railing, portable changeable message sign, temporary fence (ESA), construction site management, 24" drilled hole, concrete related services, street sweeping, channelizer, prepare water pollution control program, temporary and permanent pavement marking and removal, clearing and grubbing, cold planning, hot mix asphalt, metal beam guard railing, steel soldier pile, hot mix asphalt, clean and paint soldier pile, roadway excavation, temporary traffic screen, treated wood waste, temporary crash cushion, temporary construction entrance, trucking, temporary active treatment system.

**Requirements:** Requirements: Bids may be faxed or emailed. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before bid date. Bonds may be required: 100% Performance and 100% Payment for the full amount of subcontractor's price. Surety

companies will have to be approved by Engelke Construction, Inc. Engelke may pay up to 1.5% of bond premium. Union signatory is required. Engelke's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration and specified by the owner for contract award. Engelke is relying in the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope contained in the plans and specifications regardless of any qualifying language in the proposal. Plans and specifications may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_advertise.php?ad=04-4S4504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_advertise.php?ad=04-4S4504), local planrooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builder's Exchange. Engelke Construction, Inc is an equal opportunity employer.

**Date posted:** 02/17/2014

---

**Contractor:** Gordon N. Ball, Inc **Contact:** Tristen Davis

**Address:** 333 Camille Ave Alamo, CA 94507

**Phone:** 925-838-5675 **Fax:** 925-838-0814 **Email:** [estimating@ballconco.com](mailto:estimating@ballconco.com)

**Services needed:** Gordon N. Ball, Inc., an Equal Opportunity Employer, is seeking quotes from interested and qualified DBE firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises. **BID ITEMS:** Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (but not limited to) the following: LCP, CAS, TRAFFIC CONTROL, TRAFFIC STRIPING, CHANNELIZER, TEMP SIGNALS, K-RAIL, PREP WPCP, EROSION CONTROL SUPPLY, STREET SWEEPING, TEMP FENCE, STRIPE REMOVAL, COLD PLANE AC (SUPPLY & PERFORM), ASPHALT SUPPLY, PAVING FABRIC SUPPLY, SOLDIER PILE, CLEAN & PAINT SOLIDER PILE, MBGR, TRUCKING, OFFHAUL TREATED WOOD WASTE, DEMO. **PLANS & SPECS:** Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or downloaded from the website address below:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/04/04-4S4504/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S4504/)

**Requirements:** **BONDING & INSURANCE ASSISTANCE:** 100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the GC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions, including payment provisions.

**QUESTIONS:** Questions regarding the bid should be directed to Tristen Davis at (925) 838-5675. Bids should be faxed (925-838-0814) or emailed ([estimating@ballconco.com](mailto:estimating@ballconco.com)) to our office prior to 1:45 PM on March 5, 2014.

**Date posted:** 02/18/2014

---

**Contractor:** Condon-Johnson & Associates, Inc. **Contact:** Amy Wood

**Address:** 480 Roland Way, Suite 200 Oakland, CA 94621

**Phone:** 510-636-2100 **Fax:** 510-568-8569 **Email:** [awood@condon-johnson.com](mailto:awood@condon-johnson.com)

**Services needed:** Condon-Johnson is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. If your firm would be interested in submitting a quote to us as a subcontractor or material supplier, please contact us regarding your scope of work. The estimator for this project is Amy Wood. Condon-Johnson is willing to further break down items into economically feasible units to facilitate and encourage DBE participation. We are requesting quotes on the following material supply items and scopes of work, including but not limited to: BMP's, clean & paint steel, clear & grub, cold planing, concrete, construction area signs, lead compliance plan, paving & grading, portable changeable message signs, reinforcing steel, remove guardrail, street sweeping, SWPPP, temporary active treatment system, temporary crash cushions, temporary k-rail, temporary signal system, temporary and permanent traffic striping and pavement marking, traffic control, and trucking.

**Requirements:** Plans and specifications are available on-line at

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads](http://www.dot.ca.gov/hq/esc/oe/weekly_ads), from various plan rooms, or for view in our office. We are available to assist in matters such as clarifying questions regarding the scope of work, obtaining plans and specifications, bid preparation, obtaining bonds, lines of credit, or insurance as required by contract. Must be properly licensed for the type of work performing and may be required to furnish bonding for insurance, equipment, material and/or supplies. For assistance or if there are questions please contact us by phone at (510) 636-2100 or fax (510) 568-8569. Condon-Johnson is an EOE.

**Date posted:** 02/19/2014

---

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Tom Smith

**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407

**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** [tom@ghilotti.com](mailto:tom@ghilotti.com)

**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

**Requirements:** Mr. Thomas Smith (707/585-1221 or [tom@ghilotti.com](mailto:tom@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

[http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Date posted:** 02/20/2014



DBE GoodFaith Inc.  
P. D. Box 521,  
Newark, CA 94560  
T: (877) 802-3394  
F: (510) 751-0780  
info@dbegoodfaith.com  
www.dbegoodfaith.com

**Receipt - Transaction # 445-20209**

We thank Ghilotti Construction Company, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

**Transaction Date & Time:** 2/20/2014 3:12:45 PM

**Estimator Name:** Tom Smith

**Awarding Agency:** Department of Transportation (CALTRANS)

**Project Name:** 04-4S4504 HWY 1 POINT REYES STATION

**Bid Date & Time:** 03/05/2014 02:00 P.M

**Service Chosen:** Gold Service (Ad, Email, Fax and Phone services)

**Amount Paid:** \$220

**PLEASE NOTE:**

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at [www.dbegoodfaith.com](http://www.dbegoodfaith.com).
- If you have any questions or if we can be of further assistance please feel free to contact us via email at [info@dbegoodfaith.com](mailto:info@dbegoodfaith.com).

Thanks again,

DBE GoodFaith Inc.

## Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

**Prime's Name: Ghilotti Construction Company, Inc.**

**Contact: Thomas Smith**

**Address 1: 246 Ghilotti Ave.**

**Address 2:**

**City: SANTA ROSA State: CA**

**Zip: 95407 Zip+4:**

**Phone: 707-585-1221**

**Fax: 707-585-1601**

**Email: [tom@ghilotti.com](mailto:tom@ghilotti.com)**

- Seeking:**
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
  - **Small Disadvantaged Business (SDB)**
  - **Women Owned Small Business (WOSB)**
  - **Hubzone Small Business (HUBZSB)**

**Description:**

**Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and**

location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

NAICS Code: **237310**  
**237990**  
**238210**  
**238910**  
**423320**  
**423810**  
**484110**  
**561990**

Place of performance: **CA - California**

Prime Sol. Number: **04-4S4504 HWY 1 PT REYES**

Subcontract Sol. Number: **04-4S4504 HWY 1 PT REYES**

Bid Closing Date: **3/5/2014**

Time: **2:00 PM PDT**

[Back](#)



[Company List](#)  
 [Add A Company](#)  
 [Search For Company](#)  
 [Match Summary](#)  
 [Logout](#)

## Offer Overview

### Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

#### \* Required Fields

<b>OPPORTUNITY STATUS</b>	
<b>Current Status:</b>	Active
<b>Last Modified Date:</b>	February 20, 2014
<b>Last Modified By:</b>	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b>	<a href="#">Edit</a>
<b>Is this opportunity related to Special Initiative Programs?</b>	
<b>OPPORTUNITY INFORMATION</b>	<a href="#">Edit</a>
<b>* First Name:</b>	Thomas
<b>* Last Name:</b>	Smith
<b>* Telephone:</b>	707-585-1221
<b>Fax:</b>	707-585-1601
<b>Email Address:</b>	tom@ghilotti.com
<b>* Date Open:</b>	February 20, 2014
<b>* Date Closed:</b>	March 05, 2014

<b>* Opportunity Title:</b>	04-4S4504 HWY 1 POINT REYES STATION
<b>* Solicitation ID:</b>	04-4S4504 HWY 1 POINT REYES STATION
<b>* Contract Value Amount:</b>	\$900,000
<b>* Estimated Contract Duration:</b>	1 - 3 Months
<b>* Opportunity Type:</b>	Federal Government
<b>* Offer Description:</b>	<p>Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers &amp; truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work:  CAS, TRAFFIC  CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP  CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE  ASPHALT, CLEAR &amp; GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL  SOLDIER PILE, CLEAN &amp; PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM,  STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING.  Engineer's Estimate:  \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD /  Submit quotes by  Noon on bid date. Contact estimator for more information. GCC is available to  discuss breaking out any portion of work to encourage minority participation. Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the  Estimator for this project and is available to provide you with assistance to  clarify any questions regarding the scope of work, including interpretation of  plans, specifications and requirements, bid preparation and obtaining bonds,  lines of credit, insurance and any technical assistance. GCC may also assist in  obtaining any necessary equipment, supplies, materials or related services.  (Please note: G.C.C. may require Payment &amp; Performance Bonds on all sub-  contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will  pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.  Any non-signatory subcontractors will be required to sign an agreement for  trades covered under our agreements.) Insurance: As per our insurance  requirements, your bid must include the cost of naming GCC as additional  insured; including completed operations coverage; Use form</p>

	<p>CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (<a href="http://www.ghilotti.com">www.ghilotti.com</a>) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: <a href="http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html">http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html</a> Plans may also be viewed or purchased through local plan rooms, builder's exchanges.</p>
<b>* Keywords:</b>	Construction
<b>* Bond Request:</b>	Unknown
<b>Bond Amount:</b>	Not Specified
<b>* INDUSTRY CODES</b>	<a href="#">Edit</a>
<b>NAICS:</b>	32412 - Asphalt Paving, Roofing, and Saturated Materials Manufacturing 2341 - Highway, Street, Bridge, and Tunnel Construction 48411 - General Freight Trucking, Local 3273 - Cement and Concrete Product Manufacturing
<b>NIGP:</b>	91219 - Clearing and Grubbing Services 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 91371 - Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc) 75051 - Fabric, Pavement 96896 - Water and Wastewater Treatment Services 96874 - Street Sweeping Services 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 92967 - Painting Services, Road and Heavy Industrial Equipment 57056 - Sheet Piling, Steel
<b>* LOCATION INFORMATION</b>	<a href="#">[Edit]</a>
Point Reyes Station, California USA	

TRANSACTION REPORT

FEB-21-2014 FRI 08:09 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:08 AM	15104647587	1' 01" (1)	1	FAX TX	OK	779	

TOTAL : 1M 1S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

BART  
 300 Lakeside Dr, 18th Fl  
 Oakland, CA 94612  
 Ph: 510-464-6180 Fx:510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oa/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

bruary 21, 2014

BART  
300 Lakeside Dr, 18th Fl  
Oakland, CA 94612  
Ph: 510-464-6100 Fx:510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

FEB-21-2014 FRI 08:18 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:18 AM	19164630190	1' 12"	(1)	1 FAX TX	OK	(01)	780

TOTAL : 1M 12S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

California Black Chamber of Commerce  
 2951 Sunrise Blvd. Ste. 175  
 Rancho Cordova, CA 95742  
 Ph: Fx916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation \*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

California Black Chamber of Commerce  
2951 Sunrise Blvd. Ste. 175  
Rancho Cordova, CA 95742  
Ph: Fx:916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

P. 01

FEB-21-2014 FRI 08:20 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:19 AM	19163241949	27" (1)	1	FAX TX	OK	789	

TOTAL : 27S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 21, 2014

State of California, Dept. of Transportation - Civil Rights Program
1823 14th St.
Sacramento, CA 95814
Ph: 916324-8347 Fx:916324-1949

\*\*ASSISTANCE REQUESTED\*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esp/oc/contract\_awards\_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

State of California, Dept. of Transportation - Civil Rights Program  
1823 14th St.  
Sacramento, CA 95814  
Ph: 916324-8347 Fx:916324-1949

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

FEB-21-2014 FRI 08:10 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:10 AM	15102383363	31" (1)	1	FAX TX	OK	782	

TOTAL : 31S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

City of Oakland, City Managers Office, Contract Compliance  
 250 Frank H. Ogawa Plaza  
 Oakland, CA 94612  
 Ph: 510-238-3978 Fx:510-238-3363

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

**OWNER:** Department of Transportation (Caltrans)  
**PROJECT #:** #04-4S4504  
**DESCRIPTION:** Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)  
**BID DATE & TIME:** 3/5/14 @ 2:00PM  
**SUBMIT QUOTES BY:** 3/5/14 @ 12:00PM  
**ENGINEER'S ESTIMATE:** \$900,000.00 / 70 WD / \$1,900.00 Day LD  
**DBE GOAL:** 9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLOIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dedge Scan or e GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.  
**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

City of Oakland, City Managers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx:510-238-3363

## \*\* ASSISTANCE REQUESTED \*\*

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

#### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

FEB-21-2014 FRI 08:11 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:10 AM	15104511656	25" (1)	1	FAX TX	OK	784	
TOTAL :						25S PAGES:	1	

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

Port of Oakland, CCO, Office of Social Responsibility  
 530 Water Street  
 Oakland, CA 94607  
 Ph: 510-627-1436 Fx:510-451-1655

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me of this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be so important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

Port of Oakland, CCO, Office of Social Responsibility  
530 Water Street  
Oakland, CA 94607  
Ph: 510-627-1436 Fx: 510-451-1656

**\*\*ASSISTANCE REQUESTED\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

P. 01

FEB-21-2014 FRI 08:17 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:16 AM	18007424125	38"	(1)	1 FAX TX	OK	783	

TOTAL : 38S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

Contractor's Assistance Center  
Ph: Fx:800-742-4125

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrm-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.  
 We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation \***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. O.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oa/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of this project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.  
**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

Contractor's Assistance Center  
Ph: Fx:800-742-4125

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

bruary 21, 2014

CA Dept. of General Services,  
707 Third Street, 1st Floor  
W. Sacramento, CA 95798  
Ph: 510-208-9720 Fx:916-375-4950

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

P. 01

FEB-21-2014 FRI 08:28 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:27 AM	19163754950	32" (1)	1	FAX TX	OK	791	

TOTAL : 32S PAGES: 1

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 94901  
 Phone: 415707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

February 21, 2014

CA Dept. of General Services,  
 707 Third Street, 1st Floor  
 W. Sacramento, CA 95798  
 Ph: 510-208-9720 Fx: 916-375-4950

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

FEB-21-2014 FRI 08:22 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-21	08:21 AM	14159210182	51"	(1)	1 FAX TX	OK	790	

TOTAL : 51S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 21, 2014

UACA
Ph: Fx:415-921-0182

\*\* ASSISTANCE REQUESTED \*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA - Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esp/oe/contract\_awards\_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901  
Phone: 415707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 21, 2014

UACA  
Ph: Fx:415-921-0182

## **\*\*ASSISTANCE REQUESTED\*\***

### **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-4S4504
<b>DESCRIPTION:</b>	Hwy 1 Point Reyes Station, Marin County, CA – Construct Steel Soldier Piles and Install MBGR (04-Mrn-1-31.2)
<b>BID DATE &amp; TIME:</b>	3/5/14 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/14 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$900,000.00 / 70 WD / \$1,900.00 Day LD
<b>DBE GOAL:</b>	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

#### **Quotes requested include, but are not limited to, the following scopes of work:**

CAS, TRAFFIC CONTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

## ITEM 6

List efforts made to provide interested DBE's with adequate information about the plans, specifications and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided and the date of contact. Provide copies of supporting documentation.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

**INVITATION TO BID**

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: A B S L CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5107270900
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5107270910
		Date :02/20/2014 5:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.**

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

**Focus Ad**

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mm-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 -- 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at \_\_\_\_\_.

## **ITEM 7**

List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

**INVITATION TO BID****Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: A B S L CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5107270900
ADDRESS	246 Ghilotti Ave	Fax Number :5107270910
	Santa Rosa, California, 95407	Date :02/20/2014 5:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client  
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,  
visit <http://www.dbegoodfaith.com>**

**Focus Ad****Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/05/2014 at 02:00 P.M  
 BID No : 04-4S4504  
 PROJECT NAME : 04-4S4504 HWY 1 POINT REYES STATION  
 AGENCY NAME : Department of Transportation (CALTRANS)  
 PROJECT CITY/COUNTY : Point Reyes  
 PROJECT STATE : California

**PROJECT DETAILS :**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Steel Soldier Piles and Install MBGR) on State Highway 1 in Marin County near Point Reyes Station at 1.9 miles north of Point Reyes Petaluma Road (04-Mrn-1-31.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONSTROL SYSTEM, TEMP SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMP CRASH CUSHION MODULE, STREET SWEEPING, TEMP ACTIVE TREATMENT SYSTEM, COLD PLANE ASPHALT, CLEAR & GRUB, GEOSYNTHETIC PAVEMENT FABRIC, 24" DRILLED HOLE, STEEL SOLDIER PILE, CLEAN & PAINT STEEL SOLDIER PILE, MIDWEST GUARDRAIL SYSTEM, STRIPING, CONCRETE, ASPHALT, AGGREGATE AND TRUCKING. Engineer's Estimate: \$900,000.00 / DBE Goal: 9% / 75 WD / \$1,900.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Thomas Smith(707/585 – 1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Plans may also be downloaded through the Small Business Development Centers at [www.sba.gov/localresources/district/ca/index.html](http://www.sba.gov/localresources/district/ca/index.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at \_\_\_\_\_.

## **ITEM 8**

clude additional data to support a demonstration of good faith efforts.

GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms.

**CONSTRUCTION**

Since **COMPANY** 1914

# Department of Transportation

Contract #04-4S4504

BID DATE: 3/5/14

**DBE COMMITMENT FORMS WITH  
GOOD FAITH EFFORTS**

— Engineering Contractor —

---

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

STATE CONTRACTORS LICENSE #644515

**DBE COMMITMENT FORM**

**SUMMARY**

**ITEM 1 – AVAILABLE WORK**

**ITEM 2 – SOLICITATION NOTICES**

**ITEM 3 – SELECTED FIRMS**

**ITEM 4 - PUBLICATIONS**

**ITEM 5 – AGENCY CONTACT**

**ITEM 6 – ASSISTANCE-PLANS, SPECS, ETC.**

**ITEM 7 – ASSISTANCE-BONDING, ETC.**

**ITEM 8 – ADDITIONAL EFFORTS**