

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
 CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

03-10-14 P01:58 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-4S6204

BID AMOUNT: 1,393,441.00

BID OPENING DATE: March 4, 2014

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBE (Must be spelled on the bid; bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
21, 22, 67, 70	MBGR		PC & N, 5301 Byron Hot Springs Rd Byron, CA 94514 (925) 634-4567; Cert #39218	\$25,585.00
44, 45, 46, 47, 54, 55 (all items partial)	Supply steel pipe, timber lagging, treated lumber		Rupert Construction Supply 3941 Park Dr., Ste. 20-487 El Dorado Hills, CA 95762 (925) 229-5577; Cert #32785	\$61,099.61

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the first tier DBE subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-112 of the specifications to determine the credit allowed for DBE firms.

SUBMIT TO:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1127 30TH STREET
 SACRAMENTO, CA 95816-7006

Total Claimed Participation 6 see next page

Thomas Smith
 Signature of Bidder

3-10-14 (707) 585-1221
 Date (Area Code) Tel. No.

Thomas Smith - Estimating Manager
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3890 or write: Records and Forms Management, 1120 J Street, MS-69, Sacramento, CA 95814

Contract No. 04-4S6204

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **04-4S6204**

BID AMOUNT: \$ **1,393,441.00**

BID OPENING DATE: **March 4, 2014**

BIDDER'S NAME: **Ghilotti Construction Company, Inc.**

DBE GOAL FROM CONTRACT, %: **9%**

DBE PRIME CONTRACTOR CERTIFICATION¹:


BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FDR CALTRANS USE ONLY	NAME OF DBE ³ (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number (indicate 2nd and lower tier subcontractors))	DOLLAR AMOUNT DBE ³
9, 24, 26, 28, 37, 38 40, 61, 62 (all items partial)	Trucking		R & S Trucking, PO Box 414 Fulton, CA 95439 (707) 571-8820; Cert #38042	\$47,310.00
14, 15, 16, 17, 32, 34 58, 60, 63 (all items partial)	Material Supplies		WCBS, Inc., 44 Simms St. San Rafael, CA 94901 (415) 524-8290; Cert #27363	\$8,297.80

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ **142,292.41**
10.2 %

 Signature of Bidder

3-10-14 (707) 585-1221
 Date (Area Code) Tel. No.

Thomas Smith - Estimating Manager
 Person to Contact (Please Type or Print)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY
DEPARTMENT
ADDRESS
CITY, STATE ZIP
PHONE
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612
(510) 464-6884
(510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

A handwritten signature in black ink, appearing to read "Rudi A. Granada".

Rudi A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683

GUARD RAILINGS & BARRIERS

C8320

METAL BEAM GUARD RAILING

Licenses

* General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000

(510) 464-6193

UCP Firm Number: 39218

Christi Plum
CUCP OFFICER

February 13, 2012

[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 10 08:22:34 PDT 2014

Query Criteria

Firm ID: 39218

Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39;
Districts	40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
DBE NAICS	01; 02; 03; 04; 05; 06; 09; 10; 237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

FAX COVER SHEET

TO	Ghilotti Construction Company-Santa Rosa
COMPANY	Ghilotti Construction Company-Santa Rosa
FAX NUMBER	17075851601
FROM	Karen Wonnberg
DATE	2014-03-04 20:21:55 GMT
RE	04-4s6204

COVER MESSAGE

Please see attached quote for 04-4s6204.



UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator

Fax:

Bid Date: 3/4/2014

Attn.:

Ph:

Date: 3/4-14

JOB: 04-4s6204

JOB #:

Quantity	Details	Unit	Total
109,930 lbs	Estimated truck frt. To coaters for BI 44-47		\$0.089
60 lf.	BI #44: Steel Soldier Pile (HP14x73): quoting 4 @ 40', \$49.40 cwt		\$36.062
47 lf.	BI #45: Steel soldier pile (HP12x89): quoting 2 @ 25', \$49.40 cwt		\$44.500
273 lf.	BI #46: Steel Soldier Pile (HP14x102): quoting 10 @ 25', 1 @ 30', \$49.40 cwt		\$51.580
598 lf.	BI #47: Steel Soldier Pile (HP14x117): quoting 9 @ 30', 10 @ 35', \$49.40 cwt		\$59.920
	Material for BI 44-47: Domestic, ASTM A572, Gr. 50, quote based on stock material, subject to prior sale		\$35,832.16
350 lf.	BI 54: 6"x8" treated lumber and timber, 8' mults, DF #1, BTR, U4B .60		\$5.450
18 mbf	BI 55: Treated Timber lagging, 6x12 - 8' mults, DF #1 BTR, UC4B .60 Frt. Included to job site for BI 54 & 55		\$1,340.000
900 ea.	BI 55: 1/2 x 6 x 12 HDPE shims		\$3.950
1 bx.	12d galv nails		\$98.000
1 bx.	30d galv. Spike		\$98.000
1 ea.	Frt. Charge for HDPE		\$125.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$93,855.99

Sales Tax Not Included = 7,977.48

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

GRAND TOTAL = \$ 101,832.68

X 60% AS Supplier =

= 61,099.61

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
Email	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

DBE/UDBE

**Certified Regular Dealer
#CT-32785**

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	Spherical Bearings
Silicone Grease: for Bearing Pads	Contact Adhesive: Caltrans approved
Conduit: Galvanized Rigid/PVC	Steel Beams/Steel Pipe Pile
Welded Steel Pipe: Coated, Lined or Plain	Polyester Concrete/Methacrylate
Casing Pipe	Misc. Construction Materials
Ductile Iron Pipe	Dowels, Epoxy
Bridge Deck Drainage Systems	Timber Lagging
Misc. Metals/Cable Restrainers	HDPE Shims
Soffit Access Covers/Grates/Barrier Rail	Water Meters
Expansion Joint Seals	Welded Wire Mesh, Post Tension Wire
Grated Line Drains	Pipe Key-Shear Key
Waterproofing Materials	Anchor bolts, Headed Studs, Nails
Drainage & Irrigation Materials	Formliner
Site Furnishings	Reinforced Concrete Pipe and Manholes
NPS Water Supply Line: 2"-6" system	Metal Beam Guard Rail
Electrical Supplies	Chain Link Fence
Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.	

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com

Website: www.rupertsupply.com



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: Ghilotti Construction Co.

Attention: Jim Petnic

Phone: 585-1221

Fax: 585-1601, Email: jimp@ghilotti.com

**Job Name: CDOT# 04-4S6204, Construct
Soldier Pile Tie-Back Wall & Widen Roadway,
Hwy# 1, 34.3/34.7**

**Job Location: on Hwy# 1, from 0.5 mile north of Fort Ross
Rd. to 0.5 mile south of Timber Cove Rd., Fort Ross, in
Sonoma County**

Contractor job#: _____ R & S job#: _____

Today's Date: 2-28-2014

Bid Date: 3-4-2014/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 5

**Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES**

Point of Origin	Material	5-axle "Rock-Box" Transfers	4-axle Super dumps
Austin Creek-Cazadero	AGG	Currently Not Available (under new ownership transition)	
" "	RIP-RAP	" "	" "
Canyon Rock and/or Bodean-Forestville	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 13.00/per ton +/-</i>	\$ 95.00/Hourly
" "	RIP-RAP	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 13.00/per ton +/-</i>	N/A
Bodean Hot-Santa Rosa	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 18.25/per ton +/-</i>	\$ 95.00/Hourly
" "	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 19.50/per ton +/-</i>	\$ 95.00/Hourly
Brooks-Windsor and/or Mark West	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 19.75/per ton +/-</i>	\$ 95.00/Hourly
" "	RIP-RAP	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 19.75/per ton +/-</i>	N/A
Syar-Healdsburg and/or Syar-Todd Rd.	AGG	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 19.75/per ton +/-</i>	\$ 95.00/Hourly
" "	AC	\$ 92.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 21.00/per ton +/-</i>	\$ 95.00/Hourly

*** Please Note:** All rates shown reflect Sonoma County quarries only. Mendocino County quarries will reflect a rise in the hourly rates; also travel time will need to be added-in, and only available upon request.

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,

(* Please note the NEW PRICING STRUCTURE below, as of: 10-4-2013)

1. 5-axle Double bottoms; **\$ 95.00/hourly**
2. 5-axle Transfers; **\$ 92.00/hourly**
3. 5-axle Semi ends; **\$ 92.00/hourly**
4. 4-axle Super Dumps; **\$ 95.00/hourly** X 498 HRS. = \$47,310⁻
5. 3-axle 10 Wheeler dump trucks; **\$ 87.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 98.00/hourly**
7. 5-axle Semi bottoms; **\$ 95.00/hourly**
8. All Rates Listed Above Reflect 4 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting: April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **\$ 126.00/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects 4 hour minimum per day, per truck, as well as a 6 hour minimum per night, per truck.



Cutler Trucking, Inc., dba:

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified:

Small Business Concern (SB) # 1000659

Providing a "Commercially Useful Function" since 1984

Terms & Conditions:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**

Continued.....

3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example: \$85.00 hourly = \$1.42 per minute. Or \$ 90.00 hourly = \$1.50 per minute, or \$ 98.00/hourly = \$ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.**
5. **It will be the contractor's /customers sole responsibility to collect all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. **Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.**
10. **On all jobs that require certification rosters, additional names may be added at any time.**
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss (when applicable) on the same day of the incident or occurrence. R&S Trucking will accept "NO DEDUCTS OR BACK CHARGES" unless they are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 4 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. **All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.**
16. **If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.**
17. **Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays.**
18. **R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.**

Continued.....

19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job start date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 4.10/per gallon**. After it rises to: **\$ 4.11/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 4.11/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates **DO NOT** reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = All dues payable will be paid out thru the general contractor awarded the above mentioned job. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**

Continued.....

33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent			
Signature	Date	Signature	Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com



[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 10 08:34:10 PDT 2014

Query Criteria

Firm ID: 38042

Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE



PROJECT: CALTRANS - 04-456204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
14	TEMPORARY DRAINAGE INLET PROTECTION				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	\$ 125.00	\$ 125.00
	4' x 225' JUTE MESH ROLL	1	ROLL	\$ 58.00	\$ 58.00
	MAC MX275 (15' x 300')	1	ROLL	\$ 625.00	\$ 625.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	\$ 70.00	\$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	100 LF	LF	\$ 1.00	\$ 1.00
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$ 12.00	\$ 12.00
	** 3' x 100' SILT FENCE W/ POLES 6' OC	1	ROLL	\$ 35.00	\$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	24 EA	EA	\$ 4.25	\$ 4.25
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	4 EA	EA	\$ 70.00	\$ 70.00
					NO SUB TOTAL
					1407
15	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	2,800	LF	\$ 1.00	\$ 2,800.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	14	BUNDLE	\$ 12.00	\$ 168.00
	OR				
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	45	BUNDLE	\$ 21.00	\$ 945.00
	1/4" SISAL ROPE (1200' / COIL)	3	COILS	\$ 70.00	\$ 210.00
					\$ 4,123.00
16	TEMPORARY REINFORCED SILT FENCE - TYPE 1				
	* 3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36"	700	LF	\$ 0.90	\$ 630.00
	* EXCEPTION TAKEN TO 50' ROLLS				
	4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF)	400	LF	\$ 0.35	\$ 140.00
	6' LIGHT WEIGHT T-POST	118	EA	\$ 4.25	\$ 501.50
	T-POST SAFETY CAPS - NON-OSHA	118	EA	\$ 0.26	\$ 30.68
	7.5" ZIP TIES (100 / BAG)	12	BAGS	\$ 2.75	\$ 33.00
	*2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL)	1	COIL	\$ 85.00	\$ 85.00
	* EXCEPTION TAKEN TO 3 STRAND & 16 GA.				
	#4 x 18" REBAR HOOKS	118	EA	\$ 1.25	\$ 147.50
					\$ 1,567.68
17	TEMPORARY CONSTRUCTION ENTRANCE FABRIC				
	MAC MX275 (15' x 300')	1	ROLL	\$ 625.00	\$ 625.00
					\$ 625.00
32	ROLLED EROSION CONTROL NETTING				
	COIR 400 GRM. NETTING (13.1' x 164')	10,800	SF	\$ 0.18	\$ 1,944.00
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BOX)	5	BOX	\$ 42.00	\$ 210.00
					\$ 2,154.00

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE

PROJECT: CALTRANS - 04-4S6204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
34	FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	1,850	LF	\$ 1.00	\$ 1,850.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	19	BUNDLE	\$ 12.00	\$ 228.00
(DR)	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	30	BUNDLE	\$ 21.00	\$ 630.00
	1/4" SISAL ROPE (1200' / COIL)	2	COILS	\$ 70.00	\$ 140.00
					\$ 2,848.00
	APC / FES				
58	18" WT B x S HDPE PIPE (20' LENGTHS)	80	LF	\$ 9.75	\$ 780.00
60	21" GALV END SECTION	1	EA	\$ 125.00	\$ 125.00
					\$ 905.00
63	RSP FABRIC - CLASS 1				
	MAC MX27S (15' x 300')	500	SY	\$ 1.25	\$ 625.00
					\$ 625.00
	WCBS DELIVERY TO JOBSITE	5	EA	\$ 300.00	\$ 1,500.00
	CUSTOMER TO UNLOAD				
				SUB TOTAL	\$ 14,347.68

\$13,829.68
 Supplier X 60%

 \$8,297.80

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

Back To Query Form

Search Returned 1 Records

Mon Mar 10 08:34:24 PDT 2014

Query Criteria

Firm ID: 27363

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jane@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-0133
Fax Area Code	(415)
Fax Phone Number	451-1027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

Back To Query Form

2. List the names of certified DBEs and the dates on which they were selected to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Selected	Date of Initial Selection	Item(s) of Work	Follow Up Methods and Dates
See Tab 4			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Number of Rejected Firm	Quote (\$)	Price Difference (\$)
See Tab 5					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
See Tab 6	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Tab 7			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Tab 8

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab 9

8. Include additional data to support a demonstration of good faith efforts.

See Tab 10

NOTE USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6410 or TDD (916) 664-3888 or write Records and Forms Management, 1120 I Street, MS-89, Sacramento, CA 95814.

DBE Good Faith Efforts - #04-4S6204**SUMMARY****ITEM 1**

Item 1 (Tab #3) lists the scopes of work available for subcontractors to quote. Several were broken down into economically feasible units. Breakdowns, amounts and percentage of contract can be found in Item 1 (Tab #3) of this submission.

ITEM 2

Ghilotti Construction Company initiated solicitation of DBE firms on February 10, 2014 through the following online databases and using the dbgoodfaith.com website:

- Caltrans – CUCP Database
- Caltrans – Opt-In Listing
- MBDA – Minority Business Development Agency

In each search, results were narrowed down by scope of work, area willing to work in and whether or not they were a duplicate with an existing list, or if they have asked not to be contacted in the past. Documentation will show effort made to include as many applicable firms as possible.

Follow up began on February 17, 2014 and again on February 28, 2014 through dbgoodfaith.com and through GCC on March 3, 2014 with telephone calls to each firm solicited.

Documentation of all available and reasonable outreach means – emails, postage, faxes and phone logs – can be found in Item 2 (Tab # 4) of this submission.

ITEM 3

Item 3 (Tab # 5) of this submission will show the selected firms for subcontracting on this contract along with quotes and price differences between DBE and Non-DBE contractors.

ITEM 4

GCC placed 2 paid ads utilizing dbgoodfaith.com and 2 paid ads in Contractor's Estimate, Inc. on February 10, 2014. These ads ran until bid date. Additionally, GCC contacted various publications and websites posting our solicitation or requesting to be listed as a planholder. Documentation can be found in Item 4 (Tab # 6) of this submission.

– Engineering Contractor –

ITEM 5

As well as posting on the Caltrans 'Primes Seeking Assistance' section of this contract, GCC also contacted SBA and MBDA online by posting our solicitation on these websites. GCC also faxed several additional agencies requesting our Invitation to Bid be posted in their office or in any publications or newsletters to notify their members of this project. Documentation and results are found in Item 5 (Tab # 7) of this submission.

ITEM 6

GCC clearly states on the Invitation to Bid that the Estimator for the project is available to provide assistance regarding scope, interpretation of plans and specifications and bid preparation as well as listing venues for the DBE to view or obtain plans & specifications. Efforts to assist interested DBE's with specific requirements are listed in Item 6 (Tab # 8) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 7

GCC clearly states on the Invitation to Bid that we are able to provide assistance with bonding, lines of credit and insurance. Efforts made to assist interested DBE's can be found in Item 7 (Tab # 9) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 8

Any additional information regarding good faith efforts can be found in Item 8 (Tab # 10).

1. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with it's own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

Ghotti Construction Company, Inc.

Contract No. 04-4S6204

Bid Date: 3/4/14

DBE Goal: 9%

Total Bid: \$1,393,441.00

Item of Work Offered	Bidder Normally Performs	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
CAS	N	Y	\$2,700.00	0.14%
Traffic Control System	N	Y	\$10,000.00	0.52%
Temporary Signal System	N	Y	\$152,000.00	7.84%
Portable CMS	N	Y	\$12,000.00	0.62%
Temporary Crash Cushion Module	N	Y	\$11,220.00	0.58%
Erosion Control	N	Y	\$26,276.00	1.35%
Cold Plane AC Pavement	N	Y	\$20,160.00	1.04%
Clear & Grub	N	Y	\$10,000.00	0.52%
Place Hot Mix Asphalt Dike (Type E)	N	Y	\$6,000.00	0.31%
Tack Coat	N	Y	\$8,250.00	0.43%
Steel Soldier Pile	N	Y	\$63,525.00	3.28%
30" Drilled Hole	N	Y	\$105,080.00	5.42%
Structural Concrete-Retaining Wall	N	Y	\$78,000.00	4.02%
Minor Concrete (Minor Structure)	N	Y	\$3,300.00	0.17%
Bar Reinforcing Steel	N	Y	\$8,200.00	0.42%
Clean & Paint Soldier Piling	N	Y	\$26,000.00	1.34%
Prepare & Stain Concrete	N	Y	\$10,488.00	0.54%
Midwest Guardrail System (Wood Post)	N	Y	\$16,200.00	0.84%
Cable Railing	N	Y	\$4,386.00	0.23%
Thermoplastic Striping & Pavement Markings	N	Y	\$24,000.00	1.24%
Asphalt & Aggregate Supply	N	Y	\$133,693.00	6.89%
Trucking	N	Y	\$47,310.00	2.44%

Total Dollars / Percentage Available:

\$778,788.00

40.16%

Note:

GCC encouraged DBE subcontractors and suppliers to bid complete or partial scopes on all items offered above.

Good Faith Reports - Section B

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.					
	NAMES OF DBES SOLICITED	Date of Initial Solicitation	Items of Work	Follow-up Method	Dates
	CALTRANS DATABASE	2/10/2014	See note below	Phone Call	3/3/14
		2/10/2014	See note below	Phone Call	3/3/14
1	ALANIZ CONSTRUCTION COMPANY	2/10/2014	See note below	Phone Call	3/3/14
2	ARROW S COMPANY	2/10/2014	See note below	Phone Call	3/3/14
3	ASTRO CONSTRUCTION	2/10/2014	See note below	Phone Call	3/3/14
4	BASS ELECTRIC	2/10/2014	See note below	Phone Call	3/3/14
5	BC SCHMIDT CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	3/3/14
6	BLEYCO INCORPORATED	2/10/2014	See note below	Phone Call	3/3/14
7	BURKE CONSTRUCTION	2/10/2014	See note below	Phone Call	3/3/14
8	CAL-CON PUMPING, LLC	2/10/2014	See note below	Phone Call	3/3/14
9	CAMACHO COMMUNICATIONS CORPORATION	2/10/2014	See note below	Phone Call	3/3/14
10	CIRIMELE ELECTRIC WORKS INC.	2/10/2014	See note below	Phone Call	3/3/14
11	CMC TRAFFIC CONTROL SPECIALIST	2/10/2014	See note below	Phone Call	3/3/14
12	DILLARD ENVIRONMENTAL SERVICES	2/10/2014	See note below	Phone Call	3/3/14
13	DM DEMO AND TRUCKING	2/10/2014	See note below	Phone Call	3/3/14
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	2/10/2014	See note below	Phone Call	3/3/14
15	EAST BAY SIGN CO., INC.	2/10/2014	See note below	Phone Call	3/3/14
16	ERNEST B. DEE	2/10/2014	See note below	Phone Call	3/3/14
17	FANFA, INC.	2/10/2014	See note below	Phone Call	3/3/14
18	FCS STRIPING, SEALING AND PAVING, INC.	2/10/2014	See note below	Phone Call	3/3/14
19	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	2/10/2014	See note below	Phone Call	3/3/14
20	FRANK ZABEL TRUCKING CO.	2/10/2014	See note below	Phone Call	3/3/14
21	GECKO GOLF CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	3/3/14

Good Faith Reports - Section B

22	GLASS BLOCK DESIGNS	2/10/2014	See note below	Phone Call	3/3/14
23	J.J.R. CONSTRUCTION	2/10/2014	See note below	Phone Call	3/3/14
24	K & G CONCRETE INC	2/10/2014	See note below	Phone Call	3/3/14
25	M & S ENVIRONMENTAL LANDSCAPES, INC	2/10/2014	See note below	Phone Call	3/3/14
26	M. HERNANDEZ CONSTRUCTION INC	2/10/2014	See note below	Phone Call	3/3/14
27	METCO	2/10/2014	See note below	Phone Call	3/3/14
28	NIELSON CONSTRUCTION	2/10/2014	See note below	Phone Call	3/3/14
29	ON THE LEVEL CONCRETE	2/10/2014	See note below	Phone Call	3/3/14
30	PC&N CONSTRUCTION, INC	2/10/2014	See note below	Phone Call	3/3/14
31	QUALITY ERECTORS & CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	3/3/14
32	R. E. SERRANO INC.	2/10/2014	See note below	Phone Call	3/3/14
33	RAMCON ENGINEERING & ENVIRONMENTAL INC	2/10/2014	See note below	Phone Call	3/3/14
34	ROYAL TRUCKING/ MAINTENANCE	2/10/2014	See note below	Phone Call	3/3/14
35	S KWOK ENGINEERS, INC.	2/10/2014	See note below	Phone Call	3/3/14
36	SCHOTKA CONSTRUCTION INC	2/10/2014	See note below	Phone Call	3/3/14
37	SITWORKS CONSTRUCTION, INC	2/10/2014	See note below	Phone Call	3/3/14
38	SJR MASONRY & CONSTRUCTION	2/10/2014	See note below	Phone Call	3/3/14
39	SPENCER MASONRY	2/10/2014	See note below	Phone Call	3/3/14
40	STONY CREEK GENERAL ENGINEERING	2/10/2014	See note below	Phone Call	3/3/14
41	SUAREZ & MUNOZ CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	3/3/14
42	SUULUTAAQ, INC (competitor)	2/10/2014	See note below	Phone Call	3/3/14
43	TROY'S CONTRACTING	2/10/2014	See note below	Phone Call	3/3/14
44	TSR CONSTRUCTION COMPANY	2/10/2014	See note below	Phone Call	3/3/14
45	TUCKER TECHNOLOGY INC	2/10/2014	See note below	Phone Call	3/3/14
46	VINTAGE PAVING COMPANY, INC. (competitor)	2/10/2014	See note below	Phone Call	3/3/14
47	WK MCLELLAN COMPANY	2/10/2014	See note below	Phone Call	3/3/14
CALTRANS OPT-IN					
48	R&S TRUCKING	2/10/2014	See note below	Phone Call	3/3/14

Good Faith Jobs - Section B

49	PRIUTT TRUCKING	2/10/2014	See note below	Phone Call	3/3/14
50	AC DIKE	2/10/2014	See note below	Phone Call	3/4/14
51	FANFA	2/27/2014	See note below	Phone Call	3/3/14
52	TAP4	2/27/2014	See note below	Phone Call	3/3/14
53	CALCON PUMPING	2/27/2014	See note below	Phone Call	3/3/14
54	DLD LUMBER	2/27/2014	See note below	Phone Call	3/3/14
55	KG CONCRETE	2/27/2014	See note below	Phone Call	3/3/14
MBDA MATCHES					
56	Bray Trucking	2/10/2014	See note below	Phone Call	3/3/14
57	C M C	2/10/2014	See note below	Phone Call	3/3/14
58	Caballero Signs	2/10/2014	See note below	Phone Call	3/3/14
59	CNB Corporation	2/10/2014	See note below	Phone Call	3/3/14
60	FAB Logistics Inc.	2/10/2014	See note below	Phone Call	3/3/14
61	Flagg Building Improvements	2/10/2014	See note below	Phone Call	3/3/14
62	Foundations Plus	2/10/2014	See note below	Phone Call	3/3/14
63	G S E Construction Company Inc.	2/10/2014	See note below	Phone Call	3/3/14
64	GMN Tech	2/10/2014	See note below	Phone Call	3/3/14
65	Green Signz & Company	2/10/2014	See note below	Phone Call	3/3/14
66	Haynes Trucking	2/10/2014	See note below	Phone Call	3/3/14
67	Juanita Whitehead	2/10/2014	See note below	Phone Call	3/3/14
68	Martin & Martin Hauling Company	2/10/2014	See note below	Phone Call	3/3/14
69	Michaelangelo concrete	2/10/2014	See note below	Phone Call	3/3/14
70	R & S Trucking	2/10/2014	See note below	Phone Call	3/3/14
71	Site Work Solutions Inc.	2/10/2014	See note below	Phone Call	3/3/14
72	Starzz Management Services Inc.	2/10/2014	See note below	Phone Call	3/3/14
DBEGOODFAITH.COM					
73	6 RIVERS CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
74	A B S L CONSTRUCTION	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14

Good Faith Reports - Section B

75	A.J. VASCONI GENERAL ENGINEERING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
76	ALL AMERICAN ASPHALT SEALING INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
77	AMG CONSTRUCTION	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
78	AMLAND CORP	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
79	ASTRO CONSTRUCTION	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
80	AUSTIN ENTERPRISE	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
81	AZUL WORKS INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
82	BAY LINE CUTTING & CORING, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
83	BC SCHMIDT CONSTRUCTION, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
84	BLACK DIAMOND ASPHALT, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
85	CAL-CON PUMPING, LLC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
86	CAMESE TRANSPORTATION, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
87	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
88	CHARLIE'S CUSTOM EXCAVATING, INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
89	CHAVEZ TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
90	CJC TRUCKING COMPANY	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
91	CMC TRAFFIC CONTROL SPECIALIST	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
92	DD & L TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
93	DILLARD ENVIRONMENTAL SERVICES	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
94	FORCE TRAFFIC CONTROL, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
95	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
96	GLORIA WASHINGTON TRUCKING, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
97	J & M LEASING & TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
98	JARELL HARRIS STRIPING SERVICES	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
99	K & G CONCRETE INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
100	K R C SAFETY CO. INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
101	KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14

Good Faith Offers - Section B

102	KILLGORE INDUSTRIES	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
103	KIONA LANDSCAPING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
104	MASKELL PIPE & SUPPLY INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
105	MONROE TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
106	MRCI, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
107	NITTA EROSION CONTROL	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
108	OLIVEIRA FENCE, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
109	PARMETER GENERAL ENGINEERS + SERVICES, INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
110	PIVNISKA TRUCKING LLC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
111	QUIMU CONTRACTING, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
112	R&S TRUCKING, INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
113	R. E. SERRANO INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
114	ROBY TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
115	RODGERS CONST. & ENGINEERING CO., INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
116	RUPERT CONSTRUCTION SUPPLY, LLC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
117	SAM'S EQUIPMENT & SUPPLIES	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
118	SCHOTKA CONSTRUCTION INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
119	SUDDEN SAM'S TRUCKING	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
120	WESTERN TRAFFIC SUPPLY, INC	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
121	WHITE CAP READY MIX, INC.	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14
122	WIREMAN FENCE PRODUCTS	2/10/2014	See note below	Phone Call	2/17/14 & 2/28/14

*All firms contacted received a listing of all items available for subcontracting as listed on our Invitation to Bid (see following).

GCC Transaction Log

CUPC Database Search & Outreach

Caltrans Opt-In Outreach

MBDA Search & Outreach

[Back To Query Form](#)

Mon Feb 10 11:59:00 PST 2014

Query Criteria

District: 04
 County: SONOMA
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Firm Type: DBE

109 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	F A Co
5270	ABS L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL...	510	727-0900	51
40020	APSI CONSTRUCTION MANAGEMENT	8885 RESEARCH DRIVE		IRVINE	CA	92618								DBE	ashok.apte...	ASHOK APTE	949	679-0202	94
40742	AS CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	20
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400	92
33166	ABA	22 WAWONA STREET		SAN FRANCISCO	CA	94127								DBE	nahlaawad@			661-6486	41
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc			241-7200	94
ALANI7		7160																	

Customize...

Result Found	Firm/DBA Name	Address	City	State	Zip	emailed invitation
duplicate-already sent note through Dbegoodfaith.com	A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544	luis@abslconstruction.com
duplicate-already sent note through Dbegoodfaith.com	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com
duplicate-already sent note through Dbegoodfaith.com	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com
duplicate-already sent note through Dbegoodfaith.com	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com
duplicate-already sent note through Dbegoodfaith.com	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94710	jcbayline@sbcglobal.net
duplicate-already sent note through Dbegoodfaith.com	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com
note through Dbegoodfaith.com	MRCI, INC.	4974 N FRESNO STREET, ST#159	FRESNO	CA	93726	mrci@mrci.bz
emailed invitation	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.	FREMONT	CA	94538	rosy@alanizpaving.com
emailed invitation	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA	95912	lori@arrowsco.com
emailed invitation	ASTRO CONSTRUCTION	3833 OHIO AVENUE	RICHMOND	CA	94804	astroconst@sbcglobal.net
emailed invitation	BLEYCO INCORPORATED	11425 CULL CANYON ROAD	CASTRO VALLEY	CA	94552	cberge@bleyco.com
emailed invitation	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	burke3958@sbcglobal.net
emailed invitation	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212	SAN FRANCISCO	CA	94130	jb.calcon@mac.com
emailed invitation	CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET	SACRAMENTO	CA	95814	j_camacho@camcosolutions.net

emailed invita	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUT	RICHMOND	CA	94804	jcirimele@cirim. electric.com
emailed invitation	DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com
emailed invitation	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	clbrooks@sbcglobal.net
emailed invitation	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103	christina@bordendecal.com
emailed invitation	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	dee4321@frontiernet.net
emailed invitation	FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@fanfainc.com
emailed invitation	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseoane@fcs-ssp.com
emailed invitation	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	95966	toni.medina@att.net
emailed invitation	FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD	EUREKA	CA	95503	zabeltrucking@gmail.com
emailed invitation	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	94583	geckogconstruction@gmail.com
emailed invitation	GLASS BLOCK DESIGNS	381 11TH STREET	SAN FRANCISCO	CA	94103	
emailed invitation	J.J.R. CONSTRUCTION	1120 NINTH AVENUE	SAN MATEO	CA	94402	JJRCONSTRUCTION@AOL.COM
emailed invitation	K & G CONCRETE INC	2564 LA CROIX DR.	ROSEVILLE	CA	95661	keaven@kgconcretepumping.com
emailed invitation	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	96003	mikeands5@aol.com
emailed invitation	M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET	SAN FRANCISCO	CA	94124	mariano@hernandez-engineering.com
emailed invitation	METCO	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com
emailed invitation	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@nielsoninc.com
emailed invitation	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124	onthelevelconcrete@yahoo.com
emailed invitation	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@wildblue.net

emailed invita	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPR. , ROAD	BYRON	CA	94514	cplum@pcncon. ctioninc.com
emailed invitation	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553	ricky@reserrano.com
emailed invitation	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE	WEST SACRAMENTO	CA	95691	rollo@ramcon.com
emailed invitation	S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501	seng@skwokengineers.com
emailed invitation	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	dschotka@aol.com
emailed invitation	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com
emailed invitation	SJR MASONRY & CONSTRUCTION	1580 CAMINO WAY	MCKINLEYVILLE	CA	95519	sjrmasonry@yahoo.com
emailed invitation	SPENCER MASONRY	1485 BAYSHORE BLVD., #147	SAN FRANCISCO	CA	94124	spencermasonrySF@aol.com
emailed invitation	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	95963	luke@scgeinc.com
emailed invitation	SUAREZ & MUNOZ CONSTRUCTION, INC.	20975 CABOT BLVD.	HAYWARD	CA	94545	john@suarezmunoz.com
emailed invitation	TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE B	SAN FRANCISCO	CA	94134	
emailed invitation	TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE	SAN BRUNO	CA	94066	r.rico1025@yahoo.com
emailed invitation	TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 251	OAKLAND	CA	94612	frank@tuckertech.com
emailed invitation	WK MCLELLAN COMPANY	254 SEARS POINT ROAD	PETALUMA	CA	94954	ritam@wkmclellan.com
emailed invitation but is a prime contractor/does not quote us	SUULUTAAQ, INC - ALASKA NATIVE	827 MISSOURI STREET, SUITE 6		FAIRFICA		94533
emailed invitation but is a prime contractor/does not quote us	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA	95694	
faxed invitation	BASS ELECTRIC	856 FOLSOM STREET	SAN FRANCISCO	CA	94107	

faxed invitatic	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	carrie@hangar. jers.com
faxed invitation	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124	
faxed invitation	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD.	BENICIA	CA	94510	
faxed invitation fail, mail	DM DEMO AND TRUCKING	1435 22ND AVENUE	SAN FRANCISCO	CA	94122	
faxed invitation fail, mail	ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	94605	
ooa-Alexandria, VA?	G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA	VA	22202	gwpeoples@aol.com
ooa-Atwater, CA	MV CONSTRUCTION	PO BOX 1575	ATWATER	CA	95301	valdez05@gmail.com
ooa-Bakersfield, CA (Kern Co work only)	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC@yahoo.com
ooa-Baldwin Park, CA	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	mcs.rexhand@verizon.net
ooa-Bell Gardens, CA	L & B ELECTRIC, INCORPORATED	8219 GARFIELD AVENUE	BELL GARDENS	CA	90201	edblbe@gmail.com
ooa-Big Bear City, CA	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@balesengineering.com
ooa-Castaic, CA	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-concrete.net
ooa-Corona, CA	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92880	rdconst69@netzero.com
ooa-Cypress, CA	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.	CYPRESS	CA	90630	crookstrucking@sbcglobal.net
ooa-Farmersville, CA	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	93223	
ooa-Fontana, CA	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net
ooa-Fresno, CA	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	93727	contechg@gmail.com
ooa-Garden Grove, CA	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	trila.grsi@yahoo.com
ooa-La Mirada, CA	V A P CONSTRUCTION INC	16425 ILLUSION WAY	LA MIRADA	CA	90638	vapconstructioninc@gmail.com

00a-Lake Forest, CA	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com
00a-Los Angeles, CA	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	
00a-Mira Loma	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752	christina@rduganconst.com
00a-Orange, CA	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net
00a-Palmdale, CA	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	93551	jagchic@aol.com
00a-Palmdale, CA	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA	93551	judy@finegradeinc.com
00a-Rancho Cucamonga, CA	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	91701	vmuniz@charter.net
00a-San Bernardino, CA	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408	Rusty@steelplacers.com
00a-San Dimas, CA	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	madsteelinc@aol.com
00a-Santa Ana, CA	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE	SANTA ANA	CA	92706	jesmarboring@sbcglobal.net
00a-Santa Fe Springs, CA	CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C	SANTA FE SPRINGS	CA	90670	echavez@carobvalley.com
00a-Santa Maria, CA	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com
00a-Santee, CA	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	bsalaz@bertsalas.com
00a-Torrance, CA	A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE B	TORRANCE	CA	90503	pocampo@ap-construction.com
00a-Turlock, CA	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA	95380	kitchellconstruction@gmail.com
00a-Upland, CA	CMV ELECTRIC INC.	1638 W. HUNTINGTON DR., UNIT A	UPLAND	CA	91786	cmvelectric@adelthia.net
00a-Wrightwood, CA	LOVEX GENERAL ENGINEERING CORPORATION	PO BOX 1968	WRIGHTWOOD	CA	92397	lovettexcavating@earthlink.net
wrong scope-architect	ABA	22 WAWONA STREET	SAN FRANCISCO	CA	94127	nahlaawad@sbcglobal.net
wrong scope-B licenses/out of area	A P S I CONSTRUCTION MANAGEMENT	8885 RESEARCH DRIVE	IRVINE	CA	92618	ashok.apte@apsicm.com

wrong scope-P licenes/out of area	A S CONTRACTORS, INC.	5347 COLE ROAD	MARIPOSA	CA	95338	deni@sti.com
wrong scope-B licenes/out of area	AFFORDABLE GENERATOR SERVICES, INC.	15523 BLACKBURN AVENUE	NORWALK	CA	90650	GIL@AGS.LA
wrong scope-B licenes/out of area	BWW & COMPANY	301 9TH STREET, SUITE 106A	REDLANDS	CA	92374	b-w-w@live.com
wrong scope-B licenes/out of area	DOD CONSTRUCTION	3501 EDISON HIGHWAY	BAKERSFIELD	CA	93307	dodconstruction@yahoo.com
wrong scope-B licenes/out of area	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi@earmanagement.com
wrong scope-B licenes/out of area	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET	STOCKTON	CA	95206	GOLDENBAYFENCE@YAHOO.COM
wrong scope-B licenes/out of area	HNK TECH, INC.	3960 WILSHIRE BLVD. # 305	LOS ANGELES	CA	90010	hnk@hnkinc.com
wrong scope-B licenes/out of area	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	office@interwestpacific.com
wrong scope-B licenes/out of area	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JNABUILDERSINC@gmail.com
wrong scope-B licenes/out of area	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswppfirm.com
wrong scope-B/C09 license/out of area	D L CONSTRUCTION	5460 W RAMONA	FRESNO	CA	93722	dlconstruction@hotmail.com
wrong scope-B/C16, C36 license/out of area	CRE8IVE ENGINEERING INC	77-770 COUNTRY CLUB DR., SUITE D	PALM DESERT	CA	92211	cre8iveEngineering@gmail.com
wrong scope- consultant/out of area	GATES ENTERPRISES, INC	714 W. OLYMPIC BLVD. STE 703	LOS ANGELES	CA	90015	blessedc02@aol.com
wrong scope- consultant/out of area	GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111	ONTARIO	CA	91786	dgonzales@gsaeng.com

wrong scope-consultant/out of area	J. MDRAGA CDNSTRUCTION, INC	2857 BUSINESS PARK W	MERCED	CA	95348	jmoraga@flash .
wrong scope-ornamental metal/out of area	TURNER MANUFACTURING CO INC	4543 E. FLORADORA AVE	FRESNO	CA	93703	turnermfginc@sbcglobal.net
Residential/Computer/out of area	FIBER INTEGRATED, INC.	11930 JUNIETTE STREET	CULVER CITY	CA	90230	mark@morikawa-scada.com
Residential/Computer/out of area	JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO	CA	91710	jrose@jmfiberoptics.com
wrong scope-residential/out of area	P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA	CA	91941	pawilsoninc@gmail.com
wrong scope-residential/out of area	SYSTEMS TECHNOLOGIES	31713 LAKEMEADOW STREET	ACTON	CA	93510	bf@rglobal.net

Contact Name	Area Code	Phone Number	invitation on Area	invitation Area Code	Agency Name	Work Codes
LUIS M. ALLENDE	510	727-0900	510	727-0910	DEPARTMENT OF TRANSPORTATION	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901
ANDREW J. VASCONI	925	691-9400	925	691-3900	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
KEVIN BAO PHAN	408	929-3949	408	298-4344	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING &
PATTI AUSTIN	661	589-1001	661	589-9509	CITY OF LOS ANGELES	C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT
JUAN ARREGUIN	510	527-1000	510	527-0500	DEPARTMENT OF TRANSPORTATION	CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150
KAREN JOHNSTON	559	299-2899			CITY OF FRESNO	C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
ZETA WILLIAMS	559	351-2048			CITY OF FRESNO	LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS
JESUS CASTANEDA ALANIZ	510	770-5000	510	770-5070	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
LORI SKAGGS	707	396-0073	707	437-2555	DEPARTMENT OF TRANSPORTATION	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
QIANA RILEY	510	685-4161	510	578-1305	BAY AREA RAPID TRANSIT DISTRICT (BART)	BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903
RUTH BLEY	510	538-5228	510	538-5229	BAY AREA RAPID TRANSIT DISTRICT (BART)	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
MICHAEL J. BURKE	530	676-1009	530	672-2411	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
JULIE BERRY	415	401-9838	415	401-7664	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
JULIAN CAMACHO	916	444-9853	916	447-9853	DEPARTMENT OF TRANSPORTATION	SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN

JEAN CIRIME.	510	620-1150	510	620-1155	BAY AREA RAPID TRANSIT DISTRICT (BART)	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; J60
PATRICIA DILLARD	925	634-6850	925	634-6858	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
CURTIS BROOKS	650	367-8000	650	367-8282	DEPARTMENT OF TRANSPORTATION	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING
CHRISTINA LAU	415	431-8882	415	431-9053	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	O2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
ERNEST B. DEE	916	271-0410	916	691-2127	DEPARTMENT OF TRANSPORTATION	STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION
JOSEPH FANFA	510	278-8410	510	278-3095	BAY AREA RAPID TRANSIT DISTRICT (BART)	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
INES SEOANE	925	373-6205	925	373-6208	BAY AREA RAPID TRANSIT DISTRICT (BART)	ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
FRANK MEDINA	530	743-0744	530	743-9352	DEPARTMENT OF TRANSPORTATION	C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580
FRANKLIN S. ZABEL	707	443-4277	707	443-4267	DEPARTMENT OF TRANSPORTATION	C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
KEIKO FREDERICK	925	548-8723	925	533-7267	DEPARTMENT OF TRANSPORTATION	AMENOMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;
JUDITH MARROCCO	415	626-5770	415	626-4352	BAY AREA RAPID TRANSIT DISTRICT (BART)	C9829 RETAINER WALLS; C9842 MASONRY;
CARLOS RAPOSO	650	343-6109	650	343-6207	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	C7301 CONCRETE CURB & SIDEWALK - MISC;
HERMAN (KEAVEN) GUILLORY	916	216-1623	916	774-6487	DEPARTMENT OF TRANSPORTATION	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
MICHAEL A. SMITH	530	241-1418	530	241-9647	DEPARTMENT OF TRANSPORTATION	SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENOMENTS; C2021
MARIANO HERNANDEZ	415	824-4731	415	824-4696	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;
CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING;
DIANN NIELSON	707	253-8774	707	253-0131	BAY AREA RAPID TRANSIT DISTRICT (BART)	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
ERIC JONES	415	407-3695	415	349-4489	BAY AREA RAPID TRANSIT DISTRICT (BART)	MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;
MARI PARMETER	707	566-7437	707	566-7437	DEPARTMENT OF TRANSPORTATION	C1901 ROADWAY EXCAVATION; C1910 GRAOING;

CHRISTI PLUM	925 634-4567	925 634-4339	BAY AREA RAPID TRANSIT DISTRICT (BART)	SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BRACKET;
RICKY SERRANO	925 957-8184	925 957-8121	DEPARTMENT OF TRANSPORTATION	C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE
MICHAEL S. RAMOS	916 372-7535	916 372-4209	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
HOY SENG KWOK	510 220-9017	888 733-1360	BAY AREA RAPID TRANSIT DISTRICT (BART)	TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING;
DIANE SCHOTKA	707 265-6977	707 265-6856	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
KENT DESENA	925 284-1437	925 256-8357	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
STEVEN RODRIGUEZ	707 839-2103	707 832-2126	DEPARTMENT OF TRANSPORTATION	C9829 RETAINER WALLS; C9842 MASONRY;
MICHAEL SPENCER	415 467-1341	415 748-1786	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C9829 RETAINER WALLS; C9842 MASONRY;
LUKE ANDREWS	530 526-3191	530 865-4534	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION;
EDUARDO SUAREZ	510 782-6065	510 782-6078	BAY AREA RAPID TRANSIT DISTRICT (BART)	C7301 CONCRETE CURB & SIDEWALK - MISC;
TROY REESE	415 468-9066	415 486-8299	BAY AREA RAPID TRANSIT DISTRICT (BART)	C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836
TIRZO SANCHEZ-RICO	650 826-4954	650 588-1016	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
FRANK TUCKER	510 836-0422	510 836-2625	BAY AREA RAPID TRANSIT DISTRICT (BART)	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION;
RITA MILLER	707 763-2407	707 713-1038	BAY AREA RAPID TRANSIT DISTRICT (BART)	PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management -
4300 B STREET, SUITE ANCHORAGE				99503
P O BOX 461	WINTERS	WINTERS	95694	DBE
JEFFREY YEE	415 295-1600	415 856-0381	BAY AREA RAPID TRANSIT DISTRICT (BART)	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

CARRIE SCHN	530 473-5423	530 473-2749	YOLO COUNTY TRANSPORTATION DISTRICT	C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER
CRYSTAL MIKS	415 206-1700	415 206-1711	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C1201 TRAFFIC CONTROL SYSTEM;
JESSE ESQUIVEL	707 746-4198	707 751-3962	BAY AREA RAPID TRANSIT DISTRICT (BART)	RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699
RICHARD PALLONNY	415 664-4802	415 566-4177	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	C9605 FLAT BED TRUCKING; C9774 TRUCKER;
VAUGHN ROYAL	510 632-2895	510 632-2895	BAY AREA RAPID TRANSIT DISTRICT (BART)	C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES;
RENEE BANKS	202 488-7185	703 682-6804	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
MANUEL VALDEZ	209 756-5936	559 357-0851	CITY OF FRESNO	GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105
MR. JERRY M. FUENTEZ	661 872-4602	661 325-5590	DEPARTMENT OF TRANSPORTATION	DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-
ANTONIO MORALES	626 856-3646	626 856-3648	DEPARTMENT OF TRANSPORTATION	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
EDMUNDO BURGOS	562 928-9792	562 928-8146	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
CINDY BALES	909 585-1557	909 752-7090	DEPARTMENT OF TRANSPORTATION	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
ULISES SALAZAR	661 259-3522	661 799-1038	DEPARTMENT OF TRANSPORTATION	AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE;
RUBEN DIAZ	951 279-5020	951 279-5020	DEPARTMENT OF TRANSPORTATION	C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL &
SANDRA CROOKS	714 821-3756	714 821-4730	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
MANUEL SOUZA	559 747-7100	559 747-7101	DEPARTMENT OF TRANSPORTATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
HENRY ESCAJEDA	909 829-7818	909 829-0118	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL
JIM GARCIA	559 251-8818	559 251-8821	CITY OF FRESNO	MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL;
TRI LA	714 893-0845	714 893-0945	DEPARTMENT OF TRANSPORTATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
ARVIND PRASAD	714 253-3270	714 551-9420	DEPARTMENT OF TRANSPORTATION	C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;

JUAN I. BAEZ	310	796-9000	310	796-9001	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
LYNN JASPER	323	754-9877	323	754-8558	CITY OF LOS ANGELES	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
CHRISTINA DUGAN	951	360-7531	951	360-7561	DEPARTMENT OF TRANSPORTATION	Construction Management - Water and Sewer Line and Related Structure
ANGEL GOMEZ	714	779-1202	714	771-2569	DEPARTMENT OF TRANSPORTATION	SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES
DEANA CARTER	805	732-7575			CITY OF LOS ANGELES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
JUDY JOHNSTON	661	949-8788	661	722-8900	CITY OF LOS ANGELES	GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY
VICTOR MUNIZ	909	989-7191	909	989-4791	CITY OF LOS ANGELES	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
RUSSELL ROBERTSON	909	884-6031	909	433-9150	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829
ALBERT DOMINGUEZ	909	592-3443	909	394-0724	CITY OF LOS ANGELES	SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); CS201
JESUS HERNANDEZ	714	972-2665	714	972-9331	DEPARTMENT OF TRANSPORTATION	DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920
EDWARD CHAVEZ	562	407-2105	562	407-2106	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	DEPARTMENT OF TRANSPORTATION	DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910
BOB E. SALAZ	619	562-7711	619	258-3515	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
PETER OCAMPO	310	793-2310	310	793-2312	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING
MICHAEL KITCHELL	209	667-1454	209	667-1201	DEPARTMENT OF TRANSPORTATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
CARLOS VILLEGAS	909	931-5700	909	949-9395	CITY OF LOS ANGELES	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
LORI R. LOVETT	760	249-5428	760	249-6616	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
NAHLA AWAD	415	661-6486	415	664-1858	BAY AREA RAPID TRANSIT DISTRICT (BART)	C8704 ARCHITECT; C8770 CONSTRUCTION MANAGEMENT;
ASHOK APTE	949	679-0202	949	679-0212	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	INSPECTION SERVICES; C8771 Construction Management - Commercial

DENI SMITH	209	742-6684	209	966-2643	CITY OF FRESNO	GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
GILBERTO JR. GARCIA	562	864-6563	888	651-5901	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	HEAVY EQUIPMENT RENTAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS;
BOBBY W. WILSON	909	268-8516	909	435-0392	DEPARTMENT OF TRANSPORTATION	BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980
DERRICK DICKERSON	661	366-8000	661	366-8001	DEPARTMENT OF TRANSPORTATION	CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL
MICHELLE CORNING	951	735-5575	951	735-8775	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
CAROLINE TAIVIT	209	944-9754	209	944-5812	DEPARTMENT OF TRANSPORTATION	FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;
JOHN HAN	213	384-2100	213	384-2224	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER;
JACK NICKOLAISEN	858	259-2062	858	345-3737	DEPARTMENT OF TRANSPORTATION	ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
JOSEPH N. ANTONIO	818	281-5262	818	248-0013	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION;
VICENTE C. BRAVO	805	748-8576	805	929-0501	DEPARTMENT OF TRANSPORTATION	CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
DAT LUONG	559	275-8339	559	274-1579	CITY OF FRESNO	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
REGINA CASTRO	760	200-8889	760	200-1116	DEPARTMENT OF TRANSPORTATION	CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
JOE GATES	714	382-6707	714	382-6708	DEPARTMENT OF TRANSPORTATION	PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;
DIONICIO "DEE" GONZALES	909	988-3090	909	988-8707	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770

JOSE MORAGA	209 388-9200	209 383-6506	CITY OF FRESNO	CONSULTANT, NON ENGINEERING- C8770 CONSTRUCTION MANAGEM. ;
JOSE L. TURNER	559 251-1918	559 251-6860	CITY OF FRESNO	C0680 FENCING SUPPLIER;
MARK MORIKAWA	310 822-6946	310 822-0306	CITY OF LOS ANGELES	C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371
JETTA ROSE	909 628-3445	909 628-1990	CITY OF LOS ANGELES	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620
PATRICK ALLEN WILSON	619 654-0295		DEPARTMENT OF TRANSPORTATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
WILLIAM A. FALCONER	661 269-1700	661 269-1700	(NO LONGER VALID) COUNTY OF ORANGE JOHN WAYNE AIRPORT	C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;

Annette Conley

From: Annette Conley
Sent: Monday, February 10, 2014 12:47 PM
To: 'clbrooks@sbcglobal.net'; 'r.rico1025@yahoo.com'; 'christina@bordendecal.com'; 'mariano@hernandez-engineering.com'; 'onthelevelconcrete@yahoo.com'; 'spencermasonrySF@aol.com'; 'jb.calcon@mac.com'; 'JJRCONSTRUCTION@AOL.COM'; 'seng@skwokengineers.com'; 'dschotka@aol.com'; 'patriciad@dillardenv.com'; 'cplum@pcnconstructioninc.com'; 'aj@ajvasconi.com'; 'ninah.moody@suulutaaq.com'; 'rosy@alanizpaving.com'; 'john@suarezmunoz.com'; 'kdesena@linkzone.com'; 'inesseoane@fcs-ssp.com'; 'cberge@bleyco.com'; 'ricky@reserrano.com'; 'dnielson@nielsoninc.com'; 'dbgriffin@fanfainc.com'; 'geckogconstruction@gmail.com'; 'frank@tuckertech.com'; 'jcbayline@sbcglobal.net'; 'astroconst@sbcglobal.net'; 'jcirimele@cirimeleelectric.com'; 'ibsrecoder@aol.com'; 'c.martinez@metco-usa.com'; 'ritam@wkmclellan.com'; 'norcalgeneralconstruction@yahoo.com'; 'kevinphan@amlandcorp.com'; 'parmeter@wildblue.net'; 'zabeltrucking@gmail.com'; 'egruetzmacherjr@gmail.com'; 'sjrmasonry@yahoo.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'keaven@kgconcretepumping.com'; 'burke3958@sbcglobal.net'; 'rollo@ramcon.com'; 'edc@vintagepavingco.com'; 'dee4321@frontiernet.net'; 'j_camacho@camcosolutions.net'; 'lori@arrowesco.com'; 'luke@scgeinc.com'; 'toni.medina@att.net'; 'carrie@hangarbuilders.com'; 'mikeands5@aol.com'; 'Shelley@mandsenviro.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County
Attachments: INVITATION TO BID.doc

INVITATION TO BID:

Bid Date & Time -3/4/14 @ 2:00 P.M.

Project: Caltrans #04-4S6204 - Hwy 1 Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Rehabilitate Culverts And Construct Rock Weir) on State Highway 101 In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing (01-Men-101-50.1/84.6)

Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 75 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

See attached flier for more information.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



Annette Conley

From: Microsoft Outlook
To: 'carrie@hangarbuilders.com'
Sent: Monday, February 10, 2014 12:47 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

mail2.namebrightmail.com rejected your message to the following e-mail addresses:

'carrie@hangarbuilders.com' (carrie@hangarbuilders.com) <<mailto:carrie@hangarbuilders.com>>

mail2.namebrightmail.com gave this error:
Mailbox Full

A communication failure occurred during the delivery of this message. Please try to resend the message later. If the problem continues, contact your helpdesk.

agnostic information for administrators:

Generating server: GCEX1.ghilott.com

carrie@hangarbuilders.com
mail2.namebrightmail.com #552 5.5.2 Mailbox Full ##

Original message headers:

Received: from GCEX1.ghilott.com (::1) by GCEX1.ghilott.com (::1) with mapi id 14.01.0323.003; Mon, 10 Feb 2014 12:47:12 -0800
From: Annette Conley <annette@ghilotti.com>
To: "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "r.rico1025@yahoo.com" <r.rico1025@yahoo.com>, "christina@bordendecal.com" <christina@bordendecal.com>, "mariano@hernandez-engineering.com" <mariano@hernandez-engineering.com>, "onthelevelconcrete@yahoo.com" <onthelevelconcrete@yahoo.com>, "spencermasonrySF@aol.com" <spencermasonrySF@aol.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "JJRCONSTRUCTION@AOL.COM" <JJRCONSTRUCTION@AOL.COM>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "dschotka@aol.com" <dschotka@aol.com>, "patriciad@dillardenv.com" <patriciad@dillardenv.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>, "rosy@alanizpaving.com" <rosy@alanizpaving.com>, "john@suarezmunoz.com" <john@suarezmunoz.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "cberge@bleyco.com" <cberge@bleyco.com>, "ricky@reserrano.com" <ricky@reserrano.com>, "dnelson@nielsoninc.com" <dnelson@nielsoninc.com>, "dbgriffin@fanfainc.com"

<dbgriffin@fanfainc.com>, "geckogconstruction@gmail.com"
<geckogconstruction@gmail.com>, "frank@tuckertech.com"
<frank@tuckertech.com>, "jcbayline@sbcglobal.net"
<jcbayline@sbcglobal.net>, "astroconst@sbcglobal.net"
<astroconst@sbcglobal.net>, "jcirimele@cirimeleelectric.com"
<jcirimele@cirimeleelectric.com>, "ibsrecoder@aol.com"
<ibsrecoder@aol.com>, "c.martinez@metco-usa.com"
<c.martinez@metco-usa.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>,
"norcalgeneralconstruction@yahoo.com"
<norcalgeneralconstruction@yahoo.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "parameter@wildblue.net"
<parameter@wildblue.net>, "zabeltrucking@gmail.com"
<zabeltrucking@gmail.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "sjrmasonry@yahoo.com" <sjrmasonry@yahoo.com>,
"mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "rollo@ramcon.com"
<rollo@ramcon.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"dee4321@frontiernet.net" <dee4321@frontiernet.net>,
"j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>,
"lori@arrowsco.com" <lori@arrowsco.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"carrie@hangarbuilders.com" <carrie@hangarbuilders.com>,
"mikeands5@aol.com" <mikeands5@aol.com>, "Shelley@mandsenviro.com"
<Shelley@mandsenviro.com>

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1
Fort Ross, Sonoma County

Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 -
Hwy 1 Fort Ross, Sonoma County

Thread-Index: Ac8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbw

Date: Mon, 10 Feb 2014 20:47:11 +0000

Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F69BF33@GCEX1.ghilott.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.1.1.81]

Content-Type: multipart/mixed;

boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F69BF33GCEX1ghilottcom_"

MIME-Version: 1.0



Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
); 'dbgriffin@fanfainc.com'
sent: Monday, February 10, 2014 12:47 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

mta1023.biz.mail.gq1.yahoo.com rejected your message to the following e-mail addresses:

'dbgriffin@fanfainc.com' (dbgriffin@fanfainc.com) <<mailto:dbgriffin@fanfainc.com>>

mta1023.biz.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] -
mta1023.biz.mail.gq1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

dbgriffin@fanfainc.com
mta1023.biz.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a fanfainc.com account
(dbgriffin@fanfainc.com) [0] - mta1023.biz.mail.gq1.yahoo.com ##

Original message headers:

Received: from GCEX1.ghilott.com ([:1]) by GCEX1.ghilott.com ([:1]) with
mapid 14.01.0323.003; Mon, 10 Feb 2014 12:47:12 -0800
From: Annette Conley <annette@ghilotti.com>
To: "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>,
"r.rico1025@yahoo.com" <r.rico1025@yahoo.com>,
"christina@bordendecal.com" <christina@bordendecal.com>,
"mariano@hernandez-engineering.com" <mariano@hernandez-engineering.com>,
"onthelevelconcrete@yahoo.com" <onthelevelconcrete@yahoo.com>,
"spencermasonrySF@aol.com" <spencermasonrySF@aol.com>,
"jb.calcon@mac.com" <jb.calcon@mac.com>, "JJRCONSTRUCTION@AOL.COM"
<JJRCONSTRUCTION@AOL.COM>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "dschotka@aol.com" <dschotka@aol.com>,
"patriciad@dillardenv.com" <patriciad@dillardenv.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "ninah.moody@suulutaaq.com"
<ninah.moody@suulutaaq.com>, "rosy@alanizpaving.com"
<rosy@alanizpaving.com>, "john@suarezmunoz.com" <john@suarezmunoz.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "inesseoane@fcs-ssp.com"
<inesseoane@fcs-ssp.com>, "cberge@bleyco.com" <cberge@bleyco.com>,

"ricky@reserrano.com" <ricky@reserrano.com>, "dnelson@nielsoninc.com"
<dnelson@nielsoninc.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "geckogconstruction@gmail.com"
<geckogconstruction@gmail.com>, "frank@tuckertech.com"
<frank@tuckertech.com>, "jcbayline@sbcglobal.net"
<jcbayline@sbcglobal.net>, "astroconst@sbcglobal.net"
<astroconst@sbcglobal.net>, "jcirimele@cirimeleelectric.com"
<jcirimele@cirimeleelectric.com>, "ibsrecoder@aol.com"
<ibsrecoder@aol.com>, "c.martinez@metco-usa.com"
<c.martinez@metco-usa.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>,
"norcalgeneralconstruction@yahoo.com"
<norcalgeneralconstruction@yahoo.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "parameter@wildblue.net"
<parameter@wildblue.net>, "zabeltrucking@gmail.com"
<zabeltrucking@gmail.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "sjrmasonry@yahoo.com" <sjrmasonry@yahoo.com>,
"mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "rollo@ramcon.com"
<rollo@ramcon.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"dee4321@frontiernet.net" <dee4321@frontiernet.net>,
"j_camacho@camcosolutions.net" <j_camacho@camcosolutions.net>,
"lori@arrowsco.com" <lori@arrowsco.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"carrie@hangarbuilders.com" <carrie@hangarbuilders.com>,
"mikeands5@aol.com" <mikeands5@aol.com>, "Shelley@mandsenviro.com"
<Shelley@mandsenviro.com>

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1
Fort Ross, Sonoma County

Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 -
Hwy 1 Fort Ross, Sonoma County

Thread-Index: Ac8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbw

Date: Mon, 10 Feb 2014 20:47:11 +0000

Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F69BF33@GCEX1.ghilott.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.1.1.81]

Content-Type: multipart/mixed;

boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F69BF33GCEX1ghilottcom_"

MIME-Version: 1.0



Seeking DBE Subs/
Suppliers/Tru...

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025053 Total Time : 0°00'36" Page : 001

Completed

Document : doc20140210165541

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

February 10, 2014
BC SCHMIDT - 530-473-2749

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:01	15304732749	0°00'36"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

BC SCHMIDT - 530-473-2749

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025042 Total Time : 0'00'30" Page : 001

Completed

Document : doc20140210165322

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

CMC TRAFFIC CONTROL - 415-206-1711

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:54	14152061711	0'00'30"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

CMC TRAFFIC CONTROL – 415-206-1711

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025044 Total Time : 0°00'34" Page : 001

Completed

Document : doc20140210165357

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

QUALITY ERECTORS - 707-751-3962

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:55	7513962	0°00'34"	FAXP1	OK	200x200 Fine / Dn

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

QUALITY ERECTORS - 707-751-3962

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petric (707/585-1221 or jjmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025055 Total Time : 0°01'38" Page : 001

Completed

Document : doc20140210165558

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

FANFA - 510-278-3095

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:01	15102783095	0°01'38"	FAXP2	OK	200x200 Fine / Off

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

FANFA - 510-278-3095

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025109 Total Time : 0°01'02" Page : 001

Completed

Document : doc20140210192115

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

BASS ELECTRIC - 415-856-0381

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 19:23	14159560381	0°01'02"	FAXP2	OK	200x200 Fine / Off

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

BASS ELECTRIC – 415-856-0381

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025108 Total Time : 0'00'51" Page : 001

No response

Document : doc20140210192100

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

DM DEMO - 415-566-4177

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 19:22	14155664177	0'00'51"	FAXP1	BUSY	200x100 Normal / Off

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025041 Total Time : 0°01'46" Page : 001

No response

Document : doc20140210165307

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

DM DEMO - 415-566-4177

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:53	14155664177	0°01'46"	FAXP1	BUSY	200x100 Normal / Off

Home → Contract Awards and Services → Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4S6204

17 Opt-in records found.

04-4S6204	Pruitt Trucking, Inc.	
	214 W Poppyfields Dr. Altadena, Ca 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-4S6204	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S6204	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-4S6204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed trailers.	
04-4S6204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	

Dupe

SBE

	<p>Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for Local Customers.</p>
04-4S6204	<p>Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
04-4S6204	<p>AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Phone: 916-645-7747 Fax Number: 916-645-9618 Disadvantaged status: DBE Services offered: Place Asphalt Dike</p>
04-4S6204	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: 248 667 8059 andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia</p>
04-4S6204	<p>Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215</p>

*dependent
 dbegood.*

aps

	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4S6204	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-2333766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , AGGREGATES , READY-MIX , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK , ETC..	
04-4S6204	KEEP ON TRUCKING COMPANY LLC	
	1015 Fyffe Ave Stockton Ca 95203	
	Phone: (800) 666-5337 x2202	Fax Number: 2094650720
	Disadvantaged status:	
	Services offered: Trucking, Rail Transload and Storage. Forklift services available on and off site.	
04-4S6204	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)	
04-4S6204	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-4S6204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	

non CUF

alt type w/d bequad

	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-4S6204	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-206-0774
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com
04-4S6204	Harris Rebar
	355 So. Vasco Rd. Livermore, CA 94550
	Phone: 925-373-0733 Fax Number: 925-373-0136
	Disadvantaged status:
	Services offered:
04-4S6204	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782 Fax Number: 714-895-3792
	Disadvantaged status: SBE
	Services offered: Item 12: PREPARE WATER POLLUTION CONTROL PROGRAM

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025045 Total Time : 0°01'00" Page : 001

Completed

Document : doc20140210165411

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

PRUITT TRUCKING - 626-398-5551

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:56	16263985551	0°01'00"	FAXP2	OK	200x200 Fine / Off

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

PRUITT TRUCKING – 626-398-5551

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025048 Total Time : 0°00'30" Page : 001

Completed

Document : doc20140210165441

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

R & S TRUCKING - 707-571-8223

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:58	5718223	0°00'30"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

R & S TRUCKING - 707-571-8223

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025051 Total Time : 0°00'47" Page : 001

Completed

Document : doc20140210165524

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

WESTERN TRAFFIC SUPPLY - 925-249-1863

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

WNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 16:59	9252491863	0°00'47"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

WESTERN TRAFFIC SUPPLY - 925-249-1863

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petric (707/585-1221 or Jlmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025106 Total Time : 0°01'56" Page : 001

Completed

Document : doc20140210192029

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

AC DIKE - 916-645-9618

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 19:20	19166459618	0°01'56"	FAXP2	OK	200x200 Fine / Off

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

AC DIKE - 916-645-9618

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4S6204

27 Opt-in records found.

04-4S6204	Pruitt Trucking, Inc.	
	214 W Poppyfields Dr. Altadena, Ca 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-4S6204	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S6204	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-4S6204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed trailers.	
04-4S6204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	

Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for Local Customers.

04-4S6204 Wells Sweeping
 5425 Marmith Avenue Sacramento, CA 95841
 Phone: 9165680104 Fax Number: 9166463760
 Disadvantaged status: DVBE SBE
 Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4S6204 AC Dike Co.
 2788 Venture Dr. Lincoln, CA 95648
 Phone: 916-645-7747 Fax Number: 916-645-9618
 Disadvantaged status: DBE
 Services offered: Place Asphalt Dike

04-4S6204 Anderson Paint Store LLC - DBE www.andersonpaintstore.com
 18429 West 8 Mile RD Detroit, Michigan 48219
 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com
 Disadvantaged status: DBE SBE
 Services offered: Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia

04-4S6204 Midstate Barrier, Inc.
 3291 S. Hwy 99 Stockton, CA 95215
 Phone: 209-944-9565 Fax Number: 209-944-9569

	Disadvantaged status:
	Services offered:
04-4S6204	<p>LOGANS MARKETING</p> <p>121 BROADWAY # 220 SAN DIEGO , CA 92101</p> <p>Phone: 619-2333766 Fax Number: 619-233-3768</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , AGGREGATES , READY-MIX , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK , ETC..</p>
04-4S6204	<p>KEEP ON TRUCKING COMPANY LLC</p> <p>1015 Fyffe Ave Stockton Ca 95203</p> <p>Phone: (800) 666-5337 x2202 Fax Number: 2094650720</p> <p>Disadvantaged status:</p> <p>Services offered: Trucking, Rail Transload and Storage. Forklift services available on and off site.</p>
04-4S6204	<p>Western Traffic Supply, Inc.</p> <p>3942 Valley Ave., Unit M Pleasanton, CA 94566</p> <p>Phone: (925) 249-1854 Fax Number: (925) 249-1863</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)</p>
04-4S6204	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-4S6204	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>

04-4S6204	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-206-0774
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com	
04-4S6204	Harris Rebar	
	355 So. Vasco Rd. Livermore, CA 94550	
	Phone: 925-373-0733	Fax Number: 925-373-0136
	Disadvantaged status:	
	Services offered:	
04-4S6204	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 12: PREPARE WATER POLLUTION CONTROL PROGRAM	
04-4S6204	Linear Options Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	
04-4S6204	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structual Concrete, Profilers and construction management	
04-4S6204	Tape 4	
	2940 Mary Ave St. Louis MO 63144	
	Phone: 314-968-2569	Fax Number: 314-667-3542
	Disadvantaged status: DBE	

	<p>Services offered: Tape 4 is the manufacture of AZTEC Type III Removable grade tape.Suitable for any traffic flow situation or temporary diversion. AZTEC Type III is on the Caltrans qualified product list and has been used by contractors since 1977. AZTEC Tapes are high quality economical temporary pavement marking for construction work zones. Improve your margins while working with a qualified DBE.</p>
04-4S6204	<p>Reber Construction Co. Inc. 300 Natural Bridges Dr. Santa Cruz Phone: 831-429-9777 Fax Number: 831-429-0102 Disadvantaged status: SBE Services offered: Tie-Backs</p>
04-4S6204	<p>Cal-Con Pumping, Inc. 1 Avenue of the Palms Avenue San Francisco, CA. 94130 Phone: 415-401-9838 Fax Number: 415-401-7666 Disadvantaged status: DBE SBE Services offered: Cal-Con Pumping is a "Woman Owned" business with 6 certifications to perform concrete pumping. We are a Union Shop affiliated with Operating Engineers Local Chapter 3. Our operators are ACPA certified. We have offices in San Francisco and Oakland to service your needs. We offer competitive pricing, excellent service and a high level of efficiency to make your project more profitable.</p>
04-4S6204	<p>Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:</p>
04-4S6204	<p>Pushpa Services 4924 Argyle Way Buena Park, CA 90621 Phone: 714-553-9552 Fax Number: 714-494-8440 Disadvantaged status: Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated</p>

	different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel
04-4S6204	DLD Lumber
	1755 Egbert Ave. San Francisco, CA 94124
	Phone: 415-467-6832 Fax Number: 415-467-6937
	Disadvantaged status: DBE
	Services offered: Lumber/Timber Supplies. We are DLD Lumber in San Francisco, and we would like to quote the lumber to you for this project. Send me your take-off lumber list, and we will get the pricing back to you quickly. Email to clint@dldlumber.com
04-4S6204	Jarrett Foundation
	1100 south river rd west sacramento ca 95691
	Phone: 916-371-8760 Fax Number: 916-371-8765
	Disadvantaged status:
	Services offered: Drilling
04-4S6204	K & G Concrete Inc
	1300 Clay St Oakland Ca 94612
	Phone: 916-539-6652 Fax Number: 866-878-2769
	Disadvantaged status: DBE SBE
	Services offered: Union Company With years of experience

TRANSACTION REPORT

FEB-27-2014 THU 10:02 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	10:01 AM	13146673542	1'01" (1)	1	FAX TX	OK	811	

TOTAL : 1M 1S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
 246 Ghilotti Avenue, Santa Rosa, CA 95407
 Phone: 707/585-1221
 Fax: 707/585-1601
 February 27, 2014
 TAP4 - FAX:314887-3542

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:
 CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING
 GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/eac/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

TAP4 – FAX:314/667-3542

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TRANSACTION REPORT

FEB-27-2014 THU 10:04 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	10:02 AM	18668782769	1' 14" (1)	1	FAX TX	OK	814	

TOTAL : 1M 14S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

K & G CONCRETE - FAX: 866/878-2769

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Rass, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Peinic (707/585-1221 or jmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/escioe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

K & G CONCRETE - FAX: 866/878-2769

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy I Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TRANSACTION REPORT

FEB-27-2014 THU 10:10 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	10:08 AM	14154676937	1'24"	(1)	1 FAX TX	OK	813	

TOTAL : 1M 24S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
 246 Ghilotti Avenue, Santa Rosa, CA 95407
 Phone: 707/585-1221
 Fax: 707/585-1601
 February 27, 2014
 DLD LUMBER - FAX: 415/467-6937

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:
 CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING
 GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jim.p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/sac/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

?46 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

DLD LUMBER – FAX: 415/467-6937

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TRANSACTION REPORT

FEB-27-2014 THU 10:26 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-27	10:24 AM	14154017664	1' 19" (1)	1	FAX TX	OK	815	

TOTAL : 1M 19S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

CALCON PUMPING - FAX: 415/401-7664

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jim.p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/escioe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 27, 2014

CALCON PUMPING – FAX: 415/401-7664

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

MBA

From: Annette Conley
Sent: Tuesday, February 11, 2014 9:05 AM
To: 'foundationsplus@msn.com'; 'seanahmed@gmail.com'; 'j.r_whitehead@hotmail.com'; 'Keithnm008@aol.com'; 'hhwang@fablogistics.com'; 'mchlmlr357@gmail.com'; 'jtops@starzzmanagement.com'; 'alexp.cpmc@gmail.com'; 'james@cnbcorporation.com'; 'patrickhaynes3642@comcast.net'; 'gwhitmer@swsgc.com'; 'gmntec@gmn-tech.com'; 'ericlevy@rstrucking.com'; 'tammy@braytrucking.com'; 'caballerosigns@comcast.net'; 'estimating@gseconstruction.com'; 'dbonnett@flaggbuilding.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County
Attachments: INVITATION TO BID.doc

INVITATION TO BID:

Bid Date & Time -3/4/14 @ 2:00 P.M.

Project: Caltrans #~~04-4S6204~~ - Hwy 1 Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Rehabilitate Culverts And Construct Rock Weir) on State Highway 101 In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing (01-Men-101-50.1/84.6)

Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 75 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

See attached flier for more information.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



Annette Conley

From: Microsoft Outlook
: 'gwhitmer@swsgc.com'
Sent: Tuesday, February 11, 2014 9:05 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

p01c12m061.mxlogic.net rejected your message to the following e-mail addresses:

'gwhitmer@swsgc.com' (gwhitmer@swsgc.com) <mailto:gwhitmer@swsgc.com>

p01c12m061.mxlogic.net gave this error:
Backend Replied [e385af25.0.875465.00-2034.1276104.p01c12m061.mxlogic.net]: 5.1.0 Sender denied (Mode: normal)

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

agnostic information for administrators:

Generating server: GCEX1.ghilott.com

gwhitmer@swsgc.com

p01c12m061.mxlogic.net #554 Backend Replied [e385af25.0.875465.00-2034.1276104.p01c12m061.mxlogic.net]: 5.1.0 Sender denied (Mode: normal) ##

Original message headers:

Received: from GCEX1.ghilott.com (::1) by GCEX1.ghilott.com (::1) with mapi id 14.01.0323.003; Tue, 11 Feb 2014 09:05:01 -0800

From: Annette Conley <annette@ghilotti.com>

To: "foundationsplus@msn.com" <foundationsplus@msn.com>, "seanahmed@gmail.com" <seanahmed@gmail.com>, "j.r.whitehead@hotmail.com" <j.r.whitehead@hotmail.com>, "Keithnm008@aol.com" <Keithnm008@aol.com>, "hhwang@fablogistics.com" <hhwang@fablogistics.com>, "mchlmlr357@gmail.com" <mchlmlr357@gmail.com>, "jtops@starzzmanagement.com" <jtops@starzzmanagement.com>, "alexp.cpmc@gmail.com" <alexp.cpmc@gmail.com>, "james@cnbcorporation.com" <james@cnbcorporation.com>, "patrickhaynes3642@comcast.net" <patrickhaynes3642@comcast.net>, "gwhitmer@swsgc.com" <gwhitmer@swsgc.com>, "gmntec@gmn-tech.com" <gmntec@gmn-tech.com>, "ericlevy@rstrucking.com" <ericlevy@rstrucking.com>, "tammy@braytrucking.com" <tammy@braytrucking.com>, "caballerosigns@comcast.net" <caballerosigns@comcast.net>, "estimating@gseconstruction.com" <estimating@gseconstruction.com>, "dbonnett@flaggbuilding.com" <dbonnett@flaggbuilding.com>

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 -
Hwy 1 Fort Ross, Sonoma County
Thread-Index: Ac8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbwACqsZVA=
Date: Tue, 11 Feb 2014 17:05:01 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F69C327@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.1.1.88]
Content-Type: multipart/mixed;
boundary="_006_1EC0F12F3AB2E0468DFA496CD393F71F69C327GCEX1ghilottcom_"
MIME-Version: 1.0



Seeking DBE Subs/
Suppliers/Tru...

Annette Conley

From: Microsoft Outlook
: 'patrickhaynes3642@comcast.net'
Sent: Tuesday, February 11, 2014 9:05 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

imta11.westchester.pa.mail.comcast.net rejected your message to the following e-mail addresses:

'patrickhaynes3642@comcast.net' (patrickhaynes3642@comcast.net) <<mailto:patrickhaynes3642@comcast.net>>

imta11.westchester.pa.mail.comcast.net gave this error:
Not our Customer

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

agnostic information for administrators:

Generating server: GCEX1.ghilott.com

patrickhaynes3642@comcast.net
imta11.westchester.pa.mail.comcast.net #550 5.1.1 Not our Customer ##

Original message headers:

Received: from GCEX1.ghilott.com ([:1]) by GCEX1.ghilott.com ([:1]) with mapi id 14.01.0323.003; Tue, 11 Feb 2014 09:05:01 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'foundationsplus@msn.com'" <foundationsplus@msn.com>, "'seanahmed@gmail.com'" <seanahmed@gmail.com>, "'j.r.whitehead@hotmail.com'" <j.r.whitehead@hotmail.com>, "'Keithnm008@aol.com'" <Keithnm008@aol.com>, "'hhwang@fablogistics.com'" <hhwang@fablogistics.com>, "'mchmlr357@gmail.com'" <mchmlr357@gmail.com>, "'jtops@starzzmanagement.com'" <jtops@starzzmanagement.com>, "'alex.pcmc@gmail.com'" <alex.pcmc@gmail.com>, "'james@cnbcorporation.com'" <james@cnbcorporation.com>, "'patrickhaynes3642@comcast.net'" <patrickhaynes3642@comcast.net>, "'gwhitmer@swsgc.com'" <gwhitmer@swsgc.com>, "'gmntec@gmn-tech.com'" <gmntec@gmn-tech.com>, "'ericlevy@rstrucking.com'" <ericlevy@rstrucking.com>, "'tammy@braytrucking.com'" <tammy@braytrucking.com>, "'caballerosigns@comcast.net'" <caballerosigns@comcast.net>, "'estimating@gseconstruction.com'" <estimating@gseconstruction.com>, "'dbonnett@flaggbuilding.com'" <dbonnett@flaggbuilding.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County
Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 -

Hwy 1 Fort Ross, Sonoma County
Thread-Index: Ac8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbwACqsZVA=
Date: Tue, 11 Feb 2014 17:05:01 +0000
Message-ID: <1EC0F12F3AB2E0468DFA496CD393F71F69C327@GCEX1.ghilott.com>
Content-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.1.1.88]
Content-Type: multipart/mixed;
boundary=" _006_1EC0F12F3AB2E0468DFA496CD393F71F69C327GCEX1ghilottcom_ "
MIME-Version: 1.0



Seeking DBE Subs/
Suppliers/Tru...



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



DM Demo
1435 22nd Ave.
San Francisco, CA
94122



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



Royal Trucking
7333 Deerwood
Oakland, CA 94605



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



Haynes Trucking
3642 Gloria Ct.
Stockton, CA 95205



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



Site Works Solutions
2675 Bechelli Ln. #7
Redding, CA 96002

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

746 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 11, 2014

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****



Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

GHILOTTI
FEB 21 2014
CONSTRUCTION
COMPANY



UNITED STATES POSTAGE
PITNEY BOWES
02 1P \$ 000.48⁰
0004454146 FEB 11 2014
MAILED FROM ZIP CODE 95407

WTF

Site Works Solutions
2675 Beckhelli Ln. #7

NIXIE 957 DE 1009 0002/18/14
RETURN TO SENDER
NOT DELIVERABLE AS ADDRESSED
UNABLE TO FORWARD
BC: 95407815246 *0505-01136-11-45

950024058152

Responses Received

Annette Conley

From: Seng Kwok [seng@skwokengineers.com]
Sent: Sunday, February 16, 2014 10:28 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

Annette,

The scope is too small and it is a bit far from us, we are not providing quotes on this project.

Thanks for the invitation.

Seng

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Monday, February 10, 2014 12:47 PM
To: 'clbrooks@sbcglobal.net'; 'r.rico1025@yahoo.com'; 'christina@bordendecal.com'; 'mariano@hernandez-engineering.com'; 'onthelevelconcrete@yahoo.com'; 'spencermasonrySF@aol.com'; 'jb.calcon@mac.com'; 'JJRCONSTRUCTION@AOL.COM'; Seng Kwok; 'dschotka@aol.com'; 'patriciad@dillardenv.com'; 'cplum@pcnconstructioninc.com'; 'aj@ajvasconi.com'; 'ninah.moody@suulutaaq.com'; 'rosy@alanizpaving.com'; 'john@suarezmunoz.com'; 'kdesena@linkzone.com'; 'inesseoane@fcs-ssp.com'; 'cberge@bleyco.com'; 'ricky@reserrano.com'; 'dnielson@nielsoninc.com'; 'dbgriffin@fanfainc.com'; 'geckogconstruction@gmail.com'; 'frank@tuckertech.com'; 'jcbayline@sbcglobal.net'; 'astroconst@sbcglobal.net'; 'jcirimele@cirimeleelectric.com'; 'ibsrecoder@aol.com'; 'c.martinez@metco-usa.com'; 'ritam@wkmclellan.com'; 'norcalgeneralconstruction@yahoo.com'; 'evinphan@amlandcorp.com'; 'parmeter@wildblue.net'; 'zabeltrucking@gmail.com'; 'egruetzmacherjr@gmail.com'; 'jrmasonry@yahoo.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'keaven@kgconcretepumping.com'; 'burke3958@sbcglobal.net'; 'rollo@ramcon.com'; 'edc@vintagepavingco.com'; 'dee4321@frontiernet.net'; 'j_camacho@camcosolutions.net'; 'lori@arrowesco.com'; 'luke@scgeinc.com'; 'toni.medina@att.net'; 'carrie@hangarbuilders.com'; 'mikeands5@aol.com'; 'Shelley@mandsenviron.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 - Hwy 1 Fort Ross, Sonoma County

INVITATION TO BID:

Bid Date & Time -3/4/14 @ 2:00 P.M.

Project: Caltrans #04-4S6204 - Hwy 1 Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Rehabilitate Culverts And Construct Rock Weir) on State Highway 101 In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing (01-Men-101-50.1/84.6)

Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 75 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

See attached flier for more information.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.

Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



INVITATION TO BID**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 11, 2014

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a **UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:Firm Name: GREEN SIGNZ & COMPANY

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

<input checked="" type="checkbox"/> Yes, we will send a quote by bid date
<input type="checkbox"/> No, we are not interested
<input type="checkbox"/> Interested, please contact us at: _____ Contact: _____
FAX RESPONSE / QUOTES TO: (707) 585 - 1601

02/10/2014 16:59 Ghilotti Construction

(FAX)707 585 1601

P.001/001

INVITATION TO BID**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

WESTERN TRAFFIC SUPPLY - 925-249-1863

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/ce/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage: Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Western Traffic Supply Inc

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

FRUITT TRUCKING - 626-398-5551

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy. 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Patric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/contract_awards_services.htm, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: FRUITT TRUCKING, INC.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: 707-429-1496 Contact: Chenee

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014

FANFA - 510-278-3095

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Patric (707/585-1221 or jim.p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/contracts/awards_services.htm, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1165" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogator is required.

RETURN SECTION:

Firm Name: Fanfa Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

February 10, 2014
R & S TRUCKING - 707-571-8223

yes!
Drunk

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-496204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/section/contract_agents_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: R & S Trucking **CUTLER TRUCKING, INC.**
DBE R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

FAXED
2-10-2014

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

February 10, 2014
AC DIKE - 916-645-9618

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA - Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Putnic (707/585-1221 or jputn@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hot/scbs/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured, including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

A.C. Dike Co.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____

Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GCC Phone Log of all firms GCC solicited:

**CUPC Database
Caltrans Opt-In Listing
MBDA Listing**

PHONE LOG - FORT ROSS

Date & Time	Firm	Area Code	Phone	Contact	Result
CALTRANS OUTREACH					
3/3/14 @ 9:07	ALANIZ CONSTRUCTION COMPANY	510	770-5000	ARANY	NO BID - PAVING CONTRACTOR
3/3/14 @ 9:09	ARROW S COMPANY	707	396-0073		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:11	ASTRO CONSTRUCTION	510	685-4161		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:12	BASS ELECTRIC	415	295-1600	APRIL	NO BID
3/3/14 @ 9:15	BC SCHMIDT CONSTRUCTION, INC.	530	473-5423	DEEDEE	NO BID
3/3/14 @ 9:16	BLEYCO INCORPORATED	510	538-5228	RENEE	NO BID
3/3/14 @ 9:17	BURKE CONSTRUCTION	530	676-1009	DESIRE	NO BID
3/3/14 @ 9:20	CAL-CON PUMPING, LLC	415	401-9838	JULIE	NO BID
DNC	CAMACHO COMMUNICATIONS CORPORATION	916	444-9853		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
3/3/14 @ 9:21	CIRIMELE ELECTRIC WORKS INC.	510	620-1150		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:22	CMC TRAFFIC CONTROL SPECIALIST	415	206-1700	SUE	NO BID
3/3/14 @ 9:23	DILLARD ENVIRONMENTAL SERVICES	925	634-6850	JANE	NO BID
3/3/14 @ 9:26	DM DEMO AND TRUCKING	415	664-4802		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:28	EAGLE ENGINEERING AND CONSTRUCTION, INC	650	367-8000	CURTIS	MAYBE BID - LEFT MESSAGE
DNC	EAST BAY SIGN CO., INC.	415	431-8882		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
3/3/14 @ 9:35	ERNEST B. DEE	916	271-0410	ERNEST	NO BID
3/3/14 @ 9:36	FANFA, INC.	510	278-8410		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:37	FCS STRIPING, SEALING AND PAVING, INC.	925	373-6205		MAYBE BID - LEFT MESSAGE
3/3/14 @ 9:39	FRANK MEDINA GENERAL ENGINEERING CONTF	530	743-0744	TONY -	NO BID - NOT BIDDING ON ANY PROJECT UNILT APRIL
3/3/14 @ 9:41	FRANK ZABEL TRUCKING CO.	707	443-4277	BARBARA	NO BID
3/3/14 @ 9:47	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		MAYBE BID - LEFT MESSAGE
WS	GLASS BLOCK DESIGNS	415	626-5770		NO BID - WRONG SCOPE (GLASS BLOCK WALLS & FLOORS)
3/3/14 @ 9:55	J.J.R. CONSTRUCTION	650	343-6109	CHRISTINE	NO BID
3/3/14 @ 9:56	K & G CONCRETE INC	916	216-1623	KEVIN	YES BID - 916/539-6652
3/3/14 @ 10:03	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	MICHEAL	YES BID
3/3/14 @ 10:04	M. HERNANDEZ CONSTRUCTION INC	415	824-4731		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:05	METCO	415	455-9922		MAYBE BID - LEFT MESSAGE
DNC	NIELSON CONSTRUCTION	707	253-8774		DO NOT CONTACT-NON-UNION CONTRACTOR
3/3/14 @ 10:07	ON THE LEVEL CONCRETE	415	407-3695	ERIC	NO BID
3/3/14 @ 10:10	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTY	YES BID
3/3/14 @ 10:11	QUALITY ERECTORS & CONSTRUCTION, INC.	707	746-4198		MAYBE BID - NO ANSWER
3/3/14 @ 10:15	R. E. SERRANO INC.	925	957-8184	TAYLOR	NO BID
3/3/14 @ 10:17	RAMCON ENGINEERING & ENVIRONMENTAL INC	916	372-7535	JULIE	NO BID

	ROYAL TRUCKING				
3/3/14 @ 10:17	S KWOK ENGINEERS, INC.	510	220-9017		MABYE BID - LEFT MESSAGE
3/3/14 @ 10:19	SCHOTKA CONSTRUCTION INC	707	265-6977		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:20	SITWORKS CONSTRUCTION, INC	925	284-1437		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:22	SJR MASONRY & CONSTRUCTION	707	839-2103		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:24	SPENCER MASONRY	415	467-1341		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:26	STONY CREEK GENERAL ENGINEERING	530	526-3191		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:27	SUAREZ & MUNOZ CONSTRUCTION, INC.	510	782-6065	JULIA	NO BID
DNC	TROY'S CONTRACTING	415	468-9066		DNC-CONTRACTOR OUT OF BUSINESS/CANNOT CONTACT
3/3/14 @ 10:27	TSR CONSTRUCTION COMPANY	650	826-4954		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:30	TUCKER TECHNOLOGY INC	510	836-0422		MAYBE BID - NO ANSWER
3/3/14 @ 10:32	WK MCLELLAN COMPANY	707	763-2407	PAT	NO BID
MBDA					
3/3/14 @ 10:33	Bray Trucking	707	744-1640	TAMMY	NO BID
3/3/14 @ 10:34	C M C	510	677-7767		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:39	Caballero Signs	916	722-0435		MAYBE BID - NO ANSWER
3/3/14 @ 10:41	CNB Corporation	510	797-1177	IAN	NO BID - 408/230-6337
WS	FAB Logistics Inc.	415	933-0015		NO BID - WRONG SCOPE (FACTORY RELOCATION)
DNC	Flagg Building Improvements	925	516-2206		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
3/3/14 @ 10:46	Foundations Plus	408	710-0721		MAYBE BID - LEFT MESSAGE
3/3/14 @ 10:47	G S E Construction Company Inc.	925	447-0292	DEBRA	NO BID
3/3/14 @ 10:50	GMN Tech	530	613-3220	GREG	MAYBE BID - LEFT MESSAGE
2/11/14 FAX	Green Signz & Company	415	246-7047		YES BID PER FAX
DNC	Haynes Trucking	510	837-5385		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
DNC	Juanita Whitehead	415	336-1662		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
DNC	Martin & Martin Hauling Company	415	453-4825		DNC-HAS ASKED TO BE TAKEN OFF OUR LIST
3/3/14 @ 10:50	Michaelangelo concrete	510	356-7758		MAYBE BID - LEFT MESSAGE
DUPE	R & S Trucking	707	571-8820		DUPE FROM OPT-IN
3/3/14 @ 10:55	Site Work Solutions Inc.	530	222-2229	RUSS	NO BID
WS	Starzz Management Services Inc.	510	632-5533		NO BID - WRONG SCOPE (COURIER SERVICE)
CALTRANS OPT-IN					
2/10 FAX	R&S TRUCKING				YES BID PER FAX
2/10 FAX	PRIUTT TRUCKING				YES BID PER FAX
2/11 FAX	FANFA				NO BID PER FAX
3/3/14 @ 11:00	TAP4	314	968-2569	DAVID	YES BID

DUPE	CALCON PUMPING	415	401-9838		DUPE FROM CALTRANS ABOVE
2/27/14 @ 10:00	DLD LUMBER	415	467-6832	CLINT	YES BID
DUPE	KG CONCRETE	916	539-6652		DUPE FROM CALTRANS ABOVE

**DBE Goodfaith, Inc. Transaction Receipt and
Phone Logs**

Company Details

Company Name : Ghilotti Construction Company, Inc.
 Department : Estimating
 Address : 246 Ghilotti Ave
 Suite # :
 City : Santa Rosa
 State : California
 Zip : 95407
 Phone # : Tel : 707-585-1221
 Fax # : Fax : 707-585-1601
 Email # : annette@ghilotti.com

Solicitation Transaction Log (STL)

Bid # : 04-4S6204
 Bid Date : 03/04/2014
 Bid Description : Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

This document contains all information pertaining with solicitations made on behalf off/for Ghilotti Construction Company, Inc. of Santa Rosa, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Ghilotti Construction Company, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 02/10/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Ghilotti Construction Company, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 50
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 50

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 02/10/2014 at 11:08AM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Jim Petnic

Project Coordinator
Estimating Department

Contact Information
246 Ghilotti Ave
Santa Rosa, California
95407
Tel : 707-585-1221
Fax : 707-585-1601

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name

Construct Soldier Pile Tie-Back Wall and Widening

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Fort Ross, Sonoma, California

Bid Date & Time

03/04/2014 at 02:00 P.M

Bid/Contract #

04-456204

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CDNCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 410B. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html
Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 02/10/2014 at 11:08AM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Ghilotti Construction Company, Inc. is Seeking Qualified

DBE

Bid Due Date : 03/04/2014 at 02:00 P.M Bid No : 04-4S6204

Contact Estimator : Jim Petnic

Project Name : Construct Soldier Pile Tie-Back Wall and Widening
 Agency Name : Department of Transportation (Caltrans)
 Project City : Fort Ross
 Project County : Sonoma
 Project State : California
 Project Details :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department
 246 Ghilotti Ave
 Santa Rosa, California 95407
 Tel : 707-585-1221
 Fax : 707-585-1601

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Recipient List (Fax/Email)

Set No 1			
Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306255423, Email - 6riversconstruction@gmail.com	02/10/2014	02/10/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	02/10/2014	02/10/2014	
A.J. VASCONI GENERAL ENGINEERING Address - 1820 GALINDO STREET, SUITE 275 Phone - 9256919400, Fax - 0000000000, Email - aj@ajvasconi.com	02/10/2014	02/10/2014	
ALL AMERICAN ASPHALT SEALING INC Address - 1565 TRAINER WAY Phone - 7753293003, Fax - 7758273006, Email - aaasealing96@yahoo.com	02/10/2014	02/10/2014	
AMG CONSTRUCTION Address - 8908 THERMAL STREET Phone - 5105628638, Fax - 5105624339, Email - dougblacksher@aol.com	02/10/2014	02/10/2014	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com	02/10/2014	02/10/2014	
ASTRO CONSTRUCTION Address - 3833 OHIO AVENUE Phone - 5106854161, Fax - 5105781305, Email - astroconst@sbcglobal.net	02/10/2014	02/10/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	02/10/2014	02/10/2014	
AZUL WORKS INC Address - 205 13TH STREET, NO. 3138 Phone - 4155581507, Fax - 4155581556, Email - baltimore@azulworks.com	02/10/2014	02/10/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	02/10/2014	02/10/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	02/10/2014	02/10/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	02/10/2014	02/10/2014	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	02/10/2014	02/10/2014	
CAMESE TRANSPORTATION, INC. Address - 10469 W. COURT Phone - 5105933072, Fax - 5103829312, Email - rccamesetrans@att.net	02/10/2014	02/10/2014	
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING Address - 2360 CORBY AVE Phone - 7075798577, Fax - 7075798552, Email - jtraining@att.net	02/10/2014	02/10/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	02/10/2014	02/10/2014	
CHAVEZ TRUCKING Address - P.O. BOX 365 Phone - 7076780514, Fax - 7076785154, Email - teresa@chaveztrucking.com	02/10/2014	02/10/2014	
CJC TRUCKING COMPANY Address - 3803 BROADWAY, SUITE 2 Phone - 5106015359, Fax - 5106015332, Email - cjctrucking@sbcglobal.net	02/10/2014	02/10/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystaln.cmc@gmail.com	02/10/2014	02/10/2014	

DD & L TRUCKING Address - 35 PARK CIRCLE Phone - 4153324977, Fax - 4153324585, Email - charlesettas@comcast.net	02/10/2014 02/10/2014
DILLARD ENVIRONMENTAL SERVICES Address - 3120 CAMINO DIABLO RD Phone - 9256346850, Fax - 9256346858, Email - patriciad@dillardenv.com	02/10/2014 02/10/2014
FORCE TRAFFIC CONTROL, INC. Address - 1478-B NORTH BELMONT RD Phone - 5595941062, Fax - 5595941056, Email - forcetraffic@earthlink.net	02/10/2014 02/10/2014
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net	02/10/2014 02/10/2014
GLORIA WASHINGTON TRUCKING, INC. Address - 525 DECARLO AVENUE Phone - 5102366766 , Fax - 5102152232, Email - gwtrknginc@aol.com	02/10/2014 02/10/2014
J & M LEASING & TRUCKING Address - 117 SOUTH 4TH STREET Phone - 5102158024, Fax - 5102158025, Email - jmleasing.tumer@gmail.com	02/10/2014 02/10/2014
JARELL HARRIS STRIPING SERVICES Address - 1120 EATON AVENUE #11 Phone - 6508321171, Fax - 6508321736, Email - jharrisstripingservices@hotmail.com	02/10/2014 02/10/2014
K & G CONCRETE INC Address - 2564 LA CROIX DR. Phone - 9162161623, Fax - 9167746487 , Email - keaven@kgconcretepumping.com	02/10/2014 02/10/2014
K R C SAFETY CO. INC. Address - 6084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com	02/10/2014 02/10/2014
KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL Address - 22140 FRONTIER ROAD Phone - 5592992899, Fax - 5593228204, Email - karen@imaginationmetals.com	02/10/2014 02/10/2014
KILLGORE INDUSTRIES Address - 909 MARINA VILLAGE PARKWAY, #197 Phone - 5107154863, Fax - 5105483981, Email - killgoreind@earthlink.net	02/10/2014 02/10/2014
KIONA LANDSCAPING Address - 3889 F STREET, APT 2 Phone - 7076184340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com	02/10/2014 02/10/2014
MASKELL PIPE & SUPPLY INC Address - 8604 COTTONWOOD AVE Phone - 9095748662, Fax - 9095748663, Email - salmab@makellpipe.com	02/10/2014 02/10/2014
MONROE TRUCKING Address - 1024 90TH AVENUE Phone - 5105695625, Fax - 5102085344, Email -	02/10/2014 No Mail
MRCI, INC. Address - 1424 E. OLIVE Phone - 5593512048, Fax - 5594960485, Email - mrci@mrci.bz	02/10/2014 02/10/2014
NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittaec@gmail.com	02/10/2014 02/10/2014
OLIVEIRA FENCE, INC. Address - 400 REED STREET SUITE 106 Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com	02/10/2014 02/10/2014
PARMETER GENERAL ENGINEERS + SERVICES, INC Address - 21025 KING RIDGE ROAD Phone - 7075667437, Fax - 7075667437, Email - parmeter@wildblue.net	02/10/2014 02/10/2014
PIVNISKA TRUCKING LLC Address - 85 EAST HWY #20 Phone - 7072753203 , Fax - 7072753220 , Email - pivniskatrucking@yahoo.com	02/10/2014 02/10/2014
QUIMU CONTRACTING, INC. Address - 695 PRIDDY DRIVE Phone - 7076930289, Fax - 7076788384, Email - quimu@sbcglobal.net	02/10/2014 02/10/2014
R&S TRUCKING, INC Address - 1688 ALMAR PKWY	02/10/2014 02/10/2014

Phone - 7075718820, Fax - 7075710364, Email - scutter@rstrucking.com	
R. E. SERRANO INC. Address - 3430 PACHECO BLVD. Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com	02/10/2014 02/10/2014
ROBY TRUCKING Address - 100 COUNTRYVIEW COURT Phone - 7073338706, Fax - 7075341807, Email - robbytrucking@aol.com	02/10/2014 02/10/2014
RODGERS CONST. & ENGINEERING CO., INC Address - PO BOX 6885 Phone - 2094645780, Fax - 2094645782, Email - rcande@pacbell.net	02/10/2014 02/10/2014
RUPERT CONSTRUCTION SUPPLY, LLC Address - 865 TEAL DR. Phone - 9252295577, Fax - 9166739737, Email - karen@rupersupply.com	02/10/2014 02/10/2014
SAM'S EQUIPMENT & SUPPLIES Address - 5656 COLUMBIA DR S. Phone - 5592520354, Fax - 5592511119, Email - samsequipment@comcast.net	02/10/2014 02/10/2014
SCHOTKA CONSTRUCTION INC Address - 5555 NAPA VALLEJO HWY Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com	02/10/2014 02/10/2014
SUDDEN SAM'S TRUCKING Address - 272 EUCLID AVENUE, #105 Phone - 5103858594, Fax - 5102178258, Email - suddensamstrk@aol.com	02/10/2014 02/10/2014
WESTERN TRAFFIC SUPPLY, INC Address - 3942 VALLEY AVENUE, UNIT M Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com	02/10/2014 02/10/2014
WHITE CAP READY MIX, INC. Address - 73880 HIGHWAY 70 Phone - 5308324225, Fax - 5308325847, Email - whitecaprm@sbcglobal.net	02/10/2014 02/10/2014
WIREMAN FENCE PRODUCTS Address - 3644 RECYCLE RD Phone - 9166351700, Fax - 9166355397, Email - lisadleonard@comcast.net	02/10/2014 02/10/2014

Recipients Phone Log 1 Set 1 Date: 02/17/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. No, not bidding. Not interested in this project.	Estimator	02/17/2014 11:08 A.M	N
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:09 A.M	M
A.J. VASCONI GENERAL ENGINEERING No, not bidding. Not interested in this project.	Estimator	02/17/2014 11:16 A.M	N
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:16 A.M	M
AMG CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:17 A.M	M
AMLAND CORP No, not bidding. Not interested in this project.	Receptionist	02/17/2014 11:18 A.M	N
ASTRO CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:19 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Karen	02/17/2014 11:21 A.M	M
AZUL WORKS INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:22 A.M	M
BAY LINE CUTTING & CORING, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:22 A.M	M
BC SCHMIDT CONSTRUCTION, INC. No, not bidding. Not interested in this project.	Didi	02/17/2014 11:25 A.M	N
BLACK DIAMOND ASPHALT, INC. May be interested, not sure at this time. They will fax a quote before bid date if interested.	Allison	02/17/2014 11:26 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Voicemail was full.	Voicemail full	02/17/2014 11:26 A.M	M
CAMESE TRANSPORTATION, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:28 A.M	M
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:30 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:30 A.M	M
CHAVEZ TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:31 A.M	M
CJC TRUCKING COMPANY May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:33 A.M	M
CMC TRAFFIC CONTROL SPECIALIST May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:35 A.M	M

DD & L TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:36 A.M	M
DILLARD ENVIRONMENTAL SERVICES May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:38 A.M	M
FORCE TRAFFIC CONTROL, INC. Yes, will bid. Will fax a quote before bid date.	Bill	02/17/2014 11:39 A.M	Y
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	02/17/2014 11:45 A.M	N
GLORIA WASHINGTON TRUCKING, INC. May be interested, however, we were unable to leave a message. Voicemail was full.	Voicemail full	02/17/2014 11:45 A.M	M
J & M LEASING & TRUCKING Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	02/17/2014 11:46 A.M	M
JARELL HARRIS STRIPING SERVICES May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:47 A.M	M
K & G CONCRETE INC May be interested, however, we were unable to leave a message. Voicemail was full.	Voicemail full	02/17/2014 11:48 A.M	M
K R C SAFETY CO. INC. May be interested, resent information by email.	Sherry	02/17/2014 11:50 A.M	M
KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:53 A.M	M
KILLGORE INDUSTRIES No, not bidding. Not interested in this project.	Estimator	02/17/2014 11:55 A.M	N
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 11:55 A.M	M
MASKELL PIPE & SUPPLY INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Elizabeth	02/17/2014 11:56 A.M	M
MONROE TRUCKING Disconnected, dialed a second time to ensure, the line was in fact disconnected.	Disconnected	02/17/2014 11:58 A.M	M
MRCI, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:03 P.M	M
NITTA EROSION CONTROL May be interested, not sure at this time. They will fax a quote before bid date if interested.	Vai	02/17/2014 12:04 P.M	M
OLIVEIRA FENCE, INC. May be interested, not sure at this time. They will fax a quote before bid date if interested.	María	02/17/2014 12:07 P.M	M
PARMETER GENERAL ENGINEERS + SERVICES, INC No, not bidding. Not interested in this project.	Receptionist	02/17/2014 12:08 P.M	N
PIVNISKA TRUCKING LLC No, not bidding. Not interested in this project.	Estimator	02/17/2014 12:10 P.M	N
QUIMU CONTRACTING, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:12 P.M	M
R&S TRUCKING, INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:14 P.M	M

R. E. SERRANO INC. May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:15 P.M	M
ROBY TRUCKING May be interested, not sure at this time. They will fax a quote before bid date if interested.	Mark	02/17/2014 12:16 P.M	M
RODGERS CONST. & ENGINEERING CO., INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:18 P.M	M
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:20 P.M	M
SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:23 P.M	M
SCHOTKA CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:25 P.M	M
SUDDEN SAM'S TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:27 P.M	M
WESTERN TRAFFIC SUPPLY, INC May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	02/17/2014 12:27 P.M	M
WHITE CAP READY MIX, INC. May be interested, however, we were unable to leave a message. Fax machine picked up.	Fax machine	02/17/2014 12:27 P.M	M
WIREMAN FENCE PRODUCTS May be interested, left a voicemail with all the project details.	Voicemail	02/17/2014 12:28 P.M	M

Recipients Phone Log 2 set 1 Date: 02/28/2014

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION Yes, will be bidding. They will fax a quote before bid date.	Darryl	02/28/2014 10:35 A.M	Y
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 10:36 A.M	M
AMG CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 10:37 A.M	M
ASTRO CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 10:39 A.M	M
AUSTIN ENTERPRISE No, not interested in bidding on this project.	Karen	02/28/2014 10:50 A.M	N
AZUL WORKS INC No, not interested in bidding on this project.	Receptionist	02/28/2014 10:51 A.M	N
BAY LINE CUTTING & CORING, INC. May be interested, not sure if they will bid. They will fax a quote before bid date if interested.	Louis	02/28/2014 10:52 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, not sure if they will bid. They will fax a quote before bid date if interested.	Allison	02/28/2014 10:53 A.M	M
CAL-CON PUMPING, LLC May be interested, resent fax on request.	Claudette	02/28/2014 10:54 A.M	M
CAMESE TRANSPORTATION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 10:56 A.M	M
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING May be interested, resent fax on request.	Jose	02/28/2014 11:02 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC No, not interested in bidding on this project.	Estimator	02/28/2014 11:04 A.M	N
CHAVEZ TRUCKING No, not interested in bidding on this project.	Teresa	02/28/2014 11:09 A.M	N
CJC TRUCKING COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:10 A.M	M
CMC TRAFFIC CONTROL SPECIALIST May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:10 A.M	M
DD & L TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:12 A.M	M
DILLARD ENVIRONMENTAL SERVICES No, not interested in bidding on this project.	Jane	02/28/2014 11:16 A.M	N
FORCE TRAFFIC CONTROL, INC. Yes, will be bidding. They will fax a quote before bid date.	Bruce	02/28/2014 11:19 A.M	Y
GLORIA WASHINGTON TRUCKING, INC. May be interested, however, we were unable to leave a message. Voicemail was full	Voicemail full	02/28/2014 11:21 A.M	M

J & M LEASING & TRUCKING Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	02/28/2014 11:22 A.M	N
JARELL HARRIS STRIPING SERVICES May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:22 A.M	M
K & G CONCRETE INC May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:24 A.M	M
K R C SAFETY CO. INC. No, not interested in bidding on this project.	Ana	02/28/2014 11:27 A.M	N
KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:40 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:42 A.M	M
MASKELL PIPE & SUPPLY INC May be interested, resent fax on request.	Katherine	02/28/2014 11:43 A.M	M
MONROE TRUCKING Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	02/28/2014 11:03 A.M	N
MRCI, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:46 A.M	M
NITTA EROSION CONTROL Yes, will bid. They will fax a quote before bid date.	Val	02/28/2014 11:39 A.M	Y
OLIVEIRA FENCE, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:50 A.M	M
QUIMU CONTRACTING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 11:54 A.M	M
R&S TRUCKING, INC Yes, will be bidding. They will fax a quote before bid date.	Eric	02/28/2014 11:57 A.M	Y
R. E. SERRANO INC. No, not interested in bidding on this project.	Receptionist	02/28/2014 12:00 A.M	N
ROBY TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:02 P.M	M
RODGERS CONST. & ENGINEERING CO., INC May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:03 P.M	M
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:05 P.M	M
SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:07 P.M	M
SCHOTKA CONSTRUCTION INC May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:08 P.M	M
SUDDEN SAM'S TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:11 P.M	M
WESTERN TRAFFIC SUPPLY, INC May be interested, not sure if they will bid. They will fax a quote before bid date if interested.	Callie	02/28/2014 00:11 P.M	M

WHITE CAP READY MIX, INC. No, not bidding this project. Too far.	Receptionist	02/28/2014 00:20 P.M	N
WIREMAN FENCE PRODUCTS May be interested, left a voicemail message with all the project details.	Voicemail	02/28/2014 00:22 P.M	M

DBE Goodfaith, Inc. Fax Confirmation Report

**DBE Goodfaith Inc. Fax Confirmation Report for Ghilotti Construction Company, Inc. Bid
Number:04-4S6204**

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	6 RIVERS CONSTRUCTION, INC.	DBE	5305157563	5306254777	Failed	02/10/2014 15:21
2	A B S L CONSTRUCTION	DBE	5107270900	5107270910	Success	02/10/2014 15:07
3	A.J. VASCONI GENERAL ENGINEERING	DBE	9256919400	0000000000	Failed	02/09/2014 17:00
4	ALL AMERICAN ASPHALT SEALING INC	DBE	7753293003	7758273006	Success	02/10/2014 15:00
5	AMG CONSTRUCTION	DBE	5105628638	5105624339	Failed	02/10/2014 15:13
6	AMLAND CORP	DBE	4089293949	4082984344	Success	02/10/2014 14:55
7	ASTRO CONSTRUCTION	DBE	5106854161	5105781305	Success	02/10/2014 14:53
8	AUSTIN ENTERPRISE	DBE	6615891001	6615899509	Success	02/10/2014 14:52
9	AZUL WORKS INC	DBE	4155581507	4155581556	Success	02/10/2014 14:49
10	BAY LINE CUTTING & CORING, INC.	DBE	5105271000	5105270500	Success	02/10/2014 14:48
11	BC SCHMIDT CONSTRUCTION, INC.	DBE	5304735423	5304732749	Success	02/10/2014 14:47
12	BLACK DIAMOND ASPHALT, INC.	DBE	7074489402	7074489407	Success	02/10/2014 14:44
13	CAL-CON PUMPING, LLC	DBE	4154019838	4154017664	Failed	02/10/2014 14:49
14	CAMESE TRANSPORTATION, INC.	DBE	5105933072	5103829312	Failed	02/10/2014 14:48
15	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	DBE	7075798577	7075798552	Success	02/10/2014 14:39
16	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	5302213626	5302217563	Success	02/10/2014 14:36
17	CHAVEZ TRUCKING	DBE	7076780514	7076785154	Success	02/10/2014 14:33
18	CJC TRUCKING COMPANY	DBE	5106015359	5106015332	Success	02/10/2014 14:32
19	CMC TRAFFIC CONTROL SPECIALIST	DBE	4152061700	4152061711	Success	02/10/2014 14:30
20	DD & L TRUCKING	DBE	4153324977	4153324585	Success	02/10/2014 14:27

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	DILLARD ENVIRONMENTAL SERVICES	DBE	9256346850	9256346858	Success	02/10/2014 14:27
22	FORCE TRAFFIC CONTROL, INC.	DBE	5595941062	5595941056	Success	02/10/2014 14:26
23	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	5307430744	5307439352	Success	02/10/2014 14:22
24	GLORIA WASHINGTON TRUCKING, INC.	DBE	5102366766	5102152232	Failed	02/10/2014 14:31
25	J & M LEASING & TRUCKING	DBE	5102158024	5102158025	Failed	02/10/2014 14:35
26	JARELL HARRIS STRIPING SERVICES	DBE	6508321171	6508321736	Success	02/10/2014 14:16
27	K & G CONCRETE INC	DBE	9162161623	9167746487	Success	02/10/2014 14:17
28	K R C SAFETY CO. INC.	DBE	5597320393	5597322684	Success	02/10/2014 14:12
29	KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL	DBE	5592992899	5593228204	Success	02/10/2014 14:11
30	KILLGORE INDUSTRIES	DBE	5107154863	5105483981	Failed	02/10/2014 14:24
31	KIONA LANDSCAPING	DBE	7076164340	0000000000	Failed	02/09/2014 17:00
32	MASKELL PIPE & SUPPLY INC	DBE	9095748662	9095748663	Success	02/10/2014 14:03
33	MONROE TRUCKING	DBE	5105695625	5102085344	Failed	02/10/2014 14:17
34	MRCI, INC.	DBE	5593512048	5594960485	Failed	02/10/2014 14:15
35	NITTA EROSION CONTROL	DBE	9166527459	9166524376	Success	02/10/2014 13:58
36	OLIVEIRA FENCE, INC.	DBE	4087273811	4087272690	Success	02/10/2014 13:56
37	PARMETER GENERAL ENGINEERS + SERVICES, INC	DBE	7075667437	7076325074	Success	02/10/2014 13:54
38	PIVNISKA TRUCKING LLC	DBE	7072753203	7072753220	Success	02/10/2014 13:52
39	QUIMU CONTRACTING, INC.	DBE	7076930289	7076788384	Failed	02/10/2014 14:07
40	R&S TRUCKING, INC	DBE	7075718820	7075718223	Success	02/10/2014 13:48

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
41	R. E. SERRANO INC.	DBE	9259578184	9259578121	Success	02/10/2014 13:45
42	ROBY TRUCKING	DBE	7073338706	7075341807	Success	02/10/2014 13:44
43	RODGERS CONST. & ENGINEERING CO., INC	DBE	2094645780	2094645782	Success	02/10/2014 13:42
44	RUPERT CONSTRUCTION SUPPLY, LLC	DBE	9252295577	9168739737	Success	02/10/2014 13:40
45	SAM'S EQUIPMENT & SUPPLIES	DBE	5592520354	5592511119	Success	02/10/2014 13:38
46	SCHOTKA CONSTRUCTION INC	DBE	7072656977	7072656856	Success	02/10/2014 13:37
47	SUDDEN SAM'S TRUCKING	DBE	5103858594	5102178258	Success	02/10/2014 13:34
48	WESTERN TRAFFIC SUPPLY, INC	DBE	9252491854	9252491863	Success	02/10/2014 13:31
49	WHITE CAP READY MIX, INC.	DBE	5308324225	5308325847	Success	02/10/2014 13:30
50	WIREMAN FENCE PRODUCTS	DBE	9166351700	9166355397	Success	02/10/2014 13:28

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: WIREMAN FENCE PRODUCTS
CONTACT NAME	Estimating Department	Phone Number :9166351700
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166355397 Date :02/10/2014 1:28PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client
Ghilotti Construction Company, inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:WHITE CAP READY MIX, INC.
CONTACT NAME	Estimating Department	Phone Number :5308324225
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5308325847 Date :02/10/2014 1:30PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1165' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, inc.	TO:WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number :9252491854
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9252491863 Date :02/10/2014 1:31PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim.p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:SUDDEN SAM'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5103858594
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102178258 Date :02/10/2014 1:34PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: SCHOTKA CONSTRUCTION INC
CONTACT NAME	Estimating Department	Phone Number : 7072656977
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number : 7072656856 Date : 02/10/2014 1:37PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: SAM'S EQUIPMENT & SUPPLIES
CONTACT NAME	Estimating Department	Phone Number :5592520354
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5592511119 Date :02/10/2014 1:38PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMDPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:RUPERT CONSTRUCTION SUPPLY, LLC
CONTACT NAME	Estimating Department	Phone Number :9252295577
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166739737 Date :02/10/2014 1:40PM
Phone	707-565-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:RODGERS CONST. & ENGINEERING CO., INC
CONTACT NAME	Estimating Department	Phone Number :2094645780
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :2094645782 Date :02/10/2014 1:42PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
 For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghiotti Construction Company, inc.	TO:ROBY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7073338706
ADDRESS	246 Ghiotti Ave Santa Rosa, California, 95407	Fax Number :7075341807 Date :02/10/2014 1:44PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client
Ghiotti Construction Company, inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghiotti Construction Company, inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caitrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiotti Construction Company, inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CDNTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINDR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghiotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNIDN CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caitrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghiotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: R. E. SERRANO INC.
CONTACT NAME	Estimating Department	Phone Number :9259578184
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9259578121 Date :02/10/2014 1:45PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caitrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caitrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R&S TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075718820
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075710364 Date :02/10/2014 1:48PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S8204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- [] Yes, we will send a fax quote by bid date.
- [] No, we are not interested.
- [] Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:PIVNISKA TRUCKING LLC
CONTACT NAME	Estimating Department	Phone Number :7072753203
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7072753220 Date :02/10/2014 1:52PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified OBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLOIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Oaily Pacific Builder or Oaily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:PARAMETER GENERAL ENGINEERS + SERVICES, INC
CONTACT NAME	Estimating Department	Phone Number :7075667437
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075667437 Date :02/10/2014 1:54PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:OLIVEIRA FENCE, INC.
CDNTACT NAME	Estimating Department	Phone Number :4087273611
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4087272690 Date :02/10/2014 1:56PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPDRARY CRASH CUSHIDN MDDULE, ERDSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK CDAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CDNCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/565-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:MASKELL PIPE & SUPPLY INC
CONTACT NAME	Estimating Department	Phone Number :9095748662
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9095748663 Date :02/10/2014 2:03PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, inc.	TO:KIONA LANDSCAPING
CONTACT NAME	Estimating Department	Phone Number :7076164340
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :0000000000 Date :02/09/2014 5:00PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:QUIMU CONTRACTING, INC.
CONTACT NAME	Estimating Department	Phone Number :7076930289
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7076788384 Date :02/10/2014 2:07PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documants/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:KAYLEN ENGIN., INC. DBA KAYLEN TRAFFIC CONTROL
CONTACT NAME	Estimating Department	Phone Number :5592992899
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5593228204 Date :02/10/2014 2:11PM
Phone	707-565-1221	
Fax	707-565-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
 For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:K R C SAFETY CO. INC.
CONTACT NAME	Estimating Department	Phone Number :5597320393
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5597322684 Date :02/10/2014 2:12PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S8204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public

Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:MRCI, INC.
CONTACT NAME	Estimating Department	Phone Number :5593512048
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5594960485 Date :02/10/2014 2:15PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public

Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid

Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:JARELL HARRIS STRIPING SERVICES
CONTACT NAME	Estimating Department	Phone Number :6508321171
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6508321736 Date :02/10/2014 2:16PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:MDNRDE TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5105695625
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102085344 Date :02/10/2014 2:17PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**
For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, CDLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD PDST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghiolotti Construction Company, Inc.	TO:K & G CONCRETE INC
CONTACT NAME	Estimating Department	Phone Number :9162161623
ADDRESS	246 Ghiolotti Ave Santa Rosa, California, 95407	Fax Number :9167746487 Date :02/10/2014 2:17PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghiolotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghiolotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiolotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghiolotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiolotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghiolotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
CONTACT NAME	Estimating Department	Phone Number :5307430744
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5307439352 Date :02/10/2014 2:22PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:KILLGORE INDUSTRIES
CONTACT NAME	Estimating Department	Phone Number :5107154863
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105483961 Date :02/10/2014 2:24PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:FORCE TRAFFIC CONTROL, INC.
CONTACT NAME	Estimating Department	Phone Number :5595941062
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5595941056 Date :02/10/2014 2:26PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPDRARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CDNCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:DILLARD ENVIRONMENTAL SERVICES
CONTACT NAME	Estimating Department	Phone Number :9256346850
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9256346858 Date :02/10/2014 2:27PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
 For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BIO DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLOILER PILE, 30" ORILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOODPOST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completad operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, inc.	TO:DD & L TRUCKING
CONTACT NAME	Estimating Department	Phone Number :4153324977
ADDRESS	246 Ghiotti Ave Santa Rosa, California, 95407	Fax Number :4153324585 Date :02/10/2014 2:27PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client
Ghilotti Construction Company, inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

Ghilotti Construction Company, inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of Insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CMC TRAFFIC CONTROL SPECIALIST
CONTACT NAME	Estimating Department	Phone Number :4152061700
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4152061711 Date :02/10/2014 2:30PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ¼% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:GLORIA WASHINGTON TRUCKING, INC.
CONTACT NAME	Estimating Department	Phone Number :5102366766
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102152232 Date :02/10/2014 2:31PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PDRTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CJC TRUCKING COMPANY
CONTACT NAME	Estimating Department	Phone Number :5106015359
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5106015332 Oate :02/10/2014 2:32PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soidier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MOOULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY ANO TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LO / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esd/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CHAVEZ TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7076780514
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7076785154 Date :02/10/2014 2:33PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**
For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: J & M LEASING & TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5102158024
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5102158025 Date :02/10/2014 2:35PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CHARLIE'S CUSTOM EXCAVATING, INC
CONTACT NAME	Estimating Department	Phone Number :5302213626
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5302217563 Date :02/10/2014 2:36PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writtan request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghiloti Construction Company, Inc.	TO:CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
CDNTACT NAME	Estimating Department	Phone Number :7075798577
ADDRESS	246 Ghiloti Ave Santa Rosa, California, 95407	Fax Number :7075798552 Date :02/10/2014 2:39PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghiloti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghiloti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiloti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HDLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CDNCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghiloti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiloti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghiloti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BLACK DIAMOND ASPHALT, INC.
CONTACT NAME	Estimating Department	Phone Number :7074489402
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7074489407 Date :02/10/2014 2:44PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7.) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BC SCHMIDT CONSTRUCTION, INC.
CONTACT NAME	Estimating Department	Phone Number :5304735423
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5304732749 Date :02/10/2014 2:47PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PRDJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/565-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: BAY LINE CUTTING & CORING, INC.
CONTACT NAME	Estimating Department	Phone Number :5105271000
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105270500 Date :02/10/2014 2:48PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: CAMESE TRANSPORTATION, INC.
CONTACT NAME	Estimating Department	Phona Number :5105933072
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5103829312 Date :02/10/2014 2:48PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTRDL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHIDN MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public

Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid

Documents may also be viewed and downloaded on Caltrans website using the following link:

http://www.dot.ca.gov/hq/esc/oes/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completad operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your responsa on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CAL-CON PUMPING, LLC
CONTACT NAME	Estimating Department	Phone Number :4154019838
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4154017664 Date :02/10/2014 2:49PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**
For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad**Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caitrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PDRTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / OBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caitrans website using the following link:
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:AZUL WORKS INC
CONTACT NAME	Estimating Department	Phone Number :4155581507
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4155581556 Date :02/10/2014 2:49PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public

Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AUSTIN ENTERPRISE
CONTACT NAME	Estimating Department	Phone Number :6615891001
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6615899509 Date :02/10/2014 2:52PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Covar Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT OIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / OBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ASTRO CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5106854161
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105781305 Date :02/10/2014 2:53PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghiloti Construction Company, Inc.	TO:AMLAND CORP
CONTACT NAME	Estimating Department	Phone Number :4089293949
ADDRESS	246 Ghiloti Ave Santa Rosa, California, 95407	Fax Number :4082984344 Date :02/10/2014 2:55PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghiloti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghiloti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiloti Construction Company, inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghiloti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiloti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghiloti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ALL AMERICAN ASPHALT SEALING INC
CONTACT NAME	Estimating Department	Phone Number :7753293003
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7758273006 Date :02/10/2014 3:00PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
BID No : 04-4S6204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CDNCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghiotti Construction Company, Inc.	TO:A.J. VASCDNI GENERAL ENGINEERING
CONTACT NAME	Estimating Department	Phone Number :9256919400
ADDRESS	246 Ghiotti Ave Santa Rosa, California, 95407	Fax Number :0000000000 Date :02/09/2014 5:00PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghiotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghiotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPDRARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/565-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNIDN CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: A B S L CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5107270900
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5107270910 Date :02/10/2014 3:07PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AMG CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5105628638
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105624339 Date :02/10/2014 3:13PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:6 RIVERS CONSTRUCTION, INC.
CONTACT NAME	Estimating Department	Phone Number :5305157563
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5306255423 Date :02/10/2014 3:21PM
Phone	707-565-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

DBEgoodfaith.com Responses Received

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7075798577
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075798552 Date :2/28/2014 11:02 AM
Phone	707-585-1221	
Fax	707-585-1001	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
BID No : 04-4S6204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Peinic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1001

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: NITTA EROSION CONTROL
CONTACT NAME	Estimating Department	Phone Number :9168527459
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166524376 Date :2/10/2014 12:55 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
BID No : 04-4S6204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE C), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghiotti Construction Company, Inc.	TO: R&S TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075718820
ADDRESS	246 Ghiotti Ave Santa Rosa, California. 95407	Fax Number :7075718223 Date :2/10/2014 12:46 PM
Phone	787-585-1221	
Fax	707-585-1801	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghiotti Construction Company, Inc.
For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghiotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S9204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghiotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cove Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MING CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 8% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghiotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/escr06/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Sean or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghiotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghiotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1801

Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at

Yes!
Thanks

FAXED
2-10-2014

CUTLER TRUCKING, INC.
 dba: R & S TRUCKING
 P.O. BOX 414
 FULTON, CA 95439-0414

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7075798577
ADDRESS	248 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075798552 Date :2/10/2014 1:36 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M.
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cove Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ROBY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7073338708
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :7075341807 Date :2/10/2014 12:42 PM
Phone	707-585-1221	
Fax	707-566-1801	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M.
BID No : 04-4S6204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cove Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ERDSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link http://www.dot.ca.gov/hq/esc/ee/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Sean or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use term 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1801

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO: AZUL WORKS INC
CONTACT NAME	Estimating Department	Phone Number : 4155581507
ADDRESS	248 Ghilotti Ave Santa Rosa, California, 95407	Fax Number : 4155581558 Date : 2/10/2014 1:48 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M.
BID No : 04-4S6204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PRDJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number :9252491854
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9252491863 Date :2/10/2014 12:30 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Ghilotti Construction Company, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M.
BID No : 04-4S8204
PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME : Department of Transportation (Caltrans)
PROJECT CITY/COUNTY : Fort Ross
PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____

3. For each item of work made available, list the selected firm and it's status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above.

Ghilotti Construction Company, Inc.

Contract No. 04-4S6204

Bid Date: 3/4/14

<u>Item of Work</u>	<u>Name of Firm Selected</u>	<u>DBE or non-DBE</u>	<u>Name of Rejected Firm</u>	<u>Quote (\$)</u>	<u>Price Difference (\$)</u>
CAS	Schotka Construction	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Traffic Control System	GCC self perform	non-DBE	ED Safety	\$1,245 per day	\$195 per day
Temporary Signal System	Bettancourt Bros.	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Portable CMS	Western Traffic Supply	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Temporary Crash Cushion Module	GCC self perform	non-DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Erosion Control	Green Growth Industries	non-DBE	Nitta Erosion Control	\$34,623.00	\$8,346.00
			M & S Environmental	\$37,137.00	\$10,860.00
			Superior Hydroseed	\$38,130.00	\$11,853.00
Cold Plane AC Pavement	ABSL	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Clear & Grub	GCC self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Place Hot Mix Asphalt Dike (Type E)	AC Dike	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Tack Coat	Pacific Northwest Oil	non-DBE	No DBE quotes received for this scope of work	n/a	n/a

Steel Soldier Pile	Rupert Construction Supply	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
30" Drilled Hole	PCDC	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Structural Concrete-Retaining Wall	GCC self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Minor Concrete (Minor Structure)	GCC self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Bar Reinforcing Steel	Sonoma Reinforcing	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Clean & Paint Soldier Piling	R & B Protective Coatings	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Prepare & Stain Concrete	Jeffco	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Midwest Guardrail System (Wood Post)	PC & N	DBE	Used DBE firm / no other DBE quotes received for this scope	n/a	n/a
Cable Railing	All Steel Fence	non-DBE	Oliveira Fence	\$9,030.00	\$4,618.00
			PC & N Construction	\$13,674.00	\$9,262.00
Thermoplastic Striping & Pavement Markings	Central Striping Service	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Asphalt & Aggregate Supply	Bodean	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
Trucking	R & S Trucking	DBE	Used DBE firm	n/a	n/a

Schotka Construction, Inc.

Project: Construct Soldier Pile Wall, Sonoma County 04-4S6204
Bid date: March 4, 2014

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$7,000.00	\$ 7,000.00
6	Channelizer (surface mounted)	42 EA	\$50.00	\$ 2,100.00
10	Temp Crash Cushion	66 EA	\$275.00	\$18,150.00
52	Furnish SS Sign (.063)	75 SQFT	\$15.00	\$ 1,125.00
53	Roadside Sign SSBM	10 EA	\$230.00	\$ 2,300.00
66	Delineator Class 1	26 EA	\$50.00	\$ 1,300.00



Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes
covering signs upon installation only
signs indicated on CS & SC plans
2 ea Project Information signs indicated in special provisions.
No CMS boards, No daily traffic control
4. Excludes: Traffic control , overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. No addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2014.
9. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-285-8977 Fax 707-265-8858



Ed Safety Services, Inc
 Phone: 209.333.0807 Fax 209.333.5213
 1040 W. Kettleman Ln #388, Lodi, Ca 95240

SBE Certified #1022804 Contractors Lic #875783

ED SAFETY TRAFFIC SAFETY BID PROPOSAL

ATT: ESTIMATOR

04-4S6204

March 3, 2014

DAY/NIGHT LANE CLOSURE

•1 MEN, 1 LANE, 1 MILES, 1 DIRECTION, 8 HOURS	\$	745.00
•EACH ADDITIONAL MILE (UP TP 5 MILES) (EACH)	\$	25.00
•EACH ADDITIONAL LANE CLOSURE	\$	80.00
•OVERTIME RATE PER MAN PER HOUR	\$	80.00
•ADDITIONAL MAN, 1 SHIFT (IF REQUESTED)	\$	500.00

PCMS per day \$120.00, Per Week \$400.00, Per Month \$900.00

Attenuator Trailer no Driver, \$100.00 per day, \$400.00 per week, \$1000.00 per month (4-weeks).

Pilot Car with Driver, \$800.00 per day

(Certificate of Insurance required) All Rental Equipment is Subject to Availability

- 1 This quotation shall be added to any or all contracts that result of this bid.
 - 2 A 15 days notice must be given prior to any move in. (Before and after signing of Contract)
 - 3 Shift begins at setting of advanced warning signs, and ends when signs are removed.
 - 4 For weekend work, Contractors will be billed and workers will be paid at overtime rate, if applies.
 - 5 If work extends beyond 12 hours, add \$25.00 per man, per hour, plus overtime rate, if applies.
 - 6 To be added as additional insured, a additional monies will apply.
 - 7 For Flagging add \$125.00 to shift price
 - 8 Contractor responsible for furnishing flag men with breaks, or shall pay the applicable overtime rates.
 - 9 Light towers not included in flagging price, if applies.
 - 10 PCMS Delivery and pick up fee is \$400.00 dollars per each, if applies.
 - 11 All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
 - 12 If travel exceeds 75 road miles from Lodi, add sixty dollars per man for per diem, if applies.
- Add twenty four dollars, per man, per hour for travel time, if applies.
- 13 ED Safety Inc. is a licensed, bonded Union Contractor.
 - 14 For Traffic control that exceeds 5 miles and/or (350) cones additional truck and crew will be needed above price will apply for second truck and crew. (subject to availability)
 - 15 Add 5% annual cost of living increase if applies.

THE BEST IN ROAD WAY SAFETY FOR OVER TWENTY FIVE YEARS!

For bid questions call 209-333-0807 or 209-200-3351



Sacramento Office
State Lic: #662718
6060 Sunrise Vista Dr. Ste.1240
Citrus Heights, CA 95610
916.722.8830
Fax: 916.722.8840

***Corporate Office: Administrative correspondence**
57 California Ave. Ste. J
Pleasanton, CA 94566
925.484.0830
Fax: 925.484.0937

March 4, 2014

Re: HYDROSEED/BMP/BFM/STRAW BLOWING PROPOSAL
Project Name - CT Contract #04-456204
Revision 1 Items revised are underlined

GGI Proposal Number E141032
SBE Certified-RE#42744

Attn: Estimator

Green Growth Industries is pleased to present the following proposal for your consideration. The Scope of work is based on Erosion Control plans Drawn by Caltrans on 06/01/2013. Specifications Based on Caltrans Standard Specifications Dated 2010 and job specific Special Provisions, (0) Revisions, (0) Addendums.


Bid Includes:

- Item 13 Temporary Hydraulic Mulch (Bonded Fiber Mix)
- Item 14 Temporary Drainage Inlet
- Item 15 Temporary Fiber Roll
- Item 16 Temporary Reinforced Silt Fence
- Item 31 Move in Move Out (Erosion Control Product)
- Item 32 Rolled Erosion Control Product (Netting)
- Item 33 Hydromulch (same mobilization as 35)
- Item 34 Fiber Rolls
- Item 35 Hydroseed (Same mobilization as 33)
- Item 36 Compost
- 3 Mobilizations, additional mobilization @ \$1,550.00/day. Stand-by time @ \$525.00/hr.
- 95% Cannon 5% Hose work <100'- Drive on access for Hydroseed equipment & Bmp equipment.
- Standard Work Schedule: 8 hr. day, 40 Hr./week, Monday - Friday, days.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost.
- Price Valid 30 days.
- Federal Prevailing Wages



Bid Exclusions:

- Supplemental insurance requirements e.g. Excess Liability Insurance above the CA Standard rate of \$2,000,000.00, Pollution Liability, Environmental Liability & Bonding.
- Alternant Work Schedule: Swing Shift, Graveyard Shift, Overtime & Weekend work.
- Soil preparation, trash, debris & weed removal.
- All other materials, BMP's & Bid Items.
- Removal of all BMP bid Items.
- 95% Hose work, Sidewalk, buildings wall/retaining wall clean up/protection.
- Traffic control
- On site water (+-200') & dedicated 3,000 gal. Water Trucks to be supplied by Contractor/Owner. Water hydrant/=:, all permits, & meter w/2.5" Fire Hydrant thread. Consistent work no Standby/wait time



A Full Service
Sacramento Office
 State Lic: #662718
 6060 Sunrise Vista Dr. Ste. 1240
 Citrus Heights, CA 95610
 916.722.8830
 Fax: 916.722.8840

***Corporate Office: Administrative correspondence**
 57 California Ave. Ste. J.
 Pleasanton, CA 94566
 925.484.0830
 Fax: 925.484.0937



Re: HYDROSEED/BMP/BFM/STRAW BLOWING PROPOSAL
Project Name -- CT Contract #04-456204

GGI Proposal Number E141032
SBE Certified-RE#42744

Bid Exclusions Continued:

- All Permits required or implied in Specifications, Documents, CA or Federal SWPPP or Storm Water Compliance Requirements to be supplied by Contractor/Dwner. Green Growth Industries is not liable for any fines do to Insufficient Permitting, Dust control, Water access or any other fines as a result of work required by Contractor/Dwner and directed to do so by said Contractor/Dwner. The Contractor or Owner shall have all permits in place and be fully in compliance prior to requesting Green Growth Industries to install on site.
- Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Changes or upgrades to the specified/included material types and rates.
- **All Indicators of Warranty, Reseeding, Watering/Maintenance & Protection of work.** The success of Bid Items/Hydroseed/Straw Blowing/BMP's is based on environmental conditions, care & maintenance. Green Growth Industries is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

Separation of bid items is acceptable:

	Unit	Quant.	Price/ Unit	Bid
• Item 13 Temporary Hydraulic Mulch (Bonded Fiber Mix)	SY	4500	\$0.845	\$3802.5
• Item 14 Temporary Drainage Inlet	EA	1	\$250	\$250
• Item 15 Temporary Fiber Roll 2800 LF	LF	2800	\$2.83	\$7924
• Item 16 Temporary Reinforced Silt Fence	LF	700	\$7.0	\$4900
• Item 31 Move in Move Out (Erosion Control Product)	EA	3	\$750	\$2250
• Item 32 Rolled Erosion Control Product (Netting)	SF	10,800	\$0.73	\$7884
• Item 33 Hydromulch	SF	22,300	\$0.07	\$1561
• Item 34 Fiber Rolls	LF	1850	\$3.00	\$5550
• Item 35 Hydroseed	SF	22,300	\$0.152	\$3389.6
• Item 36 Compost	SF	22,300	\$0.253	\$5641.9

Dan Heathcote Estimator -- (916) 722-8830
 dan@greengrowthindustries.com



Nitta Erosion Control

a division of Nitta, Inc.



- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

March 3, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Son-1-34.3/34.7, Caltrans Contract No. 04-4S6204, Construct soldier pile tie-back wall and widening roadway in Sonoma County near Fort Ross from 0.5 mile north of Fort Ross Road to 0.5 mile south of Timber Cove Road. Bid Date: March 4, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-13, C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
13	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	4,500	\$ 1.55	\$ 6,975.00
31	Move-In/Move-Out (Erosion Control)	EA	3	\$3,400.00	\$ 10,200.00
32	Rolled Erosion Control Product (Netting)	SQFT	10,800	\$ 0.84	\$ 9,072.00
33	Hydromulch	SQFT	22,300	\$ 0.06	\$ 1,338.00
34	Fiber Rolls	LF	1,850	\$ 4.32	\$ 7,992.00
35	Hydroseed	SQFT	22,300	\$ 0.18	\$ 4,014.00
36	Compost	SQFT	22,300	\$ 0.09	\$ 2,007.00
Totals					\$ <u>41,598.00</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

04-Son-1-34.3/34.7, 04-4S6204, in Sonoma County near Fort Ross from 0.5 mile north of Fort Ross Road to 0.5 mile south of Timber Cove Road.

Nitta Erosion Control Bid-Proposal dated March 3, 2014.

Page 2 of 3.

- 2) Total price excludes delivery of materials only in lieu of installation, maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Reinforced Silt Fence, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, re-installation of Fiber Rolls, maintenance (repair and replacement of Fiber Rolls, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), straw mulching, straw incorporation, organic/inorganic fertilizers, re-installation of Hydroseed, re-installation of Compost, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Two (2) move-ins is included in the total bid price (one each Temporary Hydraulic Mulch (Bonded Fiber Matrix) and one each for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed and for Compost). Additional move-ins (if required) is at \$1,250.00 each for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional move-ins for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed and for Compost are covered under Move-In/Move-Out (Erosion Control). Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 4,500 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately four (4) working days (weekends and holidays excluded) is required to complete an estimated 10,800 SQFT for Rolled Erosion Control Product (Netting), an estimated 22,300 SQFT of Hydromulch, an estimated 1,850 LF of Fiber Rolls, an estimated 22,300 SQFT of Hydroseed, and an estimated 22,300 SQFT of Compost. Stand-by time will be billed at \$330.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), and at \$730.00 per hour for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed and for Compost.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIPS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

04-Son-1-34.3/34.7, 04-4S6204, in Sonoma County near Fort Ross from 0.5 mile north of Fort Ross Road to 0.5 mile south of Timber Cove Road.


Nitta Erosion Control Bid-Proposal dated March 3, 2014.

Page 3 of 3.

- 7) General Contractor to provide and pay for water source at each jobsite location (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 9,400 (10,000) gallons of water for an estimated 4,500 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 4,200 (5,000) gallons of water for an estimated 22,300 SQFT of Hydromulch and 22,300 SQFT of Hydroseed. **If water isn't made available at each jobsite location, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed and with Compost.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 04-Son-1-34.3/34.7 in Sonoma County near Fort Ross
 PROJECT DESCRIPTION: Contract No. 04-4S6204, Construct soldier pile tie-back wall and widening roadway
 TOTAL CONTRACT AMOUNT: \$41,598.00
 BID DATE: March 4, 2014
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
 CONTRACT DBE GOAL: 9%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
13	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 6,975.00
31	Move-In/Move-Out (Erosion Control)			\$ 10,200.00
32	Rolled Erosion Control Product (Netting)			\$ 9,072.00
33	Hydromulch			\$ 1,338.00
34	Fiber Rolls			\$ 7,992.00
35	Hydroseed			\$ 4,014.00
36	Compost			\$ 2,007.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
 Federal Aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all LEOC certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
 (Area Code) Telephone Number: _____

For Caltrans Review:

Print Name _____ Signature _____ Date _____
 Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 41,598.00

2.83%

Satterthwaite

Signature of Bidder

3/314 (916) 652-7459
 Date (Area Code) Tel. No.

Laura J. Bills
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 8/2009)

Distributor: (1) Copy - File or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 (2) Copy - Include in award package to Caltrans District Local Assistance
 (3) Original - Local agency file

P.005
P. 005/006
FAX No.
03/03/2014 12:12
03/03/2014 03:08 PM
RX Date/Time
MAR/03/2014/MON 03:08 PM

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : December 1, 2015



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

Back To Query Form

Search Returned 1 Records

Tue Aug 13 09:34:04 PDT 2013

Query Criteria

Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Zip Code: 95650
Area Code: 916
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

M&S Environmental Landscapes, Inc.

12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736



3/4/14

Bid For - Sonoma County Near Fort Ross
Cal-trans # 04-4S6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
31	Move-in/out Erosion Control	EA	3	\$ 700.00	\$ 2,100.00
32	Rolled Erosion Netting	SQFT	10800	\$ 1.20	\$ 12,960.00
33	Hydromulch	SQFT	22300	\$ 0.10	\$ 2,230.00
34	Fiber Rolls	LF	1850	\$ 6.750	\$ 12,487.50
35	Hydroseed	SQFT	22300	\$ 0.14	\$ 3,122.00
36	Compost	SQFT	22300	\$ 0.19	\$ 4,237.00

TOTAL

\$ 37,136.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: **MICHAEL SMITH**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL


C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736


UCP OFFICER

April 24, 2012

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811
 Watsonville, CA 95076 Fax (831) 763-1409
 Josh Cell (831)345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator



(page 1 of 2)

CDOT SWBE Firm No. 7183 Exp. 2/1/2016
UNDERUTILIZED DBE Firm NO. 7183 Exp. 3/9/2014

Job Name: 04-4S6204 Hwy 1
 [Fort Ross]

Date: 3/4/2014
Bid Date: 3/4/2014

Item No. / Code	Description	Unit	Qty	Unit Price	Total
13 / 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	4,500	\$ 1.95	\$ 8,775.00
15 / 130640	TEMPORARY FIBER ROLLS	LF	2,800	\$ 6.24	\$ 17,472.00
31 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	\$ 10.00	\$ 30.00
32 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	10,800	\$ 0.831	\$ 8,974.80
33 / 210300	HYDROMULCH	SQFT	22,300	\$ 0.25	\$ 5,575.00
34 / 210350	FIBER ROLLS	LF	1,850	\$ 5.69	\$ 10,526.50
35 / 210430	HYDROSEED	SQFT	22,300	\$ 0.284	\$ 6,333.20
TOTAL \$ FOR ITEMS BID:					\$ 57,686.50

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>Five</u>	(One for item 13, one for item 15, & one per item 31.)
Additional moves	<u>\$2,400</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

2) On-Site Water Requirements:

	<u>6,000</u>	Total Gallons
Dedicated Water Truck Service	<u>X</u>	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>9</u>	approximate hours of use

3) Payment:

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 30	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before
Purchase Order	_____	the work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 3/4/2014

Job Name: 04-4S6204 Hwy 1
{Fort Ross}

Bid Date: 3/4/2014

- X 4) Quote excludes night work, site-prep, reseeding, maintenance, and guarantee/warranty. Excludes clearing/grubbing, maintenance, & removal of temporary items. Badging, safety, and environmental training are not included. These items can be included as extras, Please advise.
- X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

_____ An authorized signatory

_____ Title

_____ Date

Josh Freeman

Josh Freeman

3/4/2014

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



ALL STEEL FENCE, INC. - License No. 710512
 P. O. Box 1309, Lathrop, CA 95330
 (800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409

Date: March 4, 2014

BID PROPOSAL

Project: Cal-Trans Contract # #04-4S6204 - Construct Soldier Pile Tie-back Wall & Widen Roadway
 Bid date: 3/4/2014 @ 2:00 p.m.

ENTERED

Prevailing wage included: yes no

The following addendums are acknowledged: None Received

*All Steel Fence, Inc. is a State of California, Certified Small Business - Certification #20325

*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE - Cert. #HRC061315033

SCOPE OF WORK:

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
7	128601	Temporary Signal System Includes the following scope of work only: - 66 LF of Temporary Fence (Type CL-6). - One (1) 4' Temporary Gate (Type CL-6). **All other items shown on plans or listed in the specification for the Temporary Signal System to be provided and installed by others.	LS	1	\$885.00	\$885.00
69	839521	Cable Railing	LF	258	\$17.10	\$4,411.80
SEE EXCLUSIONS & MOBILIZATIONS BELOW						TOTAL BID \$5,296.80**

Mobilizations (Move-ins):

The price on this proposal includes one mobilization (move-in) total for all work: If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (** These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly: **\$1,200.00 per additional mobilization.**

Bonds:

**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.
- NOTE: Core drilling for post holes, all cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.
- NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.
- NOTE: The price for Bid Item #7 includes the temporary fence and gate (type cl-6 only). All other items shown on plans or listed in the specification for the Temporary Signal System to be provided and installed by others.
- NOTE: Repair or replacement of temporary fence and/or gates during the rental period will be additional charge at time and material costs. Any temporary fence or gates that are missing or damaged at the end of the rental period will be an additional charge.
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- NOTE: See additional exclusions below.

Continued on Page 2.



ALL STEEL FENCE, INC. - License No. 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-4S6204 -- Construct Soldier Pile Tie-Back Wall & Widen Roadway

March 4, 2014

ADDITIONAL EXCLUSIONS (AS INDICATED):

Buy America/Buy American Material Requirements Surveying, staking, clearing/grubbing, dust control any and all dewatering of site Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal special training of employees (unless specifically listed in scope of work section of this proposal) monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site removal, off-haul and disposal of fences and gates, back filling, grading, compacting, core drilling, off-haul of dirt/spoils and related materials, grounding and/or bonding of fence and/or gates (if required) all traffic control, any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans pot holing for underground lines/pipes; engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed); Any required As-Built Drawings and details or any required project close-out drawings; Drawings in CADD format or formats that require special software Temporary Fence silt fencing, ESA fence, or other environmental or erosion control fences Gate automation equipment and accessories Electricity, conduit, and/or communication lines to all gate operator equipment and accessories other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Underground Service Alert, Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete curb strips; concrete flatwork; signage, lock boxes & locks/locksets, panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment and/or performance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: we can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over \$5,000,000.00; In addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance; 30 day cancellation language on insurance certificates (NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our center uses the new ACCORD 26 (2010/06) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be issued with our certificates and not a 30 days cancellation clause).

NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 - exp. 9/30/2015); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 - exp. 6/30/2016). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 4/4/2014 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

PAYMENT TERMS: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.

NOTE REGARDING INSURANCE CLAIMS: It is customer's responsibility to notify All Steel Fence, Inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, Inc.

Continued on Page 2.



ALL STEEL FENCE, INC. - License No. 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-4S6204 - Construct Soldier Pile Tie-Back Wall & Widen Roadway
March 4, 2014

does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. Customer is responsible for payment to All Steel Fence, Inc. for all work completed (and customer is responsible for seeking reimbursement from the insurance company or other third party).

SERVICE CHARGES: There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by Clarendon National Insurance Co. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Delos Insurance Company. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request. **NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES:** Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be issued with our certificate and not a 30 days cancellation clause.

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: \$5,296.80 (Five thousand two hundred ninety six and 80/100). **For payment/performance/maintenance or other bonds add 3% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

Date: _____ Date: 3/4/2014

Company Name (if applicable) _____ for ALL STEEL FENCE, INC.

Authorized Signature _____ T. Cornell III

Print Name: _____ Title: _____ ALL STEEL FENCE, INC.

Purchase Order # (if required): _____ 146 Klo Road - P. O. Box 1309, Lathrop, CA 95330

Customer billing address: _____ CA Contractor's License #: 710512 Class: C-13

OLIVEIRA FENCE, INC.

36 Years in Business

Lic. No. 404243-C13

293 Brokaw Rd., Santa Clara, California 95050 * (408) 727-3811 * Fax (408) 727-2690 * cmail oliveirafence2@yahoo.com



Women Owned Business Enterprise

and Rate-1.5%- cost is not included in price

Liability insurance limits-\$10 Mil each occurrence

Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE

Oliveira Fence is part of the Laborers Union

DUNS No. 088832910

State of California Certification No. REF-0023017 SBE

City of Sacramento Certification No. 19905

Federal ID No. 94-2753230

Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

<p>Company: Attn: Estimating Department Project: Caltrans Contract No. 04-4S6204 Location: Fort Ross, CA Estimator: Debbie Garcia</p>	<p>Bid Date: 3/4/2014 Addenda Noted: 0 Move-ins Included: 1 move-in Additional Move-ins: \$500.00 each Manufacturers' Lead Time: 4 weeks notice</p>
--	--

Bid Item	Description	Number of	Type	Unit Price	Total Price
69	To Furnish and Install Cable Railing. Note: Post pockets set, supplied, laid out and cleaned out by others. When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.	258	LF	\$ 35.00	\$ 9,030.00
					\$ 9,030.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing - embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence at holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY
DEPARTMENT
ADDRESS
CITY, STATE ZIP
PHONE
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612
(510) 464-6884
(510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 2373 (0 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683

GUARD RAILINGS & BARRIERS

C8320

METAL BEAM GUARD RAILING

Licenses

* General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6193

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

Back To Query Form

Search Returned 1 Records

Mon Mar 10 08:22:34 PDT 2014

Query Criteria

Firm ID: 39218

Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

ITEM 4

List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

<u>Publication</u>	<u>Date of Advertisement</u>
--------------------	------------------------------

Paid Ads:

dbegoodfaith.com (Trade)	2/10/14 – bid date
dbegoodfaith.com (Focus)	2/10/14 – bid date
Contractor’s Estimate, Inc. (Trade)	2/10/14 – bid date
Contractor’s Estimate, Inc. (Focus)	2/10/14 – bid date
Bay Area News Group Marketplace	2/11/14 – 2/18/14

Posted on Website:

Caltrans “Primes Seeking Assistance”	2/10/14 – bid date
Subnet – SBA.GOV	2/10/14 – bid date
MBDA	2/10/14 – bid date

Posted as a Planholder / Interest:

North Coast Builders Exchange	2/3/14 – bid date
eBidboard	2/3/14 – bid date

Request to be listed as a planholder sent 2/3/14:

Building News
Marin Builder’s Exchange
Daily Pacific Builder
Daily Construction Service

*See copies of ads and fax documentation following

Ad created on 02/10/2014 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 02/10/2014 at 11:08AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Jim Petnic

Project Coordinator
Estimating Department

Contact Information
246 Ghilotti Ave
Santa Rosa, CA
95407
Tel: 707-585-1221
Fax: 707-585-1601

Ghilotti Construction Company, Inc.

Is seeking qualified DBEs

Project Name

Construct Soldier Pile Tie-Back Wall and Widening

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Fort Ross, Sonoma, CA

Bid Date & Time

03/04/2014 at 02:00 P.M

Bid/Contract

04-456204

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers

such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 02/10/2014 at 11:08AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Ghilotti Construction Company, Inc. is Seeking Qualified

DBE

Bid Due Date : 03/04/2014 at 02:00 P.M Bid No : 04-4S6204

Contact Estimator : Jim Petnic

Project Name : Construct Soldier Pile Tie-Back Wall and Widening
 Agency Name : Department of Transportation (Caltrans)
 Project City : Fort Ross
 Project County : Sonoma
 Project State : CA
 Project Details :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department
 246 Ghilotti Ave
 Santa Rosa, CA 95407
 Tel: 707-585-1221
 Fax: 707-585-1601

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley

From: Annette Conley
Sent: Monday, February 10, 2014 11:41 AM
To: 'Esty Stoddard'
Subject: New Ad - 04-4S6204 - Hwy 1 Fort Ross
Attachments: CONTRACTOR'S ESTIMATE AD.doc

Hi Esty,

Please place the attached ad today.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601





ContractorsEstimate.com
Trade and Focus publication provider
Certified by California Dept of General Services
Let Contractors Estimate create your ad:

Company Information:

Company Name and License#: Ghilotti Construction Company, Inc., License # 644515
Address: 246 Ghilotti Avenue
City/State/Zip: Santa Rosa, CA 95407
Phone: (707) 585 – 1221
Fax: (707) 585 – 1601
Email: annette@ghilotti.com
Contact: Annette Conley required

Project Information: (Use additional sheets if necessary)

Project #: #04-4S6204
Example: 01-357704

Project Name: Hwy 1 Construct Soldier Pile Tie-Back Wall and Widening
Example: Route 101

Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Example: Raise the Profile Grade

Location: Sonoma County
Example: Del Norte County

State: CA
Example: California

Agency: Caltrans
Example: Caltrans

Contractor's Estimate, Inc.
P.O. Box 292880
Phelan, CA 92329

PH (760) 868-9192
FX (760) 868-6814
email: estimator@contractorsestimate.com



ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

Company Name and License#: Ghilotti Construction Company, Inc., License # 644515

Bid Date: March 4, 2014

Example: January 08, 2003

Bid Time: 2:00pm

Example 2:00 PM

Trades: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING.

Example: AC Paving, Grading, Concrete Supplier, All other trades

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Example: Available for review in our office

Business Class: DBE

Example: DVBE

Info: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Contractor's Estimate, Inc.
P.O. Box 292880
Phelan, CA 92329

PH (760) 868-9192
FX (760) 868-6814
email: estimator@contractorsestimate.com



ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

(All additional information here) Example: Performance and Payment bonds required. Pacific Engineering will assist in obtaining bonds and lines of credit.

I understand that I will be billed \$35.00 for my Trade and Focus ads.

Sign _____

Contractor's Estimate, Inc.
P.O. Box 292880
Phelan, CA 92329

PH (760) 868-9192
FX (760) 868-6814
email: estimator@contractorsestimate.com

*Contractor's
Estimate, Inc.*

P.O. Box 292880
Phelan, California 92329
PH (760) 868-9192
FX (760) 868-6814

Email: Estimator@ContractorsEstimate.com

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Annette C.	Sarah
COMPANY:	DATE:
Ghilotti Construction Co., Inc.	3/7/2014
FAX NUMBER:	TOTAL NO. OF PAGES INCLUDING COVER:
707-585-1601	5
PHONE NUMBER:	P O NO. :
707-585-1221	
SUBJECT:	

URGENT FOR REVIEW PLEASE REPLY ORIGINAL WILL BE MAILED

NOTES/COMMENTS:

new bid time

Esty@ContractorsEstimate.com



Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



Advertisement date February 10th, 2014 through bid opening date

CONSTRUCTION GHILOTTI Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE subcontractors and material suppliers for the following project:

Agency: Caltrans

Contract No. 04-4S6204

Project Name: Hwy 1 Construct Soldier Pile Tie-Back Wall and Widening

Project Description: GHILOTTI CONSTRUCTION COMPANY, INC., is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)

Engineer's Estimate: \$1,470,00.00

DBE Goal: 9%

120 WD / \$3,000.00 per day LD

Submit quotes by Noon on bid date.

Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: March 4, 2014 at 2:00 p.m.

This request includes, but is not limited to, the following:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE B), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING.

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link:

http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.

Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

View
TRADE ADS

DGS
DVBE Resource
Packet

Earthwork
Takeoffs

Online DVBE
certification is
here!

Los Angeles
DBE/MBE/WBE

ARTICLES
&
EDITORIALS

View
FOCUS ADS

Caltrans
"DBE" Goals
on Federally
Funded Projects

View sample
BID ESTIMATE

Find
Certified
Firms

San Francisco
LB/MBE/WBE

NEWS
&
EVENTS

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com

Published on February 10th, 2014 by Contractor's Estimate, Inc.
Located at <http://www.contractorsestimate.com>
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)



Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



Advertisement date February 10th, 2014 through bid opening date

CONSTRUCTION GHILOTTI

Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Agency: Caltrans

Contract No. 04-4S6204

Project Name: Hwy 1 Construct Soldier Pile Tie-Back Wall and Widening

Project Description: GHILOTTI CONSTRUCTION COMPANY, INC., is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road

(04-SON-1-34.3-34.7)

Engineer's Estimate: \$1,470,00.00

DBE Goal: 9%

120 WD / \$3,000.00 per day LD

Submit quotes by Noon on bid date.

Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: March 4, 2014 at 2:00 p.m.

This request includes, but is not limited to, the following:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION

CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING.

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website

View
TRADE ADS

DGS
DVBE Resource
Packet

Earthwork
Takeoffs

Online DVBE
certification is
here!

Los Angeles
DBE/MBE/WBE

ARTICLES
&
EDITORIALS

View
FOCUS ADS

Caltrans
"DBE" Goals
on Federally
Funded Projects

View sample
BID ESTIMATE

Find
Certified
Firms

San Francisco
LBE/MBE/WBE

NEWS
&
EVENTS

using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html
Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.

Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

**Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com**

Published on February 10th, 2014 by Contractor's Estimate, Inc.
Located at <http://www.contractorsestimate.com>
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

Annette Conley

From: Bay Area Marketplace [no-reply@kaango.com]
Content: Tuesday, February 11, 2014 9:30 AM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 bidding 3/4 @ 2pm

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!

Ad Id: 22780954

Ad Title: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 bidding 3/4 @ 2pm Date Placed: Feb 11, 2014

Ad Expiration: Feb 18, 2014

Online Insertion Fee: \$9.95

1 Free Photos: FREE!

Total Discount: \$0.00

Total Cost: \$9.95

To view your online ad, click this link:

<http://bayareamarketplace.kaango.com/ad-seeking-dbe-sub-suppliers-truckers-for-caltrans-04-4s6204-bidding-3-4-2pm/22780954>

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:

<http://bayareamarketplace.kaango.com/ads/create?aid=22780954>

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classifieds@bayareanewsgroup.com

Bay Area Marketplace Marketplace

Part of the Bay Area News Group

Marketplace



MercuryNews.com | CONTRACOSTATIMES | Inside BayArea

[Home](#)

[Place Ad](#)

[Find Ads](#)

[Help](#)

[Ghilotti Construction Company, Inc.](#)

[my account](#)

[clip list](#)

[sign out](#)

What: Within 100 mi of San Jose, California ([change](#))

[Main Categories](#) [Events & Notices](#) [Bids & Proposals](#) **Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 bidding 3/4 @ 2pm**

Control Panel

- [Edit This Ad](#)
- [Cancel Ad](#)
- [Administer Other Ads](#)

Advertisement Tools

- [Print Ad](#)
- [Add to my clip-list](#)
- [Email ad to a friend](#)

Advertisement Details

Ad id: 22780954
Location: Jenner, CA
Created: Feb 11, 2014
Expires: Feb 18, 2014
Views: 1 (not updated for owner)

Advertiser Details

Username: Ghilotti Construction Company, Inc.
Joined: Sep 11, 2012
Ads: 82
Placed:

Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S6204 bidding 3/4 @ 2pm
Source: [Bay Area Marketplace](#)

[Description Basic Info](#)



Debt Relief - Who's Best?

www.nationaldebtrelief.com

Reduce Debt. One Monthly Payment.
 BBB & AFCC Accredited. Top Rated!

Hoping To Be Debt Free?

www.nationaldebtrelief.com

NDR may be able to help. BBB rated. Come back now & let's chat for free

Department of Transportation (CALTRANS)

Bid Date & Time -3/4/14 @ 2:00 P.M.

#04-4S6204 - Hwy 1 Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. **Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Location: 95450

City: Jenner

Other ads from this member



All self-serve ads created on this site require prepayment in advance and are non-refundable.

Wine Country Lodging

www.sebastopolinn.com

Special rates for our balcony rooms Central Sonoma County location

Powered by **KAANGO**

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S6204. 4 results found.

Contractor: Argonaut Constructors **Contact:** Dave Stanford

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, minor concrete (minor structure, vegetation control), thermoplastic striping, pavement markers, trucking, clearing & grubbing, temporary items (fiber roll, silt fence, concrete washout, drainage inlet protection, k-rail, crash cushions, pavement marking (paint), traffic stripe (tape), signal system,) lead compliance plan, job site management, roadway excavation, pipe suppliers, misc. iron & steel, erosion control, WPPC plan, rock slope protection materials and fabric, cable railing, structural concrete, steel soldier pile and drilled 30 inch hole, ground anchor, timber lagging, treated lumber and timber, clean and paint soldier piling, concrete prepare and stain, aluminum signage, bar reinforcing steel (retaining wall), cold plane asphalt, midwest guard rail system removal and installation, treated wood waste, soldier pile wall structure excavation/backfill and concrete backfill, prepaving inertial profiler, asphalt and aggregate suppliers, ac dike, tack coat.

Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com

Date posted: 01/28/2014

Contractor: Stewart Engineering Inc. **Contact:**

Address: 5323 Eastside Road Redding, Ca 96001

Phone: 5302448464 **Fax:** 5302448462 **Email:** rthomas@sebinc.net

Services needed: Stewart Engineering Inc. is requesting quotes from all qualified Subcontractors and Suppliers for the following items of work, including but not limited to Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Tape), Temporary Signal System, Prepare Water Pollution Control Program, Temporary Hydraulic Mulch (Bonded Fiber Matrix), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Cold Plane Asphalt Pavement, Move-In/Move-out (Erosion control), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost, Prepaving Inertial Profiler, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt

Dike (Type E), Tack Coat, Ground Anchor (Subhorizontal), Steel Soldier Pile (HP 14x17)(HP 12x89) (HP 14x102)(HP 14x117), 30" Drilled Hole, Bar Reinforcing Steel (Retaining Wall), Furnish Single Sheet Aluminum Sign, Install Sign, 6"x8" Treated Lumber and Timber, Timber Lagging, Clean and Paint Steel Soldier Piling, Prepare and Stain Concrete, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Alternative Flared Terminal System, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective)

Requirements: Stewart Engineering Inc. is an EEO Employer. We encourage and actively solicit proposals from DBE subcontractors and suppliers on all our projects. All qualified DBE subcontractors must be registered and certified by the California Department of Transportation. Plans & Specifications may be obtained from the Department of Transportation's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid opening. All Subcontractors will be required to sign our standard Subcontract Agreement.

Date posted: 02/04/2014

Contractor: Team Ghilotti, Inc. **Contact:** Abel Canlas

Address: 2531 Petaluma Blvd. So. Petaluma, CA 94952

Phone: 707-763-8700 **Fax:** 707-763-8711 **Email:** abelc@teamghilotti.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation Contract No. 04-4S6204 ? Construct Soldier Pile Tie-Back Wall & Widening Roadway Construction on State Highway in Sonoma County Near Timber Cove at 0.5 Miles North of Fort Ross to 0.5 Miles South of Timber Cove Road. In District 04 On Route 1 District-County-Route-Post Mile: 04-Son-1-34.3/34.7 Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: AC Grinding, Lead Compliance Plan, Const. Area Signs, Concrete Related Services, Construction Material, Crash Cushions, Erosion Control (Fiber Rolls, Silt Fencing, etc.), Temporary K-Rail, Street Sweeping, Striping (including Removal), Tack Oil, Temporary DI Protection, Traffic Control System, Channelizer, Temp Signal System, PCMS, Mulch & Hydroseeding, Vegetation Control (Minor Concrete), Cable Railing, WPCP Prep., Water Quality Sampling & Analysis, Asphalt, Aggregates, Timber Lagging, Clean & Paint Soldier Piling, Trucking without Storage, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

Requirements: The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our Estimating Department. Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

Date posted: 02/06/2014

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET

SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 02/10/2014

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **jimp@ghilotti.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
• **Small Disadvantaged Business (SDB)**
• **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)**

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238120
238990
484110
541330
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4S6204**

Bid Closing Date: **3/4/2014**

Time: **2:00 PM PDT**

[Back](#)

Select Language 

Powered by  Google Translate

General Info

Press Room

Business Workspace

[HOME](#) | [SIGN OUT](#) | [BUSINESS DASHBOARD](#) | [MY ACCDUNT](#) | [CONTACT](#) | [MY BUSINESS TOOLS](#)



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active 
Last Modified Date:	February 10, 2014
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Jim
* Last Name:	Petric
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghilotti.com
* Date Open:	February 10, 2014
* Date Closed:	March 04, 2014
* Opportunity Title:	Construct Soldier Pile & Tie-Back Wall & Widening
* Solicitation ID:	Caltrans #04-456204

* Contract Value Amount:		\$1,470,000
* Estimated Contract Duration:		3 - 6 Months
* Opportunity Type:		State Government
* Offer Description:		<p>Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway In Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MOOULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30 DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. EOE</p>
* Keywords:		General Contractor
* Bond Request:		No
Bond Amount:		Not Specified
* INDUSTRY CODES		Edit
NAICS:	23571 - Concrete Contractors 48411 - General Freight Trucking, Local	
NIGP:	98814 - Erosion Control Services 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 55088 - Traffic Signals and Equipment, Electric Systems	

91219 - Clearing and Grubbing Services 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.) 80160 - Signs: Construction (Including Roll-Up Type Message Signs)

* LOCATION INFORMATION	[Edit]
-------------------------------	--------

Jenner, California USA

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

CDOT **VCEC** **SBXS** **VBEX** **COMBINED**

[Print Bidders](#)

COMBINED BIDDERS

DOT 04-4S6204 CONSTRUCT SOLDIER PILE TIE-BACK WALL AND WIDEN...

	Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
	Advanced Stormwater Protection, Inc	(707) 953-9787	(707) 953-8903	Sub Contractor		No	No	No		
	Argonaut Constructors	(707) 542-4862	(707) 542-4897	General Contractor		No	No	No		
	Cal-T PHLs: http://www.dot.ca.gov/hq/esc/oe/planholders/	(000) 000-0000		VCE Designation		No	No	No		
	Ghilotti Const	(707) 585-1221	(707) 585-1601	General Contractor		No	Yes	No		
	Holdrege & Kull	(530) 478-1432	(530) 478-1019	Sub-Contractor		No	Yes	No		
	TEAM GHILOTTI INC	(707) 783-8700	(707) 783-8711	General Contractor		No	No	No		
	Valentine Corporation	(415) 453-3732	(415) 457-5820	General Contractor		No	No	No		

Construction Bidboard

A Construction Information Company

[Search](#)
[My Projects](#)
[My RFPs/RFOs](#)
[Bid History](#)
[Reports](#)
[My Account](#)
[Support](#)
[What's Bidding](#)
[log out](#)

My Projects

Construct Soldier Pile Tie-Back Wall and Widening Roadway

04-4S6204

Bid Date: 03/04/14

[Back](#)

[Project Detail](#)
[Project Directory](#)
[CSI Codes](#)
[Bid Items](#)
[Docs / Specs](#)
[Prospective Bidders](#)
[Project Q & A](#)
[Messages](#)
[Bid Results](#)

[Printable Project Summary](#)
[Export Plan Holders](#)
[Send a message](#)
[Check all faxes](#)
[Check all emails](#)

Project is closed - waiting for bid results

List Last Updated: 1/31/2014 8:51:00 AM

Show

Organization/Division	Address	Phone	Fax	Date/Time
AC Dike Co. Contact: Estimator Capacity: Offline User	2788 Venture Dr. Lincoln, CA 95648	(916) 645-7747	(916) 645-9618	01/31/14 8:24:51 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
AKA Environmental Contact: Estimator Capacity: Offline User	6650 Montresor Place, Alta Loma, CA 91737 33487	(323) 547-9605	(323) 589-2430	01/31/14 8:24:27 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Anderson Paint Store LLC - DBE www.andersonpaintstore.com Contact: Estimator Capacity: General Contractor	18429 West 8 Mile RD Detroit, Michigan 18429	(248) 667-8059		01/31/14 8:25:04 AM <input type="checkbox"/>
Argonaut Constructors Contact: Estimator Capacity: Offline User	1236 Central Avenue, Santa Rosa, CA 95401 48050	(707) 542-4862	(707) 542-4897	01/31/14 8:48:49 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Chrisp Company Contact: Estimator Capacity: Not Specified	43650 Osgood Road Fremont, Ca. 43650	(510) 656-2840	(510) 656-2397	01/31/14 8:48:05 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Cook Concrete Products Contact: Estimator Capacity: Offline User	5461 Eastside Road Redding CA 96001 34240	(530) 243-2562	(530) 243-6881	01/31/14 8:48:17 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
CUNNINGHAM & SONS INC Contact: Estimator Capacity: Offline User	775 WAKEFIELD COURT OAKDALE, CA95361	(209) 847-1867	(209) 847-0169	01/31/14 8:49:04 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Cutler Trucking, Inc., dba: R & S Trucking Contact: Estimator Capacity: Not Specified	1688 Almar Parkway Santa Rosa, CA. 95403	(707) 571-8820	(707) 571-8223	01/31/14 8:24:16 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Ghiloti Construction Company - area 2 Contact: Thomas Smith Capacity: General Contractor Work Description: General Engineering Contractor	246 Ghiloti Ave Santa Rosa, CA95407	(707) 585-1221	(707) 585-1601	02/03/14 12:11:28 PM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Golden State Bridge, Inc. Contact: Estimator Capacity: General Contractor	2990 Bay Vista Court Suite D Benicia, CA94510	(925) 372-8000	(925) 372-8001	01/31/14 8:49:27 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Golden State Bridge, Inc. Contact: Estimator Capacity: Not Specified	2990 Bay Vista Court Suite D Benicia, CA94510	(925) 372-8000	(925) 952-8001	01/31/14 8:24:04 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Gordon N. Ball, Inc. Contact: Tristen Davis Capacity: General Contractor Work Description: General Engineering / Heavy Highway Contractor	333 Camille Avenue Alamo, CA94507	(925) 838-5675	(925) 838-0814	02/21/14 10:01:34 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Granite Construction Contact: Estimator Capacity: Offline User	1324 S. State Street, Ukiah, CA 95482 48050	(707) 467-4100	(707) 467-4143	01/31/14 8:50:16 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
KEEP ON TRUCKING COMPANY LLC Contact: Estimator Capacity: Not Specified	1015 Fyffe Ave STOCKTON, CA95203	(800) 666-5337 x2202	(209) 465-0720	01/31/14 8:26:21 AM <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
Labats Tree Care Contact: Cheryl Cole		(925) 285-7741		

Central - DBE
Dept - SBE
Womens - WBE

1330 Veale Avenue
Martinez, CA94553

01/29/14
10:04:23 AM

Capacity: Subcontractor

Work Description: UDBE License #833299:D49 - C27 - C13 WBE Cert. #2005108957 SBE Cert #0048440 DBE Cert #36466

Logans Marketing
Contact: Estimator 121 Broadway Ave. (619) 233-3767 (619) 233-3768 01/31/14 8:25:35 AM
Capacity: Supplier / Vendor Suite 220 San Diego, CA92101-502

Work Description: Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATIDN SUPPLIES , BRICK &BLDCK , PIPE , ETC..

M AND B ENTERPRISES
Contact: Estimator 6676 HARRINGTONDN (530) 682-8032 (530) 473-2249 01/31/14 8:23:38 AM
Capacity: Not Specified ARBUCKLE, CA95912

Midstate Barrier, Inc.
Contact: Estimator 3291 S. Highway 99 (95215) /P.D. (209) 944-9565 (209) 944-9569 01/31/14 8:25:19 AM
Capacity: Other Box 30550 Stockton, CA 9521 95215

Pruitt Trucking Inc
Contact: Estimator 214 West Poppyfields Dr AITADENA, (626) 398-4500 (626) 398-5551 01/31/14 8:23:25 AM
Capacity: Not Specified CA 91001

Work Description: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

Stewart Engineering Inc
Contact: Estimator 5323 Eastside Rd (530) 244-8464 (530) 244-8462 01/31/14 8:51 AM
Capacity: Not Specified Redding, CA96001

TEAM GHILOTTI INC
Contact: Estimator 2531 PETALUMA BOULEVARD (707) 763-8700 (707) 763-8711 01/31/14 8:50:37 AM
Capacity: Offline User SOUTH PETALUMA CA 94952, PRLIMITS

Wells Sweeping
Contact: Estimator 5425 Marmith Avenue Sacramento, (916) 568-0104 (916) 646-3760 01/31/14 8:24:41 AM
Capacity: Not Specified CA 95841

Work Description: Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. WOrk with all Major Construction Companies. Owner Dperators / Union. Call (916) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellessweeping.com

WEST COAST UNDER BRIDGE PLATFORMS
Contact: Estimator PO Box 2837 (866) 984-9526 (707) 206-0774 01/31/14 8:48:31 AM
Capacity: Not Specified ROHNERT PARK, CA94927

Western Traffic Supply, Inc.
Contact: Estimator 3942 Valley Ave. (925) 249-1854 (925) 249-1863 01/31/14 8:47:32 AM
Capacity: Service Provider Unit M Pleasanton, CA94566

White Lion Bonding and Insurance
Contact: Justin Kelley 3419 Via Lido Ste 424 (949) 258-9800 (949) 258-9801 01/29/14 11:56:01 AM
Capacity: Insurance / Bonding Newport Beach, CA92663

Work Description:We offer a full range of surety bond solutions for General Contractors, Sub Contractors, and Developers..... Our primary focus is helping businesses; by offering unique bond programs that have specialized underwriting and pricing structures at the Lowest Possible Premiums..... We look forward to meeting with you!

Printable Project Summary Export Plan Holders Send a message Check all faxes Check all emails

Project is closed - waiting for bid results

TRANSACTION REPORT

P. 01

FEB-03-2014 MON 10:44 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-03	10:44 AM	BUILDING NEWS	21"	(1)	1 FAX TX	OK	710	

TOTAL : 21S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, DAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 2 ^{3RD} FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS-OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 - HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/4% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS- OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 – HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

TRANSACTION REPORT

P. 01

FEB-03-2014 MON 10:50 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-03	10:49 AM	DAILY CONST SERVICE	26" (1)	1	FAX TX	OK	711	

TOTAL : 26S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLBY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS-OHY CONTRACT ND. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE PDND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 - HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS- OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 – HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

TRANSACTION REPORT

FEB-03-2014 MON 10:45 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-03	10:44 AM	MARIN BUILDERS EXCH	18" (1)	1	FAX TX	OK	712	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS-OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 - HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS- OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 – HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

TRANSACTION REPORT

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-03	10:50 AM	DAILY PACIFIC BUILD	50" (1)	1	FAX TX	OK	713	
TOTAL :						50S PAGES:	1	

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/28 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS-OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-28 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 - HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS- OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 – HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

TRANSACTION REPORT

FEB-03-2014 MON 10:46 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
FEB-03	10:45 AM	NORTH COAST BUILDERS	50" (1)	1	FAX TX	OK	714	

TOTAL : 50S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS-OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 - HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/4% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 2/3/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/26 @ 1:30PM	375 11 TH ST OAKLAND, CA	EAST BAY MUNICIPAL UTILITIES DISTRICT (EBMUD)	PIPELINE REPLACEMENTS AT LAKE AVE, OAKLAND AVE, LUCAS DR, SOMERSET DR, SWEETBRIAR DR, SANDALWOOD CT, CANDY CT AND QUANDT CT CONTRACT NO. 2083
3/4 @ 2PM	300 LAKESIDE DR., 23 RD FL OAKLAND, CA	SF BART	MAINTENANCE YARDS SURFACE IMPROVEMENTS- OHY CONTRACT NO. 15QL-110
2/20 @ 10:30AM	1301 ANDERSEN DR SAN RAFAEL, CA	CENTRAL MARIN SANITATION AGENCY (CMSA)	EFFLUENT STORAGE POND GRADING PROJECT
3/4 @ 2PM	1727 30 TH ST., MS-26 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S6204 – HWY 1 0.5 MILE NORTH OF FORT ROSS RD TO 0.5 MILE SOUTH OF TIMBER COVE ROAD (04-SON-1-34.3/34.7)
2/13 @ 3PM	200 E. SANTA CLARA ST. 2 ND FL SAN JOSE, CA	CITY OF SAN JOSE	2013 RELINQUISHMENT PAVEMENT IMPROVEMENTS #7333

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

Sierra College Blvd & Douglas Blvd
Roseville, Placer Co CA

Value: \$552,749

BIDS: 03/03/2014, 03:30 PM

Bonds	Bids To	Plans From	Deposit
May Be Required	Owner	Owner	May Be Required

Scope Sidewalk[s], Curb[s], Gutter[s] To include constructing new curb, gutter and sidewalk along west side of Sierra College Boulevard from West Ranch Drive to Annabelle Avenue, Roseville, and on the north side of Douglas Boulevard from Berg Street to Sheba Court, Granite Bay, California, providing traffic control, and other items.

Owner PLACER CO-PUBLIC WORKS DEPT 3091 County Center Dr Ste 220 Auburn, CA 95603-2614, Ph 530 889-7500, Fax 530 889-6875

Tuesday, March 04, 2014

NAPA SANITATION DISTRICT BASIN L PROJECT 3 (Alt)

1001972970

Various Locations
Napa, Napa Co CA

Value: \$3,031,000
Inv# 13707

BIDS: 03/04/2014, 02:00 PM

Bonds	Bids To	Plans From	Deposit	Available Online
Bid: 10%, Perf: 100%, Pay: 100%	Owner	Owner	50 Non Refundable	Plans, Specs, Addenda

Contract Conditions: Mandatory Pre-Bid Conference 02/12/2014 2:00 PM

Scope Sewage Piping Project 3: Basin L Pipeline Rehabilitation, Sub-Basin 8A. Project includes the rehabilitation of 6" or 8" sewer main by the following methods: 10,750 LF by pipe bursting; 2,560 LF by cast in pipe (CIPP) lining; 375 LF by open cut & replace

Details [Division 2]: Dewatering, Earthwork, Grading, Excavation, Paving & Surfacing, Sewerage & Drainage, Landscaping.

Notes 1. Mandatory Pre-Bid Conference Location = 1515 Soscol Ferry Road, Napa 2. Engineer Contact E-Mail: jjohnson@napasan.com

Owner NAPA SANITATION DISTRICT Po Box 2480 Napa, CA 94558-0522, Ph 707 258-6020, Fax 707 258-6048; Regina Batailler-Byrd

Engr NAPA SANITATION DISTRICT Po Box 2480 Napa, CA 94558-0522, Ph 707 258-6020, Fax 707 258-6048; Jennifer Johnson

Prospective Bidders

	Phone	Fax
ARGONAUT CONSTRS PO BOX 639 SANTA ROSA, CA 95402-0639	707 542-4862	707 542-4897

CADOT SOLDIER PILE TIE BACK WALL & ROADWAY WIDENING (Alt)

1001973256

Sonoma Co CA

Value: \$1,478,800
Inv# 04-456204

BIDS: 03/04/2014, 02:00 PM

Bonds	Bids To	Plans From	Deposit	Available Online
May Be Required	Owner	Owner	May Be Required	Plans, Specs

Scope Road[s], Flood Control Construct Soldier Pile Tie-back Wall And Widening Roadway n Sonoma County Near Fort Ross From 0.5 Mile North Of Fort Ross Road To 0.5 Mile South Of Timber Cove Road

Notes 1. 120 Working Days 2. 9% Set Aside For DBE 3. The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

Owner CA-TRANSPORTATION PROCUREMENT & CONTRACT 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, Ph 949 724-2000; Leo Chen

Prospective Bidders

	Phone	Fax
ARGONAUT CONSTRS PO BOX 639 SANTA ROSA, CA 95402-0639	707 542-4862	707 542-4897
GOLDEN STATE BRIDGE INC 2990 BAY VISTA CT STE D BENICIA, CA 94510-1195	925 372-8000	925 372-8001
GRANITE CONST CO PO BOX 50085 WATSONVILLE, CA 95077-5085	707 467-4100	707 467-4143
STEWART ENGINEERING INC PO BOX 990010 REDDING, CA 96099-0010	530 244-8464	530 244-8462
TEAM GHILOTTI INC 2531 PETALUMA BLVD S PETALUMA, CA 94952-5523	707 763-8700	707 763-8711
CUNNINGHAM & SONS INC PO BOX 425 OAKDALE, CA 95361-0425	209 847-1867	209 847-0169
GHILOTTI CONST CO 246 GHILOTTI AVE SANTA ROSA, CA 95407-8152	707 585-1221	707 585-1601
MAGGIORA & GHILOTTI INC / M & G 555 DU BOIS ST SAN RAFAEL, CA 94901-3965	415 459-9640	415 459-2065
GORDON N BALL INC 333 CAMILLE AVE ALAMO, CA 94507-2411	925 838-5675	925 838-5915
VALENTINE CORP PO BOX 9337 SAN RAFAEL, CA 94912-9337	415 453-3732	415 457-5820
CONDON JOHNSON & ASSOCIATES INC PO BOX 12368 OAKLAND, CA 94604-2150	510 636-2100	510 568-9316
ENGINEERED SOIL REPAIRS INC 1267 SPRINGBROOK RO WALNUT CREEK, CA 94596-3918	925 210-2150	925 210-2158
DREAMBUILDER 1324 LAWSON LN PLACENTIA, CA 92870-4265	714 646-3697	714 646-3698
DESERT CONCEPTS CONSTRUCTION, INC. 77-770 COUNTRY CLUB DR STE O PALM DESERT, CA 92211-6253	760 200-9007	760 200-9014
JENSEN DRILLING CO 1775 HENDERSON AVE EUGENE, OR 97403-2399	541 726-7435	541 726-6140

KING CITY POCKET PARK 2014 (Alt)

1001978118

King City, Monterey Co CA

Value: \$350,880

BIDS: 03/04/2014, 02:00 PM
Changed From: 02/18/2014, 02:00 PM

Bonds	Bids To	Plans From	Deposit
May Be Required	Owner	Owner	May Be Required

Scope Park[s], Landscaping, Sidewalk[s], Curb[s], Gutter[s], Electrical Work, Excavating & Grading, Fencing Construct a City Park at the corner of Beech and King Street in King City, grading, drainage, remove & replace concrete curb gutter & sidewalk, ADA Access Ramp, furnish & install concrete, decomposed granite, landscape plantings, irrigation, playground equip, benches, solar lighting, fencing, & walls.

Owner KING CITY-CITY MANAGER 212 S Vanderhurst Ave King City, CA 93930-2922, Ph 831 386-5932, Fax 831 385-0373

Engr HANNA & BRUNETTI CO 7651 Egleberry St Gilroy, CA 95020-5122, Ph 408 842-2173, Fax 408 842-3662

Prospective Bidders

	Phone	Fax
WYSONG CONST CO (Withdrawn) 7025 MORRO RD ATASCADERO, CA 93422-4424		Withdrawn
TOMBLESON INC PO BOX 1388 SALINAS, CA 93902-1388	831 422-9696	831 422-0566
EARTHWORKS PAVING CONTRACTORS INC 310 KENNEOY DR STE A CAPITOLA, CA 95010-3633	831 254-6702	831 475-1173
SANSONE COMPANY INC PO BOX 1429 SAN LUIS OBISPO, CA 93406-1429	805 549-0687	805 549-0702

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT YARD (Alt)

1001979478

Oakland, Alameda Co CA

Value: \$1,200,000
Inv# 15QL-110

BIDS: 03/04/2014, 02:00 PM

Bonds	Bids To	Plans From	Deposit
Bid: 10%, Perf: 100%, Pay: 100%	Owner	Owner	58 Non Refundable

Contract Conditions: Mandatory Walk Through 2/5/2014 10:00 AM

Scope Road[s], Excavating & Grading, Sitework Repave Hayward Yard access roads, interior service road and repair employee parking lot with an option to repave the employee parking lot as indicated. The Work includes, but is not limited to mobilization, construction phasing, demolition, excavation, site preparation, traffic control and maintenance during construction, removal of excess material and clean up after construction. Obtain permits required to execute the work. Replace and reinforce concrete pad, asphalt concrete pavement and dike, concrete curb and gutters, pavement making and striping. Complete all required earthwork. Miscellaneous and incidental work.

Notes 1. Mandatory Pre-Bid Conference Location = District's offices, in 300 Lakeside Drive, 16th Floor, Conference Room # 1600, Oakland, California. 2. 23% Set Aside For MBE 3. 12% Set Aside For WBE 4. Owner Contact Email: abasurt@bart.gov 5. Plan Deposit Checks Must Be Payable To San Francisco Bay Area Rapid Transit 6. Bidders List Unavailable; Call 800/424-3996 To Be Listed 7. Some plan holders for this project are based on past bidding history of these companies as the owner will not release this information.

Owner BAY AREA RAPID TRANSIT DISTRICT (BART) Po Box 12688 Oakland, CA 94604-2688, Ph 518 464-6088, Fax 510 464-6011

FRESNO CA (FRESNO CO)-VALLEY OAK ELEMENTARY SCHOOL (ALTERATIONS) LEASE/LEASEBACK(A) (\$3,112,500) Bid Date extended From February 25 - All ades bid to GC March 04 at 2:00 PM (PST)- General Contractor - Harris Construction Co inc 5286 E Home Ave Fresno CA 93727-2103 (559-251-0301) Fax: (559-251-8645) (Frank Paxton -)
Plans available at dodge.construction.com (#*130644071)
(Take bids reported 02/25-Rept 13-644071)

HANFORD CA (KINGS CD)-CENTENNIAL PLACE APARTMENTS(A) (L)- Bid date extended from February 14 Owner Builder Developer Idaho Pacific West Builders requesting sub and material bids on all trades no later than March 4 at 3:00 PM (PST)- construction schedule to be announced
(Take bids reported 02/24-Rept 14-411577)

LOS ANGELES CA (SAN FRANCISCO CO)-ITEM: RESTORATION SERVICES (IQC) (PS14643069) (A)- Bids to Owner March 4 at 2pm (PST) - Prebid conference Feb 6 at 9am- Owner - LA County Metropolitan Transit Authority Procurement Procurement Dept 1 Gateway Plaza 9th Floor Los Angeles CA 90012-2952 (213-922-1037) Fax: (213-922-1006) (For phl and addendums please contact Christian, Deirdra ^Christian0@metro.net^ to confirm number of addendums issued please visit the website. <http://ebb.metro.net/ebb/bids1.asp> for bid results visit)
(Take bids reported 02/03-Rept 14-421871)

MERCED CA (MERCED CO)-UC MERCED CLASSROOM AND ACADEMIC OFFICE BUILDING (900290)(A) (\$38,900,000) Pre-qualified subs bid to CM/GC March 4 at 2PM PDT - Start anticipated May
(Take bids reported 02/20-Rept 12-534904)

MONTARA CA (SAN MATEO CO)-2014 SEWERS IMPROVEMENT - SPDT REPAIR (\$485,000) Bids to Owner March 4 at 2:00 PM (PST) - Owner - Montara Water and Sanitary District Board of Directors District Manager 8888 CABRILLO HIGHWAY Montara CA 94037-0131 (650-728-3545) Fax: (650-728-8556)
(Take bids reported 02/25-Rept 14-440702)

NEWMAN CA (STANISLAUS CO)-2014 CDBG TULARE STREET INFRASTRUCTURE IMPROVEMENTS (\$100,000 - \$120,000) Bids to Owner March 4 at 2 PM (PST) - Plans and Specs available from Engineer - \$35 - Non-Refundable- Owner - City of Newman Mike Maier City Clerk 938 Fresno Street Newman CA 95360-1225 (209-862-4448) Fax: (209-862-3199) (Email ID : mmaier@cityofnewman.com Internet ddr : <http://www.cityofnewman.com/>)
(Take bids reported 02/24-Rept 14-439902)

PLACERVILLE CA (EL DORADO CO)-ITEM: 2014 CRUSHED AGGREGATE CHIPS(B)- Bids to Owner March 4 at 3:00 PM (PST) - Plans Available from Owner- Owner/ Engineer - County of El Dorado- Purchasing Eric Van Leeuwen Buyer I/II 330 FAIR LN Placerville CA 95667-4103 (530-621-5834) Fax: (916-621-1681) (Email ID :)
(Take bids reported 02/14-Rept 14-433661)

RICHMOND CA (CONTRA COSTA CO)-ITEM: HAZARDOUS MATERIAL ABATEMENT (33DD REGATTA) (12600A)(C) (\$150,000) Bids to Owner March 4 at 2 PM - Mandatory pre bid February 21 at 10 AM see Owners web for detail - Plans from Owner 510-642-6273 contractadmin-cp@berkeley.edu - Owner/Architect - University of California Berkeley Capital Projects/Contract Admin Facilities Services 1936 UNIVERSITY AVE Berkeley CA 94704-1054 (510-642-6273) Fax: (510-642-7271) (NOTE: Bidding Documents are available via download from our office. You must request the documents by sending an email to contractadmin-cp@berkeley.edu. You may view the plan holders list on our website (posted within 24 hours of Pre-Bid Conference) OR by faxing your request to 510-642-7271, Attn: Contract Administration.)
(Take bids reported 02/19-Rept 14-435669)

ROHNERT PARK CA (SONOMA CO)-ITEM: INTERNATIONAL HALL FLOORING (3030898)(C) (\$50,000) Bids to Owner March 4 at 2 PM (PST) - Pre bid conference and site visit February 20 at 2 PM (PST) at 2nd Floor Salazar Hall - plans from Owner at- Owner/Engineer - Sonoma State University Jenifer Crist Purchasing Manager 1801 E COTATI AVE Rohnert Park CA 94928-3613 (707-664-3102) Fax: (707-664-3272)
(Take bids reported 02/20-Rept 14-437434)

SACRAMENTO CA (SACRAMENTO CO)-ITEM: VIDEO CONFERENCING EQUIPMENT (B096)(B)- Bids to Owner March 4 at 5:00 PM (PST)- Owner/Engineer - County of Sacramento Public Works Agency Project Manager 700 H ST STE 2450 Sacramento CA 95814-1298 (916-874-5718) Fax: (916-874-5896) (Contract Documents from Technical Resources Section (916) 874-6544 Monday to Friday from 9 AM to 4:30 PM - Bids to Department of General Services)
(Take bids reported 02/20-Rept 14-436279)

SAN FRANCISCO CA (SAN FRANCISCO CD)-RFQ/SUB: TRANSBAY TRANSIT CENTER 1 PHASED BID PACKAGES (30100) - (A) TG07.1R STRUCTURAL STEEL SUB- ERSTRUCTURE PACKAGE - BID 6/20 - (B) (COMPRISED OF PARTS TG07.1W-TG07.1C & TG07.1E) - (C) TG08.1 GLAZING DESIGN / BUILD - BID 1/30 - (D) TG08.2 EXTERIOR AWNING PACKAGE - BID 1/30 - (E) TG07.2 STRUCTURAL CONCRETE SUPERSTRUCTURE-BID DUE 2/11 2PM - (F) TG08.5 CURTAINWALLS AND GLASS CLADDING - RFQ RCVD 9/10 - (G) TG10.3 HVAC - BIDS DUE 4/8 - (H) TG10.4 ELECTRICAL / COMMUNICATION SECURITY AND - (I) INTEGRATED NET-

WORK - BIDS DUE 4/10 - (J) TG10.2 PLUMBING - BIDS DUE 4/9 - (K) TG10.5 FIRE SUPPRESSION - BIDS DUE 4/3 - (L) TG14.1 ELEVATORS AND ESCALATORS - BIDS DUE 3/11 - (M) TG18.1 BUS RAMP CONST SERVICE - BID DUE 3/6 - (N) TG15.2 FACADE ACCESS EQUIPMENT - RFQ RCVD 2/3 - (O) TG05.8 ROOFTOP CRANES - RFP DUE 2/20 2PM - (P) TG05.10 TEMPORARY FACILITIES - RFP DUE 2/20 2PM - (Q) TG07.5 METAL STAIRS/LADDERS - BID DUE 3/4 - (R) TG07.3 MISCELLANEOUS METALS - RFQ OUE 3/18 - (S) TG07.7 BUS CRASH RAILS - RFQ DUE 3/18 - (T) TG07.8 EXPANSION JOINTS - RFQ DUE 3/18 - (U) TG07.9 BOLLARDS & BARRIERS - RFQ DUE 3/18 - (V) TG15.1 DOCK LEVELERS, BUMPERS, DUMBWAITERS - RFQ DUE 3/18(A) (\$600,000,000) Bids to CM for TG18.1 bid 3/6-TG07.5 bids 3/4-TG10.2 bids 4/9-TG10.3 bids 4/8-TG10.4 bids 4/10-TG10.S bids 4/3-TG14.1 bid 3/11 -TG07.3 due 3/18-TG15.1 due 3/18- Time & prebid info see subtitles - (E) TG07.2 Structural Concrete Superstructure bids to CM Feb 11 at 2pm - Prebid conference November 14 at 10am - (G) TG10.3 HVAC bids to CM April 8 at 2 PM - Pre bid February 12 at 2 PM - (I) TG10.4 Bids to CM April 10 at 2 PM - Pre bid February 18 at 2 PM - (J) TG10.2 Plumbing Bids to CM April 9 at 2 PM - Pre bid February 13 at 2 PM - (K) TG10.5 Bids to CM April 3 at 2 PM - Pre bid February 11 at 2 PM - (L) TG14.1 Bids to CM March 11 at 2 PM - Pre bid February 12 at 10 AM - (M) BID DATE EXTENDED - RFQ for Bid Package TG18.1 Bus Ramp received by CM January 21 - Bids to CM March 6 at 2pm (PST) - Preproposal meeting November 19 at 2pm at CM project office 475 Beale St SF - (O) TG05.2 RFP due to CM February 20 at 2 PM - Pre bid January 15 - (P) TG05.10 RFP due to CM February 20 at 2 PM - Pre bid January 16 - (Q) TG07.5 Bids to CM March 4 at 2 PM - Pre bid February 13 at 10 AM- Construction Manager - Webcor/Obayashi Joint Venture 183 Fremont St San Francisco CA 94105-2227 (415-978-5700) Fax: (510-476-3030) (Project office 175 Beale St San)
(Take bids reported 02/24-Rept 10-424329)

BERKELEY CA (ALAMEDA CO)-FY 2014 CURB RAMP IMPROVEMENTS (1410793) (\$139,000) Bidders - Bids to Owner March 4 at 2 PM (PST) - Plans from Owner <http://www.ci.berkeley.ca.us/ContentDisplay.aspx?fid=8432#1410841> - Owner - City of Berkeley Gen Services - Finance/Purchasing Finance/GS - Purchasing Div Purchasing Division 2180 MILVIA ST FL 3 Berkeley CA 94704-1122 (510-981-7320) Fax: (510-981-7390)
(Take bids reported 02/24-Rept 14-440469)

Bidders

- Golden Bay Construction inc 3826 Depot Rd Hayward CA 94545-2722 (510-783-2960) Fax: (510-783-2971)
- Sposeto Engineering Inc. 455B CONTRACTORS PL Livermore CA 94551-4805 (925-443-4200) Fax: (925-443-5800)
- JJR Construction 1120 9th Ave San Mateo CA 94402-2923 (650-343-6109) Fax: (650-343-6207)

FORESTVILLE CA (SONOMA CO)-MIRABEL FISH SCREEN AND FISH LADDER REPLACEMENT (455171) Bid date extended to Mar 11
(Take bids reported / -Rept EX-426961)

FORT ROSS CA (SONOMA CO)-CA/DOT: SOLDIER PILE TIE-BACK WALL - WIDENING ROADWAY (044S6204) - (A) (04-SON-1-34.3/34.7) (\$1,470,000) Add Bidder - Bids to Owner March 4 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-4490) Fax: (916-654-7028)
Plans available at dodge.construction.com (#*110675051)
(Take bids reported 01/29-Rept 11-675051)

Bidders

- Argonaut Constructors Dave Stanford PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
- Ghilotti Construction Company 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
- Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)
- Granite Construction 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
- Maggiora & Ghilotti 555 DU BOIS ST San Rafael CA 94901-3965 (415-459-8640) Fax: (415-459-2065)
- Valentine Corporation Lisa Davis 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5B20)
- Gordon N Ball inc Tristen R N Davis 333 Camille Ave Alamo CA 94507-2411 (925-338-5675) Fax: (925-838-5915)
- Cunningham & Sons Inc 775 Wakefield Ct Oakdale CA 95361-7761 (209-847-1B67) Fax: (209-847-0169)
- Condon Johnson & Associates, Inc. 480 Roland Way # 200 Oakland CA 94621-2013 (510-636-2100)
- Engineered Soil Repairs 1267 Springbrook Rd Walnut Creek CA 94597-3916 (925-210-2150)
- Stewart Engineering 4839 Caterpillar Rd Redding CA 96003-1403 (530-244-8464) Fax: (530-244-8462)
- Team Ghilotti 2531 Petaluma St Petaluma CA 94952 (707-763-8700) Fax: (707-763-8711)
- Desert Concepts Construction 77770 Country Club Dr Ste D Palm Desert CA 92211-6253 (760-200-9007) Fax: (760-200-9014)
- Dream Builder 1361 Garten Dr Placentia CA 92870-4267 (714-646-3697) Fax: (714-646-369B)
- Jensen Drilling Co Tabitha Phifer 1755 Henderson Ave Eugene OR 97403-2371 (541-726-7435) Fax: (541-726-6140)

ITEM 5

List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agency were contacted in writing, provide copies of supporting documents.

G.C.C. contacted the following agencies and asked that the job information be posted and / or published.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	2/10/14	Online	Solicited 47 firms
Caltrans 'Primes Seeking Assistance'	2/10/14	Online	Posted ad on 'primes seeking assistance' section of Caltrans website
dbegoodfaith.com	2/10/14	Online	Placed paid Trade & Focus ads and solicited 50 firms – see Item 2
Sub-Net (SBA/CCR website)	2/10/14	Online	Posted solicitation on SBA's Sub-Net database
MBDA	2/10/14	Online	Posted solicitation on MBDA's Opportunity page and solicited 17 firms – see Item 2
BART	2/10/14	Fax	Requested information be posted
CA Black Chamber of Commerce	2/10/14	Fax	Requested information be posted
CA Department of General Services	2/10/14	Fax	Requested information be posted
City of Oakland	2/10/14	Fax	Requested information be posted
UACA	2/10/14	Fax	Requested information be posted

*See attached documentation



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 445-20122

We thank Ghiotti Construction Company, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBES, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 2/10/2014 11:10:21 AM

Estimator Name: Jim Petnic

Awarding Agency: Department of Transportation (Caltrans)

Project Name: Construct Soldier Pile Tie-Back Wall and Widening

Bid Date & Time: 03/04/2014 02:00 P.M

Service Chosen: Gold Service (Ad, Email, Fax and Phone services)

Amount Paid: \$220

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025056 Total Time : 0°00'50" Page : 001

Completed

Document : doc20140210165615

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-6100 Fx:510-464-7587

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:03	15104647587	0°00'50"	FAXP1	OK	200x200 Fine / Dn

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901

Phone: 415707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 10, 2014

BART

300 Lakeside Dr, 18th Fl

Oakland, CA 94612

Ph: 510-464-6100 Fx:510-464-7587

**** ASSISTANCE REQUESTED ****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025057 Total Time : 0°01'00" Page : 001

Completed

Document : doc20140210165632

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx916-463-0190

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:03	19164630190	0°01'00"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901

Phone: 415707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 10, 2014

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

**** ASSISTANCE REQUESTED ****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025058 Total Time : 0°00'28" Page : 001

Completed

Document : doc20140210165652

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

CA Dept. of General Services,
707 Third Street, 1st Floor
W. Sacramento, CA 95798
Ph: 510-208-9720 Fx:916-375-4950

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:05	19163754950	0°00'28"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

CA Dept. of General Services,
707 Third Street, 1st Floor
W. Sacramento, CA 95798
Ph: 510-208-9720 Fx:916-375-4950

**** ASSISTANCE REQUESTED ****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025059 Total Time : 0°00'57" Page : 001

Completed

Document : doc20140210165705

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:05	15102383363	0°00'57"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901

Phone: 415707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 10, 2014

City of Oakland, City Mangers Office, Contract Compliance

250 Frank H. Ogawa Plaza

Oakland, CA 94612

Ph: 510-238-3970 Fx:510-238-3363

**** ASSISTANCE REQUESTED ****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 025063 Total Time : 0'00'56" Page : 001

Completed

Document : doc20140210165739

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

UACA
Ph: Fx:415-921-0182

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT,

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/10/2014 17:07	14159210182	0'00'56"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

February 10, 2014

UACA
Ph: Fx:415-921-0182

**** ASSISTANCE REQUESTED ****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S6204
DESCRIPTION:	Hwy 1 Fort Ross, Sonoma County, CA – Construct Soldier Pile Tie-Back Wall & Widening
BID DATE & TIME:	3/4/14 @ 2:00PM
SUBMIT QUOTES BY:	3/4/14 @ 12:00PM
ENGINEER'S ESTIMATE:	\$1,470,000.00 / 60 WD / \$3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDILER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINO CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

ITEM 6

List efforts made to provide interested DBE's with adequate information about the plans, specifications and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided and the date of contact. Provide copies of supporting documentation:

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

INVITATION TO BID**Good Faith Solicitation Fax**

From	Ghilotti Construction Company, Inc.	TO:NITTA EROSION CONTROL
CONTACT NAME	Estimating Department	Phone Number :9166527459
ADDRESS	246 Ghilotti Ave	Fax Number :9166524376
	Santa Rosa, California, 95407	Date :02/10/2014 1:58PM
Phone	707-585-1221	
Fax	707-585-1601	

**This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client
Ghilotti Construction Company, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE :	03/04/2014 at 02:00 P.M
BID No :	04-4S6204
PROJECT NAME :	Construct Soldier Pile Tie-Back Wall and Widening
AGENCY NAME :	Department of Transportation (Caltrans)
PROJECT CITY/COUNTY :	Fort Ross
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:NITTA EROSION CONTROL
CONTACT NAME	Estimating Department	Phone Number :9166527459
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166524376
		Date :02/10/2014 1:58PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE : 03/04/2014 at 02:00 P.M
 BID No : 04-4S6204
 PROJECT NAME : Construct Soldier Pile Tie-Back Wall and Widening
 AGENCY NAME : Department of Transportation (Caltrans)
 PROJECT CITY/COUNTY : Fort Ross
 PROJECT STATE : California

PROJECT DETAILS :

Ghilotti Construction Company, inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Tie-Back Wall and Widening) on State Highway in Sonoma County near Fort Ross Road to 0.5 Mile South of Timber Cover Road (04-SON-1-34.3-34.7)) Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL, COLD PLANE AC PAVEMENT, CLEARING & GRUBBING, PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, STEEL SOLDIER PILE, 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, CLEAN & PAINT SOLDIER PILING, PREPARE & STAIN CONCRETE, MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), STREET SWEEPING, ASPHALT AND AGGREGATE SUPPLY AND TRUCKING. Engineer's Estimate: \$1,470,00.00 / DBE Goal: 9% / 120 WD / \$3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

ITEM 7

List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

ITEM 8

Include additional data to support a demonstration of good faith efforts.

GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms.

CONSTRUCTION

Since **COMPANY** 1914

Department of Transportation

Contract #04-4S6204

BID DATE: 3/4/14

**DBE COMMITMENT FORMS WITH
GOOD FAITH EFFORTS**

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

STATE CONTRACTORS LICENSE #644515

**CALTRANS DBE
COMMITMENT FORM**

SUMMARY

ITEM 1 – AVAILABLE WORK

**ITEM 2 – SOLICITATION
NOTICES**

**ITEM 3 – SELECTED FIRMS /
PRICE DIFFERENCES**

ITEM 4 – PUBLICATIONS

ITEM 5 – AGENCY CONTACT

**ITEM 6 – ASSISTANCE WITH
PLANS, SPECS &
REQUIREMENTS**

**ITEM 7 – ASSISTANCE WITH
BONDING, LINES OF CREDIT,
ETC.**

**ITEM 8 – ADDITIONAL
EFFORTS**