

DISNEY CONSTRUCTION, INC.

PHONE: (650) 259-9545 FAX: (650) 259-9673

FACSIMILE TRANSMITTAL SHEET

TO: COMPANY:	FROM:
Caltrans	Disney Construction, Inc.
FAX NUMBER:	DATE:
(916) 227-6282	9/3/2014
PHONE NUMBER:	TOTAL NO. OF PAGES INCLUDING COVER:
	57
RE:	SENDER'S REFERENCE NUMBER:
Contract No. 05-0Q5904	
	YOUR REFERENCE NUMBER:
	Bidder ID: VL0000005278

- URGENT
 FOR REVIEW
 PLEASE COMMENT
 PLEASE REPLY
 PLEASE RECYCLE

NOTES/COMMENTS:

FROM: FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 2/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name: Unknown

Bidder ID: VC0000005278

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

BID AMOUNT: 2,000,524.00
BID OPENING DATE: 08-27-14
DBE PRIME CONTRACTOR CERTIFICATION: N/A

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Total Claimed Participation \$ 80,978.00

% 4.50

Person to Contact : Fred Vaughn
(Area Code) Tel.No. : 650-259-9545

Signature of Bidder

Date

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 3/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name:Unknown

Bidder ID:VC0000005278

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

Bid Item No.

Trucking

Item of work and description of services to be subcontracted or materials to be provided.

Trucking

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

DVBE Construction and Trucking Inc. LIC # 848175

1217 Dell Ave, Campbell CA, 95008

408-971-4430

Dollar amount DBE 60,000.00

Bid Item No.

Supply

Item of work and description of services to be subcontracted or materials to be provided.

Steel Soldier Pile Supply

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Rupert Construction Supply. UBDE CT-032785

3941 Park Dr. Ste. 20-487, El Dorado Hills, CA 95762

925-229-5577

Dollar amount DBE 14,858.00

Bid Item No.

CMS Rental

Item of work and description of services to be subcontracted or materials to be provided.

CMS Rental

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Flash Traffic INC. DBE # 39950

P.O. Box 801360 Santa Clarita, CA 91380

661-262-6003

Dollar amount DBE 6,120.00

FROM: FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 4/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name: Unknown

Bidder ID: VC0000005278

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 1 OF 3

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

Paving

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 108,170.00

Percentage of Contract : 5.50

Item of work offered :

Landscaping and Erosion Control

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 42,250.00

Percentage of Contract : 2.00

Item of work offered :

Traffic Control and Striping

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 62,000.00

Percentage of Contract : 3.10

Item of work offered :

Earthwork

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 166,150.00

Percentage of Contract : 8.30

Item of work offered :

REINFORCING BAR SECTION SUPPLIER & STEEL SOLDIER PILES

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 71,200.00

Percentage of Contract : 3.60

Item of work offered :

PIPE SUPPLIER

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount (\$) : 26,200.00

Percentage of Contract : 1.30

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 5/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 05-0Q5904 Project ID: 0500000317
Bidder Name:Unknown
GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

Bidder ID:VC0000005278
PAGE 1 OF 3

Item of work offered :
REINFORCED CONCRETE PIPE
Bidder normally performs item (Y/N) : Yes
Item broken down to facilitate participation (Y/N) : Yes
Amount (\$) : 23,000.00
Percentage of Contract : 1.10

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

Item of work offered :
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount (\$) :
Percentage of Contract :

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 6/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name:Unknown

Bidder ID:VC0000005278

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 1 OF 3

DES-OE-0102.11A (NEW 06/2012)

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

FROM: FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 7/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
 Contract No.: 05-0Q5904 Project ID: 0500000317
 Bidder Name: Unknown
 GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

Bidder ID: VC0000005278
 PAGE 2 OF 3

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs solicited : ALANIZ CONSTRUCTION COMPANY, DE ANDA COMPANY, DOMINGUEZ
 Date of initial solicitation : 8/20/14

Item(s) of work :

Earthwork and Paving

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : AMERICAN STEEL PLACERS, INC., BAYSHORE METALS
 Date of initial solicitation : 8/20/14

Item(s) of work :

REINFORCING BAR SECTION SUPPLIER & STEEL SOLDIER PILES

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : LINSY PAINTING & DECORATING, AIC PAINTING CORP

Date of initial solicitation : 8/20/14

Item(s) of work :

Painting

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : MASKELL PIPE & SUPPLY INC, AMERICAN UTILITY PRODUCTS

Date of initial solicitation : 8/20/14

Item(s) of work :

PIPE SUPPLIER

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : WILDSCAPE RESTORATION, INC., RUDY'S LANDSCAPE & IRRIGA

Date of initial solicitation : 8/20/14

Item(s) of work :

Landscaping

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : BECKY'S CREATIVE LANDSCAPE & DESIGN, SCENIC LANDSCAPE

Date of initial solicitation : 8/20/14

Item(s) of work :

Landscaping

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Name of DBEs solicited : CMC TRAFFIC CONTROL SPECIALIST, EXARO TECHNOLOGIES COR

Date of initial solicitation : 8/20/14

Item(s) of work :

Traffic Control

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

Enter name of DBEs solicited : FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Enter date of initial solicitation : 8/20/14

Item(s) of work :

Fencing

Follow Up Methods and Dates : Fax and Phone call on 8/20/14 and 8/27/14

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 8/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 05-0Q5904 Project ID: 0500000317
Bidder Name:Unknown
GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

Bidder ID:VC0000005278
PAGE 2 OF 3

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

Trucking

Name of selected firm : DVBE

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 60,000.00 Price Difference(\$) :

Item(s) of work :

CMS rental

Name of selected firm : Flash Traffic

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 6,120.00 Price Difference(\$) :

Item(s) of work :

Supply

Name of selected firm : Rupert

DBE or Non-DBE : DBE

Name of Rejected Firm :

Quote(\$) : 14,858.00 Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 9/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-QQ5904 Project ID: 0500000317

Bidder Name:Unknown

Bidder ID:VC0000005278

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 2 OF 3

DES-OE-0102.11A (NEW 06/2012)

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :

DBE or Non-DBE :

Name of Rejected Firm :

Quote(\$) : Price Difference(\$) :

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 10/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
 Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name:Unknown

Bidder ID:VC0000005278

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 3 OF 3

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications : Caltrans Website
 Dates of Advertisement : 8/20/14

Publications : www.constructionbidsource.com
 Dates of Advertisement : 8/20/14

Publications :
 Dates of Advertisement :

Publications :
 Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency :
 Date of Contact :
 Method of Contact:
 Results :

Name of Agency :
 Date of Contact :
 Method of Contact:
 Results :

Name of Agency :
 Date of Contact :
 Method of Contact:
 Results :

Name of Agency :
 Date of Contact :
 Method of Contact:
 Results :

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 11/59

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0Q5904 Project ID: 0500000317

Bidder Name:Unknown

Bidder ID:VC0000005278

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 3 OF 3

DES-OE-0102.11A (NEW 06/2012)

-
6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

 7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

 8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Steve 408-471-4430 Ex4



General Engineering Contractors
 Contractor's License #848175
 1217 Dell Ave, Campbell CA 95008
 Office 408-971-4430 Fax 408-370-3551

Disabled Veteran Business Enterprise #41891 Small Business Enterprise #41891

Date:
 Attention: Estimator
 From: DVBE Construction & Trucking Inc.
 Project:

Hourly Trucking(OFF Site Prevailing Wage- No Increase)

<u>Equipment Type</u>	<u>Monday-Friday</u>	<u>Saturday/Nights</u>	<u>Sundays/Nights + \$5.00</u>
Semi End Dumps	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
Transfers	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
10 Wheelers	\$90.00 per hour	\$95.00 per hour	\$99.00 per hour
Bottom Dumps	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
Super Dumps	\$105.00 per hour	\$109.00 per hour	\$125.00 per hour

Hourly Trucking(ON Site Prevailing Wage)

<u>Equipment Type</u>	<u>Monday-Friday</u>	<u>Saturday/Nights</u>	<u>Sundays</u>
Semi End Dumps	\$127.00 per hour	\$135.00 per hour	\$140.00 per hour
Transfers	\$127.00 per hour	\$130.00 per hour	\$135.00 per hour
10 Wheelers	\$115.00 per hour	\$125.00 per hour	\$130.00 per hour
Bottom Dumps	\$127.00 per hour	\$135.00 per hour	\$140.00 per hour
Super Dumps	\$130.00 per hour	\$140.00 per hour	\$145.00 per hour

Travel Time will apply

Terms and Conditions

All pricing subject to material acceptability and dumpsite approval. Complete analytical must be provided and approved prior to schedule. All night work will be billed at a 6 hour minimum plus clean out if applicable. Projects that require short shifts will be billed at a 4 hour minimum. Open Grade or Rubberized Asphalt requires an additional hour cleanout at the end of each shift. Cancellations: DVBE must be notified at least 2 hours prior to scheduled start time. Anything after will be billed a four hour minimum. DVBE Trucks will be paid back to the home terminal at the end of each day unless otherwise specified. **Prevailing Wage: If the Contractor requires that DVBE Trucking and Construction Company owned trucks are to be used ON THE JOB SITE and ON SITE prevailing wage is required, the hourly rate will increase to meet the prevailing wage requirements. If the nature of the work is not "On Site" and prevailing is required but at the nominal Caltrans rate, with no increase, then the TOP hourly rates apply. For Certified payroll and payroll reporting requirements there will be a processing fee of \$300 per week. Prices are good through XXX 2014. There will be a 5% increase annually thereafter. Please sign and Fax back to secure price. This quote is good for 30 day. All payments are due 30 days from the invoice date.**

Thank You for the opportunity to do business with your company.

Date

Signature

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2009)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: DVBE Trucking and Construction Co., Inc. DVBE Ref. Number: 41891

Description (materials/supplies/services/equipment proposed): Trucking Services

Solicitation/Contract Number: _____ SCPRS Ref. Number: _____

(FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Berbert R Lavender Jr-Owner _____ [Signature] 5/1/10
(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: _____
(If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: _____ Address: _____

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signaters blocks for each person to sign):

(Printed Name) (Signature) (Date Signed)

(Address of Owner) (Telephone) (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

California Certification Report

41891 - DVBE TRUCKING & CONSTRUCTION CO INC - MB | DVBE

Legal Business Name	DVBE TRUCKING & CONSTRUCTION CO INC	Phone	(408) 371-4430
Doing Business As	DVBE TRUCKING & CONSTRUCTION CO INC	FAX	(408) 370-3551
Address	1217 DELL AVE CAMPBELL CA 95008		
Email	herb@dvbeconstruction.com		
Web Page	http://www.dvbeconstruction.com		
Active Certifications	SB (micro) Apr 30, 2012 - Apr 30, 2016 DVBE Apr 30, 2012 - Apr 30, 2016		
Business Types	Construction Service		
Classifications	<ul style="list-style-type: none"> [221018] Earthmoving machinery [221019] Paving equipment [303217] Road and railroad construction materials [422937] Surgical crushers and excavators and moseizers and related products [711016] Mine drilling blasting and construction services [721110] Single family dwelling construction services [721131] Multiple unit dwelling construction services [721210] New industrial building and warehouse construction services [721211] Commercial and office building construction services [721214] Specialized public building construction services [721410] Highway and road construction services [721411] Infrastructure building and surfacing and paving services [721412] Marine construction services [721414] Defense facility construction and repair services [721519] Masonry and stonework services [721527] Concrete installation and repair services [721537] Parking facility construction and equipment installation and maintenance and repair services [721539] Building site preparation services [781018] Road cargo transport 		
Keywords	EXCAVATING GRADING PAVING CONCRETE DVBE CONSTRUCTION TRUCKING Hauling DIRT ROCK SAND GRAVEL DEMOLITION ASPHALT WATERPILLER EXCAVATOR GRADER TRACTOR END DUMP TRANSFER LOADER TEN WHEELER WATER TRUCK		

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 15/59

FROM:480-383-6933

27-Aug-2014 20:08 UTC PAGE: 2/3

To: Disney Construction Page 2 of 3

2014-08-27 20:08:33 (GMT)

19252682861 From: Karen Wonnberg



V
HIGB

Discontinued #052765

CA SBE Certified, #28807

Quotation

TO: Estimator

Fax:

Bid Date: 8-27-14

Attn.:

Ph:

JOB: 05-0q5904

Date: 8-27-14

JOB #:

Quantity	Details	Unit	Total
1410 lf.	BI 54: Steel Soldier Pile (w12x45), Gr. 50, domestic piles only, not fabricated		\$51.75 \$72,967.50
1 ea.	BI 65: Clean & paint steel soldier piling, clean & undercoat only		\$23,924.00
1 ea.	Supply & install stay plates, 46 tieback locations 3rd party testing excluded		\$18,443.00
1 ea.	Frt. Charge to job site		\$2,025.00
20.5 mbf	BI 64: Treated Timber lagging: 6 x 12 - 8' mults, DF#1, ACQ .60 full sawn. 406 ea. 8', 56 ea. 3'		\$1,299.00 \$26,629.50
825 ea.	BI 64: HDPE shims 1/2 x 6 x 18		\$5.95 \$4,908.75
1 bx	40d galv. Spikes		90
1 bx	12d galv. Nails		90
1 ea.	Frt. Charge for HDPE/nails		\$250.00 \$250.00
19 ea.	Plain Neo. Pads: 1 x 8 x 12, incl. 1 test pad		\$62.20 \$1,181.80
12 lf.	Plain Neo. Strip: 1/4" x 13.75"		\$32.50 \$390.00
12 lf.	14ga. X 13.75" galv. Sheet metal		\$27.00 \$324.00
12 lf.	Joint seal: WA275 compression seal		\$18.00 \$216.00
1 gal.	lubricating adhesive		\$95.00 \$95.00
1 ea.	Frt. Charge for bearings & joint seal		\$550.00 \$550.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Total \$151,904.55

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnberg

Ad ID: 11660**Date Of Advertisement: Aug 20, 2014**

Disney Construction Inc

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the following project

Project Title:	Construction on State Highway in Santa Cruz County at Various Locations
Project Location:	Boulder Creek, CA. From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgaffigan Mill Road Located in Santa Cruz County, CA
Owner:	Caltrans
Bid Date / Time:	Aug 27, 2014 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

Bid documents can be viewed at or obtained from:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0Q5904

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered. 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance. DISNEY CONSTRUCTION, INC is an Equal Opportunity Employer.

Disney Construction Inc
859 Cowan Rd, Suite 3
Burlingame, CA 94010
Phone: (650) 259-9545 **Fax:** (650) 259-9651
Email: estimating@disneyconstruction.com

9/3/2014

<https://www.constructionbidsource.com/ads/print/11660>

Richard Disney

Published on Aug 20, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

www.17

Caltrans - Office Engineer - Advertised Projects This Week

Seal, Reinforcing Steel, Timber Lagging, Clean & Paint Steel, Rock Stain, Pipe Material (Plastic Pipe, RCP, Downdrain, Slip Joint, CSP Inlet, FES), Rock Slope Protection, Concrete Slope Paving, RSP Fabric (Class 8), Misc. Iron & Steel, Delineators, Concrete Barriers, Striping & Markers, Equipment Transport & Trucking. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. ****Granite Construction will break down items of work to facilitate DBE participation on this project****

Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on this Caltrans Office Engineer site, or may be viewed at our office located at 580 West Beach Street, Watsonville, CA 95076. They can also be emailed to you. Please call if you need assistance with this, or for assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Date posted: 08/19/2014

Contractor: Disney Construction, Inc. **Contact:** Richard Disney

Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010

Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com

Services needed: Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

Requirements: Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered. 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance. DISNEY CONSTRUCTION, INC is an Equal Opportunity Employer

Date posted: 08/20/2014

FROM:FaxLogic FXS

03-Sep-2014 22:46 UTC PAGE: 19/59

FROM:503-245-5715

29-Aug-2014 22:55 UTC PAGE: 1/1

08/29/2014 FRI 15:58 FAX 5032455715 Rodriguez Group

001/001

FROM:FaxLogic FXS

28-Aug-2014 00:14 UTC PAGE: 1/1

Company THE RODRIGUEZ CORPORATIONPhone 503-245-0679Fax 503-245-5715

Please Fax back to (650) 259 9673

Interested in Bidding Not interested in Bidding

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY
IN SAN BRUNO AT SNEATH LANE OVERCROSSING**

In District 04 On Route 280

Contract No. 04-0G7104

Trades needed (but not limited to) include: Paving, Lead Compliance Plan, Concrete Barrier, Guard Railing, Treated Wood Waste, Railing, Trucking, Column Casing, Signage, Traffic Control, Temporary Crash Cushion, Striping, Pavement Marker, Lighting, SWPPP, Fencing, Demo, Clearing and Grubbing, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: SEPTEMBER 3, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, September 2, 2014 to be considered.

Contact: Fred Vaughn

Email: vaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

DISNEY

CONSTRUCTION, INC
An Equal Opportunity Employer

859 Cowan Rd, Suite 3, Burlingame, CA 94010
Phone: (650) 259-9545 Fax: (650) 259-9651

Name: Cislly
Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:15
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME	08/20 17:15
FAX NO. /NAME	15107705070
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company ALANIZ CONSTRUCTION COMPANY
Phone 510-770-5000
Fax 510-770-5070

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Incorporation and contract forms.

(650) 259-9651

Mark
Steve

TRANSMISSION VERIFICATION REPORT

Ex 1 EX 5

(408) 971 4430

TIME : 08/27/2014 08:17
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/27 08:17
FAX NO./NAME	14083703551
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD
	ECM

Company DYBE
UDBE TRUCKING
 Phone 408-971-4430
 Fax 408-370-3551

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment

NO ANSWER

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:16
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

Table with 2 columns: Field Name (DATE, TIME, FAX NO./NAME, DURATION, PAGE(S), RESULT, MODE) and Value (08/20 17:16, 15596454688, 00:00:30, 01, OK, STANDARD, ECM)

Company DE ANDA COMPANY
Phone 559-645-8800
Fax 559-645-4688

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County
At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms.

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/28/2014 17:17
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

Table with 2 columns: DATE, TIME, FAX NO./NAME, DURATION, PAGE(S), RESULT, MODE and corresponding values: 08/28 17:17, 14062756762, 00:00:30, 01, OK, STANDARD, ECM

office: 408-971-3744

Company DOMINGUEZ & SONS TRUCKING, INC
Phone 408-288-9663 --- home #
Fax 408-275-6762

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County
At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Incorporating prime contract terms and conditions, including payment

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:18
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/20 17:18
FAX NO./NAME	18055416892
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company EDMONDS ASPHALT MAINTENANCE
 Phone 805-541-6892
 Fax 805-541-6892

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Incorporating prime contract terms and conditions.

Tina

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:19
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME
 FAX NO. /NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

08/20 17:19
 16618223218
 00:00:30
 01
 OK
 STANDARD
 ECH

Company ENVIRONMENTAL CONCEPTS

Phone 661-821-5402

Fax 661-822-3218

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:21
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

08/20 17:20
16612692222
00:00:30
01
OK
STANDARD
ECM

Company ERIC'S BACKHOE SERVICE
Phone 661-269-2222
Fax 661-269-2222

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions including payment

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/28/2014 17:22
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/28 17:21
FAX NO./NAME 14154688108
DURATION 00:00:38
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company ESQUIVEL GRADING & PAVING, INC.
Phone 415-468-5700
Fax 415-468-8108

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

NO ANSWER

TIME : 08/20/2014 17:23
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/20 17:22
FAX NO. /NAME	19253736208
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company FCS STRIPING, SEALING AND PAVING, INC.
 Phone 925-373-6205
 Fax 925-373-6208

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Agreement.

TRANSMISSION VERIFICATION REPORT

- They don't bid
in Northern CA

TIME : 08/28/2014 17:24
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/28 17:23
FAX NO./NAME 16617228900
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company FINE GRADE EQUIPMENT, INC.
Phone 661-949-8788
Fax 661-722-8900

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

NO ANSWER

TIME : 08/20/2014 17:25
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/20 17:24
FAX NO./NAME	18059951895
DURATION	00:00:38
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company G F GARCIA AND SONS, INC
 Phone 805-995-3548
 Fax 805-995-1895

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

Jim
Not Bidding

TIME : 08/20/2014 17:26
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/20 17:25
FAX NO./NAME	15598421320
DURATION	00:00:38
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company JPS CONST. AND ENG. DBA JPS EXCAVATION
 Phone 559-213-8773
 Fax 559-842-1320

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating same.

Britney

TRANSMISSION VERIFICATION REPORT

Not Bidding

TIME : 08/28/2014 17:27
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/28 17:26
FAX NO./NAME	18052392772
DURATION	08:08:38
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company KRITZ EXCAVATING & TRUCKING, INC.
 Phone 805-239-2686
 Fax 805-239-2772

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5984

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating all the terms and conditions of the DCI Subcontract.

TRANSMISSION VERIFICATION REPORT

NO ANSWER

TIME : 08/28/2014 17:28
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/28 17:27
FAX NO./NAME	19166381178
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company MAG-CON ENG. AND CONSTRUCTION, INC
 Phone 916-638-1175
 Fax 916-638-1178

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

Not Bidding

TIME : 08/20/2014 17:29
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME 08/20 17:28
FAX NO./NAME 12092671887
DURATION 00:00:29
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company MOTHERLODE CONCRETE CONSTRUCTION
Phone 209-223-2663
Fax 209-267-1887

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the Infant DCI Subcontract form.

TRANSMISSION VERIFICATION REPORT

Not Bidding

TIME : 08/20/2014 17:30
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/20 17:29
FAX NO./NAME	18059296860
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company PAVE-RITE CONSTRUCTION, INC.
 Phone 805-929-6854
 Fax 805-929-6860

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Incorporating price contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:31
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/20 17:30
FAX NO./NAME 16618729099
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company PEREZ ASPHALT CONSTRUCTION LTD
Phone 661-872-9093
Fax 661-872-9099

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including...

TRANSMISSION VERIFICATION REPORT

NOT Bidding

TIME : 08/20/2014 17:32
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/20 17:31
FAX NO./NAME	17077131038
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company WK MCLELLAN COMPANYPhone 707-763-2407Fax 707-713-1038

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating same contract terms and conditions.

April
not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:33
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/20 17:32
FAX NO./NAME	18056423164
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company WILDSCAPE RESTORATION, INC.
Phone 805-644-6852
Fax 805-642-3164

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:34
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/20 17:33
FAX NO./NAME	16613227854
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company RUDY'S LANDSCAPE & IRRIGATION DESIGN
 Phone 661-325-3596
 Fax 661-322-7854

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

Keeps ringing
No Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:35
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/20 17:34
FAX NO./NAME	18067364510
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company BECKY'S CREATIVE LANDSCAPE & DESIGN
Phone 805-331-3483
Fax 805-736-4510

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:35
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME 08/20 17:35
FAX NO./NAME 14157478449
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company SCENIC LANDSCAPE AND DESIGN
Phone 805-459-5001
Fax 415-747-8449

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating above contract terms.

NO ANSWER

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2014 17:37
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/20 17:36
FAX NO./NAME	18896451712
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company TOUCH OF GREEN LANDSCAPE
 Phone 559-242-6352
 Fax 559-645-1712

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

No Answer

TIME : 08/20/2014 17:38
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/20 17:37
FAX NO./NAME	15598750323
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company BELLAGIO LANDSCAPING
 Phone 559-217-8295
 Fax 559-875-0323

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating same.

TRANSMISSION VERIFICATION REPORT

Not Bidding

TIME : 08/20/2014 17:39
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/20 17:38
FAX NO./NAME	15592765753
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company NISH-KO INC.
 Phone 559-275-6653
 Fax 559-276-5753

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

TRANSMISSION VERIFICATION REPORT

NO Answer

TIME : 08/21/2014 09:03
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:03
FAX NO./NAME	18665018993
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company 4 STARS CLEANING AND MAINTENANCE
 Phone 650-642-1950
 Fax 866-501-8993

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Number is
Always busy

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:04
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 09:04
FAX NO./NAME	19255139353
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company PADILLA LANDSCAPE, INC
 Phone 925-513-3348
 Fax 925-513-9353

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement with the intent DCI Subcontract Agreement.

TRANSMISSION VERIFICATION REPORT

NOT Bidding

TIME : 08/21/2014 09:05
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/21 09:05
FAX NO./NAME	15107826078
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company SUAREZ & MUNOZ CONSTRUCTION, INC.
 Phone 510-782-6065
 Fax 510-782-6078

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

No Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:06
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/21 09:06
FAX NO./NAME	15104815386
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company ECHO LANDSCAPE
 Phone 510-481-8614
 Fax 510-481-5386

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:08
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/21 09:07
FAX NO./NAME	19253359116
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company LABAT'S TREE CARE

Phone 925-285-7741

Fax 925-335-9116

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

NO Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:09
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/21 09:08
FAX NO./NAME	19255337267
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company GECKO GOLF CONSTRUCTION, INC.
 Phone 925-548-8723
 Fax 925-533-7267

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 6:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Kerry

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:10
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 09:09
FAX NO./NAME 15105683766
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company R M T LANDSCAPE CONTRACTORS, INC
Phone 510-568-3208
Fax 510-568-3766

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Morgan
Yes

TRANSMISSION VERIFICATION REPORT

items 44 & 45

They will fax a quote

TIME : 08/21/2014 09:11
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 09:10
FAX NO. /NAME	18317632023
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company SUPERIOR HYDRO-SEEDING
 Phone 831-763-1811
 Fax 831-763-2023

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
 Email: fvbaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

NO Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:12
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:11
FAX NO./NAME	14882984344
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company AMLAND CORP
 Phone 408-929-3949
 Fax 408-298-4344

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotas are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Valary

TRANSMISSION VERIFICATION REPORT

Yes
Scott
GWIN fax a quote

TIME : 08/21/2014 09:13
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 09:12
FAX NO./NAME	19166524376
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company NITTA EROSION CONTROL
Phone 916-652-7459
Fax 916-652-4376

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:14
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:13
FAX NO./NAME	19164225079
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company FREEPORT POWER EQUIPMENT
 Phone 916-422-9238
 Fax 916-422-5079

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

Not Bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:15
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:14
FAX NO./NAME	15382419647
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company M & S ENVIRONMENTAL LANDSCAPES, INC
 Phone 530-241-1418
 Fax 530-241-9647

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Agreement.

No Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:15
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	08/21 09:15
FAX NO./NAME	18776019335
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company MANZANITA LANDSCAPE DESIGN
 Phone 530-366-4333
 Fax 877-601-9335

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fv Vaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement within the latest DCI Subcontract Agreement.

Not bidding

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:17
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:16
FAX NO. /NAME	18054857411
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company TOTAL BARRICADE SERVICE, INC.
 Phone 805-485-0345
 Fax 805-485-7411

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotas are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating the same.

No Answer

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:18
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 09:17
FAX NO./NAME	15595941056
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company FORCE TRAFFIC CONTROL, INC.
 Phone 559-594-1062
 Fax 559-594-1056

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions.

DISNEY CONSTRUCTION, INC.

PHONE: (650) 259-9545 FAX: (650) 259-9673

FACSIMILE TRANSMITTAL SHEET

TO: Caltrans FROM: Disney Construction, Inc.
 COMPANY: DATE: 9/3/2014

FAX NUMBER: (916) 227-6282 TOTAL NO. OF PAGES INCLUDING COVER: 57

PHONE NUMBER: SENDER'S REFERENCE NUMBER:

RE: Contract No. 05-0Q5904 YOUR REFERENCE NUMBER: Bidder ID: VL0000005278

- URGENT FOR REVIEW PLEASE COMMENT PLEASE REPLY PLEASE RECYCLE

NOTES/COMMENTS:

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:19
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:18
FAX NO./NAME	15597322684
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company K R C SAFETY CO. INC.
 Phone 559-732-0393
 Fax 559-732-2684

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating the same.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:20
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197139

DATE, TIME	08/21 09:20
FAX NO./NAME	16613239287
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company SAN JOAQUIN VALLEY CONST. GROUP, LLC
 Phone 661-747-1465
 Fax 661-323-9287

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.**

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:21
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:21
FAX NO./NAME	18054628630
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company KELLIE AVILA CONSTRUCTION SERVICES, INC
 Phone 805-461-1600
 Fax 805-462-8630

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: vaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement with the local DCI Subcontractors Association.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:27
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:26
FAX NO./NAME	18059657644
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company CORNEJO CONSTRUCTION COMPANY
 Phone 805-965-6404
 Fax 805-965-7644

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:28
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:28
FAX NO./NAME	15592272212
DURATION	00:00:38
PAGE(S)	81
RESULT	OK
MODE	STANDARD ECM

Company ABSOLUTE URETHANE

Phone 559-241-0160

Fax 559-227-2212

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Bids are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:29
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:29
FAX NO./NAME	14155877282
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company RHODES PAINTING & DECORATING, INC
Phone 415-587-6220
Fax 415-587-7282

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fren Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:30
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:30
FAX NO./NAME	19257793467
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company AJS PAINTING AND DECORATING
 Phone 415-505-6978
 Fax 925-779-3467

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:31
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

Table with 2 columns: Field Name (DATE, TIME, FAX NO./NAME, DURATION, PAGE(S), RESULT, MODE) and Value (08/21 09:31, 19256717120, 00:00:30, 01, OK, STANDARD, ECM)

Company GEMS ENVIRO. MANAGEMENT SERV., INC
Phone 925-671-6822
Fax 925-671-7120

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County
At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Concrete Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Proposals are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fren Vaughn

Email: fraughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:32
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:32
FAX NO. /NAME	12092342363
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company PREE'S PROFESSIONAL PAINTING, LLC
 Phone 925-209-3881
 Fax 209-234-2363

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 16, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bond with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AEC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:33
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:33
FAX NO./NAME	19253560256
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company OLYMPIC PAINTING

Phone 925-356-0256

Fax 925-356-0256

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 23, 2014 to be considered.

Contact: Fran Vaughn

Email: fraughn@disneyconstruction.com

100% performance and payment bond with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

FROM:FaxLogic FXS

03-Sep-2014 23:06 UTC PAGE: 12/58

FROM:916-652-4376

21-Aug-2014 16:13 UTC PAGE: 1/1

AUG/21/2014/THU 11:06 AM

FAX No.

P. 001/001

FROM:FaxLogic FXS

21-Aug-2014 15:51 UTC PAGE: 1/1

Company NITTA EROSION CONTROL
 Phone 916-652-7459
 Fax 916-652-4376

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding (X)

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations ~**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-6C5904**

Trades needed (but not limited to) includes: Paving, Slope Protection, Lead Compliance Plan, Grading, Storm and Sewer Piping, Plastic Pipe, Concrete Lateral, Electrical Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Weld. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 4:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn:
 Email: fvbaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.



CONSTRUCTION, INC
 An Equal Opportunity Employer

258 Cowan Rd. Suite 7, Burlingame, CA 94010
 Phone: (650) 259-9673 Fax: (650) 259-9651

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:39
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:39
FAX NO./NAME	14069860142
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company AIC PAINTING CORP

Phone 408-986-0140

Fax 408-986-0142

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGalligan Mill Road
Boalder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Composite Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Miner Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fren Vaughn

Email: fv Vaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of sub-contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI subcontract form.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:40
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

Table with 2 columns: Field Name (DATE, TIME, FAX NO., NAME, DURATION, PAGE(S), RESULT, MODE) and Value (08/21 09:40, 14062916828, 00:00:30, 01, OK, STANDARD, ECM)

Company R. BROTHERS PAINTING, INC.
Phone 408-291-6820
Fax 408-291-6828

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County
At Various Locations

From 0.9 Mile South of Glengary Road to 0.2 Mile North of Megafigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Forming, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Bids are due in DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of sub-contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AFL-CIO Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Agreement.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:41
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:41
FAX NO./NAME	14084458144
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company DIAZ CORPORATION

Phone 408-445-6140

Fax 408-445-6144

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glenagary Road to 0.2 Mile North of Megaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Slurry, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Queries are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of all subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:42
 NAME :
 FAX :
 TEL :
 SER.# : U52700K1N197138

DATE, TIME	08/21 09:42
FAX NO./NAME	14082677196
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD EOM

Company PARI & GERSHON INC

Phone 408-966-7184

Fax 408-267-7196

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Bids are due to DCI by 4:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premiums up to 1.0%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AISC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:34
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:34
FAX NO./NAME	15107333327
DURATION	00:00:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company UNITED PRO PAINTING, INC

Phone 510-733-5540

Fax 510-733-3327

Please Fax back to (650) 259 9673

Interested in Bidding ()

Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Quotes are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Contract Documents.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:35
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:35
FAX NO./NAME	15108321700
DURATION	00:00:38
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company MASTERPIECE PAINTING, INC.
 Phone 510-531-5494
 Fax 510-832-1700

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Concrete Forming, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Bids are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvbaugh@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Agreement.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:36
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:36
FAX NO./NAME	15106335753
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company D AND B PAINTING COMPANY, INC
 Phone 866-431-9869
 Fax 510-633-5753

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Music Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvbaugh@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the ABC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract Agreement.

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:37
 NAME :
 FAX :
 TEL :
 SER.# : U62700K1N197138

DATE, TIME	08/21 09:37
FAX NO./NAME	15102375501
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company LINSY PAINTING & DECORATING
 Phone 510-237-6872
 Fax 510-237-5501

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Megalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Drilling, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotations are due to DCI by 5:00pm, August 28, 2014 to be considered.

Contact: Fred Vaughn

Email: fvbaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the ACO Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:47
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME 08/21 09:47
FAX NO./NAME 14002640300
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company SATELLITE PAINTING INC.
Phone 408-264-1600
Fax 408-264-0300

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Faving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 23, 2014 to be considered.

Contact: Fred Vaughn

Email: fvbaugh@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AFC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:50
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 09:50
FAX NO./NAME	19164003711
DURATION	00:00:00
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company AHI CONSTRUCTION, INC.
Phone 916-400-3730
Fax 916-400-3711

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Sluggarry Road to 0.2 Mile North of Mcgalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) includes Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

**BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 6:00pm, August 13, 2014 to be considered.**

Contact: Fred Muegler

Email: fmuegler@disneyconstruction.com

100% performance and payment bonds will be surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractor must possess a valid contractor's license, general insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:51
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 09:51
FAX NO./NAME 19167148520
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
EOM

Company PARADIGM CONSTRUCTION
Phone 916-271-2623
Fax 916-714-6520

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.9 Mile South of Glenagary Road to 0.2 Mile North of Magalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Load Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Slabs, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact Paving, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due in DCI by 5:00pm, August 14, 2014 to be considered.

Contact: Fred Vaughn

Email: fv@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of our contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:52
NAME :
FAX :
TEL :
SER.# : U62700K1N197139

DATE, TIME 08/21 09:52
FAX NO./NAME 19164563344
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
EOM

Company CAMILLE L. HORTON, CERT. INTERIOR DESIGNER
Phone 916-456-3344
Fax 916-456-3344

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of Mcgalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost Grading, Demo Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 1:00 PM

Bids are due in ENR by 5:00pm, August 18, 2014 or be considered.

Contact: Fred Vaughn

Email: fv Vaughn@disneyconstruction.com

100% performance and payment bonds will be required. Surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premiums up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AIA Master Labor Agreement and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:53
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 09:53
FAX NO./NAME 15032455715
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECN

Company THE RODRIGUEZ CORPORATION
Phone 503-245-0579
Fax 503-245-5715

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.9 Mile South of Claugary Road to 0.2 Mile North of Magatligau Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Quotes are due to DCI by 5:00pm, August 13, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of all contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AIA Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 09:54
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME	08/21 09:54
FAX NO./NAME	16263359797
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company AMERICAN UTILITY PRODUCTS
 Phone 626-335-2753
 Fax 626-335-9797

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.9 Mile South of Olangarry Road to 0.2 Mile North of Megatligau Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Batching, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Quotes are due to Bidding 5:00pm, August 23, 2014 to be considered.

Contact: Fred Vaughn
 Email: fvbaugh@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AIA/ MCAA Labor Agreement and to provide...

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:03
NAME :
FAX :
TEL :
SER.# : U62708K1N197138

DATE, TIME	08/21 10:03
FAX NO./NAME	19095748663
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company MASKELL PIPE & SUPPLY INC
Phone 909-574-8662
Fax 909-574-8663

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.9 Mile South of Glangarry Road to 0.2 Mile North of Mcgalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Forming, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping (SWPPP), Compost, Fencing, Dams, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
(All bids are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of all contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AIA Contract Documents and to provide...

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:04
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 10:04
FAX NO./NAME 17149335720
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company ONE TIME UTILITY SALES, INC.
Phone 714-953-5700
Fax 714-953-5720

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.9 Mile South of Glengarry Road to 0.2 Mile North of McGalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Curbs, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact Paving, Dams, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Bids are due to DCI by 5:00pm, August 10, 2014 to be considered.

Contact Fred Vaughn

Email: fvaughn@disneyconstruction.com

100% performance and payment bonds shall be surety company, subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:05
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME : 08/21 10:05
FAX NO. /NAME : 17142371549
DURATION : 00:02:29
PAGE(S) : 01
RESULT : OK
MODE : STANDARD
ECM

Company TRIUMPH GEO-SYNTHETICS, INC.
Phone 714-237-1550
Fax 714-237-1549

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.5 Mile South of Clengarry Road to 0.2 Mile North of McGalligan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904**

Trades needed (but not limited to) include: paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt, Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Bids are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact Fred Vaughn

Email: fredv1@disneyconstruction.com

100% performance and payment bonds will be surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AIA Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:06
NAME :
FAX :
TEL :
SER.# : UE2700K1N197138

DATE, TIME	08/21 10:06
FAX NO./NAME	15599467510
DURATION	08:00:00
PAGE(S)	21
RESULT	OK
MODE	STANDARD
	ECM

Company M J AVILA COMPANY, INC.
 Phone 559-846-7601
 Fax 559-846-7610

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.9 Mile South of Olangary Road to 0.2 Mile North of Megaffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-008904

Trades needed (but not limited to) include: Graving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Staking, SWPPP, Compact, Fencing, Barnd, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

SID DATE: AUGUST 27, 2014 AT 2:00 PM
 Bids are due to DCI by 5:00pm, August 26, 2014 to be considered.

Contact: Pico Vaughn
 Email: pvaughn@disneyconstruction.com

100% performance and payment bonds will be required, subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AIA Master Labor Agreement and to provide...

100% performance and payment bond (to be provided by contractor) to approval of Disney Construction, Inc. (a subsidiary of Disney) and to provide an amount of premium up to 1.5% (maximum) of the contract value. Disney Construction, Inc. will pay bond workers compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AIA Labor Agreement and to provide an amount

Contract Price: \$1,000,000.00
 Contract No. 05-005994

DATE: AUGUST 27, 2014 AT 10:07 PM
 FROM: 599-453-2250

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, ROP and Steel Piping, Waste Transfer, Treated Wood Waste, Trucking, Signage, Traffic Control, SMIPT, Compact Tractors, Backfill, Landscaping and Irrigation, Hydromulch, Cold Plane Asphalt Concrete, Banding, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Painting, HMA, Steel Soldier Piles, Drilling, Ruber, Mitor Concrete, Mica, Iron and Steel, Painting, and Erosion Control

At Various Locations
 From 0.9 Mile South of Highway Road to 0.2 Mile North of McCallum Mill Road
 Boulder Creek, CA
 Contract No. 05-005994

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company: ALBERT-D-LITE, INC.
 Phone: 509-453-2474
 Fax: 559-453-2250

DATE, TIME: 08/21 10:07
 FAX NO./NAME: 1889953250
 DURATION: 02100103
 PAGE(S): 01
 RESULT: DCI
 MODE: STANDARD
 ECM

TIME: 08/21/2014 10:07
 NAME: FAX
 TEL: SER.# : U6270&K1N197138

TRANSMISSION ABORTION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:08
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME	08/21 10:08
FAX NO./NAME	1559433250
DURATION	00:00:23
PAGE(S)	01
RESULT	OK
MODE	STANDARD EOM

Company HUNSAKER SAFETY & SIGN, INC.
 Phone 559-255-7446
 Fax 559-453-3250

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.5 Mile South of Glengarry Road to 3.2 Mile North of Megalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-305904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piling, Plastic Pipe, Concrete Slabs, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compost, Fencing, Demol. Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Resurfacing, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATES: AUGUST 27, 2014 AT 1:00 PM
 Bids are due to DCI by 5:00pm August 23, 2014 or be considered.

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds must be submitted by subject to approval of Disney Construction, Inc. are required of all contractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the A/C/C Master Labor Agreement and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 09/21/2014 10:09
 NAME :
 FAX :
 TEL :
 SER. # : U62700K1N197138

DATE, TIME	09/21 10:09
FAX NO./NAME	1558774326
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD EOM

Company EXARO TECHNOLOGIES CORPORATION
Phone 650-777-4324
Fax 650-777-4326

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUB CONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.9 Mile South of Clungary Road to 0.3 Mile North of McCalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904**

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Walls, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Grading, Demol, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 2:00 PM

Questions are due to DCI by 5:00pm, August 20, 2014 to be considered.

Contact: Fred Vaughn

Email: fv Vaughn@disneyconstruction.com

100% performance and payment bonds are required for all contracts for this contract. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AISC Master Lease Agreements and to execute an agreement

100% performance and payment bond. Bidder must submit to approval of Disney Construction, Inc. a certificate of insurance for the project. Disney Construction, Inc. will pay bond premium up to 1.5%. Bidder must obtain a valid contractor license, current insurance and workers compensation including Disney Construction requirement. Bidder must be required to abide by terms and conditions of the AOC license favoring requirements and to execute an agreement

Email: faughn@disneyconstruction.com

Contact: Brad Faughn

The bid is due to be by 05:00 PM on 09/03/14. All bids are to be considered.

BID DATE: AUGUST 27, 2014 AT 5:00 PM

To: Total

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and steel piping, steel pipe, concrete footing, Trench, Clearing and grubbing, Signage, Traffic Control, SWPPP, Grout, Grouting, Form, Clearing and grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure (concrete), concrete backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

Contract No. 05-005904

BOJALOX Creek, CA

From 0.5 mile south of Highway Road to 0.5 mile north of Magalligan Mill Road

At Various Locations

Construction on State Highway in Santa Cruz County

OTHER SUBCONTRACTORS & SUPPLIERS FOR:

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company CMC TRAFFIC CONTROL SPECIALIST
 Phone 415-206-1700
 Fax 415-206-0731

DATE, TIME 09/21 10:18
 FAX NO./NAME 14152061711
 DURATION 00:00:30
 PAGE(S) 01
 RESULT OK
 MODE STANDARD
 EQM

TIME 08/21/2014 10:10
 NAME
 FAX
 TEL
 SER.# : UC2700K1N197138

TRANSMISSION VERIFICATION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:22
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 10:21
FAX NO./NAME 15104290198
DURATION 00:00:29
PAGE(S) 21
RESULT OK
MODE STANDARD
EOM

Company FREMONT REINFORCING STEEL
Phone 510-429-0198
Fax 510-429-0198

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.5 Mile South of Chagary Road to 3.2 Mile North of Magadigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pips, Concrete Formwork, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Concrete, Formwork, Demolition, Clearing and Grubbing, Hydrumulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 1:00 PM
Bids are due to DCI by 5:00 PM August 26, 2014 to be considered.

Contact Fred Vaughn
Email: fvaughn@disneyconstruction.com

100% performance and payment bonds will be required for all subcontractors subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the B/C Manual, labor agreements and to execute an agreement

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of all contractors for the project. Disney Construction, Inc. will pay bond premium to the surety company. All contractors must possess valid contractor license, current insurance and workers compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreement and to execute an agreement.

Ernie Vaught (Disney Construction.com)

Contact Ernie Vaught

All times are in MDT by 5:00pm August 27, 2014 to be considered.

THE BIDDING DEADLINE IS 12:00PM AUGUST 27, 2014

GENERAL

Trades needed (but not limited to) include: paving, slope protection, lead compliance plan, grading, RCP and steel piling, plastic pipe, concrete forming, treated wood waste, trucking, signage, traffic control devices, SWPPP, concrete forming, form cleaning and grubbing, hydraulic, concrete repair, concrete, roadway, structural, structure excavation and backfill, structure concrete, concrete backfill, landscaping and irrigation, planting, HMA, steel soldier pile, drilling, form, minor concrete, masonry, iron and steel, painting, and erosion control.

Contract No. 05-003904

Boulder Creek, CO

Area 03 with south of Quarry Road to 0.2 mile north of Megaligan Hill Road

At Various Locations

Construction on State Highway in Santa Cruz County

OTHER SUBCONTRACTORS & SUPPLIERS FOR:

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company: MR. HERNANDEZ CONSTRUCTION INC
 Phone: 415-224-4731
 Fax: 415-824-4055

DATE, TIME: 08/21/2014 10:11
 FAX NO./NAME: 14158244696
 DURATION: 00-00-38
 PAGE(S): 01
 RESULT: OK
 STANDARD: ECR

TIME: 08/21/2014 10:11
 NAME:
 FAX:
 TEL:
 SER.#: U62706K1N197138

TRANSMISSION INVESTIGATION REPORT

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. and receipt of subcontractors for the project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractor must possess a valid contract, license, general insurance and workers compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement.

Email: vaughn@disneyconstruction.com

Contact: Fred Vaughn

All other bids to be received by 5:00pm on August 27, 2014 to be considered.

BID DATE: AUGUST 27, 2014 AT 5:00 PM

PROJECT

Trades needed (but not limited to) include: paving, slope protection, lead compliance plan, grading, ROP and steel piling, waste pipe, concrete finish, treated wood waste, trucking, signage, traffic control, striping, SWPPP, compact forming, dewatering and grubbing, Hydramulch, Cold Time Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Masonry, Iron and Steel, Painting, and Erosion Control.

Contract No. 05-005904

Boulder Creek, CA

From 0.9 mile south of Chagarty Road to 0.2 mile North of Magallan Mill Road

At Various Locations

Construction on State Highway in Santa Cruz County

OTHER SUBCONTRACTORS & SUPPLIERS FOR:

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company: YOLANDA'S CONST. ADMIN. & TRAFFIC CTRL. INC.
 Phone: 415-547-2682
 Fax: 415-547-2683

DATE TIME: 08/21/2014 10:12
 FAX NO./NAME: 415 547 2682
 DURATION: 00:00:00
 PAGE(S): 01
 RESULT: OK
 STATION: EOM

TIME: 08/21/2014 10:12
 NAME: FAX
 TEL: SER.# : 082700KIN197138

TRANSMISSION VERIFICATION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:13
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME : 08/21 10:12
FAX NO./NAME : 192628 /2121
DURATION : 00:00:25
PAGE(S) : 01
RESULT : CF
MODE : STANDARD
ECM

Company R. E. SERRANO INC.
Phone 925-957-8184
Fax 925-957-8121

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.5 Mile South of Cleagarry Road to 3.2 Mile North of Mcgaffigan Mill Road
Boulder Creek, CA
Contract No. 05-UQ5964

Trades needed (but not limited to) include: **Grading, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping SWPPP, Gravel, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plant Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Weld iron and Steel, Painting, and Erosion Control.**

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Bids are due to DCI by **5:00pm**, August 27, 2014 or as amended.

Contact Fred Fraughn
Email fraughn@disneyconstruction.com

100% performance and payment bonds with a surety will be required, subject to approval of Disney Construction, Inc. are required of all contractors for this project. Disney Construction, Inc. will pay bond premiums up to 1.5%. Surety contractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. All contractors will be required to abide by terms and conditions of the AGC Master Labor Agreement and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:14
NAME :
FAX :
TEL :
SER. # : U62700K1N197138

DATE, TIME : 08/21 10:14
FAX NO./NAME : 19257491863
DURATION : 00:00:33
PAGE(S) : 01
RESULT : OK
MODE : STANDARD
ECM

Company WESTERN TRAFFIC SUPPLY, INC.
Phone 925-249-3854
Fax 925-249-3363

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

**From 0.5 Miles South of Chagarray Road to 3.3 Miles North of Mcgulligan Mill Road
Boulder Creek, CA
Contract No. 05-0128904**

Trades needed (not not limited to) include: Grading, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control Striping, SWPPP, General, Testing, Erosion Control, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Preparation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 100 PM

Submit any questions by 5:00pm August 21, 2014 to be considered.

Contact: Fred Vaughn

Email: fvbaugh@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement

100% performance and payment bonds with a surety company approved by the City of Disney
 Construction, Inc. are required for the project. Upon completion, the contractor will pay bond
 premium up to 1.5% of the contract amount. The contractor must possess a valid contractor license and
 workers compensation insurance. The City of Disney Construction, Inc. will be required to
 provide by forms and conditions of the City of Disney Construction, Inc. and in execute an agreement

Contract Area: 05-003904
 Email: maughn@disneyconstruction.com

THIS DATE: AUGUST 27, 2014 AT 4:00 PM
 The bid area shall be held by 5:00 PM. Any bids received after this time will be considered

To: ()
 Trades needed (but not limited to) include: Grading, Slope Protection, Lead Compliance Plan,
 Grading, RCP and steel piping, Plastic Pipe, Concrete Block, Treated Wood Waste, Trucking,
 Signage, Traffic Control, SWPPP, Grading, Retention, Storm, Clearing and Grubbing,
 Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and
 Backfill, Structure Concrete, Concrete Scaffolding, Landscaping and Irrigation, Paving, HMA,
 Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Block, Iron and Steel, Painting, and Erosion

Contract No. 05-003904
 Bidder Code: 01

From 0.5 mile south of Chagrin Road to 0.2 mile north of Megabogan Mill Road

CONSTRUCTION ON STATE HIGHWAY IN SHERIDAN COUNTY AT VARIOUS LOCATIONS

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED BIDDERS, and ALL
 OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company: CONST. AREA SIGNS, INCORPORATED
 Phone: 916-663-5097
 Fax: 916-662-1858

DATE, TIME: 08/21 18:16
 FAX NO./PAGE: 18158531958
 DURATION: 08-08:39
 PAGE(S): 01
 RESULT: OK
 MODE: STANDBY
 EOM

TIME: 08/21/2014 10:17
 NAME:
 FAX:
 TEL:
 SER.#: U62700K1N197138

TRANSMISSION VERIFICATION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:21
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME 08/21 10:20
FAX NO./NAME 15305770221
DURATION 00:00:30
PAGE(S) 01
RESULT OK
MODE STANDARD
ECM

Company DON GARCIA EXCAVATING & PAVING, INC.
Phone 530-577-0558
Fax 530-577-0221

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 0.9 Mile South of Claugarry Road to 0.2 Mile North of Megafigan Mill Road
Boulder Creek, CA
Contract No. 05-0Q5904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Batching, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWPPP, Compact, Fencing, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 27, 2014 AT 1:00 PM

Quotes are due to DCI by 5:00pm August 28, 2014 to be considered.

Contact: Fred Fraught

Email: fraught@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AGC Model Letter Agreements and to execute an agreement

100% performance and payment bonds with a surety company subject to approval of Disney
 Construction, Inc. are required of all contractors. Disney Construction, Inc. will pay bond
 premium up to \$100,000. Disney Construction, Inc. reserves the right to require bidders and
 workers compensation bonding. Disney Construction, Inc. reserves the right to require bidders and
 subcontractors to provide an affidavit of completion of the project. Subcontractors will be required to
 provide an affidavit of completion of the project. Subcontractors will be required to

Email: DisneyConstruction.com

Contract No. 05-07-04

THIS BID IS VALID FOR 60 DAYS FROM THE DATE OF THIS BIDDING AND NOT BE CONSIDERED.

BID PRICE: \$1,200,000.00

CONTRACT

Trades needed (but not limited to) include: Paving, Slope Protection, Land Compliance Plan,
 Grading, RCP and steel piping, Plastic Pipe, Concrete Slabs, Treated Wood Waste, Trucking,
 Signage, Traffic Control, Sweeping, Ditching, Ditching, Ditching, Ditching, Ditching, Ditching,
 Hydraulics, Cold Plane Asphalt Concrete, Gravel, Gravel, Gravel, Gravel, Gravel, Gravel,
 Backfill, Structures Concrete, Concrete Backfill, Landscaping and irrigation, Paving, HMA,
 Steel Solder Pipe, Milling, Rebar, Minor Concrete, Mill, rock and steel, Painting, and Erosion

Contract No. 05-07-04

Boulder County, CO

From 0.5 mile south of Cheery Road to 0.5 mile north of Magellan Mill Road

At Various Locations

Construction on State Highway in Santa Cruz County

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED BIDS, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

Company: APEX UNIVERSAL, INC.
 Phone: 552-944-8818
 Fax: 562-944-2298

DATE, TIME: 08/21 12:12
 FAX NO./NAME: 156229442298
 DURATION: 20:03:58
 PAGE(S): 21
 RESULT: \$1,200,000.00
 MODE: ECR

TIME: 08/21/2014 10:23
 NAME:
 FAX:
 TEL:
 SER.#: 052700K1N157138

TRANSMISSION VERIFICATION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:25
NAME :
FAX :
TEL :
SER.# : U62700K1N197138

DATE, TIME	08/21 10:25
FAX NO./NAME	18094399150
DURATION	00:00:00
PAGE(S)	01
RESULT	OK
MODE	STANDARD EOM

Company AMERICAN STEEL PLACERS, INC.
 Phone 909-834-9031
 Fax 909-433-3150

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.3 Mile South of Hungary Road to 0.2 Mile North of Megafigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) includes: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Finishes, Treated Wood Waste, Trucking, Signs, Traffic Control, Shingles, SWPPP, Compost Handling, Demo, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Labor, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.

BID DATE: AUGUST 21, 2014 AT 2:00 PM
 Bids are due to be by 5:00pm, August 20, 2014 to be considered.

Contact: Fran Vaughn

Email: Fvaughn@disneyconstruction.com

100% performance and payment bonds will be required, subject to approval of Disney Construction, Inc. are required of all subcontractors for this project. Disney Construction, Inc. will pay bond premiums up to 1.5%. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation meeting Florida Construction requirements. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreement and to execute an agreement

STATEWIDE INVESTIGATION REPORT

TIME : 09/01/2014 10:37
NAME :
JOB :
SEC : 00000K1N197138

DATE TIME 09/01 10:37
FAX NO./NAME 15005102745
DURATION 00:25:30
PAGE(S) 01
RESULT OK
NOTE STANDARD
EOM

Company BO SCHMIDT CONSTRUCTION, INC.
Phone 510-479-8834
Fax 510-479-1740

Please Fax Back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction of State Highway in Santa Cruz County
At Various Locations**

**From 0.3 Mile South of Glengarry Road to 0.7 Mile North of Magalligan Mill Road
Douglas Creek, CA
Contract No. 05-007594**

Trades needed (and estimated) are: paving, slope protection, local Compliance Plan, Grating, RCP and Steel Piping, close to Pipe, Chain and Barriers, Treated Wood Waste, Trucking, Signage, Traffic Control, Signage, SPP, Compacted Grading, Dams, Clearing and Grubbing, Hydroseeding, Cold Patch Asphalt, Concrete, Foundation Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Hopper Bins, Grading, Stone, Iron and Steel, Painting, and Erosion Control.

DCI Office: AUGUST 27, 2014 AT 10:00 AM
Services are to be provided by contract, August 11, 2014 to be completed.

Qualified Vendor

For more information, please contact:

100% performance and payment bonds will be required for any bid. In approval of Disney Construction, Inc. are required of contractor for this project. Disney Construction, Inc. will pay bond premium up to 1.0%. Subcontractors are responsible for their own liability insurance and workers compensation. Bids must be submitted to Disney Construction, Inc. Bids must be required to abide by terms and conditions of the AIA Labor Agreement and to execute an agreement

BRANDERSON INVESTIGATION REPORT

DATE : 08/21/2014 10:38
FAX NO. :
FAX NAME :
FAX TYPE :
FAX # : LKST00K1N197138

DATE TIME : 08/21 10:38
FAX NO./NAME : 1510021300
DEPARTMENT : 08100100
BASE(S) : 01
SERIAL : 01
NOTE : STANDARD
EOL

Company BELLOT CONSTRUCTION CORP.
Phone 510-562-1100
Fax 510-562-1808

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS RECRUITING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County
At Various Locations

Along the Santa Cruz County Road to Old State North of Big Water Mill Road
San Jose, CA
Contract No. 05-00004

Trades needed but not limited to: Grading, Slope Protection, Lease Compliance Plan, Grading, RFI and Steel Piling, Traffic Sign, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Erosion Control, Concrete Formwork, Bridge Cleaning and Grubbing, Hydroseeding, Soil Plans, Access Management, Roadway Resurfacing, Stormwater Excavation and Backfill, Structure Concrete, Concrete Decking, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Cribbing, Trestle, Water Control, Signs, Iron and Steel, Painting, and Erosion Control.

FOR MORE INFORMATION, CONTACT THE
DISNEY CONSTRUCTION, INC. AT (415) 200-4100.

Disney Construction
www.disneyconstruction.com

100% performance bond required for all work. Bidder is fully responsible for approval of Disney Construction, Inc. and all subcontractors. Bidder must pay bond premium and provide proof of insurance and workers compensation meeting all requirements. Bidder and we will be required to abide by terms and conditions of the RFI. Bidder must accept all requirements and to execute an agreement.

100% performance and pay-if-not-satisfied clause. A copy of the contract to approval of Disney Construction Inc are located at the end of this email. Disney Construction Inc will pay bond premium up to \$100,000. Disney Construction Inc will provide a valid contractor license, general liability and workers compensation. Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AIA C191 Labor Agreement and to execute an agreement.

Contact: Fred Vaughan
 Email: fvaughn@disneyconstruction.com

ALL BIDDERS: AUGUST 27, 2014 AT 10:00 PM
 BIDDING WILL BE OPENED AT 10:01 PM AUGUST 27, 2014 TO BE PARALLEL

Takes include (but not limited to) include: Paving, Slope Protection, Land Compliance Plan, Grading, RCP and steel piping, Waste Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, SWPPP, Compact Forming, Demolition, Cleaning and Grubbing, Hydromulch, Cold Stone Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Safety Piles, Drilling, Rebar, Fiber Concrete, Mason, Iron and Steel, Painting, and Erosion Control.

Contract No. 05-005904
 Boulder Creek, CA

From 0.5 mile south of Highway Road to 0.2 mile north of Highway III Road

Construction on State Highway in Santa Cruz County at Various Locations

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED BIDDERS, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Company: GENERAL SUPPLY COMPANY
 Phone: 510-652-2275
 Fax: 510-652-2275
 Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DATE, TIME: 08/21 12:38
 FAX NO./PAGE: 1510652275
 PAGE(S): 00: 08:30
 MODE: STANDARD
 RESULT: OK
 ECN

TIME: 08/21/2014 10:27
 NAME:
 FAX:
 TEL:
 SER.#: 062706K1N197138

TRANSMISSION VERIFICATION REPORT

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:28
NAME :
FAX :
TEL :
SERIAL : U62700K1N197138

DATE, TIME	08/21 10:27
FAX NO./NAME	19099948724
DURATION	00:00:23
FARE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company MAD STEEL INC.
 Phone 909-557-3416
 Fax 909-354-1724

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction of State Highway in Santa Cruz County
 At Various Locations**

From 3.9 Mile South of Gungahy Road to 0.2 Mile North of Magalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q5904

Trades needed (but not limited to) include: **Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Sewer Piping, Plastic Pipe, Concrete Forming, Treated Wood Waste, Trucking, Signs, Traffic Control, Bidding, SWPPP, Compact Forming, Demol. Clearing and Grubbing, Hydrocution, Cold Patch Asphalt, Concrete, Roadway Excavation, Structures Excavation and Backfill, Structures Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.**

BID DATE: AUGUST 27, 2014 AT 3:00 PM
 Submit and Seal to DCI by E-Shop, August 26, 2014 to be considered.

Contact: Fred Vaughn

Email: fred.v Vaughn@disneyconstruction.com

100% performance and payment bonds will be required, subject to approval of Disney Construction, Inc. and a bond will be required for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. A contractor who possesses a valid contractor license, general insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AIA Model Labor Agreement. And to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:29
NAME :
FAX :
TEL :
SER.# : 062700K1N197138

DATE, TIME	08/21 10:28
FAX NO. /MODE	14887467148
DURATION	00:05:29
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Company S & L FENCE COMPANY
 Phone 408-746-7148
 Fax 408-746-7148

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.8 Miles South of Chaparral Road to 0.3 Mile North of Hognigan Mill Road
 Boulder Creek, Ca.
 Contract No. 05-005904

Trades needed (but not limited to) include: Paving, Slope Protection, Lead Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barriers, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, SWITE, Compast, Fencing, Docks, Clearing and Grubbing, Hydromulch, Soil Plans Asphalt, Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Rebar Concrete, Misc. Iron and Steel, Painting, and Erosion Control

BID DATE: AUGUST 27, 2014 AT 090 PM
 Bid opening starts at 11:00am, August 27, 2014 to be considered.

Contact: Fred Vaughn
 Email: fvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of all bidders. Disney Construction, Inc. will pay bond premiums up to 1.5% of contract value. Bidders must also provide a valid contractor's license, current insurance and worker's compensation covering Disney Construction, Inc. Subcontractors will be required to abide by terms and conditions of the AIA/CES Master Labor Agreement and to provide an

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:30
NAME :
FAX :
TEL :
SERIAL # : 062780K1N197138

DATE, TIME	08/21 10:26
FAX NO./NAME	1707751 3592
DURATION	00:02:00
PAGES(S)	01
RESULT	OK
MODE	STANDARD
	ECN

Company QUALITY RECREATION & CONSTRUCTION, INC.
Phone 707-751-3592
Fax 707-751-3592

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 2.9 Mile North of Emergency Road to 0.3 Mile North of Magallon Mill Road
Boulder Creek, Ca.
Contract No. 05-00594

Trades needed (but not limited to) include **Paving, Slope Protection, Local Compliance Plan, Grading, RSP and Steel Piling, Plastic Pipe, Concrete Slabs, Treated Wood Waste, Trucking, Signs, Traffic Control, Drilling, SWPPP, Compact, Fencing, Ditch, Clearing and Grubbing, Hydromulch, Cold Plane Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control.**

BID DATE: AUGUST 27, 2014 AT 2:00 PM
Bids to be submitted by August 27, 2014 to be considered.

Janice Fred Vaughn
Email: fv@disneyconstruction.com

100% performance and payment bonds are required for this project. Bidder must provide approval of Disney Construction, Inc. as required of subcontractors for this project. Disney Construction, Inc. will pay bond premiums for cost. Subcontractors must provide a valid contract for license, general insurance and worker's compensation meeting Disney Construction's requirements. Subcontractors will be required to abide by terms and conditions of the AISC Master Labor Agreements and to execute an agreement

FAX2FILE™ VERIFICATION REPORT

TIME : 09/21/2014 10:31
NAME :
FAX :
TO :
SERIAL : 062700K1N197138

DATE TIME	09/21 10:31
FAX NO./NAME	19254659628
DURATION	00:00:03
PAGE(S)	2
RESULT	OK
MODE	STANDARD EOM

Company BORG FERGUSON
 Phone 925-455-1000
 Fax 925-455-9406

Please Fax back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.5 Mile South of Chaparral Road to 0.2 Mile North of Magalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q3904**

Trades needed (and not limited to include): Paving, Slope Protection, Load Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barriers, Treated Wood Waste, Trucking, Signage, Traffic Control, Retaining Structures, Compact Grading, Demo, Clearing and Grubbing, Hydromulch, Cold Patch Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Instar, Timber Concrete, Algal Iron and Steel, Painting, and Erosion Control.

**SIC DATED: WED. JULY 27, 2011 AT 10:30 AM
 Bids will be due to DCI by 4:00 PM, August 15, 2014 to be considered.**

Contact: Fred Wagner
 Email: fredwagner@disneyconstruction.com

100% performance and payment bonds are required. Bids are subject to approval of Disney Construction, Inc. and receipt of subcontractors for this project. Disney Construction, Inc. will pay bond premium to be 1.5% (subcontractor must possess a valid contract to insure, current insurance and workers compensation upon granting Contractor's requirement). Subcontractors will be required to abide by terms and conditions of the AIA, ICA, Labor agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:32
NAME :
FAX :
TEL :
SER.# : 062700K1N197138

DATE, TIME	08/21 10:32
FAX NO./NAME	14883750273
DURATION	00:03:30
PAGES	01
RESULT	OK
MODE	STANDARD ECM

Company CHAVEZ FENCE COMPANY
 Phone 408-376-8159
 Fax 408-376-0073

Please Fax back to (650) 259 9673
 Interested in bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

**From 0.3 Miles South of Highway Road to 0.2 Mile North of Bluffigan Mill Road
 Boulder Creek, CA
 Contract No. 05-0Q304**

Trades needed (but not limited to) include: **Grading, Slope Protection, Load Compliance Plan, Grading, RCP and Steel Piping, Sanitary Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Grading, BMPs, Compost, Fencing, Dams, Clearing and Grubbing, Hydroseeding, Deep Water Asbestos Removal, Roadway Excavation, Structure Excavation and Backfill, Structures Concrete, Concrete Backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control**

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Bids are to be submitted by **5:00pm, August 28, 2014** to be post-dated.

Contact: **Fred Vaughn**
 Email: fredvaughn@disneyconstruction.com

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of every contractor for this project. Disney Construction, Inc. will pay bond premiums up to 100%. Successful bidders must provide a valid contractors license, general insurance and workers compensation meeting Disney Construction's requirement. Successful bidders will be required to abide by terms and conditions of the ACO Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 09/01/2014 10:33
NAME :
FAX :
TEL :
SERIAL : 063700K1N197138

DATE, TIME	09/01 10:33
FAX NO./NAME	19997439352
DURATION	00:02:30
PAGE(S)	31
RESULT	OK
MODE	STANDARD ECM

Company HUNK WELNS GENERAL ELEC. CONTRACTOR
 Phone 580-743-0331
 Fax 580-743-0332

Please Fax Back to (650) 259 9673
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
 At Various Locations**

From 0.9 Miles South of Chagray Road to 0.3 Mile North of Magalligan Mill Road
 Boulder Creek, CA
 Contract No. 05-00304

Trades needed (but not limited to) include: Paving, Slope Protection, Best Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Striping, STAFFING, Compact, Fencing, Demol, Clearing and Grubbing, Hydromulch, Cold Patch Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Backfill, Gas Escaping and Abigation, Planting, HMA, Steel Helder Piles, Drilling, Labor, Minor Concrete, Misc. Iron and Steel, Painting, and Erosion Control

BID DATE: AUGUST 27, 2014 AT 2:00 PM
 Bids will not be opened by Disney, August 26, 2014 at 10:00 AM.

Contact Fred Vanden
 Email: fred@disneyconstruction.com

100% performance and payment bonds for every company subject to approval of Disney Construction, Inc. are required for all contractors for this project. Disney Construction, Inc. will pay bond premiums on a fee basis. Bids will only be opened for qualified contractors having current insurance and workers compensation coverage meeting Disney Construction's requirements. Subcontractors will be required to abide by same and conditions of the AIA Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 18:34
NAME :
FAX :
SER.# : U52700K1N197138

DATE, TIME	08/21 18:34
FAX NO./NAME	15108053888
ORIGIN	08:00:29
PAGE(S)	01
MODEL	001
MODEM	STANDARD
	ECM

Company GK CONSTRUCTION
 Phone 510-928-8338
 Fax 510-895-8838

Please Fax back to **(650) 259 9673**
 Interested in Bidding ()
 Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DNC) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Clara County
 at Various Locations**

From 2.9 Miles South of Hayward Blvd to 0.1 Mile North of Magdalen Mill Road
 Boulder Creek, CA
 Contract No. 05-008104 -

Trades needed (but not limited to) include: **Paving, Slope Protection, Lead Compliance Plan, Grading, RGP and Steel Piping, Lead's Fly, Concrete Murals, Treated Wood Waste, Trucking, Signs, Traffic Control, Storm BMP's, Compaction, Grading, Demolition, Clearing and Grubbing, Hydromulch, Cold Plans, Asphalt Repairs, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete backfill, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rubber, Bitum Concrete, Steel Iron and Steel Painting, and Erosion Control.**

FOR MORE INFORMATION AT 2:00 PM AT 2:00 PM
 Contact your local DPN by calling on August 8, 2014 for more details.

Contact Fran Deegan

Email: fran@disneyconstruction.com

100% performance will be required. Bidder must comply with any terms to approval of Disney Construction, Inc. and approval of all subcontractors. Disney Construction, Inc. will pay bond premium up to 3.0%. Subcontractor must possess valid and factory issued general liability insurance and worker's compensation meeting Disney Construction's requirement. Subcontractor will be required to abide by terms and conditions of the AIA Master Labor Agreements and to execute an agreement

TRANSMISSION VERIFICATION REPORT

TIME : 08/21/2014 10:35
NAME :
FAX :
TO :
FROM : 002700K1N197138

DATE, TIME : 08/21/2014 10:35
FAX NO. / NAME : 22832445812
DURATION : 30:00:30
PAGE(S) : 01
RESULT : OK
MODE : FAX BOARD
EOM

Company: GOLDEN SAY FENCE FENCE INDUSTRIES, INC.
Phone: 209-948-4754
Fax: 209-948-1117

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHER SUBCONTRACTORS & SUPPLIERS FOR:

**Construction on State Highway in Santa Cruz County
At Various Locations**

From 1.5 Mile South of Banbury Road to 0.2 Mile North of Magalligan Mill Road
Boulder Creek, CA
Contract No. 05-0105904

Trades needed (but not limited to include): Paving, Slope Protection, Local Compliance Plan, Grading, RCP and Steel Piping, Plastic Pipe, Concrete Barrier, Treated Wood Waste, Trucking, Signage, Traffic Control, Safety, SCHED, Compact, Grading, Cement, Clearing and Grubbing, Hydromulch, Cold Plans, Asphalt Concrete, Roadway Excavation, Structure Excavation and Backfill, Structure Concrete, Concrete Baulkfill, Landscaping and Irrigation, Planting, HMA, Steel Upright Piles, Grubbing, Backfill, Inlet Structures, Misc. Iron and Steel, Painting, and Erosion Control

DCI OPEN AUGUST 21, 2014 AT 10:00 AM
Qualifications of DBE by 8/21/14, 2014 5:00 PM considered.

Interested Parties Visit
<http://www.fairfaxconstruction.com>

100% performance and payment bonds for any company selected for approval of Disney Construction, Inc. are required of all contractors for this project. Disney Construction, Inc. will pay bond premium, up to state maximum, for contractor's liability, general insurance and worker's compensation covering Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AIA/AACE Labor Agreements and also with an agreement

DISNEY CONSTRUCTION MISPLACEMENT REPORT

TIME : 08/21/2014 10:36
NAME :
FAX :
TEL :
SERIAL : 002702K1N197138

DATE/TIME : 08/21 10:36
FAX NO./NAME : 510-562-4339
DURATION : 00:00:00
PAGE(S) : 01
RECIPIENT : CA
SITE : STANDARD
ECHO

Company AME CONSTRUCTION
Phone 510-562-4339
Fax 510-562-4339

Please Fax back to (650) 259 9673
Interested in Bidding ()
Not Interested in Bidding ()

DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING QUALIFIED DBE, and ALL OTHERS TO BE CONTRACTORS & SUPPLIERS FOR:

Construction on State Highway in Santa Cruz County At Various Locations

From 1.9 mile south of Highway Road to 0.2 mile North of Highway Mill Road
Boiler Creek, CA
Contract No. 05-00004

Trades needed but not limited to include: Paving, Stone Protection, Road Compliance Plan, Grading, RCP and Steel Piping, Drainage Pipe, Concrete Paving, Treated Wood Waste, Trucking, Signage, Traffic Control, Signal, SWPPP, Compaction, Fencing, Grading, Clearing and Grubbing, Hydroseeding, Cold Water Asphalts, Concrete, Foundation Excavation, Structures Excavation and Backfill, Structural Formwork, Concrete Jacking, Landscaping and Irrigation, Planting, HMA, Steel Soldier Piles, Drilling, Rebar, Mixer Concrete, Glass, Iron and Steel, Painting, and Erosion Control.

900 Santa Teresa Avenue, Suite 200, AT Bldg
San Jose, CA 95128
Or visit our website at www.dci.com, 2014-09-03

Contact Fred Velez

Email: fred@disneyconstruction.com

100% performance and payment bond required for all parties to be approved of Disney Construction, Inc. for all work on this project. Disney Construction, Inc. will pay bond premium to the surety. All bidders must provide a valid contractor's license, insurance and worker's compensation coverage to meet all applicable requirements. Subcontractors will be required to abide by terms and conditions of the AIA/Boiler Labor Agreements and to execute an agreement