

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

February 19, 2015

Facsimile: (530) 365-3178

Joy Dunton
Dunton Construction Company, Inc.
19802 Ox Yoke Road
Anderson, CA 96007

05-0T5004
05-Mon,SLO,SB,SCr-1,101,154-Var
B.O. 02/11/2015

Dear Ms. Dunton:

The Department of Transportation (Caltrans) received a bid submitted by Dunton Construction Company, Inc. (Dunton) for Contract No. 05-0T5004 on February 11, 2015. By this letter, Caltrans notifies Dunton that its bid is nonresponsive since Dunton did not comply with the Contract Special Provisions, Section 2-1.33A of the 2010 Standard Specifications which states in part:

"Complete forms in the Bid book. Submit the forms with your bid. On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or fax the percentage to (916) 227-6282 within 24 hours after bid opening."

In order for your bid to be considered responsive, Caltrans required your 24 hour Subcontractor List to be submitted by 2:00 p.m. on February 12, 2015. Caltrans confirms receipt of your 24 hour Subcontractor List on February 12, 2015, at 4:27 p.m.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a stylized graphic element.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

FEB. 12. 2015 5:38PM

DUNTON CONSTRUCTION

NO. 105 P. 1

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0T5004 Project ID: 0500020306

Bidder Name: Dunton Construction Company, Inc.

Bidder ID: VC0000101140

List this sub? Yes

2) Business Name KCI Environmental, Inc.

Location City San Louis Obispo State CA

California Contractor License Number (a) 813844

Description of Portion of Work

Planting and Plant Establishment Work

Bid Item Numbers

23, 24, 25, 26, 27, 28, 50, 51

Percentage of Bid Item Subcontracted

100%

Bid Item Numbers

Percentage of Bid Item Subcontracted

List this sub? Yes

3) Business Name Veridico Group, Inc.

Location City Roseville State CA

California Contractor License Number (a) N/A

Description of Portion of Work

Lead Compliance Plan, Jobsite Management and Prepare WPCP

Bid Item Numbers

1, 4, 5

Percentage of Bid Item Subcontracted

100%

Bid Item Numbers

Percentage of Bid Item Subcontracted

Received

Feb 12 2015 04:27am

FEB. 12. 2015 5:38PM DUNTON CONSTRUCTION

NO. 105 P. 2

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 05-0T5004 Project ID: 0500020306

Bidder Name: Dunton Construction Company, Inc. Bidder ID: VC0000101140

List this sub? Yes

4) Business Name T and S DVBE Inc.

Location City Susanville State CA

California Contractor License Number (a) 983087

Description of Portion of Work

Construction Area Signs, Type 111 Barricades

Bid Item Numbers

2, 3

Percentage of Bid Item Subcontracted

100%

Bid Item Numbers

Percentage of Bid Item Subcontracted

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Feb 19 2015 03:34pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915303653178	Normal	19:03:32pm	1'49"	3	# 0 K	

STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30th STREET

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

February 19, 2015

Facsimile: (530) 365-3178

Joy Dunton
Dunton Construction Company, Inc.
19802 Ox Yoke Road
Anderson, CA 96007

05-0T5004
05-Mon,SLO,SB,SCR-1,101,154-Var
B.O. 02/11/2015

Dear Ms. Dunton:

The Department of Transportation (Caltrans) received a bid submitted by Dunton Construction Company, Inc. (Dunton) for Contract No. 05-0T5004 on February 11, 2015. By this letter, Caltrans notifies Dunton that its bid is nonresponsive since Dunton did not comply with the Contract Special Provisions, Section 2-1.33A of the 2010 Standard Specifications which states in part:

"Complete forms in the Bid book. Submit the forms with your bid. On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or fax the percentage to (916) 227-6282 within 24 hours after bid opening."

In order for your bid to be considered responsive, Caltrans required your 24 hour Subcontractor List to be submitted by 2:00 p.m. on February 12, 2015. Caltrans confirms receipt of your 24 hour Subcontractor List on February 12, 2015, at 4:27 p.m.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services