

Low Bidder

08-19-14A10:20 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

Page 1 of 2

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:	05-0T7604
BID AMOUNT:	\$ 433,238.00
BID OPENING DATE:	August 13, 2014
BIDDER'S NAME:	GRANITE CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT, %:	11% DBE
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
13	AC Pavement Grinding		ABSL Cert# 5270 Hayward, CA (510) 727-0900	\$8,800.
1 6	Lead Compliance Plan Water Pollution Control Program		Applan UDBE SWPPP Cert# 38334 EI Sobrante, CA (510) 854-9402	\$1,900. \$750.
20 21	Haul Hot Mix Asphalt (Type A) Haul Hot Mix Asphalt (Open Grade)		Flintstone Transport Cert# 32839 Salinas, CA (831) 443-5198	\$7,360. \$3,530.
See Section 1 for Copies of Quotes				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7006

Total Claimed Participation

\$
Continued on Page 2
%


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

August 13, 2014 (831) 763-6100
 Date (Area Code) Tel. No.

Patrick Amaris
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-98, Sacramento, CA 95814.

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 05-0T7604

BID AMOUNT: \$ 433,238.00

BID OPENING DATE: August 13, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 11% DBE

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
10, 12, 27, 28	Metal Beam Guard Railing (incl. Treated Wood Waste, Salvage Guardrail, Transition Railing, Alternative Flared Terminal System)		PC&N Construction Inc. Cert# 39218 Byron, CA (925) 634-4567	\$16,280.
20	Supply Asphalt Oil		Dragon Material Transport Inc. Cert# 37444 Fresno, CA (559) 351-8822	\$34,860. ((\$58,100 @ 60%)

See Section 1 for Copies of Quotes

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 73,480.

16.96 %


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

August 13, 2014
 Date

(831) 763-6100
 (Area Code) Tel. No.

Patrick Amaris
 Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6410 or TDD (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans Prime Contractor Listing	8/5/2014 through bid date
Compliance News Monthly Trade Journal	8/5/2014 through bid date
Compliance News Daily Focus Journal	8/5/2014 through bid date
Weekly Bid Flash	8/5/2014 through bid date
Construction Star	8/5/2014 through bid date

See Section 6 for Copies of Advertisements

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
State of California Unified Certification Program	7/31/2014	Via website	Downloaded listings of DBEs for solicitation
US MBDA	8/5/2014	Via email	Requested Project be posted for members

See Section 7 for Documentation of Contacts

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

- All DBEs solicited by email were sent a copy of the bid item list, as well as a link to the Caltrans website, where plans and specifications were available for download. They were given our company contact information and the names of our estimators, as well as suggested items of work for bidding.
- DBEs solicited by fax were sent Caltrans' website address, our contact information and suggested items of work.
- All solicitations (both emailed and faxed) provided a response sheet with a request to fax us with their intent to bid, as well to request additional information if needed.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

- All of Granite's advertisements and direct solicitations offered assistance with bonding, insurance or supplies, and our written solicitations provided information for the US SBA bonding assistance website.
- No DBEs requested this assistance from Granite.

8. Include additional data to support a demonstration of good faith efforts.

Granite Construction exceeded the DBE goal for this project. See Section 5 for examples where Granite utilized a DBE when a Non-DBE provided a lower price (Appian UDBE SWPP for Lead Compliance Plan & WPCP, PC&N for Metal Beam Guard Rail, and ABSL for Cold Plane of AC).

See Section 8 for List of Additional Outreach Efforts

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Back To Query Form

Query Criteria

Firm/DBA Name: a b s l

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@absconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DBE

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Aguajito On-Ramp Overlay
Project Number: 05-0T7604
Bid Date: 08/13/2014
Location: Monterey, Monterey County, CA

BID

Daily Minimum Charge \$3100.00

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$4200.00 + 200 = \$4,400 x 2 shifts

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$4500.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Back-up Machine \$ 500.00 (per shift)

Mobilization Included

ITEM 13 29% \$8,800

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax (510) 727-0912

Contractors License A 521781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job Inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 821781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.toronto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

James Salas
UCP OFFICER

August 26, 2011

Exp 01-01-16

Back To Query Form

Query Criteria

Firm/DBA Name: appian

Firm Type: DBE

Firm ID 38334
Firm/DBA Name APPIAN UDBE SWPPPS
Address Line1 5780 OLINDA ROAD
Address Line2
City EL SOBRANTE
State CA
Zip Code1 94803
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail tomkoprek@yahoo.com
Contact Name NICOLE KOPREK
Area Code (510)
Phone Number 375-1927
Fax Area Code (510)
Fax Phone Number 222-0972
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 38; 41; 48;
Districts 04;
DBE NAICS 541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

[Back To Query Form](#)

3092

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 8, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 05-0T7604**
Aquajito On-ramp Overlay.

Bid Date: **August 13, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP) Includes 2 Plans (for ADL and for Stripe Removal)	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

100% }

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

Back To Query Form

Query Criteria

Firm/DBA Name: flintstone

Firm Type: DBE

Firm ID	32839
Firm/DBA Name	FLINTSTONE TRANSPORT
Address Line1	390 ESPINOSA ROAD
Address Line2	
City	SALINAS
State	CA
Zip Code1	93907
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	flintstone@aol.com
Contact Name	DENISE WILSON
Area Code	(831)
Phone Number	443-5138
Fax Area Code	(831)
Fax Phone Number	443-2017
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 27; 35; 38; 40; 41; 43; 44;
Districts	04; 05;
DBE NAICS	484110; 484220;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

FLINTSTONE TRANSPORT

Ca # 153663

390 Espinosa Rd. Salinas, Ca. 93907

831-443-5198 Fax 831-443-4876

DBE

UDBE CERTIFICATE #032839 AND WBE CERTIFIED

Trucking Quote:
Reflecting: Public works/Prevailing Wages
And when applicable non-prevailing wage rates

BID QUOT

Att : GOKHAN

JOB: CONSTRUCTION ON STATE HIGHWAY IN MONTEREY COUNTY IN
MONTEREY AT NORTHBOUND AGUAJITO ON -RAMP TO ROUTE 1
CALTRANS-CONTRACT NO. 05-0T7604

COMPANY: GRANITE CONSTRUCTION

Public Works/ On and Off Hauling Prevailing wages

10 wheelers

Semi Bottom Dump

End Dump

TRANSFER

Flat Beds

SUPER DEMO TEN

120.00 Hr

87.00 DAY OR NIGHT

93.00 DAY OR NIGHT

93.00 DAY OR NIGHT

98.00 DAY OR NIGHT

105.00 DAY OR NIGHT

100.00 DAY OR NIGHT

- 4 hour minimum Days. 6 hour minimum nights
- STAND-BY RATE AT 1.50 / MINUTE AFTER .15 MIN AT BOTH ENDS.
- Fuel surcharges: Will only apply if there are drastic increases with respect to the project bid date.
- It is defined as follows:
- FUEL SURCHARGE IS RATED BASED ON 3.80 PER GALLON. ADD 1% FOR EVERY 10 CENT INCREASE AT THE PUMP..
- DBE and Cal-Trans Certified.
- If on site hauling is needed the teamster rate will be \$148.00

SIGNATURE: Denise Wilson DATE: 8-8-14

SIGNATURE: _____ DATE: _____

BID ITEM	20	\$ 7,360	5.3%
	21	\$ 3,530	5.9%
TOTAL		\$ 10,890	

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 13 16:59:06 PDT 2014

Query Criteria

Firm/DBA Name: pc&n

Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

TIME RECEIVED
August 13, 2014 9:22:35 AM PDT

REMOTE CSID

DURATION 75
PAGES 3

STATUS
Received

AUG-13-2014 WED 09:07 AM

P. 001/003

DBE

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class: "A"
State Contractor License No. 771882

Certified Small Business No. 0021807
CERTIFIED DBE/UDBE No. 39218

6301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 05-0T7804
Project 05-Mon-1-R77.6
Federal Aid ACHSNHP-001(383)E
Bid Date 8/13/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
10	Treated Wood Waste	5000 LB	\$ 0.30	\$ 1,500.00
12	Salvage Guardrail	410 LP	\$ 13.00	\$ 5,330.00
27	Transition Railing (Type WB-31)	1 EA	\$ 4,690.00	\$ 4,690.00
28	Alternative Flored Terminal System	1 EA	\$ 4,690.00	\$ 4,690.00
TOTAL				\$ 16,280.00

175M
100%

Inclusions:

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In Remove & Salvage/One Move In Install
4. Addendum #1 & #2
- 5.

Exclusions:

1. Permit and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

200

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/88 Additional Insured Endorsement.

AUG-13-2014 WED 09:37 AM

P.002/003

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY
DEPARTMENT
ADDRESS
CITY, STATE ZIP
PHONE
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612
(510) 464-6884
(510) 464-7527

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction -- Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Roni A. Granada
Sr. Civil Rights Officer

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

PC&N CONSTRUCTION, INC

3301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: **CHRISTI PLUM**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * indicates primary NAICS code
* 337310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0603 GUARD RAILINGS & BARRIERS

C0320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 1ST FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

CUCP Firm Number 39218

Kelley Smith
CUCP OFFICER

February 13, 2012

Back To Query Form

Query Criteria

Firm/DBA Name: dragon mat

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMAIL	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
 ACDBE NAICS	
 Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn: Josh Stockton
Date: 08/13/14

Project: Caltrans 05-0T7604, Aquajito On-Ramp to Hwy 1

Material: 100 Ton - PG 64-10
Delivered Price: \$581.00 Per U.S. Ton + Any applicable taxes

*\$ 58,100
- 260% DBE
= \$ 34,860.00*

ORIGIN: Greka
DESTINATION: Granite Salinas

Material: 25 Ton - PG 58-94PM
Delivered Price: \$763.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero
DESTINATION: Granite Salinas

***Indexed 5% Crude**

***Due on Invoice**

***Standby after 1 hour from scheduled delivery time at \$160.00 per hour**

***Pricing based on full loads - 26.00 ton**

***Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.25 per gallon. www.cia.gov. \$4.084 on bid day.**

SECTION 2

Breakdown of Items of Work Offered

Section 2

Caltrans 05-0T7604: Hwy 1 On-Ramp Overlay at Aquajito, Monterey

List of Items Advertised

Item of Work Offered	Bidder Performs	Broken Down	Approx. \$ Amount	% of Contract
Lead Compliance Plan	N	N	\$1,900	0.44%
Construction Area Signs	N	N	\$2,500	0.58%
Traffic Control	Y	N	\$35,000	8.08%
PCMS	Y	N	\$6,100	1.41%
Prepare WPCP	N	N	\$750	0.17%
Temp DI Protection	Y	N	\$900	0.21%
Temp Fence (type ESA)	Y	N	\$5,000	1.15%
Treated Wood Waste	N	N	\$1,500	0.35%
Cold Plane AC	N	N	\$8,800	2.03%
Asphalt Oil	Y	Y	\$58,100	13.41%
Clearing & Grubbing	Y	N	\$3,000	0.69%
Pipe	N	Y	\$200	0.05%
Hydroseeding	N	N	\$2,300	0.53%
Erosion Control	N	N	\$5,900	1.36%
Tack Coat	Y	N	\$6,000	1.38%
Architectural Treatment	N	N	\$15,000	3.46%
Guard Railings & Barriers	N	N	\$16,280	3.76%
Delineator	N	N	\$1,150	0.27%
Object Marker	N	N	\$180	0.04%
Concrete Barrier	N	N	\$68,000	15.70%
Striping & Marking	N	N	\$13,500	3.12%
Trucking	Y	Y	\$10,890	2.51%
TOTAL AVAILABLE WORK			\$262,950	60.69%

***Trucking amount of listed DBE's only

SECTION 3

Summary of DBE Contacts & Phone Log

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
A B S L CONSTRUCTION	luis@absconstruction.com	(510) 727-0900	(510) 727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message for Daryl	YES	X
A C DIKE CO	email@acdike.com	(916) 645-7747	(916) 645-9618	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	By Email 7/31	By Email 8/7	8/8 talked to Paul	YES	X
AC-DC ELECTRIC	NO EMAIL	(562) 926-5737	(562) 926-4311	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	By Fax 7/31	By Fax 8/7	8/8 left message		
ADVANCED GEOSOLUTIONS, INC	jibaez@advgeosolutions.com	(310) 796-9000	(310) 796-9001	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;	By Email 7/31	By Email 8/7	8/8 left message for Sean		
ALBERT WILSON & ASSOCIATES	chidi@albertwilsontra.com	(909) 483-4876	(909) 989-1576	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;	By Email 7/31	By Email 8/7	8/8 left message		
ALERT-O-LITE, INC	debbieh@alertolite.com	(559) 453-2474	(559) 453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	By Email 7/31	By Email 8/7	8/8 talked to Katie	NO	
ALFRED CIVIL ENGINEERING (OPT-IN)	btouray@comcast.net	(916) 235-3967		C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING;	By Email 7/31	By Email 8/7	8/7 Received email back, yes they are bidding WPCP 8/8 left message	YES	X
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	mdaniels@atconstr.com	(408) 573-6803	(408) 437-1201	C1601 CLEARING & GRUBBING; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C8770 CONSTRUCTION MANAGEMENT;	By Email 7/31	N/A	7/31 - Received return email from Meredith Daniels stating they are no longer a DBE and are closing their business.	NO	
AMLAND CORP	kevinphan@amlandcorp.com	(408) 929-3949	(408) 298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 voice mail is full		
ANDERSON PAINTING STORE (OPT-IN)	andersonpsllc@aol.com	(248) 667-8059		C0659 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES;	By Email 7/31	By Email 8/7	8/8 Left message; Received email back from Anderson Paint. Yes, they can bid for 60% DBE credit on paint products.	YES	
ASAP GENERAL ENGINEERING	asapgeneng@aol.com	(951) 229-5952	(951) 943-1692	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	By Email 7/31	By Email 8/7	8/8 Talked to Sal, no they're not bidding	NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
AUSTIN ENTERPRISE	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	By Email 7/31	By Email 8/7	8/8 Talked to Debbie, no not bidding	NO	
BASS ELECTRIC	NO EMAIL	(415) 295-1600	(650) 869-3509	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	By Fax 7/31	By Fax 8/7	8/8 Talked to April, no they're not bidding	NO	
BC SCHMIDT CONSTRUCTION, INC.	carrie@hangarbuilders.com Email did not go through -- Sent Fax	(530) 473-5423	(530) 473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Katie, no not bidding	NO	
BERT W SALAS, INC.	bsalaz@bertsalas.com Email did not go through	(619) 562-7711	(619) 258-3515	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Spoke to Bert, no they aren't bidding	NO	
BUENA VISTA LANDSCAPE, INC	b.v.landscape@pacbell.net	(714) 779-1202	(714) 771-2569	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	By Email 7/31	By Email 8/7	8/8 Phone number is disconnected		
BURKE CONSTRUCTION	burkebid@gmail.com	(530) 676-1009	(530) 672-2411	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	xyfloyd@aol.com	(559) 790-4277	(559) 485-5857	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	By Email 7/31	By Email 8/7	8/8 someone picked up line, but could not hear person		
C.R. GANN DEMOLITION, INC.	Linda@crgannremolition.com	(951) 940-0937	(951) 916-4265	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
CAL FRAN ENGINEERING, INC.	sharon@calfran.net	(805) 579-9173	(805) 579-8211	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Sharon, they are not bidding	NO	
CAROB VALLEY ELECTRIC, INC.	echavez@carobvalley.com	(562) 407-2105	(562) 407-2106	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 Phone number is disconnected		
CECILIA'S SAFETY SERVICE, INC.	cecilias@pacbell.net	(858) 793-4465	(858) 793-4495	C1201 TRAFFIC CONTROL SYSTEM;	By Email 7/31	By Email 8/7	8/8 left a message		
CINDY BALES ENGINEERING, INC.	airbears@balesengineering.com	(909) 585-1557	(909) 752-7090	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 left message		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
CINDY TRUMP INC DBA LINDY'S COLD PLANING	NO EMAIL			C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;	N/A	N/A	No phone or email listed / Received Quote.	YES	X
CMC TRAFFIC CONTROL SPECIALIST	NO EMAIL	(415) 206-1700	(415) 206-1711	C1201 TRAFFIC CONTROL SYSTEM;	By Fax 7/31	By Fax 8/7	8/8 Sue	NO	
CMV ELECTRIC INC.	cmvelectric@adelthia.net, jeannine@cmvelectric.net -- Emails not going through	(909) 931-5700	(909) 949-9395	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31 (Email bounced back)	SENT FAX Fax machine just has busy signal.	8/8 Talked to Matt, no they wouldn't be bidding this.	NO	
COMMUNITY TREE SERVICE, INC	communitytreeservice320@gm	(831) 763-2391	(831) 763-2008	A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; C9981 BUILDING MOVER; I7350 MISC EQUIPMENT RENTAL & LEASING;	By Email 7/31	By Email 8/7	8/8 Talked to Johnna, no they're not bidding this one.	NO	
COOKS AND SON INC.	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	By Email 7/31	By Email 8/7	8/8 Talked to Tony, not bidding	NO	
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	(714) 821-3756	(714) 821-4730	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;	By Email 7/31	By Email 8/7	8/8 Left message		
CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	(951) 698-7745	(951) 698-0795	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;	By Email 7/31	By Email 8/7	8/8 Talked to Dana, they aren't bidding	NO	
DAWSON MAULDIN CONSTRUCTION, INC.	sandradawson@dawson-mauld	(714) 378-1533	(714) 378-1534	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	By Email 7/31	By Email 8/7	8/8 left message		
DE ANDA COMPANY	NO EMAIL	(559) 645-8800	(559) 645-4688	A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL;	By Fax 7/31	By Fax 8/7	8/8 left message		
DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	(805) 732-7575		C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;	By Email 7/31	**	**Received Email back 7/31 PM from Deana that they will not be bidding. 8/8 left message, in case that changed	NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
DILLARD ENVIRONMENTAL SERVICES	patriciad@dillardenv.com	(925) 634-6850	(925) 634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	By Email 7/31	By Email 8/7	8/8 left message		
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	(714) 646-3697	(714) 646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	By Email 7/31	By Email 8/7	8/8 left message		
E E ELECTRIC, INC	eeelectric@earthlink.net Email did not go through	(909) 829-7818	(909) 829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Sara, they won't be bidding	NO	
E. JASPER WRKG. (DEMO) & TRKG	NO EMAIL	(323) 754-9877	(323) 754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	By Fax 7/31	By Fax 8/7	8/8 left message		
EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	(650) 367-8000	(650) 367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	By Email 7/31	By Email 8/7	8/8 left message		
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT, EAST BAY SIGN CO., INC.	rpendurthi@earmanagement.com	(951) 324-8060	(951) 324-8061	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Spoke to Melissa, they will not be bidding	NO	
EDISON CONSTRUCTION, INC.	christina@bordendecal.com	(415) 431-8882	(415) 431-9053	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;	By Email 7/31	By Email 8/7	8/8 Talked to Christina, not bidding	NO	
EDMONDS ASPHALT MAINTENANCE	ecolightspeed.net	(661) 366-6311	(661) 366-0204	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Justin, no bid	NO	
ERIC'S BACKHOE SERVICE	edmondsasphalt@yahoo.com	(805) 541-6892	(805) 541-6892	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4301 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT;	By Email 7/31	By Email 8/7	8/8 Talked to Rachel, they are not bidding	NO	
	NO EMAIL	(661) 269-2222	(661) 269-2222	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;	By Fax 7/31	By Fax 8/7	8/8 left message		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
FANFA, INC.	dbgriffin@fanfainc.com Email did not go through	(510) 278-8410	(510) 278-3095	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Debbie, she is not bidding	NO	
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	(925) 373-6205	(925) 373-6208	C0630 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	By Email 7/31	By Email 8/7	8/8 left message		
FG CONCRETE CONSTRUCTION (OPT-IN)	danyf.123@sbcglobal.net Email did not go through	(559) 313-7984	(559) 271-2973	C7301 CONCRETE CURB & SIDEWALK - MISC;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Sisco (?), yes he's working on it	YES	
FIBER INTEGRATED, INC.	mark@morikawa-scada.com	(310) 822-6946	(310) 822-0306	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C8558 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;	By Email 7/31	By Email 8/7	8/8 Phone is disconnected		
FLINTSTONE TRANSPORT	flintstone@aol.com Email did not go through	(831) 443-5138	(831) 443-4876	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Number is disconnected; Our estimator made contact at office, we received quote from Flintstone.	YES	X
FORCE TRAFFIC CONTROL, INC.	forcetraffic@earthlink.net	(559) 594-1062	(559) 594-1056	C1201 TRAFFIC CONTROL SYSTEM;	By Email 7/31	By Email 8/7	8/8 Talked to Vern, not bidding	NO	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	(530) 743-0744	(530) 743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Toni, no bid	NO	
FRANK ZABEL TRUCKING CO.	zabeltrucking@gmail.com	(707) 443-4277	(707) 443-4267	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;	By Email 7/31	By Email 8/7	8/8 Talked to Elizabeth, they won't bid this one.	NO	
G F GARCIA AND SONS, INC	gfgsi@att.net	(805) 995-3548	(805) 995-1895	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION; E4930 COMBINATION UTILITY SERVICES;	By Email 7/31	By Email 8/7	8/8 Email back from Lori French - they are not bidding	NO	
G SOSA CONSTRUCTION, INC	gsosainc@aol.com	(805) 934-3606	(805) 934-3609	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	By Email 7/31	By Email 8/7	8/8 left message		
G. W. PEOPLES CONTRACTING CO., INC.	gwpeoples@aol.com	(202) 488-7185	(703) 682-6804	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROLT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Spoke to Trila, not they aren't bidding.	NO	
HUNSAKER SAFETY & SIGN, INC.	estimating@hunsakersafety.co	(559) 255-7446	(559) 453-3250	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;	By Email 7/31	By Email 8/7	8/8 left message		
INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	(510) 222-7719	(510) 412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 voice mail is full		
INTERIOR DEMOLITION INC	maria@interiordemolition.net	(818) 249-4932	(818) 249-4937	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
INTERWEST PACIFIC, LTD.	office@interwestpacific.com	(858) 259-2062	(858) 345-3737	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
J & M LAND RESTORATION, INC.	jmiland2@aol.com	(661) 872-7039	(661) 399-8882	A0710 SOIL PREPARATION SERVICES; A0790 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;	By Email 7/31	By Email 8/7	8/8 Talked to Stacy - if there is erosion control yes they will bid	YES	
JARELL HARRIS STRIPING SERVICES	jharrisstripingservices@hotmail	(650) 832-1171	(650) 832-1736	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	By Email 7/31	By Email 8/7	8/8 left message		
JESMAR CONSTRUCTION	jesmarboring@sbcglobal.net	(714) 972-2665	(714) 972-9331	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7601 DIRECTIONAL BORING/DRILLING; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;	By Email 7/31	By Email 8/7	8/8 Talked to Martha, not bidding	NO	
JM FIBER OPTICS, INC.	jrose@jmfiberoptics.com Email did not go through	(909) 628-3445	(909) 628-1990	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F3045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Jose, he is not bidding this one.	NO	
K R C SAFETY CO. INC. (OPT-IN)	garyc@krcsafety.com	(559) 732-0393	(559) 732-2684	C0612 SAFETY SUPPLIER; C0689 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;	By Email 7/31	By Email 8/7	8/8 Talked to Kasha, they are bidding	YES	X

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	(805) 461-1600	(805) 462-8630	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9905 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL;	By Email 7/31	By Email 8/7	8/8 left message		
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	(661) 872-4602	(661) 325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	By Email 7/31	By Email 8/7	8/8 Talked to Jerry, he's not bidding	NO	
KIONA LANDSCAPING	egruetzmacherjr@gmail.com	(707) 616-4340		C2090 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;	By Email 7/31	By Email 8/7	8/8 left message		
KITCHELL CONSTRUCTION, INC.	kitchellconstruction@gmail.com	(209) 667-1454	(209) 667-1201	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;	By Email 7/31	By Email 8/7	8/8 left message		
L & B ELECTRIC, INCORPORATED	edblbe@gmail.com	(562) 928-9792	(562) 928-8146	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 Phone is disconnected		
LA FIRMA INC.	estimating@theswppffirm.com	(805) 748-8576	(805) 929-0501	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;	By Email 7/31	By Email 8/7	8/8 Talked to Vince Bravo, not bidding this one.	NO	
LINDCO, INC	linda@redshift.com	(831) 751-7329	(831) 751-7322	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8776 Construction Management - Other Heavy and Civil Construction;	By Email 7/31	By Email 8/7	8/8 left message		
LMN CONCRETE & GRINDING	afs@la-grinding.com	(951) 750-2736	(951) 685-1862	C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;	By Email 7/31	By Email 8/7	8/8 left message		
LOGAN'S MARKETING (OPT-IN)	ahera@pacbell.net	(619) 233-3766	(619) 233-3768	C9999 BROKER;	By Email 7/31	By Email 8/7	8/8 left voicemail		
M & S ENVIRONMENTAL LANDSCAPES, INC	shelley@mandsenviro.com; mik	(530) 241-1418	(530) 241-9647	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;	By Email 7/31	By Email 8/7	8/8 Talked to Michael, they aren't bidding	NO	
M J AVILA COMPANY, INC.	brucej@mjavila.com	(559) 846-7601	(559) 846-7610	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;	By Email 7/31	By Email 8/7	8/8 left message		
M. HERNANDEZ CONSTRUCTION INC	mariano@hernandez-engineeri	(415) 824-4731	(415) 824-4696	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	By Email 7/31	By Email 8/7	8/8 left message		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
MC CULLOUGH CONSTRUCTION INC	mackymccullough@mccullough	(707) 825-1014	(707) 825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	By Email 7/31	By Email 8/7	8/8 Talked to Janelle, not bidding	NO	
METCO	c.martinez@metco-usa.com	(415) 455-9922	(415) 455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	By Email 7/31	By Email 8/7	8/8 left message		
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	vmuniz@charter.net	(909) 989-7191	(909) 989-4791	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	By Email 7/31	By Email 8/7	8/8 Talked to Vern, they won't be bidding this one	NO	
NIELSON CONSTRUCTION	dnielson@nielsoninc.com	(707) 253-8774	(707) 253-0131	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Tammy, not bidding	NO	
P. A. WILSON, INC.	pawilsoninc@gmail.com			C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	By Email 7/31	By Email 8/7	No phone number provided		
PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.com	(925) 634-4567	(925) 634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	By Email 7/31	By Email 8/7	8/8 Talked to Kristy, yes they will send a quote	YES	X
PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com; cell 510-	(209) 722-2226	(209) 722-2227	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
PRUITT TRUCKING (OPT-IN)	pruittruckinc@hotmail.com	(626) 644-1236	(626) 398-5551	C9607 END DUMP TRUCK; C9632 HAZARDOUS SUBSTANCE REMOVAL	By Email 7/31	By Email 8/7	8/8 left voicemail message		
QUALITY ERECTORS & CONSTRUCTION, INC.	NO EMAIL	(707) 746-4198	(707) 751-3962	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;	By Fax 7/31	By Fax 8/7 & 8/8	8/8 no answer		
R. E. SERRANO INC. (OPT-IN)	ricky@reserrano.com	(925) 957-8184	(925) 957-8121	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;	By Email 7/31	By Email 8/7	8/8 left message		
RAMINHA CONSTRUCTION, INC.	RAMINHA@CONSTRUCTION@GM	(805) 461-0052	(805) 461-0053	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY;	By Email 7/31	By Email 8/7	8/8 Talked to Holly, not bidding	NO	
ROCK STRUCTURES CONSTRUCTION COMPANY	rockstructures@sbcglobal.net	(951) 371-1112	(951) 278-2802	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Lisa, no bid	NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
ROYAL TRUCKING/ MAINTENANCE	NO EMAIL		(510) 632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; 17341 JANITORIAL SERVICES; 17349 BUILDING MAINTENANCE SERVICES;	By Fax 7/31	N/A	Fax bounces back; No phone number provided		
S CHAVES CONSTRUCTION, INC.	terri@schavesconstruction.com	(805) 543-9340	(805) 543-9341	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	By Email 7/31	By Email 8/7	8/8 Talked to Keri, they are not bidding	NO	
S KWOK ENGINEERS, INC.	seng@skwokengineers.com	(510) 220-9017	(888) 733-1360	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;	By Email 7/31	By Email 8/7	8/8 Talked to Seng, not bidding	NO	
SANTA CLARITA VALLEY ELECTRIC	ryanmcalister@sbcglobal.net	(661) 775-3946	(661) 775-1535	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	By Email 7/31	By Email 8/7	8/8 Spoke to Ryan, he is not bidding	NO	
SITWORKS CONSTRUCTION, INC	kdesena@linkzone.com	(925) 284-1437	(925) 256-8357	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
SJD CONSTRUCTION INC.	sjdconst@yahoo.com	(209) 847-8939	(209) 847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	By Email 7/31	By Email 8/7	8/8 Talked to Erin, not bidding	NO	
SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	(858) 720-0179	(858) 793-4495	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;	By Email 7/31	By Email 8/7	8/8 Talked to Christal, she will look at it	YES	
SOLID CONSTRUCTION, INC	queenie_chief2003@yahoo.com	(661) 829-1637	(661) 829-1637	C1601 CLEARING & GRUBBING; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C9872 SEWER CONNECTION;	By Email 7/31	By Email 8/7	8/8 left message		
SOUZA CONSTRUCTION INC	NO EMAIL	(559) 747-7100	(559) 747-7101	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9875 HARDWARE (FINISH); C9980 DEMOLITION;	By Fax 7/31	By Fax 8/7	8/8 Talked to Melissa, not bidding	NO	
STATEWIDE STRIPES, INC	dawn@statewidestripes.com	(858) 560-6887	(858) 560-0158	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;	By Email 7/31	By Email 8/7	8/8 left message		
STONE CONCEPTS, INC	stone_concepts@comcast.net	(805) 331-4121	(805) 688-4131	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;	By Email 7/31	By Email 8/7	8/8 left message		
STORMWATER SPECIALISTS INC	Mary@stormwaterspecialists.com	(916) 230-0370	(916) 405-4180	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;	By Email 7/31	By Email 8/7	8/8 left message		
SUPER SEAL & STRIPE, INC	brenda@supersealandstripe.com	(805) 524-7345	(805) 524-7428	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;	By Email 7/31	By Email 8/7	8/8 left message for Rob		
SUPERIOR HYDRO- SEEDING	morgan@superiorhydroseeding.net	(831) 763-1811	(831) 763-2023	C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;	By Email 7/31	By Email 8/7	8/8 Talked to Josh, yes they are bidding	YES	X

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Written Contact	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote
							PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone		
SYSTEMS TECHNOLOGIES	bf@rglobal.net Email did not go through	(661) 269-1700	(661) 269-1700	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;	By Email 7/31 (Email bounced back) SENT FAX	7/31 Fax bounced back also	7/31 - called & phone is disconnected		
TODD CONSTRUCTION & DEMOLITION	todd.constructiondemo@verizon.net	(562) 595-1041	(562) 595-9888	A0710 SOIL PREPARATION SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 left message		
TRUE CHAMPIONS INC.	TCI@TRUECHAMPIONS.NET	(619) 276-6999	(619) 276-8783	C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;	By Email 7/31	By Email 8/7	8/8 Talked to Kristy, they are not bidding	NO	
TUCKER TECHNOLOGY INC	frank@tuckertech.com	(510) 836-0422	(510) 836-2625	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	By Email 7/31	By Email 8/7	8/8 left voice mail for Kristina		
UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	(626) 961-5736	(818) 961-4746	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Dora, not bidding	NO	
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	(714) 253-3270	(714) 551-9420	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;	By Email 7/31	By Email 8/7	8/8 Talked to Arvin - They do not bid Sub work		
V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS, INC.	VLOPEZIII@AOL.COM Email did not go through	(805) 928-1198	(805) 928-8262	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	By Email 7/31 (Email bounced back) SENT FAX	By Fax 8/7	8/8 Talked to Junior, no they're not bidding	NO	
VALVERDE CONSTRUCTION, INC	joev@valverdeconst.com	(562) 906-1826	(562) 906-1918	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;	By Email 7/31	By Email 8/7	8/8 Talked to Paula, they're not bidding	NO	
VERDUZCO ELECTRIC, INC.	verduzcoelectric@aol.com	(310) 886-3068	(310) 886-3958	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	By Email 7/31	By Email 8/7	8/8 left message		
VT ELECTRIC, INC.	tony@vtelectric.net	(909) 985-1755	(909) 985-1755	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	By Email 7/31	By Email 8/7	8/8 Talked to John, not bidding	NO	

SECTION 4

DBE Solicitation Documentation:

- Original Solicitations (email)
- Copy of Email Errors
- Original Solicitations (fax)
- Copy of Fax Errors & Actions Taken
- Follow-up/2nd Written Solicitations (email)
- Follow-up/2nd Written Solicitations (fax verif)
- DBE Responses (other than Quotes)

ORIGINAL SOLICITATIONS
Sent by Email
7/31/2014

From: Amett, Patricia
To: Amett, Patricia
Bcc: "luis@abslconstruction.com"; "email@acdike.com"; "libaez@advgeosolutions.com"; "chidi@albertwilsontra.com"; "debbieh@alertilite.com"; "mdaniels@atconstr.com"; "kevinphan@amlandcorp.com"; "asapgeneng@aol.com"; "baustin@austin-enterprise.com"; "carne@hangarbuilders.com"; "hsalaz@bertsalas.com"; "b.v.landscape@pacbell.net"; "burkebid@gmail.com"; "xyfloyd@aol.com"; "Linda@crgann demolition.com"; "sharon@calfran.net"; "echavez@carobvalley.com"; "cecilias@pacbell.net"; "airbears@balesengineering.com"; "cmvelectric@adelphia.net"; "jeannine@cmvelectric.net"; "communitytreeservice320@gmail.com"; "cooks_son@mail.com"; "crookstrucking@sbxglobal.net"; "ct@ctconcretecutting.com"; "sandradowson@dawson-mauldin.com"
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 2:16:00 PM
Attachments: 05-0T7604_Bid_items.PDF

Original Solicitations to:
 ABSL CONSTR,
 AC DIKE CO,
 ADVANCED GEOSOLUTIONS,
 ALBERT WILSON & ASSOC,
 ALERT-O-LITE,
 AMERICAN TACTICAL CONSTR,
 AMLAND CORP,
 ASAP GENERAL ENG,
 AUSTIN ENTERPRISE,
 BC SCHMIDT CONSTR,
 BERT W SALAS,
 BUENA VISTA LANDSCAPE,
 BURKE CONSTR,
 CJF HARRIS DISPOSAL,
 CR GANN DEMOLITION,
 CAL FRAN ENG,
 CAROB VALLEY ELECTRIC,
 CECILIA'S SAFETY SERVICE,
 CANDY BALES ENG,
 C TRAFFIC CONTROL,
 CMV ELECTRIC,
 COMMUNITY TREE SERVICE,
 COOKS & SON,
 CROOKS TRUCK & EQUIPMENT,
 CT CONCRETE CUTTING,
 DAWSON MAULDIN CONSTRUCTION

- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
 (Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California
Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**
Agent: Caltrans
Engineer's Estimate: \$410,000
35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
 Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
 Treated Wood Waste, Hydroseeding, Erosion Control,
 Cold Plane AC, Asphalt, Tack Coat,
 Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
 Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
 Striping & Marking & Trucking.

. . .

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
 Granite Construction will break down items of work to facilitate DBE participation on this project.*

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "jagchic@aol.com"; "patriciad@dillardenv.com"; "alex.singh@dreambuildercorp.com"; "eeelectric@earthlink.net"; "brooks.curtis@att.net"; "rpendurthi@earmanagement.com"; "christina@bordendecal.com"; "eci@lightspeed.net"; "edmondsasphalt@yahoo.com"; "dbgriffin@fanfainc.com"; "inesseane@fcs-ssp.com"; "mark@morikawa-scada.com"; "flintstone@aol.com"; "forcetraffic@earthlink.net"; "toni.medina@att.net"; "zabeltrucking@gmail.com"; "gfgsi@att.net"; "gsosainc@aol.com"; "gwpeoples@aol.com"; "trila.grsi@yahoo.com"; "estimating@hunsakersafety.com"; "lbsrecoder@aol.com"; "maria@interiordemolition.net"; "office@interwestpacific.com"; "lmland2@aol.com"; "lharrisstripingservices@hotmail.com"; "jesmarboring@sbcglobal.net"; "jrose@jmfiberoptics.com"; "garvc@krcsafety.com"; "kellie@associatedtrafficsafety.com"; "JerryKCCC@yahoo.com"; "equetzmacherjr@gmail.com"; "kitchellconstruction@gmail.com"; "edblbe@gmail.com"; "estimating@theswpppfirm.com"; "linda@redshift.com"
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 2:28:06 PM
Attachments: 05-0T7604_Bid items.PDF

Original Solicitations to:
DEANA'S EQUIP RENTAL,
DILLARD ENVIRONMENTAL,
DREAMBUILDER CONSTR,
EE ELECTRIC,
EAGLE ENG,
EAR,
EAST BAY SIGN,
EDISON CONSTR,
EDMONDS ASPHALT,
FANFA,
FCS STRIPING,
FIBER INT,
FLINTSTONE TRANSP,
FORCE TRAFFIC CONTROL,

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

FRANK MEDINA GEN ENG,
FRANK ZABEL TRUCKING,
GF GARCIA & SONS,
G SOSA CONSTR,
GW PEOPLES,
GLOBAL ROAD SEALING,
HUNSAKER SAFETY & SIGN,
IND BATTERY SERV,
INTERIOR DEMOLITION,
INTERWEST PACIFIC,
LAND RESTORATION,
KELL HARRIS STRIPING,
JESMAR CONSTR,
JM FIBER OPTICS,
KRC SAFETY,
KELLIE AVILA CONSTR,
KERN COUNTY CONCRETE,
KIONA LANDSCAPE,
KITCHELL CONSTR,
L&B ELECTRIC,
LA FIRMA,
LINDCO

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

**Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.**

**Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604**

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

**You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "afs@la-grinding.com"; "shetlev@mandsenviro.com"; "michael@mandsenviro.com"; "brucej@mjavila.com"; "mariang@hernandez-engineering.com"; "mackymccullough@mcculloughconstructioninc.com"; "c.martinez@metco-usa.com"; "vmuniz@charter.net"; "dnelson@nelsoninc.com"; "pawilsoninc@gmail.com"; "cplum@pcnconstructioninc.com"; "davidscott@gvni.com"; "ricky@reserrano.com"; "RAMINHACONSTRUCTION@GMAIL.COM"; "rockstructures@sbcglobal.net"; "terri@schavesconstruction.com"; "seng@skwokengineers.com"; "ryanmalister@sbcglobal.net"; "kdesena@linkzone.com"; "sidconst@yahoo.com"; "cecilia@socialtraffic.net"; "queenie_chief2003@yahoo.com"
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 2:32:12 PM
Attachments: 05-0T7604_Bid_items.PDF

- REQUEST FOR QUOTATION -

Original Solicitations to:
LMN CONCRETE & GRINDING
M&S ENVIRON LANDSCAPES
MJ AVILA CO.
M HERNANDEZ CONSTR
McCULLOUGH CONSTR
METCO

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

MLE ENVIRONMENTAL TECHNOLOGIES
NIELSON CONSTRUCTION
PA WILSON, INC.
PC&N CONSTRUCTION, INC
PROFESSIONAL CONCRETE SAWING
RE SERRANO INC
RAMINHA CONSTRUCTION
ROCK STRUCTURES CONSTR
S CHAVES CONSTR
S KWOK ENGINEERS
SANTA CLARITA VALLEY ELECTRIC
SITWORKS CONSTRUCTION

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

JD CONSTRUCTION
SO CAL TRAFFIC

• • •

SOLID CONSTRUCTION SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Treated Wood Waste, Hydroseeding, Erosion Control, Cold Plane AC, Asphalt, Tack Coat, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker, Striping & Marking & Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: [Opt In](#)
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: [Arnett, Patricia](mailto:Arnett_Patricia)
Bcc: "dawn@statewidestripes.com"; "stone_concepts@comcast.net"; "Mary@stormwaterspecialists.com"; "brenda@supersealandstripe.com"; "morgan@superiorhydroseeding.net"; "bf@rglobal.net"; "todd.constructiondemo@verizon.net"; "TCI@TRUECHAMPIONS.NET"; "frank@tuckertech.com"; "dora@unitedtraffic.net"; "yapconstructioninc@gmail.com"; "VLOPEZIII@AOL.COM"; "joev@valverdeconst.com"; "verduzcoelectric@aol.com"; "tony@vtelectric.net"
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 2:39:04 PM
Attachments: 05-0T7604 Bid items.PDF

Original Solicitations to:
STATEWIDE STRIPES
STONE CONCEPTS
STORMWATER SPECIALISTS
SUPER SEAL & STRIPE
SUPERIOR HYDRO-SEEDING
SYSTEMS TECHNOLOGIES
TODD CONSTR
TRUE CHAMPIONS INC.
TUCKER TECHNOLOGY INC
UNITED TRAFFIC
V A P CONSTRUCTION INC
V LOPEZ JR & SONS GENERAL ENG
VALVERDE CONSTRUCTION
VERDUZCO ELECTRIC
VT ELECTRIC

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Gokhan Gunan

Tel: (831) 763-6100

Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "btouray@comcast.net"; andersonsllc@aol.com; "danyf.123@sbcglobal.net"; "ahera@pacbell.net"; "pruitttruckinginc@hotmail.com"; calebh@krcsafety.com
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 2:47:26 PM
Attachments: 05-0T7604_Bid items.PDF

Original Solicitations to:
ALFRED CIVIL ENGINEERING
ANDERSON PAINTING STORE
FG CONCRETE CONSTRUCTION
LOGAN'S MARKETING
PRUITT TRUCKING
KRC SAFETY (alternate email)

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: [Opt In](#)

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "jeannine@cmvelectric.net"; "cmvelectric@adelphia.net"
Subject: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 3:06:14 PM
Attachments: 05-0T7604 Bid Items.PDF

Original Solicitations to:
CMV Electric
(correcting emails)

- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Gokhan Gunan

Tel: (831) 763-6100

Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

EMAIL ERRORS
Faxes were sent to these DBEs instead
7/31/2014

BC Schmidt
Constr.

From: [Domain postMaster address](#)
To: [Arnett, Patricia](#)
Subject: [Postmaster] Email Delivery Failure BC SCHMIDT
Date: Thursday, July 31, 2014 2:23:03 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- carrie@hangarbuilders.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 User unknown.

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Bert W. Salas

From: [Domain postMaster address](#)
To: [Arnett, Patricia](#)
Subject: [Postmaster] Email Delivery Warning BERT W SALAS
Date: Thursday, July 31, 2014 4:24:09 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- bsalaz@bertsalas.com

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: [Domain postMaster address](#)
To: [Arnett, Patricia](#)
Subject: [Postmaster] Email Delivery Warning CMV ELECTRIC
Date: Thursday, July 31, 2014 5:29:08 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- jeannine@cmvelectric.net

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: [Domain postMaster address](#)
To: [Arnett, Patricia](#)
Subject: [Postmaster] Email Delivery Warning CMV ELECTRIC
Date: Thursday, July 31, 2014 5:29:07 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- cmvelectric@adelthia.net

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

EE Electric

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure EE ELECTRIC
Date: Thursday, July 31, 2014 2:53:21 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- eelectric@earthlink.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- eelectric@earthlink.net...User unknown

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Fanfa

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure FANFA
Date: Thursday, July 31, 2014 2:55:05 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- dbgriffin@fanfainc.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :
-- delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1003.biz.mail.bf1.yahoo.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

FG Concrete

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure FG CONCRETE
Date: Thursday, July 31, 2014 3:25:04 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- danyf.123@sbcglobal.net

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :
-- delivery error: dd This user doesn't have a sbcglobal.net account (danyf.123@sbcglobal.net) [0] - mta1264.sbc.mail.gq1.yahoo.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Flintstone
Transport

From: [Domain postMaster address](#)
To: [Arnett, Patricia](#)
Subject: [Postmaster] Email Delivery Failure FLINTSTONE
Date: Thursday, July 31, 2014 3:21:03 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- flintstone@aol.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 <flintstone@aol.com>: Recipient address rejected: aol.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure SYSTEMS TECHNOLOGIES
Date: Thursday July 31, 2014 3:27:20 PM

This is a delivery failure notification message indicating that
an email you addressed to email address :
-- bf@rglobal.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 user does not exist

This condition occurred after 0 attempt(s) to deliver over
a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one
of these messages for each one which failed delivery, otherwise
they have been sent.

V LOPEZ + SONS

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure V LOPEZ JR & SONS
Date: Thursday, July 31, 2014 2:37:16 PM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- vlopeziii@aol.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 <vlopeziii@aol.com>: Recipient address rejected: aol.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

ORIGINAL SOLICITATIONS
Sent by Fax (Copy of Fax & Verifications)
7/31/2014

- REQUEST FOR QUOTATION -

Fax sent
to DBE's



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000 -- 35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

**Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.**

**Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604**

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

You may leave your company information under the Caltrans "Opt-In" link, so that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:**

<http://www.sba.gov/content/contractors#>

Thank you!

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or Indicate if you need us to contact you):

**** Tx Report ****

P. 1

Aug 3 2014 02:03pm

No.	Location	Mode	Start	Time	Page	Code	Result	Note
001	14083277090	Normal	07/30 12:19pm	0'32"	1		# 0 K	
002	14083277090	Normal	07/30 12:20pm	0'22"	3		* 0 K	
003	14083277090	Normal	07/30 13:01pm	0'48"	2		0 K	
004	14083277090	Normal	07/30 13:02pm	2'46"	4		# 0 K	
005	14083277090	Normal	07/30 13:42pm	0'16"	2		# 0 K	
006	14083277090	Normal	07/30 13:43pm	1'22"	1		0 K	
007	14083277090	Normal	07/30 13:43pm	0'33"	1		* 0 K	
001	18667914810	Normal	07/31 10:08am	0'16"	2		# 0 K	
002	18667914810	Normal	07/31 10:10am	0'27"	3		* 0 K	
003	15629264311	Normal	07/31 17:21pm	0'39"	2		* 0 K	AC-DC Electric
004	16508693509	Normal	07/31 17:22pm	0'25"	2		* 0 K	Buss Electric
005	15304732749	Normal	07/31 17:23pm	0'34"	2		* 0 K	PC Schmidt
006	16192583515	Normal	07/31 17:24pm	1'52"	2		0 K	Bert W Salas
007	14152061711	Normal	07/31 17:25pm	0'59"	2		0 K	CNC Traffic
008	15596754688	Normal	07/31 17:36pm	0'43"	2		# 0 K	De Anda Co.
009	16612692222	Normal	07/31 17:27pm	0'22"	2		# 0 K	Eric's Backhoe
010	15102783095	Normal	07/31 17:29pm	0'25"	2		* 0 K	Fanka
011	19096281990	Normal	07/31 17:31pm	0'23"	2		# 0 K	JM Fiber Optics
012	19098297818	Normal	07/31 17:33pm	0'16"	2		# 0 K	EE Electric
013	15597477101	Normal	07/31 17:36pm	0'15"	2		# 0 K	Souza Constr.
014	18059288262	Normal	07/31 17:42pm	0'15"	2		# 0 K	V Lopez Jr + Son
015	13237548558	Normal	07/31 17:43pm	0'26"	2		* 0 K	E. Jasper Dan
016	4434876	Normal	07/31 17:43pm	0'37"	2		# 0 K	Flintstone
001	18055247428	Normal	08/01 10:06am	1'59"	2		* 0 K	Trang
002	15593234269	Normal	08/01 13:43pm	0'19"	1		# 0 K	
003	17077513962	Normal	08/01 14:02pm	0'29"	2		* 0 K	Quality Erectors
004	14156472683	Normal	08/01 16:23pm	0'15"	2		# 0 K	+ Constr

**** Transmit Conf. Report ****

P.1

Jul 31 2014 18:14

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19099499395	NORMAL	31, 18:14	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

CMV Electric - called
 - REQUEST FOR QUOTATION -

(909)949-9395
 They are not interested.

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
 (Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Marin County), California
 Bid Date/Time: August 13, 2014 at 2:00 pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$410,000 38 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

- SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
- Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
- Treated Wood Waste, Hydroseeding, Erosion Control,
- Cold Plane AC, Asphalt, Tack Coat,
- Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDPE Conduit,
- Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Uelinealon, Object Marker,
- Striping & Marking & Trucking.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/escweekly_advice_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Gokhan Guman
 Tel: (831) 763-6100
 Fax: (831) 761-1842

You may leave your company information under the Caltrans "Opt-In" link, so that Private Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors>

Thank you!

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Jul 31 2014 17:39

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
17077519362	NORMAL	31,17:39	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Quality Erectors + Constr.

- REQUEST FOR QUOTATION -

(Typed fax# wrong)

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California
Bid Date/Time: August 13, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$410,000 25 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

- SWPPP, Lead Compliance Plan, Prepare WPCP, Temp OI Protection, Temp Fence (type ESA),
- Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
- Treated Wood Waste, Hydroseeding, Erosion Control,
- Cold Plane AC, Asphalt, Tack Coat,
- Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDPE Conduit,
- Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
- Striping & Marking & Trucking.

*Re-faxed on 8/1
(see fax verification attached)*

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/procurement/ads/oe_project.php?n=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Guzan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-in" link, so that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/corbid/contractors/>

Thank you!

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Tx Report ****

P. 1

Aug 3 2014 02:03pm

No.	Location	Mode	Start	Time	Page	Code	Result	Note
001	14083277090	Normal	07/30 12:19pm	0'32"	1		# O K	
002	14083277090	Normal	07/30 12:20pm	0'22"	3		* O K	
003	14083277090	Normal	07/30 13:01pm	0'48"	2		O K	
004	14083277090	Normal	07/30 13:02pm	2'46"	4		# O K	
005	14083277090	Normal	07/30 13:42pm	0'16"	2		# O K	
006	14083277090	Normal	07/30 13:43pm	1'22"	1		O K	
007	14083277090	Normal	07/30 13:43pm	0'33"	1		* O K	
001	18667914810	Normal	07/31 10:08am	0'16"	2		# O K	
002	18667914810	Normal	07/31 10:10am	0'27"	3		* O K	
003	15629264311	Normal	07/31 17:21pm	0'39"	2		* O K	AC-DC Electric
004	16508693509	Normal	07/31 17:22pm	0'25"	2		* O K	Bass Electric
005	15304732749	Normal	07/31 17:23pm	0'34"	2		* O K	BC Schmidt
006	16192583515	Normal	07/31 17:24pm	1'52"	2		O K	Bert W Salas
007	14152061711	Normal	07/31 17:25pm	0'59"	2		O K	CNC Traffic
008	15596754688	Normal	07/31 17:36pm	0'43"	2		# O K	De Anda Co.
009	16612692222	Normal	07/31 17:27pm	0'22"	2		# O K	Eric's Backhoe
010	15102783095	Normal	07/31 17:29pm	0'25"	2		* O K	Fanka
011	19096281990	Normal	07/31 17:31pm	0'23"	2		# O K	JM Fiber Optic
012	19098297818	Normal	07/31 17:33pm	0'16"	2		# O K	EE Electric
013	15597477101	Normal	07/31 17:36pm	0'15"	2		# O K	Souza Constr.
014	18059288262	Normal	07/31 17:42pm	0'15"	2		# O K	V Lopez Jr + Son
015	13237548558	Normal	07/31 17:43pm	0'26"	2		* O K	E. Jasper Dan
016	4434876	Normal	07/31 17:43pm	0'37"	2		# O K	Flintstone
001	18055247428	Normal	08/01 10:06am	1'59"	2		* O K	Trang
002	15593234269	Normal	08/01 13:43pm	0'19"	1		# O K	
003	17077513962	Normal	08/01 14:02pm	0'29"	2		* O K	Quality Erectors
004	14156472683	Normal	08/01 16:23pm	0'15"	2		# O K	+ Constr

**** Transmit Conf. Report ****

P. 1

Jul 31 2014 17:41

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15106322895	NORMAL	31, 17:41	0'00"	0	D. 0. 7	
↑ Check condition of remote fax.						

Royal Trucking

→ NO phone number provided

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California
 Bid Date/Time: August 13, 2014 at 2:00 pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$410,000 – 35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

- SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type CSA),
- Construction Area Signs, Traffic Control, PLMS, Roadside Signs,
- Treated Wood Waste, Hydroseeding, Erosion Control,
- Cold Patch AC, Asphalt, Tack Coat,
- Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDPE Conduit,
- Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
- Striping & Marking & Trucking.

Please contact our office if there are additional fees, or portions of fees, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/contracts/esc/oe_project.php?c=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Golden Gunen
 Tel: (831) 763-6188
 Fax: (831) 761-1842

You may leave your company information under the Caltrans "Opt-In" link, so that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors>

Thank you!

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P.1

Jul 31 2014 17:46

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16612691700	NORMAL	31,17:46	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Systems Technologies

- REQUEST FOR QUOTATION -

GRANITE

*Called 7/31
(661)269-1700
Phone is disconnected*

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/leasing Agent: Caltrans

Engineer's Estimate: \$410,000 -- 35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type CSA),

Construction Area Signs, Traffic Control, PCMS, Roadside Signs,

Treated Wood Waste, Hydroseeding, Erosion Control,

Cold Plane AC, Asphalt, Jack Coat,

Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,

Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,

Striping & Marking & Trucking.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/asc/contracts/sds/oe_project.php?c=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Gokhan Gunan

Tel: (831) 763-8100

Fax: (831) 784-1042

You may leave your company information under the Caltrans "Opt-In" link, so that Private Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/contractors>

Thank you!

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

FOLLOW-UP SOLICITATIONS
Sent by Email
8/7/2014

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "luis@abslconstruction.com"; "email@acdike.com"; "jibaez@advgeosolutions.com"; "chidi@albertwilsontra.com"; "debbieh@albertolite.com"; "mdaniels@atconstr.com"; "kevinphan@amlandcorp.com"; "asapgeneng@aol.com"; "paustin@austin-enterprise.com"; "b.v.landscape@pacbell.net"; "burkebid@gmail.com"; "syfloyd@aol.com"; "Linda@crganndemolition.com"; "sharon@calfran.net"; "echavez@carobvalley.com"; "cecilias@pacbell.net"; "airbears@balesengineering.com"; "communitytreeservice320@gmail.com"; "cooks_son@mail.com"; "crookstrucking@sbcglobal.net"; "ct@ctconcretecutting.com"; "sandradowson@dawson-mauldin.com"
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 3:21:00 PM
Attachments: 05-0T7604_Bid items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 631.761.1042
patricia.arnett@qcinc.com | www.graniteconstruction.com

GRANITE

Follow-up Solicitations to:

ABSL CONSTR,
AC DIKE CO,
ADVANCED GEOSOLUTIONS,
ALBERT WILSON & ASSOC,
ALFRT-O-LITE,
AMERICAN TACTICAL CONSTR,
AMLAND CORP,
ASAP GENERAL EN,
AUSTIN ENTERPRISE,
BUENA VISTA LANDSCAPE,
BURKE CONSTR,
CJF HARRIS DISPOSAL,
CR GANN DEMOLITION,
CAL FRAN ENG,
CAROB VALLEY ELECTRIC,
CECILIA'S SAFETY SERVICE,
CINDY BALES ENG,
COMMUNITY TREE SERVICE,
COOKS & SON,
CROOKS TRUCK & EQUIPMENT,
CT CONCRETE CUTTING,
DAWSON MAULDIN CONSTRUCTION

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .
SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.
. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

_____:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "jagchic@aol.com"; "patriciad@dillardenv.com"; "alex.singh@dreambuildercorp.com"; "eeelectric@earthlink.net"; "brooks.curtis@att.net"; "rpendurthi@earmanagement.com"; "christina@bordendecal.com"; "eci@lightspeed.net"; "edmondsasphalt@yahoo.com"; "dbgriffin@fanfainc.com"; "inesseane@fcs-ssp.com"; "mark@morikawa-scada.com"; "flintstone@aol.com"; "forctrffic@earthlink.net"; "toni.medina@att.net"; "zabeltrucking@gmail.com"; "gfgsi@att.net"; "gsosainc@aol.com"; "gwpeoples@aol.com"; "geckogconstruction@gmail.com"; "trila.grsi@yahoo.com"; "estimating@hunsakersafety.com"; "jbsrecoder@aol.com"; "maria@interiordemolition.net"; "office@interwestpacific.com"; "jmland2@aol.com"; "jharrisstripingservices@hotmail.com"; "jesmarborino@sbcglobal.net"; "jrose@imfiberoptics.com"; "qaryc@krcsafety.com"; "kellie@associatedtrafficsafety.com"; "JerryKCCC@yahoo.com"; "eqrutzmacherjr@gmail.com"; "kitchelconstruction@gmail.com"; "edblbe@gmail.com"; "estimating@theswpppfirm.com"; "linda@redshift.com"
Subject: FW: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 3:24:00 PM
Attachments: 05-0T7604_Bid_Items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office B31.763.6100 | Direct 831.763.5516 | Fax B31.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

Follow-up Solicitations to:
DEANA'S EQUIP RENTAL,
DILLARD ENVIRONMENTAL,
DREAMBUILDER CONSTR,
' 'LE ENG,

E. S.,
EAST BAY SIGN,
EDISON CONSTR,
EDMONDS ASPHALT,
FCS STRIPING,
FIBER INT,
FORCE TRAFFIC CONTROL,
FRANK MEDINA GEN ENG,
FRANK ZABEL TRUCKING,
GF GARCIA & SONS,
G SOSA CONSTR,
GW PEOPLES,
GLOBAL ROAD SEALING,
HUNSAKER SAFETY & SIGN,
IND BATTERY SERV,
INTERIOR DEMOLITION,
INTERWEST PACIFIC,
J&M LAND RESTORATION,
JARELL HARRIS STRIPING,
JESMAR CONSTR,
KRC SAFETY,
KELLIE AVILA CONSTR,
KERN COUNTY CONCRETE,
KIONA LANDSCAPE,
KITCHELL CONSTR,
L&B ELECTRIC,
LA FIRMA,
' 'CO

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>

Thank you!

[REDACTED]
[REDACTED]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "afs@la-grinding.com"; "shelley@mandsenviro.com"; "michael@mandsenviro.com"; "brucei@mjavila.com"; "mariano@hernandez-engineering.com"; "mackymccullough@mcculloughconstructioninc.com"; "c.martinez@metco-usa.com"; "vmuniz@charter.net"; "dnieolson@nielsoninc.com"; "pawilsoninc@gmail.com"; "cpjum@pcnconstructioninc.com"; "davidscott@gvni.com"; "ricky@reserrano.com"; "RAMINHACONSTRUCTION@GMAIL.COM"; rockstructures@sbcglobal.net; "terri@schavesconstruction.com"; "seng@skwokengineers.com"; "ryanmcaster@sbcglobal.net"; "kdesena@linkzone.com"; "sjdconst@yahoo.com"; "cecilia@socialtraffic.net"; "queenie_chief2003@yahoo.com"
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 3:25:00 PM
Attachments: 05-0T7604 Bid Items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

Follow-up Solicitations to:

LMN CONCRETE & GRINDING

M&S ENVIRON LANDSCAPES

MJ AVILA CO.

HERNANDEZ CONSTR

MCCULLOUGH CONSTR

METCO

MLE ENVIRONMENTAL TECHNOLOGIES

NIELSON CONSTRUCTION

PA WILSON, INC.

PC&N CONSTRUCTION, INC

PROFESSIONAL CONCRETE SAWING

RE SERRANO INC

RAMINHA CONSTRUCTION

ROCK STRUCTURES CONSTR

S CHAVES CONSTR

S KWOK ENGINEERS

SANTA CLARITA VALLEY ELECTRIC

SITWORKS CONSTRUCTION

SJD CONSTRUCTION

SO CAL TRAFFIC

SOLID CONSTRUCTION

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

[REDACTED]
[REDACTED]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "dawn@statewidestripes.com"; "stone_concepts@comcast.net"; "Mary@stormwaterspecialists.com"; "brenda@supersealandstripe.com"; "morgan@superiorhydroseeding.net"; "todd.constructiondemo@verizon.net"; "TCI@TRUECHAMPIONS.NET"; "frank@tuckertech.com"; "dora@unitedtraffic.net"; "vapconstructioninc@gmail.com"; "joev@valverdeconst.com"; "Verduzcoelectric@aol.com"; "tony@vtelectric.net"
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 3:26:00 PM
Attachments: 05-0T7604_Bid_items.PDF
ADDEN_01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@qcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

Follow-up Solicitations to:
STATEWIDE STRIPES
STONE CONCEPTS
STORMWATER SPECIALISTS
SUPER SEAL & STRIPE
SUPERIOR HYDRO-SEEDING
TODD CONSTR
TRUE CHAMPIONS INC.
TUCKER TECHNOLOGY INC
UNITED TRAFFIC
V A P CONSTRUCTION INC
VALVERDE CONSTRUCTION
VERDUZCO ELECTRIC
VT ELECTRIC

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604***

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "btouray@comcast.net"; andersonpslk@aol.com; "danyf.123@sbcglobal.net"; "ahera@pacbell.net"; "pruitttruckinginc@hotmail.com"; calebh@krcsafety.com
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE B/13/2014)
Date: Thursday, August 07, 2014 4:23:00 PM
Attachments: 05-0T7604 Bid Items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office B31.763.6100 | Direct 831.763.5516 | Fax B31.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



Follow-up Solicitations to:

ALFRED CIVIL ENGINEERING

ANDERSON PAINTING STORE

FG CONCRETE CONSTRUCTION

LOGAN'S MARKETING

PRUITT TRUCKING

KRC SAFETY (alternate email)

- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 1 Aquajito On-Ramp Overlay (Contract No. 05-0T7604)

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604***

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: Opt In

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

[REDACTED]
[REDACTED]:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

FOLLOW-UP SOLICITATIONS
Sent by Fax (Verifications)
8/7/2014

**** Tx Report ****

1

Aug 11 2014 01:46pm

No.	Location	Mode	Start	Time	Page	Code	Result	Note
001	19166459618	Normal	08/07 10:02am	0'32"	1	#	0 K	
002	15594533250	Normal	08/07 10:13am	0'22"	1	*	0 K	
003	17076780491	Normal	08/07 11:21am	0'48"	2		0 K	
004	19254476699	Normal	08/07 11:26am	2'46"	4	#	0 K	
005	16615899509	Normal	08/07 11:37am	0'16"	1	#	0 K	
006	15304732749	Normal	08/07 11:41am	1'22"	3		0 K	
007	15629264311	Normal	08/07 13:06pm	0'33"	2	*	0 K	AC-DC Electric
008	16508693509	Normal	08/07 13:06pm	0'16"	2	#	0 K	Bass Electric
009	15304732749	Normal	08/07 13:07pm	0'27"	2	*	0 K	BC Schmidt
010	16192583515	Normal	08/07 13:08pm	0'39"	2	*	0 K	Bert W. Salas
011	14152061711	Normal	08/07 13:08pm	0'25"	2	*	0 K	CNC Traffic
012	15596754688	Normal	08/07 13:09pm	0'34"	2	*	0 K	De Anda Co.
	16612692222	Normal	08/07 13:10pm	1'52"	2		0 K	Eric's Backhoe
014	15102783095	Normal	08/07 13:10pm	0'59"	2		0 K	Fanta
015	19096281990	Normal	08/07 13:12pm	0'43"	2	#	0 K	JM Fiberoptics
016	19098297818	Normal	08/07 13:13pm	0'22"	2	#	0 K	EE Electric
017	15597477101	Normal	08/07 13:13pm	0'25"	2	*	0 K	Souza Constr
018	18059288262	Normal	08/07 13:14pm	0'23"	2	#	0 K	V Lopez Jr + Sons
019	13237548558	Normal	08/07 13:15pm	0'16"	2	#	0 K	E Jasper Demo
020	4434876	Normal	08/07 13:23am	0'15"	2	#	0 K	Flintstone Trans
021	15595941056	Normal	08/07 15:41pm	0'15"	1	#	0 K	
022	14087793306	Normal	08/07 17:06pm	0'26"	2	*	0 K	
001	17074687448	Normal	08/08 07:25am	0'37"	2	#	0 K	
002	19093731785	Normal	08/08 09:42am	1'59"	4	*	0 K	
003	19163324806	Normal	08/08 10:28am	0'19"	2	#	0 K	
004	15594723275	Normal	08/08 11:22am	0'29"	2	*	0 K	
	19516981101	Normal	08/08 14:16pm	0'15"	1	#	0 K	

DBE RESPONSES
Other than Quotes

Alfred Civil
Eng.

From: Bori Touray
To: Arnett, Patricia
Subject: RE: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 10:41:04 PM

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Thursday, August 7, 2014 4:24 PM
To: Arnett, Patricia
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Contact Person: _Bori Touray_____ Tel.#: _916-241-5309_____

Will you be bidding this project? **YES**

Which portion of work will you be bidding?
_____SWPPP_____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Do you subcontract out water pollution control work or do you do it in-house?

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit <http://www.mimecast.com>

American Tactical Constr.

From: [Meredith Daniels](#)
To: [Arnett, Patricia](#)
Subject: Automatic reply: BID INVITE: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 3:22:31 PM

We regret to inform you that American Tactical Construction Company, Inc. is no longer a certified Disadvantaged Business Enterprise (DBE) in CA., and is in the process of winding up and dissolving the corporation.

Please remove us from your solicitation and email address lists.

If you have done business with ATCCI or are currently doing so, we will respond to your email promptly.

Sincerely,
Meredith V. Daniels, President

Anderson
Paint

From: andersonpsllc@aol.com
To: Arnett, Patricia
Subject: Re: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito Dn-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Friday, August 08, 2014 6:40:40 AM

Yes,

Company credit equivalent that receive 60 percent of the value of the items supplies.

In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal)

You can bill for paint supplies that have in storage or on site

APS, LLC is certified in all of these States listed
AZ, Georgia, FL, IL, MI, HI, MO, NV, OH, TN, TX, KS, CA, District of Columbia

Import/Export Canada



**Thermoplastic Pavement Marking
Traffic Marking Paint
Concrete Surface Sealer
Interior & Exterior, Paints
Bridge Paint,
Tunnel Paint
High Speed Rail Paint**



-----Original Message-----

From: Arnett, Patricia <Patricia.Amett@gcinc.com>
To: Arnett, Patricia <Patricia.Arnett@gcinc.com>
Sent: Thu, Aug 7, 2014 7:24 pm
Subject: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito Ori-Ramp Overlay, Monterey (BID DATE 8/13/2014)

Good afternoon -

Just a reminder that this project bids next Wednesday August 13th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.783.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

* * *

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

* * *

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604***

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

***You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.***

***Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or
supplies needed to participate in this contract.***

***Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at
the following site:
<http://www.sba.gov/content/contractors#>***

Thank you!

***Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:***

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit <http://www.mimecast.com>

From: Deana Carter
To: Arnett, Patricia
Subject: Re: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, July 31, 2014 9:01:01 PM

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Jul 31, 2014, at 2:28 PM, "Arnett, Patricia" <Patricia.Arnett@gcinc.com> wrote:

- REQUEST FOR QUOTATION -

<image001.jpg>

**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm **Owner/Issuing**

Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),
Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, & Supplemental Documents are available on the following Caltrans
site:***

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Gokhan Gunan

Tel: (831) 763-6100

Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: [Opt in](#)

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit <http://www.mimecast.com>

<05-0T7604 Bid items.PDF>

GF Garcia + Sons

From: Lori French
To: Amett, Patricia
Subject: RE: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)
Date: Thursday, August 07, 2014 3:41:50 PM

We will not be bidding this job.
Thank you,

Lori French
Office
G.F. Garcia and Sons, Inc.
805-995-3548
gfgsi@att.net

From: Amett, Patricia [mailto:Patricia.Amett@gcinc.com]
Sent: Thursday, August 07, 2014 3:24 PM
To: Amett, Patricia
Subject: FW: BID REMINDER: Caltrans 05-0T7604 Hwy 1 Aquajito On-Ramp Overlay, Monterey (BID DATE 8/13/2014)

Good afternoon -
Just a reminder that this project bids next Wednesday August 13th.
A bid item list, as well as Addendum 1 are attached.
Please reply to this email or fax the response section to confirm your participation in this bid.
Please let me know if you have any questions -
Thank you!

PATTI A
Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 1 Aquajito On-Ramp Overlay
(Contract No. 05-0T7604)**

Location: Hwy 1 near Monterey (Monterey County), California

Bid Date/Time: August 13, 2014 at 2:00 pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$410,000

35 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

. . .

SWPPP, Lead Compliance Plan, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA),

Construction Area Signs, Traffic Control, PCMS, Roadside Signs,
Treated Wood Waste, Hydroseeding, Erosion Control,
Cold Plane AC, Asphalt, Tack Coat,
Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit,
Architectural Treatment, Guard Railings & Barriers, Concrete Barrier, Delineator, Object Marker,
Striping & Marking & Trucking.

• • •

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

**Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0T7604**

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Gokhan Gunan
Tel: (831) 763-6100
Fax: (831) 761-1042**

You may leave your company information under the Caltrans "Opt-In" link below:

Subs/Suppliers: [Opt In](#)

So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit <http://www.mimecast.com>

SECTION 5

**Comparison / Documentation of Quotes
Reasons Behind any Rejected DBEs**

Section 5

Caltrans 05-0T7604: Hwy 1 On-Ramp Overlay at Aquajito, Monterey


Quotes Received for Advertised Items

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Lead Compliance Plan				
Appian UDBE SWPPP	YES	YES	\$1,900	
AKA Environmental	NO	NO	\$1,000	(900)
Sapper West	NO	NO	\$1,225	(675)
Water Pollution Control Plan				
Appian UDBE SWPPP	YES	YES	\$750	
La Firma*	NO	YES	\$650	(100)
Sapper West	NO	NO	\$595	(155)
Alfred Civil Engineering	NO	YES	\$1,100	350
* Reason: Chose to use Appian (another DBE) because they also provided a Lead Compliance Plan				
Construction Area Signs				
Statewide Safety & Signs	YES	NO	\$1,200	
KRC Safety Company	NO	YES	\$2,500	1,300
Flash Traffic	NO	YES	\$2,844	1,644
Reason: Used Non-DBE sub: Prices were higher for DBEs and goals was met with other DBEs				
Traffic Control; PCMS Boards				
No Sub/Supplier Listed / Granite will Self Perform				
BL Equipment Rental	NO	YES	Reason: All DBEs were significantly higher than Granite's own forces, and goal was met with other DBEs	
Flash Traffic	NO	YES		
KRC Safety Company	NO	YES		
Temp Fence (Type ESA)				
No Supplier Listed / Granite draw from a previous supply				
KRC Safety	NO	YES	Reason: DBE goal met through other DBEs	
Treated Wood Waste, Guard Railings & Barriers				
PC&N Construction	YES	YES	\$16,280	
Midstate Barrier Inc.	NO	NO	\$15,780	(500)
Hydroseeding, Erosion Control				
Acacia Environmental	YES	NO	\$6,714	
Nitta Erosion Control	NO	YES	\$9,504	2,790
Superior Hydroseeding *	NO	YES	N/A	
* Reason: Did not include compost, and goal was met with other DBEs				

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Cold Plane AC				
ABSL Construction	YES	YES	\$8,800	
Anrak Corporation	NO	NO	\$8,350	(450)
Asphalt (Broken down to Asphalt Oil)				
Dragon Material Transport	YES	YES	\$34,860	
Trucking				
Flintstone Transport	YES	YES	\$10,890	
Temporary DI Protection, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Tack Coat, Architectural Treatment, Delineator, Object Marker, Concrete Barrier, Striping & Marking				
No DBE quotes were received for the above items we advertised.				

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET



3092

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024766

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 8, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 05-0T7604**
Aquajito On-ramp Overlay.

Bid Date: **August 13, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP) Includes 2 Plans (for ADL and for Stripe Removal)	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

100%

Good luck,

Thomas Koprek
Estimator
(510) 854-9402



AKA Environmental

The SWPPP Specialists, an SBE Company

6850 Montrosor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT. NUM. 070806-04 Fed Id: 30-0457351 SBE Cert. No. 28185

Phone: 323-547-9605 Fax: 323-589-2430 email: rey@akaenvironmental.com

August 12, 2014

*3092
Gokhan*

Submitted To: Granite Construction Company
Project Owner: CALTRANS DISTRICT 05
Project Name: Aquajito On-ramp Overlay
Project Number: 05-0T7604

Phone Number: 831-763-6100

Fax Number: 408-327-7090

*SWPPP & WPCP - Scope of services and fee - The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions -

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes six drawings, additional drawings will be billed at \$100.00ea.
- A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex. Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing - Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans only	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1250.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	\$1850.00	1 2 3 4 Other:
1	Lead Compliance Plans also available	\$1000.00	1 2 3 4 Other:
	Plan Corrections and/or Revisions	Free	
	Free local Pick-up and Delivery	Free	
	We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like Jones Brothers are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized _____
Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____



Certified DVBE, #1390180 (expires 08/31/15)
Qualified SWPPP Developer (QSD), Certificate # 25137

CA License # 939685
A, B, & C-31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
tanenson@sapperwest.com

Date: 13 AUG 14

Contract #: 05-0T7604 – AQUAJITO ON-RAMP OVERLAY

Bid Date: 13 AUG 2014

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$4,165.00	\$4,165.00
6	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00
Total						\$7,210.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CAN BE SPLIT** with no individual increase.



CALTRANS PROJECT: 05-0T7604
BID DATE: 13 AUG 2014

ASSUMPTIONS

1. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by \$595.00.

$$7 \text{ weeks} \times \$595.00/\text{week} = \$4,165.00$$

This is a weekly rate for Sapper West to conduct a half-day per week site visit to document required SWPPP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. Field monitoring may be required for the Lead Compliance Plan. A CIH can be provided for the monitoring for **\$1,800 per day** including all labor, travel, per diem, materials, supplies, and lab costs. For bidding purposes, assume **TWO (2) days** for the lead monitoring; or a **total of \$3,600.00** for the on-site monitoring.
3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Sapper West upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
Chief Operating Officer

From: Tim Anenson
Cc: Mike Conrad
Subject: CALTRANS BID ITEM QUOTE - 05-0T7604
Date: Wednesday, August 13, 2014 8:40:06 AM
Attachments: [658254C0-2D83-49FA-A787-6958D5349000\[15\].png](#)
[3FB32578-B921-4978-ABE3-90AE732D098A\[15\].png](#)
[05-0T7604.pdf](#)

Please find attached our bid quote for the referenced solicitation.

There are two unique features of our bid item quote that offer significant added value:

1. Bid item quotes **CAN BE SPLIT** with **NO INDIVIDUAL PRICE INCREASE**.
2. Proposed bid item quotes for project plans are **GUARANTEED ACCEPTANCE** for the quoted price; there are **NO EXTRA CHARGES** for plan revisions prior to acceptance.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson



Tim Anenson, QSD, CPSWQ
Chief Operating Officer
Sapper West, Inc.

SDVOSB/DVBE



License #939685 - A, B, C31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
EMAIL: tanenson@sapperwest.com

QUOTES
Water Pollution Control Plan

3092

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 8, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 05-0T7604**
Aquajito On-ramp Overlay.

Bid Date: **August 13, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP) Includes 2 Plans (for ADL and for Stripe Removal)	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

100%

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

TIME RECEIVED
August 12, 2014 8:07:31 PM PDT


REMOTE CSID

DURATION PAGES
45 2

STATUS
Received

<p>La Firma Inc.</p> <p>DBE 39322</p>	<p>715 Ridge Road Nipomo, CA 93444 Phone: 805-748-8576 Fax: 805-929-0501 E-Mail: estimating@theswppfirm.com Web: www.theswppfirm.com</p>
---------------------------------------	---

August 12, 2014
Project: 05-0T7604
Aquajito On-ramp Overlay
05-Mon-1-R77.6



We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (3) addendums.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.
CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Mon Jul 21 18:33:34 PDT 2014

Query Criteria

Firm/DBA Name: La Firma
Zip Code: 93444
Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppflm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



Certified DVBE, #1390180 (expires 08/31/15)
Qualified SWPPP Developer (QSD), Certificate # 25137

CA License # 939685
A, B, & C-31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000

tanenson@sapperwest.com

Date: 13 AUG 14

Contract #: 05-0T7604 – AQUAJITO ON-RAMP OVERLAY

Bid Date: 13 AUG 2014

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$4,165.00	\$4,165.00
6	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00
Total						\$7,210.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CAN BE SPLIT** with no individual increase.



CALTRANS PROJECT: 05-0T7604
BID DATE: 13 AUG 2014

ASSUMPTIONS

1. Job Site Management assumes a project duration of 35 days (field work), or 7 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by \$595.00.

$$7 \text{ weeks} \times \$595.00/\text{week} = \$4,165.00$$

This is a weekly rate for Sapper West to conduct a half-day per week site visit to document required SWPPP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. Field monitoring may be required for the Lead Compliance Plan. A CIH can be provided for the monitoring for **\$1,800 per day** including all labor, travel, per diem, materials, supplies, and lab costs. For bidding purposes, assume **TWO (2) days** for the lead monitoring; or a **total of \$3,600.00** for the on-site monitoring.
3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Sapper West upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
Chief Operating Officer

From: [Tim Anenson](#)
Cc: [Mike Conrad](#)
Subject: CALTRANS BID ITEM QUOTE - 05-0T7604
Date: Wednesday, August 13, 2014 8:40:06 AM
Attachments: [658254C0-2D83-49EA-A787-6958D5349000\[15\].png](#)
[3EB32578-B921-4978-ABE3-90AE732D098A\[15\].png](#)
[05-0T7604.pdf](#)

Please find attached our bid quote for the referenced solicitation.

There are two unique features of our bid item quote that offer significant added value:

1. Bid item quotes **CAN BE SPLIT** with **NO INDIVIDUAL PRICE INCREASE**.
2. Proposed bid item quotes for project plans are **GUARANTEED ACCEPTANCE** for the quoted price; there are **NO EXTRA CHARGES** for plan revisions prior to acceptance.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson



Tim Anenson, QSD, CPSWQ
Chief Operating Officer
Sapper West, Inc.

SDVOSB/DVBE



License #939685 - A, B, C31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
EMAIL: tanenson@sapperwest.com

DBE

Alfred Civil Engineering

7604 Soquel Way

Citrus Heights, CA 95610

8/10/2014

DBE Certification # 41902

QSD Certification # 48604

=====
Subject: 05-0T7604 - Aquajito On-ramp Overlay In Monterey County

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

Item No	Item Code	Item Description	Unit	Quantity	Unit Cost	Amount
5	130100	JOB SITE MANAGEMENT	LS	1	\$500	\$500
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$1,100	\$1,100
TOTAL						\$1,600

The scope includes the following activities by a QSD/QSP:

JOB SITE MANAGEMENT


Includes implementing effective handling, storage, usage, and disposal practices to control material pollution and manage waste and non-storm water at the job site before they come in contact with storm drain systems and receiving waters.

PREPARE WATER POLLUTION CONTROL PROGRAM

Includes developing, implementing and amending the WPCP; providing a WPC manager; conducting water pollution control training and monitoring; inspecting and correcting water pollution control practices.

If you have any questions or require additional information, please do not hesitate to contact us

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)**Search Returned 1 Records**

Mon May 26 09:00:29 PDT 2014

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7804 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620; 541690;
ACDBE NAICS	
Work Codes	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Water Boards Storm Water Multiple Application & Report Tracking System
[Help](#) [Logout](#)

You are logged-in as: **Bori Touray** -
If this account does not belong to you, please log out.

Navigate To:

User Account Details

This page allows you to enter or edit your user account details. Enter and edit the details as needed in the fields below and click on "Save" button to save the details. [Back to Main Menu](#)

User ID: btouraycomcastne

First Name: * 2

Middle Name: 2

Last Name: * 2

Phone: (999-999-9999) Ext:

Title:

Business Name: *

Business Address: USA Address International Address

Street Address: * (Enter PO Box addresses in the Street Address Field)

Address Line 2:

City: * State: * Zip: *

CBPELSG - QSD

Name	Address	Email	License No.	Certification No.	Edit
Bori Touray	7604 Soquel Way - Citrus heights - CA 95610	btouray@comcastnet	48604	C48604	Edit
Bori Touray	7604 Soquel Way - Citrus Heights - CA 95610	btouray@comcastnet	48604	C48604	Edit

Associated Organizations: The following are the organizations associated with your user account. In order to start a new / view existing Change of Information of an organization; Click on [Start/View COI](#) link of the corresponding organization.

Name	Address	Role	COI	Delink Organization	eAuthorization Form
ALFRED CIVIL ENGINEERING	7604 SOQUEL WAY CITRUS HEIGHTS CA 95610	Data Entry Person	Start/View COI	Delink	Print eAuthorization Form

Associated COIs for your organizations: Click on COI ID to view the corresponding Change of Information details.

COI ID	Organization Name	Submitter	COI Date	COI Status	Delete COI
--------	-------------------	-----------	----------	------------	------------

© 2014 State of California. [Conditions of Use](#) [Privacy Policy](#)

QUOTES
Construction Area Signs



Proposal/Quote

Statewide - San Jose

License # 975518
1105 N 5th Street
San Jose, CA 95112
Ph (408) 993-9770
Fax (408) 993-9773

BID DATE: 08/13/14

CONTRACT INFO
05-0T7604
AQUAJITO ON-RAMP OVERLAY

PROPOSAL: 104447

ESTIMATOR
Robert Georges

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
05-0T7604
MONTEREY, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEM #2 TO BE FURNISHED, INSTALLED, AND REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ALL ITEMS MUST GO TOGETHER. IF INTERESTED IN SPLITTING ITEMS UP, PLEASE CONTACT PRIOR TO BID OPENING.

A CONTRACT AND 10 WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO ANY MOVE IN.

002	CONSTRUCTION AREA SIGNS	1 LS	1200.000/LS	1,200.00
-----	--------------------------------	------	-------------	----------

SPECIFICATIONS:

CONSTRUCTION AREA SIGNS PER PLAN SHEET CS-1 ONLY.

EXCLUSIONS:

CORING OR BREAKING OF EXISTING CONCRETE OR ASPHALT ONLY.

003	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
-----	---	--	--	--

004	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
-----	---	--	--	--

024	DELINEATOR (CLASS 1)	23 EA	50.000/EA	1,150.00
-----	-----------------------------	-------	-----------	----------

SPECIFICATIONS:

DELINEATORS (CLASS 1) PER PLAN SHEET PD-1 ONLY.

025	OBJECT MARKER (TYPE L-1)	3 EA	160.000/EA	480.00
-----	---------------------------------	------	------------	--------

SPECIFICATIONS:

TYPE L-1(CA) OBJECT MARKERS PER PLAN SHEET PD-1 ONLY.

TOTAL BID: \$2,830.00

Signed: _____

D: _____

Title: _____

170005 2,830.00
100%



Proposal/Quote

Page 2 of 3

Statewide Traffic Safety & Signs
License # 975518
1101 N Fifth St
San Jose CA 95112
Ph: 408-993-9770
Fax: 408-993-8773

Bid Date: 8/13/2014
Contract Info:
05-0T7604
AQUAJITO ON-RAMP OVERLAY
Proposal: 104447
Estimator: Robert Georges

TO: Estimating Dept.

PHONE:

FAX/EMAIL:

SIGNED:

DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

Table with 2 columns: Description and Rate. Includes items like '1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN' and 'IMPACT ATTENUATOR VEHICLE, WITH DRIVER'.

Overtime is \$95.00/8 - 12hr/man; Doubletime \$110.00/8 - 12hr/man Sun & Holiday
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE

Time begins upon arrival at job site.

** Contractor to supply "qualified" help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES: - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.

NO delivery or pick up charge if STSSI performs traffic control.

"DAY" rate is applied if STSSI tech maintains PCMS boards

LIGHT TOWERS

\$60.00/day, \$220.00/1 week, \$550.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.

NO delivery or pick up charge if STSSI performs traffic control.

ARROW BOARDS

\$50.00/day, \$160.00/1 week, \$400.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.

NO delivery or pick up charge if STSSI performs traffic control.

Arcata Bakersfield Fairfield Fresno Garden Grove Nipomo Poway Redding Sacramento San Jose
707-825-6927 661-834-5324 707-864-9952 539-291-8500 714-468-1919 805-929-9070 858-879-7292 530-222-8023 916-452-4855 408-993-9770

STAINLESS
STEEL

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:392 / D:418

Job # 05-0T7604

05-Mon-1

KRC BID #M14-809

Bld Date: 8-13-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1 and (1) SC6-4, ramp notification sign only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$2,500.00
3	Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee will apply : \$300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee will apply : \$230.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$450.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee will apply : 230.00 pick up fee will apply				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee per pcms : \$230.00 pick up fee per pcms : If interested, please call for sale price				
24	Delineator (Class 1)	ea	23	\$45.00	\$1,035.00
25	Object Marker (Type L-1)	ea	3	\$55.00	\$165.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 24 or 25 if used must bid with item 2 and will be implemented when removing item 2. \$800.00 mobilization fee will be charged if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 05-0T7604

1 impact attenuator vehicle and driver \$900.00 per 8 hour shift

1 man lane/ramp closures \$910.00 per 8 hour shift

2 man lane/ramp closures **\$1,420.00 per 8 hour shift**

3 man lane/ramp closures \$2,320.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) and TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- **All overtime will be charged at \$95.00 per hour per man**
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 05-0T7604

Bid Date: 8-13-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 8-13-2014

Company: _____

Accepted by: _____



3092

**FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950**

**PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168**

Attention: Estimator

8-5-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 05-0T7604. That bids 8-13-14. After looking at the plans and specials the following is a bid for item 2 and 4 .Construction area signs and PCMS

Item 2 Construction Area Signs :

Prices includes delivery of signs, installation and removal
Material and labor.....\$2,844.00

Item 4 PCMS boards

Monthly PCMS price is **\$800.00** per month each board
100.00 delivery per board
100.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely;
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

QUOTES
Traffic Control; PCMS Boards

DBE

BL EQUIPMENT RENTALS & SUPPLIES

Phone: 559-927-4592
Fax: 559-625-5786

Fax

To: GRANITE/SANTA CLARA

From: B L EQUIPMENT RENTAL & SUPPLIES

Fax: 14083277090

Pages: 2

Re:

Date: August 12, 2014



General Engineering Contractor
License # 954029

QUOTATION

2725 West Cherry Ct.
Visalia, CA 93277

DBE/S.B. CERTIFIED
FIRM #36494

Ph. 559-827-4592 Fax 559-625-5786

CELL 559-280-3306

BARE RENTAL RATES

PROJECT	CAL TRANS 05-077604	BID DATE	8/13/2014
----------------	---------------------	-----------------	-----------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,200.00
ARROW BOARDS	\$60.00	\$250.00	\$600.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$275.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILTY.CUSTOMER RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT.TERMS NET 30.ANY LOST EQUIPMENT WILL BE BILLED AT REPLACEMENT COSTS

3092

**FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950**

**PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168**

Attention: Estimator

8-5-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 05-0T7604. That bids 8-13-14. After looking at the plans and specials the following is a bid for item 2 and 4 .Construction area signs and PCMS

Item 2 Construction Area Signs :

Prices includes delivery of signs, installation and removal
Material and labor..... \$2,844.00

Item 4 PCMS boards

Monthly PCMS price is **\$800.00** per month each board
100.00 delivery per board
100.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely;
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM



To: Estimator

UN:392 / D:418

Job # 05-0T7604

05-Mon-1

KRC BID #M14-809

Bid Date: 8-13-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Price above includes signs from CS-1 and (1) SC6-4, ramp notification sign only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$2,500.00
3	Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee will apply : \$300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee will apply : \$230.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$450.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee will apply : 230.00 pick up fee will apply				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$230.00 delivery fee per pcms : \$230.00 pick up fee per pcms : If Interested, please call for sale price				
24	Delineator (Class 1)	ea	23	\$45.00	\$1,035.00
25	Object Marker (Type L-1)	ea	3	\$55.00	\$165.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 24 or 25 if used must bid with item 2 and will be implemented when removing item 2. \$800.00 mobilization fee will be charged if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 05-0T7604

1 impact attenuator vehicle and driver \$900.00 per 8 hour shift

1 man lane/ramp closures \$910.00 per 8 hour shift

2 man lane/ramp closures \$1,420.00 per 8 hour shift

3 man lane/ramp closures \$2,320.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) and TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 05-0T7604 Bid Date: 8-13-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (**Certificate # 000447**) Expires 11/23/2014, SBE (**Certificate # 0006897**), MBE (**Certificate # 91S00114**)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 8-13-2014

Company: _____

Accepted by: _____



QUOTES
Temp Fence (Type ESA)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000

(559) 621-1182

UCP Firm Number : 447

Brian M. Miller
CUCP OFFICER

March 29, 2012

QUOTES
Guard Railings & Barriers

AUG-13-2014 WED 09:37 AM

P.002/003

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY
DEPARTMENT
ADDRESS
CITY, STATE ZIP
PHONE
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612
(510) 464-6884
(510) 464-7527

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction -- Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Rof A. Granada
Sr. Civil Rights Officer

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

PC&N CONSTRUCTION, INC

3301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: **CHRISTI PLUM**

Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 461-6195

CUCP Firm Number 39218

Kelsey Smith
CUCP OFFICER

February 13, 2012

#949 P. 003/016

P. 008/008

08/13/2014 09:27

4083277097

From: Granite Construction Company
AUG-13-2014 WED 09:38 AM



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529281

Date: August 13, 2014

Bid Number: 5319

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: August 13, 2014

Contract No: CDOT# 05-0T7604

Location: Mon-1-NB Aguajito on-ramp

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.



Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Stephen V. Gifford
Vice President
Estimator, Ext. 210

Bid Date: August 13, 2014
Contract No: CDOT# 05-0T7604
Location: Mon-1-NB Aguajito on-ramp

GENERAL CONDITIONS
BID # 5319

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. No railroad insurance. No Pollution Liability Insurance. No Riggers Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid for completion within 15 plus 35 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5319H

Description: CDOT#05-0T7604/MON-1-in MONTEREY #5319H

15,780

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
10	TREATED WOOD WASTE	5,000.00	LB	0.05	250.00
12	SALVAGE GUARDRAIL	403.00	LF	10.00	4,030.00
25	OBJ.MARKER-TYP L-1	3.00	EA	45.00	135.00
27	TRANS.RAIL-(TYPE WB-31)	1.00	EA	6,500.00	6,500.00
28	ALT.FLARED TS	1.00	EA	5,000.00	5,000.00
				Subtotal:	15,915.00
23	ARCHITECTURAL TREATMENT	1,500.00	SF	1.00	1,500.00
26	CONC.BARR.-TRANSITION	18.00	LF	650.00	11,700.00
29	CONC.BARR.-TYPE 60	490.00	LF	154.30	75,607.00
				Subtotal:	88,807.00
				CONCRETE BARRIERS	
GRAND TOTAL:					104,722.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529281, exp.5.31.2016
 STEVE GIFFORD
 ESTIMATOR, 2210
 08.132.2014

Signed: _____

[Signature] 8.13.2014

ADD #29
 IF SPRT
 P.003/003

SPECIAL CONDITIONS #5319

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday shifts.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
6. Items #10-28, MBGR: INCLUDES remove, furnish and install. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in each for removal and installation. One (1) shift of TC required.
7. Items #23-29, Concrete Barrier, Type 60 Series: INCLUDES PCC and Rebar. Includes pour Barrier Transition excavated neatline by others. Barriers are to be placed on finish grades from finish grade. Excludes aggregate or AC pad. Contractor is to provide concrete washouts. One (1) move-in. Six (6) shifts of TC required.

6 KATIE
 CLOVERES.

QUOTES
Hydroseeding, Erosion Control

TIME RECEIVED
August 13, 2014 9:04:03 AM PDT

REMOTE CSID
18052587023

DURATION
53 PAGES
1

STATUS
Received

To: Page 1 of 1

2014-08-13 16:03:10 (GMT)

18052587023 From: Jonathan Colbert



ACACIA Environmental Construction, Inc.

Estimating Contact: James Colbert
Cell: 805-364-0362
Email: colbert.james@gmail.com
604 S. San Marcos Road
Santa Barbara, CA 93111
805-964-2585 Fax 805-964-6169

Proposal

Attn: Estimating

Date: 08/13/14

CA License # 813236

Small Business Enterprise
Certification # 32372
Union Contractor

Page 1 of 1

05-0T7604 - Route 210 - Monterey County

Bid Date: 08/13/14

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
18	HYDROSEED	SQFT	8,720	\$0.22	\$1,918.40
19	COMPOST	SQFT	8,720	\$0.55	\$4,796.00

10% }

6,714.40

- Addenda 1 & 2 acknowledged.
- Traffic control by others.
- Water for hydroseeding provided by others.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.
- Contractor to provide a stockpile location within 2 miles of job site.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized
Signature


Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: _____ Date: _____



Nitta Erosion Control

a division of Nitta, Inc.



STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nitacc@email.com • www.nittainc.net

Bid - Proposal

August 11, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 05-Mon-1-R77.6, Caltrans Contract No. 05-0T7604, Addendum No. 1 (08/04/14), Overlay on-ramp in Monterey County in Monterey at northbound Aguajito on-ramp to Route 1. Bid Date: August 13, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
18	Hydroseed	SQFT	8,720	\$ 0.17	\$ 1,482.40
19	Compost <i>pine</i>	SQFT	8,720	\$ 0.92	\$ 8,022.40
	Totals				\$ <u>9,504.80</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that we will require a space on or near the jobsite for the delivery of 54 CY of bulk compost.

- 2) Total price excludes supplemental lighting at each jobsite location necessary for night work, re-installation of Hydroseed, re-installation of Compost, Bonded Fiber Matrix (BFM), Fiber Rolls, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, rolled erosion control products (RECPs) coloring agent (already included in the wood fiber), straw mulching, straw incorporation, Silt Fence,

05-Mon-1-R77.6, 05-0T7604, Addendum No. 1 (08/04/14), in Monterey County in Monterey at northbound Agujito on-ramp to Route 1.

Nitta Erosion Control Bid-Proposal dated August 11, 2014.


Page 2 of 2.

dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

- 3) One (1) move-in is included in the total bid price. Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$2,450.00 each. Approximately one (1) working night (weekends and holidays excluded) is required to complete an estimated 8,720 SQFT of Hydroseed and an estimated 8,720 SQFT of Compost. Stand-by time will be billed at \$540.00 per hour.
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu ~ Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source at each jobsite location (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 1,000 gallons of water for an estimated 8,720 SQFT of Hydroseed. If water isn't made available at each jobsite location, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Hydroseed and with Compost.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydroseed and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
 Calif. Lic. 883292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811
 Watsonville, CA 95076 Fax (831) 763-1409
 Josh Cell (831)345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

DBE

(page 1 of 2)

CDOT SWBE Firm No. 7183 Exp. 2/1/2016
UNDERUTILIZED DBE Firm NO. 7183

Job Name: 05-0T7604 Hwy 1
 [Monterey]

Date: 8/13/2014
Bid Date: 8/13/2014

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
18 / 210430	HYDROSEED	SQFT	8,720	\$ 0.17	\$ 1,482.40

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) included	<u>One</u>	
Additional moves	<u>\$500</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

2) On-Site Water Requirements:

	<u>1,200</u>	Total Gallons
Hose bib (10 GPM)	<u> </u>	
Metered Hydrant (200 GPM)	<u> </u>	
Dedicated Water Truck Service	<u>X</u>	1,200 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>2</u>	approximate hours of use

3) Payment:

C.O.D.	<u> </u>	
Net 15 without Pre-lien	<u> </u>	Note:
Net 30	<u> </u>	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before the
Purchase Order	<u> </u>	work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 8/13/2014

Job Name: 05-0T7604 Hwy 1
[Monterey]

Bid Date: 8/13/2014

- X** 4) Quote excludes night work, site-prep, reseeding, maintenance, and guarantee/warranty. Bedding, safety and environmental training are not included. These items can be included as extras, Please advise.
- X** 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- X** 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X** 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X** 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X** 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X** 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

_____ An authorized signatory

_____ Title

_____ Date

Josh Freeman
Josh Freeman
8/13/2014

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or material's suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

QUOTES
Cold Plane AC



ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Aguajito On-Ramp Overlay
Project Number: 05-0T7604
Bid Date: 08/13/2014
Location: Monterey, Monterey County, CA

BID

Daily Minimum Charge \$3100.00

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$4200.00 + 200 = \$4,400 x 2 shifts

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$4500.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Back-up Machine \$ 500.00 (per shift)

Mobilization Included

ITEM 13 29% \$8,800

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job Inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work Included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION

1823 14TH STREET

SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number : 5270

James Salas
UCP OFFICER

August 26, 2011

Exp 01-01-16

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 05-0T7604 Monterey Co. – Aquajito On-Ramp Overlay
05-MON-1-R77.6
In Monterey at Northbound Aquajito On-Ramp to Route 1
DATE: August 13, 2014, 2:00 P.M.

PARTIAL ITEM #13: 7,000 SQYD Cold Plane Asphalt Concrete Pavement
PARTIAL ITEM #15: 20 CY Roadway Excavation

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$3,000.00.
Overtime rate @ \$410.00 per hour.
NIGHTLY additional charge \$100.00.

PRICE: For a *Up to a 600 H.P.* Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,000.00.
Overtime rate @ \$535.00 per hour. *+175 = 4,175 x 2 nights*
NIGHTLY additional charge \$175.00. *8,350*

PRICE: For a *High H.P. (> 600 H.P.)* Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,500.00.
Overtime rate @ \$600.00 per hour.
NIGHTLY additional charge \$175.00.

NOTES: LUMP SUM \$250.00 PER MOBILIZATION.
ADDITIONAL \$500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL \$750.00 ONE OPERATOR, \$1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corp. takes no responsibility for dust control due to site conditions. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Corey Wilson
Prepared by: Donna Johnson
ANRAK CORPORATION

QUOTES
Asphalt Oil

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn: Josh Stockton
Date: 08/13/14

Project: Caltrans 05-0T7604, Aquajito On-Ramp to Hwy 1

Material: 100 Ton - PG 64-10
Delivered Price: \$581.00 Per U.S. Ton + Any applicable taxes

\$ 58,100
060% DBE
\$ 34,860.00

ORIGIN: Greka
DESTINATION: Granite Salinas

Material: 25 Ton - PG 58-34PM
Delivered Price: \$763.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero
DESTINATION: Granite Salinas

*Indexed 5% Crude

*Due on Invoice

*Standby after 1 hour from scheduled delivery time at \$100.00 per hour

*Pricing based on full loads - 26.00 ton

*Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.25 per gallon. www.eia.gov \$4.084 on bid day.

QUOTES
Trucking

FLINTSTONE TRANSPORT

Ca # 153663

390 Espinosa Rd. Salinas, Ca. 93907
831-443-5198 Fax 831-443-4876

DBE

UDBE CERTIFICATE #032839 AND WBE CERTIFIED

Trucking Quote:
Reflecting: Public works/Prevailing Wages
And when applicable non-prevailing wage rates

BID QUOT

Att : GOKHAN

JOB: CONSTRUCTION ON STATE HIGHWAY IN MONTEREY COUNTY IN
MONTEREY AT NORTHBOUND AGUAJITO ON -RAMP TO ROUTE 1
CALTRANS-CONTRACT NO. 05-0T7604

COMPANY: GRANITE CONSTRUCTION

Public Works/ On and Off Hauling Prevailing wages
10 wheelers
Semi Bottom Dump
End Dump
TRANSFER
Flat Beds
SUPER DEMO TEN

120.00 Hr
87.00 DAY OR NIGHT
93.00 DAY OR NIGHT
93.00 DAY OR NIGHT
98.00 DAY OR NIGHT
105.00 DAY OR NIGHT
100.00 DAY OR NIGHT

- 4 hour minimum Days. 6 hour minimum nights
 - STAND-BY RATE AT 1.50 / MINUTE AFTER .15 MIN AT BOTH ENDS.
 - Fuel surcharges: Will only apply if there are drastic increases with respect to the project bid date.
 - It is defined as follows:
 - FUEL SURCHARGE IS RATED BASED ON 3.80 PER GALLON. ADD 1% FOR EVERY 10 CENT INCREASE AT THE PUMP..
 - DBE and Cal-Trans Certified..
- If on site hauling is needed the teamster rate will be \$148.00

SIGNATURE: Denise Wilson DATE: 8-8-14

SIGNATURE: _____ DATE: _____

BID ITEM	20	\$ 7,360	5.3%
	21	\$ 3,530	5.9%
	total	\$ 10,890	

SECTION 6

Copies of DBE Advertisements



Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-0T7604. 3 results found.

Contractor: Granite Rock Company **Contact:** Bob Williams

Address: 120 Granite Rock Way San Jose, CA 95136

Phone: (408) 574-1400 **Fax:** (408) 365-9548 **Email:** estimating@graniterock.com

Services needed: Certified DBE firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Erosion Control, Tack Coat, Architectural Treatment, Delineator, Object Marker, Concrete Barrier, Striping & Markers, & Trucking.

Requirements: Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project and will breakout portions of work to encourage DBE participation. Granite Rock Company is an equal opportunity employer.

Date posted: 07/28/2014

Contractor: West Coast Structures, Inc. dba Western Structures **Contact:** Brian Skajem

Address: 6005 Tyler St. Riverside, CA 92503

Phone: 951-352-4300 **Fax:** 951-509-9390 **Email:** haydeews4300@sbcglobal.net

Services needed: WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CDNSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, REMOVE ASPHALT CONCRETE DIKE, SALVAGE GUARDRAIL, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, ROADWAY EXCAVATION, 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, HYDROSEED, COMPOST, HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (OPEN GRADED), TACK COAT, ARCHITECTURAL TREATMENT, OBJECT MARKER (TYPE L-1), CONCRETE BARRIER (TRANSITION), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 60), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractor's license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 8005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

Date posted: 08/05/2014

Contractor: GRANITE CONSTRUCTION COMPANY **Contact:** Gokhan Gunan

Address: 580 West Beach Street Watsonville, CA 95078

Phone: 831-763-6100 **Fax:** 831-761-1042 **Email:** patricia.amett@gcinc.com

Services needed: Seeking DBE Subs/Suppliers for work on this project. All items of work are available; suggested areas of work are: SWPPP, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Asphalt, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Hydroseeding, Erosion Control, Tack Coat, Architectural Treatment, Guard Railings & Barriers, Delineator, Object Marker, Concrete Barrier, Striping & Marking & Trucking. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for viewing at our office located at 580 West Beach Street, Watsonville, CA 95076, can be downloaded from this Caltrans Engineer site, or can be post or emailed to you. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Date posted: 08/05/2014

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide Seeking DBE Subs/Suppliers for participation on this project, for any portion of the work. Suggested items of work include (but are not limited to): SWPPP, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Asphalt, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Hydroseeding, Erosion Control, Tack Coat, Architectural Treatment, Guard Railings & Barriers, Delineator, Object Marker, Concrete Barrier, Striping & Marking & Trucking. Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project**</p> <p>for Hwy 1 On-Ramp Overlays, Monterey / Caltrans Contract No. 05-0T7604 / Federal Aid Project No. CHSNHP-P001(585)E in Monterey, CA</p> <p>Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site: http://dot.ca.gov/hq/esc/oe/contract_awards_services.html (Click Advertised Projects - All Advertised Projects - Choose contract 05-0T7604 in the drop-down box & Click Jump to Project) Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you. Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.</p>	<p>Contact: Gokhan Gunan 580 West Beach Street Watsonville, CA, 95076 Phone: (831) 763-6100 Fax: (831) 761-1042 Email: patricia.arnett@gcinc.com</p> <p>Bid Due on: 08/13/2014 at 02:00 PM Solicitation Number: 05-0T7604</p>
--	--

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 05 23:05:25 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide Seeking DBE Subs/Suppliers for participation on this project, for any portion of the work. Suggested items of work include (but are not limited to): SWPPP, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Asphalt, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Hydroseeding, Erosion Control, Tack Coat, Architectural Treatment, Guard Railings & Barriers, Delineator, Object Marker, Concrete Barrier, Striping & Marking & Trucking. Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project** for Hwy 1 On-Ramp Overlays, Monterey / Caltrans Contract No. 05-0T7604 / Federal Aid Project No. CHSNHP-P001(585)E in Monterey, CA</p> <p>Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site: http://dot.ca.gov/hq/esc/oe/contract_awards_services.html (Click Advertisd Projects - All Advertisd Projects - Choose contract 05-0T7604 in the drop-down box & Click Jump to Project) Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you. Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.</p>	<p>Contact: Gokhan Gunan 580 West Beach Street Watsonville, CA, 95076 Phone: (831) 763-6100 Fax: (831) 761-1042 Email: patricia.arnett@gcinc.com</p> <p>Bid Due on: 08/13/2014 at 02:00 PM Solicitation Number: 05-0T7604</p>
--	--

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 05 23:05:25 +0000 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III

From: The Weekly Bid Flash
To: Arnett, Patricia
Subject: Weekly Bid Flash DBE Ad Affidavit - Hwy 1 Aquajito On-Ramp Overlay in Monterey, CA Caltrans Contract No. 05-0T7604 / Federal Aid Project No. ACHSNHP-P001(585)E
Date: Tuesday, August 05, 2014 4:17:23 PM

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction** did place an advertisement we published on **8/5/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Hwy 1 Aquajito On-Ramp Overlay in Monterey, CA Caltrans Contract No. 05-0T7604 / Federal Aid Project No. ACHSNHP-P001(585)E**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 8/5/2014 4:17:12 PM

Granite Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Hwy 1 Aquajito On-Ramp Overlay in Monterey, CA Caltrans Contract No. 05-0T7604 / Federal Aid Project No. ACHSNHP-P001(585)E

City/Location: **Monterey CA**
County: **Monterey**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Wednesday 8/13/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide

Seeking DBE Subs/Suppliers for participation on this project, for any portion of the work. Suggested items of work include (but are not limited to):

SWPPP, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Asphalt, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Hydroseeding, Erosion Control, Tack Coat, Architectural Treatment, Guard Railings & Barriers, Delineator, Object Marker, Concrete Barrier, Striping & Marking & Trucking.

Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Bid documents can be viewed at or obtained from:
Plans and specifications are available for download on the following Caltrans
site:

http://dot.ca.gov/hq/esc/oe/contract_awards_services.html

(Click Advertised Projects - All Advertised Projects - Choose contract 05-0T7604 in the drop-down box
& Click Jump to Project)

Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA.
Copies can also be emailed to you.

Please call Patricia at (831) 763-5516 for assistance with this.

Granite Construction Company is signatory to
Operating Engineers, Laborers, Teamsters, Cement
Masons and Carpenters unions. 100% performance
and payment bonds may be required. Granite will
assist with the cost of bond premiums for DBE
subcontractors.

Please call Patricia at (831) 763-5516 if you need assistance in obtaining bonding, insurance,
equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms
seeking work on this project.

Granite is an equal opportunity employer.

Granite Construction
580 West Beach Street
Watsonville, CA 95076
Phone: (831) 763-6100 Fax: (831) 761-1042
Gokhan Gunan
patricia.arnett@gcinc.com

Published on 8/5/2014 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA, Dept. of General Services, Office of Small
Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

SECTION 7

Copies of Agency Contacts

[Back To Query Form](#)

Query Criteria

District: 05
 Names Category: 23 Construction
 Work Codes: C1639 ASPHALT SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C5620 ROADSIDE SIGN C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8852 SWPPP Planning C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK
 Firm Type: DBE

105 items found, displaying 1 to 20 [First/Prev] 1 2 3 4 5 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	License	Trucks	Gender	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M AL...	510	727-0900	510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM, ...	A General Engineering Contract...		M	HISPANIC	DBE
219	A C DIKE CO	2788 VENTURE DR		LINCOLN	CA	95648								DBE	email@aach...	GEORGETTE ...	916	645-7747	916	645-9618	DEPARTMENT OF TRANSPORTATION	00;	00;	237990; 2...		C1910 GRADING, C1920 STRUCTU...	A General Engineering Contract...		F	CAUCASIAN	DBE
31317	AC-DC ELECTRIC	13326 YUCATAN PLACE		CERRITOS	CA	90703	8643							DBE		OSCAR L. H...	562	926-5737	562	926-4311	CITY OF LOS ANGELES	19; 30; 33...	05; 07; 08...	238210;		C1201 TRAFFIC CONTROL SYSTEM, ...	C10 Electrical Contractor,		M	ASIAN PACIFIC	DBE
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JUAN I. BA...	310	796-9000	310	796-9001	DEPARTMENT OF TRANSPORTATION	01; 07; 10...	04; 05; 06...	238910; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		M	HISPANIC	DBE
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	483-4876	909	989-1576	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	13; 14; 15...	05; 06; 07...	237310; 5...		C1200 CONSTRUCTION AREA SIGNS,...	A General Engineering Contract...		M	BLACK	DBE
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	Jebbieh@al...	DEBBIE HUN...	559	453-2474	559	453-3250	CITY OF FRESNO	00;	00;	238990; 4...		C0612 SAFETY SUPPLIER, C0683...	C31 Construction Zone Traffic		F	CAUCASIAN	DBE
40932	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC	2033 GATEWAY PLACE, SUITE 500		SAN JOSE	CA	95110								DBE	mdaniels@a...	MEREDITH D...	408	573-6803	408	437-1201	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 07; 38...	04; 05;	237110; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		F	CAUCASIAN	DBE
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00;	00;	236210; 2...		C1901 ROADWAY EXCAVATION, C1...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		FERRIS	CA	92571								DBE	asapgeneng...	ANSELMO YB...	951	229-3952	951	943-1692	DEPARTMENT OF TRANSPORTATION	15; 19; 30...	05; 06; 07...	237310;		C1522 RESET, ADJUST ROADWAY IT...	A General Engineering Contract...		M	HISPANIC	DBE
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	patustin@au...	PATTI AUST...	661	589-1001	661	589-9509	CITY OF LOS ANGELES	00;	00;	238110; 5...		C1200 CONSTRUCTION AREA SIGNS,...	A General Engineering Contract...		F	HISPANIC	DBE
33211	BASS ELECTRIC	390 SWIFT AVE., STE 12		SOUTH SAN FRANCISCO	CA	94080								DBE		JEFFREY YE...	415	295-1600	650	869-3509	BAY AREA RAPID TRANSIT DISTRICT (BART)	00;	00;	237990; 2...		C1201 TRAFFIC CONTROL SYSTEM, ...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
33659	BC SCHMIDT CONSTRUCTION, INC	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	carrie@han...	CARRIE SCH...	530	473-5423	530	473-2749	YOLO COUNTY TRANSPORTATION DISTRICT	00;	00;	236210; 2...		C0651 CONCRETE & CEMENT SUPPL...	B General Building Contractor,...		F	CAUCASIAN	DBE
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		M	HISPANIC	DBE
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.		ORANGE	CA	92867								DBE	b.v.landsc...	ANGEL GOME...	714	779-1202	714	771-2569	DEPARTMENT OF TRANSPORTATION	00;	00;	238910; 5...		C0700 CONSTRUCTION STAKING SUP...	C27 Landscaping Contractor,		M	HISPANIC	DBE
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009	530	672-2411	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W HARVARD		FRESNO	CA	93705								DBE	vyfleyd@ao...	FLOYD D. J...	559	790-4277	559	485-5857	CITY OF FRESNO	10; 15; 16...	03; 04; 05...	238990; 5...		C0620 LANDSCAPING & NURSERY SU...	D49 Tree Service, D63 Constru...		M	BLACK	DBE
35563	C.R. GANN DEMOLITION, INC.	31521 PARK BLVD		NUEVO	CA	92567								DBE	Linda@erga...	LINDA S. B...	951	940-0937	951	916-4265	DEPARTMENT OF TRANSPORTATION	10; 19; 30...	05; 06; 07...	238910;		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...	FOR HIRE - 1;	F	CAUCASIAN	DBE
26643	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106		SIMI VALLEY	CA	93065								DBE	sharon@cal...	SHARON TOM...	805	579-9173	805	579-8211	DEPARTMENT OF TRANSPORTATION	15; 19; 30...	05; 06; 07...	236210; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		F	CAUCASIAN	DBE
35073	CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C		SANTA FE SPRINGS	CA	90670	2277							DBE	echavez@ca...	EDWARD CHA...	562	407-2105	562	407-2106	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	221122; 2...		C1201 TRAFFIC CONTROL SYSTEM, ...	C10 Electrical Contractor,		M	HISPANIC	DBE
25584	CECILIA'S SAFETY SERVICE, INC.	751 SEABRIGHT LANE		SOLANA BEACH	CA	92075		1358 LA MIRADA DRIVE		SAN MARCOS	SAN MARCOS	92078		DBE	cecilias@p...	CECILIA KA...	858	793-4465	858	793-4495	DEPARTMENT OF TRANSPORTATION	10; 13; 19...	05; 06; 07...	238990;		C1201 TRAFFIC CONTROL SYSTEM, ...	C31 Construction Zone Traffic		F	CAUCASIAN	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

From: Arnett, Patricia
To: "nli@sanfranciscoombdcenter.com"; "aserrudo@sanjoseombdcenter.com";
"info@sccgp.org"; "sgascon@usc.edu"; "dmendoza@fresnombdcenter.com"
Subject: SEEKING DBE SUBS/SUPPLIERS for Caltrans Contract 05-0T7604 / Bid date August 13, 2014
Date: Tuesday, August 5, 2014 4:22:06 PM

GRANITE CONSTRUCTION COMPANY is seeking assistance with locating DBE companies to bid on the following contract:

Hwy 1 On-Ramp Paving (Contract No. 05-0T7604)

City/Location: **Monterey, CA**

County: **Monterey**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: **Wednesday 8/13/2014 at 2:00 PM**

Currently we are seeking subs and suppliers in the following areas of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Roadside Signs, Prepare WPCP, Temp DI Protection, Temp Fence (type ESA), Treated Wood Waste, Cold Plane AC, Asphalt, Clearing & Grubbing, 3" Plastic Pipe, 8" Corrugated HDP Conduit, Hydroseeding, Erosion Control, Tack Coat, Architectural Treatment, Guard Railings & Barriers, Delineator, Object Marker, Concrete Barrier, Striping & Marking & Trucking.

But we will also welcome quotations from any DBE firms who are interested in other areas of work on this contract. ****Granite Construction will break down items of work to facilitate DBE participation on this project****

Plans and specifications are available for download at the following Caltrans Office Engineer website: http://dot.ca.gov/hq/esc/oe/contract_awards_services.html

Or they can be viewed at our office located at 580 West Beach Street, Watsonville CA 95076.

Please post this notice to your members, or let me know what other information you might need from us to assist your members in participating in this contract. I appreciate any assistance you can provide.

My contact information is:

Patricia Arnett

GRANITE CONSTRUCTION COMPANY

(831)763-6100 (T) (831)761-

1042 (F)

patricia.arnett@gcinc.com

Thank you!

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office

Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042

patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

SECTION 8

Additional Outreach Efforts

GRANITE™

Outreach Event Participation

2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SB / DBE
11/13-11/14/2012	S.A.M.E. - OC	Society of American Military Engineers Symposium	Tami Speer Lee Haven Matt Belswenger Fred Thornhill Margie Namba	SB / DBE / BA Firms / DVBE
11/29/2012	RCTC	Small Business Expo	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SB / WBE / DBE / MBE / DVBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SB / DBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SB / DBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE

GRANITE™

Outreach Event Participation

11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	Representing ARTI Team Brian Zagorsky, Granite Eugene Bougdanos, RBF	SB / MBE
2/25/2014	LA Metro	Meet the Primes	Representing ARTI Team Tami Speer, Granite John Dudasch, Granite	SB / WBE / DBE / MBE / DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	Representing NCC Team Tami Speer, Granite Ken Kubacki, Granite & Panel Representative David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SB / DBE / DVBE
3/26/2014	Caltrans	District 11 Small Business Outreach	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB/DBE/DVBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB

Low Bidder **GRANITE**TM

05-0T-14A11-120-10V0

Date: 8/18/2014

To: State of California
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Attn: Office Engineer, MS 43

From: Gokhan Gunan / Patricia Arnett

Subject: **Contract 05-0T7604**
DBE Commitment & Good Faith Efforts

Attached are the following completed documents for Contract No. 05-0T7604:

1. CALTRANS BIDDER – DBE COMMITMENT
2. GOOD FAITH EFFORTS DOCUMENTATION & ATTACHMENTS

If you have any questions, please call me at (831)763-6100.

Thank you



Low Bidder

DBE Commitment & Good Faith Effort

Hwy 1 Aquajito On-Ramp Overlay
Monterey, California
Contract No. 05-0T7604

Submitted By:

GRANITE™

Monterey Bay Office
580 West Beach Street
Watsonville, California 95076
Phone: (831) 763-6100
Fax: (831) 761-1042