

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

04-07-15P12:02 RCVD

CONTRACT NO: 05-1A3304

BID AMOUNT:
 \$ 3,377,777.77

BID OPENING DATE: April 2, 2015

BIDDER'S NAME: Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %: 11.0%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2, 24, 25	CAS, Object Marker (Type P), Object Marker (TYPE R)		Associated Traffic Safety #38321 PO Box 2221 Atascadero, Ca 93423 (805) 461-1600	\$3,400.00
40	Profile Grinder		ABSL Construction, Inc. #5270 29393 Pacific St. Hayward, Ca 94544 (510) 727-0900	\$36,400.00
18	RHMA Oil		LMS Transport #38327 2751 Avalon St. Jurupa Valley, Ca 92509 (951) 616-3828	\$333,850.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 373,650.00
	11.06 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

 Date 4/3/15 (559) 317-6511
 (Area Code) Tel. No.
 Stefani Zysling
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date April 2, 2015

CONTRACT INFO

05-1A3304

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs *Price above includes signs from CS-1 furnished, installed and removed *All signs to be installed per plan with (1) mobilization included. Additional mobilizations will be charged at \$1,200.00 per each * Signs will be covered at installation if required, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 2,650.00
3	Traffic Control System * See next page for traffic control rates				
4	Portable Changeable Message Sign (PCMS) Per Each Rental Only * \$150.00/Day ;\$400.00/ Week : \$1,000.00/Month * \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS				
24	Object Marker (Type P)	EA	10	\$ 65.00	\$ 650.00
25	Object Marker (Type R)	EA	1	\$ 100.00	\$ 100.00

Note: Item 24 and 25 must be bid together and if used must bid with Item 2.
Note: Marker Installation will be implemented when removing Item 2.
\$500.00 mobilization fee will be charged if wanted done another time.
Note: (2) addendums acknowledged

Total \$ 3,400.00

LISTED

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 14:09:23 PDT 2015

Query Criteria

Firm/DBA Name: Associated Traffic Safety

Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kellie@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	[805]
Phone Number	461-1600
Fax Area Code	[805]
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks
Gender
Ethnicity
Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

ABSL Construction 916916

8435 24th Ave Sacramento Ca 95826
TE: (916) 379-0442 Fax: (916) 727-0912
DIR # 1000002B18

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation Revised
AC Grinding**

Project Name: Overlay Existing Roadbed with Rubberized HMA
Project Number: 05-1A3304
Bid Date: 4/2/15
Location: California 166

BID, AC Grinding

Minimum Daily Charge

\$ 5200.00

This price is for a 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$150.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Minimum Daily Charge

\$ 4200.00

This price is for an 48" inch cold planer machine, **Wirtgen W 1200** Up to 12 inches depth. \$100 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization

\$1000 each way

Inertial Profilograph:

Unit price per move in with mob included:

\$5200

Includes: Caltrans verification procedure and calibration, generating repeatability report per specs, collection of dual wheel track surface profile data for this project, and generating Caltrans reports. Layout of grinds can be done for an additional charge.

Profile Grinder Diamond

Per Shift

\$5200

This includes a bump grinder and 1 tanker for up to 8 hours. Traffic control, layout, water, final sweeping if needed, dump site, and any other support needed to be supplied by contractor. If a second tanker is needed it is \$150 per hour port to port. Overtime on grinder is \$500 hour and tanker is \$175 hour

Mobilization \$800 each way per piece of equipment

WE ARE DBE CERTIFIED!!!!

7 SHIFTS AT \$5200
= \$36,500

1010-01



[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 14:04:00 PDT 2015

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	[510]
Phone Number	727-0900
Fax Area Code	[510]
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; A General Engineering Contractor; B General Building Contractor;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or
orders@la-grinding.com
 2751 Avalon St, Jurupa Valley, Ca 92509
UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Papich **ATTN:** Estimating

BID DATE: 4-2-15

PROJECT NAME: Caltrans #05-1A3304- Hwy 166 RHMA-O

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply Only:** (1) 1300 Tons of PG 64-16 at \$381.00 per Ton (Indexed)
- **Item # Freight Only:** (1) 1300 Tons of PG 64-10 at \$33.00 per Ton to Avenal
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7 (no sales taxes or environmental fees included).**
2. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Handwritten calculation:
 $\$381/\text{TON} + \$33/\text{TON} = \$414/\text{TON} \times 60\% \text{ DBE CREDIT}$
 $= \$248.40/\text{TON}$
 $\$248.40/\text{TON} \times 1344 \text{ TONS}$
 $= \$333,850$



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr \$140 per Hr (OT) – Portal 2 Portal	4 hr min.
Super Tens (4)	\$88 per hr +	\$95 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 14:09:05 PDT 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	[951]
Phone Number	616-3828
Fax Area Code	[951]
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS**Work Codes**

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;

Licenses**Trucks**

FOR HIRE - 7;

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

PAPICH
CONSTRUCTION CO., INC.

Third Bidder

05-1A3305 *4*
ml

**GOOD FAITH
EFFORTS
DOCUMENTATION**

MAILING ADDRESS:
PO Box 2210
PISMO BEACH, CA 93448


GENERAL ENGINEERING CONTRACTOR
LICENSE #767055
www.papichconstruction.com

OFFICE: 805-473-3016
ESTIMATOR'S FAX: 805-473-2217
ACCOUNTING FAX: 805-481-5966

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc.
 Contract No.: 05-1A3304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Posted Online Advertisement	March 3, 2015	The Weekly Bid Flash	Multiple Calls & Quotes
Posted Online Advertisement	March 3, 2015	Construction Star	Multiple Calls & Quotes
Posted Online Advertisement	March 3, 2015	Caltrans Website	Multiple Calls & Quotes
Sent ITB emails to Subcontractors in our Database	March 23, 2015	iSQFT	Please see attached results
		For Results and Copies, Please See Attachment C	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Papich Construction provided bid documents on the Internet through the Caltrans website, Builders Exchange, iSQFT, and at our offices.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Papich Construction made efforts to notify all DBE's that assistance was made available in obtaining bonding, lines of credit, or insurance in our publications. Papich was prepared to assist any DBE Subcontractor with these requests, however, no assistance was needed during the advertisement of this bid.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.


Papich Construction made efforts to notify all DBE Subcontractors that assistance was made available in obtaining any necessary equipment, supplies, materials, or related assistance or services in our advertisements. Papich was prepared to assist any subcontractor with these requests, however, no assistance was needed during the advertisement of this bid.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.



ATTACHMENT A

MAILING ADDRESS:
PO BOX 2210
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR
LICENSE #767055
www.papichconstruction.com


OFFICE: 805-473-3016
ESTIMATOR'S FAX: 805-473-2217
ACCOUNTING FAX: 805-481-5966

05-1A3304

List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces, and those items that haven't been broken down into economically feasible units to facilitate DBE participation. For each item, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

Items of Work Offered	Bidder Normally Performs	Item Broken Down	Established Flexible Timeframes for Performance & Delivery Schedules	Amount	Percentage of Contract
1	Yes	Yes	Yes	\$ 5,650.00	0.17%
2	No	Yes	Yes	\$ 2,675.00	0.08%
3	Yes	Yes	Yes	\$ 163,500.00	4.84%
4	Yes	Yes	Yes	\$ 6,800.00	0.20%
5	Yes	Yes	Yes	\$ 9,200.00	0.27%
6	No	Yes	Yes	\$ 4,000.00	0.12%
7	No	Yes	Yes	\$ 4,175.00	0.12%
8	No	Yes	Yes	\$ 4,641.00	0.14%
9	No	Yes	Yes	\$ 30,800.00	0.91%
10	No	Yes	Yes	\$ 5,842.50	0.17%
11	No	Yes	Yes	\$ 3,063.50	0.09%
12	Yes	Yes	Yes	\$ 44,000.00	1.30%
13	Yes	Yes	Yes	\$ 83,080.00	2.46%
14	Yes	Yes	Yes	\$ 60,260.00	1.78%
15	Yes	Yes	Yes	\$ 4,104.00	0.12%
16	Yes	Yes	Yes	\$ 5,000.00	0.15%
17	Yes	Yes	Yes	\$ 215,445.00	6.38%
18	Yes	Yes	Yes	\$ 2,114,840.00	62.61%
19	No	Yes	Yes	\$ 19,824.00	0.59%
20	Yes	Yes	Yes	\$ 10,000.00	0.30%
21	No	Yes	Yes	\$ 7,276.50	0.22%
22	Yes	Yes	Yes	\$ 45,675.00	1.35%
23	No	Yes	Yes	\$ 831.60	0.02%
24	No	Yes	Yes	\$ 655.00	0.02%
25	No	Yes	Yes	\$ 105.00	0.00%
26	No	Yes	Yes	\$ 11,375.00	0.34%
27	No	Yes	Yes	\$ 31,570.00	0.93%
28	No	Yes	Yes	\$ 23,085.00	0.68%
29	No	Yes	Yes	\$ 2,355.00	0.07%
30	No	Yes	Yes	\$ 5,750.00	0.17%
31	No	Yes	Yes	\$ 81,920.00	2.43%
32	No	Yes	Yes	\$ 78.10	0.00%

33	No	Yes	Yes	\$ 11,542.50	0.34%
34	No	Yes	Yes	\$ 44.00	0.00%
35	No	Yes	Yes	\$ 11,880.00	0.35%
36	No	Yes	Yes	\$ 1,710.00	0.05%
37	No	Yes	Yes	\$ 12,124.00	0.36%
38	No	Yes	Yes	\$ 2,445.00	0.07%
39	BLANK	BLANK	BLANK	BLANK	BLANK
40	Yes	Yes	Yes	\$ 67,500.00	2.00%
41	Yes	Yes	Yes	\$ 262,956.07	7.78%
Total Items of work Made Available to DBE:				\$ 3,377,777.77	100%



ATTACHMENT B

MAILING ADDRESS:
PO Box 2210
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR
LICENSE #767055
www.papichconstruction.com

OFFICE: 805-473-3016
ESTIMATOR'S FAX: 805-473-2217
ACCOUNTING FAX: 805-481-5966

05-1A3304

For each of the items of work made available, list the selected firm and its status as DBE, the DBE's that provided quotes the price quote for each firm, and the price difference for each DBE if the selected firm is not DBE.

Items of Work	Plans/Specs Made Available?	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote	Price Difference
1, 3, 9, 10, 31, 32, 33, 34, 35, 36, 37, 38, 41	Yes	Central Striping Service, Inc.	Non-DBE	Safety Striping Service, Inc.	\$ 195,283.00	\$ 12,684.40
1, 3, 9, 10, 31, 32, 33, 34, 35, 36, 37, 38, 42	Yes	Central Striping Service, Inc.	Non-DBE	Chrisp Company	\$ 185,602.20	\$ 3,003.60
1, 3, 9, 10, 31, 32, 33, 34, 35, 36, 37, 38, 43	Yes	Central Striping Service, Inc.	Non-DBE	Cal Stripe	\$ 183,629.00	\$ 1,030.40
1, 3, 9, 10, 31, 32, 33, 34, 35, 36, 37, 38, 44	Yes	Central Striping Service, Inc.	Non-DBE	Sterndahn Enterprises, Inc.	\$ 202,356.00	\$ 19,757.40
1, 3, 9, 10, 31, 32, 33, 34, 35, 36, 37, 38, 45	Yes	Central Striping Service, Inc.	Non-DBE	Super Seal & Stripe	\$ 210,832.50	\$ 28,233.90
2, 24, 25	Yes	Associated Traffic Safety	DBE	Statewide Traffic Safety & Signs	\$ 2,855.00	\$ (545.00)
2	Yes	Associated Traffic Safety	DBE	KRC Safety Co., Inc.	\$ 4,312.50	\$ 1,662.50
2	Yes	Associated Traffic Safety	DBE	SE Tech	\$ 3,575.00	\$ 925.00
7, 8, 26, 27, 28, 29, 30	Yes	Our Valley Fence	Non-DBE	DC Hubbs Construction	\$ 94,781.00	\$ 12,550.50
7, 8, 26, 27, 28, 29, 31	Yes	Our Valley Fence	Non-DBE	Central Coast Fence	\$ 95,858.00	\$ 13,627.50
7, 8, 26, 27, 28, 29, 32	Yes	Our Valley Fence	Non-DBE	Coral Construction	\$ 122,222.00	\$ 39,991.50
7, 8, 26, 27, 28, 29, 33	Yes	Our Valley Fence	Non-DBE	C&W Construction Specialties	\$ 93,264.25	\$ 11,033.75
7, 8, 26, 27, 28, 29, 32	Yes	Our Valley Fence	Non-DBE	Ace Fence Company	\$ 107,345.00	\$ 25,114.50



SAFETY STRIPING SERVICE, INC.

PO Box 1020
 6868 Avenue 305
 Goshen, CA 93227
 TEL: (559) 651-1022
 FAX: (559) 651-1118
 Contractors License #308669



Signatory Contractors, Laborer's International, Northern & Southern California
 DIR # 1000001574

SUBCONTRACTOR QUOTATION

PROJECT: Overlay Existing Roadbed w/ Rubber HMA
 Caltrans # 05-1A3304

DATE: April 2, 2015

QUOTE#: 14-294

Item #	Description	Unit	Est Qty	Unit \$	Total \$	
1	Lead Compliance Plan (Partial) *	LS	1	\$1,500.000	\$1,500.00	
3	Traffic Control System (Partial) *	LS	1	\$35,050.000	\$35,050.00	
9	Remove Thermo Stripe	LF	154,000	\$0.220	\$33,880.00	
10	Remove Thermo Markings	SF	2,850	\$2.000	\$5,700.00	
41	Remove Pavement Marker	EA	5,570	\$0.500	\$2,785.00	
31	4" Thermo Stripe	LF	256,000	\$0.330	\$84,480.00	
32	8" Thermo Stripe	LF	110	\$0.500	\$55.00	
33	Thermo Pavement Marking	SF	2,850	\$3.100	\$8,835.00	
34	4" Thermo Stripe (Broken 12-3)	LF	220	\$0.350	\$77.00	
35	4" Thermo Stripe (Broken 36-12)	LF	59,400	\$0.200	\$11,880.00	
36	Pavement Marker (Non-Reflective)	EA	950	\$2.000	\$1,900.00	
37	Pavement Marker (Retroreflective)	EA	4,330	\$2.200	\$9,526.00	
38	Pavement Marker (Retroreflective-Recessed)	EA	300	\$8.000	\$2,400.00	
* Partial Items Cover Our Scope of Work Only						
					TOTAL	\$198,068.00

SEE PAGE 2 FOR CONDITIONS.

Safety Striping Service is a certified California DVBE / SBE (#14354)

Chrisp Company

Rialto Office
 2280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: for the intended use of the General Contractor

Current Date: 4/2/2015
 BidDate: 4/2/2015
 JobName: 05-SB,SLO-166-55.1/70.6
 Location: CUYAMA Bid#: 26761 0
 Contract#: 05-1A3304 Job#

Phone: () - Fax: () -

Contact:
 email:

Working Days:
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance Plan (For Stripe Removals Only)	1	LS	1000.000	\$1,000.00
03	Traffic Control (For Chrisp Co work only)	1	LS	18500.000	\$18,500.00
09	Remove Thermo Traffic stripe	154000	LF	0.220	\$33,880.00
10	Remove Thermo Pavement Marking	2850	SF	1.300	\$3,705.00
11	Remove Pavement maker	5570	EA	1.000	\$5,570.00
31	4" Thermo Traffic stripe	256000	LF	0.320	\$81,920.00
32	8" Thermo Traffic stripe	110	LF	1.000	\$110.00
33	Thermo Marking	2850	SF	3.200	\$9,120.00
34	4" Thermo Stripe (Broken 12-3	220	LF	0.260	\$57.20
35	4" Thermo Stripe broken 36-12	59400	LF	0.260	\$15,444.00
36	Pavement Marker (Non refl)	950	EA	1.200	\$1,140.00
37	Pavement Marker (Refl)	4330	EA	2.200	\$9,526.00
38	Pavement Marker (refl recessed)	300	EA	9.000	\$2,700.00
41	Mobilization	1	LS	8500.000	\$8,500.00
Subtotal					\$191,172.20

Project: Rte. 166 New Cuyama

Caltrans # 05-1A3304

Bids on 4/2/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$750.00	\$ 750.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$17,000.00	\$ 17,000.00
9	154000	LF	Remove Thermo Stripe	\$0.18	\$ 27,720.00
10	2850	SF	Remove Thermo Marking	\$1.50	\$ 4,275.00
11	5570	EA	Remove Pavement Marker	\$0.60	\$ 3,342.00
31	256000	LF	4" Thermo Stripe	\$0.34	\$ 87,040.00
32	110	LF	8" Thermo Stripe	\$1.00	\$ 110.00
33	2850	SF	Thermo Pavement Marking	\$2.00	\$ 5,700.00
34	220	LF	4" Thermo Stripe (Bkn 12-3)	\$0.20	\$ 44.00
35	59400	LF	4" Thermo Stripe (Bkn 36-12)	\$0.20	\$ 11,880.00
36	950	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 950.00
37	4330	EA	Pavement Marker (Retroreflective)	\$2.00	\$ 8,660.00
38	300	EA	Pavement Marker (Reflective-Recessed)	\$5.00	\$ 1,500.00
41	1	LS	Mobilization - Cal Stripe Operations	\$18,000.00	\$ 18,000.00
TOTAL BASE BID					\$ 186,971.00
OPTIONS					
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$1,150.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,350.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$158.00	Per Hour
	1	EA	Move-ins for temp. striping	\$750.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Temp. Materials based on (255,000 LF)	\$6,000.00	Lum Sum
	1	LF	Materials in excess of (255,000 LF)	\$0.02	Per Lineal Foot

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
 CAL STRIPE - ESTIMATOR: STEVE WORKS



Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1A3304 - CONSTRUCTION ON ROUTE 166

ADDRESS:

CITY: CUYAMA, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR


EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE			
4/2/15						
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL	
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL					
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,000.00	\$1,000.00	
9	REMOVE THERMOPLASTIC TRAFFIC STRIPE	154000	LF	\$0.42	\$64,680.00	
10	REMOVE THERMOPLASTIC PAVEMENT MARKING	2850	SF	\$1.00	\$2,850.00	
11	REMOVE PAVEMENT MARKER	5570	EA	\$1.00	\$5,570.00	
31	4" THERMOPLASTIC TRAFFIC STRIPE	256000	LF	\$0.32	\$81,920.00	
32	8" THERMOPLASTIC TRAFFIC STRIPE	110	LF	\$1.00	\$110.00	
33	THERMOPLASTIC PAVEMENT MARKING	2850	SF	\$3.75	\$10,687.50	
34	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	220	LF	\$1.00	\$220.00	
35	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	59400	LF	\$0.25	\$14,850.00	
36	PAVEMENT MARKER (NON-REFLECTIVE)	950	EA	\$2.50	\$2,375.00	
37	PAVEMENT MARKER (RETROREFLECTIVE)	4330	EA	\$3.00	\$12,990.00	
38	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	300	EA	\$18.00	\$5,400.00	
41	MOBILIZATION	1	LS	\$13,750.00	\$13,750.00	
24 SHIFTS OF TRAFFIC CONTROL WILL BE NEEDED FOR THIS WORK						
THIS PROPOSAL EXCLUDES THE FOLLOWING:						
REMOVAL OF TEMP TAGS						
TEMPORARY STRIPING						
CONSTRUCTION AREA SIGNAGE						
POSTING OF TEMPORARY NO PARKING SIGNS						
SIGNAGE						
MESSAGE BOARDS						
HAZARDOUS MATERIAL REMOVAL AND DISPOSAL						
TRAFFIC CONTROL						
SURFACE PREP PRIOR TO STRIPING						
RETROREFLECTIVE TESTING						
BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$3,000/EA						
CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.						
SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...						
PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS						
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620						
				PAGE 1 OF 4	TOTAL	\$216,402.50

TOP HGT + NOTE

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

11061 Branford Street
 Sun Valley, CA. 91352
 Phone (818) 834-8199
 Fax (818) 834- 8618
 License No. 421823 A, C31, & C32
Caltrans Certified Small Business #0023707
We are an equal employment opportunity Co.



Bid Proposal

To: ESTIMATING: _____ **From:** Denny Sterndahl
Fax: _____ **Pages:** 2
Phone: _____ **Date:** 4-2-15
Re: CALTRANS #05-1A3304 RT. 166 **CC:** Sterndahl Job File

- Urgent For Review Please Comment Please Reply Please Recycle

• **Comments:** SEI BID NO 15-245

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	\$ 750.00	\$750.00
3	TRAFFIC CONTROL (PORTION)	LS	1	\$30,000.00	\$30,000.00
9	REMOVE THERMO STRIPE	LF	154000	\$ 0.30	\$46,200.00
10	REMOVE THERMO MARKING	SF	2850	\$ 2.00	\$5,700.00
11	REMOVE PAVEMENT MARKER	EA	5570	\$ 1.00	\$5,570.00
31	4" THERMO STRIPE	LF	256000	\$ 0.28	\$71,680.00
32	8" THERMO STRIPE	LF	110	\$ 1.00	\$110.00
33	THERMOPLASTIC PAVEMENT MARKING	SF	2850	\$ 3.00	\$8,550.00
34	4" BROKEN THERMO STRIPE 12-3	LF	220	\$ 0.30	\$66.00
35	4" BROKEN THERMO STRIPE 36-12	LF	59400	\$ 0.25	\$14,850.00
36	PAVEMENT MARKER NON-REFLECTIVE	EA	950	\$ 1.50	\$1,425.00
37	PAVEMENT MARKER RETOREFLECTIVE	EA	4330	\$ 2.50	\$10,825.00
38	PAVEMENT MARKER RETOREFLECTIVE RECESSED	EA	300	\$ 14.00	\$4,200.00
41	MOBILIZATION	LS	1	\$ 8,000.00	\$8,000.00
		GRAND TOTAL			\$207,926.00

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.



Proposal/Quote
Statewide - Nipomo
License # 975518
522 Lindon Lane
Nipomo, CA 93444
Ph (805) 929-5070
Fax (805) 929-5786

BID DATE: 04/02/15
CONTRACT INFO
05-1A3304
PROPOSAL: 105163
ESTIMATOR
Stacy Moldt

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
05-SB,SLO-166-55.1/70.6
CUYAMA, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

ITEMS 2,23,24,25 MUST GO TOGETHER

002	CONSTRUCTION AREA SIGNS SPECIFICATIONS: FURNISHED, INSTALLED & REMOVED TO REMAIN THE PROPERTY OF STSSING SIGNS PER SHEET CS-1	1 LS	1900.000/LS	1,900.00
003	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
004	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
023	GUARD RAILING DELINEATOR	33 EA	27.000/EA	891.00
024	OBJECT MARKER (TYPE P)	10 EA	85.000/EA	850.00
025	OBJECT MARKER (TYPE R)	1 EA	105.000/EA	105.00

TOTAL BID: \$3,746.00

Signed: _____

Dated: _____

Title: _____

USE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

DTR# 100004730

To: Estimator
 Project: 05-1A3304
 Bid Date: 4/2/2015

05-Sb,Slo-166

UN:324 / D:324

KRC BID # 15-290

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	4,312.50	4,312.50
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$175.00 delivery fee per PCMS : \$175.00 pick up fee per PCMS				
<p>Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



Danny C. Hubbs Construction, Inc., dba

D. C. Hubbs Construction

SBE certified #043500-exp. 01/31/2016

General Engineering
Contractor

License No. 509249A
DIR#1000012296

37306 Vista View Dr., Yucaipa, Ca 92399

Union Signatory

Fence-Guardrail-Rip rap
Rock Fall Barrier Fence

TEL: 909-790-2215

FAX: 909-797-5875

Cell: 909-771-6832

PROPOSAL

April 2, 2015

D. C. HUBBS CONSTRUCTION PROPOSES TO FURNISH AND INSTALL THE FOLLOWING WORK OF IMPROVEMENTS FOR:

PAPICH CONST.

FAX NO.: (559) 651-1871

OWNER: CALIF. DEPT. OF TRANSPORTATION
PROJECT: RT. 166-NEAR CUYAMA
PROJECT NO.: 05-1A3304
BID DATE: APRIL 2, 2015 AT 2:00 PM

NOTE: THIS PROPOSAL IS FOR ALL ITEMS LISTED. THIS PROPOSAL MUST BE ACCEPTED AS A PACKAGE AND CANNOT BE ACCEPTED PIECEMEAL UNLESS DISCUSSED BEFORE BID.

THIS PROPOSAL INCLUDES THE FOLLOWING:

ITEM	DESCRIPTION	QUANTITY	PRICE	TOTAL
7	Treated wood waste	16,700 LB	\$.30	\$ 5,010.00
8	Remove guardrail	1,020 LF	6.30	6,426.00
23	Guardrail delineators	33 EA	25.00	825.00
26	Midwest guardrail	350 LF	35.40	12,390.00
27	Transition railing (WB-31)	11 EA	3,000.00	33,000.00
28	Alternative in-line terminal sys.	9 EA	3,200.00	28,800.00
29	Alternative flared terminal sys.	1 EA	2,720.00	2,720.00
30	Alternative crash cushion sys.	1 EA	5,610.00	5,610.00
TOTAL				\$ 94,781.00

12 days TC

Handwritten signature

540 s. 4th St. Grover Beach CA 93433
 (805) 481-1460 Fax (805) 481-2405
 Contractors Lic # 463992
 CA DIR Registration # 1000009685

Central Coast Fence

Quote

Job Name: Cal Trans	Location: New Cuyama
Contract # 05-1A3304	Addendums Noted:
Estimator: Chris Lundberg 805 710-4901	Date: 4/2/2015

We propose to furnish and install items listed below per plans and specifications

Item#	Description	Quantity	Unit	Unit Price	Total
7	treated wood waste	16700		0.20	3,340.00
8	remove guardrail	1020		4.20	4,284.00
26	midwest guard rail	350		25.00	8,750.00
27	transition railing	11		3,890.00	42,790.00
28	Alternative in line terminal sys	9		2,950.00	26,550.00
29	Alternative flaired terminal sys	1		2,744.00	2,744.00
30-43	Alternative crash cushion	1		7,400.00	7,400.00

~~IC 2~~
20 DAYS

TOTAL PRICE:

\$95,858.00

This Quotation and attached Contract Provisions must become a binding part of any subcontract.

SUBCONTRACT PROPOSAL

PROJECT:	CUYAMA SANTA BARBARA & SAN LUIS OBISP CO. CADOT 05-1A3304	BID DATE:	4/2/15
		ESTIMATE NO:	150406C

PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
7	TREATED WOOD WASTE	16,700.00	LB	\$ 0.20	\$ 3,340.00
8	REMOVE GUARDRAIL	1,020.00	LF	\$ 7.00	\$ 7,140.00
23	GUARD RAILING DELINEATOR	33.00	EA	\$ 18.00	\$ 594.00
24	OBJECT MARKER (TYPE P)	10.00	EA	\$ 75.00	\$ 750.00
25	OBJECT MARKER (TYPE R)	1.00	EA	\$ 80.00	\$ 80.00
26	MIDWEST GR SYSTEM (STEEL POST)	350.00	LF	\$ 23.00	\$ 8,050.00
27	TRANSITION RAILING (TYPE WB-31)	11.00	EA	\$ 4,400.00	\$ 48,400.00
28	ALT IN-LINE TERMINAL SYSTEM	9.00	EA	\$ 2,875.00	\$ 25,875.00
29	ALT FLARED TERMINAL SYSTEM	1.00	EA	\$ 2,375.00	\$ 2,375.00
30	ALT CRASH CUSHION SYSTEM	1.00	EA	\$ 5,950.00	\$ 5,950.00
41	MOBILIZATION	1.00	LS	\$ 9,668.00	\$ 9,668.00
TOTAL					\$ 112,222.00

8 days TC

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED. *8-days*
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 100005868.
- 8 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 9 PROPOSAL ASSUMES A SECURE LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION
- 10 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*

TITLE: ESTIMATOR

DATE: 4/2/15



C&W Construction Specialties, Inc.

License #256795 A, C13 * Union Contractor

DIR Registration #1000007135

2419 Palma Drive
Ventura CA 93003
Fax - 805-642-7834
Phone - 805-642-0204

Proposal

Project No. 05-1A3304

Job# 15065

04/02/15 10:25 AM

Irving Lopez

irvingl@cwcs.us

Bid Date: 04/02/2015

Page # 1

www.highwayrail.com

Job No.	Item/Cost Code	Description	Amount
15065	05-1A3304-NEW CUYAMA		
	7 TREATED WOOD WASTE	16,700 LB @ \$.22	3,674.00
	8 REMOVE GUARDRAIL *OPTIONAL*	1,020 LF @ \$ 4.83	4,926.60
	23 GUARD RAILING DELINEATOR	33 EA @ \$ 18.55	612.15
	26 MIDWEST GUARDRAIL SYSTEM(STEEL POST	350 LF @ \$ 26.13	9,145.50
	27 TRANSITION RAILING(TYPE WB-31)	11 EA @ \$ 3,661.00	40,271.00
	28 ALTERNATIVE IN-LINE TERMINAL SYSTEM	9 EA @ \$ 3,000.00	27,000.00
	29 ALTERNATIVE FLARED TERMINAL SYSTEM	1 EA @ \$ 2,474.00	2,474.00
	30 ALTERNATIVE CRASH CUSHION SYSTEM	1 EA @ \$ 5,161.00	5,161.00
Grand Total: \$			93,264.25

Notes:

CONDITIONS:

- Approximately fourteen (14) working days are required to install our items of work after fabrication (If fabrication is necessary).
- Fourteen (14) shifts of traffic control (by others) will be required to perform our items of work if need it.
- All surveys for alignment, off sets and elevations are to be completed by others prior to our mobilization.
- Spoils from our excavations are to be scattered in the immediate vicinity of our work, relocation of spoils is to be considered extra work.
- This quote is valid for 30 calendar days from the bid opening date.
- The insurance and indemnity provisions as listed in the agencies bid documents are included in our quote. Costs for special endorsements will be charged accordingly.
- The proposal and these contract provisions must become a binding part of any subsequent subcontract.
- Retention on progress payments shall only be held if the agencies contract documents or project provisions requires retention withholding for both the prime and sub contractors.
- All change order work performed for any party other than the contracting agency will be performed at C&W's T&M rates.
- This is a unit price proposal and all completed items of work are to be billed according to the actual units installed.
- A full set of plans and specifications are to be provided to C&W prior to beginning construction.
- Proposal pricing is based upon award of all bid items as a package unless noted otherwise. If interested in splitting out bid items or adding bid items please call before bid time.
- Scheduling for performance of C&W's scope of work (or fabrication) shall be mutually agreed. Overtime work shall not be required unless specifically provided for in this proposal.
- This proposal is for a maximum of ONE (1) move-in. Additional move-ins will be charged at the rate of \$ 2500.00 each.
- Crew and equipment standby time caused by others shall be compensated as extra work.
- Terms are net 30 calendar days after date of invoice on monthly progress billings.
- All Past due accounts will be subject to service charges at a rate of 1-1/4% per month (15% per annum).
- TWO (2) Addendum noted.


EXCLUSIONS:

Accepted by: _____

Company / Name / Signature

Date: _____

REVISED



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Overlay Existing Roadbed with Rubberized HMA (Open Graded) (Contract No. 05-1A3304)
 From 3.1 Miles East of Cottonwood Canyon Road to 0.7 Mile East of Cuyama River Bridge,
 In and Near New Cuyama and Cuyama, In Santa Barbara and San Luis Obispo Counties, CA
 BID DATE : 4/02/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 4/01/15
 PAGES : 1
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
7	TREATED WOOD WASTE	LB	16,700	\$ 0.25	\$ 4,175.00
8	REMOVE GUARDRAIL	LF	1,020	\$ 12.50	\$ 12,750.00
23	GUARD RAILING DELINEATOR	EA	33	\$ 40.00	\$ 1,320.00
26	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	350	\$ 41.00	\$ 14,350.00
27	TRANSITION RAILING (TYPE WB-31)	EA	11	\$ 3,450.00	\$ 37,950.00
28	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	9	\$ 3,350.00	\$ 30,150.00
29	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,250.00	\$ 2,250.00
30	ALTERNATIVE CRASH CUSHION SYSTEM (TYPE CAT)	EA	1	\$ 4,400.00	\$ 4,400.00

TOTAL BID AMOUNT: \$ 107,345.00

*6 - removal
 11 - install
 17 days TC*


- * ITEM # 27 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 30 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONC. FOOTING, PILING, BARRIER, SLAB, MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



ATTACHMENT C

MAILING ADDRESS:
PO Box 2210
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR
LICENSE #767055
www.papichconstruction.com

OFFICE: 805-473-3016
ESTIMATOR'S FAX: 805-473-2217
ACCOUNTING FAX: 805-481-5966

Stefani Zysling

From: iSqFt <DoNotReply@isqftmail.com>
Sent: Monday, March 23, 2015 5:13 PM
To: Stefani Zysling
Cc: Stefani Zysling
Subject: Notification Confirmation: Caltrans 05-1A3304

Follow Up Flag: Follow up
Flag Status: Flagged



Hi, Stefani.

The Invitation to Bid for **5147817 - Caltrans 05-1A3304(CA 93254)** has been successfully processed by iSqFt on a total of **62** recipients.

61 Emails

0 Faxes

1 Online-only


In order to check on the current delivery status or to export the recipients for this transmittal, you can view the **Transmission Log** by clicking on the link below:

[View the Transmission Log](#)

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,
The iSqFt Team



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

<u>Transmittal Name</u>	<u>Date Sent</u>	<u>Sent To</u>	<u>Company Name</u>	<u>Email</u>	<u>Sent Via</u>
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	GEORGETTE MCCLAIN	A C DIKE COMPANY	email@acdike.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Paul	Ac Dike Company	paul@acdike.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Michael Abanilla	ACE FENCE COMPANY	kim@acefencecompany.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	David Skinner	ADH Environmental	dskinner@adhenvironmental.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Rick Sohns	Alcorn Fence	rsohns@alcorn-fence.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Steve Sahagun	Alcorn Fence Company	steves@alcorn-fence.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Mike	American Pavement Systems	mdavenport@americanpavementsystems.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Kyle	Apco	apco@apcodike.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	ANSELMO YBARRA	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	PATTI AUSTIN	Austin Enterprise	paustin@austin-enterprise.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10		California Traffic Maintenance	ctmcorp@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Dan Spence	Central Striping Service Inc.	dan.spence@centralstriping.biz	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Stacy Stommel	Chrisp Company	sstommel@chrispco.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Christopher Wilfong	CMC Environmental Management	cmcwilfong@gmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	ELISA ROBINSON	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Adrian Cooks	COOKS AND SON INC.	cooks_son@mail.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Mike Williams	Crown Fence	mwilliams@crownfence.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Carrie Dela Fuente	Cts Worldwide	carrie.delafuente@cts-worldwide.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	DEANA CARTER	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Dwight Peterson	Dwight Peterson	dwight.peterson@charter.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	RONNIE JONES	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	CURTIS BROOKS	EAGLE ENGINEERING AND CONSTRUCTION, INC	clbrooks@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Natalie Vasquez	FLASH TRAFFIC, INC.	nataliejoy86@hotmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Vern Welbaum	FORCE TRAFFIC CONTROL INC	forcetraffic@earthlink.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Allen Shifflett	Freightcenter.com	ashifflett@freightcenter.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	tri la	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Sunday Riecki	Golden State Sealing And Striping	goldenstatesands@att.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Debbie Hunsaker	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Eddie	Incomplance	eddie@incompli.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Hans Vermeulen	JM Turner Engineering, Inc.	engineer@jmteng.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Micahel Castro	K R C SAFETY CO. INC.	micahelc@krksafety.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Gary Castro	K R C SAFETY CO. INC.	garyc@krksafety.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	KAREN JOHNSTON	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	karen@imaginationmetals.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	James Keegan	Keegan Environmental & Engineering	jkeegan@keesolution.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Vicente Bravo	La Firma Inc.	estimating@theswppfirm.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Gary Rivers	Mallard Construction, Inc.	gary@mallardinc.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Maria Maneri	MANERI TRAFFIC CONTROL	stephanie_mtc@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	brian hersh	National Blending Company	bhersh@pacbell.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10		Orange County Striping	estimating@ocstriping.com	Email

iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	BRUCE KEVIN ORTIZ	ORTIZ ASPHALT PAVING, INC	bruceatortiz@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	CHRISTI PLUM	PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	RICKY SERRANO	R. E. SERRANO INC.	ricky@reserrano.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Mark Christie	Security Paving	mark@securitypaving.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	MADELAINE SHENKEL	SHENKEL TRUCKING, INC.	mshenkel@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilias@pacbell.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	mary mofid	SoCal Stormwater Runoff Solution Services Inc	mary@socalstormwatersolutions.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Rob	South Coast Striping	rob@southcoasstriping.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	DAVID BRILHANTE	STATEWIDE STRIPES, INC	dawn@statewidestripes.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Clara Vasquez	Sterndahl Enterprises	clara@sterndahl.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Thomas Ochoa	T & T Pavement Markings and Products	tandtpavemark@hotmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	TERRANCE BLACKBURN	T K BLACKBURN TRUCKING	tkblackburntruckin@att.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	ANTONIO BECERRIL	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Ramiro Rivero	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Katelyn Anderson	Tully Consulting Group	katelyn@tullygroup.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Tim Anenson	Veridico Group	tim.anenson@veridicogroup.com	Email
iSqFt Standard ITB - InvitetoBid	3/23/2015 20:10	Lee Young	Zumar	leey@zumar.com	Online Only



Stefani Zysling <szysling@gmail.com>

FW: Copy of your DBE Ad - Caltrans 05-1A3304

1 message

Stefani Zysling <SZysling@papichconstruction.com>
To: "szysling@gmail.com" <szysling@gmail.com>

Tue, Mar 3, 2015 at 10:41 AM

From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Tuesday, March 03, 2015 10:40 AM
To: Stefani Zysling
Subject: Copy of your DBE Ad - Caltrans 05-1A3304

Date Of Advertisement Placement: 3/3/2015 10:39:28 AM

Papich Construction Co., Inc.

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE, DVBE, UDBE, MBE, WBE, SBE, SLB, LBE, OBE

sub-contractors and material suppliers for the following project:

Caltrans 05-1A3304

City/Location: **San Luis Obispo & Santa Barbara Counties**

Counties: **San Luis Obispo, Santa Barbara**

Owner: **Caltrans**

Bid Date: Thursday 4/2/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Cold Plane, HMA, AC Dike, Roadway Signs, MBGR, Striping, Trucking, Aggregate, Rumble Strips, RHMA, Shoulder Backing

Bid documents can be viewed at or obtained from:

Papich Offices
dot.ca.gov
Tulare Kings County Builders Exchange
Central California Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@papichco.com

Papich Construction Co., Inc.

PO Box 2210

Pismo Beach, CA 93448

Phone: (559) 565-5040 **Fax:** (559) 651-1871

Stefani Zysling

szysling@papichco.com

Published on 1/1/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



Stefani Zysling <szysling@gmail.com>

FW: Weekly Bid Flash DBE Ad Affidavit - Caltrans 05-1A3304

1 message

Stefani Zysling <SZysling@papichconstruction.com>
To: "szysling@gmail.com" <szysling@gmail.com>

Tue, Mar 3, 2015 at 10:42 AM

From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Tuesday, March 03, 2015 10:40 AM
To: Stefani Zysling
Subject: Weekly Bid Flash DBE Ad Affidavit - Caltrans 05-1A3304

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Papich Construction Co., Inc.** did place an advertisement we published on **1/1/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans 05-1A3304**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/3/2015 10:39:28 AM

Papich Construction Co., Inc.

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE,DVBE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE

sub-contractors and material suppliers for the following project:

Caltrans 05-1A3304

Papich Construction Co., Inc.

PO Box 2210

Pismo Beach, CA 93448

Phone: (559) 565-5040 **Fax:** (559) 651-1871

Stefani Zysling

szysling@papichco.com

Published on 1/1/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Home → **Contract Awards and Services** → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-1A3304. 3 results found.

Contractor: Papich Construction Company Inc **Contact:** Stefani Zysling

Address: PO Box 2210 Pismo Beach, Ca 93448

Phone: 559-565-5040 **Fax:** 559-651-1871 **Email:** szysling@papichco.com

Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Cold Plane, HMA, AC Dike, Roadway Signs, MBGR, Striping, Trucking, Aggregate, Rumble Strips, RHMA, Shoulder Backing

Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@papichco.com

Date posted: 03/03/2015

Contractor: GRANITE CONSTRUCTION COMPANY **Contact:** DIANNE CARLISLE

Address: 5335 DEBBIE LANE SANTA BARBARA CA 93111

Phone: 805 964 9951 **Fax:** 805 967 1431 **Email:** DIANNE.CARLISLE@GCINC.COM

Services needed: An Equal Opportunity Employer is requesting sub-bids from qualified DBE firms performing a commercially useful function for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TREATED WOOD WASTE REMOVE GUARDRAIL REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKING REMOVE PAVEMENT MARKER ADJUST INLET COLD PLANE ASPHALT CONCRETE PAVEMENT SHOULDER BACKING ASPHALTIC EMULSION (FOG SEAL COAT) PREPAVING INERTIAL PROFILER HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT OPEN GRADED (OPEN GRADED FRICTION COURSE) SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) DATA CORE PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GUARD RAILING DELINEATOR OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE R) MIDWEST GUARDRAIL SYSTEM (STEEL POST) TRANSITION RAILING (TYPE WB-31) ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM 4" THERMOPLASTIC TRAFFIC STRIPE 8" THERMOPLASTIC TRAFFIC STRIPE THERMOPLASTIC PAVEMENT MARKING 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) MOBILIZATION TRUCKING **ALL SCHEDULE OF BID ITEMS OPEN FOR BID** Including items of work normally performed by Granite. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers,

Caltrans 05-1A3304-Participants-2015-04-03 15-16-06 ET

iSQFT RESULTS

TradeCode	Company Name	First Name	Last Name	Email Address	Invite Status	Standing
40705 - SWPPP	ADH Environmental	David	Skinner	dskinner@adhenvironmental.com	Invited	No Response
40705 - SWPPP	CMC Environmental Management	Christopher	Wilfong	cmcwilfong@gmail.com	Invited	No Response
40705 - SWPPP	Incompliance	Eddie		eddie@incompli.com	Invited	No Response
40705 - SWPPP	JM Turner Engineering, Inc.	Hans	Vermeulen	engineer@jmteng.com	Invited	No Response
40705 - SWPPP	Keegan Environmental & Engineering	James	Keegan	jkeegan@keesolution.net	Invited	Won't Bid
40705 - SWPPP	La Firma Inc.	Vicente	Bravo	estimating@theswpppfirm.com	Invited	Will Bid
40705 - SWPPP	SoCal Stormwater Runoff Solution Services Inc	Mary	mofid	mary@socalstormwatersolutions.com	Invited	Will Bid
40705 - SWPPP	Tully Consulting Group	Katelyn	Anderson	katelyn@tullygroup.com	Invited	Will Bid
40705 - SWPPP	Veridico Group	Tim	Anenson	tim.anenson@veridicogroup.com	Invited	Will Bid
41200 - CAS	Austin Enterprise	PATTI	AUSTIN	paustin@austin-enterprise.com	Invited	No Response
41200 - CAS	CONSTRUCTION AREA SIGNS, INCORPORATED	ELISA	ROBINSON	elisa@cas-tc.com	Invited	No Response
41200 - CAS	EAGLE ENGINEERING AND CONSTRUCTION, INC	CURTIS	BROOKS	clbrooks@sbcglobal.net	Invited	No Response
41200 - CAS	E-NOR INNOVATIONS INC.	RONNIE	JONES	ronnie@enortraffic.com	Invited	No Response
41200 - CAS	FLASH TRAFFIC, INC.	Natalie	Vasquez	Nataliejoy86@hotmail.com	Invited	No Response
41200 - CAS	HUNSAKER SAFETY & SIGN, INC.	Debbie	Hunsaker	debbieh@alertolite.com	Invited	No Response
41200 - CAS	K R C SAFETY CO. INC.	Micahel	Castro	micahelc@krksafety.com	Invited	Will Bid
41200 - CAS	MANERI TRAFFIC CONTROL	Maria	Maneri	stephanie_mtc@yahoo.com	Invited	Will Bid
41200 - CAS	SO. CAL TRAFFIC INC	Cecilia	Ostlund	cecilia@socaltraffic.net	Invited	No Response
41200 - CAS	T & T Pavement Markings and Products	Thomas	Ochoa	tandtpavemark@hotmail.com	Invited	No Response
41200 - CAS	TOTAL BARRICADE SERVICE, INC.	ANTONIO	BECERRIL	tonyb@totalbarricade.com	Invited	No Response
41200 - CAS	Zumar	Lee	Young	leey@zumar.com	Invited	No Response
41205 - Traffic Control	CONSTRUCTION AREA SIGNS, INCORPORATED	ELISA	ROBINSON	elisa@cas-tc.com	Invited	No Response
41205 - Traffic Control	E-NOR INNOVATIONS INC.	RONNIE	JONES	ronnie@enortraffic.com	Invited	No Response
41205 - Traffic Control	FLASH TRAFFIC, INC.	Natalie	Vasquez	Nataliejoy86@hotmail.com	Invited	No Response
41205 - Traffic Control	FORCE TRAFFIC CONTROL INC	Vern	Welbaum	forcetraffic@earthlink.net	Invited	No Response
41205 - Traffic Control	HUNSAKER SAFETY & SIGN, INC.	Debbie	Hunsaker	debbieh@alertolite.com	Invited	No Response
41205 - Traffic Control	K R C SAFETY CO. INC.	Gary	Castro	Garyc@krksafety.com	Invited	No Response
41205 - Traffic Control	KAYLEN ENG., INC. DBA KAYLEN TRAFFIC CONTROL	KAREN	JOHNSTON	karen@imaginationmetals.com	Invited	No Response
41205 - Traffic Control	KELLIE AVILA CONSTRUCTION SERVICES, INC	KELLIE	AVILA	kellie@associatedtrafficsafety.com	Invited	No Response
41205 - Traffic Control	MANERI TRAFFIC CONTROL	Maria	Maneri	stephanie_mtc@yahoo.com	Invited	Will Bid
41205 - Traffic Control	R. E. SERRANO INC.	RICKY	SERRANO	ricky@reserrano.com	Invited	No Response
41205 - Traffic Control	SO. CAL TRAFFIC INC	Cecilia	Ostlund	cecilias@pacbell.net	Invited	No Response
41205 - Traffic Control	TOTAL BARRICADE SERVICE, INC.	ANTONIO	BECERRIL	tonyb@totalbarricade.com	Invited	No Response
43904 - RHMA	American Pavement Systems	Mike		mdavenport@americanpavementsystems.com	Invited	Will Bid
43904 - RHMA	National Blending Company	brian	hersh	bhersh@pacbell.net	Invited	Will Bid
43904 - RHMA	Security Paving	Mark	Christie	mark@securitypaving.com	Invited	No Response
43908 - Dike	A C DIKE COMPANY	GEORGETTE	MCCLAIN	email@acdike.com	Invited	Will Bid
43908 - Dike	Ac Dike Company	Paul		paul@acdike.com	Invited	Will Bid
43908 - Dike	Apco	Kyle		apco@apcodike.com	Invited	No Response
43908 - Dike	COOKS AND SON INC.	Adrian	Cooks	cooks_son@mail.com	Invited	No Response
43908 - Dike	DEANA'S EQUIPMENT RENTAL CO.	DEANA	CARTER	jagchic@aol.com	Invited	No Response
43908 - Dike	ORTIZ ASPHALT PAVING, INC	BRUCE	KEVIN ORTIZ	bruceatortiz@aol.com	Invited	No Response
45602 - Roadway Signs	ASAP GENERAL ENGINEERING	ANSELMO	YBARRA	asapgeneng@aol.com	Invited	No Response

Caltrans 05-1A3304-Participants-2015-04-03 15-16-06 ET

45602 - Roadway Signs	Austin Enterprise	PATTI	AUSTIN	paustin@austin-enterprise.com	Invited	No Response
45602 - Roadway Signs	CONSTRUCTION AREA SIGNS, INCORPORATED	ELISA	ROBINSON	elisa@cas-tc.com	Invited	No Response
45602 - Roadway Signs	K R C SAFETY CO. INC.	Gary	Castro	Garyc@krcsafety.com	Invited	Will Bid
45602 - Roadway Signs	T & T Pavement Markings and Products	Thomas	Ochoa	tandtpavemark@hotmail.com	Invited	No Response
48300 - Guardrail	ACE FENCE COMPANY	Michael	Abanilla	kim@acefencecompany.com	Invited	Will Bid
48300 - Guardrail	Alcorn Fence	Rick	Sohns	rsohns@alcorn-fence.com	Invited	Undecided
48300 - Guardrail	Alcorn Fence Company	Steve	Sahagun	steves@alcorn-fence.com	Invited	Will Bid
48300 - Guardrail	Crown Fence	Mike	Williams	mwilliams@crownfence.com	Invited	No Response
48300 - Guardrail	Ferreira Construction Co., Inc.	Tom	Lyons	tlyons@ferreiraconstruction.com	Invited	No Response
48300 - Guardrail	K R C SAFETY CO. INC.	Gary	Castro	Garyc@krcsafety.com	Invited	No Response
48300 - Guardrail	Modern Alloys, Inc.	Teresa	Sites	teresa@modernalloys.com	Invited	No Response
48300 - Guardrail	PC&N CONSTRUCTION, INC	CHRISTI	PLUM	cplum@pcnconstructioninc.com	Invited	No Response
48400 - Striping	California Traffic Maintenance			ctmcorp@aol.com	Invited	No Response
48400 - Striping	Central Striping Service Inc.	Dan	Spence	dan.spence@centralstriping.biz	Invited	No Response
48400 - Striping	Chrisp Company	Stacy	Stommel	sstommel@chrispco.com	Invited	Will Bid
48400 - Striping	Chrisp Company	Roger	Weisbrod	rweisbrod@chrispco.com	Invited	Will Bid
48400 - Striping	GLOBAL ROAD SEALING, INC	tri	la	trila.grsi@yahoo.com	Invited	No Response
48400 - Striping	Golden State Sealing And Striping	Sunday	Riecki	goldenstatesands@att.net	Invited	No Response
48400 - Striping	K R C SAFETY CO. INC.	Gary	Castro	Garyc@krcsafety.com	Invited	Will Bid
48400 - Striping	Mallard Construction, Inc.	Gary	Rivers	gary@mallardinc.com	Invited	No Response
48400 - Striping	Orange County Striping			estimating@ocstriping.com	Invited	No Response
48400 - Striping	South Coast Striping	Rob		rob@southcoasstriping.com	Invited	No Response
48400 - Striping	STATEWIDE STRIPES, INC	DAVID	BRILHANTE	dawn@statewidestripes.com	Invited	No Response
48400 - Striping	Sterndahl Enterprises	Clara	Vasquez	clara@sterndahl.com	Invited	Will Bid
48400 - Striping	Super Seal & Stripe	trevor	Madden	trevor@supersealandstripe.com	Invited	Will Bid
48400 - Striping	T & T Pavement Markings and Products	Thomas	Ochoa	tandtpavemark@hotmail.com	Invited	No Response
48400 - Striping	TRAFFIC LOOPS CRACKFILLING, INC	Ramiro	Rivero	trafficloops@sbcglobal.net	Invited	No Response
50000 - Trucking	Cts Worldwide	Carrie	Dela Fuente	carrie.delafuente@cts-worldwide.com	Invited	No Response
50000 - Trucking	Dwight Peterson	Dwight	Peterson	dwight.peterson@charter.net	Invited	No Response
50000 - Trucking	Freightcenter.com	Allen	Shifflett	ashifflett@freightcenter.com	Invited	No Response
50000 - Trucking	SHENKEL TRUCKING, INC.	MADELAINE	SHENKEL	mshenkel@aol.com	Invited	No Response
50000 - Trucking	T K BLACKBURN TRUCKING	TERRANCE	BLACKBURN	tkblackburntruckin@att.net	Invited	No Response

Third Bidder 05



04-07-15P12:02 RCVD

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA AND SAN LUIS
OBISPO COUNTIES IN AND NEAR NEW CUYAMA AND CUYAMA FROM 3.1 MILES EAST
OF COTTONWOOD CANYON ROAD TO 0.7 MILE EAST OF CUYAMA RIVER BRIDGE

In District 05 On Route 166

Under

Notice to Bidders and Special Provisions dated March 2, 2015

Standard Specifications dated 2010

Project plans approved December 8, 2014

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated March 2, 2015

Identified by

Contract No. 05-1A3304


05-SB,SLO-166-55.1/70.6

Project ID 0500020313

Federal-Aid Project
ACSTP-P166(032)E

Bids open Thursday, April 2, 2015

Dated March 2, 2015
AADD



04-07-15P12:02 RCVD

Third Bidder

05-1A3305 ~~5~~ 4 *ml*

DBE COMMITMENT

MAILING ADDRESS:
PO Box 2210
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR
LICENSE #767055
www.papichconstruction.com

OFFICE: 805-473-3016
ESTIMATOR'S FAX: 805-473-2217
ACCOUNTING FAX: 805-481-5966

Handwritten notes:
A.P.S. 2.17.14
4098 DBE 2008