

# Third Bidder

04-06-15 P01:29 RCVD

CONTRACT NO: 05-1A724

BID AMOUNT:  
 \$ 12,766,297.53

BID OPENING DATE: April 1, 2015

BIDDER'S NAME: Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %:  
 8.0%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 5, 17, 69, 70, 71, 72, 77, 78	Lead Compliance Plan (P), Traffic Control (P), Striping, Mobilization (P)		Super Seal & Stripe #2003 310 A St. Fillmore, CA 93016 (805) 524-7345	\$130,976.50
28, 29, 30, 49, 50, 51, 76	Prep Concrete Bridge Deck, Furnish & Place Polyester Concrete, Clean Expansion Joint, Joint Seal, Mob.		IRB Construction, Inc. #42290 725 6th St. Marysville, Ca 95901 (916) 612-6406	\$65,769.00
40	RHMA-GG Oil (2nd Tier)		LMS Transport #38327 2751 Avalon St. Jurupa Valley, Ca 92509 (951) 616-3828	\$647,280.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation (PLEASE SEE NEXT PAGE) \$ \_\_\_\_\_ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

  
 Date

(559) 317-6511  
 (Area Code) Tel. No.

Stefani Zysling

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 05-1A7204  
 BID AMOUNT: \$ 12,766,297.53  
 BID OPENING DATE: April 1, 2015  
 BIDDER'S NAME: Papich Construction Co., Inc

DBE GOAL FROM CONTRACT %: 8.0%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	Equipment Rental		ABSL Construction #5270 29393 Pacific Street Hayward, Ca 94544 (510) 727-0900	\$188,500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Conf Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 1,032,525.50  
 8.08 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder  
  
 Date \_\_\_\_\_ (559) 317-6511  
 (Area Code) Tel. No.  
 Stefani Zysling  
 Person to Contact (Please Type or Print)

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

**ESTIMATE**

*LIST*

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1A7204 - CONSTRUCTION ON ROUTE 101

ADDRESS: FROM PATTERSON AVE TO CATHEDRAL OAKS RD

CITY : GOLETA, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/1/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) <i>PARTIAL</i>	1	LS	\$1,000.00	\$1,000.00
5	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY) <i>PARTIAL</i>	1	LS	\$12,000.00	\$12,000.00
17	REMOVE THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$1.35	\$6,115.50
69	THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$3.70	\$16,761.00
70	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	220000	LF	\$0.22	\$48,400.00
71	PAVEMENT MARKER (NON-REFLECTIVE)	4820	EA	\$2.50	\$12,050.00
72	PAVEMENT MARKER (RETROREFLECTIVE)	3810	EA	\$3.00	\$11,430.00
77	REMOVE THERMOPLASTIC TRAFFIC STRIPE	21600	LF	\$0.45	\$9,720.00
78	MOBILIZATION <i>PARTIAL</i>	1	LS	\$13,500.00	\$13,500.00
<p><b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>                      REMOVAL OF TEMP TAGS                      TEMPORARY STRIPING                      CONSTRUCTION AREA SIGNAGE                      DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS                      SIGNAGE                      MESSAGE BOARDS                      HAZARDOUS MATERIAL REMOVAL AND DISPOSAL                      SURFACE PREP PRIOR TO STRIPING                      REMOVAL OF CURING COMPOUND                      RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,800/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</p> <p>TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED.                      COST FOR TEMP STRIPING WILL BE \$2,200/SHIFT (2 MAN CREW)                      COST FOR MATERIALS FOR TEMP STRIPING WILL BE \$5,500                      TEMP STRIPING MOBILIZATION WILL BE \$XXXX/EA</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS                      CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 3	TOTAL	\$130,976.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 08:47:23 PDT 2015

## Query Criteria

Firm/DBA Name: Super Seal

Firm Type: DBE

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	<b>SUPER SEAL &amp; STRIPE, INC</b>
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	<b>FILLMORE</b>
<b>State</b>	<b>CA</b>
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	<b>PO BOX 755</b>
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	<b>FILLMORE</b>
<b>Mailing State</b>	<b>CA</b>
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	<b>DBE</b>
<b>EMail</b>	<b>brenda@supersealandstripe.com</b>
<b>Contact Name</b>	<b>BRENDA HAMPTON-ORTIZ</b>
<b>Area Code</b>	[ 805 ]
<b>Phone Number</b>	524-7345
<b>Fax Area Code</b>	[ 805 ]
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	<b>CITY OF LOS ANGELES</b>
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS****Work Codes**

**C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;**

**Licenses****C32 Parking and Highway Improvement Contractor;****Trucks****Gender****F****Ethnicity****CAUCASIAN****Firm Type****DBE**[Back To Query Form](#)

# IRB Construction, Inc.

DBE Firm #42290  
CSLB Lic. 995040

725 6th Street  
Marysville, CA 95901  
DBE Cert #42290  
Contractor's License 995040  
DIR #1000005215

Contacts:  
**Rodney Spencer**  
Cell Phone: (916) 612-6406  
[irbconstructioninc@gmail.com](mailto:irbconstructioninc@gmail.com)

## Contract Information

Contract: Caltrans Project 05-1A7204  
Attn: Estimator

Submitted: Rodney

4/1/2015  
4/1/2015

LIST

## Bid Item Summary

Item #	Prime Contractors	Unit	Quantity	Unit Price	Total
28	Prep Concrete Bridge Deck	SQFT	136	\$ 16.500	\$ 2,244.00
29	Furnish Polyester Concrete	CF	18	\$ 166.000	\$ 2,988.00
30	Place Polyester Concrete	SQFT	136	\$ 175.000	\$ 23,800.00
49	Clean Expansion Joint	LF	222	\$ 21.000	\$ 4,662.00
50	Joint Seal (MR 1-1/2")	LF	94	\$ 76.500	\$ 7,191.00
51	Joint Seal (MR 2")	LF	128	\$ 128.000	\$ 16,384.00
76	Mobilization - PARTIAL	LS	1	\$ 8,500.000	\$ 8,500.00
<b>Total</b>					<b>\$ 65,769.00</b>

Above price reflects (1) mobilization

Quote is good for 45 days

Item 30 Polyester Overlay - 1 move in, 1 shift to complete work, PCC ramp to be placed prior to Polyester Overlay

Item 28 - Prepare Bridge Deck Surface - 1 shift and will be performed in conjunction with Poly Overlay

Items 49,50 and 51 will be done in one continuous mobilization

### Exclusions:

Traffic Control, Lighting, Portable Toilets, permits and or fees.

water, permits, fees, bonding, certified plans, layout, local notices, precon meetings

Public Safety Plan and Hygentist (see below)

Item 55 truncated domes to be provided by prime contractor and will be placed during overlay work

Please call to discuss any elimination of any of the above items prior to bid opening

Add Alternate - Public Safety Plan and CIH Air monitoring add \$4,000.00

12' x 6' PCC base for Trial Slab by others if required by Caltrans and removal by others

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 08:48:10 PDT 2015

## Query Criteria

Firm/DBA Name: IRB Construction

Firm Type: DBE

<b>Firm ID</b>	42290
<b>Firm/DBA Name</b>	<b>IRB CONSTRUCTION, INC.</b>
<b>Address Line1</b>	725 6TH STREET
<b>Address Line2</b>	
<b>City</b>	<b>MARYSVILLE</b>
<b>State</b>	<b>CA</b>
<b>Zip Code1</b>	95901
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	<b>DBE</b>
<b>E-mail</b>	raspencer7@gmail.com
<b>Contact Name</b>	<b>RODNEY ALLEN SPENCER</b>
<b>Area Code</b>	[ 916 ]
<b>Phone Number</b>	612-0608
<b>Fax Area Code</b>	[ 888 ]
<b>Fax Phone Number</b>	315-7315
<b>Agency Name</b>	<b>DEPARTMENT OF TRANSPORTATION</b>
<b>Counties</b>	01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58;
<b>Districts</b>	02; 03; 04; 05;
<b>DBE NAICS</b>	423990; 425120; 541618;

**ACDBE NAICS****Work Codes**

**C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C6770 CONSTRUCTION MANAGEMENT; C9999  
BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE  
AGENTS AND BROKERS;**

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

**M  
BLACK  
DBE**

[Back To Query Form](#)



**LMS TRANSPORT**  
**CA # 434396**  
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Vulcan    ATTN: Estimating

BID DATE: 4-1-15

PROJECT NAME: Caltrans #05-1A7204 - Goleta Rubber Overlay

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to **951-685-1862**

- **Item #: Oil Supply Only:** (1) 3100 Tons of PG 64-16 at \$346.00 per Ton (Indexed) (2) 124 Tons of PG 64-10 at \$341.00 per Ton (Indexed)
- **Item # Freight Only:** (1) 3100 Tons of PG 64-16 (2) 124 Tons of PG 64-10 at \$26.00 per Ton to Saticoy
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
  - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: \_\_\_\_\_

LMS & LMN Name | Signature | Date: \_\_\_\_\_

$\$346/\text{TON} + \$26/\text{TON} = \$372/\text{TON} \times 60\% \text{ DBE CREDIT}$   
 $= \$223.20/\text{TON} \times 2900 \text{ TONS}$   
 $= \$647,280.00$



**LMS TRANSPORT**  
**CA # 434396**  
 © 800-698-6886

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

2751 Avalon St, Jurupa Valley, Ca 92509

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

**Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT**

<b>EQUIPMENT&amp;(OWNED)</b>	<b>HRLY RATE</b>	<b>NOTES:</b>
Mini Grinder   Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 <sup>st</sup> 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr   \$140 per Hr (OT) – Portal 2 Portal	4 hr min.
Super Tens (4)	\$88 per hr +	\$95 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius



**LMS TRANSPORT**  
**CA # 434396**  
© 800-698-6886

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

**This proposal is subject to all Terms and Conditions below.**

**TERMS AND CONDITIONS OF CONTRACT:**

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee



**LMS TRANSPORT**  
**CA # 434396**  
 © 800-698-6886


**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: orders@lms-transport.com or orders@la-grinding.com**

**2751 Avalon St, Jurupa Valley, Ca 92509**

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** \_\_\_\_\_

**Title:** Chief Estimator or Company Principal

**Name:** \_\_\_\_\_

=====

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** LMS Transport & LMN Incorporated

**Title:** President of LMS

**Name:** Anthony Steen

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 08:47:34 PDT 2015

## Query Criteria

Firm/DBA Name: LMS Transport

Firm Type: DBE

<b>Firm ID</b>	38327
<b>Firm/DBA Name</b>	LMS TRANSPORT
<b>Address Line1</b>	2751 AVALON ST
<b>Address Line2</b>	
<b>City</b>	JURUPA VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	92509
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	2751 AVALON ST
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	JURUPA VALLEY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92509
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	orders@lms-transport.com
<b>Contact Name</b>	ANTHONY STEEN
<b>Area Code</b>	[ 951 ]
<b>Phone Number</b>	616-3828
<b>Fax Area Code</b>	[ 951 ]
<b>Fax Phone Number</b>	685-1862
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 42; 43; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	484110; 484220; 488310; 493110;

**ACDBE NAICS**

<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 7;
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

*LIST*

**ABSL Construction 916916**

8435 24<sup>th</sup> Ave Sacramento Ca 95826  
TE: (916) 379-0442 Fax: (916) 727-0912  
DIR # 1000002818

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Cold Plane and Overlay Existing Roadb....  
**Project Number:** 05-1A7204  
**Bid Date:** 4/1/15  
**Location:** Santa Barbara California

**BID, AC Grinding**

**Minimum Daily Charge** **\$ 4500.00**

This price is for a 80" Inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$150.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Minimum Daily Charge** **\$ 3200.00**

This price is for an 48" Inch cold planer machine, *Wirtgen W 1200* Up to 12 inches depth. \$100 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization** **\$900 each way**

**Inertial Profilograph:**

**Unit price per move in with mob included:** **\$3200**

Includes: Caltrans verification procedure and calibration, generating repeatability report per specs, collection of dual wheel track surface profile data for this project, and generating Caltrans reports. Layout of grinds can be done for an additional charge.

**Profile Grinder Diamond** **Per Shift \$6,500**

This includes a bump grinder and 1 tanker for up to 8 hours. Traffic control, layout, water, final sweeping if needed, dump site, and any other support needed to be supplied by contractor. If a second tanker is needed it is \$150 per hour port to port. Overtime on grinder is \$500 hour and tanker is \$175 hour

**Mobilization \$900 each way per piece of equipment**

**WE ARE DBE CERTIFIED!!!!**

*\$6,500 x 29 SHIFTS  
= \$188,500*

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 10:33:34 PDT 2015

## Query Criteria

Firm ID: 5270

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	<b>A B S L CONSTRUCTION</b>
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	<b>HAYWARD</b>
<b>State</b>	<b>CA</b>
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	<b>SMBE</b>
<b>Email</b>	daryl@abslconstruction.com
<b>Contact Name</b>	<b>LUIS M. ALLENDE</b>
<b>Area Code</b>	[ 510 ]
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	[ 510 ]
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	<b>DEPARTMENT OF TRANSPORTATION</b>
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	<b>C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &amp; GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE &amp; GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK &amp; MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;</b>
<b>Licenses</b>	<b>A General Engineering Contractor; B General Building Contractor;</b>
<b>Trucks</b>	
<b>Gender</b>	<b>M</b>
<b>Ethnicity</b>	<b>HISPANIC</b>
<b>Firm Type</b>	

[Back To Query Form](#)

**PAPICH**  
CONSTRUCTION CO., INC.

04-06-15P01:33 RCVD

**Third Bidder**

**05-1A7204**

**Good Faith Efforts  
Documentation**

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966



04-06-15P01:33 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc  
 Contract No.: 05-1A7204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please See Attachment C	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc.  
 Contract No.: 05-1A7204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Placed Online Advertisement	March 3, 2015	The Weekly Bid Flash	Received multiple phone calls & quotes
Placed Online Advertisement	March 3, 2015	Construction Star	Received multiple phone calls & quotes
Sent ITB emails to Subcontractors in our Database.	March 6, 2015	iSQFT	Please see attachment with results.
Placed Online Advertisement	March 3, 2015	Caltrans Website	Received multiple phone calls & quotes
For Copies and Results, Please see Attachment D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Papich Construction provided bid documents on the Internet through the Caltrans website, Builders Exchange, iSQFT, and at our offices.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Papich Construction made efforts to notify all DBE's that assistance was made available in obtaining bonding, lines of credit, or insurance in our publications. Papich Construction was prepared to assist any DBE subcontractor with these requests, however, no assistance was needed during our advertisements of the bid.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Papich Constuction made efforts to assist any interested DBE's in obtaining any necessary equipment, supplies, materials, or related assistance or services in our advertisements. Papich was prepared to assist any subcontractor with these requests, however, no assistance was needed during the advertisement of this bid.


8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# Attachment A

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)


OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 05-1A7204

List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces, and those items that haven't been broken down into economically feasible units to facilitate DBE participation. For each item, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

Items of Work Offered	Bidder Normally Performs	Item Broken Down	Established Flexible Timeframes for Performance & Delivery Schedules	Amount	Percentage of Contract
1	Yes	Yes	Yes	\$ 6,250.00	0.05%
2	Yes	Yes	Yes	\$ 14,300.00	0.11%
3	Yes	Yes	Yes	\$ 683,200.00	5.35%
4	No	Yes	Yes	\$ 7,200.00	0.06%
5	Yes	Yes	Yes	\$ 610,061.65	4.78%
6	No	Yes	Yes	\$ 1,570.00	0.01%
7	Yes	Yes	Yes	\$ 17,440.44	0.14%
8	No	Yes	Yes	\$ 6,649.17	0.05%
9	Yes	Yes	Yes	\$ 23,544.60	0.18%
10	Yes	Yes	Yes	\$ 29,715.00	0.23%
11	Yes	Yes	Yes	\$ 40,661.75	0.32%
12	No	Yes	Yes	\$ 26,809.23	0.21%
13	Yes	Yes	Yes	\$ 15,743.93	0.12%
14	BLANK	BLANK	BLANK	BLANK	BLANK
15	No	Yes	Yes	\$ 14,280.00	0.11%
16	No	Yes	Yes	\$ 109,416.00	0.86%
17	No	Yes	Yes	\$ 6,659.10	0.05%
18	No	Yes	Yes	\$ 86.20	0.00%
19	Yes	Yes	Yes	\$ 44,939.50	0.35%
20	Yes	Yes	Yes	\$ 151,944.00	1.19%
21	Yes	Yes	Yes	\$ 83,416.89	0.65%
22	Yes	Yes	Yes	\$ 43,873.72	0.34%
23	Yes	Yes	Yes	\$ 2,828.28	0.02%
24	No	Yes	Yes	\$ 7,317.17	0.07%
25	Yes	Yes	Yes	\$ 41,541.50	0.33%
26	Yes	Yes	Yes	\$ 10,709.76	0.08%
27	Yes	Yes	Yes	\$ 550,560.00	4.31%
28	No	Yes	Yes	\$ 2,808.40	0.03%
29	No	Yes	Yes	\$ 3,740.40	0.04%
30	No	Yes	Yes	\$ 29,793.52	0.23%
31	No	Yes	Yes	\$ 19,178.64	0.15%
32	No	Yes	Yes	\$ 22,809.42	0.18%

33	No	Yes	Yes	\$ 22,809.42	0.18%
34	No	Yes	Yes	\$ 22,809.42	0.18%
35	Yes	Yes	Yes	\$ 142,227.60	1.11%
36	Yes	Yes	Yes	\$ 170,414.60	1.33%
37	Yes	Yes	Yes	\$ 5,450.14	0.04%
38	Yes	Yes	Yes	\$ 228,273.96	1.79%
39	Yes	Yes	Yes	\$ 531,088.50	4.16%
40	Yes	Yes	Yes	\$ 7,308,684.00	57.25%
41	No	Yes	Yes	\$ 26,894.40	0.22%
42	Yes	Yes	Yes	\$ 9,810.25	0.08%
43	No	Yes	Yes	\$ 10,860.00	0.09%
44	No	Yes	Yes	\$ 1,608.00	0.01%
45	No	Yes	Yes	\$ 24,360.00	0.21%
46	No	Yes	Yes	\$ 21,600.00	0.20%
47	Yes	Yes	Yes	\$ 51,418.20	0.40%
48	Yes	Yes	Yes	\$ 47,147.75	0.36%
49	No	Yes	Yes	\$ 5,836.38	0.05%
50	No	Yes	Yes	\$ 9,001.44	0.10%
51	No	Yes	Yes	\$ 20,509.44	0.19%
52	Yes	Yes	Yes	\$ 57,820.50	0.45%
53	Yes	Yes	Yes	\$ 9,611.80	0.08%
54	Yes	Yes	Yes	\$ 1,614.56	0.01%
55	Yes	Yes	Yes	\$ 21,843.00	0.20%
56	No	Yes	Yes	\$ 111,777.50	0.88%
57	No	Yes	Yes	\$ 13,413.30	0.11%
58	No	Yes	Yes	\$ 7,357.68	0.07%
59	Yes	Yes	Yes	\$ 19,184.00	0.18%
60	No	Yes	Yes	\$ 5,275.60	0.05%
61	No	Yes	Yes	\$ 541,242.00	4.24%
62	No	Yes	Yes	\$ 67,932.00	0.53%
63	No	Yes	Yes	\$ 25,795.66	0.20%
64	No	Yes	Yes	\$ 22,859.96	0.19%
65	No	Yes	Yes	\$ 40,379.04	0.39%
66	No	Yes	Yes	\$ 17,854.76	0.16%
67	No	Yes	Yes	\$ 27,763.00	0.22%
68	No	Yes	Yes	\$ 48,358.99	0.38%
69	No	Yes	Yes	\$ 18,255.90	0.16%
70	No	Yes	Yes	\$ 52,800.00	0.41%
71	No	Yes	Yes	\$ 13,158.60	0.10%
72	No	Yes	Yes	\$ 12,458.70	0.10%
73	No	Yes	Yes	\$ 5,450.14	0.05%
74	No	Yes	Yes	\$ 47,852.22	0.37%
75	No	Yes	Yes	\$ 117,494.09	0.92%
76	BLANK	BLANK	BLANK	BLANK	BLANK
77	No	Yes	Yes	\$ 10,584.00	0.08%
78	Yes	Yes	Yes	\$ 158,308.96	1.24%
Total Items of work Made Available to DBE:				\$ 12,766,297.73	100%



# Attachment B

MAILING ADDRESS:  
PO Box 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 05-1A7204

For each of the items of work made available, list the selected firm and its status as DBE, the DBE's that provided quotes the price quote for each firm, and the price difference for each DBE if the selected firm is not DBE.

Items of Work	Plans/Specs Made Available?	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote	Price Difference
8, 73, 74, 75	Yes	Lee Wilson Electric	Non-DBE	Taft Electrical Co.	\$ 760,858.00	\$ 603,068.00
8, 73, 74, 75	Yes	Lee Wilson Electric	Non-DBE	Pelagic Engineering	\$ 194,710.00	\$ 36,920.00
15, 16, 24,61, 62 65, 66, 67,68, 78	Yes	C&W Construction Specialties	Non-DBE	Coral Construction	\$ 876,000.00	\$ 33,682.00
15, 16, 24,61, 62 65, 66, 67,68, 78	Yes	C&W Construction Specialties	Non-DBE	DC Hubbs Constuction	\$ 1,012,186.00	\$ 169,868.00
15, 16, 24,61, 63 65, 66, 67,68, 79	Yes	C&W Construction Specialties	Non-DBE	Alcorn Fence Company	\$ 1,432,642.00	\$ 590,324.00
15, 16, 24,61, 64 65, 66, 67,68, 80	Yes	C&W Construction Specialties	Non-DBE	Ace Fence Company	\$ 1,066,575.00	\$ 224,257.00
1, 5,17, 69, 70, 71, 72, 77, 78	Yes	Super Seal & Stripe	DBE	Chrisp Company	\$ 141,428.00	\$ 37,451.50
1, 5,17, 69, 70, 71, 72, 77, 79	Yes	Super Seal & Stripe	DBE	Cal Stripe	\$ 147,400.00	\$ 43,423.50
1, 5,17, 69, 70, 71, 72, 77, 80	Yes	Super Seal & Stripe	DBE	Sterndahl Enterprises, Inc.	\$ 146,173.00	\$ 42,196.50
28, 29, 30, 49, 50, 51, 76	Yes	IRB Construction, Inc.	DBE	Western Structures	\$ 67,617.00	\$ 1,848.00
43, 44, 45, 46	Yes	APCO	Non-DBE	AC Dike	\$ 63,297.00	\$ 9,738.00

## REVISION ONE - TAFT ELECTRIC COMPANY ELECTRICAL CONTRACTORS

STATE LICENSE NO. 772245

P. O. BOX 3416 · 1694 EASTMAN AVENUE · VENTURA, CALIFORNIA 93003 · (805) 654-7972 · FAX (805) 676-7526

**CALIFORNIA DEPARTMENT OF TRANSPORTATION FOR CONSTRUCTION ON STATE HIGHWAY  
IN SANTA BARBARA COUNTY IN AND NEAR GOLETA FROM MARIA YGNACIO CREEK BRIDGE  
TO 0.2 MILES NORTH OF CATHEDRAL OAKS OVERCROSSING IN DISTRICT 05 ON ROUTE 101  
ELECTRICAL PROPOSAL & SCOPE OF WORK**

**APRIL 1ST, 2015**

We are pleased to present our scope of work and proposal for the above project. We are a union Contractor, California Contractor's License #772245 / A, B, C-10. Taft Electric Company will furnish and install the electrical material required PER DISTRICT 05-SB-101-21.0/27.1 SHEETS 1-130 ELECTRICAL REQUIREMENTS ONLY, and per Specification Section 86 of the State of California Department of Transportation Standard Plans and Specifications dated **MAY 2010 REQUIREMENTS, ACKNOWLEDGE ADDENDA ONE, THROUGH FOUR DATED THROUGH MARCH 24TH, 2015.** Our price for this work, including Taft Electric's qualifications and exclusions listed below is as follows:

**PROPOSAL:**

Bl#	DESCRIPTION	Q	UNIT	TOTAL
	<b>LA CUMBRE LANE AT LA CUMBRE ROAD</b>			
8	<b>TEMPORARY SIGNAL POWER</b>	1	<b>\$38,962.00</b>	<b>\$38,962.00</b>
73	<b>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS D</b>	1	<b>\$8,930.00</b>	<b>\$8,930.00</b>
74	<b>MODIFY WIRELESS VEHICLE DETECTOR SYSTEM</b>	1	<b>\$44,728.00</b>	<b>\$44,728.00</b>
75	<b>MODIFY SIGNAL</b>	1	<b>\$668,238.00</b>	<b>\$668,238.00</b>
	<b>REFERENCE TOTAL</b>			<b>\$760,858.00</b>

**QUALIFICATIONS:**

1. All work will be performed during normal working hours (7:30 AM TO 4:30 PM.) Where possible.
2. 117 working days of work.
3. We exclude any overtime, weekend work.
4. All conduits installed prior to new sidewalk and permanent asphalt being placed by the General Contractor.
5. Traffic Control for Taft Electric Company portion of work only is included.
6. This Traffic Control consists of traffic signs, traffic cones, and/or an existing flashing red signal light.
7. Signs on Traffic Signal poles are provided and installed by Taft Electric where shown on traffic signal drawings.
8. Foundation Removal and Slurry Backfill included.
9. Staging Yard to be provided by General Contractor.
10. Concrete Wash out Bins to be provided by General Contractor.
11. Traffic Control K-rail provided by the General Contractor.

**EXCLUSIONS:**

1. Spoil removal excluded.
2. The use or cost of Type III Barricades-Signs for walkways, Detours or any Other Traffic Control Stage Construction need. Flagmen, police or city personnel are excluded.
3. Existing or new irrigation systems, modification to existing irrigation system.
4. All permits and fees, Encroachment permit fees, C-DOT Rider Permit Inspection Fees, Santa Barbara County Agency Permits, and any permit cost.
5. Bond cost not included. Add 1% if required.
6. Storm Water Pollution Control Plan.
7. Water meter, water meter fees.
8. Construction area sign's and post.
9. Posting of temporary no parking signs.
10. Traffic Control Changeable Message boards.
11. Hazardous Waste Material and disposal.

# PELAGIC ENGINEERING

A California Corporation

REVISED

April 1, 2015

To: Bidding Contractors  
Re: 05-1A7204  
Sub: Electrical Items

Gentlemen,

Following and attached is Pelagic Engineering's revised proposal for Bid Items 5, 8, 26, 73-75 and 78. All items are 100% complete (turnkey).

It was determined that trying to work under your traffic control would probably result in conflict. In order to avoid that, I have included traffic control for my portions of work. This results in time being taken away from the electrical portions of work. Therefore, I have to adjust their costs to compensate for lost productivity.

Addendum noted 4.

Item 5) TRAFFIC CONTROL	\$26,150
Item 8) TEMP SIGNAL POWER	6,150
Item 26) ADJUST PULL BOX	800
Item 73) MAINTAIN EXIST. TRAFFIC MNGMT	1,000
Item 74) MODIFY VEHICLE DETECTOR	21,654
Item 75) MODIFY SIGNAL	129,732
Item 78) MOBILIZATION	9,224

ITEMS TOTAL \$194,710

EXCLUSIONS: Permits & fees, water, bonds @ 3%.

Tier 2 DBE of \$40,000 available.

Some items may be broken out, on approval, prior to bid.

Pelagic is open shop for electrical. If you foresee a conflict with the unions, please let me know prior to bid submittal.

You may remember me as TDS Engineering.

As a courtesy, I would appreciate the results for the items I submitted.

Good luck with your bid,

  
Stephen Jackson

Note: My outgoing e-mail server is having issues. Please using the e-mail address below, or call direct.

**SUBCONTRACT PROPOSAL**

<b>PROJECT:</b> GOLETA SANTA BARBARA CO., CADOT 05-1A7204		<b>BID DATE:</b> 4/1/15			
		<b>ESTIMATE NO:</b> 150314C			
<b>PREPARED BY:</b> KRIS KARPSTEIN		<b>REFER</b>			
<b>TERMS:</b>		<b>INQUIRIES TO:</b> KRIS KARPSTEIN			
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
15	TREATED WOOD WASTE	119,000.00	LB	\$ 0.25	\$ 29,750.00
16	REMOVE GUARDRAIL	28,200.00	LF	\$ 3.50	\$ 98,700.00
61	MIDWEST GR SYSTEM (STEEL POST)	23,400.00	LF	\$ 22.00	\$ 514,800.00
62	MIDWEST GR SYSTEM (8' POST)	2,700.00	LF	\$ 35.00	\$ 94,500.00
65	TRANSITION RAILING (TYPE WB-31)	12.00	EA	\$ 4,000.00	\$ 48,000.00
66	END ANCHOR ASSEMBLY (TYPE SFT)	28.00	EA	\$ 625.00	\$ 17,500.00
67	ALT IN-LINE TERMINAL SYSTEM	10.00	EA	\$ 2,675.00	\$ 26,750.00
68	ALT FLARED TERMINAL SYSTEM	19.00	EA	\$ 2,000.00	\$ 38,000.00
76	MOBILIZATION	1.00	LS	\$ 8,000.00	\$ 8,000.00
<b>TOTAL</b>					<b>\$ 876,000.00</b>

**TERMS AND CONDITIONS:**

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 9 PROPOSAL ASSUMES A SECURE LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION
- 10 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY:

*Kris Karpstein*

TITLE:

ESTIMATOR

DATE:

4/1/15

Danny C. Hubbs Construction, Inc., dba

**D. C. Hubbs Construction**

SBE certified #043500-exp. 01/31/2016

General Engineering  
Contractor  
License No. 509249A  
DIR#1000012296

37306 Vista View Dr., Yucaipa, Ca 92399  
*Union Signatory*  
Fence-Guardrail-Rip rap  
Rock Fall Barrier Fence

TEL: 909-790-2215  
FAX: 909-797-5875  
Cell: 909-771-6832

**PROPOSAL**

April 1, 2015

D. C. HUBBS CONSTRUCTION PROPOSES TO FURNISH AND INSTALL THE FOLLOWING WORK OF IMPROVEMENTS FOR:

PAPICH CONST. FAX NO.: (805) 473-2217

OWNER: CALIF. DEPT. OF TRANSPORTATION  
PROJECT: HWY. 101-NEAR GOLETA  
PROJECT NO.: 05-1A7204  
BID DATE: APRIL 1, 2015 AT 2:00 PM

NOTE: THIS PROPOSAL IS FOR ALL ITEMS LISTED. THIS PROPOSAL MUST BE ACCEPTED AS A PACKAGE AND CANNOT BE ACCEPTED PIECEMEAL UNLESS DISCUSSED BEFORE BID.

THIS PROPOSAL INCLUDES THE FOLLOWING:

ITEM	DESCRIPTION	QUANTITY	PRICE	TOTAL
7	Temporary alternative crash cushion	4 EA	\$ 11,800.00	\$ 47,200.00
15	Treated wood waste	119,000 LB	.15	17,850.00
16	Remove guardrail	28,200 LF	5.26	148,332.00
24	Reconstruct chain link railing	49 LF	201.00	9,849.00
61	Midwest guardrail system (steel)	23,400 LF	25.15	588,510.00
62	Midwest guardrail system (8' post)	2,700 LF	41.80	112,860.00
65	Transition railing (WB-31)	12 EA	3,325.00	39,900.00
66	End anchor assembly (SFT)	28 EA	775.00	21,700.00
67	Alternative in-line terminal system	10 EA	3,015.00	30,150.00
68	Alternative flared terminal system	19 EA	2,265.00	43,035.00
<b>TOTAL</b>				<b>\$ 1,059,386.00</b>



CONTRACTORS LICENSE - 122954

# ALCORN FENCE COMPANY

P.O. BOX 1249, 9901 GLENOAKS BLVD., SUN VALLEY, CA 91353-1249  
 TELEPHONE (323) 875-1342 (818) 983-0650 FAX (818) 768-9719

PROJECT:	<u>Caltrans 05-1A7204</u>	CONTRACTOR:	<u>Prime Bidder of Record</u>
CONTACT:	<u>Rick Sohns</u>	ATTENTION:	<u>Estimator</u>
DATE:	<u>3/26/2015</u>	FAX:	<u></u>
DIR No: 1000001986 EXP: 6/30/15			
Plans & Specs:	Yes <input checked="" type="checkbox"/> No	Bondable:	Yes <input checked="" type="checkbox"/> No
Installed:	Yes <input checked="" type="checkbox"/> No	Rate:	<u></u>
Tax Included:	Yes <input checked="" type="checkbox"/> No	DBE/WBE:	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
Union:	Yes <input checked="" type="checkbox"/> No	Addendum:	<u># 1 - 4</u>

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
15	*Treated Wood Waste *NOTE- For MBGR ONLY- All other wood waste disposal is excluded	119,000 LB	0.36	42,840.00
18	Remove Guardrail	28,200 LF	11.20	315,840.00
24 (P)	*Reconstruct Chain Link Railing *NOTE- Removal of existing Railing for constr. is excluded- Alcorn is responsible for reconstruction only	49 LF	301.00	147,949.00
61	Midwest Guardrail System (Steel Post)	23,400 LF	27.70	648,180.00
62	Midwest Guardrail System (8' Post)	2,700 LF	41.25	111,375.00
65	Transition Railing (Type WB-31)	12 Each	4,218.00	50,616.00
66	End Anchor Assembly (Type SFT)	28 Each	913.50	25,578.00
67	Alternative In-Line Terminal System	10 Each	3,524.00	35,240.00
68	Alternative Flared Terminal System	19 Each	2,896.00	55,024.00
<b>TOTAL \$</b>				<b>1,432,642.00</b>

Clarifications: Bid contingent upon approval of surety on bonded projects and Alcorn Fence Co. Credit Dept. All costs incurred by Alcorn Fence prior to cancellation of Executed Contract or Subcontract will be billed to client for reimbursement.

Prime Contractor to provide Traffic Control

Fill and Compaction of voids from removals by Others

Alcorn Fence to provide embeds for correct installation & clean out by Others

Item #15- Alcorn Fence is responsible for only the disposal of wood waste related to the MBGR Removal- Disposal of all other wood waste is excluded

Item #24- Removal of the existing Chain Link Railing for construction is excluded- Alcorn Fence includes reconstruction of the Chan Link Railing only

Price is good for Sixty (60) Days


Exclusions:

Engineering and Staking	Bond Premium
Clearing and Grading	Location of Underground Utilities
Patching and Restoration	Concrete Coring, Asphalt Patching
Layout	Welding Inspection & Procedure
Maintenance	

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's.

For work performed by Subcontractor (Alcorn) on a Force Account basis, Subcontractor will be paid costs as computed under the applicable provisions of prime contract, plus 100% of the markups allowed in the first three paragraphs of Section 9-1-03A of the standard specifications. When prime contractors retention is reduced by the Owner, our retention shall be reduced accordingly.

MANUFACTURERS OF CHAIN LINK FENCES / COMPLETE INSTALLATION SERVICE



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 3/31/15
FROM	: Michael Abanilla	PAGES	:
PROJECT	: CADOT Cold Plane and Overlay Existing Roadbed with FHMA-G (Contract No. 05-1A7204) From Maria Ygnacio Creek Bridge to 0.2 Mile North of Cathedral Oaks Overcrossing, In and Near Goleta, In Santa Barbara Co., CA		
BID DATE	: 4/01/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
15	TREATED WOOD WASTE	LB	119,000	\$ 0.15	\$ 17,850.00
16	REMOVE GUARDRAIL	LF	28,200	\$ 7.00	\$ 197,400.00
24	RECONSTRUCT CHAIN LINK RAILING	LF	49	\$ 265.00	\$ 12,985.00
61	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	23,400	\$ 26.00	\$ 608,400.00
62	MIDWEST GUARDRAIL SYSTEM (8' POST)	LF	2,700	\$ 40.00	\$ 108,000.00
65	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,150.00	\$ 37,800.00
66	END ANCHOR ASSEMBLY (TYPE SFT)	EA	28	\$ 680.00	\$ 19,040.00
67	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	10	\$ 3,100.00	\$ 31,000.00
68	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	19	\$ 1,900.00	\$ 36,100.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 1,068,575.00</b>

- \* ITEM # 24 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- \* ITEM # 65 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW, IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; CONCRETE FOOTING, CURB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 998577, EXP. 9-30-2016, DIR Registration #100004915 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

# Chrisp Company

Rialto Office  
 2280 South Lilac Ave  
 Bloomington Ca 92316  
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600  
 DIR Registration No. 1000000306  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

Union Contractor / No minority Status

## Quotation

TO: for the intended use of the General Contractor

Current Date: 4/1/2015  
 BidDate: 4/1/2015  
 JobName: 05-SB-101-21.0/27.1  
 Location: GOLETA Bid#: 26409 0  
 Contract#: 05-1A7204 Job#:   
 Working Days:   
 Liquidated Damages

Phone: ( ) - Fax: ( ) -

Contact:  
 email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For stripe removal Only)	1	LS	800.000	\$800.00
05	Traffic Control (For Chrisp Co work only)	1	LS	34892.000	\$34,892.00
17	Remove Thermo Markings	4530	SF	0.800	\$3,624.00
69	Thermo Marking	4530	SF	4.000	\$18,120.00
70	Thermo Traffic Stripe (Sprayable)	220000	LF	0.250	\$55,000.00
71	Pavement Marker (Non Refl)	4820	EA	1.300	\$6,266.00
72	Pavement Marker (Refl)	3810	EA	2.600	\$9,906.00
77	Remove Thermo Traffic Stripe	21600	LF	0.200	\$4,320.00
78	Mobilization	1	LS	8500.000	\$8,500.00
<b>Subtotal</b>					<b>\$141,428.00</b>





**Western Structures**

6005 Tyler Street  
 Riverside, Ca. 92503  
 951 352-4300 office  
 951 352-4301 fax

**SBE and  
 DVBE #60085**

ITEM#	Prime Contractors	ESTIMATED	QUANTITY	UNIT PRICE	Price
	<b>Bridge Maintenance</b>				
28	Prepare Concrete Bridge Deck Surface	sf	136	\$ 13.62	\$ 1,852.32
29	Furnish Polyester Concrete Overlay	cf	18	\$ 327.00	\$ 5,886.00
30(F)	Place Polyester Concrete Overlay (Includes Industrial Hygenist)	sf	136	\$ 161.00	\$ 21,896.00
49	Clean Expansion Joint	lf	222	\$ 27.50	\$ 6,105.00
50	Joint Seal (MR 1 1/2")	lf	94	\$ 70.60	\$ 6,636.40
51	Joint Seal (MR 2")	lf	128	\$ 122.00	\$ 15,616.00
76	Mobilization	ls	1	\$ 9,625.28	\$ 9,625.28
	<b>Total</b>				\$ 67,617.00

Item 30(F) excludes Public Safety Plan and Certified Industrial Hygenist Air Monitoring/Report

Exclusions; Prime Contractor to provide all Traffic Control, Construction area Lighting, Bridge Removal (Portions) completed by others prior to scheduling of overlay work, Item 55 Truncated Domes provided by Prime will be placed during overlay work

item 30(F) - Polyester Concrete Overlay - 1 move in, 1 shifts to complete work, PCC ramp to be placed prior to Polyester Overlay  
 Item 28 - Prepare Bridge Deck Surface - 1 shifts performed with Overlay Operations

Item 49, 50, 51 performed in one continuous mobilization

Please call to discuss the elimination of any of the above items prior to bid opening.  
 Bonds, permits, fees not included in bid price.  
 12' x 6' PCC base used for Polyester Trial Slab by others if required by Department  
 Removal of trial slab and PCC base by others

Add Alternate: Public Safety Plan and CIH Air monitoring add \$2,750.00

NO REMOVAL.  
 32?  
 33?  
 34?

1-804 1001/001 1-100

9513524301

04-01-'15 11:31 FROM-WESTERN

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 101 SANTA BARBARA CO. 05-1A7204**

**BIDS : 3/26/15**

**"PLACE ONLY"\* 48,690 LF ASPHALT DIKE TYPE (A,C,E,F) @ \$1.30 LF  
DIKE PLACE WILL REQUIRE 4 SHIFTS.**

63293

**PLACE 1020 SQYD MISC AREAS,( DRAINS, SIDEWALKS, CALL BOXES  
AND INLETS) @ \$54.00 SQ YD.**

3  
55080

**PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\***

**\*\* PRICE INCLUDES PLACING AND SCREEDING.**

**EXCLUDES WATERING AND COMPACTION.**

**MOBILIZATION FOR SHOULDER MACHINE \$800.00**

118379<sup>00</sup>

**PRICE INCLUDES TACK AND THREE MOBILIZATIONS FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**


CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

**DIR# 1000005929**



# Attachment C

MAILING ADDRESS:  
PO Box 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: \_\_\_\_\_ TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/TRADE: MINOR CONCRETE (56 & 57)

BID ITEMS: CONCRETE

AA & P (805) 207 5449 NO THEY ARENT

12:00 (805) 647 1806 NO ANSWER

CEN - CAL (661) 399 - 3759 ~~STEPHANIE~~ STEPHANIE (DOESNT KNOW)

12:03 (661) 706 - 3899

GRIFFITH COMPANY (661) 718 - 2351

12:10 SANDY & STEVE NOT PUTTING NUMBER OUT

HANSON Gurb & Gutter Mix

CALTRANS

805 - 457 - 1753

805 - 457 - 1752 ANGIE

CEMEX PATRICK 805 207 5274

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: OS-1A7204

BID DATE: 3/26/15

TIME: 2:00

CALL DATE 3/23/15

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: BRIDGE

MYERS & SONS (916) 283-9950

1:51 NOT PUTTING OUT NUMBERS

WESTERN STRUCTURES (951) 352-4300

12:32 WANTS TO SAY YES BUT CALL BACK @ 1:30

ROBERT 909 721 3120

SOUZA CONST. (805) 546 8288

1:52 NO THEY ARE NOT

PTAL (559) (593-8630

11:45 NO ANSWER; LEFT VOICEMAIL

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: 3/20/15 TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: MAINTAINING EXISTING TR. (78)

PHONE #: MODIFY SIGNAL (75)

TASK/ TRADE: MODIFY WIRELESS VEHICLE DETECTOR SYSTEM (74)

BID ITEMS: ELECTRICAL

LEE WILSON (805) 489-4216

10:53 AM SURE ARE LOOKING AT IT

THOMA ELECTRIC (805) 543-3850

10:56 AM STEVE ARNOLD

NO ANSWER LEFT VOICEMAIL

CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING

11:02 AM (626) 810-1338

WASNT ON LIST, BUT WILL LOOK AT IT

TRAFFIC LOOPS (714) 520-4026 MAI-LAN

12:18 pm WILL BE PUTTING NUMBERS OUT

JOINT SEAL

GLOBAL ROAD SEALING (714) 893-0945

NO ANSWER; BUSY DIAZ TONE 1:58

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-1A7204

CALL TIME  
BID DATE: 3/20/15

TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: STRIPING 69,70,71,72

SUPER SEAL + STRIPE (805) 524-7345 ROB

9:18 LEFT NO MESSAGE

SURE WILL BE

STERND AHL (818) 834-8199 GREG

9:29 AM YES WILL PUT OUT NUMBERS

CENTRAL STRIPE (916) 635-5175

YES WILL BE PUTTING OUT NUMBERS

CHRISP COMPANY (209) 948 2175

YES WILL BE BIDDING

GOLDEN STATE (805) 473-3588

2:02 DISCONNECTED - WRONG #?

SAFETY STRIPING (559) 651-1000 MAYBE

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: 3/26/15

TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: SURVEY

CALIFORNIA LAND SURVEYING (559) 786-5510

12:11 SAGE ROOT YES WILL BE SENDING OUT

Call Taker: \_\_\_\_\_

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: 3/20/15 TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: DIKE      A      C      E      F  
9,000 LF      13,000 LF      20,000 LF      18,000 LF

AC DIKE (916) 645 7747 JOEL

9:23 AM YES WILL BE SENDING OUT MONDAY

APCO (559) 651-7900 & RICHARD

9:26 AM YES WILL BE SENDING US A QUOTE

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: 3/20/15 TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: MBGR

BID ITEMS: MIDWEST GUARDRAIL

18,800 LF + 7,270 LF

(+W) (805) 642-0204 ERICK

10:00 AM WILL BE BIDDING

ACE FENCE CO. (626) 333 0727

10:33 AM YES - GOT INVITATION + WILL SEND QUOTE

CENTRAL COAST FENCE (805) 481-1460

10:37 AM NO ANSWER LEFT VOICEMAIL

CORAL CONSTRUCTION (503) 682 2252

10:41 AM CHRIS NO ANSWER LEFT VOICEMAIL

YES WILL BE BIDDING

MIDSTATE BARRIER (209) 944-9565

10:45 AM CONSIDERING IT

ASK STEVE

Call Taker: STEFANIZYSLING

BID- CALL SHEET

JOB NAME: 05-1A7204

BID DATE: 3/23/15 TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: MIDWEST GUARDRAIL

DRG FENCE (626) 260-4429

10:18 AM 3/23/15 NO ANSWER

SENT EMAIL TO RANDY

RNORIEGA@DRGFENCEINCORPORATED.NET

THINKING ABOUT IT... MOST LIKELY NO

Call Taker: STEFANI ZYSLING

## Stefani Zysling

---

**From:** Stefani Zysling  
**Sent:** Monday, March 23, 2015 10:28 AM  
**To:** 'rnoriega@drgfenceincorporated.net'  
**Subject:** Caltrans 05-1A7204

Hi Randy,

I was wondering if you folks are taking a look at the Caltrans 05-1A7204 in Santa Barbara off Highway 101. If so, we have a few questions regarding the removal and installation of the guardrail system. Please give John Virag a call if you folks will be putting out numbers for this project. He can be reached at (559) 331-6191.

Thank you,

**Stefani Zysling** | Bid Clerk

O: [559-317-6511](tel:559-317-6511) | F: [559-651-1871](tel:559-651-1871)




Heavy Civil | Oil & Gas | Power | Site Development | Transportation

P.O. Box 2210 | Pismo Beach, CA 93448

[www.papichco.com](http://www.papichco.com)

SAFETY FIRST



# Attachment D

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448




GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## Stefani Zysling

---

**From:** iSqFt <DoNotReply@isqftmail.com>  
**Sent:** Friday, March 06, 2015 11:44 AM  
**To:** Stefani Zysling  
**Cc:** Stefani Zysling  
**Subject:** Notification Confirmation: Caltrans 05-1A7204



**Hi, Stefani.**

The Invitation to Bid for **5144481 - Caltrans 05-1A7204(CA 93116)** has been successfully processed by iSqFt on a total of **84** recipients.

**80** Emails

**0** Faxes

**4** Online-only


In order to check on the current delivery status or to export the recipients for this transmittal, you can view the **Transmission Log** by clicking on the link below:

### **[View the Transmission Log](#)**

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,  
The iSqFt Team




If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

<u>Transmittal Name</u>	<u>Date Sent</u>	<u>Sent To</u>	<u>Company Name</u>	<u>Email</u>	<u>Sent Via</u>
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Craig H	4Creeks	craigh@4-creeks.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	GEORGETTE MCCLAIN	A C DIKE COMPANY	email@acdike.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	LUIS ALLENDE	ABSL CONSTRUCTION	luis@abslconstruction.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Paul	Ac Dike Company	paul@acdike.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Michael Abanilla	ACE FENCE COMPANY	kim@acefencecompany.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	David Skinner	ADH Environmental	dskinner@adhenvironmental.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	KEVIN RAMSEY	ALAMEDA CONSTRUCTION SERVICES, INC.	kramsey@alamedaconstruction.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Steve Sahagun	Alcorn Fence Company	steves@alcorn-fence.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Mike	American Pavement Systems	mdavenport@americanpavementsystems.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Kyle	Apco	apco@apcodike.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	ANSELMO YBARRA	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	PATTI AUSTIN	Austin Enterprise	paustin@austin-enterprise.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Theresa	Brutoco Engineering & Construction, Inc.	estimating@brutoco.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Gustavo Valderrama	CALI CONCRETE	gusto@caliconcrete.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41		California Traffic Maintenance	ctmcorp@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	CARLEY MONTGOMERY	CD MONTGOMERY INC.	cmontgomery@cdmiconstruction.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Stacy Stommel	Chrisp Company	sstommel@chrispco.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Christopher Wilfong	CMC Environmental Management	cmcwilfong@gmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	ELISA ROBINSON	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	DIANA CESENAS	CONSTRUCTION CONSULTANT SERVICES, INC.	dcesenas@ccs-corp.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	jimmy garcia	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	JAVIER HERRERA	CONTERRA GROUP, INC.	jherrera@conterragroup.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Adrian Cooks	COOKS AND SON INC.	cooks_son@mail.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	PHILIP ALEX SAENZ	CRESCENDO ELECTRONICS, INC	alex@crescendo-electronics.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Mike Williams	Crown Fence	mwilliams@crownfence.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Danny Hubbs	D.C. Hubbs Construction (Guard Rail)		Online Only
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	ANURAG SINGH	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Dwight Peterson	Dwight Peterson	dwright.peterson@charter.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	RONNIE JONES	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	CURTIS BROOKS	EAGLE ENGINEERING AND CONSTRUCTION, INC	clbrooks@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Miguel Guajardo	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	miguel@elcaminoconeng.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	FRANCISCO GOMEZ	F G CONCRETE CONSTRUCTION	danyf.123@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	STEPHEN GEIS	Ferguson Enterprises	stephen.geis@ferguson.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Natalie Vasquez	FLASH TRAFFIC, INC.	nataliejoy86@hotmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	RAY BECERRA	FRESNO CONCRETE CONSTRUCTION, INC.	fresnoconcreteconst@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	LIDIA LOPEZ	GERONIMO CONCRETE, INC.	geronimo_concerte@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	TRI LA	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Sunday Riecki	Golden State Sealing And Striping	goldenstatesands@att.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Debbie Hunsaker	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Eddie	Incompliance	eddie@incompli.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41		Innovative Concrete & Engineering, Inc.		Online Only

iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Hans Vermeulen	JM Turner Engineering, Inc.	engineer@jmteng.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Gary Castro	K R C SAFETY CO. INC.	garyc@krccsafety.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Micahel Castro	K R C SAFETY CO. INC.	micahelc@krccsafety.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	James Keegan	Keegan Environmental & Engineering	jkeegan@keesolution.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	MR. JERRY FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Vicente Bravo	La Firma Inc.	estimating@theswppfirm.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Leo Guevara	LG & M ELECTRIC, INC.	leo@lgmelectric.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	MARY JO AVILA	M J AVILA COMPANY, INC.	brucej@mjavila.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Maria Maneri	MANERI TRAFFIC CONTROL	stephanie_mtc@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Mo Scott	MOJAM INCORPORATED	mojam@roadrunner.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	brian hersh	National Blending Company	bhersh@pacbell.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	CHRISTI PLUM	PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Paul Zolezzi	Powell Constructions	paul@powellconstructors.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	ERIC ESCARZAGA	PRECISION CONCRETE, INC.	pci84@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	warren taylor	Pro-Cast Products	warren@procast.us	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	RICKY SERRANO	R. E. SERRANO INC.	ricky@reserrano.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42		Right Of Way	info@rowtrafficcontrol.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Mark Christie	Security Paving	mark@securitypaving.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	MADELAINE SHENKEL	SHENKEL TRUCKING, INC.	mshenkel@aol.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilias@pacbell.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	mary mofid	SoCal Stormwater Runoff Solution Services Inc	mary@socalstormwatersolutions.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Larry Harvey	SOUTHERN CALIFORNIA ELECTRIC	socalharvey@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Brian Heaps	St Francis Eletric	bheaps@sfe-inc.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	DAVID BRILHANTE	STATEWIDE STRIPES, INC	dawn@statewidestripes.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Clara Vasquez	Sterndahl Enterprises	clara@sterndahl.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Nathan Stone	STONE CONCEPTS, INC	nathan@stoneconceptsinc.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Rob Van Antwerp	Super Seal & Stripe	estimating@supersealanstripe.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	TERRANCE BLACKBURN	T K BLACKBURN TRUCKING	tkblackburntruckin@att.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Guy Barton	TAHLEQUAH STEEL, INC.	tahlequahsteel@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	Terry Johnson	Terry Johnson Trucking	tjtrucking@yahoo.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41		Thoma Electric	thoma@thomaelectric.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	ANTONIO BECERRIL	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Ramiro Rivero	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Katelyn Anderson	Tully Consulting Group	katelyn@tullygroup.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	ULISES SALAZAR	U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	JERONIMO ANTONIO VALDEZ	V & G BUILDERS	jtonyvaldez@hotmail.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:41	ARVIND PRASAD	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	Online Only
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	carlos verduzco	VERDUZCO ELECTRIC, INC.	verduzcoelectric@aol.com	Online Only
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Tim Anenson	Veridico Group	tim.anenson@veridicogroup.com	Email
iSqFt Standard ITB - InvitetoBid	3/6/2015 14:42	Adam Hartley	Vss Emultech	adam.hartley@slurry.com	Email



Your DBE  
resource



Welcome to Construction Star. March 3, 2015

HOME

CONTACT  
US

Get your DVBE  
certification here

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

View Good Faith Effort Ads Here  
Place Good Faith Effort Ads Here  
Project Notification Service  
AEC Yellow Pages  
"What's Bidding"  
Post a Private Project  
Certified Disadvantaged Help Desk  
Advertising Opportunities

Click on a banner to learn more

**PREFERRED BONDING**  
BONDS FOR CONTRACTORS

**HOW TO  
SELECT AN AGENT**

gedwin pumps. 24/7 Rental,  
Sales, Service

**TRI-TECHNIC**  
Leader In  
Life Critical Utilities

## DBE Listings

The following advertisements have been placed by companies requesting bids from certified disadvantaged firms. Click on the Company Name in the records below for advertisement details.

Records 11 to 20 of 54

ADA Improvements at Paso Pico State Campground

**Company:** Global Power Group, Inc.  
**Name:** Shanna Parmley  
**Phone:** (619) 579-1221  
**Bid Due Date:** 3/18/2015 2:00:00 PM  
**Region/County:** CA - San Diego  
**DBE Category:** DVBE

AGUA HEDIONDA SEWER LIFT STATION, VISTA/CARLSBAD INTERCEPTOR SEWER REACHES VC11B-VC15, AND RECYCLED WATER LINE PROJECT

**Company:** Vido Artukovich & Son Inc./ Vidmar Inc. JV  
**Name:** Anthony Artukovich  
**Phone:** (626) 444-4286  
**Bid Due Date:** 4/1/2015 2:00:00 PM  
**Region/County:** CA - Riverside, CA - Santa Barbara, CA - Los Angeles, CA - San Bernardino, CA - Ventura, CA - Orange  
**DBE Category:** DBE, MBE, WBE, SBE, SLB, OBE

Caltrans 05-1A7204

**Company:** Papich Construction Co., Inc.  
**Name:** Stefani Zysling  
**Phone:** (559) 565-5040  
**Bid Due Date:** 3/26/2015 2:00:00 PM  
**Region/County:** CA - Santa Barbara  
**DBE Category:** DBE, DVBE, MBE, WBE, SBE, SLB, LBE, OBE

Caltrans 06-0S2004

**Company:** Papich Construction Co., Inc.  
**Name:** Stefani Zysling  
**Phone:** (559) 317-6511  
**Bid Due Date:** 3/17/2015 2:00:00 PM  
**Region/County:** CA - Tulare  
**DBE Category:** DVBE

Caltrans 06-0T1704

**Company:** Papich Construction Co., Inc.  
**Name:** Stefani Zysling  
**Phone:** (559) 565-5040  
**Bid Due Date:** 3/11/2015 2:00:00 PM  
**Region/County:** CA - Kern  
**DBE Category:** DVBE

Caltrans Contract# 04-264094 ( Petaluma)

**Company:** Teichert Construction  
**Name:** Eric Streich  
**Phone:** (530) 406-4200  
**Bid Due Date:** 3/5/2015 2:00:00 PM  
**Region/County:** CA - Sonoma  
**DBE Category:** DBE

Caltrans Project 04-235624 Construction on State Highway in Santa Clara and San Mateo Counties in Palo Alto and East Palo Alto Bridge Replacement Project

**Company:** Disney Construction Inc  
**Name:** Rick Disney  
**Phone:** (650) 259-9545  
**Bid Due Date:** 3/18/2015 2:00:00 PM  
**Region/County:** CA - San Mateo  
**DBE Category:** DBE

Citrus Height " Sunrise Boulevard Complete Street Improvement - Phase 3


**Company:** Teichert Construction  
**Name:** John Gale  
**Phone:** (530) 406-4200  
**Bid Due Date:** 3/5/2015 2:00:00 PM  
**Region/County:** CA - Sacramento  
**DBE Category:** DBE

Place DBE Ad

Display: 10 per page.



## Your DBE resource



Welcome to Construction Star. March 3, 2015

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 3/3/2015 9:42:35 AM

[HOME](#)   [CONTACT US](#)

[Get your DVBE certification here](#)

[View Good Faith Effort Ads Here](#)  
[Place Good Faith Effort Ads Here](#)  
[Project Notification Service](#)  
[AEC Yellow Pages](#)  
["What's Bidding"](#)  
[Post a Private Project](#)  
[Certified Disadvantaged Help Desk](#)  
[Advertising Opportunities](#)

[Click on a banner to learn more](#)

**PREFERRED BONDING**

pbis [LEARN MORE >](#)



**HOW TO  
SELECT AN AGENT** ▶

godwin pumps. Great Pumps.  
Great People.



### Papich Construction Co., Inc.

An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE, DVBE, MBE, WBE, SBE, SLB, LBE, OBE**

sub-contractors and material suppliers for the following project:

#### Caltrans 05-1A7204

City/Location: **Goleta**  
County: **Santa Barbara**

Owner: **Caltrans**

**Bid Date: Thursday 3/26/2015 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMPs, Bridge Removal, Lead Compliance Plan, K-Rail, Cold Plane, Import, HMA, RHMA-G, Rumble, AC Dike, Tack Oil, Struc Concrete, Minor Concrete, MBGB, Striping, Electrical, Trucking, Aggregates, Joint Seal, CSP

Bid documents can be viewed at or obtained from:

[dot.ca.gov](http://dot.ca.gov)  
Papich Offices  
Tulare Kings County Builders Exchange  
Fresno County Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm's participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

### Papich Construction Co., Inc.

PO Box 2210

Pismo Beach, CA 93448

Phone: (559) 565-5040 Fax: (559) 651-1871

Stefani Zysling

[szysling@papichco.com](mailto:szysling@papichco.com)

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-1A7204. 2 results found.

**Contractor:** Calportland Construction **Contact:** Brian Shiffrar

**Address:** 1625 E Donovan Road Santa Maria, CA 93454

**Phone:** 805-345-3581 **Fax:** 805-345-3538 **Email:** [bshiffrar@calportland.com](mailto:bshiffrar@calportland.com)

**Services needed:** Calportland Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, Prepare Water Pollution Control Program, Remove Guardrail, Remove Thermoplastic Traffic Pavement Marking, Temporary Railing (Type K), Cold Plane Asphalt Concrete Pavement, Construction Area Signs, Prepare Concrete Bridge Deck Surface, Traffic Control System, Portable Changeable Message Sign, Furnish Polyester Concrete Overlay, Shoulder Backing, Bridge Removal (Portion), Pre-paving Inertial Profiler, Rubberized Hot Mix Asphalt Superpave (Gap Graded), Hot Mix Asphalt Superpave (Type A), Shoulder Rumble Strip (HMA, Ground-In Indentations), Data Core, Place Hot Mix Asphalt Dike (Type C), Tack Coat, Clean Expansion Joint, Minor Concrete (Miscellaneous Construction), Midwest Guardrail System (Steel Post), Maintaining Existing Traffic Management System Elements During Construction, Modify Wireless Vehicle Detector System, Modify Signal, Thermoplastic Traffic Stripe (Sprayable), Pavement Markers

**Requirements:** Calportland Construction is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance are available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Date posted:** 02/19/2015

**Contractor:** Papich Construction Company Inc **Contact:** Stefani Zysling

**Address:** PO Box 2210 Pismo Beach, Ca 93448

**Phone:** 559-565-5040 **Fax:** 559-651-1871 **Email:** [szysling@papichco.com](mailto:szysling@papichco.com)

**Services needed:** We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Bridge Removal, Lead Compliance Plan, K-Rail, Cold Plane, Import, HMA, RHMA-GG, Rumble, AC Dike, Tack Oil, Struc Concrete, Minor Concrete, MBGB, Striping, Electrical, Trucking, Aggregates, Joint Seal, CSP

**Requirements:** Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

**Date posted:** 03/03/2015

# Caltrans 05-1A7204-Participants-2015-04-03 11-08-52 ET

Trade Code	Company Name	First Name	Last Name	Email Address	Invite Status	Standing
30400 - Pipe	Ferguson Enterprises	STEPHEN	GEIS	STEPHEN.GEIS@FERGUSON.COM	Invited	No Response
40705 - SWPPP	4Creeks	Craig	H	craigh@4-creeks.com	Invited	No Response
40705 - SWPPP	ADH Environmental	David	Skinner	dskinner@adhenvironmental.com	Invited	No Response
40705 - SWPPP	CMC Environmental Management	Christopher	Wilfong	cmcwilfong@gmail.com	Invited	No Response
40705 - SWPPP	Incompliance	Eddie		eddie@incompli.com	Invited	No Response
40705 - SWPPP	JM Turner Engineering, Inc.	Hans	Vermeulen	engineer@jmteng.com	Invited	No Response
40705 - SWPPP	Keegan Environmental & Engineering	James	Keegan	jkeegan@keesolution.net	Invited	Won't Bid
40705 - SWPPP	La Firma Inc.	Vicente	Bravo	estimating@theswpppfirm.com	Invited	Will Bid
40705 - SWPPP	SoCal Stormwater Runoff Solution Services Inc	mary	mofid	mary@socalstormwatersolutions.com	Invited	Will Bid
40705 - SWPPP	Tully Consulting Group	Katelyn	Anderson	katelyn@tullygroup.com	Invited	Will Bid
40705 - SWPPP	Veridico Group	Tim	Anenson	tim.anenson@veridicogroup.com	Invited	Will Bid
41200 - CAS	Austin Enterprise	PATTI	AUSTIN	paustin@austin-enterprise.com	Invited	Will Bid
41200 - CAS	CONSTRUCTION AREA SIGNS, INCORPORATED	ELISA	ROBINSON	elisa@cas-tc.com	Invited	No Response
41200 - CAS	HUNSAKER SAFETY & SIGN, INC.	Debbie	Hunsaker	debbieh@alertolite.com	Invited	Will Bid
41200 - CAS	K R C SAFETY CO. INC.	Micahel	Castro	micahelc@krksafety.com	Invited	Will Bid
41200 - CAS	MANERI TRAFFIC CONTROL	Maria	Maneri	stephanie_mtc@yahoo.com	Invited	Will Bid
41200 - CAS	SO. CAL TRAFFIC INC	Cecilia	Ostlund	cecilia@socaltraffic.net	Invited	No Response
41200 - CAS	TOTAL BARRICADE SERVICE, INC.	ANTONIO	BECERRIL	tonyb@totalbarricade.com	Invited	Undecided
41205 - Traffic Control	CONSTRUCTION AREA SIGNS, INCORPORATED	ELISA	ROBINSON	elisa@cas-tc.com	Invited	No Response
41205 - Traffic Control	E-NOR INNOVATIONS INC.	RONNIE	JONES	ronnie@enortraffic.com	Invited	No Response
41205 - Traffic Control	FLASH TRAFFIC, INC.	Natalie	Vasquez	Nataliejoy86@hotmail.com	Invited	No Response
41205 - Traffic Control	HUNSAKER SAFETY & SIGN, INC.	Debbie	Hunsaker	debbieh@alertolite.com	Invited	Will Bid
41205 - Traffic Control	MANERI TRAFFIC CONTROL	Maria	Maneri	stephanie_mtc@yahoo.com	Invited	Will Bid
41205 - Traffic Control	SO. CAL TRAFFIC INC	Cecilia	Ostlund	cecilias@pacbell.net	Invited	No Response
41205 - Traffic Control	TOTAL BARRICADE SERVICE, INC.	ANTONIO	BECERRIL	tonyb@totalbarricade.com	Invited	No Response
41208 - K-Rail & Crash Cushions	Pro-Cast Products	warren	taylor	warren@procast.us	Invited	No Response
41208 - K-Rail & Crash Cushions	Right Of Way			info@rowtrafficcontrol.com	Invited	No Response
41508 - Bridge Demo	ALAMEDA CONSTRUCTION SERVICES, INC.	KEVIN	RAMSEY	kramsey@alamedaconstruction.com	Invited	No Response
41508 - Bridge Demo	ASAP GENERAL ENGINEERING	ANSELMO	YBARRA	asapgeneng@aol.com	Invited	No Response
41508 - Bridge Demo	CONSTRUCTION CONSULTANT SERVICES, INC.	DIANA	CESENAS	dcesenas@ccs-corp.net	Invited	No Response
41508 - Bridge Demo	EAGLE ENGINEERING AND CONSTRUCTION, INC	CURTIS	BROOKS	clbrooks@sbcglobal.net	Invited	No Response
41508 - Bridge Demo	GERONIMO CONCRETE, INC.	LIDIA	LOPEZ	geronimo_concerte@sbcglobal.net	Invited	No Response
41508 - Bridge Demo	V & G BUILDERS	JERONIMO	ANTONIO VALDEZ	jtonyvaldez@hotmail.com	Invited	No Response
43904 - RHMA	American Pavement Systems	Mike		mdavenport@americanpavementsystems.com	Invited	Will Bid
43904 - RHMA	National Blending Company	brian	hersh	bhersh@pacbell.net	Invited	No Response
43905 - RHMA	Security Paving	Mark	Christie	mark@securitypaving.com	Invited	No Response
43905 - RHMA	Vss Emultech	Adam	Hartley	adam.hartley@slurry.com	Invited	No Response
43908 - Dike	A C DIKE COMPANY	GEORGETTE	MCCLAIN	email@acdike.com	Invited	Will Bid
43908 - Dike	Ac Dike Company	Paul		paul@acdike.com	Invited	Will Bid
43908 - Dike	Apco	Kyle		apco@apcodike.com	Invited	Will Bid
43908 - Dike	COOKS AND SON INC.	Adrian	Cooks	cooks_son@mail.com	Invited	No Response
45100 - Structure Concrete	Austin Enterprise	PATTI	AUSTIN	paustin@austin-enterprise.com	Invited	Will Bid
45100 - Structure Concrete	Brutoco Engineering & Construction, Inc.	Theresa		estimating@brutoco.net	Invited	No Response

# Caltrans 05-1A7204-Participants-2015-04-03 11-08-52 ET

45100 - Structure Concrete	CD MONTGOMERY INC.	CARLEY	MONTGOMERY	cmontgomery@cdmiconstruction.com	Invited	No Response
45100 - Structure Concrete	CONTECH CONCRETE TECHNIQUES, INC	jimmy	garcia	contechg@gmail.com	Invited	No Response
45100 - Structure Concrete	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	Miguel	Guajardo	miguel@elcaminoconeng.com	Invited	No Response
45100 - Structure Concrete	KERN COUNTY CUSTOM CONCRETE	MR.	JERRY FUENTEZ	JerryKCCC@yahoo.com	Invited	No Response
45100 - Structure Concrete	MOJAM INCORPORATED	Mo	Scott	mojam@roadrunner.com	Invited	No Response
45100 - Structure Concrete	Powell Constructions	Paul	Zolezzi	paul@powellconstructors.com	Invited	No Response
45100 - Structure Concrete	STONE CONCEPTS, INC	Nathan	Stone	nathan@stoneconceptsinc.com	Invited	No Response
45100 - Structure Concrete	TAHLEQUAH STEEL, INC.	Guy	Barton	tahlequahsteel@yahoo.com	Invited	No Response
45100 - Structure Concrete	U.S. CONCRETE CONSTRUCTION, INC	ULISES	SALAZAR	les@us-concrete.net	Invited	No Response
45102 - Minor Concrete	ABSL CONSTRUCTION	LUIS	ALLENDE	luis@abslconstruction.com	Invited	Will Bid
45102 - Minor Concrete	CALI CONCRETE	Gustavo	Valderrama	gusto@caliconcrete.com	Invited	No Response
45102 - Minor Concrete	CONTECH CONCRETE TECHNIQUES, INC	jimmy	garcia	contechg@gmail.com	Invited	No Response
45102 - Minor Concrete	DREAMBUILDER CONSTRUCTION CORP	ANURAG	SINGH	alex.singh@dreambuildercorp.com	Invited	No Response
45102 - Minor Concrete	Innovative Concrete & Engineering, Inc.				Invited	No Response
45102 - Minor Concrete	KERN COUNTY CUSTOM CONCRETE	MR.	JERRY FUENTEZ	JerryKCCC@yahoo.com	Invited	No Response
45102 - Minor Concrete	MOJAM INCORPORATED	Mo	Scott	mojam@roadrunner.com	Invited	No Response
45102 - Minor Concrete	U.S. CONCRETE CONSTRUCTION, INC	ULISES	SALAZAR	les@us-concrete.net	Invited	No Response
47300 - Minor Concrete	CALI CONCRETE	Gustavo	Valderrama	gusto@caliconcrete.com	Invited	No Response
47300 - Minor Concrete	CONTERRA GROUP, INC.	JAVIER	HERRERA	jherrera@conterragroup.net	Invited	No Response
47300 - Minor Concrete	F G CONCRETE CONSTRUCTION	FRANCISCO	GOMEZ	danyf.123@sbcglobal.net	Invited	No Response
47300 - Minor Concrete	FRESNO CONCRETE CONSTRUCTION, INC.	RAY	BECERRA	fresnoconcreteconst@yahoo.com	Invited	No Response
47300 - Minor Concrete	KERN COUNTY CUSTOM CONCRETE	MR.	JERRY FUENTEZ	JerryKCCC@yahoo.com	Invited	No Response
47300 - Minor Concrete	M J AVILA COMPANY, INC.	MARY JO	AVILA	brucej@mjavila.com	Invited	No Response
47300 - Minor Concrete	PRECISION CONCRETE, INC.	ERIC	ESCARZAGA	pci84@aol.com	Invited	No Response
47300 - Minor Concrete	V A P CONSTRUCTION INC	ARVIND	PRASAD	vapconstructioninc@gmail.com	Invited	No Response
48300 - Guardrail	ACE FENCE COMPANY	Michael	Abanilla	kim@acefencecompany.com	Invited	Will Bid
48300 - Guardrail	Alcorn Fence Company	Steve	Sahagun	steves@alcorn-fence.com	Invited	Will Bid
48300 - Guardrail	Crown Fence	Mike	Williams	mwilliams@crownfence.com	Invited	Won't Bid
48300 - Guardrail	D.C. Hubbs Construction (Guard Rail)	Danny	Hubbs		Invited	Will Bid
48300 - Guardrail	Ferreira Construction Co., Inc.	Tom	Lyons	tlyons@ferreiraconstruction.com	Invited	Won't Bid
48300 - Guardrail	K R C SAFETY CO. INC.	Gary	Castro	Garyc@krcsafety.com	Invited	Will Bid
48300 - Guardrail	PC&N CONSTRUCTION, INC	CHRISTI	PLUM	cplum@pcnconstructioninc.com	Invited	Won't Bid
48300 - Guardrail	R. E. SERRANO INC.	RICKY	SERRANO	ricky@reserrano.com	Invited	Won't Bid
48400 - Striping	California Traffic Maintenance			ctmcorp@aol.com	Invited	Won't Bid
48400 - Striping	Chrisp Company	Stacy	Stommel	sstommel@chrispco.com	Invited	Will Bid
48400 - Striping	Chrisp Company	Roger	Weisbrod	rweisbrod@chrispco.com	Invited	Will Bid
48400 - Striping	GLOBAL ROAD SEALING, INC	tri	la	trila.grsi@yahoo.com	Invited	No Response
48400 - Striping	Golden State Sealing And Striping	Sunday	Rieki	goldenstatesands@att.net	Invited	No Response
48400 - Striping	STATEWIDE STRIPES, INC	DAVID	BRILHANTE	dawn@statewidestripes.com	Invited	No Response
48400 - Striping	Sterndahl Enterprises	Clara	Vasquez	clara@sterndahl.com	Invited	Will Bid
48400 - Striping	Super Seal & Stripe	Rob	Van Antwerp	estimating@supersealanstripe.com	Invited	Will Bid
48400 - Striping	TRAFFIC LOOPS CRACKFILLING, INC	Ramiro	Rivero	trafficloops@sbcglobal.net	Invited	Will Bid
48600 - Electrical	CRESCENDO ELECTRONICS, INC	PHILIP	ALEX SAENZ	alex@crescendo-electronics.com	Invited	No Response
48600 - Electrical	LG & M ELECTRIC, INC.	Leo	Guevara	leo@lgmelectric.com	Invited	No Response
48600 - Electrical	SOUTHERN CALIFORNIA ELECTRIC	Larry	Harvey	socalharvey@yahoo.com	Invited	No Response
48600 - Electrical	St Francis Eletric	Brian	Heaps	bheaps@sfe-inc.com	Invited	No Response

# Caltrans 05-1A7204-Participants-2015-04-03 11-08-52 ET

48600 - Electrical	Thoma Electric			thoma@thomaelectric.com	Invited	No Response
48600 - Electrical	VERDUZCO ELECTRIC, INC.	carlos	verduzco	verduzcoelectric@aol.com	Invited	No Response
50000 - Trucking	Dwight Peterson	Dwight	Peterson	dwight.peterson@charter.net	Invited	No Response
50000 - Trucking	SHENKEL TRUCKING, INC.	MADELAINE	SHENKEL	mshenkel@aol.com	Invited	No Response
50000 - Trucking	T K BLACKBURN TRUCKING	TERRANCE	BLACKBURN	tkblackburntruckin@att.net	Invited	No Response
50000 - Trucking	Terry Johnson Trucking	Terry	Johnson	tjtrucking@yahoo.com	Invited	No Response

# Third Bidder 05



04-06-15P01:29 RCVD

**Caltrans**  
STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA COUNTY IN AND  
NEAR GOLETA FROM MARIA YGNACIO CREEK BRIDGE TO 0.2 MILE NORTH OF  
CATHEDRAL OAKS OVERCROSSING

In District 05 On Route 101

Under

---

*Notice to Bidders and Special Provisions* dated February 17, 2015

*Standard Specifications* dated 2010

Project plans approved November 24, 2014

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated February 17, 2015

Identified by

Contract No. 05-1A7204

05-SB-101-21.0/27.1


Project ID 0512000012

Federal-Aid Project

ACNHP-Q101(262)E

Bids open Thursday, March 26, 2015

Dated February 17, 2015  
AADD



Third Bidder

04-06-15P01:29 RCVD

**05-1A7204**

**DBE Commitment**

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

*Handwritten notes:*  
P. J. T.  
DBE  
2/15/15