09-03-14A11:55 RCVD

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 05-1A7304

BID AMOUNT: $ 5,291,291

BID OPENING DATE: August 27, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 7% DBE

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
3	Construction Area Signs		KRC Safety Company Cert# 447	$10,125.
5, 8, 16, 37, 38	Channelizers, Crash Cushions, Roadside Signs, Delineators &		Visalia, CA (559) 732-0393	$43,110.
	Object Markers			
21	Shoulder Backing		AC Dike Company Cert# 219	$29,780.
24, 28, 29, 30	HMA Dike		Lincoln, CA (916) 645-7747	$7,747.
	See Section 1 for Copies of Quotes			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ Continued on Page 2 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Clarence Sakoda, Estimator/Project Manager

August 27, 2014 (Date) — (831) 763-6100 (Area Code) Tel. No.

Patrick Amaris (Person to Contact) (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7006

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

09-03-14A11:55 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 05-1A7304

BID AMOUNT: $ 5,291,291

BID OPENING DATE: August 27, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 7% DBE

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
32	RSC Slab Replacement		ABSL Cert# 5270 Hayward, CA (510) 727-0900	$56,250.
33	Grind Concrete Pavement			$274,800.
24, 25	Supply Asphalt Oil for HMA		Dragon Material Transport Inc. Cert# 37444 Fresno, CA (559) 351-8822	$464,860. *($774,600 @ 60%)*
See Section 1 for Copies of Quotes				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ 886,672.

17 %

Signature of Bidder: Clarence Sakoda, Estimator/Project Manager

August 27, 2014 (Date)

(831) 763-6100 (Area Code) Tel. No.

Patrick Amaris (Person to Contact) (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7006

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

09-03-14A11:55 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Section 2 for Breakdown of Items Offered	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

Third Bidder

09-03-14A11:55 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Section 3	8/5 by Email or Fax See Section 3	All items of work were available for DBE participation, and the following items of work were suggested: Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking.	Follow-up Emails: 8/7 Phone calls: 8/8 - See Section 3 -
See Section 3 - DBE Contact Log for details of solicitaions.			
See Section 4 for copies of written solicitations and email & fax verifications.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Section 5 for Analysis of Quotes Received					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Third Bidder

09-03-14A11:55 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans Prime Contractor Listing	8/5/2014 through bid date
Compliance News Monthly Trade Journal	8/5/2014 through bid date
Compliance News Daily Focus Journal	8/5/2014 through bid date
Weekly Bid Flash	8/5/2014 through bid date
Construction Star	8/5/2014 through bid date

See Section 6 for Copies of Advertisements

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
State of California Unified Certification Program	7/31/2014	Via website	Downloaded listings of DBEs for solicitation
US MBDA	8/5/2014	Via email	Requested Project be posted for members

See Section 7 for Documentation of Contacts

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

- All DBEs solicited by email were sent a copy of the bid item list, as well as a link to the Caltrans website, where plans and specifications were available for download. They were given our company contact information and the names of our estimators, as well as suggested items of work for bidding.
- DBEs solicited by fax were sent Caltrans' website address, our contact information and suggested items of work.
- All solicitations (both emailed and faxed) provided a response sheet with a request to fax us with their intent to bid, as well to request additional information if needed.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All of Granite's advertisements and direct solicitations offered assistance with bonding, insurance or supplies, and our written solicitations provided information for the US SBA bonding assistance website.

No DBEs requested this assistance from Granite.

8. Include additional data to support a demonstration of good faith efforts.

Granite Construction more than doubled the DBE goal for this project. Also, see Section 5 for an example where Granite utilized a DBE when a Non-DBE provided a lower price (KRC Safety for Construction Area Signs).

See Section 8 for List of Additional Outreach Efforts

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SECTION 1

Quotes of Listed DBEs

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:384 / D:416

Job # 05-1A7304 05-Mon-101 KRC BID #M14-823

Bid Date: 8-27-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
(3)	Construction Area Signs - Price above includes signs from CS-1, TH-1 and (1) construction project funding sign only; furnished, installed and removed. - Add **$3,000.00** to above lump sum amount for (16) SC6-4 (ramp notification) signs. Signs will be installed and removed when performing item 2 work. - All signs will be installed at once. Traffic handling signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$10,125.75
4	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply				
(5)	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	100	$35.00	$3,500.00
6	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $225.00 delivery fee per pcms : $225.00 pick up fee per pcms				
7	Temporary Railing (type k) - Maximum of (4) shifts included in quoted price - Traffic control included for KRC work only	Lf	2,600	$30.00	$78,800.00
(8)	Temporary Crash Cushion Module	ea	140	$185.00	$25,900.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

ASC CALIFORNIA

KRC SAFETY

SCCA

16	Relocate Roadside Sign - One Post	ea	1	$150.00	$150.00
37	Delineator (Class 1)	ea	280	$45.00	$12,600.00
38	Object Marker (Type L-1)	ea	16	$60.00	$960.00

Note: (2) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 5 if used must bid with item 8.
Note: 16, 37 and 38 must bid together.
Note: Permanent sign, delineator and marker relocation and installation includes (2) move ins. Additional move-ins will be charged at $800.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

Back To Query Form

Query Criteria

Firm/DBA Name: K R C
Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

21, 24, 28, 29, 30

DBE

pcc

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT MONTEREY CO. RT 101 05-1A7304

BIDS : 8/27/14

$37,527

"PLACE ONLY"* 3099 LF ASPHALT DIKE (TYPES C,E,F) @ $2.50 LF. $7,747.50

PLACE IMPORTED SHOULDER BACKING @ $2380.00 8 HR SHIFT.**
**** PRICE INCLUDES PLACING AND SCREEDING.** x 11 shifts = $26,180
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $900.00. x 4 MOB = $3,600.

HMA

37,527.50

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Back To Query Form

Search Returned 1 Records

Fri Aug 29 15:02:52 PDT 2014

Query Criteria

Firm/DBA Name: A C dike
Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

ABSL DBE

Sakoda, Clarence

From: George Michelotti <abslgeorge@aol.com>
Sent: Wednesday, August 27, 2014 12:10 PM
To: Sakoda, Clarence
Subject: Fwd: ABSL Bid for 05-1A7304- DBE Bid- Item # 32&#33

Clarence,

32 Nice talking with you yesterday. Today I will be bidding to you the following items:

Item #32- Slab Replacement with RSC----------45 CY @ $ 1250 per cy----------$ 56,250
Item #33- Grind existing concrete pavement-------91600 sqyd @ $ 3.45 per sqyd----------$ 316,020

33 Revised Quote Attached

Item #32 includes
- Trial slab if needed
- QA/QC if required
- All inclusive except traffic control 2-day 12-day

Item #33 includes
- Slurry disposal at no charge to prime contractor.
- Profilograph testing if required by Caltrans on the performance of the Item.

Please note that the regular cold milling is being estimated by Darryl at our office. If you need the DBE certificates, please call Darryl at 510-727-0900 ext 2.

Best regards and good Luck!

George Quinones (925) 768-4243 280

P/S Final numbers will be e mailed latter on today

Revised Quote
#10 PCC Grinding
$ 348,850
12-Shift Include T/C

-----Original Message-----
From: George Michelotti <abslgeorge@aol.com>
To: Clarence.sakoda <Clarence.sakoda@gcinc.com>
Sent: Wed, Aug 27, 2014 7:41 am
Subject: ABSL Bid for 05-1A7304- DBE Bid- Item # 32&#33

#07 Rapid Set Concrete
$ 61,777
2 Shift T/C

Clarence,

Nice talking with you yesterday. Today I will be bidding to you the following items:

Item #32- Slab Replacement with RSC----------45 CY @ $ per cy----------$
Item #33- Grind existing concrete pavement-------91600 sqyd @ $ per sqyd----------$

Item #32 includes
- Trial slab if needed
- QA/QC if required
- All inclusive except traffic control

Item #33 includes
- Slurry disposal at no charge to prime contractor.
- Profilograph testing if required by Caltrans on the performance of the Item.

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 12:25:28 PM PDT	5107270125	33	1	Received

32, 33

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation - REVISED
AC Grinding

Project Name:	**CA/DOT Cold Plane Roadway, Overlay with HMA, Grind Conc.**
Project Number:	**05-1A7304**
Bid Date:	**08/27/2014**
Location:	**Greenfield, Monterey County, CA**

BID – PCC Grinding

(33)

Item 33: Grind Existing Concrete Pavement
Quantity: 91,600 SY Price: $3.00/SF Total: $274,800

This price includes grinding and slurry disposal only.
Only one mobilization is included in this price.
Water to be supplied by contractor within 5 miles of job limits.
ABSL will need 15 days of traffic control.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quoto.

SPOKE TO GEORGE QUINONES @ 1:41pm
HE IS OK TO USE THIS QUOTE FOR GRINDING
AND EMAIL FOR ITEM #32.

Back To Query Form

Search Returned 1 Records

Wed Aug 27 16:25:45 PDT 2014

Query Criteria

Firm/DBA Name: a b s l
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn. Josh Stockton
Date: 08/27/14

Project: Caltrans 05-1A7304, Hwy 101 Greenfield Overlay
Material: 600 - Ton - PG 64-10 × 596 — = $357,600 @ 60% = $214,560 TYPE A.
Material: 700 - Ton - PG 64-16 × 596 — = 417,000 @ 60% = $250,200 TYPE G.
Delivered Price: $596.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Santa Maria
DESTINATION: Granite Salinas

***5% Crude Index**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.25 per gallon. www.eia.gov. $4.08 on bid day.

SECTION 2

Breakdown of Items of Work Offered

Section 2

Caltrans 05-1A7304: Hwy 101 Overlay, Greenfield

List of Items Advertised

Item of Work Offered	Bidder Performs	Broken Down	Approx. $ Amount	% of Contract
Lead Compliance Plan	N	N	$1,000	0.02%
Water Pollution Control Program	Y	N	$2,500	0.05%
Construction Area Signs	N	N	$10,000	0.19%
Traffic Control	Y	Y	$330,000	6.24%
PCMS	Y	N	$10,000	0.19%
K-Rail	N	N	$49,400	0.93%
Temp Crash Cushion	N	N	$25,900	0.49%
Channelizer	N	N	$3,500	0.07%
Treated Wood Waste	N	N	$4,770	0.09%
Cold Plane AC	N	N	$405,000	7.65%
Grind Concrete Pavement	N	Y	$329,760	6.23%
Rumble Strip	N	N	$20,930	0.40%
Data Shoulder Backing	Y	N	$102,000	1.93%
Shoulder Backing Machine Rental	N	N	(included)	0.00%
Prepaving Intertial Profiler	N	N	$7,500	0.14%
Coring	N	N	$33,000	0.62%
AC Dike	Y	N	$7,767	0.15%
Tack Coat	Y	N	$95,200	1.80%
Slab Replacement (RSC)	N	N	$63,000	1.19%
Minor Concrete	Y	N	$10,500	0.20%
Concrete Barrier	N	N	$295,000	5.58%
Detectable Warning Surface	N	N	$2,700	0.05%
Delineator	N	N	$12,600	0.24%
Object Marker	N	N	$960	0.02%
Guardrail System	N	N	$139,255	2.63%
Striping & Marking	N	N	$60,716	1.15%
Trucking	Y	Y	$388,100	7.33%
TOTAL AVAILABLE WORK			**$2,411,058**	**45.57%**

SECTION 3

Summary of DBE Contacts & Phone Log

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
A B S L CONSTRUCTION	luis@abslconstruction.com	(510) 727-0900	(510) 727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	8/5 by Email	8/8 left message for Daryl	8/20 by Email (with Adden1)	YES	X
A C DIKE CO	email@acdike.com	(916) 645-7747	(916) 645-9618	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	8/5 by Email	8/8 talked to Paul	8/20 by Email (with Adden1)	YES	X
AC-DC ELECTRIC	NO EMAIL	(562) 926-5737	(562) 926-4311	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	8/5 by Fax	8/8 left message	8/20 by Fax		
ACM LIGHTING	acmlighting@sbcglobal.net	(951) 272-4881	(951) 272-4838	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
ALBERT WILSON & ASSOCIATES	chidi@albertwilsontra.com	(909) 483-4876	(909) 989-1576	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
ALERT-O-LITE, INC	debbieh@alertolite.com	(559) 453-2474	(559) 453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	8/5 by Email	8/8 talked to Katie	8/20 by Email (with Adden1)	NO	
ALFRED CIVIL ENGINEERING **(OPT-IN)**	btouray@comcast.net	(916) 235-3967		C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING;	8/5 by Email	8/20 - Bori Touray responded back by email, they will be bidding	8/20 by Email (with Adden1)	YES	X
AMLAND CORP	kevinphan@amlandcorp.cor	(408) 929-3949	(408) 298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 voice mail is full	8/20 by Email (with Adden1)		
ANDERSON PAINTING STORE **(OPT-IN)**	andersonpsllc@aol.com	(248) 667-8059		C0659 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES;	8/5 by Email	8/20 - Marcus Anderson responded back by email, they will be bidding / they sent a product list (no prices), but it was not applicable to job	8/20 by Email (with Adden1)	YES	
ASAP GENERAL ENGINEERING	asapgeneng@aol.com	(951) 229-5952	(951) 943-1692	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	8/5 by Email	8/8 Talked to Sal, no they're not bidding		NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
AUSTIN ENTERPRISE (OPT-IN)	paustin@austin-enterprise.c	(661) 589-1001	(661) 589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	8/5 by Email	8/8 Talked to Debbie; they might bid this one 8/22 - Received voicemail from Debbie inquiring if we are bidding; called her	8/20 by Email (with Adden1)	YES	X
AVISON CONSTRUCTION, INC.	kavila@avisoninc.com	(559) 431-0317	(559) 431-0321	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;	8/5 by Email	8/8 - Left voicemail message.	8/20 by Email (with Adden1)		
B. L. EQUIPMENT RENTAL AND SUPPLY	blequipment@aol.com	(559) 805-3656	(559) 625-5786	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;	8/5 by Email	8/8 - Left message for an estimator	8/20 by Email (with Adden1)	YES	X
BASS ELECTRIC	NO EMAIL	(415) 295-1600	(650) 869-3509	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Fax	8/8 Talked to April, no they're not bidding		NO	
BAY LINE CUTTING & CORING, INC.	jcbayline@sbcglobal.net	(510) 527-1000	(510) 527-0500	C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;	8/5 by Email	8/8 - Left message on answering machine	8/20 by Email (with Adden1)		
BAY MANUFACTURE INCOPORATED	dennis4bmi@razzolink.com	(831) 634-0270	(831) 634-0271	C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;	8/5 by Email	8/8 - No answer	8/20 by Email (with Adden1)		
BC SCHMIDT CONSTRUCTION, INC.	carrie@hangarbuilders.com (Email bounced back)	(530) 473-5423	(530) 473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;	8/5 By Email - (Email bounced back) SENT FAX	8/8 Talked to Katie, no not bidding		NO	
BERT W SALAS, INC.	bsalaz@bertsalas.com (Email bounced back)	(619) 562-7711	(619) 258-3515	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	8/5 By Email - (Email bounced back) SENT FAX	8/8 Spoke to Bert, no they aren't bidding		NO	
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	xyfloyd@aol.com	(559) 790-4277	(559) 485-5857	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
CALI CONCRETE	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;	8/5 by Email	8/8 - left message on a voicemail	8/20 by Email (with Adden1)		
CAROB VALLEY ELECTRIC, INC.	echavez@carobvalley.com	(562) 407-2105	(562) 407-2106	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 - Not sure, probably not, receptionist?	8/20 by Email (with Adden1)		
CD MONTGOMERY INC.	cmontgomery@cdmiconstru	(562) 826-2983	(562) 296-5125	C0651 CONCRETE & CEMENT SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK MISC; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	8/5 by Email	8/8 Talked to Johnna, no they're not bidding this one.	8/20 by Email (with Adden1)		
CECILIA'S SAFETY SERVICE, INC.	cecilias@pacbell.net	(858) 793-4465	(858) 793-4495	C1201 TRAFFIC CONTROL SYSTEM;	8/5 by Email	8/8 left a message	8/20 by Email (with Adden1)		
CINDY BALES ENGINEERING, INC.	airbears@balesengineering.	(909) 585-1557	(909) 752-7090	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
CINDY TRUMP INC DBA LINDY'S COLD PLANING	brianna@wegrindasphalt.co	(562) 697-2286	(562) 597-2039	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;	8/5 by Email	8/8 - No answer	8/20 by Email (with Adden1)		
CMC TRAFFIC CONTROL SPECIALIST		(415) 206-1700	(415) 206-1711	C1201 TRAFFIC CONTROL SYSTEM;	8/5 by Email	8/8 - Talked to Sue, no they won't be bidding	8/20 by Email (with Adden1)	NO	
CMV ELECTRIC INC.	cmvelectric@adelthia.net; jeannine@cmvelectric.net (Emails bounce back)	(909) 931-5700	(909) 949-9395	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	8/5 By Email - (Emails bounced back) SENT FAX	8/5 FAX Number not going through either. 8/8 Talked to Matt, no they wouldn't be bidding it		NO	
CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	(559) 251-8818	(559) 251-8821	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
COOKS AND SON INC.	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	8/5 by Email	8/8 Talked to Tony, not bidding	8/20 by Email (with Adden1)	NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	(951) 698-7745	(951) 698-0795	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;	8/5 by Email	8/20 - Teresa Tomkins emailed back - they will not be bidding	8/20 by Email (with Adden1)	NO	
DE ANDA COMPANY	NO EMAIL	(559) 645-8800	(559) 645-4688	A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL;	8/5 by Fax	8/8 left message	8/20 by Fax		
DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	(805) 732-7575		C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;	8/5 by Email	8/5 - Deana Carter emailed back, they will not be bidding.		NO	
DILLARD ENVIRONMENTAL SERVICES	patriciad@dillardenv.com	(925) 634-6850	(925) 634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
DOMINGUEZ & SONS TRUCKING, INC	genaro@dominguezandsons	(408) 288-9663	(408) 275-6762	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;	8/5 by Email	8/8 left voicemail message	8/20 by Email (with Adden1)		
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com (Email bounced back)	(626) 962-5000	(626) 962-5055	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	8/5 By Email - (Email bounced back) SENT FAX	8/8 left message for estimator	8/20 by Fax (with Adden1)		
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuilderco	(714) 646-3697	(714) 646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
E E ELECTRIC, INC	eeelectric@earthlink.net (Email bounced back)	(909) 829-7818	(909) 829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	8/5 By Email - (Email bounced back) SENT FAX	8/8 Talked to Sara, they won't be bidding		NO	
E. JASPER WRKG. (DEMO) & TRKG	NO EMAIL	(323) 754-9877	(323) 754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	8/5 by Fax	Fax not going through either. Called and left a message. 8/8 - Called again, left message			
EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	(650) 367-8000	(650) 367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
EAST BAY SIGN CO., INC.	christina@bordendecal.com	(415) 431-8882	(415) 431-9053	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;	8/5 by Email	8/8 Talked to Christina, not bidding		NO	
EDISON CONSTRUCTION, INC.	eci@lightspeed.net	(661) 366-6311	(661) 366-0204	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	8/5 by Email	8/8 Talked to Justin, no bid		NO	
EDMONDS ASPHALT MAINTENANCE	edmondsasphalt@yahoo.co	(805) 541-6892	(805) 541-6892	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT;	8/5 by Email	8/8 Talked to Rachel, they are not bidding		NO	
ERIC'S BACKHOE SERVICE	NO EMAIL	(661) 269-2222	(661) 269-2222	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;	8/5 by Fax	8/5 - Fax not going through, is same number as phone. Called and phone is disconnected.			
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	(925) 373-6205	(925) 373-6208	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
FIBER INTEGRATED, INC.	mark@morikawa-scada.com	(310) 822-6946	(310) 822-0306	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;	8/5 by Email	8/8 Phone is disconnected	8/20 by Email (with Adden1)		
FORCE TRAFFIC CONTROL, INC.	forcetraffic@earthlink.net	(559) 594-1062	(559) 594-1056	C1201 TRAFFIC CONTROL SYSTEM;	8/5 by Email	8/8 Talked to Vern, not bidding		NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	(530) 743-0744	(530) 743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	8/5 by Email	8/8 Talked to Toni, they will probably bid	8/20 by Email (with Adden1)	YES	X
FRANK ZABEL TRUCKING CO.	zabeltrucking@gmail.com	(707) 443-4277	(707) 443-4267	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;	8/5 by Email	8/8 Left message on answering machine	8/20 by Email (with Adden1)		
GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	8/5 by Email	8/8 Talked to Elizabeth, they won't bid this one.		NO	
HUNSAKER SAFETY & SIGN, INC.	estimating@hunsakersafety.com or Kebra Bangs 559-453-2474 (Assistant)	(559) 255-7446	(559) 453-3250	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	(510) 222-7719	(510) 412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 voice mail is full	8/20 by Email (with Adden1)		
J FRANCIS COMPANY	diana@jfranciscompany.cor	(951) 776-9100	(951) 776-9172	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;	8/5 by Email	8/8 left voicemail for estiming dept	8/20 by Email (with Adden1)		
JARELL HARRIS STRIPING SERVICES	jharrisstripingservices@hotr	(650) 832-1171	(650) 832-1736	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
JM FIBER OPTICS, INC.	jrose@jmfiberoptics.com (Email bounced back)	(909) 628-3445	(909) 628-1990	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;	8/5 By Email - (Email bounced back) SENT FAX	8/8 Talked to Jose, he is not bidding this one.		NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
K R C SAFETY CO. INC. (OPT-IN)	garyc@krcsafety.com	(559) 732-0393	(559) 732-2684	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;	8/5 by Email	8/8 Talked to Kasha, they are bidding	8/20 by Email (with Adden1)	YES	X
KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafe	(805) 461-1600	(805) 462-8630	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	(661) 872-4602	(661) 325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	8/5 by Email	8/8 Talked to Jerry, he's not bidding		NO	
KRITZ EXCAVATING & TRUCKING, INC.	kritztrucking@gmail.com	(805) 239-2686	(805) 239-2772	C8773 Construction Management - Highway, Street and Bridge Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9774 TRUCKER;	8/5 by Email	8/8 No answer	8/20 by Email (with Adden1)		
L & B ELECTRIC, INCORPORATED	edblbe@gmail.com	(562) 928-9792	(562) 928-8146	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 Phone is disconnected	8/20 by Email (with Adden1)		
LA FIRMA INC.	estimating@theswpppfirm.c	(805) 748-8576	(805) 929-0501	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;	8/5 by Email	8/8 talked to Vicente, he will be bidding	8/20 by Email (with Adden1)	YES	X
LMN CONCRETE & GRINDING	afs@la-grinding.com	(951) 750-2736	(951) 685-1862	C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
LOGAN'S MARKETING (OPT-IN)	ahera@pacbell.net	(619) 233-3766	(619) 233-3768	C9999 BROKER;	8/5 by Email	8/8 left voicemessage	8/20 by Email (with Adden1)	YES	X
LVDH CONSTRUCTION	loucon@outlook.com	(559) 392-5221		C0651 CONCRETE & CEMENT SUPPLIER; C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
M J AVILA COMPANY, INC.	brucej@mjavila.com	(559) 846-7601	(559) 846-7610	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
M. HERNANDEZ CONSTRUCTION INC	mariano@hernandez-engine	(415) 824-4731	(415) 824-4696	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
MC CULLOUGH CONSTRUCTION INC	mackymccullough@mccullo	(707) 825-1014	(707) 825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	8/5 by Email	8/8 Talked to Janelle, not bidding	8/20 by Email (with Adden1)	NO	
METCO	c.martinez@metco-usa.com	(415) 455-9922	(415) 455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8908 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
MJK CONSTRUCTION, INC.	plawrence@mjkconstructior	(800) 698-1645	(909) 594-6169	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;	8/5 by Email	8/8 Left message on answering machine	8/20 by Email (with Adden1)		
MLS CONSTRUCTION	stomls-office@yahoo.com **(Email bounced back)**	(415) 752-7521	(415) 752-7537	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;	8/5 By Email - (Email bounced back) SENT FAX	8/5 - Fax doesn't go through either; called MLS Construction and number has been disconnected.			
MOJAM INCORPORATED	mojam@roadrunner.com	(661) 526-7121	(661) 794-2505	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;	8/5 by Email		8/20 by Email (with Adden1)		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
MORAS EQUIPMENT AND CONSTRUCTION, INC.	info@morasequipment.com	(562) 949-6777	(562) 395-5555	C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL;	8/5 by Email		8/20 by Email (with Adden1)		
MV CONSTRUCTION, INC.	valdez05@gmail.com	(209) 756-5936	(559) 357-0851	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;	8/5 by Email		8/20 by Email (with Adden1)		
OLIVEIRA FENCE, INC.	pam@olieveirafenceinc.com	(408) 727-3811	(408) 727-2690	C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;	8/5 by Email	8/6 Received email back from Crystal Garcia Avila saying they are not bidding		NO	
OST TRUCKS AND CRANES, INC.	ostcranes@aol.com	(805) 643-9963	(805) 643-7618	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	8/5 by Email	8/8 Talked to Lon(?), no they aren't bidding		NO	
PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.	(925) 634-4567	(925) 634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	8/5 by Email	8/8 Talked to Kristy, yes they will send a quote	8/20 by Email (with Adden1)	YES	X
PK CONSTRUCTION	zkkingpk81@gmail.com	(626) 773-6963	(626) 486-4152	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
PRE-CON PRODUCTS LTD.	dzarraonandia@pre-conpro	(805) 527-0841	(805) 306-2498	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;	8/5 by Email	8/8 Left message for sales..	8/20 by Email (with Adden1)		
PRUITT TRUCKING (OPT-IN)	pruitttruckinginc@hotmail.c	(626) 644-1236	(626) 398-5551	C9607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL	8/5 by Email	8/8 left voicemail message	8/20 by Email (with Adden1)		
QUALITY ERECTORS & CONSTRUCTION, INC.	NO EMAIL	(707) 746-4198	(707) 751-3962	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;	8/5 by Fax	8/8 no answer	8/20 by Fax		
R. E. SERRANO INC. (OPT-IN)	ricky@reserrano.com	(925) 957-8184	(925) 957-8121	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		X
RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	(951) 279-5020	(951) 279-5020	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;	8/5 by Email	8/8 Ruben - no, he won't bid		NO	
ROCK STRUCTURES CONSTRUCTION COMPANY	rockstructures@sbcglobal.n	(951) 371-1112	(951) 278-2802	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;	8/5 by Email	8/8 Talked to Lisa, no bid		NO	
ROYAL TRUCKING/ MAINTENANCE	NO EMAIL		(510) 632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	8/5 by Fax	8/5 - Fax doesn't go through either; called Royal Trucking - they are out of		NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
SANTA CLARITA VALLEY ELECTRIC	ryanmcalister@sbcglobal.ne	(661) 775-3946	(661) 775-1535	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	8/5 by Email	8/20 - Received email back from Ryan that they won't be bidding this job.	8/20 by Email (with Adden1)	NO	
SHIP-DTS	bianca@shipdts.com	(626) 818-7402	(626) 605-5023	C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
SJD CONSTRUCTION INC.	sjdconst@yahoo.com	(209) 847-8939	(209) 847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	8/5 by Email	8/8 Talked to Erin, not bidding		NO	
SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	(858) 720-0179	(858) 793-4495	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;	8/5 by Email	8/8 Talked to Christal, she will look at it	8/20 by Email (with Adden1)		
SOUTHWEST CONTRACTING AND ELECTRIC INC	danielancona@yahoo.com	(858) 752-9197		C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	8/5 by Email	8/8 left voicemail message, estimating	8/20 by Email (with Adden1)		
SOUZA CONSTRUCTION INC	NO EMAIL	(559) 747-7100	(559) 747-7101	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	8/5 by Fax	8/8 Talked to Melissa, not bidding		NO	
SPIRIT ROAD OILS	jan@spiritroadoils.com	(408) 465-2270	(408) 465-2280	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;	8/5 by Email	8/8 Janice, she will send material quote	8/20 by Email (with Adden1)	YES	X
STATEWIDE STRIPES, INC	dawn@statewidestripes.cor	(858) 560-6887	(858) 560-0158	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
STEVE DOVALI CONSTRUCTION, INC.	dovaliconstruction@gmail.c	(559) 255-7603	(559) 456-2843	C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;	8/5 by Email	8/8 left message for estimator to call	8/20 by Email (with Adden1)		
STONE CONCEPTS, INC	stone_concepts@comcast.n	(805) 331-4121	(805) 688-4131	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
STORMWATER SPECIALISTS INC	Mary@stormwaterspecialist	(916) 230-0370	(916) 405-4180	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
SUPER SEAL & STRIPE, INC	brenda@supersealandstripe	(805) 524-7345	(805) 524-7428	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;	8/5 by Email	8/8 left message for Rob 8/25 Received email from Rob confirming they will bid	8/20 by Email (with Adden1)	YES	X
SYSTEMS TECHNOLOGIES	bf@rglobal.net (Email bounced back)	(661) 269-1700	(661) 269-1700	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;	8/5 By Email - (Email bounced back) SENT FAX	8/5 - Fax bounced back also - called and phone is disconnected.			
TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	(714) 520-4026	(714) 520-4027	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
TRI-VALLEY CONTRACTING, INC.	landy@trivalleystriping.com	(925) 787-1003	(888) 872-4450	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	8/5 by Email	8/8 Linda, no they won't bid this one		NO	
TRUE CHAMPIONS INC.	TCI@TRUECHAMPIONS.NET	(619) 276-6999	(619) 276-8783	C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
TSR CONSTRUCTION COMPANY	r.rico1025@yahoo.com	(650) 826-4954	(650) 588-1016	C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	8/5 by Email	8/8 No answer	8/20 by Email (with Adden1)		
TUCKER TECHNOLOGY INC	frank@tuckertech.com	(510) 836-0422	(510) 836-2625	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	8/5 by Email	8/8 left voice mail for Kristina	8/20 by Email (with Adden1)		
U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	(661) 259-3522	(661) 799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);	8/5 by Email	8/8 Left message	8/20 by Email (with Adden1)		
V A P CONSTRUCTION INC	vapconstructioninc@gmail.c	(714) 253-3270	(714) 551-9420	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;	8/5 by Email	8/8 Talked to Arvin - They do not bid Sub work		NO	

Firm/DBA Name	Email	Phone	Fax	Work Codes	1st Contact Written	2nd Contact PHONE CALLS Made by: Michele DeMarco Discussed or left info regarding Bid/Date/Scope/Contact/Phone	3rd Contact Written	Bidding Yes/No	Recv'd Quote
VERDUZCO ELECTRIC, INC.	verduzcoelectric@aol.com	(310) 886-3068	(310) 886-3958	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	8/5 by Email	8/8 left message	8/20 by Email (with Adden1)		
VT ELECTRIC, INC.	tony@vtelectric.net	(909) 985-1755	(909) 985-1755	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	8/5 by Email	8/8 Talked to John, not bidding		NO	
WILLIAMS CONCRETE ENGINEERING	NO EMAIL	(805) 778-4807	(805) 772-8070	C1910 GRADING; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;	8/5 by Fax	Fax won't go through - called and left a message on phone.			

SECTION 4

DBE Solicitation Documentation:

- Original Solicitations (email)
- Copy of Email Errors
- Original Solicitations (fax)
- Copy of Fax Errors & Actions Taken
- Follow-up/2nd Written Solicitations (email)
- Follow-up/2nd Written Solicitations (fax verif)
- DBE Responses (other than Quotes)

Original Emails 8/5

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "luis@absiconstruction.com"; "email@acdike.com"; "acmlighting@sbcglobal.net"; "chidi@albertwilsontra.com"; "debbieh@alertolite.com"; "btouray@comcast.net"; "kevinphan@amlandcorp.com"; "andersonpsllc@aol.com"; "asapgeneng@aol.com"; "paustin@austin- enterprise.com"; "kavila@avisoninc.com"; blequipment@aol.com; "jcbayline@sbcglobal.net"; "dennis4bmi@razzolink.com"; "carrie@hangarbuilders.com"; "bsalaz@bertsalas.com"; "xvfloyd@aol.com"; "gusto@caliconcrete.com"; "echavez@carobvalley.com"; "cmontgomery@cdmiconstruction.com"; "cecilias@pacbell.net"; "airbears@balesengineering.com"; "brianna@wegrindasphalt.com"; "cmvelectric@adelphia.net"; "jeannine@cmvelectric.net"; "contechg@gmail.com"; "cooks_son@mail.com"; ct@ctconcretecutting.com; "jagchic@aol.com" ; "patriciad@dillardenv.com"; "genaro@dominguezandsons.com"; "rsl@dominguezconstr.com"; "alex.singh@dreambuildercorp.com"; "eeelectric@earthlink.net"
Subject: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Tuesday, August 05, 2014 11:23:31 AM
Attachments: 05-1A7304_Bid_items.PDF

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:**
Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

▪ ▪ ▪

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

▪ ▪ ▪

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

Information regarding assistance from the US Small Business Administration in obtainingbonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From:	Arnett, Patricia
To:	Arnett, Patricia
Bcc:	"brooks.curtis@att.net"; "christina@bordendecal.com"; "eci@lightspeed.net"; edmondsasphalt@yahoo.com; "inesseoane@fcs-ssp.com"; "mark@morikawa-scada.com"; "forcetraffic@earthlink.net"; "toni.medina@att.net"; "zabeltrucking@gmail.com"; "trila.grsi@yahoo.com"; "estimating@hunsakersafety.com"; "ibsrecoder@aol.com"; "diana@jfranciscompany.com"; "jharrisstripingservices@hotmail.com"; "jrose@jmfiberoptics.com"; "garyc@krcsafety.com"; "kellie@associatedtrafficsafety.com"; "JerryKCCC@yahoo.com"; "kritztrucking@gmail.com"; "edbibe@gmail.com"; "estimating@theswoopfirm.com"; "afs@la-grinding.com"; "ahera@pacbell.net" ; "loucon@outlook.com"; "brucej@mjavila.com"; mariano@hernandez-engineering.com
Subject:	BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date:	Tuesday, August 05, 2014 11:28:54 AM
Attachments:	05-1A7304_Bid_items.PDF

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:**
Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in

obtainingbonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From:	Arnett, Patricia
To:	Arnett, Patricia
Bcc:	"mackymccullough@mccullughconstructioninc.com"; "c.martinez@metco-usa.com"; "plawrence@mjkconstruction.com"; "stomls-office@yahoo.com" ; "mojam@roadrunner.com"; "info@morasequipment.com"; "valdez05@gmail.com"; "pam@olieveirafenceinc.com"; "ostcranes@aol.com"; "cplum@pcnconstructioninc.com"; "zkkingpk81@gmail.com"; "dzarragoandia@pre -conproducts.com" ; pruitttruckinginc@hotmail.com; "ricky@reserrano.com"; "rdconst69@netzero.com"; rockstructures@sbcglobal.net; "ryanmcalister@sbcglobal.net"; "bianca@shipdts.com"; "sjdconst@yahoo.com"; "cecilia@socaltraffic.net"; pam@oliveirafenceinc.com
Subject:	BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date:	Tuesday, August 05, 2014 11:35:06 AM
Attachments:	05-1A7304 Bid items.PDF

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:**
Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in

obtainingbonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From:	Arnett, Patricia
To:	Arnett, Patricia
Bcc:	"danielancona@yahoo.com"; "jan@spiritroadoils.com"; "dawn@statewidestripes.com"; "dovaliconstruction@gmail.com"; "stone_concepts@comcast.net"; "Mary@stormwaterspecialists.com"; "brenda@supersealandstripe.com"; "bf@rglobal.net"; "trafficloops@sbcglobal.net"; "landy@trivalleystriping.com"; "TCI@TRUECHAMPIONS.NET"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"; "les@us-concrete.net"; "yapconstructioninc@gmail.com"; "verduzcoelectric@aol.com"; "tony@vtelectric.net"
Subject:	BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date:	Tuesday, August 05, 2014 11:39:14 AM
Attachments:	05-1A7304 Bid items.PDF

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:**
Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Oetectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtainingbonds is also available at the following site:

http://www.sba.gov/content/contractors#

Thank you!

[redacted]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

Email Errors

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure BC SCHMIDT
Date: Tuesday, August 05, 2014 11:46:04 AM

This is a delivery failure notification message indicating that an email you addressed to email address :
-- carrie@hangarbuilders.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 User unknown.

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Warning BERT W SALAS
Date: Tuesday, August 05, 2014 12:47:04 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- bsalaz@bertsalas.com

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Warning CMV ELECTRIC
Date: Tuesday, August 05, 2014 12:47:05 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- jeannine@cmvelectric.net

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Warning CMV ELECTRIC
Date: Tuesday, August 05, 2014 12:47:04 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- cmvelectric@adelthia.net

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Warning DOMINGUEZ CONSTRUCTION
Date: Tuesday, August 05, 2014 12:47:04 PM

This message is a warning that an email you are trying to send has not yet been delivered. You do not have to do anything yet as the email is still queued for delivery.

An email you addressed to email address :
-- rsl@dominguezconstr.com

has not yet been delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- Domain has no MX records or is invalid

This condition occurred after 5 attempt(s) to deliver over a period of 1 hour(s).

You will receive a rejection notice after a maximum of 2 days if the email cannot be delivered. If you sent the email to multiple recipients you will receive one of these messages for each one which is still undelivered, otherwise they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure EE ELECTRIC
Date: Tuesday, August 05, 2014 11:46:05 AM

This is a delivery failure notification message indicating that
an email you addressed to email address :
-- eeelectric@earthlink.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- eeelectric@earthlink.net...User unknown

This condition occurred after 0 attempt(s) to deliver over
a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one
of these messages for each one which failed delivery, otherwise
they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure JM FIBEROPTICS
Date: Tuesday, August 05, 2014 3:46:06 PM

This is a delivery failure notification message indicating that
an email you addressed to email address :
-- jrose@jmfiberoptics.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.7.1 <jrose@jmfiberoptics.com>: Recipient address rejected: User unknown.

This condition occurred after 0 attempt(s) to deliver over
a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one
of these messages for each one which failed delivery, otherwise
they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure MLS CONSTRUCTION
Date: Tuesday, August 05, 2014 3:55:03 PM

This is a delivery failure notification message indicating that
an email you addressed to email address :
-- stomls-office@yahoo.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :
-- delivery error: dd This user doesn't have a yahoo.com account (stomls-office@yahoo.com) [-101] - mta1484.mail.gq1.yahoo.com

This condition occurred after 0 attempt(s) to deliver over
a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one
of these messages for each one which failed delivery, otherwise
they have been sent.

From: Domain postMaster address
To: Arnett, Patricia
Subject: [Postmaster] Email Delivery Failure STYSTEMS TECHNOLOGIES
Date: Tuesday, August 05, 2014 4:00:16 PM

This is a delivery failure notification message indicating that
an email you addressed to email address :
-- bf@rglobal.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 user does not exist

This condition occurred after 0 attempt(s) to deliver over
a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one
of these messages for each one which failed delivery, otherwise
they have been sent.

Original Faxes 8/5

FAXES SENT:

AC-DC ELECTRIC	NO EMAIL	(562) 926-5737	(562) 926-4311
BASS ELECTRIC	NO EMAIL	(415) 295-1600	(650) 869-3509
BC SCHMIDT CONSTRUCTION, INC.	carrie@hangarbuilders.com (Email bounced back)	(530) 473-5423	(530) 473-2749
BERT W SALAS, INC.	bsalaz@bertsalas.com (Email bounced back)	(619) 562-7711	(619) 258-3515
CMV ELECTRIC INC.	cmvelectric@adelthia.net; jeannine@cmvelectric.net (Emails bounce back)	(909) 931-5700	(909) 949-9395
DE ANDA COMPANY	NO EMAIL	(559) 645-8800	(559) 645-4688
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com (Email bounced back)	(626) 962-5000	(626) 962-5055
E E ELECTRIC, INC	eeelectric@earthlink.net (Email bounced back)	(909) 829-7818	(909) 829-0118
E. JASPER WRKG. (DEMO) & TRKG	NO EMAIL	(323) 754-9877	(323) 754-8558
ERIC'S BACKHOE SERVICE	NO EMAIL	(661) 269-2222	(661) 269-2222
JM FIBER OPTICS, INC.	jrose@jmfiberoptics.com (Email bounced back)	(909) 628-3445	(909) 628-1990
MLS CONSTRUCTION	stomls-office@yahoo.com (Email bounced back)	(415) 752-7521	(415) 752-7537
QUALITY ERECTORS & CONSTRUCTION, INC.	NO EMAIL	(707) 746-4198	(707) 751-3962
ROYAL TRUCKING/ MAINTENANCE	NO EMAIL		(510) 632-2895
SOUZA CONSTRUCTION INC	NO EMAIL	(559) 747-7100	(559) 747-7101
SYSTEMS TECHNOLOGIES	bf@rglobal.net (Email bounced back)	(661) 269-1700	(661) 269-1700
WILLIAMS CONCRETE ENGINEERING	NO EMAIL	(805) 778-4807	(805) 772-8070

X error

X error

X error

X error

X error

X error

X error

*See attached verifications + errors

Copy of Fax

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation. Below are suggested areas of work which include, but are not limited to:

▪ ▪ ▪

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

▪ ▪ ▪

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding?

_____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

_____

GRANITE ESTIMATING Fax 8317611042

** Tx Report **

P. 1 Aug 06 2014 04:58pm

No.	Location	Mode	Start	Time	Page	Code	Result	Note
001	19254476699	Normal	08/05 08:29am	0'32"	1		# O K	
002	14083277090	Normal	08/05 10:46am	0'22"	1		* O K	
003	7681020	Normal	08/05 11:06am	0'48"	2		O K	
004	14089207729	Normal	08/05 13:02pm	2'46"	4		# O K	
005	15102783192	Normal	08/05 14:37pm	0'16"	1		# O K	
006	14083277099	Normal	08/05 14:51pm	1'22"	6		O K	
007	16508693509	Normal	08/05 15:18pm	0'33"	2		* O K	
008	15629264311	Normal	08/05 16:26pm	0'16"	2		# O K	AC-DC Electric
009	16508693509	Normal	08/05 16:27pm	0'27"	2		* O K	Bass Electric
010	15304732749	Normal	08/05 16:28pm	0'39"	2		* O K	BC Schmidt
011	16192583515	Normal	08/05 16:28pm	0'25"	2		* O K	Bert W Salas
012	15596454688	Normal	08/05 16:29pm	0'34"	2		* O K	DeAnda Co.
013	16269625055	Normal	08/05 16:31pm	1'52"	2		O K	Dominguez Constr
014	19098290118	Normal	08/05 16:31pm	0'59"	2		O K	EE Electric
015	19096281990	Normal	08/05 16:32pm	0'43"	2		# O K	JM FiberOptics
016	17077513962	Normal	08/05 16:33pm	0'22"	2		# O K	Quality Erectors
017	15597477101	Normal	08/05 16:33pm	0'25"	2		* O K	Souza Constr.
001	14089884817	Normal	08/06 09:14am	0'23"	2		# O K	
002	19146063696	Normal	08/06 11:25am	0'16"	1		# O K	
003	19163627515	Normal	08/06 13:43pm	0'15"	2		# O K	
004	7684096	Normal	08/06 14:01pm	0'15"	1		# O K	
005	14083277090	Normal	08/06 15:16pm	0'26"	2		* O K	
006	14083277090	Normal	08/06 15:17pm	0'37"	2		# O K	

MBB Fax:8317636121

** Transmit Conf. Report **

P.1 Aug 5 2014 21:18

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19099499395	NORMAL	5,21:18	0'00"	0	D.0.7	
↑ Check condition of remote fax.						

CMV Electric

Error - called 8/5 Left msg

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)
Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

\- - -

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

\- - -

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.
Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

** Transmit Conf. Report **

P.1 Aug 5 2014 21:23

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
13237548558	NORMAL	5,21:23	0'00"	0	0.0.7	
↑ Check condition of remote fax.						

E Jasper Trucking

Error -

Called 8/5

left mss

re: job

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2.00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

* * *

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

* * *

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?e=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-8108
Fax: (831) 761-1042

MBB Fax:8317636121

** Transmit Conf. Report **

P.1 Aug 5 2014 21:25

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16612692222	NORMAL	5,21:25	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Eric's Backhoe Service

Error -

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)
Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Markers,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.
Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-8100
Fax: (831) 761-1042

MBB Fax:8317636121

** Transmit Conf. Report **

P.1 Aug 5 2014 21:30

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
14157527537	NORMAL	5,21:30	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

MLS Construction

Error - called MLS and phone is disconnected.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)
Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

* * *

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking

* * *

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
585 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-8100
Fax: (831) 761-1042

MBB Fax:8317636121

** Transmit Conf. Report **

P.1 Aug 5 2014 21:35

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15106322895	NORMAL	5,21:35	0'00"	0	D.0.7	
↑ Check condition of remote fax.						

Royal Trucking

Error - called Royal Trucking - they have been OUT of business for awhile

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)
Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

* * *

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Curing, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

* * *

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

MBB Fax:8317636121

** Transmit Conf. Report **

P.1 Aug 5 2014 21:39

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16612691700	NORMAL	5,21:39	0'00"	0	D.0.7	
↑ Check condition of remote fax.						

Systems Technologies

Error — called, phone is disconnected

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)
Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

* * *

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Inertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

* * *

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oc_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

** Transmit Conf. Report **

P.1 Aug 5 2014 21:40

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
18057720070	NORMAL	5,21:40	0'00"	0	D.0.7	
† Check condition of remote fax.						

Williams Concrete Engineering

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation. Below are suggested areas of work which include, but are not limited to:

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Bucking, Shoulder Backing Machine Rental,
Preparing Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

Follow-up Emails 8/20

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "luis@absiconstruction.com"; "email@acdike.com"; "acmlighting@sbcglobal.net"; "chidi@albertwilsontra.com"; "debbieh@alertolite.com"; "btouray@comcast.net"; "kevinphan@amlandcorp.com"; "andersonpsllc@aol.com"; "asapgeneng@aol.com"; "paustin@austin-enterprise.com"; "kavila@avisoninc.com"; blequipment@aol.com; "jcbayline@sbcglobal.net"; "dennis4bml@razzolink.com"; "xyfloyd@aol.com"; "gusto@calconcrete.com"; "echavez@carobvalley.com"; "cmontgomery@cdmiconstruction.com"; "cecilias@pacbell.net"; "airbears@balesengineering.com"; "brianna@wegrindasphalt.com"; "contechg@gmail.com"; "cooks_son@mail.com"; ct@ctconcretecutting.com; "jagchic@aol.com" ; "patriciad@dillardenv.com"; "genaro@dominguezandsons.com"; "alex.singh@dreambuildercorp.com"
Subject: BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Wednesday, August 20, 2014 11:44:00 AM
Attachments: 05-1A7304 Bid Items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 27th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

▪ ▪ ▪

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

▪ ▪ ▪

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From:	Arnett, Patricia
To:	Arnett, Patricia
Bcc:	"brooks.curtis@att.net"; "christina@bordendecal.com"; "eci@lightspeed.net"; edmondsasphalt@yahoo.com; "jnesseoane@fcs-ssp.com"; "mark@morikawa-scada.com"; "forcetraffic@earthlink.net"; "toni.medina@att.net"; "zabeltrucking@gmail.com"; "trila.grsi@yahoo.com"; "estimating@hunsakersafety.com"; "ibsrecoder@aol.com"; "diana@jfranciscompany.com"; "jharrisstripingservices@hotmail.com"; "garyc@krcsafety.com"; "kellie@associatedtrafficsafety.com"; "JerryKCCC@yahoo.com"; "kritztrucking@gmail.com"; "edblbe@gmail.com"; "estimating@theswppofirm.com"; "afs@la-grinding.com"; "ahera@pacbell.net" ; "loucon@outlook.com"; "brucej@mjavila.com"; mariano@hernandez-engineering.com
Subject:	BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date:	Wednesday, August 20, 2014 3:45:00 PM
Attachments:	05-1A7304 Bid Items.PDF ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 27th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "mackymccullough@mccullughconstructioninc.com"; "c.martinez@metco-usa.com"; "plawrence@mjkconstruction.com"; "mojam@roadrunner.com"; "info@morasequipment.com"; "valdez05@gmail.com"; "pam@olieveirafenceinc.com"; "ostcranes@aol.com"; "cplum@pcnconstructioninc.com"; "zkkingpk81@gmail.com"; "dzarraonandia@pre -conproducts.com" ; pruitttruckinginc@hotmail.com; "ricky@reserrano.com"; "rdconst69@netzero.com"; rockstructures@sbcglobal.net; "ryanmcalister@sbcglobal.net"; "bianca@shipdts.com"; "sjdconst@yahoo.com"; "cecilia@socaltraffic.net"
Subject: BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Wednesday, August 20, 2014 3:54:00 PM
Attachments: 05-1A7304 Bid Items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 27th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 631.763.5516 | Fax 631.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "danielancona@yahoo.com"; "jan@spiritroadoils.com"; "dawn@statewidestripes.com"; "dovaliconstruction@gmail.com"; "stone_concepts@comcast.net"; "Mary@stormwaterspecialists.com"; "brenda@supersealandstripe.com"; "trafficloops@sbcglobal.net"; "landy@trivalleystriping.com"; "TCI@TRUECHAMPIONS.NET"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"; "les@us-concrete.net"; "vapconstructioninc@gmail.com"; "verduzcoelectric@aol.com"; "tony@vtelectric.net"; pam@oliveirafenceinc.com
Subject: BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Wednesday, August 20, 2014 3:59:00 PM
Attachments: 05-1A7304_Bid items.PDF
ADDEN 01.pdf

Good afternoon -

Just a reminder that this project bids next Wednesday August 27th.

A bid item list, as well as Addendum 1 are attached.

Please reply to this email or fax the response section to confirm your participation in this bid.

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

Follow-up Faxes

FOLLOW-UP FAXES SENT (to those whose faxes are valid and had not already responded "No":

AC-DC ELECTRIC	NO EMAIL	(562) 926-5737	(562) 926-4311
DE ANDA COMPANY	NO EMAIL	(559) 645-8800	(559) 645-4688
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com (Email bounced back)	(626) 962-5000	(626) 962-5055
QUALITY ERECTORS & CONSTRUCTION, INC.	NO EMAIL	(707) 746-4198	(707) 751-3962

GRANITE ESTIMATING Fax 8317611042

** Tx Report **

P.3 Aug 20 2014 04:45pm

No.	Location	Mode	Start	Time	Page	Code	Result	Note
055	15308209120	Normal	08/20 15:47pm	0'26"	1		* O K	
056	15629264311	Normal	08/20 16:18pm	0'42"	2		* O K	AC-DC Elect.
057	15596454688	Normal	08/20 16:18pm	0'25"	2		* O K	De Anda Co.
058	16269625000	Normal	08/20 16:19pm	0'14"	2		* O K	Dominguez
059	17077513962	Normal	08/20 16:20pm	0'41"	2		* O K	Quality Elect.

From: andersonpsllc@aol.com
To: Arnett, Patricia
Subject: Re: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Tuesday, August 05, 2014 12:09:44 PM

Anderson Paint Store LLC

■

Company credit equivalent that receive 60 percent of the value of the items supplies.

In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)

You can bill for paint supplies that you have in storage or on site

APS,LLC is certified in all of these States listed
AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia

Import/Export Canada

■

Thermoplastic Pavement Marking
Traffic Marking Paint
Concrete Surface Sealer
Interior& Exterior, Paints
Bridge Paint,
Tunnel Paint
High Speed Rail Paint

Thank You

Marcus Anderson

-----Original Message-----
From: Arnett, Patricia <Patricia.Arnett@gcinc.com>
To: Arnett, Patricia <Patricia.Arnett@gcinc.com>
Sent: Tue, Aug 05, 2014 11:23 am
Subject: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt in
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit http://www.mimecast.com

From: Chris Tompkins
To: Arnett, Patricia
Subject: RE: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Tuesday, August 05, 2014 1:02:32 PM

We will not be bidding this project. Thank you.

Teresa Tompkins
CT Concrete Cutting, Inc.
26341 Jefferson Ave. , Unit B
Murrieta, CA 92562
951-698-7745
teresa@ctconcretecutting.com

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Tuesday, August 05, 2014 11:23 AM
To: Arnett, Patricia
Subject: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000

125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

▪ ▪ ▪

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

▪ ▪ ▪

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit http://www.mimecast.com

From: Mary A. Larsen
To: Arnett, Patricia
Subject: RE: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Tuesday, August 05, 2014 4:54:33 PM

Dear **Patricia,**

We will not be bidding this project. Best wishes on your **bid!**

Thank **you.**

Kind **regards,**

Mary A. Larsen
President, QSP/QSD, TOR, CPSWQ
Stormwater Specialists, Inc.
8698 Elk Grove Blvd. **#224**
Elk Grove, CA **95624**
P) **916-230-0370**
F) **916-405-4180**
mary@stormwaterspecialists.com

-------- Original Message --------
Subject: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Tue, August 05, 2014 11:39 am
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), **California**
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent: Caltrans**

Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance **Plan,**
Construction Area Signs, Traffic Control, **PCMS,**
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object **Marker,**
Cold Plane AC, Grind Concrete Pavement, Rumble **Strip,**
Shoulder Backing, Shoulder Backing Machine **Rental,**
Prepaving Intertial Profiler, Coring, AC Dike, Tack **Coat,**
Slab Replacement (RSC), Minor Concrete, Concrete **Barrier,**
Guardrail System, Treated Wood **Waste,**
Striping & Marking and **Trucking.**

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitete DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt in
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit http://www.mimecast.com

From: Ryan McAlister
To: Arnett, Patricia
Subject: RE: BID INVITE: Caltrans 05-1A7304 Hwy 181 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Tuesday, August 05, 2014 7:58:52 PM

We appreciate your firm for reaching out to SCV.

We are not going to bid on this project but thank you very much for the opportunity,

Ryan McAlister
President
SCV Electric
P 661 775 3946

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Tuesday, August 05, 2014 11:35 AM
To: Arnett, Patricia
Subject: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm **Owner/Issuing Agent:** Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.
Below are suggested areas of work which include, but are not limited to:

▪ ▪ ▪

Water Pollution Control Program, Lead Compliance Plan,

Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

▪ ▪ ▪

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-In" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

This email has been scanned for email related threats and delivered safely by Mimecast.

For more information please visit http://www.mimecast.com

From: Crystal Garcia Avila
To: Arnett, Patricia
Subject: RE: BID INVITE: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Wednesday, August 06, 2014 10:37:56 AM

WE will NOT be bidding this project.

Crystal Garcia Avila
Oliveira Fence, Inc.
293 Brokaw Road
Santa Clara, Ca. 95050

Ph:408-727-3811 Ex 104
Fax: 408-727-2960

From: Bori Touray
To: Arnett, Patricia
Subject: RE: BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)
Date: Wednesday, August 20, 2014 12:13:41 PM

Patricia,

Thanks for the addendum. Yes, we will participate in this bid.

Bori Touray

Alfred CivilEngineering
7604 Soquel Way
Citrus Heights, CA 95610
www.alfredce.com

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Wednesday, August 20, 2014 11:45 AM
To: Arnett, Patricia
Subject: BID REMINDER: Caltrans 05-1A7304 Hwy 101 Overlay, Greenfield (BID DATE 8/27/2014)

Good afternoon -
Just a reminder that this project bids next Wednesday August 27th.
A bid item list, as well as Addendum 1 are attached.
Please reply to this email or fax the response section to confirm your participation in this bid.
Please let me know if you have any questions -
Thank you!
PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 101 Cold Plane & Overlay
(Contract No. 05-1A7304)

Location: Hwy 101 near Greenfield (Monterey County), California
Bid Date/Time: August 27, 2014 at 2:00 pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: $4,430,000
125 Working Days

All portions of the work are available for DBE participation.

Below are suggested areas of work which include, but are not limited to:

• • •

Water Pollution Control Program, Lead Compliance Plan,
Construction Area Signs, Traffic Control, PCMS,
K-Rail, Temp Crash Cushion, Detectable Warning Surface, Channelizer, Delineator, Object Marker,
Cold Plane AC, Grind Concrete Pavement, Rumble Strip,
Shoulder Backing, Shoulder Backing Machine Rental,
Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat,
Slab Replacement (RSC), Minor Concrete, Concrete Barrier,
Guardrail System, Treated Wood Waste,
Striping & Marking and Trucking.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, & Supplemental Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Documents are available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Clarence Sakoda
Tel: (831) 763-6100
Fax: (831) 761-1042

You may leave your company information under the Caltrans "Opt-in" link below:
Subs/Suppliers: Opt In
So that Prime Contractors can contact you for the project.

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
http://www.sba.gov/content/contractors#

Thank you!

[redacted]:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

_____

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit http://www.mimecast.com

From: Estimating
To: Arnett, Patricia
Subject: RE: BID REMINDER: Caltrans 05-0Q5904 Hwy 9 Viaduct (BID DATE 8/27/2014)
Date: Monday, August 25, 2014 10:25:40 AM

Yep, Super Seal will be bidding that project also. I will make sure to get you a quote.

Thanks,
Rob Van Antwerp
Super Seal & Stripe
Phone: (805) 524-7345
Fax: (805) 524-7428

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Monday, August 25, 2014 10:12 AM
To: Estimating
Subject: RE: BID REMINDER: Caltrans 05-0Q5904 Hwy 9 Viaduct (BID DATE 8/27/2014)

Great, thank you Rob!
Do you know, are you also bidding the Monterey County job (same day) – 05-1A7304 Hwy 101 Greenfield?
Thanks,
PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

From: Estimating [mailto:estimating@supersealandstripe.com]
Sent: Monday, August 25, 2014 8:16 AM
To: Arnett, Patricia
Subject: FW: BID REMINDER: Caltrans 05-0Q5904 Hwy 9 Viaduct (BID DATE 8/27/2014)

Hello Patricia,

Super Seal will be bidding on the above mentioned project. I will make sure to you a quote.

Thanks,
Rob Van Antwerp
Super Seal & Stripe
Phone: (805) 524-7345
Fax: (805) 524-7428

From: Brenda Hampton-Ortiz
Sent: Saturday, August 23, 2014 12:18 PM
To: Estimating; Trevor
Subject: Fwd: BID REMINDER: Caltrans 05-0Q5904 Hwy 9 Viaduct (BID DATE 8/27/2014)

Sent from my iPad

Begin forwarded message:

> **From:** "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
> **Date:** August 23, 2014 at 11:52:39 AM PDT
> **To:** "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
> **Subject: BID REMINDER: Caltrans 05-0Q5904 Hwy 9 Viaduct (BID DATE 8/27/2014)**
>
> Good afternoon -
> Just a reminder that this project bids next Wednesday August 27th.
> A bid item list, as well as Addendum 1 are attached.
> Please reply to this email or fax the response section to confirm your participation in this bid.
> Please let me know if you have any questions -
> Thank you!
> PATTI A
>
> **Patricia Arnett**
> Estimating Assistant
> Granite Construction Company | Monterey Bay Area Office
> Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
> patricia.arnett@gcinc.com | www.graniteconstruction.com

This email has been scanned for email related threats and delivered safely by Mimecast.
For more information please visit http://www.mimecast.com

SECTION 5

Comparison / Documentation of Quotes
Reasons Behind any Rejected DBEs

Section 5

Caltrans 05-1A7304: Hwy 101 Overlay, Greenfield

Quotes Received for Advertised Items

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Lead Compliance Plan				
No Sub/Supplier Listed for this item; the following DBE quotes were received:				
Adanta, Inc.	NO	**YES**	$1,275	N/A
Appian UDBE SWPPP	NO	**YES**	$1,900	N/A
ESWPPP Consultants	NO	**YES**	$1,190	N/A
UGE & ECS	NO	**YES**	$650	N/A
Veridico Group	NO	**YES**	$1,250	N/A
Reason: Granite was not certain a LCP was necessary on this project; therefore no one was listed.				
Water Pollution Control Plan				
No Sub/Supplier Listed for this item; the following DBE quotes were received:				
Alfred Civil Engineering	NO	**YES**	$500	N/A
Appian UDBE SWPPP	NO	**YES**	$750	N/A
ESWPPP Consultants	NO	**YES**	$599	N/A
La Firma, Inc.	NO	**YES**	$650	N/A
Veridico Group	NO	**YES**	$595	N/A
* **Reason:** Below subcontracting limits; DBE goals already exceeded using other DBEs.				
Construction Area Signs				
KRC Safety Company	**YES**	**YES**	**$10,126**	
Maneri Traffic Control*	NO	**YES**	$7,555	(2,571)
Statewide Safety & Signs	NO	NO	$9,240	(886)
***Reason:** Used another DBE sub (KRC) who also provides crash cushions, etc				
Traffic Control; PCMS Boards				
No Sub/Supplier Listed / Granite will Self Perform				
BL Equipment Rental	NO	**YES**	**Reason:** All DBEs were significantly higher than Granite's own forces, and goal was met with other DBEs	
KRC Safety Company	NO	**YES**		
Maneri Traffic Control	NO	**YES**		
Sam's Equipment & Supplies	NO	**YES**		
Guard Rail; Treated Wood Waste				
Midstate Barrier, Inc.	**YES**	NO	**$161,040**	
Dirt & Aggregate Interchange	NO	**YES**	$166,220	5,180
PC&N Construction, Inc.	NO	**YES**	$169,501	8,461
Frank Medina General Engineering	NO	**YES**	$250,210	89,170
* **Reason:** Quotes were higher and goal was met with other DBEs				
Cold Plane AC				
No Sub/Supplier Listed for this item; the following DBE quote was received:				
ABSL Construction	NO	**YES**	N/A	N/A
* **Reason:** Met DBE goal with ABSL's other portions of work				

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Grind Concrete Pavement				
ABSL Construction	**YES**	**YES**	**$274,800**	
Shoulder Backing Machine Rental				
AC Dike Company	**YES**	**YES**	**$29,780**	
Prepaving Intertial Profiler				
No Sub/Supplier Listed for this item; the following DBE quote was received:				
ABSL Construction	NO	**YES**	N/A	N/A
* **Reason:** Met DBE goal with ABSL's other portions of work				
AC Dike				
AC Dike Company	**YES**	**YES**	**$7,747**	
Slab Replacement (RSC)				
ABSL Construction	**YES**	**YES**	**$56,250**	
Concrete Barrier				
FBD Vanguard Construction	**YES**	NO	**$231,280**	
RE Serrano, Inc.	NO	**YES**	$345,150	113,870
* **Reason:** Quote was higher and goal was met with other DBEs				
Delineators; Object Markers; Temp Crash Cushion; Channelizer				
KRC Safety	**YES**	**YES**	**$43,110**	
Striping & Marking				
Cal Stripe	**YES**	NO	**$68,716**	
Super Seal & Stripe	NO	**YES**	$102,345	33,629
* **Reason:** Quote was higher and goal was met with other DBEs				
Trucking				
No Sub/Supplier Listed for this item; the following DBE quote was received:				
Flinstone Transport	NO	**YES**	N/A	N/A
Asphalt Oil Supply (Solicited by Granite's Plant Personnel)				
Dragon Material Transport	**YES**	**YES**	**464,860**	
Claimed amount = 60% of Total ($774,600)				
Data Shoulder Backing; Tack Coat; Rumble Strip; Coring; Minor Concrete; Detectable Warning Surface				
No DBE quotes were received for the above items we advertised.				

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Quote Comparisons
LEAD COMPLIANCE PLAN

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 20, 2014 2:51:36 PM PDT	7077368368	40	2	Received

08/20/14 02:50PM PDT Adanta Inc. -> Granite Construction - Wat 4083277090 Pg 1/2

Adanta Inc.

Phone: 707-709-8894
Fax: 707-736-8368

Fax

To: Granite Construction - Watsonville	**From: Kimberly Patz**
Fax: 4083277090	**Pages: 2**
Re: Caltrans 05-0Q5904	**Date: August 20, 2014**

DBE Quote - Lead Compliance Plan

Adanta, Inc.
828 School Street
Napa, California 94559
Tel (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

Adanta

August 20, 2014

Attn: Estimator

– DBE QUOTE –

Subject: Caltrans Contract 05-0Q5904

PROPOSAL FOR:
BID ITEM: LEAD COMPLIANCE PLAN **$1,275.00**

Dear Estimator:

Adanta is pleased to present this bid to provide environmental services for the above referenced project. The Lead Compliance Plan will be prepared in accordance with Caltrans' Notice to Bidders and Special Provisions for this project. The LCP will address these concerns to protect workers and ensure proper handling of lead-containing materials, and will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1(e)(2)(B). The LCP will be prepared, signed and stamped by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. Quotes for air monitoring and lead awareness training upon request.
If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 20, 2014 3:23:10 PM PDT	7077368368	40	2	Received

08/20/14 03:22PM PDT Adanta Inc. -> Granite Construction - Wat 4083277090 Pg 1/2

Adanta Inc.

Phone: 707-709-8894
Fax: 707-736-8368

Fax

To: Granite Construction - Watsonville	**From: Kimberly Patz**
Fax: 4083277090	**Pages: 2**
Re: Caltrans 05-1A7304	**Date: August 20, 2014**

DBE Quote - Lead Compliance Plan

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

August 20, 2014

Attn: Estimator **– DBE QUOTE –**

Subject: Caltrans Contract 05-1A7304

PROPOSAL FOR:
BID ITEM: LEAD COMPLIANCE PLAN **$1,275.00**

Dear Estimator:

Adanta is pleased to present this bid to provide environmental services for the above referenced project. The Lead Compliance Plan will be prepared in accordance with Caltrans' Notice to Bidders and Special Provisions for this project. The LCP will address these concerns to protect workers and ensure proper handling of lead-containing materials, and will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1(e)(2)(B). The LCP will be prepared, signed and stamped by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. Quotes for air monitoring and lead awareness training upon request.
If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 22, 2014

ATTN: Estimator

3085 Clarence

RE: Contract : **Caltrans – 05-1A7304**

Cold Plane Roadway, Overlay With HMA And Grind Concrete Pavement.

Bid Date: **August 27, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan (LCP)	$1,900.00
10	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 18, 2014 10:59:23 AM PDT	17072051002	61	2	Received

DBE

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	14083277090
FROM	Tim Mehta, PD; QSD
DATE	2014-08-18 17:58:06 GMT
RE	05-1A7304 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 – 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

August 18, 2014

BID OPEN DATE: 8/27/2014

CALTRANS CONTRACT: *05-1A7304*

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
$1190** *

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $599 Base price**

$ 1,789 -

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

From: Nancy Espie-Underwood
To: Arnett, Patricia
Subject: QUOTES FOR PROJECT # 05-1A7304 LCP & WPCP
Date: Wednesday, August 27, 2014 10:52:00 AM

A file has been sent to you

from nancy@ugeecs.com via Hightail.

LCP $625.
WPCP $1275.

SDBE CERT. ATTACHED

Certification152.pdf **Download**

Your file will expire on **September 10, 2014 10:51 PDT** unless you Save to folders, then you will have online access anytime.

Save to Folders

If you Save to Folders you can use the Desktop App, Mobile App and iPad App to access your files from anywhere.

© 2003-2014 Hightail Inc. 1919 S. Bascom Ave, 3rd Floor, Campbell, CA 95008
Privacy | Terms

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT ENVIRONMENTAL SERVICES WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 25 AUG 14

Contract #: 05-1A7304 – COLD PLANE ROADWAY, OVERLAY WITH HMA AND GRIND CONCRETE PAVEMENT

Bid Date: 27 AUG 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	$1,250.00	$1,250.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	$1,250.00	$1,250.00
9	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	$17,375.00	$17,375.00
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	$595.00	$595.00
Total						**$20,470.00**

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CAN BE SPLIT**.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. Job Site Management assumes a project duration of 125 days (field work), or 25 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by $695.00.

   25 weeks x $695.00/week = $17,375.00

   This is a weekly rate for Veridico to conduct a half-day per week site visit to document required WPCP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.
2. Field monitoring may be required for the Lead Compliance Plan. A CIH can be provided to oversee the monitoring for **$1,950 per day** including all labor, travel, perdiem, materials, supplies, and lab costs. For bidding purposes, assume **TWO (2) days** for the lead monitoring; or a **total of $3,900.00** for the on-site monitoring.
3. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Quote Comparisons
STORM WATER POLLUTION CONTROL PROGRAM

Alfred Civil Engineering

7604 Soquel Way

Citrus Heights, CA 95610

8/26/2014

DBE Certification # 41902

QSD/P Certification # 48604

==========

Subject: 05-1A7304: Cold Plane Roadway, Overlay With Hma And Grind Concrete Pavement In Monterey County In And Near Greenfield From Lagomarsino Avenue To 0.7 Mile South Of Hudson Road

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

Item No	Item Code	Item Description	Unit	Quantity	Unit Cost	Amount
9	130100	JOB SITE MANAGEMENT	LS	1	$12,500	$12,500
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	$500	$500
TOTAL						$13,000

The scope includes the following activities by a QSD/P:

JOB SITE MANAGEMENT

Includes monitoring and inspection to control material pollution, waste and non-stormwater at the job site.

Includes providing a WPC manager; conducting water pollution control monitoring; inspecting and correcting water pollution control practices.

PREPARE WATER POLLUTION CONTROL PROGRAM

Includes developing and amending the WPCP.

Scope does not include provision, transport, or installation of BMP materials.

If you have any questions or require additional information, please do not hesitate to contact us

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 864-9402
Fax: (510) 256-0103

Friday, August 22, 2014

ATTN: Estimator

3085 Clarence

RE: Contract : **Caltrans – 05-1A7304**

Cold Plane Roadway, Overlay With HMA And Grind Concrete Pavement.

Bid Date: **August 27, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan (LCP)	$1,900.00
10	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 18, 2014 10:59:23 AM PDT	17072051002	61	2	Received

DBE

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	14083277090
FROM	Tim Mehta, PD; QSD
DATE	2014-08-18 17:58:06 GMT
RE	05-1A7304 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 – 1337

FAX # (925) 968-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

August 18, 2014

BID OPEN DATE: 8/27/2014

CALTRANS CONTRACT: *05-1A7304*

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
$1190** *

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $599 Base price**

$ 1,789 -

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 26, 2014 6:54:49 PM PDT		46	2	Received

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8578
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

DBE

August 26, 2014
Project: 05-1A7304
Cold Plane Roadway, Overlay With Hma And Grind Concrete Pavement.
05-Mon-101-49.8/55.3

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (2) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
10	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.
CPESC QSD/P #308

Back To Query Form

Search Returned 1 Records

Mon Jul 21 [illegible] PDT 2014

Query Criteria
Firm/DBA Name: La Firma
Zip Code: 93444
Firm Type: DBE

Firm ID	30522
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	[illegible]@lafirmainc.com
Contact Name	VICENTE G. BRAVO
Area Code	(805)
Phone Number	748-8878
Fax Area Code	(805)
Fax Phone Number	929-0801
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C6700 CONSULTANT, NON ENGINEERING; C6852 SWPPP Planning;
Licenses	B General Building Contractor; C61 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 26, 2014 6:54:49 PM PDT		46	2	Received

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

DBE

August 26, 2014
Project: 05-1A7304
Cold Plane Roadway, Overlay With Hma And Grind Concrete Pavement.
05-Mon-101-49.8/55.3

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (2) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
10	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.
CPESC QSD/P #305

Back To Query Form

Search Returned 1 Records

Mon Jul 21 16:33:24 PDT 2014

Query Criteria
Firm/DBA Name: La Firma
Zip Code: 93444
Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8578
Fax Area Code	(805)
Fax Phone Number	929-0601
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 25 AUG 14

Contract #: 05-1A7304 – COLD PLANE ROADWAY, OVERLAY WITH HMA ANO GRIND CONCRETE PAVEMENT

Bid Date: 27 AUG 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	$1,250.00	$1,250.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	$1,250.00	$1,250.00
9	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	$17,375.00	$17,375.00
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	$595.00	$595.00
Total						**$20,470.00**

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CAN BE SPLIT**.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. Job Site Management assumes a project duration of 125 days (field work), or 25 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by $695.00.

   25 weeks x $695.00/week = $17,375.00

   This is a weekly rate for Veridico to conduct a half-day per week site visit to document required WPCP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.
2. Field monitoring may be required for the Lead Compliance Plan. A CIH can be provided to oversee the monitoring for **$1,950 per day** including all labor, travel, perdiem, materials, supplies, and lab costs. For bidding purposes, assume **TWO (2) days** for the lead monitoring; or a **total of $3,900.00** for the on-site monitoring.
3. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Quote Comparisons
CONSTRUCTION AREA SIGNS

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:384 / D:416

Job # 05-1A7304 05-Mon-101 KRC BID #M14-823

Bid Date: 8-27-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
3	Construction Area Signs - Price above includes signs from CS-1, TH-1 and (1) construction project funding sign only; furnished, installed and removed. - Add **$3,000.00** to above lump sum amount for (16) SC6-4 (ramp notification) signs. Signs will be installed and removed when performing item 2 work. - All signs will be installed at once. Traffic handling signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$10,125.75
4	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply				
5	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	100	$35.00	$3,500.00
6	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $225.00 delivery fee per pcms : $225.00 pick up fee per pcms				
7	Temporary Railing (type k) - Maximum of (4) shifts included in quoted price - Traffic control included for KRC work only	Lf	2,600	$30.00	$78,800.00
8	Temporary Crash Cushion Module	ea	140	$185.00	$25,900.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

ACC CALIFORNIA

KRC SAFETY

SCCA

16	Relocate Roadside Sign - One Post	ea	1	$150.00	$150.00
37	Delineator (Class 1)	ea	280	$45.00	$12,600.00
38	Object Marker (Type L-1)	ea	16	$60.00	$960.00

Note: (2) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 5 if used must bid with item 8.
Note: 16, 37 and 38 must bid together.
Note: Permanent sign, delineator and marker relocation and installation includes (2) move ins. Additional move-ins will be charged at $800.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 05-1A7304

1 impact attenuator vehicle ***(IAV)*** with driver $885.00 per 8 hour shift
1 man lane/ramp closures $905.00 per 8 hour shift
2 man lane/ramp closures $1,405.00 per 8 hour shift
3 man lane/ramp closures $2,255.00 per 8 hour shift - ***IAV included***

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

ARC CALIFORNIA

KRC SAFETY

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 05-1A7304 Bid Date: 8-27-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)** Expires 11/23/2014, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 Bid item 3 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 8-27-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990 All Other Specialty Trade Contractors	423990	Other Miscellaneous Durable Goods Merchant Wholesalers
	339950 Sign Manufacturing	423810	Construction and Mining (except Oil Well) Machinery and Equipment
	238110 Poured Concrete Foundation and Structure Contractors	237310	Highway, Street, and Bridge Construction
	532412 Construction, Mining, and Forestry Machinery and Equipment Rental	423390	Other Construction Material Merchant Wholesalers
	423830 Industrial Machinery and Equipment Merchant Wholesalers	484110	General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth McNeil
CUCP OFFICER

March 29, 2012

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

BIDSYNC

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control S51217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

** INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY **

TIME RECEIVED
August 26, 2014 12:51:44 PM PDT
REMOTE CSID
9516955105
DURATION
116
PAGES

Aug 26 14 11:16a MANERI TRAFFIC CONTROL 9516955105

DBE

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 05-1A7304	**TO: PLANHOLDER**
BID DATE: 08/27/14	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 $5,980.00 **WITH USING MTC FOR ITEM #4**
(ITEM #3 PRICE INCLUDES ONE TYPE II FUNDING SIGN)

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 $7,555.00 **WITHOUT USING MTC FOR ITEM #4**
(ITEM #3 PRICE INCLUDES ONE TYPE II FUNDING SIGN)

ADDITIONAL ITEMS:

TRAFFIC CONTROL: (ITEM #4)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT, 4 ARROWBOARDS (1-8 HOURS)-$1,425.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

BID DATE: 08/27/14
PROJECT: 05-1A7304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT, 4 ARROWBOARDS (1-8 HOURS).....$1,425.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....$890.00
ADDITIONAL LABORER (1-8 HOURS).....$650.00

RAMP NOTIFICATION SIGN (EACH).....$190.00

PCMS BOARDS:
DAILY.....$185.00
WEEKLY.....$350.00
MONTHLY.....$890.00
ARROW BOARDS:
DAILY.....$50.00
WEEKLY.....$185.00
MONTHLY.....$550.00
EQUIPMENT:
DELIVERY (EACH).....$100.00
PICK-UP (EACH).....$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....$890.00
ATTENUATOR TRUCK W/ OUT DRIVER:
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$2,850.00
NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER LABORER.....2 HOURS
DIRECLY AFTER SET UP PER LABORER.....4 HOURS
NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

FAX

Date:	08/27/2014
Pages including cover sheet:	5

To:	4083277090@rcfax.com
Phone	
Fax Number	*+14083277090*

From:	San Jose General Fax
Phone	*(888) 502-1612 * 14*
Fax Number	*(888) 358-2364*

NOTE:

ATTN: Estimating Dept - Attached is a quote for 05-1A7304 inGreenfield. Thank you, Robert Georges, 408-993-9770, rgeorges@stssi.com

Send and receive faxes with RingCentral, www.ringcentral.com RingCentral

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote
Statewide - San Jose
License # 975518
1105 N 5th Street
San Jose, CA 95112
Ph (408) 993-9770
Fax (408) 993-9773

BID DATE: 08/27/14

CONTRACT INFO
05-1A7304
05-MON-101-49.8/55.3

PROPOSAL: 104484

ESTIMATOR
Robert Georges

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
05-1A7304
GREENFIELD, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	Proposal General Notes:			
	THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.			
	ITEM #3, 5, & 8 TO BE FURNISHED, INSTALLED, AND REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.			
	ALL ITEMS MUST GO TOGETHER. IF INTERESTED IN SPLITTING ITEMS UP, PLEASE CONTACT PRIOR TO BID OPENING.			
	A CONTRACT AND 10 WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO ANY MOVE IN.			
003	CONSTRUCTION AREA SIGNS	1 LS	9240.000/LS	9,240.00
004	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
005	CHANNELIZER (SURFACE MOUNTED)	100 EA	24.000/EA	2,400.00
006	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
008	TEMPORARY CRASH CUSHION MODULE	140 EA	125.000/EA	17,500.00
016	RELOCATE ROADSIDE SIGN-ONE POST	1 EA	200.000/EA	200.00
037	DELINEATOR (CLASS 1)	280 EA	35.000/EA	9,800.00
038	OBJECT MARKER (TYPE L-1)	16 EA	72.000/EA	1,152.00
			TOTAL BID:	$40,292.00

Signed: _____

Dated: _____

Title: _____

$ 40,192 -

STATEWIDE TRAFFIC SAFETY & SIGNS

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

Statewide Traffic Safety & Signs
License # 975518
1101 N Fifth St
San Jose CA 95112
Ph: 408-993-9770
Fax: 408-993-9773

Proposal/Quote

Bid Date: 8/27/2014
Contract Info:
05-1A7304
05-MON-101-49.8/55.3
Proposal : 104484
Estimator : Robert Georges

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes two (2) standard ramp closures -	*$1,400.00/8hr
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	*$900.00/8hr
Connector/Ramp closure with Detour during lane closure	*$200.00/each
Additional Lanes, Ramps and/or Miles	*$100.00/each
Additional TC Truck (no equipment)	*$225.00/shift
Additional TC Tech	*$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	$850.00/8hr
FLAGGING - 2 MEN / DAY (T-13)	*$1,300.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) (includes two light sources)	*$1,400.00/8hr

Overtime is $95.00/8 - 12hr/man; Doubletime $110.00/8 - 12hr/man Sun & Holiday
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE
Time begins upon arrival at job site.
** Contractor to supply "qualified" help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal)
CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control .
"DAY" rate is applied if STSSI tech maintains PCMS boards
LIGHT TOWERS
$60.00/day, $220.00/1 week, $550.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control .
ARROW BOARDS
$50.00/day, $160.00/1 week, $400.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control .

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
1101 N Fifth St
San Jose CA 95112
Ph: 408-993-9770
Fax: 408-993-9773

Bid Date: 8/27/2014
Contract Info:
05-1A7304
05-MON-101-49.8/55.3
Proposal : 104484
Estimator : Robert Georges

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

Quote Comparisons
TRAFFIC CONTROL
PCMS BOARDS

August 26, 2014 11:02:01 AM PDT 6505397192 44 2 Received
08/26/14 11:00AM PDT BL EQUIPMENT RENTALS & SUPPLIES -> GRANITE/SANTA CLARA 140
83277090 Pg 1/2

DBE

BL EQUIPMENT RENTALS & SUPPLIES

Phone: 559-627-4892
Fax: 559-625-5706

Fax

To: GRANITE/SANTA CLARA	**From: B L EQUIPMENT RENTAL & SUPPLIES**
Fax: 14083277090	**Pages: 2**
Re:	**Date: August 26, 2014**

QUOTATION

BL Equipment Rental & Supplies

General Engineering Contractor
License # 954029

2725 West Cherry Ct.
Visalia, CA 93277
Ph. 559-827-4592 Fax 559-625-5786 CELL 559-280-3306

DBE/S.B. CERTIFIED
FIRM #36494

BARE RENTAL RATES

PROJECT	CAL TRANS 05-1A7304	BID DATE	8/27/2014

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	$175.00	$550.00	$1,200.00
ARROW BOARDS	$60.00	$250.00	$600.00
RADAR SPEED READERS	$125.00	$450.00	$800.00

$150.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILTY.CUSTOMER RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT.TERMS NET 30.ANY LOST EQUIPMENT WILL BE BILLED AT REPLACEMENT COSTS

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:384 / D:416

Job # 05-1A7304 05-Mon-101 KRC BID #M14-823

Bid Date: 8-27-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
3	Construction Area Signs - Price above includes signs from CS-1, TH-1 and (1) construction project funding sign only; furnished, installed and removed. - Add **$3,000.00** to above lump sum amount for (16) SC6-4 (ramp notification) signs. Signs will be installed and removed when performing item 2 work. - All signs will be installed at once. Traffic handling signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$10,125.75
4	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $300.00 delivery fee will apply : $300.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $225.00 delivery fee will apply : $225.00 pick up fee will apply				
5	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	100	$35.00	$3,500.00
6	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) - $225.00 delivery fee per pcms : $225.00 pick up fee per pcms				
7	Temporary Railing (type k) - Maximum of (4) shifts included in quoted price - Traffic control included for KRC work only	Lf	2,600	$30.00	$78,800.00
8	Temporary Crash Cushion Module	ea	140	$185.00	$25,900.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE

AGC CALIFORNIA

KRC SAFETY

SCCA

16	Relocate Roadside Sign - One Post	ea	1	$150.00	$150.00
37	Delineator (Class 1)	ea	280	$45.00	$12,600.00
38	Object Marker (Type L-1)	ea	16	$60.00	$960.00

Note: (2) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 5 if used must bid with item 8.
Note: 16, 37 and 38 must bid together.
Note: Permanent sign, delineator and marker relocation and installation includes (2) move ins. Additional move-ins will be charged at $800.00 per occurrence.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

** INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY **

TIME RECEIVED
August 26, 2014 12:51:44 PM PDT
REMOTE CSID
9516955105
DURATION
116
PAGES

Aug 26 14 11:16a MANERI TRAFFIC CONTROL 9516955105

DBE

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 05-1A7304	**TO: PLANHOLDER**
BID DATE: 08/27/14	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 $5,980.00 **WITH USING MTC FOR ITEM #4**
(ITEM #3 PRICE INCLUDES ONE TYPE II FUNDING SIGN)

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 $7,555.00 **WITHOUT USING MTC FOR ITEM #4**
(ITEM #3 PRICE INCLUDES ONE TYPE II FUNDING SIGN)

ADDITIONAL ITEMS:

TRAFFIC CONTROL: (ITEM #4)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT, 4 ARROWBOARDS (1-8 HOURS)-$1,425.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

BID DATE: 08/27/14
PROJECT: 05-1A7304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT, 4 ARROWBOARDS (1-8 HOURS).....$1,425.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....$890.00
ADDITIONAL LABORER (1-8 HOURS).....$650.00

RAMP NOTIFICATION SIGN (EACH).....$190.00

PCMS BOARDS:
DAILY.....$185.00
WEEKLY.....$350.00
MONTHLY.....$890.00
ARROW BOARDS:
DAILY.....$50.00
WEEKLY.....$185.00
MONTHLY.....$550.00
EQUIPMENT:
DELIVERY (EACH).....$100.00
PICK-UP (EACH).....$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....$890.00
ATTENUATOR TRUCK W/ OUT DRIVER:
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$2,850.00
NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER LABORER.....2 HOURS
DIRECLY AFTER SET UP PER LABORER.....4 HOURS
NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 12:47:22 PM PDT		154	8	Received

DBE

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

FAX COVER SHEET

DATE: 8-27-14 FAX NUMBER: _____

TO: Eldorado PAGES: 8

REGARDING: Job: 05-1A7304
Greenfield

URGENT: _____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2014603

Date Submitted: AUGUST 27, 2014

To:
Attn: ESTIMATING DEPARTMENT
Project: 05-1A7304
GREENFIELD

Phone:
Fax:
Bid Date: AUGUST 27, 2014

Item	Quantity		Description	Unit	Total
	AS REQUIRED		ORANGE OR WHITE (NO TAPE)	$7.69	
	EA		CHANNELIZERS		
			BLACK BASE	$5.19	
			3" X 12' REFLECTIVE TAPE	$2.94	
			GLUE PAD	$2.57	
			TOTAL	$18.39	
	AS REQUIRED		PORTABLE MESSAGE BOARD {Purchase Only!!}	$16,390.25	
	AS REQUIRED	EA	CRASH CUSHION (UNFILLED) "CALL OFFICE FOR UP TO DATE PRICING AND SPECS"	$231.00	
	AS REQUIRED	EA	DELINEATERS 42" ORANGE GRABBER TUBES W/WHITE REFLECTIVE BANDS	$9.75	
	AS REQUIRED	EA	12# HEX RUBBER BASE	$8.76	
			TOTAL COST/DELINEATER	$18.50	
	AS REQUIRED	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 25 LIGHT) {Purchase Only!!!}	$4,567.07	
	AS REQUIRED	RA	10 # REFELCTIVE 28" CONE, ORANGE	$17.69	
	AS REQUIRED	LF	PAVEMENT TAPE (CONST GRADE) 4" X 300'	$89.23	
	AS REQUIRED	EA	PAVEMENT MARKERS	$0.78	
	AS REQUIRED	EA	CLASS THREE VESTS Sm, Med, LG, X-LG, 2-Xlg, 3-XLG	$16.05	
	AS REQUIRED	EA	36"X36" TRAFFIC SIGNS	$103.95	
	AS REQUIRED	EA	LIL BUSTER TRAFFIC SIGN HOLDERS	$133.47	
	AS REQUIRED	EA	KITE FLAG SIGNS	$90.88	
	AS REQUIRED	EA	CROSSBRACE WITH CLAMP	$16.09	
	AS REQUIRED	EA	VINYL ORANGE FLAGS	$3.04	
	AS REQUIRED	EA	36"X36" TRAFFIC SIGNS	99.00	
	AS REQUIRED	EA	36" X 18" TRAFFIC SIGNS	49.50	
	AS REQUIRED	EA	30"X30" TRAFFIC SIGNS	68.75	

AS REQUIRED	EA	TYPE 1 BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.85
AS REQUIRED	EA	TYPE III BARRICADES	84.53
AS REQUIRED	EA	2X5 ALERTCAST ADA MATS	143.00
AS REQUIRED	EA	3X2 ALERTCAST ADA MATS	85.80
AS REQUIRED	EA	3X4 REDIMAT ADA MATS	171.60

TAX IS NOT CALCULATED IN THIS QUOTE
QUOTE IS FOR SUPPLY ONLY
THE ABOVE QUANITITY IS ESTIMATED ONLY.
UNLOADING IS BY OTHRES
INSTALLATION IS BY OTHERS
ADDITIONAL FREIGHT CHARGES WILL APPLY ON
PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-27-14

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/27/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E/S.D.V.O.S.B.C.

Quotation: 2014602

Date Submitted: AUGUST 27, 2014

To:
Attn: ESTIMATING DEPARTMENT

Project: 05-1A7304
GREENFIELD

Phone:
Fax:

Bid Date: AUGUST 27, 2014

Item	Quantity	Description	Unit	Total
11	AS REQUIRED EA	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INDLUCES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	$304.50	
	AS REQUIRED EA	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	$104.50	

TAX IS NOT CALCULATED IN THIS QUOTE
QUOTE IS FOR SUPPLY ONLY
THE ABOVE QUANITITY IS ESTIMATED ONLY.
UNLOADING IS BY OTHRES
INSTALLATION IS BY OTHERS
ADDITIONAL FREIGHT CHARGES WILL APPLY ON
PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-27-14

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/27/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727
Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

	423610	Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
*	423390	Other Construction Material Merchant Wholesalers
	423990	Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479
Renewal Date : July 1, 2015

Janice Salais June 14, ~~2013~~ 2014
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON
Doing Business As	SAM'S EQUIPMENT & SUPPLIES
Address	PO BOX 7797 FRESNO, CA 93747
Phone	(559) 252-0354
Fax	(559) 251-4119
Email	samsequipment@comcast.net
Web Page	
Active Certifications	SB (micro) Sep 24, 2012 - Sep 30, 2014 DVBE Oct 30, 2012 - Sep 30, 2014
Business Types	Non-Manufacturer;
Classifications	[101615] Trees and shrubs [101616] Floral plants [101618] Non flowering plants [101715] Organic fertilizers and plant nutrients [101716] Chemical fertilizers and plant nutrients [101717] Herbicides [211015] Agricultural machinery for soil preparation [221015] Earth moving machinery [221016] Paving equipment [221017] Heavy equipment components [221018] Aerial lifts [221019] Building construction machinery and accessories [221020] Building demolition machinery and equipment [251617] Product and material trailers [261215] Electrical wire [261216] Electrical cable and accessories [261217] Wiring harness [271127] Power tools [301016] Bar [301017] Beams [301022] Plate [301024] Rod [301028] Piling [301029] Post [301031] Rails [301036] Structural products [301116] Concrete and mortars [301116] Cement and lime [301215] Bituminous derivatives [301216] Asphalts [301217] Road and railroad construction materials [301515] Roofing materials [301519] Finishing materials and products [391211] Distribution and control centers and accessories [391213] Electrical boxes and enclosures and fittings and accessories

	[391214] Electrical lugs plugs and connectors
	[391215] Switches and controls and relays and accessories
	[391216] Circuit protection devices and accessories
	[391217] Electrical hardware and supplies
	[391317] Wire Raceways Conduit and Busways
	[401416] Valves
	[401421] Pipe
	[401423] Pipe fittings
	[401424] Pipe flanges
	[401426] Tube fittings
	[461615] Traffic control
	[471015] Water treatment and supply equipment
	[471217] Waste containers and accessories
	[471316] Absorbents
	[491615] Field sports equipment
Keywords	construction equipment K-rail material landscape material BMP material concrete pipe manhole material geotextiles electrical asphalt traffic control equipment structural steel

Quote Comparisons
GUARD RAILING
TREATED WOOD WASTE

MBI Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: **August 27, 2014** **Bid Number:** **5320**

FACSIMILE BID TRANSMITTAL

To: **ESTIMATOR**

Bid Date: August 27, 2014

Contract No: CDOT# 05-1A7304

Location: Mon-101-in Greenfield

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

8-27-14
Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

2/4

Bid Date: August 27, 2014
Contract No: CDOT# 05-1A7304
Location: Mon-101-in Greenfield

GENERAL CONDITIONS
BID # **5320**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. No railroad insurance. No Pollution Liability Insurance. No Riggers Liability Insurance. Cannot provide insurance or additionally insure home builders.

3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of **1%** of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor.

5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.

9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.

10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid Subcontractor promptly after Contractor receives payment of retention from Owner.

11. Addendum(s) number 1-2 - (is) are acknowledged.

12. Project is bid for completion within 15 plus 125 Working Days as stated in Special Provisions.

13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

SPECIAL CONDITIONS #5320
CDOT #05-1A7304/MON-101-in GREENFIELD

1. Subcontractor requires unobstructed access to work areas for men and equipment.

2. Traffic Control (TC) by others.

3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.

4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.

5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.

6. **Items #12-45, Midwest GR:** One (1) move-in for removals at bridge columns. One (1) move-in for remaining removals and installations. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of Guardrail. Ten (10) shifts of TC.

7. **Item #46, Concrete Barrier, Transition:** INCLUDES PCC, Rebar, and cover plates. Excavation and backfill by others. Barriers are to be placed on finish grade with 18 inch minimum clearance on back face. Neatline excavation of below-grade footings by others. Access required for tailgating transit mixers. One move-in. Forty (40) shift of TC.

8. **Item #41, Vegetation Control, Minor Concrete:** **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Contractor is to provide concrete washouts. One (1) move-in. Fifteen (15) shifts of TC. This Item may be "split" from MBI's Bid.

4/4

Proposal
MIDSTATE BARRIER, INC.
Job Code: 5320
Description: CDOT#05-1A7304/MON-101-in GREENFIELD #5320

Pay Item No.	Description / Subtotal Description	Proposal Quantity	Unit of Measure	Unit Price	Total Price	
12	TREATED WOOD WASTE	31,800.00	LB	0.05	1,590.00	100
15	SALVAGE GUARDRAIL	2,890.00	LF	7.00	20,230.00	100
39	MIDWEST GR-steel post	490.00	LF	38.00	18,620.00	100
42	TRANS.RAIL-(TYPE WB-31)	10.00	EA	3,400.00	34,000.00	100
43	EAA-SFT	12.00	EA	700.00	8,400.00	100
44	ALT.IN-LINE TS	1.00	EA	2,700.00	2,700.00	100
45	ALT.FLARED TS	11.00	EA	2,200.00	24,200.00	100
46	CONC.BARR.-TRANSITION	590.00	LF	686.00	404,740.00	N/A
52	MIDWEST GR-8ft.post	1,140.00	LF	45.00	51,300.00	100
	MIDWEST GUARDRAIL & CONCRETE BARRIER TRANSITIONS			Subtotal:	565,780.00	
41	VEG.CONTROL-MINOR CONCRETE	550.00	SY	157.00	86,350.00	
	VEGETATION CONTROL, MINOR CONCRETE			Subtotal:	86,350.00	
				GRAND TOTAL:	652,130.00	

Add $4/LF

42/LF

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2016
STEVE GIFFORD
ESTIMATOR, x210
08.27.2014

Signed: 8.27.2014

MBGR = 161,040

Copyright©1989-2014 Hard Dollar Corp. All Rights Reserved.

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 10:46:00 AM PDT	5307439352	41	1	Received

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9362

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5426230P

PROPOSAL

Laborers Local 185
Operators Local 3
Air Quality Compliant

FAXED ON 08/26/14
Bid Date: 08/27/14

Re: 05-1A7304

REVISED

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 10 days Back Charges: No Retention Withheld: No Bond Premium: 3%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
12	Treated Wood Waste	0.75	LB	31600	$23,850.00
15	Salvage Guardrail	12.00	LF	2890	$34,680.00
37	Delineator CL 1	36.00	EA	280	$10,080.00
38	Object Marker L-1	40.00	EA	16	$640.00
39	Midwest Guardrail System Steel Post	36.00	LF	490	$17,640.00
41	Vegetation Control Minor Concrete	48.00	SQYD	550	$26,400.00
42	Transition Railing WB-31	3600.00	EA	10	$36,000.00
43	End Anchor Assembly SFT	850.00	EA	12	$10,200.00
44	Alternative In Line Terminal System	3000.00	EA	1	$3,000.00
45	Alternative Flared Terminal System	3000.00	EA	11	$33,000.00
52	Midwest Guardrail System 8' Post	48.00	LF	1140	$54,720.00
			TOTAL		$250,210.00

* Traffic Control- 3 days for BI #52 & 39, 3 days for BI #42, 3 days for BI #44 & 45, 1 day for BI #43.

***Quote is based on all items.

*** Quote INCLUDES 4 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Reguair shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA, AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

REVISED

DATE: 8/27/2014

TO: GRANITE CONSTRUCTION CO. Attn: ESTIMATOR FAX: 408-327-7090

Project Name: 05-1A7304 COLD PLANE ROADWAY
Owner: CALTRANS
Bid Date & Time: 8/27/14 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
12	Treated Wood Waste	31800	LB	$0.20	$6,360.00
15	Salvage Guardrail	2890	LF	$6.00	$17,340.00
39	Midwest Guardrail System (Steel Post)	490	LF	$22.00	$10,780.00
40	DELETED ITEM PER ADDEND 2				$0.00
42	Transition Railing (Type WB-31)	10	EA	$4,000.00	$40,000.00
43	End Anchor Assembly (Type SFT)	12	EA	$800.00	$9,600.00
44	Alternative In Line Terminal System	1	EA	$2,900.00	$2,900.00
45	Alternative Flared Terminal System	11	EA	$2,500.00	$27,500.00
52	Midwest Guardrail System (8 Ft Post)	1140	LF	$41.00	$46,740.00
51	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$166,220.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- ITEM#12 INCLUDES TWW DISPOSAL FROM GUARDRAIL REMOVAL ONLY
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 16 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI182NP, WA DBE# D4 M0700 781
20965 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 10:55:44 AM PDT		82	3	Received

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021607
CERTIFIED DBE/UDBE No. 39218

6301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4667 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	05-Mon-101-48.6/55.9
Project	05-1A7304
Federal Aid	ACNHP-Q101(254)E
Bid Date	8/27/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
12	Treated Wood Waste	31,800 LB	$ 0.15	$ 4,770.00
16	Salvage GuardRail	2890 LF	$ 8.90	$ 25,721.00
39	Midwest Guardrail System (Steel Post)	490 LF	$ 29.00	$ 14,210.00
42	Transition Railing (Type WB-31)	10 EA	$ 3,800.00	$ 38,000.00
43	End Anchor Assembly (Type SFT)	12 EA	$ 800.00	$ 9,600.00
44	Alternative In Line Terminal System	1 EA	$ 3,000.00	$ 3,000.00
45	Alternative Flared Terminal System	11 EA	$ 2,600.00	$ 28,600.00
52	Midwest Guardrail System (8' Post)	1140 LF	$ 40.00	$ 45,600.00
			TOTAL	$ 169,501.00

Inclusions:
1. Furnish & Install Per Plans & Spec
2. Tax Included
3. Three Move Ins
4. Addendum #1 & #2
5.

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESIDE DRIVE, 18TH FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE (510) 464-6884
FAX (510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

A 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 10:46:00 AM PDT	5307439352	41	1	Received

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P

PROPOSAL

Laborers Local 185
Operators Local 3
Air Quality Compliant

FAXED ON 08/26/14 Re: 05-1A7304 REVISED
Bid Date: 08/27/14

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 10 days Back Chargee: No Retention Withheld: No Bond Premium: 3%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
12	Treated Wood Waste	0.75	LB	31600	$23,850.00
15	Salvage Guardrail	12.00	LF	2890	$34,680.00
37	Delineator CL 1	36.00	EA	280	$10,080.00
38	Object Marker L-1	40.00	EA	18	$840.00
39	Midwest Guardrail System Steel Post	36.00	LF	490	$17,640.00
41	Vegetation Control Minor Concrete	48.00	SQYD	550	$26,400.00
42	Transition Railing WB-31	3800.00	EA	10	$38,000.00
43	End Anchor Assembly SFT	850.00	EA	12	$10,200.00
44	Alternative In Line Terminal System	3000.00	EA	1	$3,000.00
45	Alternative Flared Terminal System	3000.00	EA	11	$33,000.00
52	Midwest Guardrail System 8' Post	48.00	LF	1140	$54,720.00
			TOTAL		$250,210.00

* Traffic Control- 3 days for BI #52 & 39, 3 days for BI #42, 3 days for BI #44 & 45, 1 day for BI #43.

***Quote is based on all items.

*** Quote INCLUDES 4 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Reguair shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA, AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

REVISED

DATE: 8/27/2014

TO: GRANITE CONSTRUCTION CO. Attn: ESTIMATOR FAX: 408-327-7090

Project Name: 05-1A7304 COLD PLANE ROADWAY
Owner: CALTRANS
Bid Date & Time: 8/27/14 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
12	Treated Wood Waste	31800	LB	$0.20	$6,360.00
15	Salvage Guardrail	2890	LF	$6.00	$17,340.00
39	Midwest Guardrail System (Steel Post)	490	LF	$22.00	$10,780.00
40	DELETED ITEM PER ADDEND 2				$0.00
42	Transition Railing (Type WB-31)	10	EA	$4,000.00	$40,000.00
43	End Anchor Assembly (Type SFT)	12	EA	$800.00	$9,600.00
44	Alternative In Line Terminal System	1	EA	$2,900.00	$2,900.00
45	Alternative Flared Terminal System	11	EA	$2,500.00	$27,500.00
52	Midwest Guardrail System (8 Ft Post)	1140	LF	$41.00	$46,740.00
51	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$166,220.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- ITEM #12 INCLUDES TWW DISPOSAL FROM GUARDRAIL REMOVAL ONLY
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 16 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20965 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 10:55:44 AM PDT		82	3	Received

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021607
CERTIFIED DBE/UDBE No. 39218

6301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 05-Mon-101-49.6/55.8
Project 05-1A7304
Federal Aid ACNHP-Q101(254)E
Bid Date 8/27/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
12	Treated Wood Waste	31,800 LB	$ 0.15	$ 4,770.00
16	Salvage GuardRail	2890 LF	$ 8.90	$ 25,721.00
39	Midwest Guardrail System (Steel Post)	490 LF	$ 29.00	$ 14,210.00
42	Transition Railing (Type WB-31)	10 EA	$ 3,800.00	$ 38,000.00
43	End Anchor Assembly (Type SFT)	12 EA	$ 800.00	$ 9,600.00
44	Alternative In Line Terminal System	1 EA	$ 3,000.00	$ 3,000.00
45	Alternative Flared Terminal System	11 EA	$ 2,600.00	$ 28,600.00
52	Midwest Guardrail System (6' Post)	1140 LF	$ 40.00	$ 45,600.00
			TOTAL	$ 169,501.00

Inclusions:
1. Furnish & Install Per Plans & Spec
2. Tax Included
3. Three Move Ins
4. Addendum #1 & #2
5.

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESIDE DRIVE, 18TH FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE (510) 464-6884
FAX (510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612-0000
(510) 464-6195

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

Quote Comparisons
COLD PLANE AC

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 12:58:02 PM PDT	5107270125	103	4	Received

DBE

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 821781
SMBE & DBE Certification CT-008270

Bid Quotation
AC Grinding

Project Name: **CA/DOT Cold Plane Roadway, Overlay with HMA, Grind Conc.**
Project Number: **05-1A7304**
Bid Date: **08/27/2014**
Location: **Greenfield, Monterey County, CA**

BID

Daily Minimum Charge ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F.*** Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4200.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000.*** Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4700.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210.*** Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

ABSL Construction

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-006270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Damage caused by the removal of asphalt concrete over gutter cannot be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621751
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Verne

0424-01

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 821781
SMBE & DBE Certification CT-005279

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Cold Plane Roadway, Overlay with HMA, Grind Conc.**
Project Number:	**05-1A7304**
Bid Date:	**08/27/2014**
Location:	**Greenfield, Monterey County, CA**

BID – Inertial Profiling and Diamond Grinding – Bump Grinding

Item 22: Pre-Paving Inertial Profiler

Quantity: ***Lump Sum*** ***Unit Price: $4,800*** ***Total: $ 4,800***

This price includes 2 surveys of the work area.

Mobilization	***Included***	

Item: Bump Grinding

PC 150 Bump Grinder	***$ 400.00/Hr***	***(8 Hour Minimum Charge)***
Recycling Tanker	***$ 200.00/Hr***	***(2 Hour Minimum Charge)***
Mobilization	***$ 1,500.00***	***(each way per piece of equipment)***
Slurry disposal	***Dump site to be arranged by customer***	

This price is for a 2013 Diamond Products PC-150 Bump Grinder. $25.00/hr surcharge for night work. $475.00 per hour overtime for the grinder. $225.00 per hour overtime for the tanker. $525.00/hr premium time for the grinder. $275.00/hr premium time for the tanker.

Quote Comparisons
GRIND CONCRETE PAVEMENT

ABSL DBE

Sakoda, Clarence

From: George Michelotti <abslgeorge@aol.com>
Sent: Wednesday, August 27, 2014 12:10 PM
To: Sakoda, Clarence
Subject: Fwd: ABSL Bid for 05-1A7304- DBE Bid- Item # 32&#33

Clarence,

32 Nice talking with you yesterday. Today I will be bidding to you the following items:

Item #32- Slab Replacement with RSC----------45 CY @ $ 1250 per cy----------$ 56,250
Item #33- Grind existing concrete pavement------91600 sqyd @ $ 3.45 per sqyd----------$ 316,020

33 Revised Quote Attached

Item #32 includes
- Trial slab if needed
- QA/QC if required
- All inclusive except traffic control 2-day 12-day

Item #33 includes
- Slurry disposal at no charge to prime contractor.
- Profilograph testing if required by Caltrans on the performance of the Item.

Please note that the regular cold milling is being estimated by Darryl at our office. If you need the DBE certificates, please call Darryl at 510-727-0900 ext 2.

Best regards and good Luck!

George Quinones (925) 768-4243 280

P/S Final numbers will be e mailed latter on today

Revised Quote
#10 PCC Grinding
$ 348,950
12-Shift Include T/C

----Original Message----
From: George Michelotti <absIgeorge@aol.com>
To: Clarence.sakoda <Clarence.sakoda@gcinc.com>
Sent: Wed, Aug 27, 2014 7:41 am
Subject: ABSL Bid for 05-1A7304- DBE Bid- Item # 32&#33

#07 Rpid Set Concrete
$ 61,777
2 Shift T/C

Clarence,

Nice talking with you yesterday. Today I will be bidding to you the following items:

Item #32- Slab Replacement with RSC----------45 CY @ $ per cy----------$
Item #33- Grind existing concrete pavement------91600 sqyd @ $ per sqyd----------$

Item #32 includes
- Trial slab if needed
- QA/QC if required
- All inclusive except traffic control

Item #33 includes
- Slurry disposal at no charge to prime contractor.
- Profilograph testing if required by Caltrans on the performance of the Item.

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 27, 2014 12:25:28 PM PDT	5107270125	33	1	Received

32, 33

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation - REVISED
AC Grinding

Project Name:	**CA/DOT Cold Plane Roadway, Overlay with HMA, Grind Conc.**
Project Number:	**05-1A7304**
Bid Date:	**08/27/2014**
Location:	**Greenfield, Monterey County, CA**

BID – PCC Grinding

(33)

Item 33: Grind Existing Concrete Pavement
Quantity: 91,600 SY Price: $3.00/SF Total: $274,800

This price includes grinding and slurry disposal only.
Only one mobilization is included in this price.
Water to be supplied by contractor within 5 miles of job limits.
ABSL will need 15 days of traffic control.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

SPOKE TO GERRAD QUINONES @ 1:41 PM
HE IS OK TO USE THIS QUOTE FOR GRINDING
AND EMAIL FOR ITEM #32.

0827-02

Quote Comparisons
SHOULDER MACHINE
AC DIKE

TIME RECEIVED	REMOTE CSID	DURATION	PAGES	STATUS
August 25, 2014 9:51:21 AM PDT	9166459618	62	1	Received

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT MONTEREY CO. RT 101 05-1A7304

BIDS : 8/27/14

"PLACE ONLY"* 3099 LF ASPHALT DIKE (TYPES C,E,F) @ $2.50 LF.

PLACE IMPORTED SHOULDER BACKING @ $2380.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $900.00.

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Quote Comparisons
CONCRETE BARRIER

Proposal

From: FBD Vanguard Construction, Inc.
Lic. No. 833032
651 Enterprise Court
Livermore, CA 94550
Phone: 925-245-1300
Fax: 925-245-1007

Project: 140827-7S
Description: 05-1A7304 05-Mon-101-49.8/55.3
Bid Location: Greenfield, CA
Contract #: 05-1A7304

ITEM	DESCRIPTION	BID QTY	U/M	UNIT BID	AMOUNT
32	IND. SLAB (RSC)	45.000	CY	2,185.00	$98,325.00
46	BARRIER TRANS.	590.000	LF	392.00	$231,280.00
				TOTAL BID:	**$329,605.00**

8/27/14 Walter
12:53pm Jason.
T/C 14 shift Transfer
$4,000 for Mobilization
- Bond 1%

CONDITIONS:
Based on 1 **Mobilization** - **EACH** additional Mob to be charged at $7,500.
Based on normal working hours Monday - Friday.
Quote is valid 30 days from bid date.
We require 18 shifts of traffic control.

Price includes concrete and non-epoxy coated rebar for our items only.
Price is based on standard mix designs per plans/specifications.
General to provide washout facilities within 1,000' of the pour.
General to provide access for concrete trucks.
General to provide suitable grade for concrete trucks.
General to provide top of barrier survey, 3' left of barrier centerline, 50' on center in tangent areas, 25' on center in radius areas, 48 hours prior to commencement of our work.

EXCLUDES:
Engineering, survey and layout
Sawing, demo, excavation, grading & rocking
Furnishing or handling of K-Railing
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades
Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Barrier markers/post mile markings/DI markers
MBGR/Crash Cushions
Sign/fence post pockets
Backfill/fill between barrier wall/under barrier cap
Trench plates
Testing, permits, and bond fees
Traffic control/arrow and message boards
Crash cushions/delineators/flagging
Dewatering or underground work
Joint seal/caulking/sealant if required
Irrigation or planting (Including fence work)
Relocation of posts, signs
Tree removal/pruning/arborist fees
Police officer fees
Sandblasting, Whip blasting, Abrasive blasting
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/soffit forming
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
Rebar cages at post pockets
Holes in barrier ends for MBGR
Extending weep holes
Excavation for end anchors
Stamped/form liner

JOB NAME: 05-Mon-101-49.8/55.3 05-1A7304, Greenfield

ADDITIONAL CONDITIONS/EXCLUSIONS

CONDITIONS:

1. Price subject to change if not accepted within 30 days.
2. Retention to be released 35 days after completion of our portion of work.
3. Payment to be made within 5 days of receipt of payment from owner.
4. Our proposal in its entirety shall become a part of the subcontract agreement.
5. Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.
6. Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction. 5 Day written notification to be given prior to starting any phase of work.
7. Two Copies of plans and specs to be furnished (at no charge) prior to construction.

EXCLUSIONS:

1. Bond Premium.
2. Engineering, Survey and Layout
3. Fees, Permits, and Toilet Facilities
4. Flagging, Barricades, Cones, Traffic Control, Handling of Temp. K-Rail or Crash Cushions
5. Access for concrete trucks, Washout location and Restoration of area to original conditions
6. Dust Control/Maintenance of haul routes
7. Removal and/or relocation of underground and overhead utilities or obstructions
8. Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
9. Any handling of any kind of "Hazardous Materials" or "Contaminated Materials"
10. Dewatering or water control of any kind
11. As built drawings of any kind

INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:

A. WORKER'S COMP AND EMPLOYER'S LIABILITY:
   1. State Worker's Compensations – Statutory in California
   2. Employer's Liability - $1,000,000

B. GENERAL LIABILITY:
   1. $1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
   2. $2,000,000 General Aggregate Limit

C. COMPREHENSIVE AUTOMOBILE:
   1. $1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence/Aggregate. Includes Non-owned and Hired Autos.

D. EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE

E. EXCESS UMBRELLA LIABILITY - $10,000,000 per Occurrence and Aggregate

Addendums noted: 1,2

DBE

Quote

R.E. SERRANO INC.

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED DBE – CERTIFICATION #CT-029324

TO: Estimator

FROM: Estimating Dept.

PROJECT DESRIPTION: Route 101 Greenfield

DATE: August 27, 2014

BID FOR CONTRACT NO.: 05-1A7304

TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
32	Individual Slab Replacement RSC	CY	45	$ 2,350.00	$ 105,750.00
46	Concrete Barrier Transition	LF	590	$ 585.00	$ 345,150.00
TOTAL					$ 450,900.00

Exclusions:

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Post mile markers.
19. Remedies for concrete stains on asphalt.
20. Protection of railroad facilities, railroad insurance, and flaggers.
21. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
22. Field marking locations.
23. Joint Seals.
24. Traffic control for barrier work. RES will require 6 shifts of traffic control for barrier item 46 to be provided.

Special Conditions:

1. Traffic Control for item 32 work is included.
2. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
3. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
4. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
5. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
6. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
7. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
8. Prices subject to change if not accepted in writing within thirty (30) days.
9. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.

10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
15. Prices bid as a package, please call before splitting.
16. K-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. RES will require use of the entire project limits, both directions, during our work, all other work that conflicts with RES's use of the right of way shall stop and clear the way as needed, and as determined by RES.
20. Storage area for Temporary Roadway materials to be provided by others at no cost to RES.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. **Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.**
23. **Prices listed above include mobilization as follows; 1 mob for RSC work and 2 mobs for barrier work.**
24. **Escalator of 10% per unit for all items beginning 7/1/2015; and an additional 10% per unit every 6 months thereafter until the completion of this project.**

If you have any questions please call me at
925.957.8184 x213

Quote Comparisons
STRIPING & MARKING

CAL-STRIPE

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

August 26, 2014

BIDS ON - 8/27/2014
PROJECT DESCRIPTION: A.C. Overlay & Grind PCC – Rte. 101 near Greenfield, CA.
CONTRACT / PROJECT NO: Caltrans # 05-1A7304 05-Mon-101-49.8/55.3
ADDENDA ACKNOWLEDGED: 1, 2

$91,516
(10,800 Temp Stripe)

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement markers [yes]
Temporary striping [option] Thermo / paint removal [no] Marker removal [no]
Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [x] PCMS Boards [no] Survey [no]
B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge $ 6,500.00ea
E. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 3).
Traffic control when included is for Calstripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime.
F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.
H. Calstripe includes the cutting off of the top portion of the temp. tabs. Calstripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Calstripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

Project: Rte. 101 Greenfield Caltrans # 05-1A7304 Bids on 8/27/14

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	TOTAL
4	1	LS	Traffic Control - Cal Stripe Operations ONLY	$12,000.00	$ 12,000.00
47	5220	SF	Thermo Pavement Marking	$2.50	$ 13,050.00
48	209000	LF	Thermo Stripe (Sprayable)	$0.16	$ 33,440.00
49	4840	EA	Pavement Marker (Non-Reflective)	$1.00	$ 4,840.00
50	3610	EA	Pavement Marker (Retroreflective)	$2.60	$ 9,386.00
51	1	LS	Mobilization - Cal Stripe Operations	$8,000.00	$ 8,000.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
			less T/C =		$ 68,716
					$ -
				TOTAL BASE BID	$ 80,716.00
			OPTIONS		
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	$1,150.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	$158.00	Per Hour
	1	EA	Move-ins for temp. striping	$750.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Temp. Materials based on (220,000 LF)	$3,600.00	Lum Sum
	1	LF	Materials in excess of (220,000 LF)	$0.02	Per Lineal Foot

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

DBE

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

Super Seal & Stripe

CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428

ESTIMATE

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 05-1A7304 - CONSTRUCTION ON ROUTE 101**
ADDRESS: **FROM LAGOMARSINO AVE TO .7 MI SOUTH OF HUDSON RD** CITY : GREENFIELD, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE
8/27/14			

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY THERMOPLASTIC MATERIAL				
47	THERMOPLASTIC PAVEMENT MARKING	5220	SF	$3.50	$18,270.00
48	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	209000	LF	$0.27	$56,430.00
49	PAVEMENT MARKER (NON-REFLECTIVE)	4840	EA	$2.50	$12,100.00
50	PAVEMENT MARKER (RETROREFLECTIVE)	3610	EA	$3.00	$10,830.00
51	MOBILIZATION	1	LS	$4,715.00	$4,715.00
	THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS MESSAGE BOARDS TRAFFIC CONTROL SURFACE PREP PRIOR TO STRIPING				
	ANY ADDITIONAL WORK IN EXCESS OF THE QUANTITIES PRICE WILL BE BILLED AT THE ABOVE UNITS. NO DISCOUNTS GIVEN FOR UNDER-RUNS WITHOUT THE APPROVAL OF SUPER SEAL & STRIPE.				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $4,000/EA				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR				
	ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	10 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR FINAL STRIPING **TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED.** **COST FOR TEMP STRIPING WILL BE $1,600/SHIFT (2 MAN CREW)** **COST FOR MATERIALS FOR TEMP STRIPING WILL BE $6,000** **TEMP STRIPING MOBILIZATION WILL BE $2,000/EA** PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620	PAGE 1 OF 3		TOTAL	$102,345.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/ $2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-In Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.

ACORD

CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT NAME: Elena Amaro
Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	PHONE (A/C, No, Ext): (805) 585-6736 FAX (A/C, No): (805)585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Travelers Indemnity Co of CT	25682
INSURER B: Travelers Prop Cas Co of Amer	025674
INSURER C:	
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
Super Seal & Stripe, Inc
P.O. Box 755
Fillmore CA 93016

COVERAGES **CERTIFICATE NUMBER:14/15 GL/AU/UMB/WC -** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	GENERAL LIABILITY X COMMERCIAL GENERAL LIABILITY CLAIMS-MADE X OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: POLICY X PRO-JECT LOC			DT22-CO-9324B327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY GENERAL AGGREGATE PRODUCTS - COMP/OP AGG	$ 1,000,000 $ 300,000 $ 5,000 $ 1,000,000 $ 2,000,000 $ 2,000,000
A	AUTOMOBILE LIABILITY X ANY AUTO ALL OWNED AUTOS SCHEDULED AUTOS X HIRED AUTOS X NON-OWNED AUTOS			DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) BODILY INJURY (Per person) BODILY INJURY (Per accident) PROPERTY DAMAGE (Per accident) Medical payments	$ 1,000,000 $ $ $ $
B	X UMBRELLA LIAB X OCCUR EXCESS LIAB CLAIMS-MADE DED RETENTION $			DTSM-CUP-9324B327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE AGGREGATE	$ 1,000,000 $ 1,000,000 $
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) Y/N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		DTJUB-9324B315-14	1/1/2014	1/1/2015	X WC STATU-TORY LIMITS OTH-ER E.L. EACH ACCIDENT E.L. DISEASE - EA EMPLOYEE E.L. DISEASE - POLICY LIMIT	$ 1,000,000 $ 1,000,000 $ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

SPECIMEN

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Mark Lyon/ZBBAI

SPECIMEN

The ACORD name and logo are registered marks of ACORD
© 1988-2010 ACORD CORPORATION. All rights reserved.

Quote Comparisons
TRUCKING

FLINTSTONE TRANSPORT

Ca # 153663
390 Espinosa Rd. Salinas, Ca. 93907
831-443-5198 Fax 831-443-4876

UDBE CERTIFICATE #032839 AND WBE CERTIFIED

Trucking Quote:
Reflecting: Public works/Prevailing Wages
And when applicable non-prevailing wage rates

BID QUOT

Att : Nick

JOB: CALTRANS- CONTRACT No. 05-1A7304

COMPANY: GRANITE CONSTRUCTION

Public Works/ On and Off Hauling Prevailing wages	**130.00 Hr**
10 wheelers	**88.00 DAY OR NIGHT**
Semi Bottom Dump	**93.00 DAY OR NIGHT**
End Dump	**93.00 DAY OR NIGHT**
TRANSFER	**98..00 DAY OR NIGHT**
Flat Beds	**105.0.00 DAY OR NIGHT**
SUPER DEMO TEN	**100.00 DAY OR NIGHT**

- **4 hour minimum Days. 6 hour minimum nights**
- **STAND-BY RATE AT 1.50 / MINUTE AFTER .15 MIN AT BOTH ENDS.**
- **Fuel surcharges: Will only apply if there are drastic increases with respect to the project bid date.**
- **It is defined as follows:**
- **FUEL SURCHARGE IS RATED BASED ON 3.80 PER GALLON. ADD 1% FOR EVERY 10 CENT INCREASE AT THE PUMP..**
- DBE and Cal-Trans Certified..

. If on site hauling is needed the teamster rate will be $148.00

SIGNATURE: Denise Wilson DATE: 8-27-14

SIGNATURE: _____ DATE: _____

Quote Comparisons
ASPHALT OIL

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn. Josh Stockton
Date: 08/27/14

Project: Caltrans 05-1A7304, Hwy 101 Greenfield Overlay
Material: 600 - Ton - PG 64-10 × 596 — = $357,600 @ 60% = $214,560 TYPE A.
Material: 700 - Ton - PG 64-16 × 596 — = 417,000 @ 60% = $250,200 TYPE G.
Delivered Price: $596.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Santa Maria
DESTINATION: Granite Salinas

***5% Crude Index**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.25 per gallon. www.eia.gov. $4.08 on bid day.

SECTION 6

Copies of DBE Advertisements

Listing for all primes seeking assistance with project 05-1A7304. 2 results found.

Contractor: Granite Rock Company **Contact:** Bob Williams
Address: 120 Granite Rock Way San Jose, CA 95136
Phone: (408) 574-1400 **Fax:** (408) 365-9548 **Email:** estimating@graniterock.com
Services needed: Certified DBE firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: Lead Compliance Plan, Construction Area Signs, Traffic Control, Channelizer, PCMS, K-Rail, Temp Crash Cushion, Prepare WPCP, Treated Wood Waste, Cold Plane AC, Shoulder Backing, Inertial Profiler, Rumble Strip, Data Core, AC Dike, Tack Coat, Slab Replacement (RSC), Grind Concrete Pavement, Detectable Warning Surface, Minor Concrete, Delineator, Object Marker, Guardrail, Concrete Barrier, Striping & Markers, & Trucking.
Requirements: Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project and will breakout portions of work to encourage DBE participation. Granite Rock Company is an equal opportunity employer.
Date posted: 07/29/2014

Contractor: GRANITE CONSTRUCTION COMPANY **Contact:** Clarence Sakoda
Address: 580 West Beach Street Watsonville, CA 95076
Phone: 831-763-6100 **Fax:** 831-761-1042 **Email:** patricia.arnett@gcinc.com
Services needed: Granite Construction is seeking certified DBE firms for participation in this project. All items of work are available for DBE participation, and suggested items of work are: Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**
Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for viewing at our office located at 580 West Beach Street, Watsonville, CA 95076, can be downloaded from this Caltrans Engineer site, or can be post or emailed to you. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.
Date posted: 08/05/2014

Copyright © 2013 State of California

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide participation on this project, for any portion of the work. Suggested items of work include(but are not limited to): Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking. Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project** for Hwy 101 Cold Plane & Overlay, Greenfield (Monterey County) / Caltrans Contract No. 05-1A7304 in Greenfield (Monterey County),CA Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304 Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you. Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.	Contact: Clarence Sakoda 580 West Beach Street Watsonville,CA,95076 Phone:(831) 763-6100 Fax:(831) 761-1042 Email:patricia.arnett@gcinc.com Bid Due on:08/27/2014 at 02:00 PM Solicitation Number: 05-1A7304

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 05 01:13:38 +0000 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide participation on this project, for any portion of the work. Suggested items of work include(but are not limited to): Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking. Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project** for Hwy 101 Cold Plane & Overlay, Greenfield (Monterey County) / Caltrans Contract No. 05-1A7304 in Greenfield (Monterey County),CA Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304 Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you. Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.	Contact: Clarence Sakoda 580 West Beach Street Watsonville,CA,95076 Phone:(831) 763-6100 Fax:(831) 761-1042 Email:patricia.arnett@gcinc.com Bid Due on:08/27/2014 at 02:00 PM Solicitation Number: 05-1A7304

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 05 01:13:38 +0000 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Offer Overview
GRANITE CONSTRUCTION COMPANY

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**** Required Fields***

OPPORTUNITY STATUS

Current Status: Active
Last Modified Date: August 5, 2014
Last Modified By: Patricia Arnett

SPECIAL INITIATIVE PROGRAMS Edit

Is this opportunity related to Special Initiative Programs?

OPPORTUNITY INFORMATION Edit

*** First Name:** Clarence
*** Last Name:** Sakoda
*** Telephone:** 831-763-6100
Fax: 831-761-1042
Email Address: patricia.arnett@gcinc.com
*** Date Open:** August 5, 2014
*** Date Closed:** August 27, 2014
*** Opportunity Title:** HWY 101 COLD PLANE & DVERLAY
*** Solicitation ID:** Caltrans 05-1A7304
*** Contract Value Amount:** $4,430,000
*** Estimated Contract Duration:** Less than 1 year
*** Opportunity Type:** State Government
*** Offer Description:** GRANITE CONSTRUCTION is seeking DBE Subs/Suppliers for work on this project, including (but not limited to): Granite Construction is seeking certified DBE firms for participation in this project. All items of work are available for DBE participation, and suggested items of work are: Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**
*** Keywords:** Roadwork; Highway; Asphalt; Concrete; Structures
*** Bond Request:** Unknown
Bond Amount: Not Specified

*** INDUSTRY CODES** Edit

NAICS: 54162 - Environmental Consulting Services
9241 - Administration of Environmental Quality Programs
48411 - General Freight Trucking, Local
48411 - General Freight Trucking, Local
48411 - General Freight Trucking, Local
2353 - Electrical Contractors
2357 - Concrete Contractors
23571 - Concrete Contractors

NIGP: 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc.
55078 - Traffic Cones, Lane Markers, and Barricades (Portable)
98573 - Signs, Message Boards and Centers, etc., Rental or Lease

80149 - Sign Material, Reflective (See 550-45 for Reflective Sheeting for other than Signs)
80160 - Signs: Construction (Including Roll-Up Type Message Signs)
80184 - Signs, Message, Computerized
80187 - Signs, Overhead (Traffic)
55034 - Markers, Traffic, Plastic and Rubber
55080 - Traffic Controls and Equipment, Electric Systems
55088 - Traffic Signals and Equipment, Electric Systems
99892 - Traffic Signals and Control Equipment
98814 - Erosion Control Services
76055 - Mats, Erosion Control Blankets, Rolled
08585 - Soil Erosion Sheeting Material (To Include Silt Fencing): Asphalt, Biodegradable Paper, Burlap, Excelsior, Jute, Straw, etc.
55072 - Stripes and Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) (See 832-48 for Marking Tape other than for Pavement)
83248 - Tape, Marking, Reflective Adhesive-Backed (See 550-72 for Pavement Marking Tape)
75592 - Thermometers, Pavement and Thermoplastic
76543 - Pavement Marking Removal Equipment and Accessories
96861 - Pavement Marking Services (Including Removal of Markings)
55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)
75500 - ROAD AND HIGHWAY ASPHALT AND CONCRETE HANDLING AND PROCESSING EQUIPMENT
75570 - Concrete Finishers, Power Driven
91430 - Concrete
31540 - Coatings, Protective (For Metal)
63088 - Textured Coatings, All Kinds
65880 - Pipe, Steel
54075 - Railings
91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)

SIC: 1771 - CONCRETE WORK
3317 - STEEL PIPE AND TUBES
4212 - LOCAL TRUCKING WITHOUT STORAGE
177 - CONCRETE WORK
4212 - LOCAL TRUCKING WITHOUT STORAGE
491 - ELECTRIC SERVICES
4212 - LOCAL TRUCKING WITHOUT STORAGE

*** LOCATION INFORMATION** [Edit]

Monterey, California 93940 USA

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

From:	The Weekly Bid Flash
To:	Arnett, Patricia
Subject:	Weekly Bid Flash DBE Ad Affidavit - Hwy 101 Cold Plane & Overlay with HMA in Greenfield, CA / Caltrans Contract No. 05-1A7304
Date:	Tuesday, August 19, 2014 7:16:50 PM

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction** did place an advertisement we published on **8/19/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Hwy 101 Cold Plane & Overlay with HMA in Greenfield, CA / Caltrans Contract No. 05-1A7304**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 8/19/2014 7:16:32 PM

Granite Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Hwy 101 Cold Plane & Overlay with HMA in Greenfield, CA / Caltrans Contract No. 05-1A7304

City/Location: **Greenfield, CA**
County: **Monterey**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Wednesday 8/27/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide
participation on this project, for any portion of the work. Suggested items of work include(but are not limited to): Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking.

Please contact our office to discuss breakdown of items. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Bid documents can be viewed at or obtained from:
Plans and specifications are available for download on the following Caltrans site:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304

Plans also available for viewing at our office located at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you. Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project.

Granite is an equal opportunity employer.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors.

Granite Construction
580 West Beach Street
Watsonville, CA 95076
Phone: (831) 763-6100 **Fax:** (831) 761-1042
Clarence Sakoda
patricia.arnett@gcinc.com

Published on 8/19/2014 7:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

SECTION 7

Copies of Agency Contacts

Query Criteria
District: 05
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1531 PLANE ASPHALT CONCRETE C3600 PENETRATION TREATMENT & PRIME COAT C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8851 Lead Compliance C8852 SWPPP Planning C9771 TRUCK BROKER C9774 TRUCKER C9907 CONSTRUCTION EQUIPMENT RENTAL
Firm Type: DBE

102 items found, displaying 1 to 20 [First/Prev] **1**, 2, 3, 4, 5, 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absle...	LUIS M. AL...	510	727-0900	510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	HISPANIC	DBE
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-7747	916	645-9618	DEPARTMENT OF TRANSPORTATION	00;	00;	237990; 2...		C1910 GRADING; C1920 STRUCTU...	A General Engineering Contract...		F	CAUCASIAN	DBE
31317	AC-DC ELECTRIC	13326 YUCATAN PLACE		CERRITOS	CA	90703	8643							DBE		OSCAR L. H...	562	926-5737	562	926-4311	CITY OF LOS ANGELES	19; 30; 33...	05; 07; 08...	238210;		C1201 TRAFFIC CONTROL SYSTEM; ...	C10 Electrical Contractor;		M	ASIAN PACIFIC	DBE
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightin...	CARLOS MOR...	951	272-4881	951	272-4838	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	03; 04; 05...	238210;		C8605 MESSAGE SIGNS, LIGHTING ...	C10 Electrical Contractor;		M	HISPANIC	DBE
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	483-4876	909	989-1576	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	13; 14; 15...	05; 06; 07...	237310; 5...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	BLACK	DBE
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-2474	559	453-3250	CITY OF FRESNO	00;	00;	238990; 4...		C0612 SAFETY SUPPLIER; C0683...	C31 Construction Zone Traffic ...		F	CAUCASIAN	DBE
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00;	00;	236210; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		PERRIS	CA	92571								DBE	asapgeneng...	ANSELMO YB...	951	229-5952	951	943-1692	DEPARTMENT OF TRANSPORTATION	15; 19; 30...	05; 06; 07...	237310;		C1522 RESET, ADJUST ROADWAY IT...	A General Engineering Contract...		M	HISPANIC	DBE
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	paustin@au...	PATTI AUST...	661	589-1001	661	589-9509	CITY OF LOS ANGELES	00;	00;	238110; 5...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		F	HISPANIC	DBE
41800	AVISON CONSTRUCTION, INC.	40365 BRICKYARD DRIVE, #105		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	559	431-0321	CITY OF FRESNO	10; 20; 24...	04; 05; 06...	237110; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		M	HISPANIC	DBE
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	2725 W. CHERRY COURT		VISALIA	CA	93277								DBE	blequipmen...	BETTY LEA	559	805-3656	559	625-5786	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 5...		C9907 CONSTRUCTION EQUIPMENT R...	A General Engineering Contract...		F	CAUCASIAN	DBE
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12		SOUTH SAN FRANCISCO	CA	94080								DBE		JEFFREY YE...	415	295-1600	650	869-3509	BAY AREA RAPID TRANSIT DISTRICT (BART)	00;	00;	237990; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jcbayline@...	JUAN ARREG...	510	527-1000	510	527-0500	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1580 MODIFY BRIDGE ITEM; C5...	A General Engineering Contract...		M	HISPANIC	DBE
41473	BAY MANUFACTURE INCOPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	dennis4bmi...	null null	831	634-0270	831	634-0271	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 07; 21...	04; 05;	236220; 2...		C5501 STEEL STRUCTURES; C800...	C51 Structural Steel Contracto...		M	HISPANIC	DBE
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	carrie@han...	CARRIE SCH...	530	473-5423	530	473-2749	YOLO COUNTY TRANSPORTATION DISTRICT	00;	00;	236210; 2...		C0651 CONCRETE & CEMENT SUPPLI...	B General Building Contractor;...		F	CAUCASIAN	DBE
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	HISPANIC	DBE
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W. HARVARD		FRESNO	CA	93705								DBE	xyfloyd@ao...	FLOYD D. J...	559	790-4277	559	485-5857	CITY OF FRESNO	10; 15; 16...	03; 04; 05...	238990; 5...		C0620 LANDSCAPING & NURSERY SU...	D49 Tree Service; D63 Constru...		M	BLACK	DBE
39287	CALI CONCRETE	117 MUGSY AVENUE		BAKERSFIELD	CA	93307								DBE	gusto@cali...	GUSTAVO VA...	661	398-8143	661	398-1382	CITY OF FRESNO	10; 14; 15...	03; 04; 05...	237310; 2...		C5105 MINOR CONCRETE STRUCTURE...	B General Building Contractor;...		M	HISPANIC	DBE
35073	CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C		SANTA FE SPRINGS	CA	90670	2277							DBE	echavez@ca...	EDWARD CHA...	562	407-2105	562	407-2106	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	221122; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	C10 Electrical Contractor;		M	HISPANIC	DBE
37255	CD MONTGOMERY INC.	1077 PCH, #186		SEAL BEACH	CA	90740		1077 PCH, #186		SEAL BEACH	SEAL BEACH	90740		DBE	cmontgomer...	CARLEY MON...	562	826-2983	562	296-5125	CITY OF LOS ANGELES	19; 30; 33...	05; 07; 08...	236210; 2...		C0651 CONCRETE & CEMENT SUPPLI...	A General Engineering Contract...		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

[redacted]

Query Criteria

Firm/DBA Name: oliveira
Firm Type: DBE

[redacted]

Firm ID	1583
Firm/DBA Name	OLIVEIRA FENCE, INC.
Address Line1	293 BROKAW ROAD
Address Line2	
City	SANTA CLARA
State	CA
Zip Code1	95050
Zip Code2	
Mailing Address Line1	293 BROKAW ROAD
Mailing Address Line2	
Mailing City	SANTA CLARA
Mailing State	CA
Mailing Zip Code1	95050
Mailing Zip Code2	
Certification Type	DBE
EMail	pam@oliveirafenceinc.com
Contact Name	DEBBIE GARCIA
Area Code	(408)
Phone Number	727-3811
Fax Area Code	(408)
Fax Phone Number	727-2690
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

From: Arnett, Patricia
To: "nli@sanfranciscombdacenter.com"; "aserrudo@sanjosembdacenter.com"; "info@sccgp.org"; "sgascon@usc.edu"; "dmendoza@fresnombdacenter.com"
Subject: SEEKING DBE SUBS/SUPPLIERS for Caltrans Contract 05-1A7304 / Bid date August 27, 2014
Date: Tuesday, August 5, 2014 5:06:17 PM

GRANITE CONSTRUCTION COMPANY is seeking assistance with locating DBE companies to bid on the following contract:

Hwy 101 Cold Plane & Overlay (Contract No. 05-1A7304)

City/Location: **Greenfield, CA**

County: **Monterey**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: **Wednesday 8/27/2014 at 2:00 PM**

Currently we are seeking subs and suppliers in the following areas of work:

> **Granite Construction is seeking certified DBE firms for participation in this project. All items of work are available for DBE participation, and suggested items of work are: Water Pollution Control Program, Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, K-Rail, Temp Crash Cushion, Channelizer, Treated Wood Waste, Cold Plane AC, Grind Concrete Pavement, Rumble Strip, Data Shoulder Backing, Shoulder Backing Machine Rental, Prepaving Intertial Profiler, Coring, AC Dike, Tack Coat, Slab Replacement (RSC), Minor Concrete, Concrete Barrier, Detectable Warning Surface, Delineator, Object Marker, Guardrail System, Striping & Marking and Trucking.**

But we will also welcome quotations from any DBE firms who are interested in other areas of work on this contract. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Plans and specifications are available for download at the following Caltrans Office Engineer website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1A7304 Or they can be viewed at our office located at 580 West Beach Street, Watsonville CA 95076.

Please post this notice to your members, or let me know what other information you might need from us to assist your members in participating in this contract. I appreciate any assistance you can provide.

My contact information is:
Patricia Arnett
GRANITE CONSTRUCTION COMPANY
(831)763-6100 (T) (831)761-1042 (F)
patricia.arnett@gcinc.com

Thank you!

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office Office
831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

SECTION 8

Additional Outreach Efforts

GRANITE™

Outreach Event Participation

2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SB / DBE
11/13-11/14/2012	S.A.M.E. - OC	Society of American Military Engineers Symposium	Tami Speer Lee Haven Matt Belswenger Fred Thornhill Margie Namba	SB / DBE / 8A Firms / DVBE
11/29/2012	RCTC	Small Business Expo	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SB / WBE / DBE / MBE / DVBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SB / DBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SB / DBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE

GRANITE™

Outreach Event Participation

11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	Representing ARTI Team Brian Zagorsky, Granite Eugene Bougdanos, RBF	SB / MBE
2/25/2014	LA Metro	Meet the Primes	Representing ARTI Team Tami Speer, Granite John Dudasch, Granite	SB / WBE / DBE / MBE / DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	Representing NCC Team Tami Speer, Granite Ken Kubacki, Granite & Panel Representative David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SB / DBE / DVBE
3/26/2014	Caltrans	District 11 Small Business Outreach	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB/DBE/DVBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB