

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

03-30-15A11:07 RCVD

N/R

DISTRICT-COUNTY-ROUTE: 05 - Mon - 101-R21.9/87.0
 CONTRACT NO.: 05-1C9304
 TOTAL BID: \$1,308,218⁰⁰
 BID OPENING DATE: March 25, 2015
 BIDDER'S NAME: American Civil Constructors West Coast, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	CONSTRUCTION AREA SIGNS		TITAN DVBE	9,800 ⁰⁰
3	Lane Closures & Crash Truck Rental		530-246-7836	76,720 ⁰⁰
4	PCMS BOARDS		#1249460	8,200 ⁰⁰
1	LEAD PLAN (for stripe work)		MALLARD CONSTRUCTION INC.	\$ 51,920 ⁰⁰
3	TRAFFIC CONTROL SYS (STRIPE)		714-785-5394	
8, 9, 10	Stripe & Marker Removal		#1748928	
38, 39, 40, 41, 42	Stripe & Markers			
43	Mobilization (for stripe work)			
			Total Claimed Participation	\$ <u>146,640⁰⁰</u> <u>11.21</u> %

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.


 Signature of Bidder
 Date 3/25/15
 (707) 746-8028
 (Area Code) Telephone Number

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Jennifer Rozenkowski
 Contact Person (Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



P.O. BOX 492336 Redding Ca. 96049

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

(100%) \$9800 (signs)
(100%) \$8200 (pens)
(49.88%) \$76720 (TC, CRASH)

94,720

SBE
DVBE

CDOT # 05-1C9304

Bid Date 03/25/2015

CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)
\$ 9800.00 (CS-2/ DE-1)

TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1350.00

10hr shift= \$1730.00

12 hr shift= \$2110.00

~ x 36 = 62200
~ x 4 = 8440

Rate does not include TMA

Additional lane/ ramp/ other way= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

Attenuator Truck With Operator (Contractor is Responsible For Fuel)

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

→ x 2 = 6000

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

PORTABLE CHANGEABLE MESSAGE BOARDS

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

→ 2ea x 3mo

→ 400

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

- Fax Transmission

To: ESTIMATING DEPT

From: William Schroyer

Fax: 17077470593

Date: 3/23/2015

RE: 05-1C9304

Pages: 2

Comments:



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

TITAN DVBE INC - #1249460

Supplier Profile

Legal Business Name TITAN DVBE INC
 Doing Business As TITAN DVBE INC
 Address PO BOX 492336 Phone (530) 246-7836
 REDDING, CA 96049 FAX (530) 246-7837
 Email titandvbe@juno.com
 Web Page <http://titandvbeinc.com>
 Business Types Construction
 Service
 Non-Manufacturer
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords Engineering projects storm water pollution plans construction zone traffic control
 Construction License Types C-31 - Construction Zone Traffic Control Contractor
 Classifications 551217 - Signage
 721410 - Highway and road construction services

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Apr 30, 2016
DVBE	Approved	Mar 15, 2013	Apr 30, 2016

Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012

SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		
DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----

DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013