

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

# Third Bidder

CONTRACT NO:

05-1E0504

BID AMOUNT:

\$1,577,595.00

BID OPENING DATE:

May 19, 2016

BIDDERS NAME:

Granite Rock Company

DBE GOAL FROM CONTRACT:

10%

DBE PRIME CONTRACTOR CERTIFICATION\*

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &amp; NON DBE)

8

TOTAL VALUE OF ALL SUBCONTRACTS (DBE &amp; NON DBE)

\$417,371.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED*	WORK CATEGORY CODES *	NAME OF DBEs (Must be certified on the date that bids are opened. Include Caltrans certification no., DBE address and phone number. Show 2nd and lower tier subcontractors)	Amount (\$)
2 3 16 30, 40	Construction Area Signs Traffic Control Reset Signs Post Sleeve, Delineator	C1200 C1201 C1522 C8201	#Associated Traffic Safety P. O. Box 2221 Atascadero, CA 93423 (805) 461-1600	\$145,790.00
41 43, 45	Guardrailing Marker Midwest Guardrail System	C8201 C8320	#39218 PC&N Construction, Inc. 5301 Byron Hot Springs Road Byron, CA 94514 (925) 634-4567	\$31,457.00
46 47	Thermoplastic Striping Pavement Marker	C8405 C8501	#2003 Super Seal & Stripe 310 A Street Fillmore, CA 93016 (805) 524-7345	\$2,676.00
23 24 25	Move in/Move out Erosion Control Hydroseed Compost	C2066 C2021 C2030	J&M Land Restoration, Inc. 1640 James Road Bakersfield, CA 93308 (661) 872-7039	\$23,428.20
Total Claimed Participation				\$203,351.20 13%

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.


The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.)

\* Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

\* If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

\* Use Work Category Codes from the California Unified Certification Program database

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

May 23, 2016

Date

(408) 574-1400

(Area Code) Tel No.

David Kennedy

Person to Contact

(Please type or Print)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

05-1E0504

Name of DBE business:

Kellie Avila Construction Services, Inc. dba Associated Traffic Safety

Name of DBE representative:

Ken Johnston

DBE certification number:

38321

Name of bidder:

Granite Rock Company

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

David Kennedy

Date:

May 20, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
2	Construction Area Signs	4,000.00
3	Traffic Control	126,390.00
16	Reset Signs	4,250.00
30	Post Sleeve	11,050.00
40	Delineator (Class 1)	100.00
Total		145,790.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**

dba

**DBE**

P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
 Public Works Contractor Registration # 1000013321  
 DBE Firm ID - 38321 • Contractors License No. 962161

5/19/2016

CONTRACT INFO

05-1E0504

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY  
 SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	<b>Construction Area Signs</b>	LS	1	LS	\$ 4,000.00
	*Price above includes signs from CS-1 & 2 Type II Funding Signs furnished, installed and removed *All signs to be installed per plan CS-1 and to be installed with (1) mobilization for removed with (1) mobilization. Additional mobilizations will be charged at \$800.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor				
3	<b>Traffic Control System</b>	LS	1	LS	\$ 12,390.00
	* Traffic plan not included in item * See next page for traffic control rates				
	<b>Ramp Closure Signs</b>	EA	17	\$ 180.00	\$ 3,060.00
4	<b>Portable Changeable Message Sign</b>	LS	1	LS	
	* \$150.00/Day : \$400.00/ Week : \$1,000.00/Month * \$400.00 delivery fee per PCMS : \$400.00 pick up fee per PCMS				
8	<b>Temporary Fiber Roll</b>	LF	1,010	\$ 1.00	\$ 1,010.00
	* Material purchase only, Tax and Freight Not Included * Rolls come in minimum 300' lots				
15	<b>Remove Delineator</b>	EA	110	\$ 25.00	\$ 2,750.00
16	<b>Reset Roadside Sign</b>	EA	17	\$ 250.00	\$ 4,250.00
30	<b>Post Sleeve</b>	EA	17	\$ 650.00	\$ 11,050.00
40	<b>Delineator (Class 1)</b>	EA	2	\$ 50.00	\$ 100.00
41	<b>Guard Railing Delineator</b>	EA	4	\$ 50.00	\$ 200.00
42	<b>Object Marker</b>	EA	23	\$ 100.00	\$ 2,300.00

**DBE \$148,090**

Note: Items 40, 41, & 42 must be bid together and if used bid with item 2.

Note: 2 addendums acknowledged

Total \$ 28,720.00



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System - Day

- 1 Traffic Control Coordinator \$750.00 per 8-hour shift
- 1 Impact Attenuator Vehicle w/Driver \$990.00 per 8-hour shift
- 1 Traffic Control Personnel for Lane Closures \$925.00 per 8-hour shift
- 2 Traffic Control Personnel for Lane Closures \$1,400.00 per 8-hour shift
- 3 Traffic Control Personnel for Lane Closures \$2,150.00 per 8-hour shift
- 1 Pilot Vehicle and Driver \$825.00 per 8-hour shift
- 2 Traffic Control Personnel for Flagging \$1,325.00 per 8-hour shift

+ 2hrs OIT,  
GRC LAB  
FOR 65 W.P.S

\$1915 X 66 DAYS

= \$126,390

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$300.00 per shift for rumble strips

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged +40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes fully loaded truck & 1 arrow board (excludes PCMS & IAV)
- 2 Traffic Control Personnel for lane closures includes fully loaded truck & 2 arrow boards (excludes PCMS & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 fully loaded trucks & 2 arrow boards (excludes PCMS & IAV)
- Fully loaded truck includes applicable equipment to close two lanes in the same direction or one lane in opposite directions and two ramp or shoulder closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add \$85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.65
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.



## DES-OE-0102.13 (NEW 05/2015)

05-1E0504

**PC&N Construction, Inc.**

Christi Plum

39218

## Granite Rock Company

Same

## David Kennedy

May 20, 2016

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Christi Plunk

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

P C & N CONSTRUCTION, INC.  
General Engineering Contractor Class "A"  
State Contractor License No. 771652

**Certified Small Business No. 0021507**

CERTIFIED DBE/UDBE No. 39218

PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road  
Byron Hot Springs Road, Byron CA 94514  
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	05-1E0504
Project	05-Mon-101-52.4/55.2,60.5/60.8
Federal Aid No.	ACHSNHP-Q101(292E)
Bid Date	5/19/2016

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
41	Guardrail Railing Delineator	4 EA	\$ 14.25	\$ 57.00
43	Midwest Guardrail System (Steel Post)	870 LF	\$ 35.00	\$ 30,450.00
45	End Anchor Assembly (Type SFT)	1 EA	\$ 950.00	\$ 950.00
P C & N Construction, Inc. requires a <b>12 WORKING DAY WRITTEN NOTICE IN ADVANCE</b> , prior to commencement work. Additionally, an Executed subcontract or purchase order must be on file with this office prior to start of work.				
			<b>TOTAL</b>	<b>\$ 31,457.00</b>

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In
4. Addendum #1 & #2

**Exclusions:**

1. Bonds, Permits and Fees (if any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - Will Require 2 Days
5. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

05-1E0504

Name of DBE business:

Super Seal & Stripe, Inc.

Name of DBE representative:

Trevor Madden

DBE certification number:

2003

Name of bidder:

Granite Rock Company

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

David Kennedy

Date:

May 20, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
46	Thermoplastic Traffic Stripe	2,430.00
47	Pavement Marker	246.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

2,676.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

**Trevor Madden**

Printed name of DBE's authorized representative:

**Project Manager / Estimator**

Title of DBE's authorized representative:

Date:

**5/20/16**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.





**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

05-1E0504

Name of DBE business:

J&amp;M Land Restoration, Inc.

Name of DBE representative:

Betsy Juette

DBE certification number:

32481

Name of bidder:

Granite Rock Company

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

David Kennedy

Date:

May 20, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
23	Move in/Move out Erosion Control	2,600.00
24	Hydroseed	5,930.90
25	Compost	14,897.30

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

23,428.20

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Pamela Juette*  
Signature of DBE's authorized representative:

*Pamela Juette*  
Printed name of DBE's authorized representative:

*President*  
Title of DBE's authorized representative:

*May 23, 2016*  
Date:



DBE

1640 James Road, Bakersfield, CA 93308  
 (661)872-7039 - office (661)399-8882 (fax)  
 WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business  
 CA Lic # 508089, Nev License # 0040577, DIR #1000003397  
 Bond Rate 2.5%  
 Union No and So California Laborer

Project: CDOT 05-1E0504, near Greenfield and Soledad  
 Addenda:  
 Estimator: Betsy Juette  
 Email: bjuette@jmlandrestoration.com  
 Date: 5/12/2016  
 PRICE VALID 30 DAYS

DBE 32481  
 CURRENT

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION (NOT INCLUDED IN ITEM 8)	EACH	EA	\$ 800	
8	TEMPORARY FIBER ROLL	1,010	LF	\$ 5.775	\$ 5,832.75
23	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 1,300	\$ 2,600.00
24	HYDROSEED	46,700	SF	\$ 0.127	\$ 5,930.90
25	COMPOST	46,700	SF	\$ 0.319	\$ 14,897.30

General Contractor may elect to perform item 8.

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.