Low Bidder............

STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

st TacwevRoe: D0-oB-101,154-1.6/22.5 _

CONTRACT NO.: 05-1F3904

TOTAL BID: $ 330,128.82

810 opening pate: 04/07/2015

sooersnave: | Peterson-Chase Gen Eng Const Inc.

DVBE PRIME CONTRACTOR CERTIFICATION *

Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE ? Certification No.)

3 (Portion) 'Traffic Control Mallard Construction $36,895.00
8, 11-13 Delineation Removals (714) 785-5394
26-31, 32 (Portion) |Install Stripes; Markers; Markings #1748928
Names of first tier DVBE subcontractors and their items of work listed must $ 36,895.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 11.18 %
Identify second and lower tier subcontractors on this form. ety

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE

participation and need not complete the above table). 04/08/2015
2. 1f 100% of an item is not performed or supplied by the DVBES, describe the exact part, including the ~ Dae
planned location of work to be performed, of item 1o be performed or supplied by DVBE.
é; 252-0441

Submit to: TArea Code) Telephone Numbde”

gs;: gé Dick Vogels

FFICE ENGINEER ‘
DEPARTMENT OF TRANSPORTATION s oy S,
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Noti For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-8410, TTY 711, or write to
OUCE oocords and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,
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T |
STATE OF CALIFORNIA » DEPARTME#YMN BLd d er
CERTIFIED SMALL BUSI FOR L NESS PREFERENC

[???9?-0102.8 (REV 2/2011)

BIDDER NAME Peterson-Chase Gen Eng Const Inc CONTRACT NO. 05 - 1F3904

List the description of work, name, telephone number, certification number, and dollar amount of each certified small
business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small
business subcontractor preference. Attach additional sheets if necessary.

Submit ta:
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTOQ, CA 95816-7005
‘Bidltem | Description of Work, Certified Small Business & Rarmuai
Number | Service, or Materials {Name, Telephone No., and Certification No.) |
3 (Portion) ‘Traffic Control Mallard Construction $36,895.00
8,11-13 | Delineation Removals (714) 785-5394
26-31,32 (Portion) | Stripes; Markers; Markings | #1748928
|
18 (Portion) |Furnish PPC Material Kwik Bond Polymers 1 $84,064.12
21 )Furnish HMWM Material | (866) 434-1772
| #25239 |
| i
l
| _
ﬁ J
| |
5
i
[
| .
(
\
‘ }
Dick Vogels §120959.10
Parson lo Contagt ~ (Please Typeor Prnt)
Total Claimed Participation
(949) 252-0441 36.64 % of Contracl
(Ares Gode) Telephore Number
ADA Notice Eor individuals wilh sensory disebilities, this document is evailable in elternate formats. For infornagion call i-B‘iS) 654-6410 or TDD (9’-5"” 7

F54-38B0 or write Records Andg Sorms Maragement, 1120 N Street, MS-89, Sacramenio, CA 95814



ﬂ MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D42, D-64

638 W, Southern Ave, Orange CA. 92865 ' Ouote No:  GR-1246
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM
Agency:  Caltrans Addenda Noted:
DIR Number: 1000007027
Project:  Contract 05-1F3904 - Seal Bridge Decks with Methacrylate Estimator: Gary Rivers
and Polyester Concrete Overlay Email Address: gary@mallardinc.com
Bid Date: 4/7/2015 Cell Phone  714-785-5394
Item Itern Description Quanti Unit Unit Price Extended Price
T R A 4 (R
1 Lead Compliance Plan (For Yellow Removals Only) 1] s |8 1,500.00 | $ 1,500.00
3 Traffic Control System (For Mallard Forces Only) 1] IS |s 820000]$ 8,200.00
8 Remove Yellow Thermoplastic Traffic Stripe 4,170 LF |§ 150]$§ 6,255.00
11 Remove Thermaoplastic Traffic Stripe 1,990 LF | § 10013 1,990.00
12 Remove Thermoplastic Pavement Marking . 140 | SF |§ 10.00{ § 1,400.00
13 Remove Pavement Marker 400 EA | S 10015 400.00
26 4" Thermoplastic Traffic Stripe 4300 LF |$ 2008 8,600.00
27 6" Thermoplastic Trafflc Stripe 20| LF |5 2.00)5% 480,00
28 Thermoplastic Pavement Marking X 140 ] SF |8 15001 8 2,100.00
29 4" Thermoaplastic Traffic Stripe (Broken 36-12) - 1,230 LF |3 1508 1,845.00
30 Pavement Marker {Non-Reflective) 210 EA |5 25015 525.00
31 Pavement Marker (Retroreflective) 120) EA | § 5.00]5% 600.00
32 Mobilization 1| 1S |§ 4,500.00 | § 4,500.00
s -
$ "
5 #
$ 2
$ ,
s .
BIDTOTAL: |$ 38,395.00

Project Terms & Conditions:
A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations,

B. The following materials and sarvices are Included in this quote: Thermoplastic [Yes], Paint [Na], Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - Ta be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Ves], Temparary striping [RPM],
Temp tab removal [No], Post “Na Parking” Signs [No], Curb Painting [No], Channelizers [No]

C. [2]Total move-ins Included in this quote for permanent striping / Striping Removals. Additional move in charge. $3,500.00

D. Traffic control is included In this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be sharad
accordingly at Mallard Const. discretion, No advance posting, signing, or CMS Is included for Mallard Const, traffic control.

F. Prime Contractor to provide us with 2 JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Cantractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bands.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to Install & remove USA Markings.




v -

Payment Terms:

Contractor to provide monthly progress payments for all completed work In accordance with the bid pricing schedule, Monthly
payments must be recsived in full by Mallard Const, no later than 10 calendar days after the Contractor recaives payment fram Qwner
for our completed work. Delinquent payments will be subject to the highest Interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractar, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty {30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

Generol Terms & Conditions

NOTE; Al contracts must be written to our legul corporate name "Mallard Construction, inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by athers.

Prices are based on Plans & Specifications available at bid time, including all addenda, Any request for work {post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to parforming this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsibie for delays caused by and or resulting from actlvities or non activities of others, indluding but not

not limited to, awner, contracter, vendors, suppliers, other subcontractors and other factors nat in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const,
will be granted an extension of time to perform its work tantamount to the delays,

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up te Five Million Dallars, Bid Price does not includes cost for insurance requirement that requirement. Price does
not include any special insurance requirement (l.e. Railroad Insurance, etc). An additional :nsJ will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity, if any of Mallard Const.
wark will be a controlling operatian an the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Falllire to provide this Information will
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work,

All changes to the original scope of work or propased extra work must be directed by the Contractor in writing prior to Mallard Canst.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-In is considered to be: a period of Lonsecutive eight (8) haur days of continuous
work, not including weekends and halidays, Any discontinuities in this period, other than weekends and holidays, or for aur own
convenience, will be charged as an additional mave-in at the Addition Move-in Charge as quoted herein. '

Mallard Const. must receive a letter of intent to award us the subcontract no [ater than (30) caIendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and|all subcontract agreements and / or purchasas
orders rglated to the project. Violation of this action ean nullify this proposal.

Submitted by: Gary Rivers, Estimating Mansger
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby aceept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company; Position:




WIKBOND

POLYMEHRS

Quotation

923 Teal Drive Quote # 16-1133 /

Benicia, CA 94510 Contract# 05-1F3904

(866) 434-1772 (p) Bid Date  4/7/2015

(707) 746-7981 Start Date 7777

California Small Business # 25239 Terms net 30

ran ikbond ers.co!

Description CF CF Price Total

PPC 1121 Drums & 1.5 Ton SS 771 $59.00 $45,489.00

Estimated Freight $3,400.00
Sub Total $48,889.00

Sales Tax 8.0% $3,639.12

Total $52,528.12

Note: Add $6.00/CF for materials shipped in 50# bags. If product is ordered in tankers and
dropped at the job site, the demurrage fee Is $150/day plus a round trip “Bob Tail” charge of
$2.50/mile from tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated
the neat line quantity based on plan minimum thickness. Many projects will require more material than
neat line quantities. Bidders are advised to include an appropriate escalation in their bid to account for
waste. Sales Tax rate subject to change. Tech Service Fee - $450/day plus all travel expenses- air,
car, hotel, expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject
to change without notice based on availability & current market prices at time of delivery. Actual freight
costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will
be billed to contractor.

"** PPC 1121 |s a composite system that requires all components be supplied by Kwik Bond Polymers.
Use of any materials in the polyester concrete not approved by KBP will void any warrantees and may
result in product failure.

Inclusions: The amount of materials to produce average PPC unit weight of 135 Ibs/cf and 12% resin
content along with sufficient primer to meet spread rates according to speclal provisions or
specifications. The estimate is developed on working temperatures of 70F. Colder temperatures may

require additional accelerators and/or resin at an additional charge.
Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery

date.

Terms: Quotation Is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the
time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers as of the
date of requested delivery.

Quote must be signed and returned within 60 days of quote date
Prices are valid through 12-31-2015

LY Ha

Randy Slezak- Kwik Bond Polymers Contractor Signature

uuuuuuuuu



WIKBOND
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POLYMETRS. Quotation
923 Teal Drive Quote # 15-1134
Benicia, CA 94510 Contract# 05-1F3904
(866) 434-1772 Bid Date 4/7/2015
(707) 746-7981 Start Date 7777
alifornia usiness # 25239 Terms net 30
randy@kwlkbondpolymers com
Description Gallons | Unit Price Total
High Molecular Weight Mathacrylate Sealer =TS
KBP 204 —766— | $40.00 $30.640.00F 2 &, 60O . O
Monomer - promoter - accelerator - initator
Quantity | Unit Price
Top Sand - 2800 # pallets —6— 526200 —54-542-00
Estimated Freight $1,20000] /, 2 o©. OO
Sales Tax 8.0% —$267066| 2, 336G .
Total $35,922.56

Note: The quoted price is based on shipping full totes or drums of KBP-204
KBP-103/ KBP Flex monomer with the appropriate initiators in standard sized
containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate
subject to change. Freight rates are estimates only and may change. Tech
Service Fee - $450/day plus all travel expenses- air, car, hotel, meals expenses

based on actual cost.

Freight is an estimate only and based on full truck load releases of material.
Freight rates are subject to change without notice based on availability &
current market prices at time of delivery. Actual freight costs for shipping all
material and associated demurrage, back haul, and fuel surcharges charges will

be billed to contractor.

Lead Time: Contractors should allow maximum lead time, but not less than 5

. weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms &
Conditions in effect at the time of this quotation.
Delivery is subject to contractor being current on all obligations owed to Kwik
Bond Palymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2015

Pz

Randy Slezak - Kwik Bond Polymers

37,53 G.ot>

"Contractor Signature



¢ s momm mmiimas o omaies m omom g oanem = awewa w6 e 3 e e e "l Ww e W

= . x 923 Teal Drive
v Benicia, CA 94510
3 Wl K o D (866) 434-1772

POLYMETRS (707) 748-7981 Fax

Standard Terms and Conditions of Sale

This quotation is subject to product availability. Kwik Bond Polymers, LLC is not responsible for
material shortages not within its control.

This quotation will become a commitment by Kwik Bond Polymers, LLC only after receipt of written
acceptance from the contractor accepting all the terms and conditions set forth as part of Kwik Bond's
quotation. An estimated ship date is required as part of the quotation acceptance. A firm price will be
quoted for a specified period of ime, Otherwise, the attached quotation is good for 90 days only, Any
shipments after the quoted firm protection period are subject to price escalations, For longer term
projects, an estimated escalation percentage will be provided at bid time, Upnless price guarantees are
secured by written acceptance of a quotation, a letter of intent to accept quotation subject to award of
contract, or Material Purchase Contract, prices quoted for any contract are subject to change without
prior notification.

Mineral aggregates will be supplied in 1.5 or 2 ton super sacks. Aggregates are available in 50 Ib bags
at adjusted pricing unless specifically included in this quotation, Broadcast sand will be available in
50 Ib bags. Pallets are non-refundable and become the property of the purchasing contractor. Due to
liability limitations super sacks are not reusable and become the property of the Contractor. Super
sacks and broadcast sand will include shrink-wrapping for full pallet quantities.

Large overlay projects requiring more than 10 truckloads of aggregates may require stockpiling of
aggregates, Kwik Bond Polymers, LLC will invoice for materials-on-hand or a progress invoice for
materials delivered to a project. Payment for stockpiled materials must be made according to these
Standard Terms and Conditions.

Resin will be supplied in 496 Ib drums or tank trucks. 3,000 Ib totes may be available from time to
time and are subject to additional fees. For drum shipments, the empty drums become the property of
the contractor, For Tank Truck shipments, there is a $150.00/day demurrage charge to Contractor for
dropped trailers and a bobtail charge of $2.50/mile to and from origination point to jobsite, For
multiple tank truck shipments, an acourate scheduls of deliveries is required at least 5 weeks prior to
start of project or necessary transportation may be unavailable resulting in delays and/or additional
expenses to Contractor.

The quantity quoted for any given project, is an estimated quantity and does not provide for any waste.
Contractor should allow for approximately 5% waste from the trial slabs required, calibration of
equipment, and buildup on ¢quipment. Contractor will be invoiced for actual quantities ordered and
delivered at the above unit prices regardless of whether the actual quantities delivered are within the
quantitics paid for by the project owner.

Kwik Bond Polymers, LLC is not responsible for unloading materials from delivery trucks at job sites.

Please be sure to coordinate delivery schedules and unloading manpower. Contractor is responsible
for any unloading delay fees.

* ¥ ¥ 8§ § & § ® 4 &8 & A& 4 & 4 & & % w € P B B G P ¥ 4 W
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12.

Terms of sale; Terms are 1% discount off invoice price, not including freight or sales tax, for payments
received within 10 days of invoice date or full invoice price due in net 30 days. All materials must be
paid for, in full, within 60 days of ship date regardless of Contractor receiving payment from the
specifying agency. Any payments past 60 days, from date of ship date, will be charged a finance
charge equal to 1.5% per month (18% per annum) of the outstanding balance from the ship date until
payment is received. Kwik Bond Polymers, LLC is not subject to any “pay when paid” or “pay if
paid” clause in Contractor’s contract docyments, No shipment will be made if there are outstanding
balances owing to Kwik Bond Polymers, LLC on this or any other job which are past due, until all
outstanding balances are brought current. Kwik Bond Polymers, LLC shall not be liable to Contractor
for any consequential damages, liquidated damages, or penalties suffered by Contractor as a result of
cessation of shipments hereunder.

Materials handling and Storage: Contractor is required to protect the aggregates from moisture
contamination. The Contractor is also responsible for the safe storage of all materials supplied.
Methacrylate monomer, Binder resin and catalysts must be stored in a cool, dry location, Temperature
exposure must be less than 80° F. Drums and totes of material must be shaded from direct sunlight as
well, Contractor shall make provisions to protect materials from high temperatures.
Promoters/cobalts and peroxides are incompatible materials and must be stored away from each other.
Contractor will arrange with Kwik Bond Polymers, LLC for a training meeting in the safe handling
and application of high molecular weight methacrylate sealer materials prior to delivery.

Materials Return Policy: Mineral aggregates cannot, under any circumstances, be returned for credit,
Other produets in unopened containers as determined in the sole opinion of Kwik Bond Polymers,
LLC, proven to be stored properly, and less than 6 months old, will be considered for retum for credit
but subject to a 50% restocking charge, Materials cancelled, after manufactoring, are subject to a 50%
restocking charge even if not delivered to the project site. All réturn shipping and loading ¢xpenscs are
for the account of the Contractor,

Kwik Bond Polymers, LLC warrants that all products supplied pursuant to this quotation shall conform
in all respects to the applicable specifications for this project as of the date of delivery to Contractor,
Kwik Bond Polymers, LLC further warrants that provided Contractor follows all storage, handling,
mixing and application instructions, the final product shall perform in accordance with the applicable
specifications for this project. There are no other warranties, expressed or implied, including
warranties of merchantability or fitness of use, except those set forth herein.

Kwik Bond’s liability for failure of product shall be limited to replacement of any failed product or
rcfund of the purchase price thereof, at Kwik Bond's option. Kwik Bond Polymers, LLC shall not be
liable for damages, either direct or consequential, (including assessed penalties) arising out of any of
the following:

121 Contractor's equipment failure, unskilled workers, acts of God, bad weather or
ambient conditions below minimums or above maximums, failure to follow instructions,
failure to follow mix designs, deck temperatures that are too high or low.

122 Delays to Contractor’s performance of Contractor's contract due to circumstances
beyond Kwik Bond's control including, but not limited to, delays in obtaining product
approval, delays in placement of order by Contractor, unavailability of product or any
component thereof,

12.3 Defective product which is adjusted pursuant to Kwik Bond Polymers LLC's
warranty as provided above.

T



______ O ] mmiimes e msses m om ey ese - - mass miwg o ow e | WA ) Www W

February 3, 2014 3
Page
13. At all times during placing operations using these produots, Contractor shall be prepared to implement
appropriate remedial action, listed on product data sheets, or otherwise available to minimize damages
and penalties which might result in the event of product failure or failure to set up within time
requirements,

14. Contractor shall indemnify and hold Kwik Bond Polymers, LLC harmless from any liability for
personal injury, property damage, contract damages, penalties, attorneys’ fees, costs and litigation
expenses arising out of Contractor's failure to follow Kwik Bond Polymers, LLC instructions
regarding mix, design, application, storage and/or handling; failurs to staff the job with qualified and
trained personnel; failure of Contractor’s equipment, or other cause enumerated in Section 12, above,

15. Materials and services supplied by Kwik Bond Polymers, LLC for this contract, are not subject to
retention,

16. Kwik Bond Polymers, LLC may, at either its sole election, or a8 a result of a requirement of the agency
having jurisdiction over the project, supply periodic visits by technical service advisers, Technical
service advisers may survey the project conditions and provide suggestions to Contractor as to the use,
storage, mixing and application of the Kwik Bond Polymers, LLC products sold hereunder. Technical
service advisers® opinions are for information only, Contractor shall make 41l finel decisions
concerning use, storage, mixing and application of the Kwik Bond Polymers, LLC products, and Kwik
Bond Polymers, LLC, and its technical service advisers shall have no liability for any opinions
rendered while on the project. Kwik Bond Polymers, LLC technical service advisers do not control
Contractor’s work in completing the project, including the use of Kwik Bond Polymers, LLC’s
products.
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PETERSON/CHASE

GENERAL ENGINEERIN; ¥
CONSTRUCTIONE INC. W l d d e r Via “GSO" Overnight

8

April 8, 2015

State of California
Department of Transportation
1727 30t Street, MS —43
Sacramento, CA 95816

Attn: Office Engineer - BIDDER DVBE & SMALL BUSINESS SUBCONTRACTOR INFORMATION

Re:  Project Name: SEAL BRIDGE DECKS WITH METHACRYLATE AND POLYESTER

CONCRETE OVERLAY
Location: 05-SB-101,154-1.6/22.5
Contract #: 05-1F3904
Bid Date: 4/7/2015

P/C Bid #: 5144

Gentlemen:
Please find enclosed the DVBE/ SMALL BUSINESS SUBCONTRACTOR information for the above

referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266

LICENSE NO. 615876

Dbeform.itr
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