

Low Bidder

04-03-15P12:51 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.4 (REV 2/2011)

BIDDER NAME Telfer Highway Technologies

CONTRACT NO. 05 - 1F7804

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MISC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
21	Grinding, Cold Plane	ANRAK Corporation (916) 383-5030 Cert # 18781	\$308,800.00
1,10,13-15	LCP, Remove Striping	Mallard Construction (714) 785-5394 Cert #1748928	\$7,425.00
44-50	Striping, Temp Strip	Mallard Construction (714) 785-5394 Cert #1748928	\$86,795.00
			\$0.00

Marc N. Armstrong

Person to Contact (Please Type or Print)

(916) 383-1756

(Area Code) Telephone Number

\$ 403,020.00

Total Claimed Participation

12 % of Contract



MALLARD CONSTRUCTION INC.



ADVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1227

Agency: Caltrans

Addenda Noted: 1 is noted

DIR Number: 1000007027

Project: Contract 05-1F7804 - Resurface existing Pavement
with Bounded wearing Course

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Bid Date: 4/1/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
10	Remove Yellow Thermoplastic Traffic Stripe	580	LF	\$ 4.00	\$ 2,320.00
13	Remove Thermoplastic Traffic Stripe	5,410	LF	\$ 0.50	\$ 2,705.00
14	Remove Thermoplastic Pavement Marking	350	SF	\$ 2.00	\$ 700.00
15	Remove Pavement Marker	200	EA	\$ 1.00	\$ 200.00
44	4" Thermoplastic Traffic Stripe	70,800	LF	\$ 0.38	\$ 26,904.00
45	8" Thermoplastic Traffic Stripe	11,600	LF	\$ 0.80	\$ 9,280.00
46	Thermoplastic Pavement Marking	3,440	SF	\$ 3.00	\$ 10,320.00
47	4" Thermoplastic Traffic Stripe (Broken 12-3)	270	LF	\$ 0.30	\$ 81.00
48	4" Thermoplastic Traffic Stripe (Broken 36-12)	64,700	LF	\$ 0.30	\$ 19,410.00
49	Pavement Marker (Nonreflective)	5,420	EA	\$ 1.00	\$ 5,420.00
50	Pavement Marker (Retroreflective)	2,570	EA	\$ 2.00	\$ 5,140.00
	Excludes Traffic Control. A total of 5 Shift will be required to (1 Shift for Removals / 4 Shifts for Permanent Installation) At Contractor Option				
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew (Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,280.00	\$ -
	If Temp Striping Option is used, then please drop Item # 44 to \$ 0.36 per LF	8 x	1280	10,240.00	\$ -
	One time charge for Paint Materials	1	LS	\$ 2,400.00	\$ -
BID TOTAL:					\$ 83,980.00

Temp \$ 10,240.00

\$ 94,220.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [1] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,500.00
[1] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,500.00
- D. No Traffic control is included in this quote. Traffic control when Included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.



Department of
General Services
BUILDING GREEN BUYING GREEN WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800 990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
DIR # 100002952
NV License #16211



Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
 BID: CDOT 05-1F7804 San Luis Obispo Co. – Resurface Existing Pavement with Bonded Wearing Course
 05-SLO-101-32.3/35.6
 Near San Luis Obispo from 1.2 Miles North of Reservoir Canyon Road to Cuesta Overhead
 DATE: April 1, 2015, 2:00 P.M.

PARTIAL ITEM #16: 13 CY Remove Asphalt Concrete Pavement (CY)
 PARTIAL ITEM #21: 193,000 SQYD Cold Plane Asphalt Concrete Pavement $\times 1.60 = \$ 308,800.00$

STANDARD GRINDER RENTAL RATE OPTIONS: CUT, LOAD, SWEEP & HAUL

PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.
 For a DAILY (M.-F.) minimum charge of \$3,000.00.
 Overtime rate @ \$410.00 per hour.
 NIGHTLY additional charge \$100.00.

PRICE: For Up to a 600 H.P. Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.
 For a DAILY (M.-F.) minimum charge of \$4,000.00.
 Overtime rate @ \$535.00 per hour.
 NIGHTLY additional charge \$175.00.

PRICE: For a High H.P. (> 600 H.P.) Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
 For a DAILY (M.-F.) minimum charge of \$4,500.00.
 Overtime rate @ \$600.00 per hour.
 NIGHTLY additional charge \$175.00.

NOTES: LUMP SUM \$1,500.00 PER MOBILIZATION.
 ADDITIONAL \$500.00 PER SHIFT FOR SATURDAYS.
 ADDITIONAL \$750.00 ONE OPERATOR, \$1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
 DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
 ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO
 THE ABOVE DAILY RATES.
 ADDITIONAL \$500.00 CHARGE FOR OCIP PROJECTS.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corp. takes no responsibility for dust control due to site conditions. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the surface smoothness specification 15-2.023. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Special shift projects that begin on Sunday must contain four (4) consecutive shifts to qualify, otherwise Sunday differential charge will apply. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Christopher Anderson

Prepared by: Donna Johnson

ANRAK CORPORATION



Department of
General Services
BUILDING GREEN BUYING GREEN WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800 990-9339

ANRAK CORPORATION - #18781

Supplier Profile

Legal Business Name	ANRAK CORPORATION		
Doing Business As	ANRAK CORPORATION		
Address	5820 MAYHEW RD SACRAMENTO, CA 95827-9726	Phone	(916) 383-5030
		FAX	(916) 383-8090
Email	donna@anrak.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	ASPHALT CONCRETE COLD PLANING, MILLING, GRINDING OR PULVERIZING		
Construction License Types	C-12 - Excavation work and paving		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Dec 2, 2013	Dec 31, 2016

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Nov 12, 2012	Nov 30, 2013
SB	Expired	Nov 29, 2011	Nov 30, 2012
SB	Expired	Dec 7, 2010	Dec 31, 2011
SB	Expired	Nov 2, 2009	Nov 30, 2010
SB	Expired	Apr 30, 2008	Oct 31, 2009
SB	Expired	Apr 5, 2007	Apr 30, 2008

SB	Expired	Apr 9, 2004	Mar 31, 2007
SB	Expired	Apr 26, 2001	Mar 31, 2004
SB	Expired	Apr 5, 1999	Mar 31, 2001



04-03-15P12:51 RCVD

General Engineering Contractors – Paving, Chip Seal, Oil Spreading

4522 Parker Ave. Bldg 700 Ste. 350 • McClellan, CA 95652 • TELEPHONE (916) 383-1756 FAX (916) 383-4084 STATE CONTRACTORS LICENSE # 984141

TRANSMITTAL COVER LETTER

Date: April 2, 2015

To: Caltrans
MSC 43
Office Engineer
1727 30th Street
Sacramento, CA 95816-7005

Re: Caltrans Contract 05-1F7804, 05-SLO-101-32.3/35.6

Attention: Office Engineer

We enclose herewith:

- Submittals For Your Signature
Change Order For Your Approval
Request for Information For Your Correction
Subcontract/Purchase Order For Your Records
Other: Small Business - Commitment and Documentation

REMARKS:

By: Marc Armstrong cc: Mike Fain, Karl Meyers

Title: Estimator/Project Manager

Receipt

Received By:

Date and Time Received:

Handwritten notes and signatures in the bottom right corner.