

Low Bidder

10-28-15A10:53 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 05-1G2804

BID AMOUNT:
 \$ 1,086,896.00

BID OPENING DATE:
 10.22.2015

BIDDER'S NAME:
 PTM General Engineering Services, Inc.

DBE GOAL FROM CONTRACT %:
 15%

DBE PRIME CONTRACTOR CERTIFICATION¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)
 No subcontractors listed.

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
 No subcontractors listed.

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
Ptn. No. 9 thru 58	Ptn of electrical material.	D3690	Lyteforms 13841 Roswell Ave. #A Chino, Ca 91710 909.680.8123 DBE 37133	329295.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 197577.00

18.17 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53)


 Signature of Bidder

10.26.2015
 Date

951.722.5678
 (Area Code) Tel. No.

Elizabeth H. Mendoza de McRae, President
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
 05-1G2804

Name of DBE business
 Lyteforms

Name of DBE representative
 Jane Lee

DBE certification number
 37133

Name of bidder
 PTM General Engineering Services, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
 Elizabeth McRae

Date quote was provided to the bidder or prime contractor
 10.22.2015


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
9	PPB & Countdown	5610.00
10	PPB & Countdown & Signal & Pole & Post	5350.00
11	PPB & Countdown	7500.00
12	PPB & Countdown	7500.00
13	PPB & Countdown & Post	7630.00
14	PPB & Countdown & Post	5530.00
15	PPB & Countdown & Post	6900.00
16	PPB & Countdown & Post	3830.00
17	PPB & Countdown & Signal & Pole	9100.00
18	PPB & Countdown	7500.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	66450.00 for this page.
--	--------------	-------------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

Jane Lee
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

10/26/2015
 Date

Page 1 of 5

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-S9, Sacramento, CA 95814

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.
 05-1G2804

Name of DBE Business
 Lyteforms

Name of DBE representative
 Jane Lee

DBE commitment number
 37133

Name of Bidder
 PTM General Engineering Services, Inc.

Name of prime contractor if different from the Bidder

Name of representative of Bidder or prime contractor
 Elizabeth McRae

Date Bidder was provided to the Bidder or prime contractor
 10.22.2015


Bid Item Number	Item of work and description of services to be subcontracted or furnished to the Bidder	Amount (\$)
19	PPB & Countdown	5700.00
20	PPB & Countdown	5700.00
21	PPB & Countdown & Signal & Pole & Post	9500.00
22	PPB & Countdown	7500.00
23	PPB & Countdown	6400.00
24	PPB & Countdown	7500.00
25	PPB & Countdown	7500.00
26	PPB & Countdown & Post	7030.00
27	PPB & Countdown	7500.00
28	PPB & Countdown & Post	3730.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 68060.00 for this page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Name of DBE's authorized representative

Jane Lee

Name of DBE's authorized representative

President

Title of DBE's authorized representative

10/26/2015

Page 2 of 5

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6411 or TDD (916) 654-3900 or write Parsons and Fierco Management, 11201 Alameda, MS-59, Sacramento, CA 95814.

Contract No. 05-1G2804

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 05-1G2804

Name of DBE business Lyteforms

Name of DBE representative Jane Lee

DBE contract number 37133

Name of bidder PTM General Engineering Services, Inc.

Name of prime contractor if different from bidder

Name of representative of the bidder or prime contractor Elizabeth McRae

Date quote was provided to the bidder or prime contractor 10.22.2015

Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
29	PPB & Countdown	7500.00
30	PPB & Countdown & Signal & Pole	9100.00
31	PPB & Countdown	7500.00
32	PPB & Countdown & Signal	5500.00
33	PPB & Countdown	5700.00
34	PPB & Countdown & Post	7630.00
35	PPB & Countdown	6400.00
36	PPB & Countdown	5400.00
37	PPB & Countdown & Signal & Pole & Post	6400.00
38	PPB & Countdown & Post	5830.00
Total		66960.00 for this page

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative
Jane Lee
 Printed name of DBE's authorized representative
 President
 Title of DBE's authorized representative
 10/26/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6410 or TDD (916) 654-7883 or write: Records and Forms Management, 1120 N. Street, MS-50, Sacramento, CA 95814

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 05-1G2804

Name of DBE business Lyteforms

Name of DBE representative Jane Lee

DBE certification number 37133

Name of bidder PTM General Engineering Services, Inc.

Name of prime contractor if different from bidder

Name of representative of bidder or prime contractor Elizabeth McRae

Date quote was provided to the bidder or prime contractor 10.22.2015


DBE Item Number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
39	PPB & Countdown	7500.00
40	PPB & Countdown & Signal & Pole	12500.00
41	PPB & Post	3060.00
42	PPB & Countdown	5700.00
43	PPB & Countdown	6700.00
44	PPB & Countdown	4500.00
45	PPB & Countdown & Post	7325.00
46	PPB & Countdown	6700.00
47	PPB & Countdown & Post	6960.00
48	PPB & Countdown & Post	7030.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 67975.00 for this page.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative
 Jane Lee
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

10/26/2015 Page 4 of 5
 Date

ADA Notice: For individuals with certain disabilities, this document is available in alternate formats. For information call (916) 654-6810 or TDD (916) 654-6811 or write to: Contracts and Forms Management, 11201 Shoreline Blvd., Sacramento, CA 95834

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 05-1G2804
 Name of DBE Business Lyteforms
 Name of DBE representative Jane Lee
 DBE certification number 37133
 Name of bidder PTM General Engineering Services, Inc.
 Name of prime contractor if different from the bidder _____
 Name of representative of bidder or prime contractor Elizabeth McRae
 Date quote was provided to the bidder or prime contractor 10.22.2015


End item number	Item name and description of services to be subcontracted or materials to be provided	Amount
49	PPB & Countdown & Post	5530.00
50	PPB & Countdown & Post	3730.00
51	PPB & Countdown & Post	5230.00
52	PPB & Countdown	7500.00
53	PPB & Countdown	5900.00
54	PPB & Countdown & Post	7330.00
55	PPB & Countdown	3600.00
56	PPB & Countdown	5100.00
57	PPB & Countdown	9100.00
58	PPB & Countdown & Post	6930.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 59950.00 for this page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative
 Jane Lee
 Printed name of DBE's authorized representative
 President
 Date of DBE's authorized representative
 10/26/2015 Page 5 of 5
 Date

ADA Notice: For individuals with sensory disabilities this document is available in alternate format. For information call (916) 854-6410 or TDD (916) 654-3800 or write Records and Files Management 11201 J Street, MS-59 Sacramento, CA 95834



13841 Roswell Ave Unit A
Chino, California 91710

Ph 909-680-8123
lyteforms@gmail.com

DBE: 37133

Date: 10/22/2015

To : PTM General Engineering Services, Inc.

Email: elizabeth@ptm-eng.com

Attn: Elizabeth - Estimating Dept.

Fax: 951-710-1006


Re: Date of Bid: 10/22/2015

Description: Cal Trans 05-1G2804

Dear PTM:

We are pleased to quote the following:

B/I #	Description	Unit Measure	Unit Cost	Extension
Ptn. 9-58	Portion of electrical material as detailed on pages attached.	Lump Sum	329295.00	329295.00 Plus tax; Includes Shipping

Sincerely,
Jane Lee 

Lyteforms Quote - 05-1G2804 (Page 1 of 2)

Item	Description	Qty	Unit	U/P	Total
9	Modify Signal (Location 1) - (6) APS Pushbuttons; (6) SP-1-T Countdown	1	LS	5610	\$ 5,610.00
10	Modify Signal (Location 2) - (4) APS PPB; (4) SP-1-T Countdown; (1) TV-2-T [RYG] 12 LOD [RAYAGA] 12 ROD	1	LS	4600	\$ 4,600.00
10	Modify Signal (Location 2) - (1) Galvanized Pole Type 1-A 10'; (1) Galvanized Type PPB Post	1	LS	750	\$ 750.00
11	Modify Signal (Location 3) - (8) APS Pushbutton; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
12	Modify Signal (Location 4) - (8) APS Pushbuttons; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
13	Modify Signal (Location 5) - (8) APS Pushbuttons; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
13	Modify Signal (Location 5) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
14	Modify Signal (Location 6) - (6) APS Pushbuttons; (6) SP-1-T Countdown	1	LS	5400	\$ 5,400.00
14	Modify Signal (Location 6) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
15	Modify Signal (Location 7) - (8) APS PPB; (1) TP-1-T Countdown; (1) SP-1-T Countdown; (3) SP-2-T Countdown	1	LS	6500	\$ 6,500.00
15	Modify Signal (Location 7) - (3) Galvanized Type PPB Post	1	LS	400	\$ 400.00
16	Modify Signal (Location 8) - (4) APS PPB; (2) TP-1-T Countdown; (2) SP-1-T Countdown	1	LS	3700	\$ 3,700.00
16	Modify Signal (Location 8) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
17	Modify Signal (Location 9) - (8) APS PPB; (8) SP-1-T Countdown; (1) TV-2-T [RYG] 12 LOD [RAYAGA] 12 ROD	1	LS	8500	\$ 8,500.00
17	Modify Signal (Location 9) (1) Galvanized Type 1-A 10'	1	LS	600	\$ 600.00
18	Modify Signal (Location 10) - (8) APS Pushbuttons; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
19	Modify Signal (Location 12) - (6) APS PPB; (6) SP-1-T Countdown	1	LS	5700	\$ 5,700.00
20	Modify Signal (Location 13) - (6) APS PPB; (6) SP-1-T Countdown	1	LS	5700	\$ 5,700.00
21	Modify Signal (Location 14) - (8) APS Puttons; (8) SP-1-T Countdown; (1) TV-2-T (RYG) 12 LOD [RAYAGA]12ROD	1	LS	8500	\$ 8,500.00
21	Modify Signal (Location 14) - (1) Galvanized Type 1-A 10'; (3) Galvanized Type PPB Post	1	LS	1000	\$ 1,000.00
22	Modify Signal (Location 15) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
23	Modify Signal (Location 16) - (8) APS PPB; (4) SP-2-T Countdown	1	LS	6400	\$ 6,400.00
24	Modify Signal (Location 18) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
25	Modify Signal (Location 19) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
26	Modify Signal (Location 20) - (8) APS PPB; (4) SP-1-T Countdown; (2) SP-2-T Countdown	1	LS	6900	\$ 6,900.00
26	Modify Signal (Location 20) - (1) Galvanizee Type PPB Post	1	LS	130	\$ 130.00
27	Modify Signal (Location 21) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
28	Modify Signal (Location 22) - (4) APS PPB; (2) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	3600	\$ 3,600.00
28	Modify Signal (Location 22) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
29	Modify Signal (Location 23) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
30	Modify Signal (Location 24) - (8) APS PPB; (8) AP-1-T Countdown; (1) TV-2-T [TYG] 12 LOD [RAYAGA] 12 ROD	1	LS	8500	\$ 8,500.00
30	Modify Signal (Location 24) - (1) Galvanized Type 1-A 10'	1	LS	600	\$ 600.00
31	Modify Signal (Location 25) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
32	Modify Signal (Location 26) - (6) APS PPB; (3) SP-1-T Countdown; (1) TP-1-T; (1) SP-2-T Countdown	1	LS	5500	\$ 5,500.00
33	Modify Signal (Location 27) - (6) APS PPB; (6) SP-1-T Countdown	1	LS	5700	\$ 5,700.00
34	Modify Signal (Location 28) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
34	Modify Signal (Location 28) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
35	Modify Signal (Location 29) - (8) APS PPB; (4) SP-2-T Countdown	1	LS	6400	\$ 6,400.00
36	Modify Signal (Location 30) - (6) APS PPB; (4) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	5400	\$ 5,400.00
37	Modify Signal (Location 31) - (5) APS PPB; (2) SP-1-T Countdown; (1) SP-2-T Countdown ; (2) TV-2-T [RYG] 12 [RAYAGA]12	1	LS	4900	\$ 4,900.00
37	Modify Signal (Location 31) - (2) Galvanized Type 1-A 10'; (2) Galvanized Type PPB Post	1	LS	1500	\$ 1,500.00
38	Modify Signal (Location 32) - (6) APS PPB; (6) SP-1-T Countdown	1	LS	5700	\$ 5,700.00
38	Modify Signal (Location 32) - (1) Galvanized PPB Post	1	LS	130	\$ 130.00
39	Modify Signal (Location 33) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
40	Modify Signal (Location 35 & 36) - (12) APS PPB; (12) SP-1-T Countdown; (1) TV-2-T [TYG] 12 LOD [RAYAGA] 12 ROD	1	LS	11900	\$11,900.00
40	Modify Signal (Location 35 & 36) - (1) Galvanized Type 1-A 10'	1	LS	600	\$ 600.00
41	Modify Signal (Location 37) - (5) APS PPB	1	LS	2800	\$ 2,800.00
41	Modify Signal (Location 37) - (2) Galvanized Type PPB Post	1	LS	260	\$ 260.00
42	Modify Signal (Location 38) - (6) APS PPB; (6) SP-1-T Countdown	1	LS	5700	\$ 5,700.00
43	Modify Signal (Location 39) - (8) APS PPB; (2) SP-1-T Countdown; (3) SP-2-T Countdown	1	LS	6700	\$ 6,700.00
44	Modify Signal (Location 40) - (4) APS PPB; (4) SP-1-T Countdown	1	LS	4500	\$ 4,500.00
45	Modify Signal (Location 41) - (8) APS PPB; (6) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	7200	\$ 7,200.00
45	Modify Signal (Location 41) - (1) Galvanized Type PPB Post	1	LS	125	\$ 125.00
46	Modify Signal (Location 42) - (8) APS PPB; (2) SP-1-T Countdown; (3) SP-2-T Countdown	1	LS	6700	\$ 6,700.00
47	Modify Signal (Location 43) - (8) APS PPB; (2) SP-1-T Countdown; (3) SP-2-T Countdown	1	LS	6700	\$ 6,700.00
47	Modify Signal (Location 43) - (2) Galvanized Type PPB Post	1	LS	260	\$ 260.00
48	Modify Signal (Location 44) - (8) APS PPB; (4) SP-1-T Countdown; (2) SP-2-T Countdown	1	LS	6900	\$ 6,900.00
48	Modify Signal (Location 44) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
49	Modify Signal (Location 45) - (6) APS PPB; (4) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	5400	\$ 5,400.00
49	Modify Signal (Location 45) - (1) Galvanzied Tyep PPB Post	1	LS	130	\$ 130.00
50	Modify Signal (Location 46) - (4) APS PPB; (2) SP-1-T Countdwn; (1) SP-2-T Countdown	1	LS	3600	\$ 3,600.00
50	Modify Signal (Location 46) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00

Alan L...

Lyteforms Quote 05-1G2804 (Page 2 of 2)

-51	Modify Signal (Location 47) - (6) APS PPB; (2) SP-1-T Countdown;	1	LS	5100	\$ 5,100.00
51	Modify Signal (Location 47) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
52	Modify Signal (Location 48) - (8) APS PPB; (8) SP-1-T Countdown	1	LS	7500	\$ 7,500.00
53	Modify Signal (Location 49) - (7) APS PPB; (4) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	5900	\$ 5,900.00
54	Modify Signal (Location 50) - (8) APS PPB; (6) SP-1-T Countdown; (1) SP-1-T Countdown	1	LS	7200	\$ 7,200.00
54	Modify Signal (Location 50) - (1) Galvanized Type PPB Post	1	LS	130	\$ 130.00
55	Modify Signal (Location 51) - (4) APS PPB; (2) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	3600	\$ 3,600.00
56	Modify Signal (Location 52) - (6)APS PPB; (2) SP-1-T Countdown; (2) SP-2-T Countdown	1	LS	5100	\$ 5,100.00
57	Modify Signal (Location 53) - (10) APS PPB; (8) SP-1-T Countdown; (1) SP-2-T Countdown	1	LS	9100	\$ 9,100.00
58	Modify Signal (Location 54) - (8) APS PPB; (1) SP-1-T Countdown; (1) TP-1-T Countdown; (3) SP-2-T Countdown	1	LS	6800	\$ 6,800.00
58	Modify Signal (Location 54) - (2) Galvanized Type PPB Post	1	LS	130	\$ 130.00
Total Price (Plus Tax, Shipping Included):				\$	329,395.00

Jungfer

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: PTM General Engineering Svcs, Inc.
Contract No.: 05-1G2804

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Went directly to dbe.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Went directly to dbe.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Went directly to dbe.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Went directly to dbe.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Went directly to dbe.

9. Include additional data to support a demonstration of good faith efforts.

Went directly to dbe.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Low Bidder

10-28-15A10:53 RCVD

05



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MONTEREY, SAN LUIS OBISPO, SANTA
BARBARA AND SANTA CRUZ COUNTIES AT VARIOUS LOCATIONS

In District 05 On Route VAR

Under

Notice to Bidders and Special Provisions dated September 21, 2015

Standard Specifications dated 2010

Project plans approved June 8, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 05-1G2804

05-Mon,SLO,SB,SCr-VAR-VAR

Project ID 0514000134

Federal-Aid Project
ACHSSTP-000C(414)E

Bids open Thursday, October 22, 2015

Dated September 21, 2015
AADD

Low Bidder
PTM General Engineering Service Inc.
P. O. Box 7745 Riverside, Ca 92513-7745
Contractor's License # 891265 Class A; C-10; C-31;

10-28-15A10:53 RCVD

October 27, 2015

Via: Courier

Department of Transportation
Office of Engineer – Contracts Award & Services
1727 30th Street., MS43
Sacramento, CA 95816

Re : DBE Documentation for:
Date of Bid: 10.22.2015 CDOT 05-1G2804
Modify Signals, Install Countdown & Accessible Pedestrian Signals


To Whom It May Concern:

Attached you will find the required dbe forms inclusive of the following forms:

- 1) DES-OE-0102 10D (Rev 12/2014)
- 2) DES-OE-0102 13 (New 3/2015)
- 3) DBE's quote with detail attached.
- 4) DES-OE-0102 11A (Rev 12/2014)

These documents will be sent by overnight service early morning delivery via two couriers in an effort to ensure timely delivery. If you need any further information please do not hesitate to contact me directly at 951.722.5678.

Sincerely,
PTM General Engineering Service Inc.


Elizabeth H. M. McRae
President/CEO

Phone: 951.710.1000 Fax: 951.710.1006