#### STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **CERTIFIED DVBE SUMMARY**

Low Bidder

DES-OE-0102.5 (REV 3/2008)

03-03-16P03:12 RCVD

		167 016	/221 6	2 ~ ~ // ()
	DUTE: OS - Mon	185, 218	80,0/1921, 1	10.0/1.9
	OS-165004			
	717,296.00		_	
	March 2nd 20/0	0		
BIDDER'S NAME:	Telfor Pavement Te	chiologics		
DVBE PRIME CONTRA	CTOR CERTIFICATION 1			
Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
半入	Construction Area Signs		Titan DUBE 530-949-4358 # 1249460	9,550.00
43	Traffic Control Portable Chargeable		) ( ) (	9,550.00 21,950.00 5,600.00
#4	Message Boards		۱۱ و ر	5,600.
be consistent with the (Pub Cont Code § 4 Identify second and 1. DVBE prime contractors	NVBE subcontractors and their item ne names and items of work in the 100 et seq.) submitted with the bid lower tier subcontractors on this formust enter their DVBE reference number or their rices (DVBE prime contractors are credited with 10 complete the above table).	Subcontractor List I. orm.  DBA name as listed with	Total Claimed Participation	\$ 37,100.00 5.17 % 7 3/3/16

Submit to:

**MSC 43 OFFICE ENGINEER DEPARTMENT OF TRANSPORTATION 1727 30TH STREET SACRAMENTO, CA 95816-7005** 

planned location of work to be performed, of item to be performed or supplied by DVBE.

9/6 - 383 - 1756 (Area Code) Telephone Number



P.O. BOX 492336 Redding Ca. 96049

## SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 05-1G5004

Bid Date 03/02/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan **USA** project) = 9,550,00 CS-1 = \$8700.00 + 850

Bid item #3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400,00

10hr shift= \$1780.00

2 × 1400 =

\$2800.00

12 hr shift= \$2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month 4,750.00 Attenuator Truck With Operator (Contractor is Responsible For Fuel) 8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

Rumble Strips - Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

12,150 fluggers 2,250 Rumble Stip

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

Bid Item #4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board. 5, 600

37,100

3/1/2016 02:15

TO:19163834084 FROM:5302467837

Page:

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE. will bill every week. Invoice due and payable 30 days from date of Invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE Operations Manager Cell # 530-949-4358 Email gene.titandvbe@yahoo.com 3/1/2016 02:15

TO:19163834084 FROM:5302467837

Page:

# - Fax Transmission

To: Estimating dept

From: William Schroyer

Fax: 19163834084

Date: 3/1/2016

RE: 05-1G5004 Pages: 3

Comments:



# General Engineering Contractors - Paving, Chip Seal, Oil Spreading

4522 Parker Ave. Bldg 700 Ste. 350 • McClellan, CA 95652 • TELEPHONE (916) 383-1756 FAX

(916) 383-4084 STATE CONTRACTORS LICENSE # 1005314

# TRANSMITTAL COVER LETTER

Date:	March 2, 2016	
To:	Caltrans MSC 43 Office Engineer 1727 30 <sup>th</sup> Street Sacramento, CA 95816-7005	
Re:	Caltrans Contract 05-1G004	
Attent	ion: Office Engineer	
We en	close herewith:	
x_	Submittals	For Your Signature
	Change Order	For Your Approval
	Request for Information	For Your Correction
	Subcontract/Purchase Order	For Your Records
<u>X</u>	Other: DVBE, Small Business - Con	nmitment and Documentation
REMA Please		ocumentation
Ву:	Scott Youngren	cc: Mike Fain, Karl Meyers
Title:	Estimator/Project Manager	
Receip	t	
Receiv	red By:	
Date a:	nd Time Received:	



Welcome | Logout Need assistance? Contact us or call 800-990-9339

## TITAN DVBE INC - #1249460

Supplier Profile

Legal Business Name

TITAN DVBE INC

**Doing Business As** 

TITAN DVBE INC

Address

PO BOX 492336

Phone

(530) 246-7836

REDDING, CA 96049

FAX

(530) 246-7837

Email

titandvbe@juno.com

Web Page

http://titandvbeinc.com

**Business Types** 

Construction

Service

Non-Manufacturer

Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San

Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,

Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,

Tuolumne, Ventura, Yolo, Yuba,

Keywords

Engineering projects storm water pollution plans construction zone traffic control

Construction License Types C-31 - Construction Zone Traffic Control Contractor

Classifications

551217 - Signage

721410 - Highway and road construction services

#### Active Certifications

TYPE	STATUS	FROM	то
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

### Certification History

ТҮРЕ	STATUS	FROM	то
SB	, Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked ·	Nov 1, 2011	Nov 30, 2012
SB	Denied		

BidSync: The State of California: TITAN DVBE INC

Page 2 of 2

DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009