

2nd

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

03-08-16 P12:36 IN

DISTRICT-COUNTY-ROUTE: 05 - Mon - 183

CONTRACT NO.: 05-1G5004

TOTAL BID: \$752,402.00

BID OPENING DATE: 3/2/2016

BIDDER'S NAME: VSS International, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Second Bidder

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Construction Area Signs		Titan DVBE 530-246-7836 1249460	\$8,700.00
3	Traffic Control System		Titan DVBE 530-246-7836 1249460	\$35,550.00
4	Portable Changeable Message Sign (EA)		Titan DVBE 530-246-7836 1249460	\$2,400.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>46,650.00</u> <u>6.20%</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Signature of Bidder Jeff Roberts Chief Operations Officer Date 3/2/16

916-373-1500
(Area Code) Telephone Number

Will Cross - Chief Estimator
Contact Person (Type or Print)

TC SUB



P.O. BOX 492336 Redding Ca. 96049

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 05-1G5004

Bid Date 03/02/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)

CS-1 = \$8700.00

#8,700.00

Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

5 DAYS
4 DAYS

9 DAYS x \$1,780.00 = \$16,200.00

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

Attenuator Truck With Operator (Contractor is Responsible For Fuel)

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

7 DAYS
4 DAYS
1 DAY

12 DAYS x \$950.00 = \$11,400.00

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

2 DAYS
1 DAY

3 DAYS x \$2,710.00 = \$8,130.00

Rumble Strips - Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

PCMS x 2 = \$2,400.00

\$8,700.00
\$16,200.00
\$11,400.00
\$8,130.00
\$2,400.00

\$46,830.00

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE
Operations Manager
Cell # 530-949-4358
Email gene.titandvbe@yahoo.com



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

TITAN DVBE INC - #1249460

Supplier Profile

Legal Business Name TITAN DVBE INC
 Doing Business As TITAN DVBE INC
 Address PO BOX 492336 Phone (530) 246-7836
 REDDING, CA 96049 FAX (530) 246-7837
 Email titandvbe@juno.com
 Web Page <http://titandvbeinc.com>
 Business Types Construction
 Service
 Non-Manufacturer
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords Engineering projects storm water pollution plans construction zone traffic control
 Construction License Types C-31 - Construction Zone Traffic Control Contractor
 Classifications 551217 - Signage
 721410 - Highway and road construction services

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013

DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		
DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009

DVBE INFORMATION

—

GOOD FAITH EFFORT DOCUMENTATION

03-08-16 P12:36 IN

VSS International, Inc.

VSS International, Inc.
3780 Central Drive
West Sacramento, CA 95699
Phone: (916) 738-1500 ext. 2410 Fax: (916) 738-1023
Web: www.vss-int.com

Published on 03/08/16 at 10:00 PM
by The Weekly Bid Team and The Construction Bid
Team and Team Builders

Jose Mena

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, February 23, 2016 3:36 PM
To: William Cross
Subject: Copy of your DBE Ad - Caltrans 05-1G5004 - Monterey County

Date Of Advertisement Placement: 2/23/2016 3:36:09 PM

VSS International, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DVBE
sub-contractors and material suppliers for the following project:

Caltrans 05-1G5004 - Monterey County

City/Location: **Monterey County - Route 183, 218**
County: **Monterey**

Owner: **Caltrans**

Bid Date: Wednesday 3/2/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Traffic Control/Striping/Hauling/Water Pollution Control/Paving, etc. (not limited to...)

NAICS Classifications

Sector 23--Construction

- All Other Specialty Trade Contractors
- Highway, Street, and Bridge Construction

Sector 48-49--Transportation and Warehousing

- General Freight Trucking, Local
- Specialized Freight (except Used Goods) Trucking, Local

Bid documents can be viewed at or obtained from:

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

VSS International, Inc.
3785 Channel Drive
West Sacramento, CA 95691
Phone: (916) 373-1500 ext. 2410 **Fax:** (916) 373-0183
Will Cross
will.cross@slurry.com

Published on 2/23/2016 4:30:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com

DVBE INFORMATION

—

EMAIL CONTACT DOCUMENTATION

VSS International, Inc.

Table 10. 2018-2019 Construction Projects

Construction ID	Site Name	Location	Project Type	Project Name	Project Status	Contractor	Contract Value	Start Date	End Date	Value to Date	Value to End	Contract Type	Comments	Lead Architect	Lead Engineer	Notes		
2018001	Project A	Site A	Construction	Project A Construction	Active	Contractor A	\$10,000,000	2018-01-01	2018-12-31	\$5,000,000	\$10,000,000	Fixed Fee						
2018002	Project B	Site B	Construction	Project B Construction	Active	Contractor B	\$15,000,000	2018-02-15	2019-03-31	\$7,500,000	\$15,000,000	Fixed Fee						
2018003	Project C	Site C	Construction	Project C Construction	Active	Contractor C	\$20,000,000	2018-03-01	2019-06-30	\$10,000,000	\$20,000,000	Fixed Fee						
2018004	Project D	Site D	Construction	Project D Construction	Active	Contractor D	\$25,000,000	2018-04-01	2019-09-30	\$12,500,000	\$25,000,000	Fixed Fee						
2018005	Project E	Site E	Construction	Project E Construction	Active	Contractor E	\$30,000,000	2018-05-01	2020-01-31	\$15,000,000	\$30,000,000	Fixed Fee						
2018006	Project F	Site F	Construction	Project F Construction	Active	Contractor F	\$35,000,000	2018-06-01	2020-03-31	\$17,500,000	\$35,000,000	Fixed Fee						
2018007	Project G	Site G	Construction	Project G Construction	Active	Contractor G	\$40,000,000	2018-07-01	2020-06-30	\$20,000,000	\$40,000,000	Fixed Fee						
2018008	Project H	Site H	Construction	Project H Construction	Active	Contractor H	\$45,000,000	2018-08-01	2020-09-30	\$22,500,000	\$45,000,000	Fixed Fee						
2018009	Project I	Site I	Construction	Project I Construction	Active	Contractor I	\$50,000,000	2018-09-01	2021-01-31	\$25,000,000	\$50,000,000	Fixed Fee						
2018010	Project J	Site J	Construction	Project J Construction	Active	Contractor J	\$55,000,000	2018-10-01	2021-03-31	\$27,500,000	\$55,000,000	Fixed Fee						
2018011	Project K	Site K	Construction	Project K Construction	Active	Contractor K	\$60,000,000	2018-11-01	2021-06-30	\$30,000,000	\$60,000,000	Fixed Fee						
2018012	Project L	Site L	Construction	Project L Construction	Active	Contractor L	\$65,000,000	2019-01-01	2021-09-30	\$32,500,000	\$65,000,000	Fixed Fee						
2018013	Project M	Site M	Construction	Project M Construction	Active	Contractor M	\$70,000,000	2019-02-01	2022-01-31	\$35,000,000	\$70,000,000	Fixed Fee						
2018014	Project N	Site N	Construction	Project N Construction	Active	Contractor N	\$75,000,000	2019-03-01	2022-03-31	\$37,500,000	\$75,000,000	Fixed Fee						
2018015	Project O	Site O	Construction	Project O Construction	Active	Contractor O	\$80,000,000	2019-04-01	2022-06-30	\$40,000,000	\$80,000,000	Fixed Fee						
2018016	Project P	Site P	Construction	Project P Construction	Active	Contractor P	\$85,000,000	2019-05-01	2022-09-30	\$42,500,000	\$85,000,000	Fixed Fee						
2018017	Project Q	Site Q	Construction	Project Q Construction	Active	Contractor Q	\$90,000,000	2019-06-01	2023-01-31	\$45,000,000	\$90,000,000	Fixed Fee						
2018018	Project R	Site R	Construction	Project R Construction	Active	Contractor R	\$95,000,000	2019-07-01	2023-03-31	\$47,500,000	\$95,000,000	Fixed Fee						
2018019	Project S	Site S	Construction	Project S Construction	Active	Contractor S	\$100,000,000	2019-08-01	2023-06-30	\$50,000,000	\$100,000,000	Fixed Fee						
2018020	Project T	Site T	Construction	Project T Construction	Active	Contractor T	\$105,000,000	2019-09-01	2023-09-30	\$52,500,000	\$105,000,000	Fixed Fee						
2018021	Project U	Site U	Construction	Project U Construction	Active	Contractor U	\$110,000,000	2019-10-01	2024-01-31	\$55,000,000	\$110,000,000	Fixed Fee						
2018022	Project V	Site V	Construction	Project V Construction	Active	Contractor V	\$115,000,000	2019-11-01	2024-03-31	\$57,500,000	\$115,000,000	Fixed Fee						
2018023	Project W	Site W	Construction	Project W Construction	Active	Contractor W	\$120,000,000	2020-01-01	2024-06-30	\$60,000,000	\$120,000,000	Fixed Fee						
2018024	Project X	Site X	Construction	Project X Construction	Active	Contractor X	\$125,000,000	2020-02-01	2024-09-30	\$62,500,000	\$125,000,000	Fixed Fee						
2018025	Project Y	Site Y	Construction	Project Y Construction	Active	Contractor Y	\$130,000,000	2020-03-01	2025-01-31	\$65,000,000	\$130,000,000	Fixed Fee						
2018026	Project Z	Site Z	Construction	Project Z Construction	Active	Contractor Z	\$135,000,000	2020-04-01	2025-03-31	\$67,500,000	\$135,000,000	Fixed Fee						
2018027	Project AA	Site AA	Construction	Project AA Construction	Active	Contractor AA	\$140,000,000	2020-05-01	2025-06-30	\$70,000,000	\$140,000,000	Fixed Fee						
2018028	Project AB	Site AB	Construction	Project AB Construction	Active	Contractor AB	\$145,000,000	2020-06-01	2025-09-30	\$72,500,000	\$145,000,000	Fixed Fee						
2018029	Project AC	Site AC	Construction	Project AC Construction	Active	Contractor AC	\$150,000,000	2020-07-01	2026-01-31	\$75,000,000	\$150,000,000	Fixed Fee						
2018030	Project AD	Site AD	Construction	Project AD Construction	Active	Contractor AD	\$155,000,000	2020-08-01	2026-03-31	\$77,500,000	\$155,000,000	Fixed Fee						
2018031	Project AE	Site AE	Construction	Project AE Construction	Active	Contractor AE	\$160,000,000	2020-09-01	2026-06-30	\$80,000,000	\$160,000,000	Fixed Fee						
2018032	Project AF	Site AF	Construction	Project AF Construction	Active	Contractor AF	\$165,000,000	2020-10-01	2026-09-30	\$82,500,000	\$165,000,000	Fixed Fee						
2018033	Project AG	Site AG	Construction	Project AG Construction	Active	Contractor AG	\$170,000,000	2020-11-01	2027-01-31	\$85,000,000	\$170,000,000	Fixed Fee						
2018034	Project AH	Site AH	Construction	Project AH Construction	Active	Contractor AH	\$175,000,000	2021-01-01	2027-03-31	\$87,500,000	\$175,000,000	Fixed Fee						
2018035	Project AI	Site AI	Construction	Project AI Construction	Active	Contractor AI	\$180,000,000	2021-02-01	2027-06-30	\$90,000,000	\$180,000,000	Fixed Fee						
2018036	Project AJ	Site AJ	Construction	Project AJ Construction	Active	Contractor AJ	\$185,000,000	2021-03-01	2027-09-30	\$92,500,000	\$185,000,000	Fixed Fee						
2018037	Project AK	Site AK	Construction	Project AK Construction	Active	Contractor AK	\$190,000,000	2021-04-01	2028-01-31	\$95,000,000	\$190,000,000	Fixed Fee						
2018038	Project AL	Site AL	Construction	Project AL Construction	Active	Contractor AL	\$195,000,000	2021-05-01	2028-03-31	\$97,500,000	\$195,000,000	Fixed Fee						
2018039	Project AM	Site AM	Construction	Project AM Construction	Active	Contractor AM	\$200,000,000	2021-06-01	2028-06-30	\$100,000,000	\$200,000,000	Fixed Fee						
2018040	Project AN	Site AN	Construction	Project AN Construction	Active	Contractor AN	\$205,000,000	2021-07-01	2028-09-30	\$102,500,000	\$205,000,000	Fixed Fee						
2018041	Project AO	Site AO	Construction	Project AO Construction	Active	Contractor AO	\$210,000,000	2021-08-01	2029-01-31	\$105,000,000	\$210,000,000	Fixed Fee						
2018042	Project AP	Site AP	Construction	Project AP Construction	Active	Contractor AP	\$215,000,000	2021-09-01	2029-03-31	\$107,500,000	\$215,000,000	Fixed Fee						
2018043	Project AQ	Site AQ	Construction	Project AQ Construction	Active	Contractor AQ	\$220,000,000	2021-10-01	2029-06-30	\$110,000,000	\$220,000,000	Fixed Fee						
2018044	Project AR	Site AR	Construction	Project AR Construction	Active	Contractor AR	\$225,000,000	2021-11-01	2029-09-30	\$112,500,000	\$225,000,000	Fixed Fee						
2018045	Project AS	Site AS	Construction	Project AS Construction	Active	Contractor AS	\$230,000,000	2022-01-01	2030-01-31	\$115,000,000	\$230,000,000	Fixed Fee						
2018046	Project AT	Site AT	Construction	Project AT Construction	Active	Contractor AT	\$235,000,000	2022-02-01	2030-03-31	\$117,500,000	\$235,000,000	Fixed Fee						
2018047	Project AU	Site AU	Construction	Project AU Construction	Active	Contractor AU	\$240,000,000	2022-03-01	2030-06-30	\$120,000,000	\$240,000,000	Fixed Fee						
2018048	Project AV	Site AV	Construction	Project AV Construction	Active	Contractor AV	\$245,000,000	2022-04-01	2030-09-30	\$122,500,000	\$245,000,000	Fixed Fee						
2018049	Project AW	Site AW	Construction	Project AW Construction	Active	Contractor AW	\$250,000,000	2022-05-01	2031-01-31	\$125,000,000	\$250,000,000	Fixed Fee						
2018050	Project AX	Site AX	Construction	Project AX Construction	Active	Contractor AX	\$255,000,000	2022-06-01	2031-03-31	\$127,500,000	\$255,000,000	Fixed Fee						
2018051	Project AY	Site AY	Construction	Project AY Construction	Active	Contractor AY	\$260,000,000	2022-07-01	2031-06-30	\$130,000,000	\$260,000,000	Fixed Fee						
2018052	Project AZ	Site AZ	Construction	Project AZ Construction	Active	Contractor AZ	\$265,000,000	2022-08-01	2031-09-30	\$132,500,000	\$265,000,000	Fixed Fee						
2018053	Project BA	Site BA	Construction	Project BA Construction	Active	Contractor BA	\$270,000,000	2022-09-01	2032-01-31	\$135,000,000	\$270,000,000	Fixed Fee						
2018054	Project BB	Site BB	Construction	Project BB Construction	Active	Contractor BB	\$275,000,000	2022-10-01	2032-03-31	\$137,500,000	\$275,000,000	Fixed Fee						
2018055	Project BC	Site BC	Construction	Project BC Construction	Active	Contractor BC	\$280,000,000	2022-11-01	2032-06-30	\$140,000,000	\$280,000,000	Fixed Fee						
2018056	Project BD	Site BD	Construction	Project BD Construction	Active	Contractor BD	\$285,000,000	2023-01-01	2032-09-30	\$142,500,000	\$285,000,000	Fixed Fee						
2018057	Project BE	Site BE	Construction	Project BE Construction	Active	Contractor BE	\$290,000,000	2023-02-01	2033-01-31	\$145,000,000	\$290,000,000	Fixed Fee						
2018058	Project BF	Site BF	Construction	Project BF Construction	Active	Contractor BF	\$295,000,000	2023-03-01	2033-03-31	\$147,500,000	\$295,000,000	Fixed Fee						
2018059	Project BG	Site BG	Construction	Project BG Construction	Active	Contractor BG	\$300,000,000	2023-04-01	2033-06-30	\$150,000,000	\$300,000,000	Fixed Fee						
2018060	Project BH	Site BH	Construction	Project BH Construction	Active	Contractor BH	\$305,000,000	2023-05-01	2033-09-30	\$152,500,000	\$305,000,000	Fixed Fee						
2018061	Project BI	Site BI	Construction	Project BI Construction	Active	Contractor BI	\$310,000,000	2023-06-01	2034-01-31	\$155,000,000	\$310,000,000	Fixed Fee						
2018062	Project BJ	Site BJ	Construction	Project BJ Construction	Active	Contractor BJ	\$315,000,000	2023-07-01	2034-03-31	\$157,500,000	\$315,000,000	Fixed Fee						
2018063	Project BK	Site BK	Construction	Project BK Construction	Active	Contractor BK	\$320,000,000	2023-08-01	2034-06-30	\$160,000,000	\$320,000,000	Fixed Fee						
2018064	Project BL	Site BL	Construction	Project BL Construction	Active	Contractor BL	\$325,000,000	2023-09-01	2034-09-30	\$162,500,000	\$325,000,000	Fixed Fee						
2018065	Project BM	Site BM	Construction	Project BM Construction	Active	Contractor BM	\$330,000,000	2023-10-01	2035-01-31	\$165,000,000</								

DVBE INFORMATION

—

SEARCH LIST DOCUMENTATION

VSS International, Inc.

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Jose Mena

From: Jose Mena
Sent: Monday, February 22, 2016 2:05 PM
Subject: Searching for DVBE Subcontractors...Caltrans 05-1G5004 Monterey County License C-12

Bcc: 'steve@springcorps.com'; 'info@pavingnet.com'; 'roscocg@gmail.com';
'grayner@cpmamerica.com'; 'jpsconsteng@gmail.com'; 'motherlodeconcrete@att.net';
'jim.sdg@gmail.com'; 'mtschwab@juno.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

Bid Details

Project Name: Monterey County – Caltrans 05-1G5004
Bid Date: Tue 03/02/2016 – 2:00 PM (PST)
Description of Work: Construction On State Highway In Monterey County In And Near Salinas On Route 183 From Route 183/101 Separation To 0.1 Mile West Of Market Circle Street And At And Near Seaside On Route 218 From Route 1/218 Separation To Route 68.
Route No.: Route 183, 218
Milepost: 05-Mon-183, 218-0.0/R2.1, R0.0/1.9
General Work Description: Slurry Seal existing roadbed.

Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments

Specs are available upon request.

The work consists of **Slurry Seal existing roadbed** and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Will Cross

916-373-2410

will.cross@slurry.com

Bid Schedule

Item No.	Item Code	Item Description	U/M	Est. Qty
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	93,200
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
9	150722	REMOVE PAVEMENT MARKER	EA	6,330
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,650
11	190185	SHOULDER BACKING	TON	70
12	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4
13	377501	SLURRY SEAL	TON	2,090
14	390132	HOT MIX ASPHALT (TYPE A)	TON	390
15	397005	TACK COAT	TON	1
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	73,700
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	9,610
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	10,100
20	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,790
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,820
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

Jose Mena

From: Jose Mena
Sent: Monday, February 22, 2016 2:06 PM
Subject: Searching for DVBE Subcontractors...Caltrans 05-1G5004 Monterey County License C-31

Bcc: 'straffic@frontier.com'; 'titandvbe@juno.com'; 'mconrad@sapperwest.com';
'gary@mallardinc.com'; 'alexcarolino@gmail.com'; 'info@masteinerconst.com';
'taren.40traffic@yahoo.com'; 'bhair@calvetdvbe.com'; 'sitesafetrafficsafety@gmail.com';
'usaconstruction1@sbcglobal.net'; 'Ronnie@enortraffic.com'; 'alex@carolinoconstruction.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

Bid Details

Project Name: Monterey County – Caltrans 05-1G5004
Bid Date: Tue 03/02/2016 – 2:00 PM (PST)
Description of Work: Construction On State Highway In Monterey County In And Near Salinas On Route 183 From Route 183/101 Separation To 0.1 Mile West Of Market Circle Street And At And Near Seaside On Route 218 From Route 1/218 Separation To Route 68.
Route No.: Route 183, 218
Milepost: 05-Mon-183, 218-0.0/R2.1, R0.0/1.9
General Work Description: Slurry Seal existing roadbed.

Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments

Specs are available upon request.

The work consists of **Slurry Seal existing roadbed** and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Will Cross

916-373-2410

will.cross@slurry.com

Bid Schedule

Item No.	Item Code	Item Description	U/M	Est. Qty
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	93,200
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
9	150722	REMOVE PAVEMENT MARKER	EA	6,330
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,650
11	190185	SHOULDER BACKING	TON	70
12	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4
13	377501	SLURRY SEAL	TON	2,090
14	390132	HOT MIX ASPHALT (TYPE A)	TON	390
15	397005	TACK COAT	TON	1
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	73,700
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	9,610
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	10,100
20	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,790
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,820
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

Jose Mena

From: Jose Mena
Sent: Monday, February 22, 2016 2:07 PM
Subject: Searching for DVBE Subcontractors...Caltrans 05-1G5004 Monterey County License C-32

Bcc: 'david@safetystriping.com'; 'info@pavingnet.com'; 'gary@mallardinc.com';
'bhair@calvetdvbe.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

Bid Details

Project Name: Monterey County – Caltrans 05-1G5004
Bid Date: Tue 03/02/2016 – 2:00 PM (PST)
Description of Work: Construction On State Highway In Monterey County In And Near Salinas On Route 183 From Route 183/101 Separation To 0.1 Mile West Of Market Circle Street And At And Near Seaside On Route 218 From Route 1/218 Separation To Route 68.
Route No.: Route 183, 218
Milepost: 05-Mon-183, 218-0.0/R2.1, R0.0/1.9
General Work Description: Slurry Seal existing roadbed.

Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments

Specs are available upon request.

The work consists of **Slurry Seal existing roadbed** and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Will Cross

916-373-2410

will.cross@slurry.com

Bid Schedule

Item No.	Item Code	Item Description	U/M	Est. Qty
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	93,200
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
9	150722	REMOVE PAVEMENT MARKER	EA	6,330
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,650
11	190185	SHOULDER BACKING	TON	70
12	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4
13	377501	SLURRY SEAL	TON	2,090
14	390132	HOT MIX ASPHALT (TYPE A)	TON	390
15	397005	TACK COAT	TON	1
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	73,700
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	9,610
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	10,100
20	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,790
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,820
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

Jose Mena

From: Jose Mena
Sent: Monday, February 22, 2016 2:09 PM
Subject: Searching for DVBE Subcontractors...Caltrans 05-1G5004 Monterey County [Rock/Haul/Dump]

Bcc: 'goldandsonstrucking@gmail.com'; 'juddbuick@charter.net'; 'brian@sdsdvbe.com';
'wiaenterprisesinc@gmail.com'; 'Sean@maloneyconstruction.net'; 'eighthaven@aol.com';
'plarson@fieldexpedient.net'; 'griffcnslt@sbcglobal.net'; 'tcoleman2009@hotmail.com';
'info@merzmaterial.com'; 'moyerswatertender@yahoo.com'; 'eaglerock@wildblue.net';
'bupette@gmail.com'; 'jbei@vtlnet.com'; 'herb@dvbeconstruction.com';
'culverenterprises@hotmail.com'; 'josh@cgsenv.com'; 'DVBESUPPLIES@AOL.COM';
'gary_bitz@yahoo.com'; 'roger_lovegren@hotmail.com'; 'jsgarcia21@yahoo.com';
'dan@danwellstrucking.com'; 'info@pavingnet.com'; 's_hamilton@westcoastmaterials.com'

Hello,

VSS International is looking for **DVBE** quotes for the following project:

Bid Details

Project Name: Monterey County – Caltrans 05-1G5004
Bid Date: Tue 03/02/2016 – 2:00 PM (PST)
Description of Work: Construction On State Highway In Monterey County In And Near Salinas On Route 183 From Route 183/101 Separation To 0.1 Mile West Of Market Circle Street And At And Near Seaside On Route 218 From Route 1/218 Separation To Route 68.
Route No.: Route 183, 218
Milepost: 05-Mon-183, 218-0.0/R2.1, R0.0/1.9
General Work Description: Slurry Seal existing roadbed.

Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

Any help you can provide in assisting us in reaching **DVBE** subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments

Specs are available upon request.

The work consists of **Slurry Seal existing roadbed** and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Will Cross

916-373-2410

will.cross@slurry.com

Bid Schedule

Item No.	Item Code	Item Description	U/M	Est. Qty
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	93,200
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
9	150722	REMOVE PAVEMENT MARKER	EA	6,330
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,650
11	190185	SHOULDER BACKING	TON	70
12	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4
13	377501	SLURRY SEAL	TON	2,090
14	390132	HOT MIX ASPHALT (TYPE A)	TON	390
15	397005	TACK COAT	TON	1
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	73,700
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	9,610
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	10,100
20	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,790
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,820
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM

Sincerely,

Jose Mena

jose.mena@slurry.com

VSS International, Inc.

3785 Channel Drive

West Sacramento, CA 95691

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

DVBE INFORMATION

—

FAX CONTACT DOCUMENTATION

VSS International, Inc.

VSS International is looking for DVBE quotes for the following project:

Bid Details

Project Name:	Monterey County – Caltrans 05-1G5004
Bid Date:	Tue 03/02/2016 – 2:00 PM (PST)
Description of Work	Construction On State Highway In Monterey County In And Near Salinas On Route 183 From Route 183/101 Separation To 0.1 Mile West Of Market Circle Street And At And Near Seaside On Route 218 From Route 1/218 Separation To Route 68.
Route No.:	Route 183, 218
Milepost:	05-Mon-183, 218-0.0/R2.1, R0.0/1.9
General Work Desc.	Slurry Seal existing roadbed.

Please respond with intent to bid.

See contact information in signature.

Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-1G5004 or our office.

Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments

Specs are available upon request.

The work consists of Slurry Seal existing roadbed and other related work.

General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator

Will Cross

916-373-2410

will.cross@slurry.com

Sincerely,

Jose Mena

jose.mena@slurry.com

Direct Line: 916-373-2415

Main Line: 916-373-1500

Fax Line: 916-373-0183



www.slurry.com

VSS INTERNATIONAL, INC.

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA

PHONE (916) 373-1500 • FAX NO. (916) 373-0183

CONTRACTOR'S LICENSE NO. CA 293727A • AZ 285579A • ID 13304-AAA-4(47)

NV 0014802A • OR 65821 • WA VSSINII875JW

PAVEMENT MAINTENANCE SPECIALISTS

Below is a list of the BID SCHEDULE:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	93,200
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
9	150722	REMOVE PAVEMENT MARKER	EA	6,330
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,650
11	190185	SHOULDER BACKING	TON	70
12	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4
13	377501	SLURRY SEAL	TON	2,090
14	390132	HOT MIX ASPHALT (TYPE A)	TON	390
15	397005	TACK COAT	TON	1
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	73,700
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	9,610
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	8,530
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	10,100
20	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,790
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,820
22	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM

Fax List1

Fax Number
✓ (559) 924-4595
✓ (562) 439-1398
✓ (707) 485-8711
✓ (916) 381-3703
✓ (209) 267-1887
✓ (415) 744-1188
✓ (877) 513-2906
✓ (530) 246-7837
✓ (916) 379-9153
✓ (714) 769-8071
✓ (619) 470-9141
✓ (916) 988-6316
✓ (408) 931-6111
✓ (408) 436-2998
✓ (559) 651-1118
✓ (209) 274-2710
✓ (530) 221-8247
✓ (866) 440-0002
✓ (562) 598-8860
✓ (415) 493-6910
✓ (909) 980-9309
✓ (707) 275-9025
✓ (530) 275-4792
✓ (530) 276-9293
✓ (209) 356-3274
✓ (408) 370-3551
✓ (760) 231-1084
✓ (209) 952-5551
✓ (530) 472-6409
✓ (209) 724-9753

①

②

* * * Communication Result Report (Feb. 22. 2016 4:02PM) * * *

1) VSS INTERNATIONAL INC
2)

Date/Time: Feb. 22. 2016 3:27PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0149 Memory TX	15599244595	P. 2	OK	
	15624391398		OK	
	17074858711		OK	
	19163813703		OK	
	12092671887		OK	
	14157441188		E-3) 3)	P. 1-2
	18775132906		OK	
	15302467837		OK	
	19163799153		OK	
	17147698071		OK	
	16194709141		OK	
	19169886316		OK	
	14089316111		E-3) 3)	P. 1-2
	14084362998		OK	
	15596511118		OK	

Reason for error
 1) Hang up or line fail
 2) No answer
 3) Exceeded max. E-mail size

E. 2) Busy
 E. 4) No facsimile connection

VSS International is looking for **DVBE** quotes for the following project

Bid Details	
Project Name:	Moaterey County - Co Trass 85-309004
Bid Date:	Tue 04/01/2016 - 2:00 PM (PST)
Description of Work:	Construction On State Highway In Shutterrey County In And Near Salinas On Route 181 From Route 283/211 Separation To 0.1 Miles West Of Market Circle Street And At And Near Staude On Route 218 From Route 2/218 Separation To Route 68.
Route No.:	Route 183, 218
Highways:	05-8800-183, 218-0-0/03.1, 03.0/1.9
General Work Desc.:	Shury Seal existing roadbed.

Please respond with intent to bid.
See contact information in signature.
Are you planning on bidding this project? If so, for which scopes of work would you be able to provide us a quote?

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications requirements for the project visit local plan rooms, http://www.dgs.ca.gov/hq/esc/oe/weekly_bid/oa_projects/05-165004 or our office.
Any help you can provide in assisting us in reaching DVBE subcontractors qualified to perform the listed items of work would be greatly appreciated.

Plans, Specs, and Attachments
Specs are available upon request.
The work consists of Shury Seal existing roadbed and other related work.
General questions may be directed to the estimating assistant. Technical questions may be directed to the estimator.

Bid Estimator
Will Cross
916-373-2410
will.cross@shury.com

Sincerely,

Jose Meno
jose.meno@shury.com
Direct line: 916-373-2415
Main line: 916-373-1500
Fax line: 916-373-0183



www.shury.com

VSS INTERNATIONAL, INC.
P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA
PHONE (916) 373-1500 • FAX NO. (916) 373-0183
CONTRACTOR'S LICENSE NO. CA 292727A • AZ 285579A • ID 18304-AAA-4(47)
NY 0014802A • OR 65821 • WA VSS818875M
PAVEMENT MAINTENANCE SPECIALISTS

1

* * * Communication Result Report (Feb. 22. 2016 4:27PM) * * *

1) VSS INTERNATIONAL INC
2)

Date/Time: Feb. 22. 2016 3:30PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0150 Memory TX	12092742710	P. 2	OK	
	15302218247		E-3) 3)	P. 1-2
	18664400002		OK	
	15625988860		E-2) 2) 2) 2) 2)	P. 1-2
	14154936910		E-3) 3)	P. 1-2
	19099809309		OK	
	17072759025		OK	
	15302754792		E-3) 3)	P. 1-2
	15302769293		OK	
	12093563274		E-2) 2) 2) 2) 2)	P. 1-2
	14083703551		OK	
	17602311084		E-2) 2) 2) 2) 2)	P. 1-2
	12099525551		OK	
	15304726409		OK	
	12097249753		OK	

Reason for error

E. 1) Hang up or line fail
E. 3) No answer
E. 5) Exceeded max. E-mail size


E. 2) Busy
E. 4) No facsimile connection

DVBE INFORMATION

—

DVBE QUOTES DOCUMENTATION

VSS International, Inc.



CAL-VET SERVICES, INC.
4850 Bannock Cir.
San Jose, Ca. 95130
(408) 499-0068 Office
(408) 931-6111 Fax

Certified DVBE & SBE No. 1791297
DIR # 1000010671
Contractor's License No. 894938
Classifications: C-31
Signatory to the Laborers Union

Contract: 05-1G5004	Working Days: 45
Description: Slurry Seal Existing Roadbed	Monterey County
Bid Date: 3/02/16	

Contact: Wayne Weber (408) 477-6850 for information pertaining to this quote

Item #	Item Code	Item Description	Qty.	Bid Price
3	120100	2 People, 1 traffic truck, 1 arrowboard, cones & signs to close 1 lane up to 8 hrs. mon-fri (no impact truck included) additional lane per day \$185.00	1	\$1525.00 per shift OT per Hr. \$215.00
3	120100	1 Impact Truck, 1 person up to 8hrs Mon-Fri	1	\$925.00 per shift OT per Hr. \$125.00
4	128650	Portable Changeable Message Sign (EACH)	1	\$115.00 Per Day \$625.00 Per Week \$1500.00 Per Month

3% will be added to total Invoicing for a "Waiver of Subrogation"

Supplier Profile

Certification ID : 1791297

Legal Business Name:

CAL-VET SERVICES, INC.

Doing Business As (DBA) Name1:

CAL-VET CONSTRUCTION SERVICES

Doing Business As (DBA) Name2:

Office Phone Number:

408/499-0068

Business Fax Number:

408/931-6111

Business Web Address:

<http://www.calvetdvbe.com>

(<http://www.calvetdvbe.com>)

Address:

679 SAN MIGUEL AVENUE

SANTA CLARA

CA 95050-5157

Email:

bhair@calvetdvbe.com

(<mailto:bhair@calvetdvbe.com>)

Total No. of Employees:

15

Business Types:

Construction , Non-Manufacturer , Service

Notification Preference:

Email

Service Areas:

Alameda , Butte , Contra Costa , Humboldt , Marin , Mendocino , Merced , Monterey , Napa , Placer , Sacramento , San Benito , San Francisco , San Joaquin , San Mateo , Santa Clara , Santa Cruz , Solano , Sonoma

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	02/27/2014	02/28/2017
SB(Micro)	Approved	02/27/2014	02/28/2017



FAX

To: VSS INTERNATIONAL	From: Rick Delgado
	Direct Line: 408-724-8922
Fax: (916) 373-0183	Pages: 7
Phone:	Date: 3.2.2016
Re: PROJECT# 05-1G5004	CC:

Urgent
 For Review
 Please Comment
 Please Reply
 Please Recycle

Comments: ATTENTION: WILL CROSS



General Engineering Contractors
 Contractor's License #848175
 1217 Dell Ave, Campbell CA 95008
 Office 408-971-4430 Fax 408-370-3551
DIR CERTIFICATION NUMBER 1000018564

Date: 3/2/2016

Attention: VSS INTERNATIONAL; ATTN: WILL CROSS

From: DVBE Construction & Trucking Email: rick@dvbeconstruction.com

Project: 05-1G5004

Hourly Trucking(OFF Site Prevailing Wage- No Increase)

Equipment Type	Monday-Friday	Saturday/Nights	Sunday/Night + 5.00
Semi End Dumps	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
Transfers	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
10 Wheelers	\$90.00 per hour	\$95.00 per hour	\$99.00 per hour
Bottom Dumps	\$102.00 per hour	\$107.00 per hour	\$115.00 per hour
Super Dumps	\$105.00 per hour	\$109.00 per hour	\$125.00 per hour
Low Bed	\$105.00 per hour	\$109.00 per hour	\$125.00 per hour
2 Axle Water Truck	\$78.00 per hour	\$83.00 per hour	\$88.00 per hour
3 Axle Water Truck	\$80.00 per hour	\$85.00 per hour	\$90.00 per hour
6x6 Water Truck	\$125.00 per hour	\$130.00 per hour	\$135.00 per hour

Hourly Trucking(ON Site Prevailing Wage)

Equipment Type	Monday-Friday	Saturday/Nights	Sunday/Night + 5.00
Semi End Dumps	\$127.00 per hour	\$135.00 per hour	\$140.00 per hour
Transfers	\$127.00 per hour	\$130.00 per hour	\$135.00 per hour
10 Wheelers	\$115.00 per hour	\$125.00 per hour	\$130.00 per hour
Bottom Dumps	\$127.00 per hour	\$135.00 per hour	\$140.00 per hour
Super Dumps	\$130.00 per hour	\$140.00 per hour	\$145.00 per hour
Low Bed	\$130.00 per hour	\$140.00 per hour	\$145.00 per hour
2 Axle Water Truck	\$103.00 per hour	\$113.00 per hour	\$118.00 per hour
3 Axle Water Truck	\$105.00 per hour	\$115.00 per hour	\$120.00 per hour
6x6 Water Truck	\$150.00 per hour	\$160.00 per hour	\$165.00 per hour

Per Diem and Travel Time will apply

Per Diem will be assessed at based on location, Per Driver, Per Night.

Travel time for this location will be assessed at the hourly rate portal to portal.

Terms and Conditions

All pricing subject to material acceptability and dumpsite approval. Complete analytical must be provided and approved prior to schedule. All night work will be billed at a 7 hour minimum plus clean out if applicable. Projects that require short shifts will be billed at a 4 hour minimum. Open Grade or Rubberized Asphalt requires an additional hour cleanout at the end of each shift. Cancellations: DVBE must be notified at least 2 hours prior to scheduled start time. Anything after will be billed a 4 hour minimum. DVBE Trucks will be paid back to the home terminal at the end of each day unless otherwise specified. Prevailing Wage: If the Contractor requires that DVBE Trucking and Construction Company owned trucks are to be used ON THE JOB SITE and ON SITE prevailing wage is required, the hourly rate will increase to meet the prevailing wage requirements. If the nature of the work is not "On Site" and prevailing is required but at the nominal Caltrans rate, with no increase, then the TOP hourly rates apply. For Certified payroll and payroll reporting requirements there will be a processing fee of \$300 per week. Prices are good through December 31, 2015. There will be a 5% increase annually thereafter. Please sign and Fax back to secure price. This quote is good for 30 day. All payments are due 30 days from the invoice date. Thank You for the opportunity to do business with your company.

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: DVBE Trucking, Inc DVBE Ref. Number: 41891
Description (materials/supplies/services/equipment proposed): Trucking Services
Solicitation/Contract Number: SCPRS Ref. Number: (FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

- I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s).

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Herbert Lavender (Printed Name of DV Owner/Manager)
Herbert Lavender, Jr. (Signature of DV Owner/Manager)
(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: (If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: 408 971-4430 Address: 1217 Dell Ave Campbell, Ca 95008

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

- Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

Herbert Lavendar (Printed Name)
Herbert Lavender, Jr. (Signature)
1217 Dell Ave, Campbell, CA (Address of Owner)
408 971-4430 (Telephone)
20-4036240 (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

STATE OF CALIFORNIA
OBS 554

DEPARTMENT OF CORRECTIONS AND REHABILITATION

DVBE Bid Incentive Request and Acknowledgement

Name of Prime Contractor:	CDCR IFB or RFP Number:
---------------------------	-------------------------

Completion of this document confirms DVBE BID Incentive request and acknowledges that the firm named below agreed to be identified by a bidding firm as a proposed DVBE subcontractor or supplier for a CDCR agreement. Unless otherwise stated, the DVBE incentive shall be equal to a bidder's DVBE participation level. Unless otherwise stated, the DVBE Bid Incentive is subject to a minimum of 3 percent and a maximum of 5 percent during the bid evaluation process. Each named DVBE must have an application on file with the Department of General Services, Office of Small Business and Disabled Veteran Business Enterprise Certification Services (OSDS) by 5:00 p.m. on the day bids are due. If the DVBE is a subcontractor, then they must acknowledge their participation as claimed herein via the DVBE Subcontractor/Supplier Acknowledgement below:

Subcontractor/Supplier Acknowledgement

Subcontractor acknowledgements:

- A. The subcontracting firm named herein has committed to perform or provide services/labor or supplies equal to a percentage of the total bid/cost proposal price submitted by the bidding firm named above.
- B. The subcontracting firm named herein acknowledges the total dollar value of claimed participation identified above.
- C. The subcontracting firm named herein agrees to provide the following subcontracted services/labor or supplies under the resulting contract if the bidding firm named above receives the contract award:

Provide a brief description in the box below of the commercially useful function(s) that the subcontractor/supplier identified herein will provide or supply. Attach additional page(s) if necessary.

"Responsible for execution of the work of the contract or a distinct element of the work . . . by actually performing, managing, and supervising the work involved."

The subcontracting firm named herein understands it is its sole responsibility to contact the bidding firm named above to learn if the Proposer was awarded the contract pursuant to the referenced bid number and to confirm its subcontract agreement. If the bidding firm named above receives an award based in part on the DVBE incentive, the bidding firm/contractor is obligated to use each DVBE subcontractor or supplier identified in its proposal unless a subcontractor substitution is requested after contract execution pursuant to Public Contract Code Section 4107 and Title 2 California Code of Regulations Section 1896.10.

The person signing below certifies the information supplied on this form is true and accurate to the best of their knowledge and agrees to allow the State to confirm this information, if deemed necessary.

Total Dollar Value of DVBE Subcontractor Use:	Total DVBE Percentage:	DVBE Certification #: 41891	DVBE Certification Expiration Date: 04/30/2016
Name of Proposed DVBE Subcontractor/Supplier: DVBE Trucking and Construction		Date Signed: 06/16/2015	
Street Address: 1217 Dell Ave	City: Campbell	State: CA	Zip Code: 95008
Telephone Number: () 408-724-8923	DVBE E-mail Address (if applicable): rick@dvbeconstruction.com	DVBE Federal Employer ID (FEIN) #: 20-4036240	
Printed/Typed Name: Herbert Lavender	Title: Owner	Signature of Subcontractor/Supplier Representative: Herbert Lavender, Jr. <small>Digitally signed by Herbert Lavender, Jr. DN: cn=Herbert Lavender, Jr., o.ou, email=becky@dvbeconstruction.com, c=US Date: 2013.06.16 11:28:45 -0700</small>	
For State Use Only Information Verified by:		Date:	

California Certification Report

41891 - DVBE TRUCKING & CONSTRUCTION CO INC - MB DVBE	
Legal Business Name	DVBE TRUCKING & CONSTRUCTION CO INC
Doing Business As	DVBE TRUCKING & CONSTRUCTION CO INC
Address	1217 DELL AVE CAMPBELL, CA 95008
Phone	(408) 871-4430
FAX	(408) 370-3551
Email	herb@dvbeconstruction.com
Web Page	http://www.dvbeconstruction.com
Active Certifications	SB (micro) Apr 30, 2012 - Apr 30, 2016 DVBE Apr 30, 2012 - Apr 30, 2016
Business Types	Construction: Service;
Classifications	[221015] Earth moving machinery [221016] Paving equipment [301217] Road and railroad construction materials [422937] Surgical crushers and excavators and morselizers and related products [711016] Mine drilling blasting and construction services [721110] Single family dwelling construction services [721111] Multiple unit dwelling construction services [721210] New industrial building and warehouse construction services [721211] Commercial and office building construction services [721214] Specialized public building construction services [721410] Highway and road construction services [721411] Infrastructure building and surfacing and paving services [721412] Marine construction services [721414] Detention facility construction and repair services [721519] Masonry and stonework services [721527] Concrete installation and repair services [721537] Parking facility construction and equipment installation and maintenance and repair services [721539] Building site preparation services [781018] Road cargo transport
Keywords	EXCAVATING GRADING PAVING CONCRETE DVBE CONSTRUCTION TRUCKING HAULING DIRT ROCK SAND GRAVEL DEMOLITION ASPHALT CATERPILLER EXCAVATOR GRADER TRACTOR END DUMP TRANSFER LOADER TEN WHEELER WATER TRUCK

CALIFORNIA STATE TRANSPORTATION AGENCY

DEPARTMENT OF MOTOR VEHICLES


Registration Operations Division MS G875
P.O. BOX 932370 Sacramento, CA. 94232-3700

(916) 657-8153

05/15/2015



DVBE TRUCKING & CONSTRUCTION CO
1217 DELL AVE
CAMPBELL, CA 95008



 <p>DEPARTMENT OF MOTOR VEHICLES Registration Operations Division P.O. BOX 932370 Sacramento, CA. 94232-3700</p>		<p>MOTOR CARRIER PERMIT</p>			
<p>DVBE TRUCKING & CONSTRUCTION CO 1217 DELL AVE CAMPBELL, CA 95008</p>		Valid From:	05/14/2015	Valid Through:	03/31/2016
		CA#:	0321356		
<p>Pmt Date: 04/29/2015 Office #: 154</p> <p>Account #: 449269 Tech ID: BF</p> <p>Sequence #: 0038 Amt Paid: \$710.00</p>		<p>The carrier named on this permit, having made written application to the Department of Motor Vehicles for a permit to operate as a motor carrier of property as defined in vehicle code section 34601, and having met the requirements and paid the appropriate fees, is granted a permit of the following classification:</p> <p style="text-align: center;">For Hire Full Year Corporation</p>			

!!!IMPORTANT REMINDERS!!!

1. Your permit will expire at midnight on the 'Valid Through' date. If you do not receive a renewal notice 30 days prior to the expiration date, please submit an original application and check the "Renewal" box.
2. Your insurance must remain valid through the term of your permit or a suspension action could occur.
3. Changes to your fleet are not required to be reported until your renewal.
4. Changes to your business entity may require a new CA# and application for another Motor Carrier Permit.
5. If you decide to no longer operate as a motor carrier of property, you must submit a 'Voluntary Withdrawal' form.
6. For changes to the address, business name, officers, or authorized representative's name, please complete the 'Notice of Change' form. Changes during your renewal period may be submitted on your renewal application.
7. You may download forms from the Internet at www.dmv.ca.gov or receive further information by calling: (916) 657-8153.

California Relay Telephone Service for the deaf or hearing impaired from TDD Phones: 1-800-735-2929; from Voice Phones: 1-800-735-2922

California Environmental Protection Agency
Air Resources Board


**Certificate of Reported Compliance
 Truck and Bus Regulation**

Issued to:

c.k.transport
Motor Carrier: USDOT-0459112
6 Vehicles Reported

This certificate confirms that the fleet owner has attested under penalty of perjury that the statements and information they provided to the Air Resources Board (ARB) are true, accurate, and complete regarding all relevant vehicles in the fleet required to show compliance. ARB hereby finds that the fleet listed above has reported compliance with title 13, California Code of Regulations, section 2025 of the Truck and Bus Regulation. If ARB subsequently finds that the statements and information that have been provided are not true, accurate, and complete, this certificate shall be effectively revoked and the fleet subject to noncompliance penalties.

This certificate is valid until **December 31, 2016**



Erik White
 Division Chief, Mobile Source Control Division
 California Air Resources Board

Truck and Bus Fleet Identification
23550

To verify the authenticity of this certificate, visit
www.arb.ca.gov/ssltrucrslb/trucrs_reporting/cert14.php

Supplier Profile

Certification ID : 41891

Legal Business Name:
DVBE TRUCKING & CONSTRUCTION CO
INC

Address:
1217 DELL AVE
CAMPBELL
CA 95008

Doing Business As (DBA) Name1:
DVBE TRUCKING & CONSTRUCTION CO
INC

Email:
herb@dvbeconstruction.com
(mailto:herb@dvbeconstruction.com)

Doing Business As (DBA) Name2:

Total No. of Employees:
7

Office Phone Number:
408/971-4430

Business Types:
Construction , Service

Business Fax Number:
408/370-3551

Notification Preference:
Email

Business Web Address:
<http://www.dvbeconstruction.com>
(<http://www.dvbeconstruction.com>)

Service Areas:

Alameda , Butte , Colusa , Contra Costa , El Dorado , Fresno , Glenn , Kern , Kings , Madera ,
Marin , Monterey , Napa , Nevada , Placer , Sacramento , San Benito , San Luis Obispo , San
Mateo , Santa Barbara , Santa Clara , Santa Cruz , Sierra , Solano , Sonoma , Sutter , Tulare ,
Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	04/30/2012	04/30/2017
SB(Micro)	Approved	04/30/2012	04/30/2017

COVER PAGE

Date: 02/29/2016 15:37

NO. OF PAGE: 3 (include this page)

To:

From:

Comment:



All rights are reserved. No part of this publication may be reproduced, stored in a retrieval system, or transmitted, in any form or by any means, electronic, mechanical, photocopying, recording, or by any information storage and retrieval system, without the prior written permission of the publisher.



First Vanguard Rentals & Sales Inc.

Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A, Fairfield, CA 94533

DVBE/SBE: #1769627



Attention: Estimator

1-Mar-16

Project: Slurry Seal Existing Roadbed
 Contract# 05-1G5004
 Bid Date: 3/2/2016
 From: Michael Skeirik

Item #	Description	U of M	Quantity	Unit Price	Total Price
Arrow Board (LS)					
Rental Rates: \$200.00/week, \$400.00/month					
Note: Delivery/Pickup \$125.00 Each In/Out					
	Sales Quote for WTSP55-LSAC 25 Light	EA	1	\$4,600.00	\$4,600.00
	Note: Freight Included				
Light Tower (LS)					
Rental Rates: \$200.00/week, \$550.00/month					
Note: Delivery/Pickup \$125.00 Each In/Out					
	Sales Quote for WLTS Solar Light Tower	EA	1	\$12,350.00	\$12,350.00
	Note: Freight Included				
Portable Changeable Message Sign (LS)					
Rental Rates: \$500.00/week, \$1200.00/month					
Note: Delivery/Pickup \$125.00 Each In/Out					
	Sales Quote for SMC 4000 Mini	EA	1	\$12,950.00	\$12,950.00
	Note: Freight Included				
	Pavement Marker (non-Reflective)	EA	3790	\$0.95	\$3,600.50
	Pavement Marker (Retroreflective)	EA	2820	\$1.25	\$3,525.00

1st Vanguard is not responsible for material breakdown and quantities.

Returns are subject to restocking fees.

Tax Not Included (If Applicable)

Quote valid for 30 days.

All Bids are Furnished Materials Only





First Vanguard Rentals & Sales Inc.



Phone#: (707) 673-2165 Email: estimating@1stvg.com

Fax#: (707) 673-2789 www.1stvg.com

408 Union Ave. Suite A, Fairfield, CA 94533

DVBE/SBE: #1769627

Note: Freight (To Be Determined unless Otherwise Noted Per Line Item)

Note: Freight (Customer to Unload)

Note: Our company (First Vanguard Rentals & Sales, Inc.) does not require a DIR # as we do not pay prevailing wages in order to supply materials and/or rental equipment.

For verification please see DIR website at:

<http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ.html>

1st Vanguard is not responsible for material breakdown and quantities.

Returns are subject to restocking fees.

Tax Not Included (If Applicable)

Quote valid for 30 days.

All Bids are Furnished Materials Only



Supplier Profile

Certification ID : 1769627

Legal Business Name:
FIRST VANGUARD RENTALS & SALES INC

Doing Business As (DBA) Name1:
FIRST VANGUARD RENTALS & SALES INC

Doing Business As (DBA) Name2:

Office Phone Number:
707/673-2165

Business Fax Number:
707/673-2789

Business Web Address:
<http://www.1stvg.com> (<http://www.1stvg.com>)

Address:
408 UNION AVE STE A
FAIRFIELD
CA 94533

Email:
rob@1stvg.com (<mailto:rob@1stvg.com>)

Total No. of Employees:
5

Business Types:
Non-Manufacturer , Service

Notification Preference:
Email

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

Certification Type	Status	From	To
DVBE	Approved	03/04/2014	03/31/2018
SB	Approved	03/04/2014	03/31/2018

FAX COVER SHEET

TO	
COMPANY	
FAXNUMBER	19163730183
FROM	Stephen Lacki
DATE	2016-03-02 18:50:24 GMT
RE	Cal Trans 05-1G5004 Proposal and DVBE certification

COVER MESSAGE

Gentlemen,

Please see the attached proposal and our company DVBE certification. For more information please call at the number below.

Regards,

--
Steve Lacki
 Secretary, Lee Contractors and Consultants, Inc.
 cell 805-423-2505
 fax 866-277-8988
 ies.stevelacki@gmail.com

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, and Micro SBE Certified

Proposal

Project: Cal Trans Project #05-1G5004. Route 183 & 218, Monterey/Salinas, CA

Bid Date: March 2, 2016, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 dated 01/04/15, Specifications, (1) addendum

Item 22 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- No Traffic Control
- Bonding not included
- No SWPPP
- Failure to schedule item 22 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 22 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Total				\$1,500.00

Odell Lee

Odell Lee, President LC&C, Inc.

03/02/2016

Date

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
LEE CONTRACTORS AND CONSULTANTS, INC.	1000011480	SAN LUIS OBISPO	NIPOMO	08/05/2015	06/30/2016

California Certification Report

1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB | DVBE

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS, INC.		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS, INC.		
Address	1978 Eucalyptus Road	Phone	(415) 596-4989
	NIPOMO, CA 93444	FAX	
Email	leeconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2017		
	DVBE Mar 7, 2013 - Feb 28, 2017		
Business Types	Construction; Service		
Classifications	(721515) Electrical system services		
Keywords	Electrical Energy Services Design		

Supplier Profile

Certification ID : 1535980

Legal Business Name:
LEE CONTRACTORS AND CONSULTANTS, INC.

Address:
**1978 EUCALYPTUS ROAD
 NIPOMO
 CA 93444**

Doing Business As (DBA) Name1:
LEE CONTRACTORS AND CONSULTANTS, INC.

Email:
**leeconsultants@cs.com
 (mailto:leeconsultants@cs.com)**

Doing Business As (DBA) Name2:

Total No. of Employees:
2

Office Phone Number:
415/596-4989

Business Types:
Construction , Service

Business Fax Number:

Notification Preference:
Email

Business Web Address:

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	03/07/2013	02/28/2017
SB(Micro)	Approved	02/21/2013	02/28/2017

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____
Company: _____ Position: _____

Supplier Profile

Certification ID : 1748928

Legal Business Name:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Office Phone Number:
760/550-1645

Business Fax Number:
714/974-1753

Business Web Address:

Address:
1762 N. NEVILLE ST
ORANGE
CA 92865

Email:
(mailto:)

Total No. of Employees:
68

Business Types:
Construction , Non-Manufacturer

Notification Preference:
Email

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016



SAFETY STRIPING SERVICE, INC.
PO Box 1020
6888 Avenue 306
Goshen, CA 93227
TEL: (559) 651-1022
FAX: (559) 651-1118
Contractors License #308669

Fax

To: Contractors	From: James Malloy, Operations Manager
Fax:	Pages: 4 (Including Cover)
Re: Caltrans # 05-1G5004	Date: 03/02/2016

Urgent For Review Please Comment Please Reply Please Recycle

Contractors,

Please see attached quote for the striping work on the Caltrans project listed above. Please note that we are a certified DVBE / SB, and look forward to helping you meet your DVBE / SB goals for this project.

When you turn in your DVBE submittal to the State, please do not attach our actual quote. I've attached a copy of our DGS profile for your use.

Just a couple of notes to help you compare 'apples to apples' with other striping quotes:

1. Traffic Control -
 - *We include our own traffic control, because a moving lane closure is more costly (and dangerous) than a stationary closure, and most traffic control companies (KRC, Statewide, etc) will not perform them. Striping and pavement markers are both installed with moving lane closures.*
2. Tab (Floppy) Removal -
 - *We include tab removal in our quotes, as we believe this is the best way to efficiently and safely get the work done. Otherwise, we would have to require a laborer from the Contractor on-site the entire time we are performing our striping operation.*
3. Surface Prep -
 - *Our price includes any cure removal and/or primer that may be required for proper material bond. We do require the Contractor to provide a clean, dry pavement.*

Thank you and good luck!

James Malloy
Operations Manager

California Certification Report

14354 - SAFETY STRIPING SERVICE, INC - MB | DVBE

Legal Business Name	SAFETY STRIPING SERVICE, INC		
Doing Business As	SAFETY STRIPING SERVICE, INC		
Address	PO BOX 1020	Phone	(559) 651-1022
	GOSHEN, CA 93227	FAX	(559) 651-1118
Email	david@safetystriping.com		
Web Page	http://www.safetystriping.com		
Active Certifications	SB (micro) May 21, 2013 - May 31, 2017		
	DVBE May 21, 2013 - May 31, 2017		
Business Types	Construction;		
Classifications	[461615] Traffic control		
	[721513] Painting and paper hanging services		
	[721537] Parking facility construction and equipment installation and maintenance and repair services		
Keywords	Pavement Marking Contractor; work includes traffic striping, removal, stenciling, signage markers, thermoplastic Private works, public works, airports.		


PROJECT: 05-1G5004, Slurry Seal Existing Roadbed, Rte 183 & 218, Monterey Co.

DATE: 03/01/16

TERMS AND CONDITIONS

- Safety Striping Service, Inc is signatory to the Laborer's of Northern and Southern California.
- Safety Striping Service, Inc is a certified California DVBE / SBE (Certification # 14354).
- Safety Striping Service, Inc. requires IMMEDIATE notification upon being listed by the apparent low bidder, for purposes of scheduling and material management.
- Safety Striping Service, Inc. requires a written subcontract, purchase order or signed quote prior to mobilization for any work, or placing the order for job specific materials (i.e. signs, lead plans, etc).
- Safety Striping Service, Inc requires an invitation to pre-job meetings.
- Bonds are not included in this quote. If bonds are required, call for rate.
- This quote includes up to two (2) move-ins, defined as a period of consecutive eight hour days of continuous work, not including weekends or holidays. Any deviances from this, other than those initiated by Safety Striping Service, Inc, will be considered additional move-ins and billed at \$3,500.00 each.
- Referencing is included in this quote. Our referencing is **LINEAR ONLY**, identifying the limits of and changes in the striping details present prior to obliteration. Contractor is required to comply with Section 39-6.01 of the 2006 Standard Specifications (39-1.11 of the 2010 S.S.). Field Layout due to the misplacement of paving seams is at the prime Contractor's expense (Extra Work Force Account). Mobilization for referencing will not be considered a move-in.
- The unit price for removal includes the installation of tabs, but **only on striping obliterated by Safety Striping. Tab maintenance is the responsibility of the Contractor.** Any required temporary signage (i.e. "No Passing," etc) as well as any temporary edgeline delineation (i.e. cones, delineators, etc) is the responsibility of the Contractor.
- Price for removal includes clean up of our work; however the Contractor must provide a dumpsite at the project location for our sweeper and an adequate water source for our removal equipment. All removal debris becomes the responsibility of the Contractor.
- Bid excludes any and all items related to handling hazardous materials including, but not limited to: *removal, testing, containment, hauling and disposal.* If potentially hazardous material (i.e. yellow thermoplastic) is discovered on the job-site, we will stop work until it is determined (in writing) to be non-hazardous, or a change order is issued for proper handling.
- This quote includes removal of tabs (not half tracks) placed on center and lane lines only (excludes any locations where delineators can be used). This applies only to a single set of tabs properly placed at approximately 24' on center.
- Message Boards are not included in this quote, and are to be provided by Contractor per contract requirements.
- **A minimum of fifteen (15) working days advance notice is required for referencing and for each mobilization.**
- We require exclusive access to the roadway without obstacles and the ability to begin work upon arrival at the job-site. Delays caused by conflicts in scheduling are the responsibility of the Contractor and are subject to standby time computed as labor in section 9-1.03A of the Standard Specifications.
- This quotation is valid for a period of sixty (60) calendar days from the date of issue and may be extended at the sole discretion of Safety Striping Service, Inc.
- Safety Striping carries \$1 million in GL (\$2 million GA); \$1 million in Auto; \$1 million in Work Comp.

These terms and conditions shall supersede any bid request, advertisement or subcontract language. Should this quotation be accepted, the entire quotation (both pages) must be included in the subcontract agreement or purchase order.

Submitted by: 
James Malloy, Operations Manager



Date: 03 / 01 / 2016

I have read and understand the "Terms and Conditions" stated above and agree that this Quotation (including said terms and conditions) will become a part of the agreement between our company and Safety Striping Service, Inc.

General Contractor: _____

Signature: _____ Title: _____

Name (Print): _____ Date: _____

Supplier Profile

Certification ID : 14354

Legal Business Name: SAFETY STRIPING SERVICE, INC	Address: PO BOX 1020 GOSHEN CA 93227-1020
Doing Business As (DBA) Name1: SAFETY STRIPING SERVICE, INC	Email: david@safetystriping.com (mailto:david@safetystriping.com)
Doing Business As (DBA) Name2:	
Office Phone Number: 559/651-1022	Total No. of Employees: 21
Business Fax Number: 559/651-1118	Business Types: Construction
Business Web Address: http://www.safetystriping.com (http://www.safetystriping.com)	Notification Preference: Email
Service Areas: Amador , Calaveras , Colusa , El Dorado , Fresno , Inyo , Kern , Kings , Madera , Mariposa , Mendocino , Merced , Monterey , Napa , Nevada , Orange , Sacramento , San Bernardino , San Joaquin , Santa Barbara , Santa Cruz , Stanislaus , Sutter , Tulare , Tuolumne , Ventura	

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	05/21/2013	05/31/2017
SB(Micro)	Approved	05/21/2013	05/31/2017



P.O. BOX 492336 Redding Ca. 96049

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 05-1G5004

Bid Date 03/02/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)

CS-1 = \$8700.00

Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

Attenuator Truck With Operator (Contractor is Responsible For Fuel)

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

Rumble Strips – Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE
Operations Manager
Cell # 530-949-4358
Email gene.titandvbe@yahoo.com

Supplier Profile

Certification ID : 1249460

Legal Business Name:
TITAN DVBE INC

Doing Business As (DBA) Name1:
TITAN DVBE INC

Doing Business As (DBA) Name2:

Office Phone Number:
530/246-7836

Business Fax Number:
530/246-7837

Business Web Address:
<http://titandvbeinc.com>
(<http://titandvbeinc.com>)

Address:
PO BOX 492336
REDDING
CA 96049

Email:
titandvbe@juno.com
(<mailto:titandvbe@juno.com>)

Total No. of Employees:
20

Business Types:
Construction , Non-Manufacturer , Service

Notification Preference:
Email

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	03/15/2013	03/31/2017
SB	Approved	03/05/2014	03/31/2017