

#4 04-22-15A10:34 RCVD

CONTRACT NO:
 05-492804

BID AMOUNT:
 \$ 22,810,779.00

BID OPENING DATE:
 April 16, 2015

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : Not Applicable.	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$7,268,864.00
--	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27, 30, 31, 32, 33, 43, 122, 123, 124, 125, 126, 127, 128, 133, 135, 136, 137, 138 and 139.	Fencing and Metal Beam Guardrail		Ace Fence Company DBE Cert # 34153 727 Glendora Ave. La Puente, CA 91744 (626) 333-0727	\$1,623,125.00
86, 88, 95, 96, 138 and 139.	Reinforcing Steel		LA Steel Services, DBE Cert 42683 1760 California Ave Corona, CA 92881 (951) 393-2013	\$1,120,644.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation \$2,743,769.00
 12.03%

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Raymond P. Hughes, Vice President
 Signature of Bidder

April 21, 2015 760-916-9100
 Date (Area Code) Tel. No.

Jannette Carter
 Person to Contact (Please Type or Print)



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"


FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 4/15/15
FROM	: Michael Abanilla	PAGES	: 1 of 2
PROJECT	: CADOT Construct Bridges and Realign Two Lane Highway (Contract No. 05-492804)		
	: From 0.3 Mile North of Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge, About 9 Miles North of San Simeon, In San Luis Obispo Co., CA		
BID DATE	: 4/16/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
<u>27</u>	TREATED WOOD WASTE	LB	12,400	\$ 0.32	\$ 3,968.00
<u>30</u>	REMOVE FENCE	LF	1,000	\$ 7.15	\$ 7,150.00
<u>31</u>	REMOVE FENCE (TYPE BW)	LF	26,100	\$ 3.35	\$ 87,435.00
<u>32</u>	REMOVE GATE	EA	3	\$ 400.00	\$ 1,200.00
<u>33</u>	REMOVE GUARDRAIL	LF	1,140	\$ 9.25	\$ 10,545.00
<u>43</u>	SALVAGE TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 1.50	\$ 5,445.00
<u>122</u>	FENCE (TYPE BW, 5-STRANDS, WOOD POST)	LF	15,100	\$ 10.20	\$ 154,020.00
<u>123</u>	FENCE (TYPE WS)	LF	21,500	\$ 8.00	\$ 172,000.00
<u>124</u>	FENCE (TYPE WM AND WS)	LF	1,150	\$ 16.00	\$ 18,400.00
<u>125</u>	TEMPORARY FENCE (TYPE BW)	LF	14,200	\$ 8.66	\$ 122,830.00
<u>126</u>	TEMPORARY FENCE (TYPE WM AND WS)	LF	540	\$ 13.00	\$ 7,020.00
<u>127</u>	TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 10.00	\$ 36,300.00
<u>128</u>	14' METAL GATE	EA	5	\$ 2,000.00	\$ 10,000.00
<u>130</u>	GUARD RAILING DELINEATOR	EA	10	\$ 55.00	\$ 550.00
<u>133</u>	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	450	\$ 36.00	\$ 16,200.00
<u>135</u>	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,700.00	\$ 44,400.00
<u>136</u>	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$ 3,300.00	\$ 6,600.00
<u>137</u>	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,450.00	\$ 24,500.00
				TOTAL PAGE AMOUNT:	\$ 728,563.00

* **FOR NOTES, QUALIFICATIONS & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.**

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Construct Bridges and Realign Two Lane Highway (Contract No. 05-492804)
 From 0.3 Mile North of Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge, About 9 Miles North of San Simeon, In San Luis Obispo Co., CA
 BID DATE : 4/16/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
 DATE : 4/15/15
 PAGES : 2 of 2

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
138	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING)	LF	1,492	\$ 462.50	\$ 690,050.00
139	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	LF	429	\$ 478.00	\$ 205,062.00
TOTAL BID AMOUNT:					\$ 895,112.00
TOTAL BID AMOUNT:					\$ 1,623,675.00

NOTES & QUALIFICATIONS:

- * ITEM # 30 to 33 - IMPORT BORROW, BACKFILLING & COMPACTION IS NOT INCLUDED, BY OTHERS.
- * ITEM # 125 to 127 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMP. FENCE ONLY.
- * ITEM # 135 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 138 & 139 - CORING OR DRILLING HOLES FOR ANCHOR BOLTS IS NOT INCLUDED, WE'LL PROVIDE ANCHOR BOLTS WITH TEMPLATE BUT LAY-OUT & INSTALL BY OTHERS PRIOR TO CONCRETING.
- * CONCRETE FOOTING, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS EXCEPT CONCRETE FOOTINGS FOR ITEM # 128 AND PULL POSTS & FENCE OPENING POSTS ONLY FOR ITEM # 123.
- * STAINING, PAINTING & VINYL COATING IS NOT INCLUDED, EXCEPT BARBED WIRE FOR ITEM # 122.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FOOTING, CURB, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL & SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

April 20, 2015

Ace Fence Company
727 Glendora Ave
La Puente, CA 91744

Subject: Route 1 Arroyo de la Cruz Bridge
Contract 05-492804
Written Confirmation of DBE Commitment

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for Fencing and Guardrail, bid items 27, 30, 31, 32, 33, 43, 122, 123, 124, 125, 126, 127, 128, 133, 135, 136, 137, 138 and 139. Your firm will be listed on our DBE Commitment Form for \$1,623,125*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: *Amiriaty*

DBE Title: President

Date: 4/20/15



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 DIR # 1000012901
 DBE/SBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	4/16/15
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	05-492804 – In San Luis Obispo About 9 Miles	ESTIMATE #:	15-0025 RFinal
LOCATION:	San Luis Obispo, CA		

Pacific Steel Group and LA Steel Services, Inc. (**DBE/SBE Certified CUCP No. 42683, Metro File #6818**) are pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2010

Addenda: # 1 & 2

Plans/Drawings: Bid Set

Architect/Engineer: Cal Trans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	Unit Price	Total
79	FURNISH STEEL PILING (HP 14 X 89) (Furnished FOB)	1 LS	\$ 1,938.0000	\$ 1,938.0000
86 (f)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	72 CY	\$ 260.0833	\$ 18,726.0000
88 (f)	MINOR CONCRETE (MINOR STRUCTURE) (Furnished FOB)	246 CY	\$ 22.6951	\$ 5,583.0000
95 (f)	BAR REINFORCING STEEL (BRIDGE)	932,500 LB	\$ 1.0795	\$ 1,006,613.0000
96 (f)	BAR REINFORCING STEEL (BOX CULVERT)	47,071 LB	\$ 1.0878	\$ 51,205.0000
138 (f)	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING)	1,492 LF	\$ 19.9310	\$ 29,737.0000
139(f)	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	429 LF	\$ 20.4662	\$ 8,780.0000
				\$ 1,122,582.0000

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 100 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be build on-site and stock-piled as individual cages for placing by others.
2. For over-length piles/columns and build-on-site piles/columns, Contractor to provide Adequate lay-down and forklifts (2) for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.
3. Approach Mats to be built and stockpiled at location of convenience for contractor to install as needed.
4. Special order bars will be required, ample lead time for #14 bar will be required, subject to mill rolling dates.
5. Night work is excluded except by additive quote.
6. Precast girder stem bending is excluded.

SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention

- payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
 13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
 17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
 18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
 19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
 20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
 22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all

- cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
 31. Contractor shall furnish layout of dowels, which extend into masonry.
 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

Build the Best. **Be the Best.**



Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

April 20, 2015

LA Steel Services
1760 California Ave
Corona, CA 92881

Subject: Route 1 Arroyo de la Cruz Bridge
Contract 05-492804
Written Confirmation of DBE Commitment

Flatiron West, Inc. ("Flatiron") intends to list your firm on our DBE Commitment Form for the above-referenced project. Your firm has been selected for Reinforcing Steel, bid items 86, 88, 95, 96, 138 and 139. Your firm will be listed on our DBE Commitment Form for \$1,120,644.00*.

*Total commitment amount is subject to review and approval of Caltrans.

In accordance with Section 2-1.12B (2) of the Special Provisions, please sign below to confirm your acceptance.

As an authorized representative of the DBE firm referenced above, I confirm that we have been contacted by Flatiron with regard to the above referenced project and if Flatiron is awarded the Contract we will enter into an agreement with Flatiron to participate in the project consistent with the information provided in Flatiron's DBE Commitment Submittal.

DBE Signature: [Handwritten Signature]

DBE Title: VICE PRESIDENT

Date: 4/20/2015

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 05-492804

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Attachment D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Attachment E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Attachment F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attachment H.

9. Include additional data to support a demonstration of good faith efforts.

See Attachment I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
 State of California Department of Transportation
 Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilltate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
---	--	---	--	--------------------	--------------------------------

Flatiron's analysis shows that total dollars made available to bid was 46.40% of the total bid price of \$22,810,779.00.

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N*	\$0	0.00%
Aggregate Supply	N	Y	N*	\$1,449,000	6.35%
Asphalt Paving	N	Y	N*	\$2,007,000	8.80%
Bridge Demo	N	Y	N*	\$0	0.00%
CIDH Piles	N	Y	N*	\$848,000	3.72%
Cast in Place Concrete	Y	Y	N*	\$0	0.00%
Clear and Grub	N	Y	N*	\$80,000	0.35%
Cold Plane AC	N	Y	N*	\$54,000	0.24%
Concrete Barrier	N	Y	N*	\$0	0.00%
Concrete Supply	N	Y	N*	\$500,000	2.19%
Construction Area Signs	N	Y	N*	\$4,000	0.02%
Driven Pile	Y	Y	N*	\$0	0.00%
Electrical	N	Y	N*	\$0	0.00%
Erosion Control	N	Y	N*	\$1,100,000	4.82%
Fencing and Railing	N	Y	N*	\$635,000	2.78%
Guardrail	N	Y	N*	\$1,000,000	4.38%
Joint Seal	Y	Y	N*	\$20,000	0.09%
Landscape and Irrigation	N	Y	N*	\$130,000	0.57%
Materials Trucking	N	Y	N*	\$1,400,000	6.14%
Miscellaneous iron And Steel	N	Y	N*	\$50,000	0.22%
Pipe Supply	N	Y	N*	\$0	0.00%
Prestressing	N	Y	N*	\$140,000	0.61%
Reinforcing Steel	N	Y	N*	\$1,100,000	4.82%
Roadside Sign	N	Y	N*	\$16,000	0.07%
Slope Protection	N	Y	N*	\$0	0.00%
Storm Drain	N	Y	N*	\$0	0.00%
Striping	N	Y	N*	\$51,000	0.22%

Total Available DBE Participation:

\$10,584,000

46.40%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
--------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 3/12/2015. Additional solicitations by fax and/or e-mail were sent on 4/2/2015 and 4/13/2015 to notify DBE's that addendums/reminders were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 4/6/2015 and 4/13/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 94 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- Solicitation Database (iSqFt printout)**
- IFB and Addendum 1& 2 faxed or emailed (iSqFt printout)**
- IFB Addendum Notice for Addendum 3 faxed or emailed (iSqFt printout)**
- IFB and Addendum Notice Message History Report (iSqFt printout)**
- Follow-up Phone Log**

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

Bid Date: April 16, 2015

DBE Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
A & T Paving	Tony	Amarillas	paveme83909@earthlink.net	Hollister	CA	(831) 635-9125
A S Contractors	Deni	Smith	deni@sti.com	Mariposa	CA	(209) 742-6684
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159
A.C. Paving Company	Jean	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070
ABSL Construction	Quinto	Allende	jr@abslconstruction.com	Hayward	CA	(510) 727-0900
Ace Fence Co	ben	layos	blayos@acefencecompany.com	La Puente	CA	(626) 333-0727
Ace Fence Company	Mayra	Oronia	moronia@acefencecompany.com	La Puente	CA	(626) 333-0727
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727
Agape Fence Co.	Jesse	Garcia	agapefencejes4u@yahoo.com	Richgrove	CA	(559) 853-4112
AJ Excavation	Alisa	Emmett	alisa@movendirt.com	Fresno	CA	(559) 408-5908
Alert -O-Lite	Traffic	Control	service@alertolite.com	Fresno, Ca.	CA	(559) 265-4550
All Earth Construction	Jed	Davis	allearthconstruction@gmail.com	Auberry	CA	(559) 287-7168
All Phase Construction & Engineering	Garry	Easley	heasley@allphaseasphalt.com	Citrus Heights	CA	(916) 332-1475
Allante Fence Co.	Ivan	Martinez	allantefence@gmail.com	Fresno	CA	(559) 498-0551
Allen Gill Construction, Inc.	Allen	Gill	Tgill@frontiernet.net	Oak Run	CA	(530) 547-4334
Amland Corp	Kevin	Bao Phan	kevinphan@amlandcorp.com	San Jose	CA	(408) 929-3949
Anytime Dumping, Inc.	Bobby	Evans	info@anytimedumping.com	Torrance	CA	(213) 494-0044
Arrow S Company	Lori	Skaggs	lori@arrowsco.com	Arbuckle	CA	(707) 396-0073
ASAP General Engineering	Anselmo	Ybarra	asapgeneng@aol.com	Perris	CA	(951) 229-5952
Asphalt Design Inc.	Dan	Soto	asphaltdansoto@yahoo.com	Fresno	CA	(559) 276-3699
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001
AXNER EXCAVATING, INC.	JON	WILLIAMS	jonw@axnerexcavating.com	REDDING	CA	(530) 222-0539
Azul Works Inc.	Baltimore	Hernandez	baltimore@azulworks.com	San Francisco	CA	(415) 558-1507
B D S Construction, Inc.	Bruce	Jackson	bdschow@sbcglobal.net	Chowchilla	CA	(559) 665-5005
Bay Line Cutting & Coring Inc.	Juan	Arrequin	juan@baylinecutting.com	Berkeley	CA	(510) 527-1000
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711
Big Valley Asphalt	Donna	Watson	donnawatson52@yahoo.com	Bakersfield	CA	(661) 587-5837
Bonita Pipeline Inc.	Larry	Ramirez	larry@bonitapipeline.com	National City	CA	(619) 434-9801
Bonita Pipeline, Inc	Frank	Marquez	esimating@bonitapipeline.com	National City	CA	(619) 434-9801
Bonita Pipeline, Inc	Blondy	Alvarez	blondy@bonitapipeline.com	National City	CA	(619) 434-9801

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

Bid Date: April 16, 2015

DBE Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
Bonita Pipeline, Inc	Ramon	Diaz	ramon@bonitapipeline.com	National City	CA	(619) 434-9801
Bouthillier Construction, Inc.	Jamie	Bouthillier	wecandigit@onemain.com	Willits	CA	(707) 459-4041
Burke Construction	Michael	Burke	burkebid@gmail.com	Shingle Springs	CA	(530) 676-1009
C & L Drilling Co.	Carla	White	cldrilling@aol.com	La Habra	CA	(562) 691-3533
C. P. R. Trucking	Ana	Rodriguez	ana@cprtrucking.com	Sylmar	CA	(818) 837-8333
Cal Safety, Inc.	Carmel	Karrick	calsafety@hotmail.com	Fremont	CA	(510) 656-5544
Cali Concrete	Gustavo	Valderrama	gusto@caliconcrete.com	Bakersfield	CA	(661) 398-8143
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338
Cen-Cal Rebar	Jeremy	Ulrich	shatanaka@comcast.net	Fresno	CA	(559) 289-3314
Charlie's Custom Excavating, Inc.	Charles	Jurin	office@ccexcavatinginc.com	Redding	CA	(530) 221-3626
chavez fence	aneda	phillips	cfence@netzero.net	Campbell	CA	(408) 379-8139
Cindy Trump Inc dba Lindys Cold Planing	Cindy	Trump	Wegrindasphalt@aol.com	La Habra	CA	(562) 694-4015
Combined Effort Inc	C	Brandt	cbrandt@combined-effort.com	Jamestown	CA	(800) 517-4660
Construct Alliance Inc	Pedro	Camalich	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255
CT Concrete Cutting, Inc.	Chris	Tompkins	ct@ctconcretecutting.com	Murrieta	CA	(951) 698-7745
DD & L Trucking	Willie	Smith	Charlesettas@comcast.net	Marin City	CA	(415) 332-4977
Diamond D General Engineering	Laura	Defty	sdefty@ddge.net	Woodland	CA	(530) 662-2042
Dillard Trucking, Inc.	Patricia	Dillard	patriciad@dillardenv.com	Byron	CA	(925) 634-6850
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Eagle Engineering Construction, Inc	Curtis L	Brooks	brooks.curtis@att.net	Redwood City	CA	(165) 036-7800
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5928
Esquivel Grading & Paving	Ralph	Esquivel	audrey@esquivel-gp.com	San Francisco	CA	(415) 468-5700
EW Corporation	Anne	Spry	bid@ewcorporation.com	El Centro	CA	(760) 337-0020
F G Concrete Construction	Francisco	Gomez	danyf.123@sbcglobal.net	Fresno	CA	(559) 313-7984
Falcon Builders & Developers Inc	Toni	Martin	tonim@falconbuildersanddevelopers.	Fresno	CA	(559) 226-1994
Fanfa, Inc.	Don	Fanfa	estimating@fanfainc.com	San Lorenzo	CA	(510) 278-8410
Far East Landscape & Maintenance	Tony	Moon	fareastmoon1@yahoo.com	Mission Hills	CA	(818) 363-8972
FCS Striping, Sealing and Paving, Inc.	Ines	Seoane	inesseoane@fcs-ssp.com	Livermore	CA	(925) 373-6205
Fine Grade Equipment, Inc.	Brian	Johnston	brian@finegradeinc.com	Lancaster	CA	(661) 949-8788

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

Bid Date: April 16, 2015

DBE Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
Flores Construction, Inc.	Emerio	Flores	garzy3@yahoo.com	West Covina	CA	(909) 322-9240
GL ENGINEERING	Gregory	Lutes	gl_engineering@comcast.net	ELK GROVE	CA	(916) 289-0912
Global Transloading, Inc.	Marissa	Garcia	marissa@globaltransloading.com	Signal Hill	CA	(562) 495-9600
GO RUSH CONCRETE	Orlando	Escobar	gorush71@yahoo.com	SANGER	CA	(559) 647-7679
HALF MOON BAY GRADING & PAVING	Gary	Giovannoni	hmbpave@sbcglobal.net	HALF MOON BAY	CA	(650) 726-3588
Hammer Down Transportation	Melvin	Whittington	hammerdowtran@yahoo.com	Inglewood	CA	(562) 794-4435
HydroSprout, Inc.	Mark	Webster	mark@hydrosprout.com	Escondido	CA	(760) 432-8233
Integrity Rebar Placers	Ken	Negrete	ken@integrityrebarplacers.com	Perris	CA	(951) 696-6843
J. Francis Co., Inc.	Diana	hanna	info@jfranciscompany.com	Riverside	CA	(951) 776-9100
J.J.R. CONSTRUCTION	Carlos	RAPOSO	JJRCONSTRUCTION@AOL.COM	SAN MATEO	CA	(650) 343-6109
JPS CONSTRUCTION AND ENGINEERING DBA	Sean	Reed	jpsconsteng@gmail.com	TULARE	CA	(559) 213-8773
Kern County Builders Exchange	MeMe	Ringgold	mringgold@kcbex.com	Bakersfield	CA	(661) 324-4921
Kiona Landscaping	Ernie	Gruetzmacher	egruetzmacherjr@gmail.com	Eureka	CA	(707) 616-4340
KRC Safety Co., Inc.	Caleb	Haus	calebh@krcsafety.com	VISALIA	CA	(559) 732-0393
L. Riley Trucking & Dispatch	Leslie	Riley	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA	(310) 530-1720
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680
Legend Fence Corp.	Edgar	Garcia	edgar@legendfencecorp.com	Lemon Grove	CA	(619) 282-6000
Legend Fence Corporation	Mike	Davis	mddavis31@legendfencecorp.com	Lemon Grove	CA	(619) 282-6000
LNA Concrete Structures, Inc.	Lolo	Garcia	inalolo@aol.com	Chino Hills	CA	(909) 393-1493
MADERA CONCRETE COMPANY	Jose	Hernandez	maderaconcrete@live.com	MADERA	CA	(559) 517-6730
Mahaffey Companies	Thomas	Dwyer	tjdwyer@mahaffeycompanies.com	Compton	AL	(310) 668-2030
Maneri Traffic Control	Maria	Maneri	stephanie_mtc@yahoo.com	Temecula	CA	(951) 695-5104
MARTIN GENERAL ENGINEERING INC	Tanquillino	Martin	dmyers@martingeneral.net	RANCHO CORDOVA	CA	(916) 355-8101
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662
MC CULLOUGH CONSTRUCTION INC	Macky	McCullough	denamccullough@mcculloughconstru	ARCATA	CA	(707) 825-1014
MERCADE CONSTRUCTION & DEVELOPMEN	Jorge Luis	Mercade	jorge@mercadeco.com	SOULSBYVILLE	CA	(209) 586-7722
oliveira fence	scott	glassco	scott@oliveirafenceinc.com	santa clara	CA	(408) 727-3811
oliveira fence	Crystal	Estimator	crystal@oliveirafenceinc.com	santa clara	CA	(408) 727-3811
Oliveira Fence, Inc.	Debbie	Garcia	oliveirafence2@yahoo.com	Santa Clara	CA	(408) 727-3811

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

Bid Date: April 16, 2015

DBE Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
Pave-Rite Construction	Irene	Daniel	fidaniel@charter.net	Nipomo	CA	(805) 929-6854
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
Pruitt Trucking Inc.	Lawrence	Pruitt	pruitttruckinginc@hotmail.com	Altadena	CA	(626) 398-4500
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577
S and A Concrete, Inc.	Carmen	Sanchez	tipave@pacbell.net	Pomona	CA	(909) 623-2409
Safeguard Fence	Mike	Williams	mike.safeguardfence@outlook.com	Corona, Ca.	CA	(951) 741-0854
SamRod Corp.	Dan	Rodriguez	droduiguez@samrodcorp.com	Lancaster	CA	(661) 945-3602
Souza Construction, Inc.	Irwin	Gentz	igentz@souzaconstructioninc.com	San Luis Obispo	CA	(805) 546-8288
Stoloski & Gonzalez	Robert	Gonzalez	mthorn@stoloskigonzalez.com	Half Moon Bay	CA	(650) 726-7119
Super Seal and Stripe	trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633

Subject: INVITATION TO BID - ROUTE 1 ARROYO DE LA CRUZ BRIDGE (05-492804)
To: Tony Amarillas (paveme83909@earthlink.net)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: March 12, 2015 01:07 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Thursday, March 12, 2015 1:07 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635



Attention: Tony Amarillas - paveme83909@earthlink.net
Company: A & T Paving

You have been invited to bid:
Route 1 Arroyo De La Cruz Bridge (05-492804)

Bid Due Date: Thursday, April 16, 2015 2:00 PM PT
Project Location: CA 93401
Project Start Date:
Contact: Sandra French

Description:
Construct bridges and realign two lane highway.

Message to Bidders:
DBE Goal - 11%

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain and Striping.

Plans and specifications are available for download, at no cost, from the Caltrans website are the following: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Access Number: VNH1-7KLH

Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqft messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqft accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqft, please read our [Privacy Policy](#).

Subject: ADDENDUM 3 Route 1 Arroyo De La Cruz Bridge (05-492804)
From: Tony Amarillas (paveme83909@earthlink.net)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: April 02, 2015 02:24 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, April 02, 2015 2:24 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635

Tony Amarillas from A & T Paving Addendum 3 was just posted on 4/2/2015.

Project Name: Route 1 Arroyo De La Cruz Bridge (05-492804)
Project ID: 5143083 *(this project is only available on Isqft)*
Project Location: CA 93401
Project Contact: Sandra French

Description:

Construct bridges and realign two lane highway.

Notes:

Message:

Addendum 3 is now available to view and download. If you have not already done so, please select if you are bidding or not bidding on this project.

[Click here to view the project](#)

Access Number: VNH1-ZKLH

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Invitation to Bid - Route 1 Arroyo De La Cruz Bridge (05-492804)
From: Dave McClain (dave@acdike.com)
To: Sandra French (Transmittals@isqftmail.com)
Sent Date: April 13, 2015 01:22 PM ET

INVITATION TO BID

From: Flatiron
Date: Monday, April 13, 2015 1:22 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635



Let us know your bid intention here:

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
Route 1 Arroyo De La Cruz Bridge (05-492804)

Bid Due Date: Thursday, April 16, 2015 2:00 PM PT
Project Location: CA 93401
Project Start Date:
Contact: Sandra French

Description:
Important bidding instructions.

Message to Bidders:
Please note that because of Caltrans new bidding requirements, Flatiron West, Inc. will need to close the bid earlier than its previous bids. If you are planning on sending Flatiron a quote, please fax or email your scope proposals as soon as possible (preferably today). Also, please fax or email us your quotes before 1pm on the day of the bid. If we receive your quote after 1pm, we cannot guarantee that we can list you on the bid.

[Click here to view the project](#)
Access Number: 8MJG-1XTR

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about how we use your personal information by iSqFt, please read our [Privacy Policy](#).

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Mel Reeves	Maskeli Pipe & Supply	mel@maskellpipe.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Quinto Allende	ABSL Construction	jr@absconstruction.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Thomas Dwyer	Mahaffey Companies	tjdwyer@mahaffeycompanies.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Juan Arrequin	Bay Line Cutting & Coring inc.	juan@baylinecutting.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Ramon Diaz	Bonita Pipeline, Inc	ramon@bonitapipeline.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	aneda phillips	chavez fence	cfence@netzero.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Patricia Dillard	Dillard Environmental Services	patriciad@dillardenv.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Curtis L Brooks	Eagle Engineering Construction, inc	brooks.curtis@att.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Lee Young	Zumar industries, inc.	leey@zumar.com	Online Only	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Ana Rodriguez	C. P. R. Trucking	ana@cpctrucking.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Melvin Whittington	Hammer Down Transportation	hammerdowtran@yahoo.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Bruce Jackson	B D S Construction, inc.	bdschow@sbcglobal.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Jeremy Ulrich	Cen-Cai Rebar	shatanaka@comcast.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Pedro Camaich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Marissa Garcia	Global Transloading, inc.	marissa@globaltransloading.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Tony Amarillas	A & T Paving	paveme83909@earthlink.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Anselmo Ybarra	ASAP General Engineering	asapgeneng@aol.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Willie Smith	DD & L Trucking	chariesettas@comcast.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Carmen Sanchez	S and A Concrete, inc.	tipave@pacbell.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Carla White	C & L Drilling Co.	cidrilling@aol.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Diana hanna	J. Francis Co., inc.	info@jfranciscompany.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Carmel Karrick	Cal Safety, inc.	cafsafety@hotmail.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Irene Daniel	Pave-Rite Construction	fidaniel@charter.net	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Robert Gonzalez	Stoloski & Gonzalez	mthorn@stoloskigonzaiez.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	trevor Madden	Super Seal and Stripe	trevor@supersealandstripe.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Ivan Martinez	Allante Fence Co.	allantefence@gmail.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Caleb Haus	KRC Safety Co., inc.	calebh@krcsafety.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Mike Davis	Legend Fence Corporation	mddavis31@legendfencecorp.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Dan Rodriguez	SamRod Corp.	drodriquez@samrodcorp.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Loio Garcia	LNA Concrete Structures, inc.	lnalolo@aol.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Tony Moon	Far East Landscape & Maintenance	fareastmoon1@yahoo.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Ernie Gruetzmacher Jr.	Kiona Landscaping	egruetzmacherjr@gmail.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Debbie Garcia	Oliveira Fence, Inc.	oliveirafence2@yahoo.com	Email	Sent
FWi - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

OBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Traffic Control	Aiert -O-Lite	service@alertoilite.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Bobby Evans	Anytime Dumping, inc.	info@anytimedumping.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Brian Johnston	Fine Grade Equipment, inc.	brian@finegradeinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Edgar Garcia	Legend Fence Corp.	edgar@legendfencecorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Irwin Gentz	Souza Construction, inc.	igentz@souzaconstructioninc.com	Email	Sent
FWI - OCLA OBE Template - InvitetoBid	3/12/2015 13:07	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Larry Ramirez	Bonita Pipeline Inc.	larry@bonitapipeline.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	scott glassco	oliveira fence	scott@oliveirafenceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	C Brandt	Combined Effort Inc	cbrandt@combined-effort.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	MeMe Ringgold	Kern County Builders Exchange	mringgold@kcbex.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Frank Marquez	Bonita Pipeline, Inc	esimating@bonitapipeline.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/12/2015 13:07	Blondy Alvarez	Bonita Pipeline, Inc	blondy@bonitapipeline.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/23/2015 18:34	Jesse Garcia	Agape Fence Co.	agapefencejes4u@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/23/2015 18:34	Mark Webster	HydroSprout, Inc.	mark@hydrosprout.com	Email	Sent
FWI - OCLA OBE Template - InvitetoBid	3/23/2015 18:34	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Lori Skaggs	Arrow S Company	lori@arrowsco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Alisa Emmett	AJ Excavation	alisa@movendirt.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Allen Gill	Allen Gill Construction, Inc.	tgill@frontiernet.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Charles Jurin	Charlie's Custom Excavating, Inc.	office@ccexcavatinginc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Laura Defty	Diamond D General Engineering	sdefty@ddge.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Emerio Flores	Flores Construction, inc.	garzy3@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Orlando Escobar	GO RUSH CONCRETE	gorush71@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Macky McCullough	MC CULLOUGH CONSTRUCTION INC	denamccullough@mcculloughconstruction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Jorge Luis Mercade	MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Deni Smith	A S Contractors	deni@sti.com	Email	Sent
FWI - OCLA OBE Template - InvitetoBid	3/25/2015 17:10	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Jed Davis	All Earth Construction	allearthconstruction@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Garry Easley	All Phase Construction & Engineering	heasley@allphaseasphalt.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Juan Arrequin	Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Email	Sent
FWI - OCLA OBE Template - InvitetoBid	3/25/2015 17:10	Jamie Bouthillier	Bouthillier Construction, inc.	wecandigit@onemain.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Ralph Esquivel	Esquivel Grading & Paving	audrey@esquivel-gp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Francisco Gomez	F G Concrete Construction	danyf.123@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Gregory Lutes	GL ENGINEERING	gl_engineering@comcast.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	HALF MOON BAY GRADING & PAVING	HALF MOON BAY GRADING & PAVING	hmbpave@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Sean Reed	JPS CONSTRUCTION AND ENGINEERING DBA JPS EX	jpsconsteng@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Jose Hernandez	MADERA CONCRETE COMPANY	maderaconcrete@live.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Tanquilino Martin	MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Michael Burke	Burke Construction	burkebid@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Gustavo Valderrama	Cali Concrete	gusto@caliconcrete.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Chris Tompkins	CT Concrete Cutting, Inc.	ct@ctconcretecutting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Anne Spry	EW Corporation	bid@ewcorporation.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	3/25/2015 17:10	Don Fanfa	Fanfa, inc.	estimating@fanfainc.com	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - invitetoBid	3/25/2015 17:10	Ines Seoane	FCS Striping, Sealing and Paving, inc.	inesseoane@fcs-ssp.com	Email	Sent
FWI - OCLA DBE Template - invitetoBid	3/25/2015 17:10	Carios RAPD50	J.J.R. CONSTRUCTION	jjrconstruction@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jeremy Ulrich	Ken-Cai Rebar	shatanaka@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Tony Amarillas	A & T Paving	paveme83909@earthlink.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Anselmo Ybarra	ASAP General Engineering	asapgeneng@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Bruce Jackson	B D S Construction, inc.	bdschow@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Carla White	C & L Drilling Co.	cldrilling@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ana Rodriguez	C. P. R. Trucking	ana@cptrucking.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Carmel Karrick	Cai Safety, inc.	caisafety@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Pedro Camaich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Willie Smith	DD & L Trucking	charlesettas@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Marissa Garcia	Global Transloading, inc.	marissa@globaltransloading.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Melvin Whittington	Hammer Down Transportation	hammerdowntran@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Diana hanna	J. Francis Co., inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Irene Daniel	Pave-Rite Construction	fidaniel@charter.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Dan Rodriguez	SamRod Corp.	droduiguez@samrodcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Irwin Gentz	Souza Construction, inc.	igentz@souzaconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Deni Smith	A S Contractors	deni@sti.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Alisa Emmett	AJ Excavation	alisa@movendirt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jed Davis	All Earth Construction	allearthconstruction@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Garry Easley	All Phase Construction & Engineering	heasley@allphaseasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Kevin Bao Phan	Amiand Corp	kevinphan@amiandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Lori Skaggs	Arrow S Company	lori@arrowsco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jamie Bouthillier	Bouthillier Construction, inc.	wecandigit@onemain.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Tony Moon	Far East Landscape & Maintenance	fareastmoon1@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ernie Gruetzmacher Jr.	Kiona Landscaping	egruetzmacherjr@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Carmen Sanchez	S and A Concrete, Inc.	tipave@pacbell.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Robert Gonzalez	Stoioski & Gonzalez	mthorn@stoloskigonalez.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Alien Gill	Alien Gill Construction, inc.	tgili@frontiernet.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Michael Burke	Burke Construction	burkebid@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Charles Jurin	Charlie's Custom Excavating, Inc.	office@ccexcavatinginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Laura Defty	Diamond D General Engineering	sdefty@ddge.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ralph Esquivel	Esquivel Grading & Paving	audrey@esquivel-gp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Francisco Gomez	F G Concrete Construction	danyf.123@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ines Seoane	FCS Striping, Sealing and Paving, inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Emerio Flores	Flores Construction, Inc.	garzy3@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Gregory Lutes	GL ENGINEERING	gl_engineering@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Oriando Escobar	GO RUSH CONCRETE	gorush71@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Gary Giovannoni	HALF MOON BAY GRADING & PAVING	hmbpave@sbcglobal.net	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Carlos RAPDSO	J.J.R. CONSTRUCTION	jjrconstruction@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Sean Reed	JPS CONSTRUCTION AND ENGINEERING DBA JPS EX	jpsconsteng@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Traffic Control	Alert -O-Lite	service@alertolite.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Bobby Evans	Anytime Dumping, Inc.	info@anytimedumping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Larry Ramirez	Bonita Pipeline Inc.	larry@bonitapipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Frank Marquez	Bonita Pipeline, inc	esimating@bonitapipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Blondy Alvarez	Bonita Pipeline, Inc	blondy@bonitapipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Saur Poch	Empire Steel, inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	MeMe Ringgold	Kern County Builders Exchange	mringgold@kcbex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Caleb Haus	KRC Safety Co., inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Edgar Garcia	Legend Fence Corp.	edgar@legendfencecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Mike Davis	Legend Fence Corporation	mddavis31@legendfencecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Lolo Garcia	LNA Concrete Structures, inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jose Hernandez	MADERA CONCRETE COMPANY	maderaconcrete@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Tanquilino Martin	MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Macky McCullough	MC CULLOUGH CONSTRUCTION INC	denamccullough@mcculloughconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jorge Luis Mercade	MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Debbie Garcia	Oliveira Fence, inc.	oliveirafence2@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	trevor Madden	Super Seal and Stripe	trevor@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ivan Martinez	Allante Fence Co.	allantefence@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	C Brandt	Combined Effort inc	cbrandt@combined-effort.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Chris Tompkins	CT Concrete Cutting, inc.	ct@ctconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Anne Spry	EW Corporation	bid@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Brian Johnston	Fine Grade Equipment, Inc.	brian@finegradeinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Quinto Allende	AB5L Construction	jr@abslconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Jesse Garcia	Agape Fence Co.	agapefencejes4u@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Juan Arrequin	Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Juan Arrequin	Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Ramon Diaz	Bonita Pipeline, Inc	ramon@bonitapipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Gustavo Vaiderrama	Cali Concrete	gusto@caliconcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	aneda phillips	chavez fence	cfence@netzero.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Patricia Dillard	Dillard Environmental Services	patriciad@dillardenv.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Curtis L Brooks	Eagle Engineering Construction, inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Mark Webster	HydroSprout, Inc.	mark@hydrosprout.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Thomas Dwyer	Mahaffey Companies	tjdwyer@mahaffeycompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	scott glassco	oliveira fence	scott@oliveirafenceinc.com	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:24	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Online Only	Sent
FWI - OCLA DBE Template - InvitetoBid	4/6/2015 17:37	Crystal Estimator	oliveira fence	crystai@oliveirafenceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	4/7/2015 18:38	Maria Maneri	Maneri Traffic Control	stephanie_mtc@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	4/7/2015 18:40	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Quinto Ailende	ABSL Construction	jr@abslconstruction.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	scott glassco	oliveira fence	scott@oliveirafenceinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jesse Garcia	Agape Fence Co.	agapefencejes4u@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ty Conner	Austin Enterprises	saies@austin-enterprise.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Juan Arrequin	Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Juan Arrequin	Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ramon Diaz	Bonita Pipeline, Inc	ramon@bonitapipeline.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Thomas Dwyer	Mahaffey Companies	tjdwyer@mahaffeycompanies.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Online Only	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Patricia Dillard	Dillard Environmental Services	patriciad@dillardenv.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Maria Maneri	Maneri Traffic Control	stephanie_mtc@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jed Davis	All Earth Construction	allearthconstruction@gmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Garry Easley	All Phase Construction & Engineering	heasley@allphaseasphalt.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Allen Gill	Allen Gill Construction, Inc.	tgill@frontiernet.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Bruce Jackson	B D S Construction, Inc.	bdschow@sbcglobal.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ana Rodriguez	C. P. R. Trucking	ana@cptrucking.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jeremy Ulrich	Gen-Cal Rebar	shatanaka@comcast.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Willie Smith	DD & L Trucking	chariesettas@comcast.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Marissa Garcia	Global Transloading, Inc.	marissa@globaltransloading.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ernie Gruetzmacher Jr.	Kiona Landscaping	egruetzmacherjr@gmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Lawrence Pruitt	Pruitt Trucking Inc.	pruitttruckinginc@hotmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Lori Skaggs	Arrow S Company	lori@arrowSCO.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Charles Jurin	Charlie's Custom Excavating, Inc.	office@ccexcavatinginc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Laura Defty	Diamond D General Engineering	sdefty@ddge.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Francisco Gomez	F G Concrete Construction	danyf.123@sbcglobal.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Emerio Flores	Flores Construction, Inc.	gary3@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Gregory Lutes	GL ENGINEERING	gl_engineering@comcast.net	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Orlando Escobar	GO RUSH CONCRETE	gorush71@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Carlos RAPOSO	J.J.R. CONSTRUCTION	jjrconstruction@aol.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Sean Reed	JPS CONSTRUCTION AND ENGINEERING DBA JPS EX	jpsconsteng@gmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Lolo Garcia	LNA Concrete Structures, Inc.	lnaloio@aol.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jose Hernandez	MADERA CONCRETE COMPANY	maderaconcrete@live.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Jorge Luis Mercade	MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Crystal Estimator	oliveira fence	crystal@oliveirafenceinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Traffic Control	Alert -O-Lite	service@alertilite.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Bobby Evans	Anytime Dumping, Inc.	info@anytimedumping.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Larry Ramirez	Bonita Pipeline Inc.	larry@bonitapipeline.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Frank Marquez	Bonita Pipeline, Inc	esimating@bonitapipeline.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Blondy Alvarez	Bonita Pipeline, Inc	blondy@bonitapipeline.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	C Brandt	Combined Effort Inc	cbrandt@combined-effort.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Mark Webster	HydroSprout, Inc.	mark@hydrosprout.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	MeMe Ringgold	Kern County Builders Exchange	mringgold@kcbex.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Leslie Riley	L. Riley Trucking & Dispatch	lrileytrucking@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Debbie Garcia	Oliveira Fence, Inc.	oliveirafence2@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Irwin Gentz	Souza Construction, inc.	igentz@souzaconstructioninc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	trevor Madden	Super Seal and Stripe	trevor@supersealandstripe.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:22	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)
DBE Phone Call Log

Company Name	Email Address	City	State	Phone	Standing	Call Notes
A & T Paving	paveme83909@earthlink.net	Hollister	CA	(831) 635-9125	Won't Bid	04/06/2015 05:44 PM Sandra French Declined invite: Phone number disconnected.
A S Contractors	deni@sti.com	Mariposa	CA	(209) 742-6684	Won't Bid	04/06/2015 05:45 PM Sandra French Declined invite: Too busy.
A.C. Dike Co.	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	04/06/2015 05:46 PM Sandra French Accepted Invite
A.C. Paving Company	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	Will Bid	04/06/2015 05:50 PM Sandra French Accepted Invite: Material only.
ABSL Construction	jr@abslconstruction.com	Hayward	CA	(510) 727-0900	No Response	04/13/2015 12:04 PM Sandra French Left Message; 04/06/2015 05:53 PM Sandra French Left Message
Ace Fence Company	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	04/06/2015 05:16 PM Sandra French Accepted Invite
Agape Fence Co.	agapefencejes4u@yahoo.com	Richgrove	CA	(559) 853-4112	No Response	04/13/2015 12:04 PM Sandra French Left Message; 04/06/2015 05:55 PM Sandra French Left Message
AJ Excavation	alisa@movendirt.com	Fresno	CA	(559) 408-5908	Won't Bid	04/06/2015 05:57 PM Sandra French Declined Invite
Alert -O-Lite	service@alertolite.com	Fresno, Ca.	CA	(559) 265-4550	Will Bid	04/06/2015 06:00 PM Sandra French Accepted Invite
All Earth Construction	allearthconstruction@gmail.com	Auberry	CA	(559) 287-7168	No Response	04/13/2015 12:05 PM Sandra French Left Message; 04/06/2015 06:01 PM Sandra French Left Message
All Phase Construction & Engineering	heasley@allphasesphalt.com	Citrus Heights	CA	(916) 332-1475	No Response	04/13/2015 12:05 PM Sandra French Left Message; 04/06/2015 06:03 PM Sandra French Left Message
Aliante Fence Co.	alianteffence@gmail.com	Fresno	CA	(559) 498-0551	Won't Bid	04/06/2015 05:22 PM Sandra French Declined invite: Too busy.
Allen Gill Construction, Inc.	Tgiii@frontiernet.net	Dak Run	CA	(530) 547-4334	No Response	04/13/2015 12:05 PM Sandra French Left Message; 04/06/2015 06:03 PM Sandra French Left Message
Amland Corp	kevinphan@amlandcorp.com	San Jose	CA	(408) 929-3949	No Response	04/13/2015 12:06 PM Sandra French No Answer: Unable to leave a Voice mail ; 04/06/2015 05:01 PM Sandra French No Answer: Voice mail full.
Anytime Dumping, Inc.	info@anytimedumping.com	Torrance	CA	(213) 494-0044	No Response	04/13/2015 12:06 PM Sandra French Left Message; 04/06/2015 06:04 PM Sandra French Left Message
Arrow 5 Company	lori@arrowsco.com	Arbuckle	CA	(707) 396-0073	No Response	04/13/2015 12:07 PM Sandra French Left Message; 04/06/2015 06:05 PM Sandra French Left Message
ASAP General Engineering	asapgeneng@aol.com	Perris	CA	(951) 229-5952	Won't Bid	04/06/2015 06:05 PM Sandra French Declined invite: Not bidding at this time.
Asphalt Design Inc.	asphaltdansoto@yahoo.com	Fresno	CA	(559) 276-3699	No Response	04/06/2015 06:06 PM Sandra French Declined invite: Not in their area.
Austin Enterprises	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	04/13/2015 04:41 PM Sandra French Accepted Invite
AXNER EXCAVATING, INC.	jonw@axnerexcavating.com	REDDING	CA	(530) 222-0539	No Response	04/13/2015 12:08 PM Sandra French Left Message; 04/06/2015 06:06 PM Sandra French Left Message
Azul Works Inc.	balmore@azuiworks.com	San Francisco	CA	(415) 558-1507	No Response	04/13/2015 12:08 PM Sandra French Left Message; 04/06/2015 06:06 PM Sandra French Left Message
B D S Construction, Inc.	bdschow@sbcglobal.net	Chowchilla	CA	(559) 665-5005	No Response	04/13/2015 12:08 PM Sandra French No Answer; 04/06/2015 06:08 PM Sandra French Left Message
Bay Line Cutting & Coring Inc.	juan@baylinecutting.com	Berkeley	CA	(510) 527-1000	Will Bid	04/06/2015 06:19 PM Sandra French Accepted Invite
Bert Salas, Inc.	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid	04/13/2015 04:43 PM Sandra French Declined Invite: Out of their bidding area. ; 04/06/2015 06:19 PM Sandra French Left Message
Sig Valley Asphalt	donnawatson52@yahoo.com	Bakersfield	CA	(661) 587-5837	No Response	04/13/2015 04:43 PM Sandra French Left Message; 04/06/2015 06:20 PM Sandra French Left Message
Bonita Pipeline Inc.	larry@bonitapipeline.com	National City	CA	(619) 434-9801	No Response	04/13/2015 04:44 PM Sandra French Left Message; 04/06/2015 05:39 PM Sandra French Left Message
Bouthillier Construction, Inc.	wecandigit@onemain.com	Willits	CA	(707) 459-4041	Won't Bid	04/06/2015 06:20 PM Sandra French Declined invite
Burke Construction	burkebid@gmail.com	Shingle Springs	CA	(530) 676-1009	Won't Bid	04/06/2015 06:21 PM Sandra French Declined invite
C & L Drilling Co.	ctdrilling@aol.com	La Habra	CA	(562) 691-3533	Won't Bid	04/06/2015 06:21 PM Sandra French Declined invite: Wrong number.
C. P. R. Trucking	ana@cptrucking.com	Sylmar	CA	(818) 837-8333	Will Bid	04/06/2015 06:21 PM Sandra French Accepted Invite
Cal Safety, Inc.	calsafety@hotmail.com	Fremont	CA	(510) 656-5544	Won't Bid	04/06/2015 06:22 PM Sandra French Declined invite: Out of their bidding area.
Cali Concrete	gusto@caliconcrete.com	Bakersfield	CA	(661) 398-8143	Won't Bid	04/06/2015 06:23 PM Sandra French Declined invite: Too busy.
California Professional Electrical Engineering	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Undecided	04/13/2015 05:01 PM Sandra French Left Message; 04/06/2015 06:24 PM Sandra French Undecided
Cen-Cal Rebar	shatanaka@comcast.net	Fresno	CA	(559) 289-3314	Won't Bid	04/13/2015 04:46 PM Sandra French Declined invite: Not bidding anymore. ; 04/06/2015 06:24 PM Sandra French Left Message
Charlie's Custom Excavating, Inc.	office@ccexcavatinginc.com	Redding	CA	(530) 221-3626	No Response	04/13/2015 04:46 PM Sandra French Left Message;
chavez fence	cfence@netzero.net	Campbell	CA	(408) 379-8139	Won't Bid	04/06/2015 06:25 PM Sandra French Left Message; 04/06/2015 05:24 PM Sandra French Declined invite: Out of their bidding area.

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)
DBE Phone Call Log

Company Name	Email Address	City	State	Phone	Standing	Call Notes
Cindy Trump Inc dba Lindys Cold Planing	Wegrindasphalt@aol.com	La Habra	CA	(562) 694-4015	No Response	04/13/2015 05:01 PM Sandra French Accepted Invite; 04/06/2015 06:26 PM Sandra French Undecided
Combined Effort Inc	cbrandt@combined-effort.com	Jamestown	CA	(800) 517-4660	No Response	04/13/2015 04:46 PM Sandra French Left Message; 04/06/2015 06:26 PM Sandra French Left Message
Construct Alliance Inc	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255	No Response	04/13/2015 04:46 PM Sandra French Left Message; 04/06/2015 06:26 PM Sandra French Left Message
CT Concrete Cutting, Inc.	ct@ctconcretecutting.com	Murrieta	CA	(951) 698-7745	Won't Bid	04/06/2015 06:27 PM Sandra French Declined Invite: Too busy.
DD & L Trucking	Charlesettas@comcast.net	Marin City	CA	(415) 332-4977	No Response	04/13/2015 04:47 PM Sandra French Left Message; 04/06/2015 06:27 PM Sandra French Left Message
Diamond D General Engineering	sdefty@ddge.net	Woodland	CA	(530) 662-2042	No Response	04/13/2015 04:47 PM Sandra French Left Message; 04/06/2015 06:27 PM Sandra French Left Message
Dillard Trucking, Inc.	patricia@dillardenv.com	Byron	CA	(925) 634-685D	No Response	04/13/2015 04:47 PM Sandra French Left Message; 04/06/2015 06:28 PM Sandra French Left Message
Diversified Landscape Co.	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Won't Bid	04/06/2015 04:56 PM Sandra French Declined Invite
Eagle Engineering Construction, Inc	brooks.curtis@att.net	Redwood City	CA	(165) 036-7800	No Response	04/13/2015 04:47 PM Sandra French Left Message; 04/06/2015 06:28 PM Sandra French Left Message
Empire Steel, Inc.	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-592B	No Response	04/13/2015 04:48 PM Sandra French Left Message; 04/06/2015 06:29 PM Sandra French Left Message
Esquivel Grading & Paving	audrey@esquivel-gp.com	San Francisco	CA	(415) 468-5700	Won't Bid	04/06/2015 06:31 PM Sandra French Declined Invite: Too busy.
EW Corporation	bid@ewcorporation.com	El Centro	CA	(760) 337-002D	Won't Bid	Responded through ISQFt
F G Concrete Construction	danyf.123@sbcglobal.net	Fresno	CA	(559) 313-7984	No Response	04/13/2015 04:49 PM Sandra French Left Message; 04/06/2015 06:32 PM Sandra French Left Message
Falcon Builders & Developers Inc Fanfa, Inc.	tonim@falconbuildersanddevelopers.com estimating@fanfa.com	Fresno San Lorenzo	CA CA	(559) 226-1994 (510) 278-8410	No Response Won't Bid	04/13/2015 04:49 PM Sandra French Left Message; 04/06/2015 06:33 PM Sandra French Left Message
Far East Landscape & Maintenance	fareastmoon1@yahoo.com	Mission Hills	CA	(818) 363-8972	Won't Bid	04/06/2015 05:05 PM Sandra French Declined Invite: Phone Number Disconnected.
FCS Striping, Sealing and Paving, Inc.	ineseoane@fcs-ssp.com	Livermore	CA	(925) 373-6205	No Response	04/13/2015 04:49 PM Sandra French Left Message; 04/06/2015 06:34 PM Sandra French Left Message
Fine Grade Equipment, Inc.	brian@finegradeinc.com	Lancaster	CA	(661) 949-8788	Won't Bid	04/06/2015 06:36 PM Sandra French Declined Invite: Out of their bidding area.
Flores Construction, Inc.	garzy3@yahoo.com	West Covina	CA	(909) 322-9240	Won't Bid	04/13/2015 04:51 PM Sandra French Declined invite: Too busy; 04/06/2015 06:36 PM Sandra French Left Message
GL ENGINEERING	gl_engineering@comcast.net	ELK GRDVE	CA	(916) 289-0912	No Response	04/13/2015 04:51 PM Sandra French Left Message; 04/06/2015 06:36 PM Sandra French Left Message
Global Transloading, inc.	marissa@globaltransloading.com	Signal Hill	CA	(562) 495-9600	No Response	04/13/2015 04:52 PM Sandra French Left Message; 04/06/2015 06:36 PM Sandra French Left Message
GD RUSH CDNCRETE	gorush71@yahoo.com	SANGER	CA	(559) 647-7679	No Response	04/13/2015 04:52 PM Sandra French Left Message; 04/06/2015 06:37 PM Sandra French Left Message
HALF MDDN BAY GRADING & PAVING	hmbpave@sbcglobal.net	HALF MDDN BAY	CA	(650) 726-3588	Won't Bid	04/06/2015 06:38 PM Sandra French Declined Invite: Not in their bidding area.
Hammer Down Transportation	hammerdowntran@yahoo.com	Inglewood	CA	(562) 794-4435	Won't Bid	04/06/2015 06:39 PM Sandra French Declined invite: Wrong number.
HydroSprout, inc.	mark@hydrosprout.com	Escondido	CA	(760) 432-8233	Will Bid	04/06/2015 05:12 PM Sandra French Accepted invite
Integrity Rebar Placers	ken@integrityrebarplacers.com	Perris	CA	(951) 696-6843	Undecided	04/13/2015 04:56 PM Sandra French Undecided: No longer a DBE; 04/06/2015 06:39 PM Sandra French Undecided
J. Francis Co., inc.	info@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	04/06/2015 06:40 PM Sandra French Declined invite: Too busy.
J.J.R. CONSTRUCTION	JJRCONSTRUCTION@ADL.COM	SAN MATEO	CA	(650) 343-6109	No Response	04/13/2015 04:52 PM Sandra French Left Message; 04/06/2015 06:40 PM Sandra French Left Message
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	jpsconsteng@gmail.com	TULARE	CA	(559) 213-8773	No Response	04/13/2015 04:52 PM Sandra French Left Message; 04/06/2015 06:40 PM Sandra French Left Message
Kern County Builders Exchange	mringgold@kcbex.com	Bakersfield	CA	(661) 324-4921	No Response	04/13/2015 04:53 PM Sandra French Left Message; 04/06/2015 06:41 PM Sandra French Left Message
Kiona Landscaping	egruetzmacherjr@gmail.com	Eureka	CA	(707) 616-4340	No Response	04/13/2015 04:54 PM Sandra French Left Message; 04/06/2015 05:06 PM Sandra French Left Message
KRC Safety Co., Inc.	calebh@krcsafety.com	VISALIA	CA	(559) 732-0393	Will Bid	04/06/2015 06:42 PM Sandra French Accepted invite
L Riley Trucking & Dispatch	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA	(310) 530-1720	No Response	04/13/2015 04:54 PM Sandra French Left Message; 04/06/2015 06:41 PM Sandra French Left Message

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)
DBE Phone Call Log

Company Name	Email Address	City	State	Phone	Standing	Call Notes
Landscape Support Services	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	04/06/2015 04:56 PM Sandra French Declined Invite
Legend Fence Corp.	edgar@legendfencecorp.com	Lemon Grove	CA	(619) 282-6000	Won't Bid	04/06/2015 05:26 PM Sandra French Declined invite: Out of their bidding area.
LNA Concrete Structures, inc.	inaio@aol.com	Chino Hills	CA	(909) 393-1493	Undecided	04/13/2015 04:56 PM Sandra French Undecided: Still not sure if he is bidding (Roy); 04/06/2015 06:45 PM Sandra French Undecided
MADERA CONCRETE COMPANY	maderaconcrete@live.com	MADERA	CA	(559) 517-6730	No Response	04/13/2015 04:56 PM Sandra French Left Message;
Mahaffey Companies	tjdwyer@mahaffeycompanies.com	Compton	AL	(310) 668-2030	Will Bid	04/06/2015 06:44 PM Sandra French Left Message
Maneri Traffic Control	stephanie_mtc@yahoo.com	Temecula	CA	(951) 695-5104	Will Bid	Responded through ISQFt
MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	RANCHO CORDOVA	CA	(916) 355-8101	Won't Bid	04/06/2015 06:46 PM Sandra French Declined Invite: Too busy.
Martinez Steel Corporation	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	No Response	04/13/2015 04:58 PM Sandra French Left Message;
Maskeil Pipe & Supply	mel@maskeilpipe.com	Fontana	CA	(909) 574-8662	Won't Bid	04/06/2015 06:47 PM Sandra French Left Message
MC CULLOUGH CDNSTRUCTION INC	denamccullough@mcculloughconstru	ARCATA	CA	(707) 825-1014	Won't Bid	04/06/2015 06:49 PM Sandra French Declined invite: Too busy.
MERCADE CONSTRUCTION & DEVELOPMENT	jorge@mercadeco.com	SOULSBYVILLE	CA	(209) 586-7722	No Response	04/13/2015 04:58 PM Sandra French Left Message;
Oliveira Fence, Inc.	oliveirafence2@yahoo.com	Santa Clara	CA	(408) 727-3811	No Response	04/06/2015 05:28 PM Sandra French Left Message
Pave-Rite Construction	fidaniei@charter.net	Nipomo	CA	(805) 929-6854	Won't Bid	04/06/2015 05:30 PM Sandra French Resend
Precon Products	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	No Response	04/06/2015 06:51 PM Sandra French Declined invite: Too busy.
Pruitt Trucking inc.	pruitttruckinginc@hotmail.com	Altadena	CA	(626) 398-4500	Will Bid	04/13/2015 05:00 PM Sandra French Left Message;
Rupert Construction Supply, LLC	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	04/06/2015 06:52 PM Sandra French Left Message
S and A Concrete, inc.	tipave@pacbell.net	Pomona	CA	(909) 623-2409	Won't Bid	04/06/2015 06:52 PM Sandra French Accepted invite
Safeguard Fence	mike.safeguardfence@outlook.com	Corona, Ca.	CA	(951) 741-0854	Will Bid	04/06/2015 06:54 PM Sandra French Accepted Invite
SamRod Corp.	drodiguez@samrodcorp.com	Lancaster	CA	(661) 945-3602	Won't Bid	04/06/2015 06:54 PM Sandra French Declined Invite: Phone number disconnected.
Souza Construction, inc.	igentz@souzaconstructioninc.com	San Luis Obispo	CA	(805) 546-8288	Will Bid	04/06/2015 06:56 PM Sandra French Declined invite: Too busy.
Stoloski & Gonzalez	mthorn@stoloskigonzaiez.com	Half Moon Bay	CA	(650) 726-7119	Won't Bid	04/06/2015 06:56 PM Sandra French Accepted invite
Super Seal and Stripe	trevor@supersealandstripe.com	Filimore	CA	(805) 524-7345	Will Bid	04/06/2015 06:57 PM Sandra French Declined invite: Out of their bidding area.
Triumph Geo-Synthetics, inc.	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	04/06/2015 06:59 PM Sandra French Accepted invite
Water Components and Building Supply	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	No Response	Responded through ISQFt
Zumar industries, inc.	ieey@zumar.com	Santa Fe Springs	CA	(562) 941-4633	Will Bid	04/13/2015 05:01 PM Sandra French Left Message;
						04/06/2015 07:00 PM Sandra French Left Message
						04/06/2015 07:01 PM Sandra French Accepted invite

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Yes	Hardy & Harper, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope.			
Aggregate Supply	Yes	Not selected at this time						
Asphalt Paving	Yes	Hardy & Harper, Inc.	Non-DBE	See attached quote	No DBE quotes were received for this scope.			
Bridge Demo	Yes	Not selected at this time						
CIDH Piles	Yes	Pacific Coast Drilling Co.	Non-DBE	\$826,120	Hillside Drilling Company, Inc.	\$1,405,500	\$579,380	70.13%
Cast in Place Concrete	Yes	No quotes were received for this scope						
Clear and Grub	Yes	No quotes were received for this scope						
Cold Plane AC	Yes	Not selected at this time						
Concrete Barrier	Yes	Not selected at this time						
Concrete Supply	Yes	Not selected at this time						
Construction Area Signs	Yes	Not selected at this time						
Driven Pile	Yes	No quotes received for this scope of work.						
Electrical	Yes	Not selected at this time						
Erosion Control/Landscaping & Irrigation/ SWPPP	Yes	Selby's Soil Erosion Control	Non-DBE	\$1,183,170.00	J&M Land Restoration, Inc.	\$2,002,535.40	\$819,365.40	69.25%
Fencing/Guardrail	Yes	Ace Fence Company	DBE	\$1,623,125.00	Oliveira Fence	Did not quote all the items.		

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Joint Seal	Yes				Not selected at this time			
Materials Trucking	Yes				Not selected at this time			
Miscellaneous Iron And Steel	Yes				Not selected at this time			
PC Girders/ Precast Prestressed Concrete	Yes	Oldcastle Precast, Inc.	Non-DBE	See attached quote.	No DBE quotes were received for this scope.			
Pipe Supply	Yes				Not selected at this time			
Prestressing	Yes	Schwager Davis	Non-DBE	See attached quote.	No DBE quotes were received for this scope.			
Reinforcing Steel	Yes	LA Steel Services	DBE	See attached quote.	No other DBE quotes were received for this scope.			
Roadside Sign	Yes				Not selected at this time			
Slope Protection	Yes				Not selected at this time			
Storm Drain	Yes				Not selected at this time			
Striping	Yes				Not selected at this time			



Hardy & Harper, Inc.
asphalt paving contractor

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-1851 Fax (714) 444-2801
STATE LIC. NO. 215952

ATTN: ESTIMATING DEPT.

Proposal #: **56533**
Page 1 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 04/16/2015

Job Name / Location:

CALTRANS 05-492804
RTE 1 ARROYO DE LA CRUZ BRIDGE
SAN LUIS OBISPO COUNTY

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 74. HOT MIX ASPHALT (TYPE A) 20,100 TN @ \$96.00 TN
- 75. AC DIKE (TYPE D) 760 LF @ \$3.00 LF
- 76. AC DIKE (TYPE E) 2,370 LF @ \$3.00 LF
- 77. PLACE ASPHALT CONCRETE (MISC AREAS) 380 SY @ \$70.00 SY
- 78. TACK COAT 12 TN @ \$1,800.00 TN

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (4) MOVE-IN
- 4. \$8,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT – 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, INERTIAL PROFILING

TOTAL PROPOSAL AMOUNT: \$ 1,987,190.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

Name of Lender

By: *Tanner Hambright*

Tanner Hambright Estimator
(NAME) (TITLE)

Cell: 714-412-1335

Does this project require certified payroll reporting? Yes No



1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-1851 Fax (714) 444-2801
STATE LIC. NO. 215952

Proposal #: 56533
Page 2 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date:
04/16/2015

ATTN: ESTIMATING DEPT.

Job Name / Location:

CALTRANS 05-492804
RTE 1 ARROYO DE LA CRUZ BRIDGE
SAN LUIS OBISPO COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existance or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 2%.
14. Grades are to be furnished plus and minus four hundredths(.04') - No Fine Grade.
15. Jobsite must be acessable to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.



CIDH (PIERS) PARTIAL

Attn: Estimating
Date: 4/16/15
Project: 05-492804
Location: San Luis Obispo, CA

Bond 2% 2.5%
OK w/ subcontract terms

DIR# 1000001271

Table with 7 columns: Item No., Item Code, Item Description, Unit Measure, Estimated Quantity, Unit Price, Total Price. Rows include 81" CIDH, 90" CIDH, and Mobilization.

Handwritten notes: 825, 27%, +155K, +125K

Form with checkboxes for 'No' and 'Yes' and 'Add \$' for various items like 'Provide and place casing to advance shafts only by PCDC'.

- List of conditions and terms including: Drill spoils are defined as ANY materials removed from the shafts, Safe vertical access at 75' feet high, This quotation is based on performing our work in 1 continuous, uninterrupted operation(s).

Handwritten note: Can complete in 2015 summer

Proposed by X [Signature] Title: Estimator
Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 Lic 539855 A, C-57.

Handwritten: Surety 916-481-8108 Sandy Black

Handwritten: Epic Insurance

Handwritten: 2.5%

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drilling's scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless otherwise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water and electrical power and a concrete wash out area within 50' of any work location and sanitary facilities will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. If reinforcing steel is to be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars in order to use casing.
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicated by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances will be charged interest at the maximum amount provided by law. No retention shall be withheld from the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional insureds under PCDC's existing insurance will be charged at cost.
20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contractor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Authorized Sign: _____ Date _____

Authorized by Print: _____

Sign: _____
Pacific Coast Drilling Company, Inc Rep.

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS
 CONTRACTOR LICENSE NO. 478991-A
 P.O. BOX 70130 - PT. RICHMOND, CA 94807
 Phone 510-234-6532 Fax 510-234-3131

DIR # 100002589

(SBE) Certified Small Business Ca. Dept of General Services # 14138

**** (DBE) Certified Disadvantage Business Ca. Dept of General Services #42048****

DRILLING PROPOSAL

To: ESTIMATING

Date: April 16, 2015

Project: Caltrans Contract No. 05-492804
 San Luis Obispo County, CA

SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: 1, 2, and 3

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
81	72" CIDH Concrete Piling	357	LF	\$1,500 /LF	\$535,500
82	90" CIDH Concrete Piling	340	LF	\$2,500 /LF	\$850,000
144	Mobilization	1	EA	\$20,000 0 LS	\$20,000
TOTAL:					\$1,405,500

Piling to include: Providing and installing permanent CMP in the top 10 feet of the pile, drilling pile to depth, provide 3 each 20,000 gallon baker tanks, stabilize as required, setting rebar cages (rebar cages provided and placed adjacent to holes by others), providing and placing pile concrete. Provide inspection tubes and pile mitigate as required. Others to guy off column cage.

EQUIPMENT

-Hillside drilling to provide an 150,000 # IMT excavator mounted drill rig or similar with a 60' mast 15' wide steel street tracks, 6' tail swing and a 6' reach from the tracks to the center of the drilled hole. -102 TON Conventional Crane-150 meter boom pump

EXCLUSIONS

Relocation, removing or de-energizing overhead wires, vibration and survey monitoring, permits, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 20,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete

over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on ONE move ins to the job with continuous operation until completion of subject move-ins; add \$25,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is \$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made with in 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability - \$1,000,000.00 each accident, \$1,000,000.00 disease policy limit & \$1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - \$2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - \$1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.

Thank you for the Business Opportunity!

Andy J. Clisham

Signed: Andy J. Clisham, Estimator

Cell 510-255-9084

Off: 510-234-6932

over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on ONE move ins to the job with continuous operation until completion of subject move-ins; add \$25,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is \$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made within 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability - \$1,000,000.00 each accident, \$1,000,000.00 disease policy limit & \$1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - \$2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - \$1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.

Thank you for the Business Opportunity!

Andy J. Clisham

Signed: Andy J. Clisham, Estimator



**Selby's Soil
Erosion Control Co. Inc.**

April 16, 2015

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 05-492804 Route 1

Page 1 of 2
Temporary Items

Bids: April 16, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
17	Move-in/Move-out (Temporary EC)	EA	28.00	1,200.00	\$33,600.00
18	Temporary Hydraulic Mulch (BFM)	SQYD	30,000.00	0.60	\$18,000.00
19	Temporary Check Dam	LF	1,200.00	3.25	\$3,900.00
20	Temporary Drainage Inlet Protection	EA	44.00	225.00	\$9,900.00
21	Temporary Fiber Roll	LF	11,700.00	2.60	\$30,420.00
22	Temporary Large Sediment Barrier	LF	3,060.00	6.50	\$19,890.00
26	Temporary Fence (Type ESA)	LF	23,100.00	1.98	\$45,738.00
127	Temporary Fence (Type ERTEC)	LF	3,630.00	7.54	\$27,370.20
Temporary Items Supply & Install Only Call 530-308-1806 to Delete Items				Sub Total	\$188,818.20

Proposal Conditions

- Price includes all Labor, Materials, Equipment, Taxes, Etc.
- Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- Move-Ons See Item 17 & 59
- Stand-By time will be billed at \$250.00 per hour.
- Price does not include any clear and grub, soil preparation, temp. irrigation, maintenance, removal, weed removal, or reseeding.
- Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2015 DIR # 1000001336
- Nevada Contractors License 0070352 expirations: 2/28/2016
- Quotation is valid for (60) calendar days.
- Project Area/Quantity to be verified by customer upon order to start work.
- Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.


ACCEPTED and AGREED:

Buyer/Company: _____

By: _____ /Date: _____

Selby's Soil Erosion Control Co. Inc.
By: *Eric van der Welle*
Eric van der Welle

P.O. Box 1330 * Newcastle, CA 95658 * 1-800-578-2354 * Fax 530-887-8169 * Lic. #797658



Selby's Soil Erosion Control Co. Inc.

PT

Revised
Sub Total & Total Correction Page 2
& Add Items 57 & 58

April 16, 2015

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 05-492804 Route 1

Page 2 of 2
Permanent Items

Bids: April 16, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total	
57	Willow Cuttings	EA	170	25.00	\$4,250.00	
58	Willow Poles	EA	33	30.00	\$990.00	
59	Move-in/Move-out (EC)	EA	6.00	2,500.00	\$15,000.00	
60	Duff		Please Call to Discuss		\$0.00	
61	Rollede Erosion Control Product (Netting)	SQFT	131,000.00	0.48	\$62,880.00	
62	Compost Sock	LF	9,770.00	4.00	\$39,080.00	
63	Compost Berm	LF	74,500.00	3.72	\$277,140.00	
64	Hydroseed (Mix 1)	SQFT	2,810,000.00	0.07	\$196,700.00	
65	Hydroseed (Mix 2)	SQFT	410,000.00	0.082	\$33,620.00	
66	Hydroseed (Mix 3)	SQFT	114,000.00	0.05	\$5,700.00	
67	Hydroseed (Mix 4)	SQFT	634,000.00	0.115	\$72,910.00	
68	Compost (Rate 1)	SQFT	2,110,000.00	0.16	\$337,600.00	
69	Compost (Rate 2)	SQFT	106,000.00	0.33	\$35,192.00	
70	Incorporate Materials	SQFT	106,000.00	0.045	\$4,770.00	
				Perm Item	Sub Total	\$1,085,832.00
				Temp item	Sub Total	\$188,818.20
				Total	Total	\$1,274,650.20

Call 530-308-1806 to Delete Items

Proposal Conditions

- 1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
- 2) Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of Job site, and Traffic Control.
- 3) Move-Ons See Item 17 & 59
- 4) Stand-By time will be billed at \$250.00 per hour.
- 5) Price does not include any clear and grub, soil preparation, temp. irrigation, maintenance, removal, weed removal, or reseeding.
- 6) Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2015 DIR # 1000001336
- 7) Nevada Contractors License 0070352 expirations: 2/28/2016
- 8) Quotation is valid for (60) calendar days.
- 9) Project Area/Quantity to be verified by customer upon order to start work.
- 10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company: _____ Selby's Soil Erosion Control Co. Inc.

By: _____ /Date: _____ By: *Eric van der Welle*

Signature Eric van der Welle



1640 James Road, Bakersfield, CA 93308
 (661) 872 7039 - office (661) 399 8882 (fax)
 WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business
 CA. Lic. # 508089, Nev. License 0040577, DIR # 1000003397
 Bond rate 2.5%
 Union: No. & So, Calif. Laborers

RT

Project: CDOT 05-492805, North of San Simeon
 Addendums: 3
 Price good for 30 days
 Estimator: John Juette
 E-Mail: Jjuette@jmlandrestoration.com
 Date: April 12, 2015

Bid Item	Description	Quantity	Unit Price	Extended Price
17	Move-in/Move-out (Temp. Erosion Control)	28 each	\$700ea	\$19,600.00 ✓
18	Temp. Hydraulic Mulch (BFM)	30,000SY	\$0.65/SY	\$19,500.00 ✓
21	Temporary Fiber Roll	11,700LF	\$3.10/LF	\$36,270.00 ✓
26	Temporary Fence (Type ESA)	23,100LF	\$3.10/LF	\$71,610.00 ✓
57	Willow Cuttings	170 each	\$11.70each	\$1,989.00 ✓
58	Willow Poles	33 each	\$33.10ea	\$1,092.30 ✓
59	Move-in/Move-out (Erosion Control)	6 each	\$700 ea.	\$4,200.00 ✓
61	Rolled Erosion Control Product (netting)	131,000SF	\$0.608/SF	\$79,648.00 ✓
62	Compost Sock	9,770LF	\$7.11/LF	\$69,464.70 ✓
63	Compost Berm	74,500LF	\$10.95/LF	\$815,775.00 ✓
64	Hydroseed (Mix 1)	2,810,000SF	\$0.078/SF	\$219,180.00 ✓
65	Hydroseed (Mix 2)	410,000SF	\$0.1/SF	\$41,000.00 ✓
66	Hydroseed (Mix 3)	114,000SF	\$0.079/SF	\$9,006.00 ✓
67	Hydroseed (Mix 4)	634,000SF	\$0.1276/SF	\$80,898.40 ✓
68	Compost (Rate 1)	2,110,000SF	\$0.251/SF	\$529,610.00 ✓
69	Compost (Rate 2)	106,000SF	\$0.35/SF	\$37,100.00 ✓
70	Incorporate Material	106,000SF	\$0.027/SF	\$2,862.00 ✓

\$146,980 TEC

\$3,081 LS

EC = \$1,888,744

Exclusion/Qualifications/Remarks: Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

STACEY



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Construct Bridges and Realign Two Lane Highway (Contract No. 05-492804)
 From 0.3 Mile North of Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge, About 9 Miles North of San Simeon, in San Luis Obispo Co., CA
 BID DATE : 4/16/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
<u>27</u>	TREATED WOOD WASTE	LB	12,400	\$ 0.32	\$ 3,968.00
<u>30</u>	REMOVE FENCE	LF	1,000	\$ 7.15	\$ 7,150.00
<u>31</u>	REMOVE FENCE (TYPE BW)	LF	26,100	\$ 3.35	\$ 87,435.00
<u>32</u>	REMOVE GATE	EA	3	\$ 400.00	\$ 1,200.00
<u>33</u>	REMOVE GUARDRAIL	LF	1,140	\$ 9.25	\$ 10,545.00
<u>43</u>	SALVAGE TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 1.50	\$ 5,445.00
<u>122</u>	FENCE (TYPE BW, 5-STRANDS, WOOD POST)	LF	15,100	\$ 10.20	\$ 154,020.00
<u>123</u>	FENCE (TYPE WS)	LF	21,500	\$ 8.00	\$ 172,000.00
<u>124</u>	FENCE (TYPE WM AND WS)	LF	1,150	\$ 16.00	\$ 18,400.00
<u>125</u>	TEMPORARY FENCE (TYPE BW)	LF	14,200	\$ 8.65	\$ 122,830.00
<u>126</u>	TEMPORARY FENCE (TYPE WM AND WS)	LF	540	\$ 13.00	\$ 7,020.00
<u>127</u>	TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 10.00	\$ 36,300.00
<u>128</u>	14' METAL GATE	EA	5	\$ 2,000.00	\$ 10,000.00
<u>130</u>	GUARD RAILING DELINEATOR	EA	10	\$ 55.00	\$ 550.00
<u>133</u>	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	450	\$ 36.00	\$ 16,200.00
<u>135</u>	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,700.00	\$ 44,400.00
<u>136</u>	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$ 3,300.00	\$ 6,600.00
<u>137</u>	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,450.00	\$ 24,500.00
TOTAL PAGE AMOUNT:					\$ 728,563.00

* **FOR NOTES, QUALIFICATIONS & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.**

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	4/15/15
FROM :	Michael Abanilla	PAGES :	2 of 2
PROJECT :	CADOT Construct Bridges and Realign Two Lane Highway (Contract No. 05-492804) From 0.3 Mile North of Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge, About 9 Miles North of San Simeon, In San Luis Obispo Co., CA		
BID DATE :	4/16/15 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
138	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING)	LF	1,492	\$ 462.50	\$ 690,050.00
139	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	LF	429	\$ 478.00	\$ 205,062.00
TOTAL BID AMOUNT:					\$ 895,112.00
TOTAL BID AMOUNT:					\$ 1,623,675.00

NOTES & QUALIFICATIONS:

- * ITEM # 30 to 33 - IMPORT BORROW, BACKFILLING & COMPACTION IS NOT INCLUDED, BY OTHERS.
- * ITEM # 125 to 127 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMP. FENCE ONLY.
- * ITEM # 135 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 138 & 139 - CORING OR DRILLING HOLES FOR ANCHOR BOLTS IS NOT INCLUDED, WE'LL PROVIDE ANCHOR BOLTS WITH TEMPLATE BUT LAY-OUT & INSTALL BY OTHERS PRIOR TO CONCRETING.
- * CONCRETE FOOTING, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS EXCEPT CONCRETE FOOTINGS FOR ITEM # 128 AND PULL POSTS & FENCE OPENING POSTS ONLY FOR ITEM # 123.
- * STAINING, PAINTING & VINYL COATING IS NOT INCLUDED, EXCEPT BARBED WIRE FOR ITEM # 122.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FOOTING, CURB, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL & SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

OLIVEIRA FENCE, INC.**37 Years in Business****Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise

Bond Rate-1.5%- cost is not included in price

Liability insurance limits-\$10 Mil each occurrence

Caltrans Certification No. CT-001583 SWBE/UDBE/SDBE

Oliveira Fence is part of the Laborers Union

DUNS No. 088832910

State of California Certification No.REF-0023017 SBE

DIR No. 1000003214

Federal ID No. 94-2753230

Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL**Company:**

Attn: Estimating Department

Project: Caltrans Contract No. 05-492804

Location: San Luis Obispo County, CA

Estimator: Debbie Garcia

Bid Date: 4/16/2015

Addenda Noted: 3

Move-Ins Included: 10 move-in

Additional Move-ins: \$500.00 each

Manufactures' Lead Time: 3 weeks notice

See below lead time for Items 138 & 139

Bid Item	Description	Number of	Type	Unit Price	Total Price
26	To furnish and install temporary fence (Type ESA)	23,100	LF	\$ 6.20	\$ 143,220.00
30	To remove fence.	1,000	LF	\$ 10.00	\$ 10,000.00
31	To remove fence (type BW)	26,100	LF	\$ 2.35	\$ 61,335.00
32	To remove gate	3	EA	\$ 500.00	\$ 1,500.00
43	To salvage temporary fence (Type Ertec)	3,630	LF	\$ 4.00	\$ 14,520.00
122	To furnish and install fence (Type BW, 5-strand, wood post)	15,100	LF	\$ 10.71	\$ 161,721.00
123	To furnish and install fence (Type WS)	21,500	LF	\$ 9.28	\$ 199,520.00
124	To furnish and install fence (Type WM & WS)	1,150	LF	\$ 12.00	\$ 13,800.00
125	To furnish and install temporary fence (Type BW)	14,200	LF	\$ 7.55	\$ 107,210.00
126	To furnish and install temporary (Type WM & WS)	540	LF	\$ 12.00	\$ 6,480.00
127	To furnish and install temporary fence (Type Ertec)	3,630	LF	\$ 12.95	\$ 47,008.50
128	To furnish and install 14' metal gate.	5	EA	\$ 2,600.00	\$ 13,000.00
138	To furnish and install California ST-10 Bridge Rail (Modified) (With bicycle railing) 12-16 weeks for shop drawings & 16-20 weeks for fabrication after approved submittals. Galvanized finish	1,492	LF	\$ 459.60	\$ 685,723.20
139	To furnish and install California ST-70 Bridge Rail (Modified) 12-16 weeks for shop drawings & 16-20 weeks for fabrication after approved submittals. Galvanized finish	429	LF	\$ 401.00	\$ 172,029.00
Item 138-139: All embeds and bolts provided but set by others. No reinforced concrete parapets or concrete end blocks, only rails.				Total Bid:	\$ 1,637,066.70
No maintenance of any types of temporary fences, install and remove only.					
Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost.					
We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed.					
PLEASE SEE BELOW FOR EXCLUSION. When job is awarded we will check bonding capacity.					

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.



Calif. Contr. Lic. No. 891107
 P.O. Box 2020, Perris, CA 92572
 Phone (951)-657-8093, Fax (951)-657-5293

TO: All Bidders

BID DATE: 04/16/15

ATT'N: Estimating Dept

Fax

PH:

Reference: CALTRANS CONTRACT NO. 05-492804 ARROYO DEL OSO BRIDGE

Re: Precast / Prestressed Concrete I-Girders

Subject: Subcontract Proposal, our Proposal No. 2015-P1006

Gentlemen:

We propose, as prospective "Subcontractor", to furnish you, as "Contractor", certain materials and services as hereinafter set forth for the above referenced project.

THIS PROPOSAL IS OFFERED UPON THE CONDITION THAT THE WORK DESCRIPTION, AND TERMS AND CONDITIONS HEREINAFTER SET FORTH, WILL BE AN ATTACHMENT OF ANY AGREEMENT RESULTING FROM THIS PROPOSAL, AND FURTHER, THAT THESE WILL TAKE PRECEDENCE OVER THAT AGREEMENT.

Bid Item	Item Code	ITEM DESCRIPTION	UNIT OF MEASURE	EST. QTY.	UNIT PRICE	ITEM TOTAL
90	512209	FURNISH PC/ PS Concrete Girder (100'-110')	EA	12	\$ 31,728.00	\$ 380,736.00
91(F)	512500	ERECT PRECAST PRESTRESSED CONCRETE Girder	EA	12	\$ 3,985.00	\$ 47,820.00
Total Bid Package						\$ 428,556.00
Option 1: Add Bearing Pads						\$ 5,445.00

Sales Tax is included at prevailing rates

Notes:

- Our price is based on manufacture of all Girders before 4th Qtr 2015 and storing them in our yard. All Girders erected before the end of 1st Qtr 2016. Our proposal includes Contract Plans & Special Provisions and 2010 Caltrans Std Plans and specifications and Addenda No. 1, No. 2, and No. 3.
- The above price is firm for 30 days from the bid date. For delays beyond this period which are out of our control, we reserve the right to increase our price to reflect material cost increases.
- Our Tax is estimated based on prevailing rates, customer is expected to pay any increase in taxes set by the State of CA.
- Our proposal is based on Oldcastle receiving payment for products manufactured and stored at our plant.
- The terms and conditions of Attachment "B" are specifically incorporated by reference as part of this agreement. Please pay special attention to erection and methodology.
- The freight and material costs are factored in and based on prevailing market prices. Should these prices be exceeded, Oldcastle reserves the right to adjust our prices accordingly.
- This bid is furnished as a "Buy America" project. One PCQCP is included for the whole project.
- Our proposal does not include bearing pads
- Girders will have form finish on sides and at bottom.
- Girders will be manufactured per PCI Tolerance Manual MNL-116, Concrete f'c: 5500 psi and f'c: 6500 psi are factored in. Epoxy coated rebar is factored in.
- Exclusions:
 - All loose hardware that go on the girders.
 - Inserts or clips for supporting utilities, contractors falsework, or temporary handrail bolts. Oldcastle will cast these inserts or clips (supplied by others) into our units for \$10.00 per insert and \$3.5 per clip, \$25 per any Anchor assembly.
 - Epoxy coated strands. Air and Corrosion Inhibitor for concrete.
 - Girder layout, control lines, grades or elevations.
 - Anti Graffiti coating, Any Architectural treatment, staining and patching the lifting loops.
 - Supply or installation of bearing pads.
 - Bracing of any type and bracing plans.
 - Cost of any safety or environmental training.
 - Any field bending of reinforcement.

DIR#: 100005884 License Type CSLB:C0731018


Sincerely,

Phil Feiten

Oldcastle Precast Inc.

Enclosures: Attachment "B", Special Conditions.





Proposal Attachment B
SPECIAL CONDITIONS

1. **Subcontract Terms and Conditions.** Oldcastle's proposal ("Proposal") is strictly based on the terms stated in the Proposal, including these Special Conditions and any other Proposal attachment. Oldcastle objects to any conflicting or inconsistent terms in any solicitation, order or other Proposal document issued by the recipient of the Proposal ("Customer"). Oldcastle's proposal is based on entering into a mutually acceptable agreement signed by both parties ("Subcontract") incorporating the Proposal terms which shall take precedence over all other Subcontract terms, conditions and documents. Terms and conditions contained in Customer's contract with its client shall not apply except to the extent they have been provided to and expressly accepted by Oldcastle. Any action, undertaking or submittal by Oldcastle prior to execution of the Subcontract shall not be deemed to create a contract with Customer nor indicate acceptance by Oldcastle of any Customer offer or Customer terms. No change order shall be binding upon Oldcastle unless accepted and signed by Oldcastle.
2. **Time for Performance.** Manufacture, delivery and erection shall be in accordance with a mutually acceptable schedule and sequence. Customer is responsible for any delays and costs resulting from causes beyond Oldcastle's reasonable control, including stand-by time. Please refer Attachment A for our critical activities.
3. **Payment.** Oldcastle shall invoice monthly for ninety-five percent (95%) of the value of work performed during the prior month, and for final payment of each phase of the work upon completion of erection thereof. Except as otherwise required by law, all payments are due thirty (30) days after invoice date with no other retention or holdback. A disputed pay item shall not be cause for delay in processing payment of undisputed amounts. Interest at the maximum legal rate per annum shall apply to overdue payments. No payment shall be withheld due to claims that are insured or liens that have been bonded or discharged. Oldcastle shall have the right to stop work in the event payment is more than fifteen (15) days past due.
4. **Risk of Loss.** Risk of loss of the work performed and product furnished by Oldcastle shall pass to Customer upon completion of erection of each delivery to Customer's project site (the "Jobsite"); provided, however, that in the event erection cannot be performed upon delivery per paragraph 11.C below, risk of loss shall pass to Customer upon delivery to the Jobsite. Notwithstanding the foregoing, Customer shall be responsible for the cost of repair or replacement of any portion of Oldcastle's work or product due to loss or damage that is (i) covered by insurance maintained by Customer or others, for which Customer waives any claim against Oldcastle, or (ii) caused by Customer, its client, the owner of the Jobsite or their respective contractors, subcontractors or invitees.
5. **Indemnity and Insurance.** Oldcastle's obligation under any indemnity is strictly limited to third party claims for bodily injury or death or damage to physical property to the extent caused by the negligence of Oldcastle or its erection subcontractor or by a defect in Oldcastle's product not resulting from compliance with design, specification or direction received from or through Customer. Oldcastle shall maintain insurance only on its own plant and personnel, and for its legal liability to third parties arising out of its operations. Oldcastle shall not provide insurance for other property at the Jobsite or for work and product for which risk of loss has passed to Customer.
6. **Warranty.** Oldcastle warrants its product to be free from defect in materials and workmanship for a period of 12 months from delivery to the Jobsite. If Customer provides Oldcastle written notice of such a defect within the warranty period, Oldcastle shall have the option to fabricate, deliver and erect a replacement product or to repair the defect in place with access to the defective item to be provided by Customer. **THIS WARRANTY AND REMEDY ARE EXCLUSIVE. ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING WARRANTIES OF MERCHANTABILITY OR FITNESS, ARE EXCLUDED.**
7. **Liability for Unexcused Delay.** Oldcastle shall not be liable for any liquidated damages that may be assessed under Customer's contract with its client. In addition, Oldcastle's total liability for unexcused delay in performance of its Subcontract obligations shall be limited to 10% of the Subcontract amount, regardless of theory of recovery (including negligence).
8. **Limitation of Liability.** Oldcastle shall not be liable for consequential damages (including, without limitation, loss of use, loss of revenue and loss of profit), and Oldcastle's total liability arising out of or in connection with the Subcontract or the performance or non-performance of its obligations thereunder shall be limited to the total Subcontract amount, regardless of theory of recovery (including negligence).
9. **Dispute Resolution.** Disputes or claims arising out of or relating to the Subcontract not resolved by agreement of the parties shall be settled by arbitration under the Commercial Arbitration Rules of the American Arbitration Association, and judgment upon the arbitration award may be entered in any court having jurisdiction.



Proposal Attachment B
SPECIAL CONDITIONS

10. **Intellectual Property.** Oldcastle shall indemnify Customer from liability for infringement of third party intellectual property rights arising out of information, methods and products used or supplied by Oldcastle at its discretion. Customer shall indemnify Oldcastle from liability for infringement of third party intellectual property rights arising out of information, methods and products supplied or specified by or through Customer.
11. **Scope of Responsibility and Pricing Basis.** Except to the extent expressly stated otherwise in the proposal, Oldcastle's proposal and price are based on the following, and Oldcastle shall be entitled to an equitable adjustment of price and time for performance in the event of any deviation:
- A. **Work Week.** All work (including manufacturing, handling, delivery and erection) shall be performed on the basis of a normal straight-time single shift workweek, without interruption.
- B. **Mix Design and Quality Control.** All concrete mixes are per Oldcastle standard mix designs and PCI MNL 116 standards only. Oldcastle's price includes in-plant quality control and testing as specified in the current edition of PCI MNL 116. Customer is responsible for any additional in-plant inspection or laboratory testing, instrumentation, Jobsite inspection and third party engineering or testing services.
- C. **Erection Services.** Erection services are limited to offloading Oldcastle's product from delivery trucks and setting in Customer specified position as directed by and in coordination with Customer's Jobsite representative. Oldcastle's price includes: *Total (1) day-time mobilization* of equipment to the jobsite. The Contractor must provide and maintain compacted all-weather roads and access for cranes into the staging area and on both sides of the bridge. Contractor to provide all permits and fees required by regulatory agencies such as Fish and Game, National Wildlife, EPA, etc. The Contractor must provide lane closures and traffic control if necessary. Oldcastle will provide standard cribbing to support crane outriggers only. Contractor is responsible for bracing/securing the girders before releasing. We require a safe area to park the cranes overnight and over the weekends if required.
- Methodology** - Our proposal is based on using one 350 ton crane to do the work. The crane will set-up behind the abutment on Day 1. We will set 6 girders from this location. The crane will then move to the other abutment and set-up. Day 2 the crane will standby. On Day 3 we will set the remaining 6 girders. This work is to be performed during the daytime. Contractor is responsible to provide crane access onto and around the jobsite. Crane must set on stable ground provided by the contractor (California Code of Regulations, Title 8, and Section 1610.5). Erector will only provide accurate ground bearing information for the lift crane. Protection of underground utilities and engineering related concerns are the responsibility of the contractor.
- Erection services shall be subcontracted by Oldcastle to a qualified contractor selected by Oldcastle. Oldcastle's subcontractor shall maintain insurance on its own personnel and property, and for its legal liability to third parties arising out of its operations.
- D. **Permits and Fees.** Customer is responsible for all permits, licenses, and fees, and for right-of-entry upon the Jobsite as well as any adjacent property required for delivery, staging and erection.
- E. **Project Site and Access.** Customer shall provide and maintain adequate firm all-weather access to the Jobsite, and to adjacent property if, required to accommodate cranes and delivery trucks without assistance (including ramps if necessary). Customer shall provide an area for crane build-up, teardown and storage. Oldcastle's work area at the Jobsite must be dry, level, sufficiently drained and stabilized to permit the unrestricted movement of cranes and access of the delivery trucks to the cranes and structure. Customer is responsible for: (1) identification and protection of underground utilities; (2) removal, re-routing or protection of surface and overhead obstructions, utilities and facilities that may interfere with delivery or erection; (3) compliance with CAL/OSHA requirements; and (4) any work relating to the restoration, replacement or repair of sidewalks, curbs, paving or utilities.
- F. **Surety Bond.** Surety bond(s) is not included. If required, Customer shall reimburse Oldcastle's actual cost therefor. The form and content of any such bond(s) must be acceptable to Oldcastle and its surety.
- G. **Miscellaneous.** The following are excluded from Oldcastle's scope of responsibility, and shall be provided by Customer as necessary or advisable for the accomplishment of Oldcastle's work:
- (1) Jobsite traffic control;



Proposal Attachment B
SPECIAL CONDITIONS

- (2) Jobsite warning signs, fences, barricades, watchmen and other measures for the protection of workers and others during Oldcastle's operations;
 - (2) Jobsite lighting and electric power;
 - (3) All field joints and connections (including, without limitation, supply and installation of all grouting, concrete, loose hardware, dowels, cast in items for other trades and joint seal materials between the girders);
 - (4) Removal of lift loops, patching of lift insert holes, block outs for tie down locations, minor spalls during transportation and grouting keyways between girders.
 - (5) Jobsite bending of stirrups and extended strand;
 - (6) All labor and materials associated with any handrail installation
 - (7) Use of galvanized or epoxy coated prestressing strand of any type.
 - (8) Supply and/or installation of coatings, sealers, paint, grout, brackets, hangers.
 - (9) Installation of the bearing pads.
 - (10) Inserts or clips for supporting utilities, contractor's falsework, or temporary handrail bolts. Oldcastle will cast these inserts or clips (supplied by others) into our units for \$10.00 per insert, \$3.50 per clip and \$ 25. per handrail embed assembly. Special rates apply for custom embeds.
 - (11) Permits, licenses and fees are to be provided by others at no cost to us.
 - (12) Repair or replacement of any portion of our work damaged by others or resulting from an act of God, occurring either during or after its installation.
 - (13) Safety training and environmental remediation.
- H. Meetings. We have included the costs for one preconstruction meeting for the project and one pre-erect for each phase of the bridge erection. Additional meetings if required by the Contractor will be charged at \$1000.00 plus mileage.



SCHWAGER DAVIS, INC. 198 Hillside Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK

California Contractors License # 492582

DIR # 1000005118

Bid Date:	April 16, 2015	Bid Documents:	Plans and Special Provisions issued by CALTRANS
Project #:	05-492804	Bid Item #:	83 - Prestressing CIP Concrete
Proposal to:	Flatiron West, Inc. 15335 Fairfield Ranch Road, Suite 200 Chino Hills, CA 91709	Fax:	(909) 597-8635
		Phone:	(909) 597-8413
Project:	Route 1 / Piedras Blancas San Luis Obispo, CA	SDI Bid #:	15-066

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: Arroyo De Los Playanos (49-0256) & Arroyo Del Corral (49-0259)

TOTAL PRICE: \$138,059.00 (including tax)

Schedule:

The above price is based on completion of SDI's work by July 1, 2017 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (4) move-ins. For each additional move-in add \$1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By:



Mario Salice
Branch Manager

Date: April 15, 2015

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. **ACCEPTANCE.** This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.
2. **WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED.** This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.
3. **LIABILITY FOR PAYMENT.** Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.
4. **DELAY OR FAILURE TO PERFORM.** SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.
5. **SDI INSPECTION AND TESTING.** The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.
6. **INSURANCE.** Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable therefrom. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars (\$5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars (\$1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.
7. **DESIGN.** SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.
8. **INDEMNIFICATION.** SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.

In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
9. **SAFETY.** Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.
10. **COMPLIANCE WITH LAWS.** SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.
11. **MODIFICATIONS.** This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.
12. **WAIVER.** No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.
13. **ATTORNEYS' FEES AND COSTS.** In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.
14. **TIME OF ESSENCE.** With respect to all matters in this Contract, time is of the essence.
15. **APPLICABLE LAW.** This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 DIR # 1000012901
 DBE/SBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	4/16/15
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	05-492804 – In San Luis Obispo About 9 Miles	ESTIMATE #:	15-0025 RFinal
LOCATION:	San Luis Obispo, CA		

Pacific Steel Group and LA Steel Services, Inc. (**DBE/SBE Certified CUCP No. 42683, Metro File #6818**) are pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2010

Addenda: # 1 & 2

Plans/Drawings: Bid Set

Architect/Engineer: Cal Trans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	Unit Price	Total
79	FURNISH STEEL PILING (HP 14 X 89) (Furnished FOB)	1 LS	\$ 1,938.0000	\$ 1,938.0000
86 (f)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	72 CY	\$ 260.0833	\$ 18,726.0000
88 (f)	MINOR CONCRETE (MINOR STRUCTURE) (Furnished FOB)	246 CY	\$ 22.6951	\$ 5,583.0000
95 (f)	BAR REINFORCING STEEL (BRIDGE)	932,500 LB	\$ 1.0795	\$ 1,006,613.0000
96 (f)	BAR REINFORCING STEEL (BOX CULVERT)	47,071 LB	\$ 1.0878	\$ 51,205.0000
138 (f)	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING)	1,492 LF	\$ 19.9310	\$ 29,737.0000
139(f)	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	429 LF	\$ 20.4662	\$ 8,780.0000
				\$ 1,122,582.0000

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 100 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be build on-site and stock-piled as individual cages for placing by others.
2. For over-length piles/columns and build-on-site piles/columns, Contractor to provide Adequate lay-down and forklifts (2) for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.
3. Approach Mats to be built and stockpiled at location of convenience for contractor to install as needed.
4. Special order bars will be required, ample lead time for #14 bar will be required, subject to mill rolling dates.
5. Night work is excluded except by additive quote.
6. Precast girder stem bending is excluded.

SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld from Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention

- payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
 13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
 17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
 18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
 19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
 20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
 22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all

- cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
 31. Contractor shall furnish layout of dowels, which extend into masonry.
 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

3/6/2015 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 3/11/2015, 4/3/2015, and 4/14/2015 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 3/16/2015 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 3/16/2015 online. Ad to run through bid date.

Construction Bid Source

Posted 3/16/2015 online. Ad to run through bid date

**Minority Bidder's Bulletin
Construction Update**

Faxed on 3/16/2015 ad to run on the following dates: 3/16/2015, 3/19/2015, 3/23/2015, 3/26/2015, 3/30/2015, 4/2/2015, 4/6/2015, 4/9/2015, 4/13/2015 and 4/16/2015.

SBE Weekly

Posted 3/16/2015. Ad to run through bid date.

Query Criteria

District: 05

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C7000 PLASTIC PIPE C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Firm Type: DBE

59 items found, displaying 1 to 20. [First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	
34614	A & T PAVING	895 ENTERPRISE ROAD		HOLLISTER	CA	95023		895 ENTERPRISE ROAD		HOLLISTER	HOLLISTER	95023		SMBE	paveme8390...	TONY AMARL...	831	6
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								SMBE	daryl@absl...	LUIS M. AL...	510	7
16345	ALERT-O-LITE, INC	2379 5 G STREET		FRESNO	CA	93721		P.D. BOX 12224		FRESNO	FRESNO	93777	2224	SWBE	debbieh@al...	DEBBIE HUN...	559	4
28032	ALLANTE FENCE COMPANY	3450 SOUTH ELM AVE		FRESNO	CA	93706		3450 SOUTH ELM AVE		FRESNO	FRESNO	93706		SMBE	allantefen...	CARLOS LOP...	559	4
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		PERRIS	CA	92571								SMBE	asapgeneng...	ANSELMO YB...	951	2
26805	B D S CONSTRUCTION, INC	18448 AVE 24		CHOWCHILLA	CA	93610								SMBE	bdschow@sb...	BRUCE JACK...	559	6
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								SMBE	jbayline@...	JUAN ARREG...	510	5
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							SMBE	bsalaz@ber...	BOB E. SAL...	619	5
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONININO AVENUE		BAKERSFIELD	CA	93308								SMBE	info@BLACK...	NORMAN GAL...	661	2
41862	BONITA PIPELINE, INC	2209 HIGHLAND AVE		NATIONAL CITY	CA	91950								SMBE	frank@boni...	FRANCISCO ...	619	4
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		SMBE	burkebid@g...	MICHAEL J...	530	6
8268	C & L DRILLING CO	600 E LAMBERT ROAD		LA HABRA	CA	90631		PO BOX 2484		LA HABRA	LA HABRA	90631		SWBE	cldrilling...	CARLA WHIT...	562	6
1667	CAL SAFETY, INC	4366 ENTERPRISE STREET		FREMONT	CA	94538		PO BOX 1901		FREMONT	FREMONT	94538		SWBE	calafety@...	NULL CARME...	510	6
817	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE		CAMPBELL	CA	95008								SMBE	cfence@net...	ROBERT CHA...	408	3
14763	CONTRERAS CONSTRUCTION CO.	81-149 BOULEVARD		INDIO	CA	92202		PO BOX 1808		INDIO	INDIO	92202		SMBE	contrerasc...	ENRIQUE C...	760	3
31476	DEL TERRA CONSTRUCTION GROUP	5701 S. EASTERN AVE. #670		LOS ANGELES	CA	90040								SMBE		LUIS D. RO...	323	2
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALDMAR DRIVE		REDWOOD CITY	CA	94062	3834							SMBE	brooks.cur...	CURTIS BRO...	650	3

31519	FAR EAST LANDSCAPE & MAINTENANCE	PO BOX 950351	MISSION HILLS	CA	91395			SMBE	fareastmoo...	nuil TONY ...	818	2
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA	93551	P.O. BOX 2798	LANCASTER LANCASTER 93539	SWBE	judy@fineg...	JUDY JOHNS...	661	5
31098	FORSTER & KROEGER LANOSCAPE MAINTENANCE, INC	15 LIBRARY PLACE	SAN ANSELMO	CA	94960			SMBE	raul@forst...	RAUL GARCI...	415	4

Export options: [CSV](#) | [Excel](#) | [XML](#)

Opt-in Records

Search Results: Opt-in's on 05-492804

26 Opt-in records found.

05-492804	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
05-492804	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
05-492804	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	
	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	

05-492804	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
05-492804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
Services offered:		
05-492804	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
Services offered:		
05-492804	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
Services offered:		
05-492804	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Bridge Joint Seals		
05-492804	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail:		

	platform@sonic.net
05-492804	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron & Steel.</p>
05-492804	<p>DZC Archaeology & Historic Resources Consulting</p> <p>2370 Lindstrom Ave Samoa</p> <p>Phone: 7075999842 Fax Number:</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Cultural Resource Construction Monitoring; (ASR) Archaeological Survey Report; (HRER) Historic Resource Evaluation Report; (HPSR) Historic Property Survey Report; Hazwopper and OSHA Construction Safety Certified; Registered Professional Archaeologist</p>
05-492804	<p>Hayward Baker, Inc.</p> <p>26335 golada chino hills, ca, 91709</p> <p>Phone: 909-393-9300 Fax Number: 909-393-0036</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
05-492804	<p>Blankinship & Associates, Inc.</p> <p>1590 Drew Ave, Ste 120 Davis, CA 95618</p> <p>Phone: 530 757 0941 Fax Number: 530 757 0940</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.</p>
05-492804	<p>Blankinship & Associates, Inc.</p> <p>1590 Drew Ave, Ste 120 Davis, CA 95618</p> <p>Phone: 530 757 0941 Fax Number: 530 757 0940</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Natural Resources Protection Plans, Water Pollution Control Programs, Spill Prevention Control and</p>

Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

Blankinship & Associates, Inc.

1590 Drew Ave, Ste 120 Davis, CA 95618

Phone: 530 757 0941

Fax Number: 530 757 0940

Disadvantaged status: SBE

05-492804

Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605

Fax Number: 323-589-2430

Disadvantaged status: SBE

05-492804

Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

Central California EHS, LLC

P.O. Box 9744 Fresno, CA 93794

Phone: 559-623-2418

Fax Number: 510-350-9031

Disadvantaged status: SBE

05-492804

Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com

k-rail.com dba KSH Trading, LLC

6607 Deerfield Dr. Vallejo

05-492804	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail type K	
05-492804	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Used k-rail, type K	
05-492804	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
05-492804	American Organics	
	20055 Shay Rd Victorville, CA 92394	
	Phone: 626-290-0726	Fax Number: 760-246-5947
	Disadvantaged status:	
	Services offered: Supplier of Compost and Wood Mulch. Twelch@athensservices.com	
05-492804	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
05-492804	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	
05-492804	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	

	Services offered: Pile Driving
05-492804	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: (510) 240-4400 Fax Number: (510) 240-4410
	Disadvantaged status:
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.
05-492804	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:

Opt-in Records

Search Results: Opt-in's on 05-492804

41 Opt-in records found.

05-492804	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
05-492804	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
05-492804	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	
	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	

05-492804	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
05-492804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
Services offered:		
05-492804	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
Services offered:		
05-492804	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
Services offered:		
05-492804	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Bridge Joint Seals		
05-492804	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail:		

platform@sonic.net

05-492804	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron & Steel.	

05-492804	DZC Archaeology & Historic Resources Consulting	
	2370 Lindstrom Ave Samoa	
	Phone: 7075999842	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Cultural Resource Construction Monitoring; (ASR) Archaeological Survey Report; (HRER) Historic Resource Evaluation Report; (HPSR) Historic Property Survey Report; Hazwopper and OSHA Construction Safety Certified; Registered Professional Archaeologist	

05-492804	Hayward Baker, Inc.	
	26335 golada chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	

05-492804	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
	Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.	

05-492804	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
	Services offered: Natural Resources Protection Plans, Water Pollution Control Programs, Spill Prevention Control and	

Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

Blankinship & Associates, Inc.

1590 Drew Ave, Ste 120 Davis, CA 95618

Phone: 530 757 0941

Fax Number: 530 757 0940

Disadvantaged status: SBE

05-492804

Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

AKA Environmental

6650 Montesor Place, Alta Loma, CA 91737

Phone: 323-547-9605

Fax Number: 323-589-2430

Disadvantaged status: SBE

05-492804

Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

Central California EHS, LLC

P.O. Box 9744 Fresno, CA 93794

Phone: 559-623-2418

Fax Number: 510-350-9031

Disadvantaged status: SBE

05-492804

Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com

k-rail.com dba KSH Trading, LLC

6607 Deerfield Dr. Vallejo

05-492804	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail type K	
05-492804	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Used k-rail, type K	
05-492804	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
05-492804	American Organics	
	20055 Shay Rd Victorville, CA 92394	
	Phone: 626-290-0726	Fax Number: 760-246-5947
	Disadvantaged status:	
	Services offered: Supplier of Compost and Wood Mulch. Twelch@athensservices.com	
05-492804	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
05-492804	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	
05-492804	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	

	Services offered: Pile Driving
05-492804	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: (510) 240-4400 Fax Number: (510) 240-4410
	Disadvantaged status:
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.
05-492804	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
05-492804	MCM Construction, Inc.
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660
	Phone: (916) 334-1221 Fax Number: (916) 334-0562
	Disadvantaged status:
	Services offered: Structural Concrete
05-492804	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 Fax Number:
	Disadvantaged status: SBE
	Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 31 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at www.constructionscience.com or www.primaverascheduling.com
05-492804	American Organics
	20055 Shay Rd Victorville, CA 92394
	Phone: 626-290-0726 Fax Number: 760-246-5947
	Disadvantaged status:
	Services offered: Compost supplier twelch@athensservices.com
	Davey Resource Group

05-492804	75 Apricot St Oak View, CA 93022
	Phone: 805-451-3504 Fax Number:
	Disadvantaged status:
	Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.
05-492804	ADH Environmental
	P.O. Box 494457 Redding, Ca. 96049
	Phone: 530-524-2633 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: Prepare Stormwater Pollution Prevention Plan, Prepare Water Pollution Prevention Program, Rain Event Action Plan, Stormwater Annual Report, Water Quality Monitor, Water Quality Monitoring Report, Environmental Reports and Field Inspections.
05-492804	Case Pacific Company
	2121 Ardmore Road Paso Robles, CA 93446-7199
	Phone: 805-237-8851 Fax Number: 805-237-8854
	Disadvantaged status:
	Services offered:
05-492804	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Experienced & qualified small business consultants, providing biological resources and natural resource planning. Over 20 years experience in pre-construction monitoring. Knowledgeable in protected species and habitat restoration plan.
05-492804	Summer Construction, Inc.
	15245 W. Telegraph Rd. Santa Paula, CA. 93060
	Phone: 805-933-9364 Fax Number: 805-525-3000
	Disadvantaged status: SBE
	Services offered: Grading and Excavation; Pipe Culverts, Corrugated Steel Pipe, and Rock Slope Protection.
	Double G's Supply, Inc.
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661

05-492804	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE. We offer material supplies. Anything from concrete supplies to erosion control, general tools and safety, to even paint. Over 20 years construction experience. Gguillory@DoubleGsupply.com	
05-492804	Aero-Environmental Consulting, INC.	
	1426 Via Isola Monterey, CA 93940	
	Phone: 8313941199	Fax Number: 8313941627
	Disadvantaged status: DBE SBE	
	Services offered: Lead Compliance Plan, Public Safety Plan with Airborne Emissions Monitoring during HMWM resin application, industrial hygiene	
05-492804	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	
05-492804	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can help you track project progress and document safety measures and SWPPP BMPs in place. We can cover any project within the state of California.	
05-492804	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-492804	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered:	

05-492804	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	<p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>	

Opt-in Records

Search Results: Opt-in's on 05-492804

50 Opt-in records found.

05-492804	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
05-492804	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
05-492804	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	
	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	

05-492804	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail otly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
05-492804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
Services offered:		
05-492804	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
Services offered:		
05-492804	Interstate Sales	
	12600 Locksley Lane Ste. 200 Auburn, CA 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
Services offered:		
05-492804	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Bridge Joint Seals		
05-492804	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail:		

	platform@sonic.net
05-492804	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron & Steel.
05-492804	DZC Archaeology & Historic Resources Consulting
	2370 Lindstrom Ave Samoa
	Phone: 7075999842 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: Cultural Resource Construction Monitoring; (ASR) Archaeological Survey Report; (HRER) Historic Resource Evaluation Report; (HPSR) Historic Property Survey Report; Hazwopper and OSHA Construction Safety Certified; Registered Professional Archaeologist
05-492804	Hayward Baker, Inc.
	26335 golada chino hills, ca, 91709
	Phone: 909-393-9300 Fax Number: 909-393-0036
	Disadvantaged status:
	Services offered:
05-492804	Blankinship & Associates, Inc.
	1590 Drew Ave, Ste 120 Davis, CA 95618
	Phone: 530 757 0941 Fax Number: 530 757 0940
	Disadvantaged status: SBE
	Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.
05-492804	Blankinship & Associates, Inc.
	1590 Drew Ave, Ste 120 Davis, CA 95618
	Phone: 530 757 0941 Fax Number: 530 757 0940
	Disadvantaged status: SBE
	Services offered: Natural Resources Protection Plans, Water Pollution Control Programs, Spill Prevention Control and

Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

Blankinship & Associates, Inc.

1590 Drew Ave, Ste 120 Davis, CA 95618

Phone: 530 757 0941

Fax Number: 530 757 0940

Disadvantaged status: SBE

05-492804

Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605

Fax Number: 323-589-2430

Disadvantaged status: SBE

05-492804

Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

Central California EHS, LLC

P.O. Box 9744 Fresno, CA 93794

Phone: 559-623-2418

Fax Number: 510-350-9031

Disadvantaged status: SBE

05-492804

Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com

k-rail.com dba KSH Trading, LLC

6607 Deerfield Dr. Vallejo

05-492804	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail type K	
05-492804	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Used k-rail, type K	
05-492804	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
05-492804	American Organics	
	20055 Shay Rd Victorville, CA 92394	
	Phone: 626-290-0726	Fax Number: 760-246-5947
	Disadvantaged status:	
	Services offered: Supplier of Compost and Wood Mulch. Twelch@athensservices.com	
05-492804	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
05-492804	Alamillo Rebar, Inc.	
	325 West Channel Road Benicia, CA 94510	
	Phone: 707-297-8930	Fax Number: 707-554-3458
	Disadvantaged status:	
	Services offered:	
05-492804	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	

	Services offered: Pile Driving
05-492804	L.B. Foster Company 32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587 Phone: (510) 240-4400 Fax Number: (510) 240-4410 Disadvantaged status: Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.
05-492804	Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:
05-492804	MCM Construction, Inc. 6413 32nd Street, P.O. Box 620, North Highlands CA 95660 Phone: (916) 334-1221 Fax Number: (916) 334-0562 Disadvantaged status: Services offered: Structural Concrete
05-492804	CONSTRUCTION SCIENCE 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145 Fax Number: Disadvantaged status: SBE Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 31 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at www.constructionscience.com or www.primaverascheduling.com
05-492804	American Organics 20055 Shay Rd Victorville, CA 92394 Phone: 626-290-0726 Fax Number: 760-246-5947 Disadvantaged status: Services offered: Compost supplier twelch@athensservices.com
	Davey Resource Group

05-492804	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.	
05-492804	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE SBE	
Services offered: Prepare Stormwater Pollution Prevention Plan, Prepare Water Pollution Prevention Program, Rain Event Action Plan, Stormwater Annual Report, Water Quality Monitor, Water Quality Monitoring Report, Environmental Reports and Field Inspections.		
05-492804	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
Services offered:		
05-492804	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
Services offered: Experienced & qualified small business consultants, providing biological resources and natural resource planning. Over 20 years experience in pre-construction monitoring. Knowledgeable in protected species and habitat restoration plan.		
05-492804	Summer Construction, Inc.	
	15245 W. Telegraph Rd. Santa Paula, CA. 93060	
	Phone: 805-933-9364	Fax Number: 805-525-3000
	Disadvantaged status: SBE	
Services offered: Grading and Excavation; Pipe Culverts, Corrugated Steel Pipe, and Rock Slope Protection.		
Double G's Supply, Inc.		
1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661		

05-492804	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE. We offer material supplies. Anything from concrete supplies to erosion control, general tools and safety, to even paint. Over 20 years construction experience. Gguillory@DoubleGsupply.com	
05-492804	Aero-Environmental Consulting, INC.	
	1426 Via Isola Monterey, CA 93940	
	Phone: 8313941199	Fax Number: 8313941627
	Disadvantaged status: DBE SBE	
	Services offered: Lead Compliance Plan, Public Safety Plan with Airborne Emissions Monitoring during HMWM resin application, industrial hygiene	
05-492804	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	
05-492804	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can help you track project progress and document safety measures and SWPPP BMPs in place. We can cover any project within the state of California.	
05-492804	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-492804	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered:
05-492804	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
05-492804	Precon Products
	240 W Los Angeles Ave Simi Valley, CA 93065
	Phone: 8055270841 Fax Number: 8055840769
	Disadvantaged status: DBE
	Services offered: Precon Products is a DBE and we will be bidding a precast alternative on the box culvert, drain inlets and headwalls.
05-492804	Pipe & Piling Supplies (USA)
	3506 A Street SE Auburn, WA 98002
	Phone: (877) 217-0276 Fax Number: (425) 650-6842
	Disadvantaged status:
	Services offered: Steel Piling (H-Pile / Pipe Pile / Structural / Plate
05-492804	KCI Environmental, Inc.
	204 Suburban Rd suite 6 San Luis Obispo, California 93401
	Phone: (805)543-3311 Fax Number: (805)543-3827
	Disadvantaged status: SBE
	Services offered: Erosion control services. Restoration planting and maintenance. Union signatory.

05-492804	Condon-Johnson & Associates, Inc.	
	480 Roland Way, Suite 200 Oakland, CA 94621	
	Phone: 510-636-2100	Fax Number: 510-568-8569
	Disadvantaged status:	
	Services offered:	
05-492804	Condon-Johnson & Associates, Inc.	
	480 Roland Way, Suite 200 Oakland, CA 94621	
	Phone: 510-636-2100	Fax Number: 510-568-8569
	Disadvantaged status:	
	Services offered: CIDH Piles	
05-492804	Associated Traffic Safety	
	PO Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE SBE	
	Services offered: We are a full service Traffic Safety Company servicing contractors and government agencies. We rent, install, uninstall, place permanent or temporary traffic signs. Traffic Control Flagging, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Guardrail Material, Alternative Temporary Crash Cushion System, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence.	
05-492804	Tipco Engineering Inc	
	425 E Redondo Beach Blvd Gardena	
	Phone: 3109937005	Fax Number: 18666238349
	Disadvantaged status: DBE	
	Services offered: Furnish And Drive Pile.	
05-492804	LMS Transport	
	2751 Avalon St Jurupa Valley	
	Phone: 9516163828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327).? LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten &	

Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions. Feel free to use any of our services and rental rates.

Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, California, 93111

Phone: 8053640362

Fax Number: 8059646169

Disadvantaged status: SBE

05-492804

Services offered: ITEMS 17-22, 26, 59-70. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY FENCE (TYPE ESA), MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), COMPOST SOCK, COMPOST BERM, HYDROSEED (MIX 1), HYDROSEED (MIX 2), HYDROSEED (MIX 3), HYDROSEED (MIX 4), COMPOST (RATE 1), COMPOST (RATE 2), INCORPORATE MATERIALS.

Home » Contract Awards and Services » Advertised Projects This Week

Listing for all primes seeking assistance with project 05-492804. 14 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper

Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com

Services needed:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	
070030	LEAD COMPLIANCE PLAN	LS LUMP SUM 2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3	
090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	440	4	
120090	CONSTRUCTION AREA SIGNS	LS LUMP SUM 5	120100	TRAFFIC CONTROL SYSTEM LS LUMP SUM 6	
120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	9,300	7	
120165	CHANNELIZER (SURFACE MOUNTED)	EA	25	8	
120300	TEMPORARY PAVEMENT MARKER	EA	260	9	
128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS LUMP SUM 10	129000	TEMPORARY RAILING (TYPE K) LF	
2,800	11	129100	TEMPORARY CRASH CUSHION MODULE	EA	
14	12	130100	JOB SITE MANAGEMENT LS LUMP SUM	13	
130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS LUMP SUM 14	130310	RAIN EVENT ACTION PLAN	EA
90	15	130320	STORM WATER SAMPLING AND ANALYSIS	DAY	
EA	18	16	130330	STORM WATER ANNUAL REPORT	EA
3	17	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	
28	18	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	
30,000	19	130610	TEMPORARY CHECK DAM	LF	
1,200	20	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	
44	21	130640	TEMPORARY FIBER ROLL	LF	
11,700	22	130660	TEMPORARY LARGE SEDIMENT BARRIER	LF	
3,060	23	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	
20	24	130730	STREET SWEEPING LS LUMP SUM	25	
130900	TEMPORARY CONCRETE WASHOUT	LS LUMP SUM 26	141000	TEMPORARY FENCE (TYPE ESA)	LF
23,100	27	141120	TREATED WOOD WASTE	LB	
12,400	28	146003	NATURAL RESOURCE PROTECTION PLAN	LS LUMP SUM 29	
146006	TEMPORARY WETLAND PROTECTION MAT (LS)	LS LUMP SUM 30	150605	REMOVE FENCE	LF
1,000	31	150606	REMOVE FENCE (TYPE BW)	LF	
26,100	32	150620	REMOVE GATE	EA	
3	33	150661	REMOVE GUARDRAIL	LF	
1,140	34	150668	REMOVE FLARED END SECTION	EA	
13	35	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	
12,400	36	150722	REMOVE PAVEMENT MARKER	EA	
260	37	150742	REMOVE ROADSIDE SIGN	EA	
4	38	028601	REMOVE ROCK SLOPE PROTECTION	TON	
47,000	39	028602	REMOVE WATER PIPELINE	LF	
890	40	150812	REMOVE PIPE (LF)	LF	
1,200	41	150821	REMOVE HEADWALL	EA	
30	42	150860	REMOVE BASE AND SURFACING	CY	
23,500	43	028603	SALVAGE TEMPORARY FENCE (TYPE ERTEC)	LF	
3,630	44	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	
640	45	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	
460	46	153121	REMOVE CONCRETE (CY)	CY	
130	47	160102	CLEARING AND GRUBBING (LS)	LS LUMP SUM 48	
180106	DUST PALLIATIVE	LS LUMP SUM 49	190101	ROADWAY EXCAVATION	CY
196,000	50	028604	ROADWAY EXCAVATION (SELECTED MATERIAL) (TOPSOIL)	CY	
44,400	51	(F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY
772	52	(F)	192020	STRUCTURE EXCAVATION (TYPE D)	CY
66	53	(F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY
472	54	(F)	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY
14	55	198210	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3	SQYD	
20,300	56	028605	BOULDER	EA	
50	57	028606	WILLOW CUTTINGS	EA	
170	58	028607	WILLOW POLES	EA	
33	59	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	
6	60	210130	DUFF ACRE	15	
61	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	131,000	
62	210360	COMPOST SOCK	LF	9,770	
63	028608	COMPOST BERM	LF	74,500	
64	028609	HYDROSEED (MIX 1)	SQFT	2,810,000	
65	028610	HYDROSEED (MIX 2)	SQFT	410,000	
66	028611	HYDROSEED (MIX 3)	SQFT	114,000	
67	028612	HYDROSEED (MIX 4)	SQFT	634,000	
68	028613	COMPOST (RATE 1)	SQFT	2,110,000	
69	028614	COMPOST (RATE 2)	SQFT	106,000	
70	210630	INCORPORATE MATERIALS	SQFT	106,000	
71	028615	VEGETATION CONTROL	LS LUMP SUM 72	250301	
CLASS 3	AGGREGATE SUBBASE	CY	1,660	73	
260203	CLASS 2 AGGREGATE BASE (CY)	CY	26,100	74	
390132	HOT MIX ASPHALT (TYPE A)	TON	20,100	75	
394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	760	76	
394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	2,370	77	
394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	380	78	
397005	TACK COAT	TON	12	79	
490528	FURNISH STEEL PILING (HP 14 X 89)	LF	1,291	80	
490529	DRIVE STEEL PILE (HP 14 X 89)	EA	68	81	
490611	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	357	82	
490617	90" CAST-IN-				

DRILLED-HOLE CONCRETE PILING LF 340 83 500001 PRESTRESSING CAST-IN-PLACE
CONCRETE LS LUMP SUM 84 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 160 85
(F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 2,734 86 (F) 510085 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE EQ) CY 72 87 (F) 510090 STRUCTURAL CONCRETE, BOX CULVERT CY
250 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 246 89 (F) 511035
ARCHITECTURAL TREATMENT SQFT 4,110 90 512209 FURNISH PRECAST PRESTRESSED
CONCRETE GIRDER (100'-110') EA 12 91 (F) 512500 ERECT PRECAST PRESTRESSED CONCRETE
GIRDER EA 12 92 519088 JOINT SEAL (MR 1") LF 87 93 519091 JOINT SEAL (MR 1 1/2") LF 87 94
519100 JOINT SEAL (MR 2") LF 87 95 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 932,500
96 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) LB 47,071 97 566011 ROADSIDE SIGN -
ONE POST EA 7 98 566012 ROADSIDE SIGN - TWO POST EA 1 99 028616 FURNISH SINGLE SHEET
ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) SQFT 41
100 028617 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI) SQFT 32 101 620140 24" ALTERNATIVE PIPE CULVERT
LF 460 102 620180 30" ALTERNATIVE PIPE CULVERT LF 590 103 620220 36" ALTERNATIVE PIPE
CULVERT LF 300 104 028628 6" CORRUGATED STEEL PIPE CONDUIT LF 1,400 105 (F) 682022
CLASS 1 PERMEABLE MATERIAL (BLANKET) CY 6,100 106 690118 18" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) LF 86 107 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN
(.109" THICK) LF 180 108 028618 18" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.109"
THICK) EA 1 109 028619 24" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.109" THICK) EA 2
110 703509 6" WELDED STEEL PIPE (.134" THICK) LF 200 111 705311 18" ALTERNATIVE FLARED
END SECTION EA 1 112 705315 24" ALTERNATIVE FLARED END SECTION EA 12 113 705319 30"
ALTERNATIVE FLARED END SECTION EA 8 114 705321 36" ALTERNATIVE FLARED END
SECTION EA 3 115 (F) 720119 ROCK SLOPE PROTECTION (1T, METHOD A) CY 16 116 (F) 721015
ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 180 117 (F) 721026 ROCK SLOPE
PROTECTION (NO. 1, METHOD B) (CY) CY 710 118 729011 ROCK SLOPE PROTECTION FABRIC
(CLASS 8) SQYD 2,200 119 (F) 750501 MISCELLANEOUS METAL (BRIDGE) LB 3,590 120 (F) 750505
BRIDGE DECK DRAINAGE SYSTEM LB 5,320 121 028620 1 1/2" DOMESTIC WATER LINE LF 890
122 800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) LF 15,100 123 028621 FENCE (TYPE WS)
LF 21,500 124 028622 FENCE (TYPE WM AND WS) LF 1,150 125 800101 TEMPORARY FENCE (TYPE
BW) LF 14,200 126 028623 TEMPORARY FENCE (TYPE WM AND WS) LF 540 127 028624
TEMPORARY FENCE (TYPE ERTEC) LF 3,630 128 801362 14' METAL GATE EA 5 129 820107
DELINEATOR (CLASS 1) EA 160 130 820118 GUARD RAILING DELINEATOR EA 10 131 820132
OBJECT MARKER (TYPE L) EA 6 132 820134 OBJECT MARKER (TYPE P) EA 4 133 832007
MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 450 134 832070 VEGETATION CONTROL
(MINOR CONCRETE) SQYD 560 135 839543 TRANSITION RAILING (TYPE WB-31) EA 12 136
839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 137 839585 ALTERNATIVE FLARED
TERMINAL SYSTEM EA 10 138 (F) 044832 CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH
BICYCLE RAILING) LF 1,492 139 (F) 044833 CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED) LF 429
140 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 50,300 141 840515 THERMOPLASTIC
PAVEMENT MARKING SQFT 260 142 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,360
143 860807 INDUCTIVE LOOP DETECTOR (LS) LS LUMP SUM 144 999990 MOBILIZATION LS
LUMP SUM

Requirements:

Date posted: 02/24/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC

CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY WETLAND PROTECTION MAT (LS), REMOVE FENCE, REMOVE FENCE (TYPE BW), REMOVE GATE, REMOVE GUARDRAIL, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ROCK SLOPE PROTECTION, REMOVE WATER PIPELINE, REMOVE PIPE (LF), REMOVE HEADWALL, REMOVE BASE AND SURFACING, SALVAGE TEMPORARY FENCE (TYPE ERTEC), SALVAGE CONCRETE BARRIER (TYPE K), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DUST PALLIATIVE, ROADWAY EXCAVATION, ROADWAY EXCAVATION (SELECTED MATERIAL) (TOPSOIL), STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (SLURRY CEMENT), SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B₃, BOULDER, WILLOW CUTTINGS, WILLOW POLES, MOVE-IN/MOVE-OUT (EROSION CONTROL), DUFF, ROLLED EROSION CONTROL PRODUCT (NETTING), COMPOST SOCK, COMPOST BERM, HYDROSEED (MIX 1), HYDROSEED (MIX 2), HYDROSEED (MIX 3), HYDROSEED (MIX 4), COMPOST (RATE 1), COMPOST (RATE 2), INCORPORATE MATERIALS, VEGETATION CONTROL, CLASS 3 AGGREGATE SUBBASE, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT FURNISH STEEL PILING (HP 14 X 89), DRIVE STEEL PILE (HP 14 X 89), 72" CAST-IN-DRILLED-HOLE CONCRETE PILING, 90" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) STRUCTURAL CONCRETE, BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), ARCHITECTURAL TREATMENT, FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (100'-110'), ERECT PRECAST PRESTRESSED CONCRETE GIRDER, JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (BOX CULVERT), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 6" CORRUGATED STEEL PIPE CONDUIT, CLASS 1 PERMEABLE MATERIAL (BLANKET), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.109" THICK), 24" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.109" THICK), 6" WELDED STEEL PIPE (.134" THICK), 18" ALTERNATIVE FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, ROCK SLOPE PROTECTION (1T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS METAL (BRIDGE), BRIDGE DECK DRAINAGE SYSTEM, 1 1/2" DOMESTIC WATER LINE, FENCE (TYPE BW, 5-STRAND, WOOD POST), FENCE (TYPE WS), FENCE (TYPE WM AND WS), TEMPORARY FENCE (TYPE BW), TEMPORARY FENCE (TYPE WM AND WS), TEMPORARY FENCE (TYPE ERTEC), 14' METAL GATE, DELINEATOR (CLASS 1), GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE L), OBJECT MARKER (TYPE P), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE

TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING), CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER (RETROREFLECTIVE), INDUCTIVE LOOP DETECTOR (LS).

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 02/27/2015

Contractor: 1 **Contact:** 1
Address: 1 1
Phone: 1 **Fax:** 1 **Email:** 1
Services needed: 1
Requirements: -1'
Date posted: 03/01/2015

Contractor: 1 **Contact:** 1
Address: 1 1
Phone: 1 **Fax:** 1 **Email:** 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: -1' **Contact:** 1
Address: 1 1
Phone: 1 **Fax:** 1 **Email:** 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 **Contact:** -1'
Address: 1 1
Phone: 1 **Fax:** 1 **Email:** 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 **Contact:** 1
Address: -1' 1
Phone: 1 **Fax:** 1 **Email:** 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 **Contact:** 1
Address: 1 -1'

Phone: 1 Fax: 1 Email: 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 Contact: 1
Address: 1 1
Phone: -1' Fax: 1 Email: 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 Contact: 1
Address: 1 1
Phone: 1 Fax: -1' Email: 1
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: 1 Contact: 1
Address: 1 1
Phone: 1 Fax: 1 Email: -1'
Services needed: 1
Requirements: 1
Date posted: 03/01/2015

Contractor: Papich Construction Company Inc **Contact:** Stefani Zysling
Address: PO Box 2210 Pismo Beach, Ca 93448
Phone: 805-473-3016 **Fax:** 805-473-2217 **Email:** szysling@papichco.com
Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP?s, Erosion Control, Demo, Lead Compliance Plan, K-Rail, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class II AB, Struc Excavation, Struc Backfill, AC Dike, CIDH, Struc Concrete, Minor Concrete, Rebar, Roadway Signs, RSP, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates, Joint Seak, CSP
Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at dcruce@papichco.com
Date posted: 03/03/2015

Contractor: GRANITE CONSTRUCTION COMPANY **Contact:** DIANNE CARLISLE

Address: 5335 DEBBIE LANE SANTA BARBARA CA 93111

Phone: 805 964 9951 **Fax:** 805 967 1431 **Email:** DIANNE.CARLISLE@GCINC.COM

Services needed: Granite Construction Company (Granite) requests subquotes from all qualified subcontractors and suppliers including certified DBE firms performing commercially useful function for the following items of work, including but not limited to: Alternative Flared End Section, Alternative Pipe Culvert, Corrugated Steel Pipe Downdrain, 1 1/2" Domestic Water Line, 14' Metal Gate, 4" Thermoplastic Traffic Stripe, 6" Corrugated Steel Pipe Conduit, 6" Welded Steel Pipe (.134" Thick), 72" Cast-In-Drilled-Hole Concrete Piling, 90" Cast-In-Drilled-Hole Concrete Piling, Alternative Flared Terminal System, Alternative In-Line Terminal System, Architectural Treatment, Bar Reinforcing Steel (Box Culvert), Bar Reinforcing Steel (Bridge), Boulder, Bridge Deck Drainage System, California St-10 Bridge Rail (Modified) (With Bicycle Railing), California St-70 Bridge Rail (Modified), Channelizer (Surface Mounted), Class 1 Permeable Material (Blanket), Class 2 Aggregate Base (CY), Class 3 Aggregate Subbase, Clearing And Grubbing (Ls), Cold Plane Asphalt Concrete Pavement, Compost (Rate 1), Compost (Rate 2), Compost Berm, Compost Sock, Construction Area Signs, Delineator (Class 1), Drive Steel Pile (Hp 14 X 89), Duff, Dust Palliative, Erect Precast Prestressed Concrete Girder, Fence (Type BW, 5-Strand, Wood Post), Fence (Type WM And WS), Fence (Type WS), Furnish Precast Prestressed Concrete Girder (100'-110'), Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI), Furnish Single Sheet Aluminum Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI), Furnish Steel Piling (Hp 14 X 89), Guard Railing Delineator, Hot Mix Asphalt (Type A), Hydroseed (Mix 1), Hydroseed (Mix 2), Hydroseed (Mix 3), Hydroseed (Mix 4), Incorporate Materials, Inductive Loop Detector (LS), Job Site Management, Joint Seal (MR 1 1/2"), Joint Seal (MR 1"), Joint Seal (MR 2"), Lead Compliance Plan, Midwest Guardrail System (Wood Post), Minor Concrete (Minor Structure), Miscellaneous Metal (Bridge), Mobilization, Move-In/Move-Out (Erosion Control), Move-In/Move-Out (Temporary Erosion Control), Natural Resource Protection Plan, Object Marker (Type L), Object Marker (Type P), Pavement Marker (Retroreflective), Place Hot Mix Asphalt (Miscellaneous Area), Place Hot Mix Asphalt Dike (Type D), Place Hot Mix Asphalt Dike (Type E), Portable Changeable Message Sign, Prepare Storm Water Pollution Prevention Plan, Prestressing Cast-In-Place Concrete, Progress Schedule (Critical Path Method), Rain Event Action Plan, Remove Base And Surfacing, Remove Concrete (CY), Remove Fence, Remove Fence (Type BW), Remove Flared End Section, Remove Gate, Remove Guardrail, Remove Headwall, Remove Pavement Marker, Remove Pipe (LF), Remove Roadside Sign, Remove Rock Slope Protection, Remove Thermoplastic Traffic Stripe, Remove Water Pipeline, Roadside Sign - One Post, Roadside Sign - Two Post, Roadway Excavation, Roadway Excavation (Selected Material) (Topsoil), Rock Slope Protection, Rock Slope Protection Fabric (Class 8), Rolled Erosion Control Product (Netting), Salvage Concrete Barrier (Type K), Salvage Temporary Fence (Type Ertec), Storm Water Annual Report, Storm Water Sampling And Analysis Day, Street Sweeping, Structural Concrete, Approach Slab (Type EQ), Structural Concrete, Box Culvert, Structural Concrete, Bridge, Structural Concrete, Bridge Footing, Structure Backfill (Bridge), Structure Backfill (Slurry Cement), Structure Excavation (Bridge), Structure Excavation (Type D), Subgrade Enhancement Geotextile, Class B3, Tack Coat, Temporary Check Dam, Temporary Concrete Washout, Temporary Construction Entrance, Temporary Crash Cushion Module, Temporary Drainage Inlet Protection, Temporary Fence (Type BW), Temporary Fence (Type Ertec), Temporary Fence (Type ESA), Temporary Fence (Type WM And WS), Temporary Fiber Roll, Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Large Sediment Barrier, Temporary Pavement Marker, Temporary Railing (Type K), Temporary Traffic Stripe (Paint), Temporary Wetland Protection Mat (LS), Thermoplastic Pavement Marking, Time-Related Overhead, Traffic Control System, Transition Railing (Type WB-31), Treated Wood Waste, Vegetation Control, Vegetation Control (Minor Concrete), Willow Cuttings, Willow Poles, Trucking ****ALL SCHEDULE OF BID ITEMS OPEN FOR BID**** Including items of work normally performed by Granite. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds

required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 5335 Debbie Lane Santa Barbara, CA 93111 Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite Construction Company P.O. Box 6744 Santa Barbara, California 93160 Phone (805) 964-9951 Fax (805) 967-1431 CONTACT ESTIMATOR ERIC WILDHAGEN ERIC.WILDHAGEN@GCINC.COM
Date posted: 03/10/2015

Contractor: Flatiron West, Inc. **Contact:** Sandra French
Address: 1770 La Costa Meadows Drive San Marcos, CA 92078
Phone: 909-597-8413 **Fax:** 909-597-8635 **Email:** OCLABids@flatironcorp.com
Services needed: Quotes requested but not limited to the following types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal , Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping.
Requirements: Bid documents can be viewed at or obtained from: Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.
Date posted: 03/16/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 03/16/2015 04:12 PM. The ad ran from the publication date until the bid date listed on the notice.



Build the Best. Be the Best

Outreach Coordinator

Sandra French

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (909) 597-8413 ext.
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 1 Arroyo De La Cruz Bridge Project

Bid/Contract

05-492804

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Luis Obispo County, San Luis Obispo County, CA

Bid Date

04/16/2015 at 02:00

Project Details

We are requesting bids for the following trades and/or material suppliers: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping.

Plans and specifications can be downloaded, at no cost, from the Caltrans website at

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/.

Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.

Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 03/16/2015 04:12 PM. The ad ran from the publication date until the bid date listed on the notice.



Build the Best. Be the Best

Outreach Coordinator

Sandra French

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (909) 597-8413 ext.
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 1 Arroyo De La Cruz Bridge Project

Bid/Contract

05-492804

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Luis Obispo County, San Luis Obispo County, CA

Bid Date

04/16/2015 at 02:00

Project Details

We are requesting bids for the following trades and/or material suppliers: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping.

Plans and specifications can be downloaded, at no cost, from the Caltrans website at

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/.

Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.

Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 03/16/2015 04:12 PM.

Flatiron West, Inc. is seeking DBE s in
San Luis Obispo Coun...
dbegoodfaith.com/ads/Route-1-Ar...

04:03 PM - 16 Mar 2015

Ad ID: 12099

Date Of Advertisement: Mar 16, 2015

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	Route 1 Arroyo De La Cruz Bridge
Project Location:	San Luis Obispo County Located in San Luis Obispo County, CA
Owner:	Department of Transportation (Caltrans)
Bid Date / Time:	Apr 16, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Quotes requested but not limited to the following types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive

San Marcos, CA 92078
Phone: (909) 597-8413 **Fax:** (909) 597-8635
Email: OCLABids@flatironcorp.com
Sandra French

Published on Mar 16, 2015 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
ROUTE 1 ARROYO DE LA CRUZ BRIDGE (05-492804)
LOCATION: SAN LUIS OBISPO, CA
OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)
BID DATE: APRIL 16, 2015 AT 2:00 P.M.**

- AC Dike • Aggregate Supply • Asphalt Paving • Bridge Demo • CIDH Piles • Cast In Place Concrete
- Clear and Grub • Cold Plane AC • Concrete Barrier • Concrete Supply • Construction Area Signs
- Driven Pile • Electrical • Erosion Control • Fencing and Railing • Guardrail • Joint Seal
- Landscape and Irrigation • Materials Trucking • Miscellaneous Iron and Steel • Pipe Supply
- Prestressing • Reinforcing Steel • Roadside Sign • Slope Protection • Storm Drain • Striping

Plans and specifications can be downloaded, at no cost from Caltrans web site at http://www.dot.ca.gov/hq/esp/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, technical assistance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (909) 597-8413 • Fax (909) 597-8635
Contact: Sandra France, Estimating Administrator
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



3/19/15, 3/26/15, 4/2/15, 4/9/15, 4/16/15
TRADE PUBLICATION

3/16/15, 3/23/15, 3/30/15, 4/6/15, 4/13/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

3/16/2015 To 4/16/2015

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 3/16/2015 at San Francisco, California.


(Signature) NABIL V.

Insertion # _____

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) [View Ads](#) [Add Ad Categories](#) [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 1 Arroyo De La Cruz Bridge (05-492804)**Date Posted:** March 16, 2015**Expiry/Bid Date:** April 16, 2015**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:** 909-597-8413**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 1 Arroyo De La Cruz Bridge (05-492804)
Location: San Luis Obispo, CA Owner: Caltrans Bid Date: April 16, 2015 at 2:00 p.m. Quotes requested for, but not limited to, the following types of work: • AC Dike • Cold Plane AC • Fencing and Railing • Prestressing • Aggregate Supply • Concrete Barrier • Guardrail • Reinforcing Steel • Asphalt Paving • Concrete Supply • Joint Seal • Roadside Sign • Bridge Demo • Construction Area Signs • Landscape and Irrigation • Slope Protection • CIDH Piles • Driven Pile • Materials Trucking • Storm Drain • Cast in Place Concrete • Electrical • Miscellaneous Iron And Steel • Striping • Clear and Grub • Erosion Control • Pipe Supply • Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (909) 597-8413 Fax: (909) 597-8635 Contact: Sandra French, Estimating Administrator Email: OCLABids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2015-03-16 at 4.11.33 PM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:**Route 1 Arroyo De La Cruz Bridge (05-492804)****Location: San Luis Obispo, CA****Owner: Caltrans****Bid Date: April 16, 2015 at 2:00 p.m.****Quotes requested for, but not limited to, the following types of work:**

- AC Dike
- Aggregate Supply
- Asphalt Paving
- Bridge Demo
- CIDH Piles
- Cast in Place Concrete
- Clear and Grub
- Cold Plane AC
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Driven Pile
- Electrical
- Erosion Control
- Fencing and Railing
- Guardrail
- Joint Seal
- Landscape and Irrigation
- Materials Trucking
- Miscellaneous Iron And Steel
- Pipe Supply
- Prestressing
- Reinforcing Steel
- Roadside Sign
- Slope Protection
- Storm Drain
- Striping

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quota, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.**1770 La Costa Meadows Drive, San Marcos, CA 92078****Phone: (909) 597-8413 Fax: (909) 597-8635****Contact: Sandra French, Estimating Administrator****Email: OCLABids@flatironcorp.com****An Equal Opportunity Employer**

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 3/16/2015, Flatiron solicited DBE participation through the Minority Business Development Agency.

On 3/16/2015, Flatiron solicited DBE participation through the SBA Subnet Database.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	March 16, 2015
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS [Edit]	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION [Edit]	
* First Name:	Sandra
* Last Name:	French
* Telephone:	909-597-8413
Fax:	909-597-8635
Email Address:	OCLABids@flatironcorp.com
* Date Open:	March 16, 2015
* Date Closed:	April 16, 2015
* Opportunity Title:	Route 1 Arroyo De La Cruz Bridge
* Solicitation ID:	05-492804
* Contract Value Amount:	\$18,500,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	DBE Goal 11%. We are requesting bids for the following trades and/or material suppliers: Quotes requested but not limited to the following types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping. Bid documents can be viewed at or obtained from: Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/ . Additionally, plans and specifications are available at Flatirons Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractors license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatirons Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 410B and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.
* Keywords:	Bridge
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	234 - Heavy Construction 2341 - Highway, Street, Bridge, and Tunnel Construction 23499 - All Other Heavy Construction 23412 - Bridge and Tunnel Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction
* LOCATION INFORMATION [Edit]	
San Luis Obispo, California 93401 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

GENERAL INFO
[Business Blog](#)
[Contact](#)
[Unsolicited Proposals](#)
[Site Map & Glossary](#)
[Employee Intranet](#)
[Outlook Web Access](#)

PRESS ROOM
[Press Releases](#)
[Speeches/Remarks](#)
[Research Library](#)
[U.S. Business Fact Sheets](#)
[Publications](#)
[Newsletters](#)

BUSINESS WORKSPACE
[Past Opportunities](#)
[View Your Opportunities](#)
[Business News](#)
[Mega Projects](#)
[Webinars](#)
[MBDA PartnerNet](#)

[U.S. Department of Commerce \[+\] FEEDBACK](#)
[Privacy Policy](#)
[FOIA Reading Room](#)
[Web Policies](#)
[USA.gov](#)
[GobiernoUSA.gov](#)
[USA Jobs](#)

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Sandra French**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **909-597-8413**

Fax: **909-597-8635**

Email: **OC LABids@Flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

We are requesting bids for the following trades and/or material suppliers: Quotes requested but not limited to the following types of work: AC Dike, Aggregate Supply, Asphalt Paving, Bridge Demo, CIDH Piles, Cast in Place Concrete, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Guardrail, Joint Seal , Landscape and Irrigation, Materials Trucking, Miscellaneous Iron And Steel, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Sign, Slope Protection, Storm Drain, and Striping. Bid documents can be viewed at or obtained from: Plans and specifications can be downloaded, at no cost, from the Caltrans website at

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-

DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol.
Number: **05-492804**

Bid Closing Date: **4/16/2015**

Time: **2:00 PM PDT**

[Back](#)

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-492804 Route 1 Arroyo De La Cruz Bridge

Section I

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed and/or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed and/or e-mailed (iSqFt printout)
 - IFB Follow-up Notice faxed or emailed (iSqFt printout)
 - IFB and Addendum Notice Message History Report (iSqFt printout)

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Bid Date April 16, 2015

Standard Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
Acacia Environmental Construction	James	Colbert	colbert.james@gmail.com	Santa Barbara	CA	(805) 964-2585
ACL Construction Co., Inc.	Jody	Lee	jlee@aclrails.com	Chino Hills	CA	(909) 391-4477
ACD Polymer Products, Inc.	Duane	Garcia	dgarcia@aco-online.com	Casa Grande	AZ	(520) 421-9888
Alcorn Fence Company	Rick	Sohns	rick@alcorn-fence.com	Sun Valley	CA	(323) 875-1342
Amber Steel	Edgar	Estrella	eestrella@ambersteel.net	Rialto	CA	(909) 874-2213
Asphalt Dike Construction, Inc. dba APCD	Larry	Grimes	larry@apcodike.com	Goshen	CA	(559) 651-7900
Aviation Striping, Inc.	Sam	Nicholas	aviation@roadrunner.com	Temecula	CA	(951) 303-9914
B C Traffic Specialists	Trever	Couch	Trevor@bctrffic.com	Drange	CA	(714) 974-1190
Banner Rebar	Brad	Railsback	brad.railsback@cmc.com	San Diego	CA	(619) 258-8262
Bithell, Inc.	Troy	Bithell	troy@vitrocem.com	Covina	CA	(626) 331-2292
Cal Stripe, Inc.	Steve	Works	sworks@calstripe.com	Colton	CA	(909) 884-7170
Calmex Engineering, Inc.	Bob	Stone	bobcalmex@aol.com	Bloomington	CA	(909) 546-1311
Case Pacific Company (Livermore)	Will	Gehrke	wgehrke@casepacific.com	Paso Robles	CA	(805) 237-8851
Cemex	Dennis	Leach	dennis.leach@cemex.com	New Braunfels	TX	(210) 488-3960
Chrisp Company	Jamie	Luna	jluna@chrispco.com	Bloomington	CA	(909) 746-0356
CL Landscaping, Inc.	Guadalupe	Carrillo	cllandscapinginc@gmail.com	Spring Valley	CA	(619) 669-5396
CMC Fontana Steel	Frank	Chacon	frank.chacon@cmc.com	Stockton	CA	(209) 951-9620
CMC Steel Fabricators, Inc. dba CMC Rebar	Greg	Hughett	greg.hughett@cmc.com	Etiwanda	CA	(909) 803-1504
CMV Electric	Bo	Fuentes	bo@cmvelectric.com	Upland	CA	(909) 931-5700
CNJ Enterprises, Inc.	Filippo	Posta	filippo@cnjenterprisesinc.com	Scottsdale	AZ	(480) 483-0989
Comet Electric	Ron	Massoth	ronmassoth@cometelectric.com	Canoga Park	CA	(818) 340-0965
Condon-Johnson & Associates - Cypress	George	Burrough	gburrough@condon-johnson.com	Cypress	CA	(714) 826-4711
craneveyor corp.	Tim	Chavez	tchavez@craneveyor.com	South El Monte	CA	(626) 442-1524
Crown Fence Company	Joey	Carso	jcarso@crownfence.com	Santa Fe Springs	CA	(562) 864-5177
CSI Electrical Contractors, Inc.	Chris	Corder	staff@csielectric.com	Santa Fe Springs	CA	(562) 946-0700
Daley Corporation	Shannon	Pullaro	spullaro@daleycorp.com	Lakeside	CA	(619) 390-3900
Dan Copp Crushing	Kyle	Stansbury	kyle@dancoppcrushing.com	Yorba Linda	CA	(714) 777-6400
DC Hubbs Construction	Raul	Saldana	dchubbs49@hotmail.com	Yucaipa	CA	(909) 790-2215
Deleted User Company	Jim	Forcier	jforcier@haywardbaker.com	Lakeside	CA	(619) 956-0850
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Drill Tech Drilling & Shoring	Andres	Melgoza	Andres.melgoza@drilltechdrilling.com	Corona	CA	(951) 277-9700
Drill Tech Drilling & Shoring	Tony	Lynn	tony@drilltechdrilling.com	Antioch	CA	(925) 978-2060
Dugan Construction, Inc.	Bobby	Samora	bobby@duganconst.com	Dntario	CA	(909) 923-1018
Dusty Diamond, Inc.	Russell	Weisse	dustygold24k@me.com	San Marcos	CA	(760) 736-8286
EB5 General Engineering, Inc.	Joseph	Nanci	jananci@ebs-inc.us	Corona	CA	(951) 279-6869
FBD Vanguard Construction	Jason	Muller	jmuller@vc-inc.net	Livermore	CA	(925) 245-1300

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Bid Date April 16, 2015

Standard Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
FenceCorp, Inc.	Bob	McPherson	b.mcpherson@fencorp.us	Riverside	CA	(951) 686-3170
Ferreira Construction Co., Inc.	Rusty	Moore	rmoore@ferreiraconstruction.com	Chino	CA	(909) 606-5900
Flatiron Electric Group	Mark	Dillard	mdillard@flatironcorp.com	Chino	CA	(714) 228-9631
GEMINI FOREST PRODUCTS	TODD	POLLARD	todd@geminiforest.com	LOS ALAMITOS	CA	(562) 594-8948
Geo Supply, Inc.	Bill	Lynch	blynch@geosupply.com	Phoenix	AZ	(602) 305-8094
Geo-Cell Solutions, Inc.	Doug	Farmer	doug_farmer@sbcglobal.net	Fresno	CA	(559) 294-1274
Geox, Inc.	Shelley	Stevenson	shelley@geogridwalls.com	Vista	CA	(760) 509-0079
Gerdau Reinforcing Steel	Shari	Lambert	shari.lambert@gerdau.com	San Bernardino	CA	(909) 713-1130
Griffin Dewatering Corp.	Oavid	Lewis	david.lewis@griffindewatering.com	Ontario	CA	(909) 986-4498
Griffith Company (Landscape)				Brea	CA	(714) 984-5500
Griffith Company (Santa Fe Springs)	Peter	Jezowski	ajeowski@griffithcompany.com	Santa Fe Springs	CA	(562) 929-1128
Hardy & Harper Incorporated	Tanner	Hambright	thambright@hardyandharper.com	Santa Ana	CA	(714) 444-1851
Harris Rebar, A Division of Harris Steel Limited	Bill	Harry	bharry@harrisrebar.com	Pomona	CA	(909) 397-7155
Harris Rebar, Southern California	Lee	Ehrke	lehrke@harrisrebar.com	Lakeside	CA	(619) 655-3580
Hayward Baker Inc.	Kelly	Bjerk	kbjerk@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Incompli	Brad	Dietrich	aplunkett@incompli.com	Laguna Hills	CA	(949) 391-4593
Integrity Rebar Placers	Dolly	Velez	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843
J.D. Jimenez Concrete Contractor Inc.	Amanda	Cruz	jdconcr@aol.com	Rancho Cucamonga	CA	(909) 989-3615
L3G Unlimited Inc.	Sergio	Garcia	chekoimg@hotmail.com	Clinton	UT	(801) 686-4305
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680
Manhole Adjusting, Inc.	John	Velez	johnvelezmainc@earthlink.net	Pico Rivera	CA	(323) 558-8000
Marina Landscape, Inc.	Hue	Ta - General Es	dstarr@marinaco.com	Anaheim	CA	(714) 939-6600
Mark Langer Masonry & Landscape, Inc.	Mark	Langer	mark.langer@yahoo.com	Cardiff by the Sea	CA	(619) 246-5450
Minshew Bros. Steel Construction, Inc.	Ramon	Galindo	ramon@minshewsteel.com	Lakeside	CA	(619) 561-5700
MSL Electric, Inc.	Warren	Moore	warren@mslelectric.com	Anaheim	CA	(714) 693-4837
Olson Precast Company			opcrialtocal@opmb.net	Rialto	CA	(909) 427-1138
Orange County Striping Service, Inc.	Chuck	Lockwood	chuck@ocstriping.com	ORANGE	CA	(714) 639-4550
Pacific Restoration Group, Inc.	Danny	Richards	drichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Rim Hydroseeding, Inc.	Teresa	Oubi	teresapacificrim@yahoo.com	Valley Center	CA	(760) 751-7055
Pacific Steel Group	Dennis	Orchard	d.orchard@pacificsteelgroup.com	San Diego	CA	(858) 251-1134
Pacific Waterproofing & Resoration, Inc.	Oouglas	Bithell	doug@pacificwaterproofing.com	POMONA	CA	(909) 444-3052
Pavement Coatings Co.	Doug	Ford	dford@pavementcoatings.com	Jurupa Valley	CA	(714) 826-3011
Pavement Recycling	Don	Sante	dsante@pavementrecycling.com	Mira Loma	CA	(951) 682-1091
Perry Electric	Hubert	Perry	perryelectric11@aol.com	Santee	CA	(619) 449-0045
Precision Cold Planing	John	Peterson	jpeter@precisioncoldplaninginc.com	Yucaipa	CA	(909) 446-0010
Quick Crete Product Corp.	Scott	Ulrich	sulrich@quickcrete.com	Norco	CA	(951) 737-6240

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Bid Date April 16, 2015

Standard Solicitation Outreach

Company Name	First Name	Last Name	Email Address	City	State	Phone
Recycled Aggregate Materials Company	Mike	Beaver	mike@ramco.us.com	Rialto	CA	(909) 820-3600
Reyes Masonry Contractors Inc	Jonathan	Reyes	jonathan@reyes-reycon.com	Santa Paula	CA	(805) 525-5256
Robert B. Longway, Inc.	Robert	Longway	rblongway@verizon.net	Ontaio	CA	(909) 947-4224
Select Electric, Inc.	Brett	Hansen	bhansen@selectelectricinc.com	Poway	CA	(619) 460-6060
Service Construction (S.C.S.C. Inc.)	Scott	McHugh	scott@serviceconstruction.com	Orange	CA	(714) 744-4673
Sierra Landscape Development, Inc.	Kevin	Watchler	kevin@sierralandscapedev.com	South El Monte	CA	(626) 447-5260
South Bay Foundry, Inc.	Albert	Amaro	alberto@southbayfoundry.com	Santee	CA	(619) 956-2780
Statewide Safety & Signs, Inc.	Chris	Jones	chrisj@statewidesafety.com	Poway	CA	(858) 679-7292
Steiny & Company, Inc.	Bryon	Lively	bpest@steinyco.com	Baldwin Park	CA	(626) 338-9923
Sterndahl Enterprises, Inc.	Denny	Sterndahl	denny@sterndahl.com	Sun Valley	CA	(818) 834-8199
The J.V. Land Clearing Company, Inc.	Cyril	Manus	cyril@thejvco.com	San Dimas	CA	(909) 592-2811
The Jungle Nursery, Inc.	John	cohn	john@thejungle.biz	Los Angeles	CA	(310) 402-3263
The Mahaffey Companies	Jeff	Barr	jjbarr@mahaffeycompanies.com	East Rancho Dominguez	CA	(310) 668-2030
The R.J. Noble Company	Braden	Porter	bradenporter@rjnoblecompany.com	Orange	CA	(714) 637-1550

Subject: Invitation to Bid
To: Lloyd Kotab (lloydkotab21@sbcglobal.net)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: March 18, 2015 04:18 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Wednesday, March 18, 2015 4:18 PM ET
Email: Sfrench@flatironcorp.com
Phone:
Fax:



Attention: Lloyd Kotab - lloydkotab21@sbcglobal.net
Company: Abrasive Blasting Service

You have been invited to bid:
Route 1 Arroyo De La Cruz Bridge (05-49280)

Bid Due Date: Thursday, April 16, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Sandra French

Description:

Message to Bidders:
Plans and specifications are available for download, at no cost, from the Caltrans website are the following: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-492804/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: 521T-FNGC

Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addendum 3 for Route 1 Arroyo De La Cruz Bridge (05-49280)
To: James Colbert (colbert.james@gmail.com)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: April 02, 2015 02:27 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, April 02, 2015 2:27 PM ET
Email: Sfrench@flatironcorp.com
Phone:
Fax:

James Colbert from Acacia Landscaping & Erosion Control, Inc. **Addendum 3** was just posted on **4/2/2015**.

Project Name: ****Route 1 Arroyo De La Cruz Bridge (05-49280)****
Project ID: **5143601** *(this project is only available on Isqft)*
Project Location: **CA 93401**
Project Contact: **Sandra French**

Description:

Notes:

Message:

Addendum 3 is now available to view and download. If you have not already done so, please select if you are bidding or not.

[Click here to view the project](#)
Access Number: RGD1-GWFV

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

From: James Colbert (colbert.james@gmail.com)
To: Sandra French (Transmittals@isqftmail.com)
Sent Date: April 13, 2015 01:23 PM ET

INVITATION TO BID

From: Flatiron
Sent: Monday, April 13, 2015 1:23 PM ET
Email: Sfrench@flatironcorp.com
Phone:
Fax:



Let us know your bid intention here:

Attention: James Colbert - colbert.james@gmail.com
Company: Acacia Landscaping & Erosion Control, Inc.

You have been invited to bid:
Route 1 Arroyo De La Cruz Bridge (05-49280)

Bid Due Date: Thursday, April 16, 2015 2:00 PM PT
Project Location: CA 93401
Project Start Date:
Contact: Sandra French

Description:
Important bidding instructions.

Message to Bidders:
Please note that because of Caltrans new bidding requirements, Flatiron West, Inc. will need to close the bid earlier than its previous bids. If you are planning on sending Flatiron a quote, please fax or email your scope proposals as soon as possible (preferably today). Also, please fax or email us your quotes before 1pm on the day of the bid. If we receive your quote after 1pm, we cannot guarantee that we can list you on the bid.

[Click here to view the project](#)
Access Number: RGD1-GWFV

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4589. If you would like to audit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about our use of personal information by iSqFt, please read our [Privacy Policy](#).

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Joel Cabrerros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent
FWI - DCLA Standard Template - InvitetoBid	3/18/2015 16:18	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Lisa McMillin	Jensen Precast	leinreleases@jensenprecast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Randy Ventura	Hanson Aggregates	randy.ventura@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jim Forcier	Hayward Baker, inc.	jforcier@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Rebecca Turner	Jensen Precast	rturner@jensenprecast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Joe Schwehr	Johnson L. Construction, inc.	joe@ljcmasonry.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	John Velez	Manhole Adjusting, Inc.	johnvelezmainc@earthlink.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Glen Inverso	M.J. Baxter Drilling Co.	glenni@mjbaxter.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	John Gutierrez	Marina Landscape, Inc.	igutierrez@marinaco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mark Langer	Mark Langer Masonry & Landscape, inc.	mark.langer@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jay Swem	Metal Supply, inc.	jay@metalsupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Floyd Harris	Metal Works	fharris@mtlwrks.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Michael Pruden	MSE Retaining Systems, inc.	jnichols@mseretaining.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bob Repp	National Ready Mixed Concrete Co.	rrepp@natcem.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mike Rucker	Old Castle Precast	mike.rucker@oldcastle.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dante Sanguineti	Old Castle Precast, Inc.	dante.sanguineti@oldcastle.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Todd Najour	Oldcastle Precast	todd.najour@oldcastleprecast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Shannon Simmons	Oldcastle Precast/Utility Vault	shannon.simmons@oldcastleprecast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bob Vildibill	Oldcastle Precast/Utility Vault	bob.vildibill@oldcastle.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	JT Maderich	Paragon Steel	jtmedenich@paragonsteel.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dorthy McDaniel	Pavement Surface Control	matt@pavementsurface.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Cynthia Chavez	Quick Crete Products, Corp.	cchavez@quickcrete.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Sean Hennessey	Recycled Aggregate Materials Co. (RAMCO)	sean@ramco.us.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Brett Hansen	Select Electric Inc.	bhansen@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Christina Hlavac	Select Electric inc.	chlavac@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Nidham Al-Rayes	Advanced Geo-Solutions	info@advgeosolutions.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Don Sante	Pavement Recycling	dsante@pavementrecycling.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Johnathan Reyes	Reyes Masonry Contractors Inc	johnathan@reyes-reycon.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mike Ucovich	Spec Formliners	mucovich@specformliners.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bryon Lively	Steiny & Company, Inc.	bpst@steinyco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bob Stone	Calmax Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18		Crown Fence Company		Fax	Failed
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18		Griffith Company (Landscape)		Fax	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Ryan Wright	Thompson Pipe Group	rwright@ktircp.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tom Dyke	Tom C Dyke Drilling & Blast Co.	tomdykedrilling@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Scott Philiber	Viking Drillers, inc.	dewater@vikingdrillersinc.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tim Jordan	ACL Construction Co., Inc.	jordan@aclraais.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Larry Grimes	Asphalt Dike Construction, inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Kyle Gilbreath	Asphalt Dike Construction, inc. dba APCO	kyie@apcodike.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - DCLA Standard Template - invitetoBid	3/18/2015 16:18	Mike San Sebastian	Bonita Pipeline Inc	estimating@bonitapipeline.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18		Crown Fence Company		Fax	Failed
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18		Griffith Company (Santa Fe Springs)		Fax	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Shawn Fiater	Twining, inc.	sfiater@twininginc.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Troy Bitheli	Bitheli, inc.	troy@vitrocem.com	Email	Reply Received
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tim Maloney	Buliseye Boring	tim@buliseyeboring.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Marcus Eminhizer	CalPortland Company	meminhizer@calportland.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18		Choice Drilling Inc	stacy@choicedrilling.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jamie Luna	Chrisp Company	jluna@chrspco.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Guadalupe Carrilio	CL Landscaping, inc.	cllandscapinginc@gmail.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Frank Chacon	CMC Fontana Steel	frank.chacon@cmc.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18		Comet Electric	info@cometelectric.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Phil French	Con Fab California Corp	philf@confabca.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Rodney Coliosi	Crane Veyor Corp.	rcoiosi@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Terry Edmundson	Dayton Superior - USA	terryedmundson@daytonsuperior.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Raul Saidana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bobby Samora	Dugan Construction, Inc.	bobby@duganconst.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Anoop Mokha	Earthquake Protection Systems, Inc.	anoop@earthquakeprotection.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Corey Jarnagan	Drill Tech Drilling & Shoring, inc.	derek@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Andres Meigoza	Drill Tech Drilling & Shoring, inc.	andres.meigoza@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Russeli Weisse	Dusty Diamond, Inc.	dustygold24k@me.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bob McPherson	FenceCorp, Inc.	b.mcpherson@fencorp.us	Email	Send Error
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Pedro Anaya	Ferguson Waterworks, Inc.	pedro.anaya@ferguson.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Kyie Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Tom Lyons	Ferreira Construction, Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Todd Pollard	Gemini Forest Products	todd@geminiforest.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Ted Pollard	Gemini Forest Products	ted@geminiforest.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Kent Henderson	Geo Supply, Inc.	kenth@geosupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dan Cross	Gladding, Mcbean	dan.cross@paccoast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jeff Johnson	Golden State Boring & Pipe Jacking Inc.	jeff@goldenstateboring.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Andrea Neale	Hanes Geo Components	andrea.neale@hanesindustries.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Steven Goad	Comet Electric, Inc.	stevegoad@cometelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Susan Cathey	Geo-Ceil Solutions, Inc.	scathey@geo-ceil.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Shelley Stevenson	Geox, Inc.	shelley@geogridwalls.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajeowski@griffithcompany.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Chris Maguire	Hanson Aggregates	chris.maguire@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Rob Jernigan	Jernigan Pipeline Supply	jpipeline@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18		Olson Precast Company	oprciallocal@opmb.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresapacificrim@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Scott Ulrich	Quick Crete Product Corp.	sulrich@quickcrete.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dominic Parmantier	Condon-Johnson & Associates, Inc.	dparmantier@condon-johnson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Brad Dietrich	incompli	aplunkett@incompii.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Lloyd Kotab	Abrasive Blasting Service	lloydkotab21@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Duane Garcia	ACO Polymer Products, Inc.	dgarcia@aco-online.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Alec Garcia	Blast Deflectors	agarcia@bdi.aero	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Maria White	Hayward Baker, Inc.	sandiegoestimating1@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	James Colbert	Acacia Landscaping & Erosion Control, Inc.	colbert.james@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dennis Saunders	Ferguson Waterworks, Inc.	dennis.saunders@ferguson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Mike Simnowitz	Harris Rebar ~ Lake Stevens	msimnowitz@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Kelly Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Esther Halloran	ACO Polymer Products, Inc.	ehalloran@aco-online.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Tim Black	Calmex Engineering, inc.	tbcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Dennis Leach	Cemex	dennis.leach@cemex.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bili Becker	Clark Pacific	bbecker@clarkpacific.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Mark Sugiyama	Harris Rebar, A Division of Harris Steel Limited	msugiyama@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bill Harry	Harris Rebar, A Division of Harris Steel Limited		Fax	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Charles Danache	Hayward Baker, Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	John Suor	Jensen Precast	jsuor@jensenprecast.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Charlie Forni	Jifco inc.	charlie@jifco.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Keith Thacker	SouthWest V-Ofitch, inc.	keith@swvditch.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Chris Klemaske	T.B. Penick & Sons, Inc.	chris@tbpenick.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Marjory Bowles	The Reinforced Earth Company		Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Sherif Aziz	The Reinforced Earth Company	kbrabant@reinforcedearth.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Oean Ayala	Ayala Boring inc.	dayala@ayalaboring.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tim Chavez	Crane Veyor Corp.	tchavez@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Thomas Russo	Curtis Drilling Co.	thomas@curtisdrilling.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Bill Lynch	Geo Supply, inc.	blynch@geosupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Dolly Veiez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Rich Aljian	Olson Precast Company	richa@opmb.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	John Iles	Pacific Boring	john@pacificboring.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Rob Vonarb	Shotcrete Systems	rob@shotcreteinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Tyler Manus	The J.V. Land Clearing Company, inc.	tyler@thejvco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Paul Douglas	Ulmer Industries, inc.	paul@ulmerind.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Steve Works	Cal Stripe, inc.	sworks@calstripe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jack Fraher	Cemex	jack.fraherjr@cemex.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Craig Borei	CL Industrial Coatings, inc.	cborei@clcoatings.us	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Andrew Devries	Harris Rebar - Phoenix	adevries@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Robert Longway	Robert B. Longway, inc.	rblongway@verizon.net	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Roger Baer	Gerdau Reinforcing Steel	roger.baer@gerdau.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Sergio Garcia	L3G Unlimited inc.	chekojmg@hotmail.com	Email	Sent
FWI - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Alan Rasband	Malcolm Drilling Co., Inc.	arasband@malcolmdrilling.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	filippo posta	CNJ Enterprises	cnj.contact@gmail.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Maria Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcoimdrilling.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Matt McLaughlin	Skyline Steel LLC	matt.mclaughlin@skylinesteel.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tom Michalik	The Reinforced Earth Company	tmichalik@reinforcedearth.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jennifer Rozenkowski	American Civil Constructors	jrozenkowski@accbuilit.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Diego Villegas	Celi-Crete Corporation	dvillegas@celi-crete.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Shannon Pullaro	Daley Corporation	spullaro@daieycorp.com	Online Only	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	David Lewis	Griffin Dewatering Corp.	david.iewis@griffindewatering.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Ron Gould	Harris Rebar ~ Tacoma	rgould@harrisrebar.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jim Forcier	Hayward Baker, Inc.	jforcier@andersondrilling.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Dennis Bachtel	L. B. Foster Co., Inc.	dbachtel@lbfosterco.com	Email	Send Error
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Andrew De La Mare	Mid-Valley Engineering, Inc. (MVE, Inc.)	estimating@mve.net	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Sean Stewart	MTGL, incorporated	sstewart@mtgllinc.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jeff Barr	The Mahaffey Companies	jjbarr@mahaffeycompanies.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Customer Service	Cemex	cemexconst@cemexusa.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	George Burrrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tony Lynn	Drill Tech Drilling & Shoring, Inc.	tony@drilltechdrilling.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jose Somera	Griffin Dewatering Corp.	jose.somera@griffindewatering.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Terry Stewart	Pre-Fab Builders	prefabterry@msn.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Scott Taylor	Celi-Crete Corporation	staylor@celi-crete.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Mike Prosperi	Corpro	mprosperi@corrpro.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Pete Delgado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Tom Morales	Jensen Precast	tmorales@jensenprecast.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Robert Marshall	Pipe Jacking Unlimited	tunnelbob@aol.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Mike Butcher	SB&D, Inc.	mbutcher@sboinc.com	Email	Sent
FWi - OCLA Standard Template - invitetoBid	3/18/2015 16:18	Matt Tullis	The Mahaffey Companies	mtullis@mahaffeycompanies.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Brian Sherrell	Allstate Boring	bsherrell1@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Dave Ramirez	Bitheli, Inc.	dave@vitrocem.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Tom Massaro	Diversified Concrete Cutting	tmassaro@dccutting.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Doug Farmer	Geo-Cell Solutions, Inc.	doug_farmer@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Darrell Havins	Geox, Inc.	darrell@geogridwalls.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/18/2015 16:18	Jay Forni	Jifco Inc.	jay@jifco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	3/26/2015 17:04	Mike Beaver	Recycled Aggregate Materials Company	mike@ramco.us.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Mike Simnowitz	Harris Rebar ~ Lake Stevens	msimnowitz@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Kelly Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	James Colbert	Acacia Landscaping & Erosion Control, Inc.	colbert.james@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Dennis Leach	Cemex	dennis.leach@cemex.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	TODD POLLARD	Gemini Forest Products	todd@geminiforest.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bill Harry	Harris Rebar, A Division of Harris Steel Limited		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Maria White	Hayward Baker, Inc.	sandiegoestimating1@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Crown Fence Company		Fax	Failed
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tom Lyons	Ferreira Construction, Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	David Lewis	Griffin Dewatering Corp.	david.lewis@griffindewatering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Griffith Company (Landscape)		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Griffith Company (Santa Fe Springs)		Fax	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Ron Gould	Harris Rebar ~ Tacoma	rgould@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Estimating Dept Estimating	Select Electric Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tim Black	Calmex Engineering, Inc.	tblackmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tim Chavez	Crane Veyor Corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tony Lynn	Drill Tech Drilling & Shoring, Inc.	tony@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bill Lynch	Geo Supply, Inc.	blynch@geosupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Mark Sugiyama	Harris Rebar, A Division of Harris Steel Limited	msugiyama@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Douglas Bitheli	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Roger Baer	Gerdau Reinforcing Steel	roger.baer@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent

Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Sergio Garcia	L3G Unlimited Inc.	chekoimg@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Denny Sterndahl	Sterndahl Enterprises, inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Filippo posta	CNJ Enterprises	cnj.contact@gmail.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Josh Hiiton	Condon-Johnson & Associates - SD	jhiiton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Pete Deigado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Andrew Devries	Harris Rebar - Phoenix	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Aian Rasband	Malcolm Drilling Co., inc.	arasband@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	John Richards	Pacific Restoration Group, inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Robert Longway	Robert B. Longway, inc.	rblongway@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Kevin Watchier	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Braden Porter	The R.J. Nobie Company	bradenporter@rjnobiecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Duane Garcia	ACD Polymer Products, inc.	dgarcia@aco-online.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jared Haie	Amber Steel	jhaie@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Dominic Parmantier	Condon-Johnson & Associates, inc.	dparmantier@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Brad Dietrich	Incompl	apiunkett@incompl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	John Cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Larry Grimes	Asphalt Dike Construction, inc. dba APCD	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Kyle Gilbreath	Asphalt Dike Construction, inc. dba APCD	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Troy Bithell	Bithell, inc.	troy@vitrocem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bobby Samora	Dugan Construction, inc.	bobby@duganconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Russell Weisse	Dusty Diamond, Inc.	dustygoid24k@me.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Frank Chacon	CMC Fontana Steel	frank.chacon@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Comet Electric	info@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Andres Melgoza	Driii Tech Drilling & Shoring, Inc.	andres.melgoza@drilitechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Corey Jarnagan	Driii Tech Drilling & Shoring, Inc.	derek@drilitechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jim Forcier	Hayward Baker, Inc.	jforcier@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Mark Langer	Mark Langer Masonry & Landscape, inc.	mark.langer@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Chuck Lockwood	Orange County Striping Service, inc.	chuck@ocstriping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Dorthy McDaniel	Pavement Surface Control	matt@pavementsurface.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Scott Ulrich	Quick Crete Product Corp.	sulrich@quickcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bob McPherson	FenceCorp, Inc.	b.mcpherson@fencorp.us	Email	Send Error
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	John Velez	Manhole Adjusting, Inc.	johnvelezmainc@earthlink.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	John Gutierrez	Marina Landscape, Inc.	jpgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Greg Hughett	CMC Steel Fabricators, inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Shelley Stevenson	Geox, Inc.	shelley@geogridwalis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajeowski@griffithcompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27		Olson Precast Company	oprcialtoal@opmb.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Teresa Dubi	Pacific Rim Hydroseeding, inc.	teresapacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Don Sante	Pavement Recycling	dsante@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Brett Hansen	Select Electric inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Scott McHugh	Service Construction (S.C.S.C. inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Chris Jones	Statewide Safety & Signs, inc.	chrisj@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	4/2/2015 14:27	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
Instructions to Bidders - DCLA - invitetoBid	4/13/2015 13:23		Crown Fence Company		Fax	Failed
Instructions to Bidders - DCLA - invitetoBid	4/13/2015 13:23	James Colbert	Acacia Landscaping & Erosion Control, inc.	coibert.james@gmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23		Crown Fence Company		Fax	Failed
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	Dennis Leach	Cemex	dennis.leach@cemex.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23		Griffith Company (Santa Fe Springs)		Fax	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	TODD POLLARD	Gemini Forest Products	todd@geminiforest.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	Mike Simnowitz	Harris Rebar ~ Lake Stevens	msimnowitz@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	Tom Lyons	Ferreira Construction, Co., inc.	tlyons@ferreiraconstruction.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:23	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:23		Griffith Company (Landscape)		Fax	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:23	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:23	Maria White	Hayward Baker, Inc.	sandiegoestimating1@haywardbaker.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	Kelij Bjerk	Hayward Baker, Inc.	kbjerk@haywardbaker.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:23	Jody Lee	ACL Construction Co., inc.	jlee@acirails.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:23	Bill Harry	Harris Rebar, A Division of Harris Steel Limited		Fax	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Jared Haie	Amber Steel	jhaie@ambersteel.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Edgar Estreila	Amber Steel	eestreila@ambersteel.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Rick Sohns	Alcorn Fence Company	rick@alcorn-fence.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bob Jenkins	Alcorn Fence Company	bob@alcorn-fence.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Gus Madrigal	Alcorn Fence Company	gus@alcorn-fence.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Frank Chacon	CMC Fontana Steel	frank.chacon@cmc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Kyle Gilbreath	Asphalt Dike Construction, inc. dba APCO	kyle@apcodike.com	Email	Sent
Instructions to Bidders - DCLA - InvitetoBid	4/13/2015 13:24	Larry Grimes	Asphalt Dike Construction, inc. dba APCO	larry@apcodike.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Andres Melgoza	Drill Tech Drilling & Shoring, Inc.	andres.melgoza@drilltechdrilling.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Corey Jarnagan	Drill Tech Drilling & Shoring, Inc.	derek@drilltechdrilling.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Russell Weisse	Dusty Diamond, inc.	dustygold24k@me.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bob McPherson	FenceCorp, inc.	b.mcpherson@fencorp.us	Email	Send Error
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Raul Saidana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bo Fuentes	CMV Electric	bo@cmvelectric.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bobby Samora	Dugan Construction, inc.	bobby@duganconst.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	John Veiez	Manhole Adjusting, Inc.	johnveiezmainc@earththink.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Troy Bitheil	Bitheil, inc.	troy@vitrocem.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Dorothy McDaniel	Pavement Surface Control	matt@pavementsurface.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Rusty Moore	Ferreira Construction, Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Peter Jezowski	Griffith Company (Santa Fe Springs)	ajeowski@griffithcompany.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24		Oison Precast Company	oprciatocal@opmb.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Jacob Breediove	The R.J. Noble Company	jacobbreediove@rnoblecompany.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Don Sante	Pavement Recycling	dsante@pavementrecycling.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Brett Hansen	Select Electric Inc.	bhansen@selectelectricinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Greg Works	Sterndahl Enterprises, inc.	greg@sterndahi.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Greg Hughett	CMC Steel Fabricators, inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24		Comet Electric	info@cometelectric.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Ron Massoth	Comet Electric	ronmassoth@cometelectric.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Sheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Scott Ulrich	Quick Crete Product Corp.	suirich@quickcrete.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Albert Amaro	South Bay Foundry, inc.	alberto@southbayfoundry.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bryon Liveiy	Steiny & Company, inc.	bpest@steinyco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Cyril Manus	The J.V. Land Clearing Company, inc.	cyril@thejvco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Shelley Stevenson	Geox, Inc.	shelley@geogridwalls.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Jim Forcier	Hayward Baker, Inc.	jforcier@haywardbaker.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Mark Langer	Mark Langer Masonry & Landscape, Inc.	mark.langer@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresapacificrim@yahoo.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Ron Gould	Harris Rebar ~ Tacoma	rgould@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Oavid Lewis	Griffin Dewatering Corp.	david.lewis@griffindewatering.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Lee Ehrke	Harris Rebar, Southern California	lehrke@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Hubert Perry	Perry Electric	perryelectric1@aol.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Estimating Dept Estimat	Select Electric Inc.	estimating@selectelectricinc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Sam Nicholas	Aviation Striping, Inc.	aviation@roadrunner.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Hue Ta - General Estimat	Marina Landscape, Inc.	dstarr@marinaco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Pete Delgado	Crown Fence Company	pdelgado@crownfence.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Shannon Pullaro	Daley Corporation	spullaro@daiey.com	Online Only	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Tony Lynn	Drill Tech Drilling & Shoring, Inc.	tony@drilltechdrilling.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Mark Sugiyama	Harris Rebar, A Division of Harris Steel Limited	msugiyama@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Dominic Parmantier	Condon-Johnson & Associates, Inc.	dparmantier@condon-johnson.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Andrew Devries	Harris Rebar - Phoenix	adevries@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Sergio Garcia	L3G Unlimited Inc.	chekojmg@hotmail.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Roger Baer	Gerdau Reinforcing Steel	roger.baer@gerdau.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Alan Rasband	Malcolm Drilling Co., Inc.	arasband@malcolmdrilling.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Jonathan Reyes	Reyes Masonry Contractors Inc	jonathan@reyes-reycon.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Brad Railsback	CMC Steel Fabricators, Inc, dba CMC Rebar	brad.railsback@cmc.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Tim Black	Calmex Engineering, Inc.	tblackmex@aol.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Bill Lynch	Geo Supply, Inc.	blynch@geosupply.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com	Email	Sent
Instructions to Bidders - OCLA - InvitetoBid	4/13/2015 13:24	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent

****Route 1 Arroyo De La Cruz Bridge (Contract No. 05-492804)****

Standard Sub Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Brad Dietrich	incompli	aplunkett@incompli.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Tim Chavez	Crane Veyor Corp.	tchavez@craneveyor.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Duane Garcia	ACO Polymer Products, Inc.	dgarcia@aco-online.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Bruce Feit	Visual Pollution Technologies, inc.	filippo@cnjenterprisesinc.com	Email	Sent
Instructions to Bidders - OCLA - invitetoBid	4/13/2015 13:24	Jason Mulier	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent



Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN LUIS OBISPO COUNTY ABOUT 9
MILES NORTH OF SAN SIMEON FROM PIEDRAS BLANCAS LIGHTHOUSE ROAD TO
ARROYO DE LA CRUZ BRIDGE**

In District 05 On Route 1

Under

***Notice to Bidders and Special Provisions* dated February 23, 2015**

***Standard Specifications* dated 2010**

Project plans approved November 24, 2014

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated February 23, 2015**

Identified by

Contract No. 05-492804

05-SLO-1-64.0/R66.9

Project ID 0500000576

Federal-Aid Project

ACSTP-P001(590)E

*Build the Best. **Be the Best.***



Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 1 Arroyo De La Cruz Bridge

Contract #05-492804

Good Faith Effort Documentation

Bid Date: April 16, 2015

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A