DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711

Flex your power!
Be energy efficient!

July 12, 2013

Facsimile: (626) 455-0070

Earl Weiss, Secretary/Treasurer
Condor, Inc.
3000 Durfee Avenue
El Monte, CA 91732

06-0E6604
06-Ker-99-17.5/29.9
B.O. 06/26/2013

Dear Mr. Weiss:

The Department of Transportation (Caltrans) received a bid submitted by Condor, Inc. (Condor) for Contract No. 06-0E6604 on June 26, 2013. By this letter, Caltrans notifies Condor that its bid is nonresponsive because of an inconsistency found in both the Subcontractors List and the Disadvantaged Business Enterprise (DBE) Commitment form.

The DBE Commitment form states in part, "...Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid."

On the Subcontractor list form, Condor identified KRC Safety Co., Inc. (KRC) as only performing Bid Item 1, Construction Area Signs. However, on the DBE Commitment form, Condor identified KRC as performing bid item 1, bid item 2, Traffic Control System (partial), and bid item 3, Portable Changeable Message Sign. The addition of bid item 2 changes the description of work to be performed by the subcontractor and constitutes a change that is not consistent with the Subcontractors List form and is in violation of the subcontractors listing laws, as well as the Subcontractors List and DBE Commitment forms instructions.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

Rebecca D. Harnagel
for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services
Attachment

THIRD BIDDER

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 06-0E6604

BID AMOUNT: $ 725,101.18

BID OPENING DATE: 6-26-2013

BIDDER'S NAME: CONOR, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
5	Prepare WPCP		Appian UDBE SWPPP 5780 Olinda Rd., El Sobrante, CA 94803 P. (510) 375-1927 Cert. No. 38334	$750.-
* 1 2 3	Construction Area Signs Traffic Control System (Partial) Portable Changeable Message Sign		KRC Safety Co., Inc. P.O. Box 6356, Visalia, CA 93290 P. (559) 732-0393 Cert. No. 000447	$66,295.-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ 67,045.- / 9.25 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

6-24-2013 Date

626-455-0050 (Area Code) Tel. No.

EARL WEISS Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

06-27-13 P 12:30 Rcvd

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CONDOR, INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	**Column 2:** Bid Item Nos.	**Column 3:** Percentage of Bid Item Subcontracted	**Column 4:** Description of Subcontracted Work
KRC Safety Co., Inc. 6084 W. Hurley Visalia, CA 93290	1	97.90%	Construction Area Signs
Murphy Industrial Coatings, Inc. 2704 Gundry Ave. Signal Hill, CA 90755-1811	15	100%	Paint Concrete Surfaces
Appian UDBE SWPPP 5780 Olinda Road El Sobrante, CA 94803	5	100%	WPCP
~~Fenoccorp, Inc.~~ ~~111Main St.~~ FW ~~Riverside, CA 92501~~			~~Chain Link Fence~~ FW
CROWN FENCE CO 230 RIVER RD CORONA, CA 92880	9 17	100% 100%	REMOVE CHAIN LINK FENCE CHAIN LINK FENCE

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Total: $750.-

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024786

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Monday, June 24, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 06-0E6604**

Replace Chain Link Railing, Place Slope Paving And Irrigation Conduit

Bid Date: **June 26, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
5	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

KRC SAFETY CO., INC.

Total: $66,295.-

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:406 / D:408

Job # 06-0E6604 06-Ker-99 KRC BID #M13-618

Bid Date: 6-26-2013

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 913S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
1	Construction Area Signs	Ls	Ls	Ls	$4,895.00
	- Price above includes signs from CS-1 only; furnished, installed and removed.				
	- Signs specifically not included above are to be considered excluded from item 1.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
2	Traffic Control System				
	- See next page for traffic control rates				
3	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week ~~$1,200.00~~/month (month rate based on 30 calendar days)				
	- $100.00 delivery fee per pcms : $100.00 pick up fee per pcms				
6	Temporary Drainage Inlet Protection - (Installation not Included)				
	Type 3A	ea	1	$34.50	$34.50
	- Includes (15) 8 oz. 16"x26" empty gravel bags, ties not included				
	Type 3A	ea	1	$74.25	$74.25
	- Includes (15) 8 oz. 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut				
	Type 5	ea	1	$55.10	$55.10
	- Includes (1) yellow jacket drain inlet filter. Sizes available are as follows 2'x2', 2'x3', 2'x4' or 3'x4'				
7	Temporary Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	900	$1.05	$945.00
	- 1"x1"x24" stakes - Type 1 installation	bundle/50	6	$13.00	$78.00
	- 1"x2"x24" notched stakes - Type 2 installation	bundle/50	13	$21.60	$280.80
	- 1/4" x1200' manila rope - Type 2 installation	ea	1	$64.00	$64.00
8	Temporary Concrete Washout (Portable Kit)	ea	TBD	$225.00	TBD
	Additional concrete washout bags	ea	TBD	$90.00	TBD
	- Each portable kit comes with (1) PVC frame, (1) washout bag 42"x42"x43" and "Concrete Waste Material" stenciled on bag as per section 13-9.02C				

$400 x 14 weeks =$5,600.-

Note: 1 addendum has been acknowledged.
Note: If items are not tied together within these notes items can be split.
Note: Item 6, 7 and 8 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite, $150.00 per occurrence) will be added. Free pick up from KRC SAFETY in Visalia.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-0E6604

1 impact attenuator vehicle with driver $865.00 per 8 hour shift
1 man lane closures $895.00 per 8 hour shift
2 man lane closures $1,395.00 per 8 hour shift ← $1,395 x 40 Days= $55,800.-
3 man lane closures $2,245.00 per 8 hour shift - ***IAV included***

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (2) beacons with batteries, & (18) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift

Traffic Control Notes:

- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews subject to availability
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- ***KRC does not charge additional fees for additional lane closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- $350.00/day : $1,500.00/week : $3,500.00/month (month rate based on 30 calendar days)
- $150.00 delivery fee will apply : $150.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

Condor, Inc
3000 Durfee Avenue, El Monte, CA 91732
Phone: 626-455-0050 Fax: 626-455-0070
License No. 812288

Letter of Transmittal

TO: Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Date: June 26, 2013

SENT VIA FED-EX
7961-0401-6768

REMARKS: ☐ Urgent ☒ For your review ☐ Reply ASAP ☐ Please comment

RE: Caltrans Contract Nos. 10-0S9504 and 06-0E6604

To Whom It May Concern:

Please find the following documents:

Caltrans Bidder- DBE Commitment for Contract # 06-0E6604

Caltrans Bidder- DBE Commitment for Contract # 10-0S9504

Should you have any question please do not hesitate to call us.

Sincerely,

Earl Weiss, CEO

** Transmit Conf.Report **

P.1 Jul 12 2013 05:00pm
CALTRANS CONTR AWARDS Fax 916-227-6282

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
916264550070	Normal	12:04:57pm	2'30"	7	O K	

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711

Flex your power!
Be energy efficient!

July 12, 2013

Facsimile: (626) 455-0070

Earl Weiss, Secretary/Treasurer
Condor, Inc.
3000 Durfee Avenue
El Monte, CA 91732

06-0E6604
06-Ker-99-17.5/29.9
B.O. 06/26/2013

Dear Mr. Weiss:

The Department of Transportation (Caltrans) received a bid submitted by Condor, Inc. (Condor) for Contract No. 06-0E6604 on June 26, 2013. By this letter, Caltrans notifies Condor that its bid is nonresponsive because of an inconsistency found in both the Subcontractors List and the Disadvantaged Business Enterprise (DBE) Commitment form.

The DBE Commitment form states in part, "...Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid."

On the Subcontractor list form, Condor identified KRC Safety Co., Inc. (KRC) as only performing Bid Item 1, Construction Area Signs. However, on the DBE Commitment form, Condor identified KRC as performing bid item 1, bid item 2, Traffic Control System (partial), and bid item 3, Portable Changeable Message Sign. The addition of bid item 2 changes the description of work to be performed by the subcontractor and constitutes a change that is not consistent with the Subcontractors List form and is in violation of the subcontractors listing laws, as well as the Subcontractors List and DBE Commitment forms instructions.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

Rebecca D. Harnagel
for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services
Attachment