

09-05-14P12:03 RCVD

# Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

CDOT 06-0m8204

BID AMOUNT:

\$ 997,040.80

BID OPENING DATE:

9-3-14

BIDDER'S NAME:

American Paving Co.

DBE GOAL FROM CONTRACT, %:

14%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
67, 68, 69	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM, MODIFY RAMP METEOROLOGICAL SYSTEM, MODIFY LIGHTING		GRACIEMELE ELECTRICAL WORKS, INC 607 MARWA WAY SOUTH, RICHMOND, CA 510-620-1153 DBE# 13624	\$ 114,000.00
89, 2, 3, 20, 21, 24, 46, 47, 48, 49, 50	CONSTRUCTION AREA SIGNS, ROADSIDE SIGNS, K-RAIL, TEMPORARY CRASH CUSHIONS, TRAFFIC CONTROL		KRC SAFETY Co DBE# 000447 PO BOX 6356, VISALIA, CA 559-732-0393	\$ 98,879.50
38, 39, 40	HYDROMULCH, STRAW, HYDROSEED		NITTA EROSION CONTROL 3778 DEL MAR AVE, Loomis, CA 916-652-7459 DBE# 217	\$ 4,136.80

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ 217,016.30

21.8 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Stephen J. Poindexter, President & CEO

9/4/14  
Date

559-268-9886  
(Area Code) Tel. No.

Bill Hawff  
Person to Contact

(Please Type or Print)

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

# CIRIMELE

Cirimele Electric Works, Inc. UDBE 13624  
 Lic # 583023  
 Estimating 510-620-1153

Project: Widen Shoulder And Construct Concrete  
 Location: Fresno County  
 Date & Time: 9-3-14 @ 2PM  
 Contract: 06-0M8204

ITEM	Description	Quantity	Price	Total
67	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM	1.00	1,500.00 LS	1,500.00
68	MODIFY RAMP METERING SYSTEM	1.00	82,500.00 LS	82,500.00
69	MODIFY LIGHTING	1.00	30,000.00 LS	30,000.00
<b>TOTAL</b>			<b>\$</b>	<b>114,000.00</b>

*Scope of Work*

- |     |    |  |
|-----|----|--|
| YES | NO | REV #2   |
| X   |    | Addendums 1 -5   |
|     | X  | Staking and Layout   |
|     | X  | Testing and Inspection Fees  |
|     | X  | Permits and Bonds  |
|     | X  | Traffic Control Including Flaggers   |
|     | X  | Portable Changeable Message Boards   |
|     | X  | Off haul of Spoils   |
|     | X  | Asphalt, Sidewalk and Concrete removal and replacment                                |
|     | X  | Removal/Demo of Existing Signal and Lighting Foundations                             |
|     | X  | Regulatory Signs and striping  |
|     | X  | Handling of any hazardous materials and dust control                                 |
|     | X  | Erosion Control and Storm Water Pollution Control Measures                           |
|     | X  | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
|     | X  | Irrigation and/or landscape electrical or repair                                     |
| X   |    | Furnish and Install Signal and Lighting poles with Foundation                        |
| X   |    | Pull Box and Conduit Installation  |
| X   |    | Trenching and Backfill for our Conduits  |
| X   |    | Furnish and Install Conductors as shown on the Plans                                 |

- Clarification
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constr practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

607 Marina Way South - Richmond, CA 94804 - (510).620-1153 - (510).620-1155 - License 583023

09-05-14P12:03 RCVD

06-0M8204REV 2.pdf

09-05-14P12:03 RCVD

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Sep 04 13:11:30 PDT 2014

**Query Criteria**

Firm/DBA Name: Cirimele

Firm Type: DBE

<b>Firm ID</b>	13624
<b>Firm/DBA Name</b>	CIRIMELE ELECTRIC WORKS INC.
<b>Address Line1</b>	607 MARINA WAY SOUTH
<b>Address Line2</b>	
<b>City</b>	RICHMOND
<b>State</b>	CA
<b>Zip Code1</b>	94804
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	jcirimele@cirimeleelectric.com
<b>Contact Name</b>	JEAN CIRIMELE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	620-1150
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	620-1155
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49;
<b>Districts</b>	01; 03; 04; 05;
<b>DBE NAICS</b>	238210; 238990; 423610;

**ACDBE NAICS**

<b>Work Codes</b>	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

09-05-14P12:03 RCVD

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 9-3-2014**

**Regarding: CalTrans Project 06-0M8204**

**Total Number of Pages Including Cover: 8**

**Comments:**

**Please see attached quote for CalTrans project 06-0M8204 bidding in Fresno County on 9-3-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

**WWW.KRCSAFETY.COM**

To: Estimator

UN:384 / D:416

Job # 06-0M8204

06-Fre-41,180

KRC BID #M14-901

Bid Date: 9-3-2014

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1, THQ-1 and (2) construction project funding signs only; furnished, installed and removed. - All signs will be installed at once. Traffic handling signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - (6) SC6-4 (ramp notification) signs are included in item price. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	<b>\$4,950.00</b>
3	Traffic Control System - See 3rd page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	24	\$45.00	<b>\$1,080.00</b>
6	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	58	\$35.00	<b>\$2,030.00</b>
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms				
8	Temporary Railing (type k) - Maximum of (2) shifts included in quoted price. - Traffic control included for KRC work only	Lf	1,020	\$25.00	<b>\$25,500.00</b>
11	Temporary Crash Cushion Module	ea	11	\$190.00	<b>\$2,090.00</b>

\*\*\*SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*

SUBTOTAL = \$ 35,650.00



15	Temporary Silt Fence (Installation not Included) - Includes (12) 3' x 100' roll, stakes 10' on center	<del>Lf</del>	<del>1,150</del>	<del>\$0.10</del>	<del>\$218.50</del>
20	Remove Roadside Sign (SSBM)	ea	3	\$50.00	\$150.00
21	Remove Roadside Sign Panel	ea	10	\$50.00	\$500.00
24	Relocate Roadside Sign	ea	5	\$150.00	\$750.00
46	Furnish Sign - 0.063" unframed	sqft	42	\$12.25	\$514.50
47	Furnish Sign - 0.080" unframed	sqft	140	\$13.00	\$1,820.00
48	Roadside Sign - 1 post	ea	1	\$200.00	\$200.00
49	Install Sign (SSBM)	ea	3	\$115.00	\$345.00
50	Install Roadside Sign Panel on Existing Post	ea	10	\$75.00	\$750.00
60	Concrete Barrier Delineators	<del>ea</del>	<del>42</del>	<del>\$23.00</del>	<del>\$966.00</del>
61	Concrete Barrier Markers	<del>ea</del>	<del>25</del>	<del>\$23.00</del>	<del>\$575.00</del>
63	Alternative Crash Cushion System - Concrete or asphalt pad to be done by others - Traffic control not included	<del>ea</del>	<del>5</del>	<del>\$18,000.00</del>	<del>\$90,000.00</del>
71	Alternative Temporary Crash Cushion System	ea	3	\$2,250.00	\$6,750.00

Note: (5) addendum(s) acknowledged.  
 Note: If items are not tied together within these notes items may be split.  
 Note: Item 2 and 4 must bid together.  
 Note: Item 6, 8, 11 and 71 **MUST** bid together.  
 Note: Item 20, 21, 24, 46, 47, 48, 49, 50, 60 and 61 must bid together and if used must bid with item 2.  
 Note: Permanent sign, delineator and marker removal, relocation and installation include (2) move ins. Additional move-ins will be charged at \$800.00 per occurrence.  
 Note: Item 15 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.  
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.  
 Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.

SUBTOTAL \$ 11,779.50



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

### Traffic Control System - Day or Night - Job # 06-0M8204

1 Impact attenuator vehicle (IAV) with driver \$835.00 per 8 hour shift <sup>OVERTIME</sup>

1 man shoulder/lane/ramp closures \$835.00 per 8 hour shift

2 man shoulder/lane/ramp closures \$1,335.00 per 8 hour shift

3 man shoulder/lane/ramp closures \$2,135.00 per 8 hour shift - IAV Included

$1715 \times 30 \text{ DAYS} = \$51,450.00$

### All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

### Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

### Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

Total All PAGES = \$ 98,879.50



**KRC SAFETY CO., INC.****ATTACHMENT A**Job # 06-0M8204Bid Date: 9-3-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATORDate: 9-3-2014

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	


**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders My account Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA. CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor  
C31 Construction Zone Traffic Control Contractor


CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

*Beth M... ..*  
CUCP OFFICER

March 29, 2012



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid - Proposal

September 2, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 06-Fre-41,180-Var, Caltrans Contract No. 06-0M8204, Addendum Nos. 1-5, Widen shoulder and construct concrete barrier in Fresno County at various locations. Bid Date: September 3, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
38	Hydromulch	SQFT	8,520	\$ 0.10	\$ 852.00
39	Straw	TON	0.4	\$2,248.00	\$ 899.20
40	Hydroseed	SQFT	8,520	\$ 0.28	\$ 2,385.60
Totals					<u>\$ 4,136.80</u>

### **BID ITEMS MAY NOT BE SEPARATED.**

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that we have the only patented dust suppression system for pneumatic straw mulching in the country.

- 2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of

**06-Fre-41,180-Var, 06-0M8204, Addendum Nos. 1-5, in Fresno County at various locations.  
Nitta Erosion Control Bid-Proposal dated September 2, 2014.  
Page 2 of 3.**


Hydromulch, coloring agent (already included in the cellulose fiber), re-installation of Straw, straw incorporation, re-installation of Hydroseed, Fiber Rolls, Bonded Fiber Matrix (BFM), rolled erosion control products (RECPs), Silt Fence, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

- 3) One (1) move-in is included in the total bid price. Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$1,450.00 each. Approximately one (1) working night (weekends and holidays excluded) is required to complete an estimated 8,520 SQFT of Hydromulch, an estimated 0.4 TON of Straw and an estimated 8,520 SQFT of Hydroseed. Stand-by time will be billed at \$370.00 per hour.
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) **General Contractor to provide and pay for water source at each jobsite location** (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 1,400 gallons of water for an estimated 8,520 SQFT of Hydromulch and for an estimated 8,520 SQFT of Hydroseed. **If water isn't made available at each jobsite location, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Hydromulch, with Straw and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydromulch, of Straw and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

**06-Fre-41,180-Var, 06-0M8204, Addendum Nos. 1-5, in Fresno County at various locations.  
Nitta Erosion Control Bid-Proposal dated September 2, 2014.  
Page 3 of 3.**

Thank you for the opportunity to quote on this project.

Yours truly,

A handwritten signature in cursive script that reads "Scott K. Nitta".

Scott K. Nitta, President  
Nitta Erosion Control



# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

561730 Landscaping Services

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217

Renewal Date : December 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
SWPPP	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$1,000.00	0.1%
Lead Compliance	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$1,225.00	0.1%
Signs	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$13,090.00	1.3%
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$51,450.00	5.2%
Excavation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$40,000.00	4.0%
Grading	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$18,500.00	1.9%
Landscaping	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$70,530.00	7.1%
Concrete Barriers	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$280,590.00	28.1%
Striping	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$6,735.00	0.7%
Marking	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$2,200.00	0.2%
Lighting	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ <del>30,000.00</del> \$14,000.00	3.0%
Underground Pipe	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$33,753.00	3.4%
Electrical	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$84,000.00	8.4%
Erosion Control	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$4,137.00	0.4%
Rock Slope Protect.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$4580.00	0.5%
Rental Equipment	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$10,000.00	1.0%
Trucking	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$4,400.00	0.4%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
		see attached worksheets - Excel Spreadsheet + documentation	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SWAPP, TRUCKING RENTAL EQUIPMENT	TO BE DETERMINED				
LEAD COMPLIANCE, STRIPING, MARKING	CHRISP COMPANY	NON-DBE	SUPER SEAL AND STRIPE	\$ 10,290.00	+ \$ 1,355.00
SIGNS, TRAFFIC CONTROL	KRC SAFETY CO	DBE			
LIGHTING, ELECTRICAL	CIRMELE ELEC.	DBE			
EROSION CONTROL	NITTA EROSION CONTROL	DBE			
LANDSCAPE	WABO CONST.	NON-DBE			
CONCRETE BARRIER	MIDSTATE BARRIER	NON-DBE			
EXCAVATION, GRADING, UNDERGROUND PIPE, ROCK SLOPE PROTECTION	SELF PERFORM	NON-DBE			

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

# Chrisp Company

Stockton Office  
 1001 Stokes Ave  
 Stockton Ca 95215  
 Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: for the intended use of the General Contractor

Current Date: 8/26/2014  
 BidDate: 9/3/2014  
 JobName: 06-FRE-41,180-VAR  
 Location: FRESNO Bid#: 24451 0  
 Contract#: 06-0M8204 Job#:   
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (stripe removal)	1	SUM	1225.000	\$1,225.00
05	Temporary Traffic Stripe (paint)	120	LF	2.000	\$240.00
19	Remove Thermoplastic Pavement Marking	140	SF	3.000	\$420.00
66	Thermoplastic Pavement Marking	170	SF	5.000	\$850.00
70	Mobilization	1	SUM	6200.000	\$6,200.00
<b>TOTAL</b>					<b>\$8,935.00</b>

**Traffic Control For all Temporary Work to be supplied by General Contractor ( 2 Shifts )**

Written Authorization is Required Prior to Proceeding With Work


ACCEPTED BY: P.O. Number  
 TITLE: Job Number

Bond Rate Addendum 1,2,3,4,5  
 1.5%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel  
 (209) 456-0539  
 ststommel@chrispco.com  
 CHRISP COMPANY

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

CORPORATE OFFICE: 310 A STREET. P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 06-0M8204 - CONSTRUCTION ON ROUTES 41 & 180

ADDRESS: VARIOUS LOCATIONS

CITY : FRESNO, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
9/3/14					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY PAINT &amp; THERMOPLASTIC</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$800.00	\$800.00
5	TEMPORARY TRAFFIC STRIPE (PAINT)	120	LF	\$1.00	\$120.00
19	REMOVE THERMOPLASTIC PAVEMENT MARKING	140	SF	\$2.50	\$350.00
66	THERMOPLASTIC PAVEMENT MARKING	170	SF	\$6.00	\$1,020.00
70	MOBILIZATION	1	LS	\$8,000.00	\$8,000.00
<p><b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>                      CONSTRUCTION AREA SIGNAGE                      DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS                      POSTING OF TEMPORARY NO PARKING SIGNS                      SIGNAGE                      MESSAGE BOARDS                      HAZARDOUS MATERIAL REMOVAL AND DISPOSAL                      TRAFFIC CONTROL                      SURFACE PREP PRIOR TO STRIPING                      REMOVAL OF CURING COMPOUND</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE-INS @ \$4,000/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEE'S FOR HAUL-OFF AND DISPOSAL.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>IF A LEAD AWARENESS CLASS IS REQUIRED BY THE STATE, AN ADDITIONAL CHARGE OF \$1,000 WILL BE BILLED. THE CLASS WILL BE HELD AT OUR OFFICE IN FILLMORE, CA.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p>					
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620		PAGE 1 OF 3		TOTAL	\$10,290.00

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



8405-8604	BIG VALLEY ASPHALT	3510 BRIAN WAY	BAKERSFIELD	CA	93308	donnawatson52@yahoo.com	661 587-5837	661 326-8562	no response
Striping/markings/ Lighting	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	929 OTTERBEIN AVENUE, UNIT E	LA PUENTE	CA	91748	van@cpengineeringinc.com	626 810-1338	626 810-1322	no response
	AMLAND CDRP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	408 929-3949	408 298-4344	no response
	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	559 732-0393	559 732-2684	Bid rec'd
	BIG VALLEY ASPHALT	3522 BRIAN WAY	BAKERSFIELD	CA	93308	donnawatson52@yahoo.com	661 587-5837	661 326-8562	no response
	STATEWIDE STRIPES	7320 MISSION GORGE RD.	SAN DIEGO	CA	92120	dawn@statewidestripes.com	858 560-6887	858 560-0158	no response
	SUPER SEAL & STRIPE	P O BOX 755	FILMORE	CA	93016	trevor@supersealandstripe.com	805 524-7345	805 524-7428	no response
	TRAFFIC LOOP5 CRACKFILLING, INC.	946 EMERALO ST.	ANAHEIM	CA	92804	trafficloops@sbccglobal.net	714 520-4026	714 520-4027	Received e-mail dated 7/22 informing they would bid
8851-8852	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswpppfirm.com	805 748-8576	805 929-0501	no response
SWPPP/Lead	5.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY	RED OING	CA	96002	steve@strhoadesinc.com	530 223-9322	530 223-9222	no response
	ADH TECHNICAL SERVICES INC.	3065 PORTER ST. #101	SOQUEL	CA	95073	adh@adhenvironmental.com	831 477-2003	831 477-0895	no response
	APPIAN	5780 OLINDA ROAD	EL SOBRANTE	CA	94803	tomkoprek@yahoo.com	510 854-9402	510 256-0103	REC'D BID
	ESWPPP	902 CORTINA COURT	WALNUT CREEK	CA	94598	eswppp@hotmail.com	925 451-1337	925 956-7191	REC'D BID
	TULLY CONSULTING GROUP	580 WIEGAND WAY	DIXON	CA	95620	robin@tullygroup.com	707 693-1926	707 471-0318	no response
	UGE & ECS INC.	550 N. FIGUEROA ST. UNIT 6036	LD5 ANGELES	CA	90012	nancy@ugeecs.com	213 625-1016	213 862-6879	Received Bid 7/23/14
	VERDICO GROUP INC.	P O BOX 673	ROSEVILLE	CA	95661	tim.anenson@veridicogroup.com	707 317-0002	707 620-7000	bid received
Trucking & Suppliers	ALERT-O-LITE, INC	2379 5 G STREET	FRESNO	CA	93721	debbieh@alertolite.com	559 453-2474	559 453-3250	no response
	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987		530 473-5423	530 473-2749	faxed 7/21 @ 11:31 busy
	BELLDY CONSTRUCTION CORP.	8033 NEY AVENUE	OAKLAND	CA	94605	bellotccp@gmail.com	510 562-4190	510 562-1306	no response
	CLAY MIRANDA TRUCKING ICN.	3220 W. BELMONT	FRESNO	CA	93722	debbie@cmtinc.com	559 275-5654	559 276-0630	no response
	CT	3318 S. WALNUT RD.	TURLOCK	CA	95380		209 678-3817	209 634-9692	fax OK; no response
	DE ANDA COMPANY	37647 VERDE AVENUE	MADERA	CA	93638		559 645-8800	559 645-4688	fax OK; no response
	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B	IRWINDALE	CA	91702	rsl@dominguezconstr.com	626 962-5000	626 962-5055	faxed 7/21 @ 11:32 busy; fax OK; no response
	DRAGON MATERIALS	377 W. FALLBROOK #107	FRESNO	CA	93711	dragonmaterial@yahoo.com	559 351-8822	559 276-0818	no response
	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseoane@fcs-ssp.com	925 373-6205	925 373-6208	no response
	KELUE AVILA CONSTRUCTION SERVICES, INC.	PO BOX 6013	ATASCADERO	CA	93423	kellie@aviiaconstruction.net	805 462-1801	805 462-8630	no response
	LOGANS MARKETING	121 BROADWAY	SAN DIEGO	CA	92101	ahera@pacbell.net	619 233-3766	619 233-3768	no response
	LVDH CONSTRUCTION	5460 W. RAMONA	FRESNO	CA	93722	loucon@outlook.com	559 392-5221		no response
	M J AVILA COMPANY, INC.	7258 W. RIALTO	FRESNO	CA	93723	brucej@mjavila.com	559 846-7601	559 846-7610	no response
	MJK CONSTRUCTION, INC.	2766 POMONA BLVD.,	POMONA	CA	91768	plawrence@mjkconstruction.com	800 698-1645	909 594-6169	no response
	NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION	6636 W. BARSTOW AVENUE	FRESNO	CA	93722	navorndes1@aol.com	559 275-1726	559 275-1726	no response
	SAM'S EQUIPMENT & SUPPLIES	5656 COLUMBIA DR. S	FRESNO	CA	93727	samsequipment@comcast.net	559 252-0354	559 251-1119	bid received by fax
	SHIP-DTS	440 W. SIERRA MADRE AVE.	GLENORA	CA	91741	bianca@shipdts.com	626 818-7402	626 605-5023	no response
	WTB INC.	7093 W. BELMONT AVE	FRESNO	CA	93723	deborah@wtbinc.org	559 275-1998	559 275-1995	no response
Construction Mgmt consulting	CREATIVE PLANNING SOLUTIONS	1177 BRANHAM LANE #278	SAN JOSE	CA	95118	christi.banks@creativeplanningsolutions.org	408 202-3244		no response
	ALFRED CIVIL ENGINEERING	7604 SOQUEL WAY	CITRUS HEIGHTS	CA	95610	btouray@comcast.net	916 241-5309	916 374-7383	no response

# Third Bidder

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Eldridge Bid Reporter MWD DBE	7-21-14
a " " California Bid Bulletin	7-25-14
CDOT Website	7-21-14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CDOT	7-21, 7-29, 8-1, 8-4 8-19, 8-22 + 8-26	online used Excel export	Varied - See attached

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

offered assistance in all ads and in our formal Invitation to Bid

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

same as section 6; responding to e-mails + phone call inquiries

8. Include additional data to support a demonstration of good faith efforts.

see attached - HSS - response by estimator resulted in bid

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**REQUEST FOR QUALIFIED SWRCB DBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

Items of work included but not limited to the following trades and/or suppliers. **Sanitary Sewer Wet Well Rehabilitation, Pump Replacement, Installation of New Valves, Vaults, Sewer Force Main in Roadway, Shoulder and Sidewalk, Install & Test New Electrical & Control Equipment, Switches, Cables, Transducer, Gauges, Site Lighting, Electrical Sockets, Backup, Generators, New Pavement, Curb, Gutter, Fencing, and Power Gate, Grading, Minor Site Demo, Traffic Control, Erosion and Emergency Spill Control, Bypass Pumping, SWWPP,**

**CITY OF MONTEREY**

**Sanitary Sewer System Rehabilitation Package 4 – Pump Station Upgrade  
Bid Date: August 5, 2014 @ 2:00 PM**

*Performance and Payment Bonds may be required; Bonding assistance may be available. Don Chapin is an Equal Employment Opportunity Employer. Don Chapin Co. will consider each quote based on scope and price and qualifications in comparison to competing quotes. Plans available for viewing in our office, please Contact our Estimating Dept. for any assistance if needed.*

**DON CHAPIN CO., INC.**

560 Crazy Horse Canyon Road  
Salinas, CA 93907  
**(831) 449-4273 FAX: (831) 449-0700**

An Equal Opportunity Employer

ad# 51136

AEOE Requesting sub-bids from qualified **MW/DBE/DVBE/SBE/MWBE** and all other Subcontractors/Suppliers for:

**City of Sacramento  
R STREET IMPROVEMENTS - 16th Street to 18th Street  
(PN: T15068301) - Federal Aid Project No.: CML 5002 (139)  
Sacramento, California**

**Bid Date: August 13, 2014 - Bid time: 2:00PM**

**Bids received no later than: One hour prior to bid time.**

*Bonding Requirements: Subcontractor to provide 100% performance and payment bond for full amount of the subcontractor's price if requested by C & C Construction, Inc. Subcontractors are encouraged to contact C & C Construction, Inc. for insurance requirements, bonding assistance or other assistance as needed. Surety Company must be approved by Prime Contractor.*

*Prime Contractor will pay for bond premium up to 1.5%.*

**Scopes of work: Roadway Excavation & Grading, Clearing & Grubbing, Utilities (Storm Drain, Storm Water Pipe, DI's, Hydrant & Manholes, etc.), Masonry, Portland Cement Concrete, Concrete (Curb & Gutter), SWPPP/Erosion Control (Storm Water Pollution Prevention Plan), AC Paving, Roadside Signs, Fencing (Chain Link), Trucking (Dump Truck), Traffic Control Plan, Contaminated Soil (Transport and Dispose), RR Tracks (Furnish, Remove, Replace Rails & Tracks), Survey, High Performance Striping & Pavement Markings, Landscape/Irrigation, Electrical (Street Lights) and/or Any Service or Product you can provide to complete the bid requirement**

**C & C Construction, Inc.**

3856-B Cincinnati Ave. - Rocklin, CA 95765  
**Contact person: Estimator, Jeff Surwillo  
Phone: (916) 434-5280 - Fax: (916) 434-5288**

ad# 50603

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

**CALTRANS  
PROJECT #06-0M8204  
WIDEN SHOULDER AND CONSTRUCT CONCRETE BARRIER  
IN VARIOUS LOCATIONS IN FRESNO COUNTY  
BID DATE: August 06, 2014**

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors.*

**We are seeking bids for, but not limited to: SWPPP, LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL, EXCAVATION & GRADING, LANDSCAPING, CONCRETE BARRIERS, STRIPING, MARKING, LIGHTING, UNDERGROUND PIPE, ELECTRICAL, EROSION CONTROL, MATERIALS, RENTAL EQUIPMENT, TRUCKING, ROCK SLOPE PROTECTION**

**American Paving Co.**

315 N. Thorne Ave., Fresno, CA 93706  
APC-Estimating@americanpavingco.com  
Ph: 559 268-9886 Fax: 559 268-2908

ad# 51453

AEOE Requesting sub-bids from qualified **MBE, WBE, SBE, DVBE, EBE, OBE** subcontractors/suppliers, including but not limited to the following trades: **Division 1-33, Site Work, Structure, Finish, Plumbing, Electrical, Fire Alarm, etc.**

**Project: Woodland Hills Recreation Center - Park Renovation  
Bid Date: August 19, 2014 @ 3:00 PM**

Plans and specifications can be obtained at: [www.labavn.org](http://www.labavn.org)

**Royal Construction Corp.** will assist interested subs in obtaining bond, line of credit and insurance if necessary. **Royal Construction Corp.** reserve the right to require all subs to furnish performance/payment bonds. Subs must execute **Royal Construction Corporation's** subcontract form. (See [www.royalconstructionsite.com](http://www.royalconstructionsite.com))

**Royal Construction Corporation**

11680 Goldring Road, Suite A  
Arcadia, CA 91006  
**Contact Person: Sonny Chan  
PH: (626) 358-6688 \* FX: (626) 358-0880  
Email: [sonnychan@royalconstructionsite.com](mailto:sonnychan@royalconstructionsite.com)**

ad# 51857

Requesting sub-bids from qualified DBE Subcontractors/Suppliers for:

**CALTRANS  
PROJECT #06-0M8204  
WIDEN SHOULDER AND CONSTRUCT CONCRETE BARRIER  
IN VARIOUS LOCATIONS IN FRESNO COUNTY  
BID DATE: August 06, 2014**

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors.*

**We are seeking bids for, but not limited to: SWPPP, LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL, EXCAVATION & GRADING, LANDSCAPING, CONCRETE BARRIERS, STRIPING, MARKING, LIGHTING, UNDERGROUND PIPE, ELECTRICAL, EROSION CONTROL, MATERIALS, RENTAL EQUIPMENT, TRUCKING, ROCK SLOPE PROTECTION**

**American Paving Co.**

315 N. Thorne Ave., Fresno, CA 93706  
APC-Estimating@americanpavingco.com  
Ph: 559 268-9886 Fax: 559 268-2908

ad# 51453

Granite Rock Company is requesting sub-bids from qualified DVBE Subcontractors/Suppliers for:

**California Department of General Services  
California Central Coast Veterans Cemetery, Phase 1  
Location: Seaside, Monterey County, CA.  
Bid Date: July 30, 2014 @ 10:00 a.m.  
Engineers Estimate: \$6,300,000.**

**Items of work include but are not limited to: Building Construction, Demolition & Site Clearing, Tree Removal, Surveying & Layout (for site work & buildings), Unexploded Munitions Monitoring, Masonry, Rebar, Electrical & Lighting, Joint Trench, Minor Concrete, Stripe & Signs, Underground Utilities, SWPPP, Landscape & Irrigation, Fencing, Flag Poles, Erosion Control, & Trucking.**

*Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified DVBE firms seeking work on this project. Granite Rock Company is an Equal Opportunity Employer.*

**Granite Rock Company**

120 Granite Rock Way - San Jose, CA 95136  
**Contact: Bob Williams**  
Ph: (408) 574-1400 Fax: (408) 365-9548  
Email: estimating@graniterock.com

ad#53079

Granite Rock Company is requesting sub-bids from qualified DBE Subcontractors/Suppliers for:

**County of Solano  
Nut Tree Airport – AIP Project No. 3-06-0270-19-2014  
Bid Date: August 1, 2014 at 2:00 PM  
Engineers Estimate: \$2,500,000**

Items of work include but are not limited to: Certified DBE firms are encouraged to provide a quote to Graniterock for all items or work listed on the bid list, particularly these:  
**Trucking, Electrical, SWP, Striping, AC Milling, Lime Treat, Underground, Boot Truck, Survey, Operated Water Truck and Operated Sweeper.**

*Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an Equal Opportunity Employer.*

**Granite Rock Company**

120 Granite Rock Way - San Jose, CA 95136  
**Contact: Paul Brizzolara**  
Ph: (408) 574-1400 Fax: (408) 365-9548  
Email: estimating@graniterock.com

ad#53079

Jason Abel Construction, Inc., Requesting sub-bids from Certified DBE Subcontractors & suppliers for the following projects:

**CITY OF CHICO  
Nitrage Area 2S Phase 4 Unit 4  
Arbutus - Sheridan Neighborhood Project  
Project No. MAJGC/50137-300-4150  
Bids Due: August 11, 2014 before NOON**

Items of work include but are not limited to: Certified DBE firms are encourage to provide a quote to Jason Abel Construction for all items of work listed on the bid list, particularly these: **Trucking, Construction Layout & Staking, Tree Service & Arborists, WPCP, Traffic Control, Striping, Seal Coating, Pipe Suppliers, Precast Suppliers.**

**Jason Abel Construction, Inc.**

23333 Neva Avenue - Corning, CA 96021  
**Contact: Anna Abei**  
PH: 530.824.2022 \* FAX: 530.824.8811  
anna@jabelconstruction.com

An Equal Opportunity Employer

ad# 52652

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0M8204. 2 results found.

---

**Contractor:** AMERICAN PAVING COMPANY **Contact:** Estimating Department

**Address:** 315 N. Thorne Fresno CA 93706

**Phone:** 559-268-9886 **Fax:** 559-268-2908 **Email:** [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

**Services needed:** AMERICAN PAVING CO., an Equal Opportunity Employer, is inviting and encouraging responsible participation of DBE subcontractors and suppliers for, but not limited to, the following scopes of work: Lead Compliance Plan, SWPPP, Construction area signs, traffic control system, K-rail, crash cushions, clearing and grubbing, landscaping and erosion control, HMA, Underground pipe, concrete barriers, rock slope protection, thermoplastic pavement marking, ramp metering system, electrical, pipe culverts, channelizers, removal of guardrails, asphalt concrete dike and curbing.

**Requirements:** American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

**Date posted:** 07/21/2014

---

**Contractor:** AMERICAN PAVING COMPANY **Contact:** Estimating Department

**Address:** 315 N. Thorne Fresno CA 93706

**Phone:** 559-268-9886 **Fax:** 559-268-2908 **Email:** [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

**Services needed:** AMERICAN PAVING CO., an Equal Opportunity Employer, is inviting and encouraging responsible participation of DBE subcontractors and suppliers for, but not limited to, the following scopes of work: Lead Compliance Plan, SWPPP, Construction area signs, traffic control system, K-rail, crash cushions, clearing and grubbing, landscaping and erosion control, HMA, Underground pipe, concrete barriers, rock slope protection, thermoplastic pavement marking, ramp metering system, electrical, pipe culverts, channelizers, removal of guardrails, asphalt concrete dike and curbing.

**Requirements:** American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

**Date posted:** 07/21/2014

**CALTRANS DBE PROJECT CHECKLIST**

PROJECT:		NOTES
	BU	
✓	Create DBE List	
✓	Place AD in Eldridge Bid Reporter	
✓	Place AD on CALTRANS website	
✓	Check for Opt In's	
✓	Send Invitation To Bid	
	Send Invitation To Bid Reminder	
X	Update DBE List with responses	
7-29	Check for Opt In's	
8-1	Check for Opt In's	add: KRC FG Concrete & Austin
8-4	Check for Opt In's	add: <del>Acacia Environmental</del> CBE
8-19	"	
8-22	"	
8-26	"	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

*Searched again 8-1  
added FG Concrete  
Austin Enterprise*

# Opt-in Records

## Search Results: Opt-in's on 06-0M8204

**23 Opt-in records found.**

06-0M8204	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.	
06-0M8204	A-C Electric Company	
	2921 Hangar Way Bakersfield, CA 93308	
	Phone: 661-410-0000	Fax Number: 661-410-0461
	Disadvantaged status:	
Services offered: Electrical		
06-0M8204	Pacific Environmental Health and Safety	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	
	Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.	
	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO, CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768

06-0M8204	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK ,	
06-0M8204	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
06-0M8204	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
Services offered: Place asphalt dike and miscellaneous areas.		
06-0M8204	Cedar Ave. Recycling	
	3457 S Cedar Fresno Ca 93725	
	Phone: 559 360-8303	Fax Number: 559 441-4140
	Disadvantaged status:	
	Services offered: Caltrans Spec Class II Base Rock	
06-0M8204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	
06-0M8204	Taradigm Inc.	
	4227 Sunrise Blvd. Fair Oaks, CA, 95828	
	Phone: 916-277-8206	Fax Number: 916-200-0426
	Disadvantaged status:	
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the	

	required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find more at <a href="http://www.taradigm.com">www.taradigm.com</a> !
06-0M8204	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
06-0M8204	<p>Flatiron Electric Group</p> <p>7911-A Pine Ave. Chino, Ca. 91708</p> <p>Phone: (714) 228-9631 Fax Number: (909) 597-9151</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
06-0M8204	<p>CALIFORNIA LAND SURVEYING</p> <p>PO Box 1175 Three Rivers, CA 93271</p> <p>Phone: (559)-740-6009 Fax Number: (559) 561-4834</p> <p>Disadvantaged status: SBE</p> <p>Services offered: With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/ INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net</p>
06-0M8204	<p>Midstate Barrier, Inc.</p> <p>3291 S. Hwy 99 Stockton, CA 95215</p> <p>Phone: 209-944-9565 Fax Number: 209-944-9569</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
06-0M8204	<p>Flatiron Electric</p> <p>7911-A Pine Avenue Chino, CA. 91708</p> <p>Phone: 714-228-9631 Fax Number: 909-597-9151</p> <p>Disadvantaged status:</p> <p>Services offered:</p>

06-0M8204	FALCON Engineering Services, Inc.	
	371 Corporate Terrace Cir, Corona, CA, 92879	
	Phone: (951)549-9600	Fax Number: (951)549-8600
	Disadvantaged status: DBE SBE	
	Services offered: FALCON Engineering Services, Inc. is a certified Woman Owned SBE and DBE company. We have an in-depth expertise in transportation projects including major freeway construction, bridges, freeway interchanges, and grade separations. Other expertise include: New Bridge Construction, Bridge Widening Seismic Retrofit, Retaining Wall (Type 1, MSE, Soil Nail), Sound Wall, Foundation Systems (CIDH piling, Driven Piles, Spread Footing), Concrete Barrier, Falsework & Shoring Systems, New Roadway Construction, Widening, Rehabilitation/Overlay, Local Street Improvement, New Utilities and Relocation, Asphalt Concrete, PCC Pavement, Curb & gutter, Storm Drain & Sewer System, SWPP, and Pre-stressing.	
06-0M8204	Creative Planning Solutions - CPM SCHEDULING AND TRAINING	
	1177 Branham Lane #278 San Jose, CA 95118	
	Phone: (408)202-3244	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: CPS is a certified DBE/WBE/SBE in the State of California. We provide quality baseline development, monthly schedule updates, time impact analysis development, dispute resolution assistance and claims assistance for all levels of Caltrans projects throughout CA. Expertise in using Oracle P6 Software and Caltrans required software training. With over 18 years of experience in the industry, CPS would gladly provide you a prompt and competitive quote. Call us today!	
06-0M8204	CT	
	3318 S Walnut Rd Turlock, Ca 95380	
	Phone: 209-678-3817	Fax Number: 209-634-9692
	Disadvantaged status: DBE SBE	
	Services offered: Trucking- Transfers, End Dumps, Side Dumps, High Sides, Bottom dumps, Drop Decks, Flat Beds, Low Boy, All aggregate Material, Project consulting.	
06-0M8204	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Design, Testing and Inspection on all construction	

	materials and process. Superpave designs, Hamburg wheel testing, IRI profiler and Structural Concrete.
06-0M8204	bellagio construction and landscape 15204 e. annadale sanger Phone: 5592178295      Fax Number: Disadvantaged status: DBE SBE Services offered: Tree trimming and Removal, Stump grinding. Boom truck to 75ft. Landscape and Irrigation Caltrans experienced.
06-0M8204	Alfred Civil Engineering (DBE, SBE) 7604 Soquel Way Citrus Heights, California 95610 Phone: 916-241-5309      Fax Number: 9163747383 Disadvantaged status: DBE SBE Services offered: SWPPP
06-0M8204	WABO Landscape & Construction, Inc. 726 Alfred Nobel Dr. Hercules, CA 94547 Phone: 510 741-9226      Fax Number: 510 724-2391 Disadvantaged status: SBE Services offered: Maintain Exist Planting, Irrigation, Mulch, WSP crossover
06-0M8204	Pushpa Services 4924 Argyle Way Buena Park, CA 90621 Phone: 714-553-9552      Fax Number: 714-494-8440 Disadvantaged status: Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. <b>SERVICES OFFERED:</b> Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel

06-0M8204	TENNYSON ELECTRIC, INC	
	7275 National Drive Ste A2 Livermore CA 94550	
	Phone: 9256061038	Fax Number: 9256067655
	Disadvantaged status: SBE	
	Services offered:	

Environmental Waste Disposal  
DBE SBE

Brooklyn Sweeps Inc DBE

KRC - on list

FG Concrete

Austin - on list

Acacia

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Aug 26 09:27:20 PDT 2014

**Query Criteria**

Firm/DBA Name: F G Concrete

Firm Type: DBE

<b>Firm ID</b>	41972
<b>Firm/DBA Name</b>	F G CONCRETE CONSTRUCTION
<b>Address Line1</b>	1674 N. WHEELER
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93722
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	danyf.123@sbcglobal.net
<b>Contact Name</b>	FRANCISCO GOMEZ - <i>LMTC 8/26</i>
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	313-7984
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	10; 15; 20; 24;
<b>Districts</b>	06; 10;
<b>DBE NAICS</b>	237310; 238110;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C7301 CONCRETE CURB & SIDEWALK - MISC;
<b>Licenses</b>	C08 Concrete Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Back To Query Form

**Search Returned 2 Records**

Tue Aug 26 09:28:01 PDT 2014

**Query Criteria**

Firm/DBA Name: Acacia

Firm Type: DBE

<b>Firm ID</b>	40298
<b>Firm/DBA Name</b>	ACACIA CONSULTANTS & ENGINEERS
<b>Address Line1</b>	3025 VENTURE RD
<b>Address Line2</b>	
<b>City</b>	PLACERVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95667
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	katie.farrell@acaciace.pro
<b>Contact Name</b>	KATIE FARRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	748-1336
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	621-4837
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541340; 541620;

**ACDBE NAICS**

<b>Work Codes</b>	C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	39777
<b>Firm/DBA Name</b>	ACACIA INDUSTRIES
<b>Address Line1</b>	10324 MEADOWVIEW DRIVE
<b>Address Line2</b>	
<b>City</b>	KEITHVILLE
<b>State</b>	LA
<b>Zip Code1</b>	71047
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	11507 OLD MANSFIELD RD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	KEITHVILLE
<b>Mailing State</b>	LA
<b>Mailing Zip Code1</b>	71047
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	acacia.ind@gmail.com
<b>Contact Name</b>	CARLA MAYNARD
<b>Area Code</b>	( 318 )
<b>Phone Number</b>	470-1917 ( 318 )

**Fax Area Code** 925-6709  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 425120;

**ACDBE NAICS**

**Work Codes** C9999 BROKER;  
**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

[Back To Query Form](#)

## Lynn Majors

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 11:49 AM  
**To:** Lynn Majors  
**Subject:** SEEKING BIDS:  
**Attachments:** 8204 ITB.docx

<b>Tracking:</b>	<b>Recipient</b>	<b>Delivery</b>	<b>Read</b>
	Lynn Majors	Delivered: 7/21/2014 11:49 AM	Read: 7/21/2014 11:50 AM
	'luis@abslconstruction.com'		
	'email@acdike.com'		
	'asapgeneng@aol.com'		
	'burkebid@gmail.com'		
	'jherrera@conterragroup.net'		
	'cooks_son@mail.com'		
	'sandradowson@dawson-mauldin.cc'		
	'jagchic@aol.com'		
	'alex.singh@dreambuildercorp.com'		
	'eci@lightspeed.net'		
	'trila.grsi@yahoo.com'		
	'estimating@hunsakersafety.com'		
	'lrobbins@kapelconstruction.com'		
	'mackymcullough@mcculloughcor'		
	'davidscott@gvni.com'		
	'ricky@reserrano.com'		
	'crookstrucking@sbcglobal.net'		
	'patriciad@dillardenv.com'		
	'judy@finegradeinc.com'		
	'raul@forster-kroeger.com'		
	'janeynavonegec@hotmail.com'		
	'cliff@garciapaving.com'		
	'maria@interiordemolition.net'		
	'JVD_INC@yahoo.com'		
	'kitchellconstruction@gmail.com'		
	'michellemgpaving@sbcglobal.net'		
	'massx6@hotmail.com'		
	'pawilsoninc@gmail.com'		
	'qgeneng1@aol.com'		
	'RAMINHACONSTRUCTION@GMAIL'		
	'rcande@pacbell.net'		
	'terri@schavesconstruction.com'		
	'sanchezgrading@aol.com'		

Recipient	Delivery	Read
'sernaconstruction@sbcglobal.net'		
'queenie_chief2003@yahoo.com'		
'office@subsurf.com'		
'aavila7777@gmail.com'		
'b.v.landscape@pacbell.net'		
'ssario@rscoinc.com'		
'javier@touchofgreenlandscape.us'		
'bellagiolands@aol.com'		
'Nish-koinc@comcast.net'		
'nittaec@gmail.com'		
'morgan@superiorhydroseeding.net'		
'cmassier@crexinc.com'		
'vapconstructioninc@gmail.com'		
'JerryKCCC@yahoo.com'		
'toni.medina@att.net'		
'ricky@reserrano.com'		
'mfaqih@falcon58.com'		
'sjdconst@yahoo.com'		
'donnawatson52@yahoo.com'		
'van@cpengineeringinc.com'		
'kevinphan@amlandcorp.com'		
'garyc@krcsafety.com'		
'donnawatson52@yahoo.com'		
'dawn@statewidestripes.com'		
'trevor@supersealandstripe.com'		
'trafficloops@sbcglobal.net'		
'estimating@theswppfirm.com'		
'steve@strhoadesinc.com'		
'adh@adhenvironmental.com'		
'tomkoprek@yahoo.com'		
'robin@tullygroup.com'		
'nancy@ugeecs.com'		
'debbieh@alertolite.com'		
'carrie@hangarbuilders.com'		
'bellotccp@gmail.com'		
'debbie@cmtinc.com'		
'rsl@dominguezconstr.com'		
'dragonmaterial@yahoo.com'		
'inesseoane@fcs-ssp.com'		
'kellie@avilaconstruction.net'		

<b>Recipient</b>	<b>Delivery</b>	<b>Read</b>
'loucon@outlook.com'		
'brucej@mjavila.com'		
'plawrence@mjkconstruction.com'		
'navorndes1@aol.com'		
'samsequipment@comcast.net'		
'bianca@shipdts.com'		
'deborah@wtbinc.org'		

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

*American Paving Co.*

Date: 7/21/14

Subject: Invitation to DBE Subcontractors & Suppliers to bid  
Project: CALTRANS #06-0M8204  
Bid Date: 8/6/14

Dear Subcontractor:

In an effort to promote and assist DBE participation in the above referenced project, American Paving Co. is actively soliciting qualified member participation and invites your bid on products or services including but not limited to:

LEAD COMPLIANCE & SWPPP PLANS, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, K-RAIL, CRASH CUSHIONS, CLEARING AND GRUBBING, LANDSCAPING AND EROSION CONTROL, HMA, UNDERGROUND PIPE, CONCRETE BARRIERS, ROCK SLOPE PROTECTION, THERMOPLASTIC PAVEMENT MARKING, RAMP METERING SYSTEM, ELECTRICAL, PIPE CULVERTS, CHANNELIZERS, REMOVAL OF GUARDRAILS, ASPHALT CONCRETE DIKE AND CURBING.

Project plans available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706 and at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

Specific inquiries concerning the project should be directed to:

Estimating Department: 559 268-9886

[APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

American Paving Co. is an Affirmative Action / Equal Employment Opportunity Employer. It is our policy to affirmatively and in good faith seek out qualified DBE subcontractors to meet the goals for this and other publicly funded projects. Qualified participants must submit proof of their certification. Bonds may be required. Insurance, including Workmen's Compensation, will be required. Subcontractors must be properly licensed for the type of work they will perform. American Paving Co. may provide support services, which may include acquiring sufficient bonding capacity and insurance, procurement of materials and supplies, or other services that will enable qualified, certified DBE subcontractors to offer timely and competitive bids. Call for more information.

**Important Note:** Please **complete the attached response page** and **return it by fax**, or email to: [lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)

Sincerely,

AMERICAN PAVING CO.

# FAX RESPONSE

To: American Paving Co.    FAX 559 268-2908    Phone: 559 268-9886

FROM: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Project:        CALTRANS #06-0M8204

Bid Date:      8/6/14

\_\_\_\_\_ I am Interested in bidding this project.

\_\_\_\_\_ I am not interested in bidding this project.

\_\_\_\_\_ Please consider me for future projects.

\_\_\_\_\_ Please DO NOT consider me for future projects.

If you are interested in bidding, please list items of work that you plan to bid on:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

If you are interested in bidding this project, is your firm:

\_\_\_\_\_ Union?

\_\_\_\_\_ Non-Union but would sign a one-time agreement?

\_\_\_\_\_ Non-Union and would NOT sign a one-time agreement?

Are you bondable?    \_\_\_ Yes    \_\_\_ No

Certifications:

**Please provide Certificate Number #** \_\_\_\_\_ **Expiration Date:** \_\_\_\_\_

\_\_\_\_\_ DBE    \_\_\_\_\_ MBE    \_\_\_\_\_ UDBE    \_\_\_\_\_ CalTrans  
\_\_\_\_\_ DVBE    \_\_\_\_\_ WBE    \_\_\_\_\_ Other: \_\_\_\_\_

**Ronna Harris**

---

**From:** scanner@americanpavingco.com  
**Sent:** Monday, July 21, 2014 1:44 PM  
**To:** Ronna Harris  
**Subject:** Transmission Result : Error Fax Message NO.7869  
**Attachments:** 20140721134407413.tif

This E-mail was sent from "Print-APC-FRE1" (Aficio MP C4501).

Queries to: [scanner@americanpavingco.com](mailto:scanner@americanpavingco.com)

\*\*\*\*\* Communication Result Report( 2014. 7.21 13:44 ) \*\*\*\*\*

Sender:  
Time : 2014/ 7/21 13:34

-----  
[Dest.] G3 :15304732749 *BC Schmidt*  
[Sent Page/Total Page] 0/ 3 [Result] E-3)3)  
[Dest.] G3 :2668337 *Garcia Paving*  
[Sent Page/Total Page] 0/ 3 [Result] E-3)3)  
-----

- Reason for error
- E.1) Hang up or line fail
  - E.2) Busy
  - E.3) No answer
  - E.4) No facsimile connection
  - E.5) Exceeded max. E-mail size

BROADCAST REPORT

TIME : 07/21/2014 11:33  
 NAME :  
 FAX :  
 TEL :  
 SER.# : BROH3J459026

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/21	11:29	2440362 <i>Sanchez</i>	00	00	BUSY	
07/21	11:31	15304732749 <i>BC Schmidt</i>	00	00	BUSY	
07/21	11:32	2668337 <i>Garcia Parsons</i>	00	00	BUSY	
07/21	11:33	16269625055 <i>Dominguez Constr.</i>	25	02	OK	ECM


BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2014 11:29  
NAME :  
FAX :  
TEL :  
SER.# : BROH3J459026

DATE, TIME	07/21 11:29
FAX NO./NAME	2440362
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Date: 7/21/14

Subject: Invitation to DBE Subcontractors & Suppliers to bid  
Project: CALTRANS #06-0M8204  
Bid Date: 8/6/14

Dear Subcontractor:

In an effort to promote and assist DBE participation in the above referenced project, American Paving Co. is actively soliciting qualified member participation and invites your bid on products or services including but not limited to:

LEAD COMPLIANCE & SWPPP PLANS, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, K-RAIL, CRASH CUSHIONS, CLEARING AND GRUBBING, LANDSCAPING AND EROSION CONTROL, HMA, UNDERGROUND PIPE, CONCRETE BARRIERS, ROCK SLOPE PROTECTION, THERMOPLASTIC PAVEMENT MARKING, RAMP METERING SYSTEM, ELECTRICAL, PIPE CULVERTS, CHANNELIZERS, REMOVAL OF GUARDRAILS, ASPHALT CONCRETE DIKE AND CURBING.

Project plans available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706 and at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

Specific inquiries concerning the project should be directed to:  
Estimating Department: 559 268-9886 [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

American Paving Co. is an Affirmative Action / Equal Employment Opportunity Employer. It is our policy to affirmatively and in good faith seek out qualified DBE subcontractors to meet the goals for this and other publicly funded projects. Qualified participants must submit proof of their certification. Bonds may be required. Insurance, including Workmen's Compensation, will be required. Subcontractors must be properly licensed for the type of work they will perform. American Paving Co. may provide support services, which may include acquiring sufficient bonding capacity and insurance, procurement of materials and supplies, or other services that will enable qualified, certified DBE subcontractors to offer timely and competitive bids. Call for more information.

Important Note: Please complete the attached response page and return it by fax or email to:

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2014 11:31  
NAME :  
FAX :  
TEL :  
SER. # : BROH3J459026

DATE, TIME	07/21 11:31
FAX NO./NAME	15304732749
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Date: 7/21/14

Subject: Invitation to DBE Subcontractors & Suppliers to bid  
Project: CALTRANS #06-0M8204  
Bid Date: 8/6/14

Dear Subcontractor:

In an effort to promote and assist DBE participation in the above referenced project, American Paving Co. is actively soliciting qualified member participation and invites your bid on products or services including but not limited to:

LEAD COMPLIANCE & SWPPP PLANS, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, K-RAIL, CRASH CUSHIONS, CLEARING AND GRUBBING, LANDSCAPING AND EROSION CONTROL, HMA, UNDERGROUND PIPE, CONCRETE BARRIERS, ROCK SLOPE PROTECTION, THERMOPLASTIC PAVEMENT MARKING, RAMP METERING SYSTEM, ELECTRICAL, PIPE CULVERTS, CHANNELIZERS, REMOVAL OF GUARDRAILS, ASPHALT CONCRETE DIKE AND CURBING.

Project plans available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706 and at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

Specific inquiries concerning the project should be directed to:

Estimating Department: 559 268-9886

[APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)


American Paving Co. is an Affirmative Action / Equal Employment Opportunity Employer. It is our policy to affirmatively and in good faith seek out qualified DBE subcontractors to meet the goals for this and other publicly funded projects. Qualified participants must submit proof of their certification. Bonds may be required. Insurance, including Workmen's Compensation, will be required. Subcontractors must be properly licensed for the type of work they will perform. American Paving Co. may provide support services, which may include acquiring sufficient bonding capacity and insurance, procurement of materials and supplies, or other services that will enable qualified, certified DBE subcontractors to offer timely and competitive bids. Call for more information.

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2014 11:32  
NAME :  
FAX :  
TEL :  
SER. # : BROH3J459026

DATE, TIME	07/21 11:32
FAX NO. /NAME	2668337
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Date: 7/21/14

Subject: Invitation to DBE Subcontractors & Suppliers to bid  
Project: CALTRANS #06-0M8204  
Bid Date: 8/6/14

Dear Subcontractor:

In an effort to promote and assist DBE participation in the above referenced project, American Paving Co. is actively soliciting qualified member participation and invites your bid on products or services including but not limited to:

LEAD COMPLIANCE & SWPPP PLANS, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, K-RAIL, CRASH CUSHIONS, CLEARING AND GRUBBING, LANDSCAPING AND EROSION CONTROL, HMA, UNDERGROUND PIPE, CONCRETE BARRIERS, ROCK SLOPE PROTECTION, THERMOPLASTIC PAVEMENT MARKING, RAMP METERING SYSTEM, ELECTRICAL, PIPE CULVERTS, CHANNELIZERS, REMOVAL OF GUARDRAILS, ASPHALT CONCRETE DIKE AND CURBING.

Project plans available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706 and at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

Specific inquiries concerning the project should be directed to:  
Estimating Department: 559 268-9886 [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com)

American Paving Co. is an Affirmative Action / Equal Employment Opportunity Employer. It is our policy to affirmatively and in good faith seek out qualified DBE subcontractors to meet the goals for this and other publicly funded projects. Qualified participants must submit proof of their certification. Bonds may be required. Insurance, including Workmen's Compensation, will be required. Subcontractors must be properly licensed for the type of work they will perform. American Paving Co. may provide support services, which may include acquiring sufficient bonding capacity and insurance, procurement of materials and supplies, or other services that will enable qualified, certified DBE subcontractors to offer timely and competitive bids. Call for more information.

Important Note: Please complete the attached response page and return it by fax or email to:

Sent: Fri 8/22/2014

From: Lynn Majors

To: Lynn Majors

Cc:

Bcc:

'aavia7777@gmail.com'; 'b.v.landscape@pacbell.net'; 'aszario@rscinc.com'; 'javier@touchofgreenlandscape.us'; 'bellagolands@aol.com'; 'Nish-koinc@comcast.net'; 'vapconstructioninc@gmail.com'; 'JerryKCCC@yahoo.com'; 'toni.medina@att.net'; 'ricky@reserrano.com'; 'philippe@falcon-ca.com'; 'sjdconst@yahoo.com'; 'dornawatson52@yahoo.com'; 'van@openengineeringinc.com'; 'kevinphan@amlandcorp.com'; 'garyc@krccsafety.com'; 'dornawatson52@yahoo.com'; 'dawn@statewidestripes.com'; 'trevor@supersealandstripe.com'; 'traffidoops@abqglobal.net'; 'estimating@theswppfirm.com'; 'steve@strhoadesinc.com'; 'adh@adherenvironmental.com'; 'tomkoprek@yahoo.com'; 'robin@tullygroup.com'; 'debbieh@alortolte.com'; 'bellotcp@gmail.com'; 'debbie@cmfinc.com'; 'dragonmaterial@yahoo.com'; 'inesseoarc@fcs-esp.com'; 'kellie@aviacoconstruction.net'; 'ahera@pacbell.net';

Subject: FW: REMINDER: CALTRANS Project #06-0MB204- Widen Shoulder & Construct Concrete Barrier - Fresno County

From: Lynn Majors

Sent: Friday, August 22, 2014 9:35 AM

To: Lynn Majors

Subject: REMINDER: CALTRANS Project #06-0MB204- Widen Shoulder & Construct Concrete Barrier - Fresno County

This is a reminder that bids for the subject project are due no later than: **Wednesday, August 27, 2014**  
Please contact our office if you have any questions.

Thanks.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

From: Lynn Majors

Sent: Fri 8/22/2014 9:32 AM

To: Lynn Majors

Cc:

Bcc: 'julie@abelconstruction.com'; 'dave@acdlife.com'; 'asapgeneng@aol.com'; 'burkebid@gmail.com'; 'jherrera@conterragroup.net'; 'cooks\_son@mail.com'; 'alex.singh@dreambuildercorp.com'; 'eci@lightspeed.net'; 'trifa.gni@yahoo.com'; 'estimating@hunkerksafety.com'; 'robbins@kapelconstruction.com'; 'mackyccullough@mcculloughconstructioninc.com'; 'davidecote@gvni.com'; 'hicky@reserrano.com'; 'paustn@austin-enterprise.com'; 'crookstruding@bcglobal.net'; 'patriciad@dillardenv.com'; 'judy@fnegradeinc.com'; 'raul@forster-kroeger.com'; 'janeynavonegac@hotmail.com'; 'dfff@garciapaving.com'; 'maria@interiordemolition.net'; 'JVD\_INC@yahoo.com'; 'litchelconstruction@gmail.com'; 'michelengpaving@bcglobal.net'; 'masax6@hotmail.com'; 'pawlsorinc@gmail.com'; 'ogenerg1@aol.com'; 'RAMBHAACONSTRUCTION@GMAIL.COM'; 'rcarde@pacbell.net'; 'terri@chavesconstruction.com'; 'sanchezgrading@aol.com';

Subject: REMINDER: CALTRANS Project #06-0MB204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

This is a reminder that bids for the subject project are due no later than: **Wednesday, August 27, 2014**  
Please contact our office if you have any questions.

Thanks.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

315 North Thorne Avenue  
PO Box 4348  
Fresno, Ca 93744

*American Paving Co.*

Telephone: 559-268-9886  
Fax: 559-268-2908

## REMINDER

Date: 8/22/14

To: Whom It May Concern

From: Estimating Department

Re: **CALTRANS Project #06-0M8204**

This is a reminder that bids for the referenced project need to be received in our office no later than:

**Wednesday, August 27, 2014**

*FAT*

## Lynn Majors

---

**From:** scanner@americanpavingco.com  
**Sent:** Friday, August 22, 2014 9:55 AM  
**To:** Lynn Majors  
**Subject:** Transmission Result : Error Fax Message NO.8041  
**Attachments:** 20140822095458884.tif

This E-mail was sent from "Print-APC-FRE1" (Aficio MP C4501).

Queries to: [scanner@americanpavingco.com](mailto:scanner@americanpavingco.com)

\*\*\*\*\* Communication Result Report( 2014. 8.22 9:54 ) \*\*\*\*\*

Sender:  
Time : 2014/ 8/22 9:42

---

[Dest.] G3 :6454688 *De Arca*  
[Sent Page/Total Page] 1/ 1 [Result] OK  
[Dest.] G3 :12096349692 *CT Construction*  
[Sent Page/Total Page] 1/ 1 [Result] OK  
[Dest.] G3 :15304732749 *BC Schmidt*  
[Sent Page/Total Page] 0/ 1 [Result] E-3)3)  
[Dest.] G3 :2440362 *Sanchez Grading*  
[Sent Page/Total Page] 0/ 1 [Result] E-3)3)  
[Dest.] G3 :7477101 *Souza Construction*  
[Sent Page/Total Page] 1/ 1 [Result] OK

---

### Reason for error

- E.1) Hang up or line fail
- E.2) Busy
- E.3) No answer
- E.4) No facsimile connection
- E.5) Exceeded max. E-mail size

# FAX RESPONSE

To: American Paving Co. **FAX 559 268-2908** Phone: 559 268-9886

FROM: FG Concrete Construction  
Francisco Gomez  
Owner/President  
Contractor License No. 883713  
DBE 41972  
Phone: 559-313-7984 Fax: 559-271-2973  
Email: fgconcrete2014@gmail.com

Project: CALTRANS #06-0M8204

Bid Date: 8/6/14

Yes I am Interested In bidding this project.

I am not interested in bidding this project.

Please consider me for future projects.

Please DO NOT consider me for future projects.

If you are interested in bidding, please list items of work that you plan to bid on:

Item 58 Minor Concrete (curb)  
\_\_\_\_\_  
\_\_\_\_\_

If you are interested in bidding this project, is your firm:

Yes Union?

Non-Union but would sign a one-time agreement?

Non-Union and would NOT sign a one-time agreement?

Are you bondable?  Yes  No

Certifications:

**Please provide Certificate Number # 41972 Expiration Date: 2015**

DBE  MBE  UDBE  CalTrans  
 DVBE  WBE  Other: \_\_\_\_\_

# FAX RESPONSE

To: American Paving Co. FAX 559 268-2908 Phone: 559 268-9886

FROM: **Nitta Erosion Control**  
**Estimating Dept.**  
**(916) 652-7459**  
**Fax (916) 652-4376**

Project: CALTRANS #06-0M8204

Bid Date: 8/6/14

I am interested in bidding this project.

I am not interested in bidding this project.

Please consider me for future projects.

Please DO NOT consider me for future projects.

If you are interested in bidding, please list items of work that you plan to bid on:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

If you are interested in bidding this project, is your firm:

Union?  
 Non-Union but would sign a one-time agreement?  
 Non-Union and would NOT sign a one-time agreement?

Are you bondable?  Yes  No

Certifications:

Please provide Certificate Number # 000217 Expiration Date: 12/1/15

DBE  MBE  UDBE  CalTrans  
 DVBE  WBE  Other: \_\_\_\_\_

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** sanchezgrading@aol.com  
**Sent:** Friday, August 22, 2014 9:32 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

**mtaig-aae05.mx.aol.com rejected your message to the following e-mail addresses:**

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com) ([sanchezgrading@aol.com](mailto:sanchezgrading@aol.com))

**mtaig-aae05.mx.aol.com gave this error:**  
**<[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com**

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)  
mtaig-aae05.mx.aol.com #550 5.1.1 <[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Fri, 22  
Aug 2014 09:32:20 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct  
Concrete Barrier - Fresno County  
Thread-Topic: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder &  
Construct Concrete Barrier - Fresno County  
Thread-Index: Ac+ +JiDt41MBCWMxSluZa27B0sZlZg==  
Date: Fri, 22 Aug 2014 16:32:19 +0000  
Message-ID: <[8D7D2D12984B5945B7B09245FD91390F7AD8AE@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D12984B5945B7B09245FD91390F7AD8AE@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach:  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.63]

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cliff@garciapaving.com  
**Sent:** Friday, August 22, 2014 9:32 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

### Delivery has failed to these recipients or groups:

[cliff@garciapaving.com](mailto:cliff@garciapaving.com) ([cliff@garciapaving.com](mailto:cliff@garciapaving.com))

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[cliff@garciapaving.com](mailto:cliff@garciapaving.com)

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Fri, 22 Aug 2014 09:32:20 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County  
Thread-Topic: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County  
Thread-Index: Ac++JiDt41MBCWMxSluZa27B0sZlZg==  
Date: Fri, 22 Aug 2014 16:32:19 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F7AD8AE@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F7AD8AE@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach:  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.63]  
Content-Type: multipart/alternative;  
boundary="\_000\_8D7D2D1298485945B7809245FD91390F7AD8AEsvr-lsc-mail1adlyle\_"

## Lynn Majors

---

**From:** Deana Carter <jagchic@aol.com>  
**Sent:** Monday, July 21, 2014 7:23 PM  
**To:** Lynn Majors  
**Subject:** Re: SEEKING BIDS:

We will not be bidding.

Thank you, Deana Carter  
Deana's Equipment Rental, Inc.

On Jul 21, 2014, at 11:48 AM, Lynn Majors <lmajors@americanpavingco.com> wrote:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

<8204 ITB.docx>

## **Lynn Majors**

---

**From:** Superior Hydroseeding <morgan@superiorhydroseeding.net>  
**Sent:** Monday, July 21, 2014 12:04 PM  
**To:** Lynn Majors  
**Subject:** Re: SEEKING BIDS:

No Bid on 06-0M8204 from Superior Hydroseeding, Inc. Thank you for the request.

Morgan Kost  
Superior Hydroseeding, Inc.  
250 W. Riverside Drive  
Watsonville, CA 95076  
(831) 763-1811 FAX-2023

**From:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**To:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**Sent:** Monday, July 21, 2014 11:48 AM  
**Subject:** SEEKING BIDS:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

## Lynn Majors

---

**From:** mailan nguyen <trafficloops@sbcglobal.net>  
**Sent:** Tuesday, July 22, 2014 1:52 PM  
**To:** Lynn Majors  
**Subject:** Re: SEEKING BID5:

**Follow Up Flag:** Follow up  
**Flag Status:** Completed

**Categories:** Red Category

Hi Lynn,

Yes, we will be participating this this bid.

Please let me know if you have any questions or concerns.

Thanks,

Mai-Lan Nguyen  
*President*  
**Traffic Loops Crackfilling, Inc.**  
946 S. Emerald St., Anaheim CA 92804  
Ph. (714) 520-4026  
Fax (714) 520-4027

**From:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**To:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**Sent:** Monday, July 21, 2014 11:48 AM  
**Subject:** SEEKING BIDS:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

## Lynn Majors

---

**From:** Nancy Espie-Underwood <delivery@yousendit.com>  
**Sent:** Wednesday, July 23, 2014 2:56 PM  
**To:** Lynn Majors  
**Subject:** Quotes for CALTRANS Project # 06-0M8204

## HIGHTAIL

### A file has been sent to you

from nancy@ugeecs.com via Hightail.

We provide the following:

Lead Compliance Plan \$625.

WPCP \$\$995.

SWPPP \$1790.

SDBE Cert. attached

 Certification152.pdf

[Download](#)

Size: **59.69 KB** Content will be available for download until **August 06, 2014 14:56 PDT**.



© 2003-2014 Hightail Inc. 1919 S. Bascom Ave, 3rd Floor, Campbell, CA 95008  
[Privacy](#) | [Terms](#)

## Lynn Majors

---

**From:** bianca@vobecky.com  
**Sent:** Friday, August 01, 2014 8:19 AM  
**To:** Lynn Majors  
**Subject:** [Auto-Reply] REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT

I will be out of the office from 7/25-8/8/2014 with limited access to voice mail and/or emails. For immediate assistance, please send all correspondence to [service@vobecky.com](mailto:service@vobecky.com) or call our main office at 626-852-5800.

If your message is not urgent, I will address it when I return.

Thank you,  
Bianca Vobecky  
Vobecky Enterprises Inc/Ship-DTS  
MBE, WBE, SBE \& SBA 8(a) Certified

211 S. Glendora Ave., Suite B Glendora, CA 91741  
626-852-5800 office 626-818-7402 cell  
626-605-5023 fax

## Lynn Majors

---

**From:** Deana Carter <jagchic@aol.com>  
**Sent:** Monday, August 04, 2014 7:25 PM  
**To:** Lynn Majors  
**Subject:** Re: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

We will not be bidding.

Thank you, Deana Carter  
Deana's Equipment Rental, Inc.

On Aug 1, 2014, at 8:17 AM, Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)> wrote:

This is a reminder that bids for the subject project are due no later than: 12:00 PM, WEDNESDAY, AUGUST 6, 2014  
Please contact our office if you have any questions.

Thanks.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

## Lynn Majors

---

**From:** Lynn Majors  
**Sent:** Friday, August 22, 2014 2:51 PM  
**To:** Bill Hauff (bhauff@americanpavingco.com)  
**Subject:** FW: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

Bill, I sent a reminder to my DBE list this morning. You need to respond to this for bidding.

---

**From:** Leonardo Rodriguez [<mailto:LeonardoR@hunsakersafety.com>]  
**Sent:** Friday, August 22, 2014 2:16 PM  
**To:** Lynn Majors  
**Subject:** RE: REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

Good afternoon Lynn,

What does the phasing look like for this project? Will all the ramps be set up at the same time? For example, will all 51 pieces of K-rail need to be set before commencing the work or as soon as one ramp is done, we can move on to the next one?

Please let me know so I can quote the traffic control accordingly.

Thanks,  
**Hunsaker Safety & Sign, Inc.**  
Leo Rodriguez  
Estimating  
[LeonardoR@hunsakersafety.com](mailto:LeonardoR@hunsakersafety.com)  
Office (559) 255-7446 | Fax (559) 255-7004



**Contractor License #980750**  
**DBE Certification #29337**

CONFIDENTIAL AND PROPRIETARY: This e-mail message is intended only for the use of the individual or entity to which it is addressed and may contain information that is confidential. If the reader is not the intended recipient, you are hereby notified that any dissemination, distribution, or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by telephone, return this message to the address above, and delete or destroy all copies.

---

**From:** Lynn Majors [<mailto:lmajors@americanpavingco.com>]  
**Sent:** Friday, August 22, 2014 9:32 AM  
**To:** Lynn Majors  
**Subject:** REMINDER: CALTRANS Project #06-0M8204 - Widen Shoulder & Construct Concrete Barrier - Fresno County

This is a reminder that bids for the subject project are due no later than: **Wednesday, August 27, 2014**  
Please contact our office if you have any questions.

## Lynn Majors

---

**From:** Holly Youngquist <holly.youngquist@raminha.com>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:51 PM  
**Subject:** Read: SEEKING BIDS:

Your message

**To:**  
**Subject:** SEEKING BIDS:  
**Sent:** Monday, July 21, 2014 12:50:00 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:50:51 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Matt Miller <MattM@hunsakersafety.com>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:23 PM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: SEEKING BIDS:  
Sent: Monday, July 21, 2014 12:22:35 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:23:26 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Sandra Dawson <sandradawson@dawson-mauldin.com>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:20 PM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: Read: SEEKING BIDS:  
Sent: Monday, July 21, 2014 12:18:57 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:19:44 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Nish-ko <nish-koinc@comcast.net>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:11 PM  
**Subject:** Read: SEEKING BIDS:

Your message

**To:**  
**Subject:** Read: SEEKING BIDS:  
**Sent:** Monday, July 21, 2014 12:09:54 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:10:42 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Maria Molina <maria@interiordemolition.net>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:05 PM  
**Subject:** Read: SEEKING BIDS:

Your message

**To:**  
**Subject:** Read: SEEKING BIDS:  
**Sent:** Monday, July 21, 2014 12:03:45 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:04:38 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Pamela Lawrence <plawrence@mjkconstruction.com>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:03 PM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: Read: SEEKING BIDS:  
Sent: Monday, July 21, 2014 12:02:16 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 12:03:22 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Kellie Avila <kellie@avilaconstruction.net>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 11:51 AM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: SEEKING BIDS:  
Sent: Monday, July 21, 2014 11:50:09 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 11:50:57 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** robin@tullygroup.com  
**Sent:** Monday, July 21, 2014 11:50 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[robin@tullygroup.com](mailto:robin@tullygroup.com) (robin@tullygroup.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** brucej@mjavila.com  
**Sent:** Monday, July 21, 2014 11:50 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[brucej@mjavila.com](mailto:brucej@mjavila.com) ([brucej@mjavila.com](mailto:brucej@mjavila.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** garyc@krcsafety.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[garyc@krcsafety.com](mailto:garyc@krcsafety.com) ([garyc@krcsafety.com](mailto:garyc@krcsafety.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com)  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[steve@strhoadesinc.com](mailto:steve@strhoadesinc.com) ([steve@strhoadesinc.com](mailto:steve@strhoadesinc.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** kevinphan@amlandcorp.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com) ([kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** rcande@pacbell.net; b.v.landscape@pacbell.net  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[rcande@pacbell.net](mailto:rcande@pacbell.net) ([rcande@pacbell.net](mailto:rcande@pacbell.net))

[b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net) ([b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** trafficloops@sbcglobal.net; crookstrucking@sbcglobal.net;  
sernaconstruction@sbcglobal.net; michellemgpaving@sbcglobal.net  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[trafficloops@sbcglobal.net](mailto:trafficloops@sbcglobal.net) (trafficloops@sbcglobal.net)

[crookstrucking@sbcglobal.net](mailto:crookstrucking@sbcglobal.net) (crookstrucking@sbcglobal.net)

[sernaconstruction@sbcglobal.net](mailto:sernaconstruction@sbcglobal.net) (sernaconstruction@sbcglobal.net)

[michellemgpaving@sbcglobal.net](mailto:michellemgpaving@sbcglobal.net) (michellemgpaving@sbcglobal.net)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** inesseoane@fcs-ssp.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com) ([inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Raul <Raul@forster-kroeger.com>  
**To:** Lynn Majors  
**Sent:** Monday, July 21, 2014 2:56 PM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: Read: SEEKING BIDS:  
Sent: Monday, July 21, 2014 2:55:00 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, July 21, 2014 2:55:58 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** sjdconst@yahoo.com; donnawatson52@yahoo.com; JerryKCCC@yahoo.com; dragonmaterial@yahoo.com; tomkoprek@yahoo.com; trila.grsi@yahoo.com; queenie\_chief2003@yahoo.com; JVD\_INC@yahoo.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[sjdconst@yahoo.com](mailto:sjdconst@yahoo.com) ([sjdconst@yahoo.com](mailto:sjdconst@yahoo.com))

[donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com) ([donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com))

[JerryKCCC@yahoo.com](mailto:JerryKCCC@yahoo.com) ([JerryKCCC@yahoo.com](mailto:JerryKCCC@yahoo.com))

[dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com) ([dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com))

[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com) ([tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com))

[trila.grsi@yahoo.com](mailto:trila.grsi@yahoo.com) ([trila.grsi@yahoo.com](mailto:trila.grsi@yahoo.com))

[queenie\\_chief2003@yahoo.com](mailto:queenie_chief2003@yahoo.com) ([queenie\\_chief2003@yahoo.com](mailto:queenie_chief2003@yahoo.com))

[JVD\\_INC@yahoo.com](mailto:JVD_INC@yahoo.com) ([JVD\\_INC@yahoo.com](mailto:JVD_INC@yahoo.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** [jherrera@conterragroup.net](mailto:jherrera@conterragroup.net)  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[jherrera@conterragroup.net](mailto:jherrera@conterragroup.net) ([jherrera@conterragroup.net](mailto:jherrera@conterragroup.net))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** estimating@theswpppfirm.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com) ([estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** davidscott@gvni.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[davidscott@gvni.com](mailto:davidscott@gvni.com) ([davidscott@gvni.com](mailto:davidscott@gvni.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cooks\_son@mail.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

cooks\_son@mail.com (cooks\_son@mail.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** eci@lightspeed.net  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

eci@lightspeed.net (eci@lightspeed.net)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** javier@touchofgreenlandscape.us  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[javier@touchofgreenlandscape.us](mailto:javier@touchofgreenlandscape.us) (javier@touchofgreenlandscape.us)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** nittaec@gmail.com; vapconstructioninc@gmail.com; bellotccp@gmail.com; burkebid@gmail.com; aavila7777@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; kitchellconstruction@gmail.com; pawilsoninc@gmail.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[nittaec@gmail.com](mailto:nittaec@gmail.com) ([nittaec@gmail.com](mailto:nittaec@gmail.com))

[vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com) ([vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com))

[bellotccp@gmail.com](mailto:bellotccp@gmail.com) ([bellotccp@gmail.com](mailto:bellotccp@gmail.com))

[burkebid@gmail.com](mailto:burkebid@gmail.com) ([burkebid@gmail.com](mailto:burkebid@gmail.com))

[aavila7777@gmail.com](mailto:aavila7777@gmail.com) ([aavila7777@gmail.com](mailto:aavila7777@gmail.com))

[RAMINHACONSTRUCTION@GMAIL.COM](mailto:RAMINHACONSTRUCTION@GMAIL.COM) ([RAMINHACONSTRUCTION@GMAIL.COM](mailto:RAMINHACONSTRUCTION@GMAIL.COM))

[kitchellconstruction@gmail.com](mailto:kitchellconstruction@gmail.com) ([kitchellconstruction@gmail.com](mailto:kitchellconstruction@gmail.com))

[pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com) ([pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com))

Subject: SEEKING BIOS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** judy@finegradeinc.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[judy@finegradeinc.com](mailto:judy@finegradeinc.com) ([judy@finegradeinc.com](mailto:judy@finegradeinc.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** dawn@statewidestripes.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** alex.singh@dreambuildercorp.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[alex.singh@dreambuildercorp.com](mailto:alex.singh@dreambuildercorp.com) (alex.singh@dreambuildercorp.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** debbie@cmtinc.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[debbie@cmtinc.com](mailto:debbie@cmtinc.com) (debbie@cmtinc.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** Nish-koinc@comcast.net; samsequipment@comcast.net  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[Nish-koinc@comcast.net](mailto:Nish-koinc@comcast.net) (Nish-koinc@comcast.net)

[samsequipment@comcast.net](mailto:samsequipment@comcast.net) (samsequipment@comcast.net)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** lrobbins@kapelconstruction.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com) ([lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** van@cpengineeringinc.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** [estimating@hunsakersafety.com](mailto:estimating@hunsakersafety.com)  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@hunsakersafety.com](mailto:estimating@hunsakersafety.com) (estimating@hunsakersafety.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** nancy@ugeecs.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[nancy@ugeecs.com](mailto:nancy@ugeecs.com) ([nancy@ugeecs.com](mailto:nancy@ugeecs.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** luis@abslconstruction.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[luis@abslconstruction.com](mailto:luis@abslconstruction.com) (luis@abslconstruction.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** ssario@rscoinc.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

ssario@rscoinc.com (ssario@rscoinc.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** morgan@superiorhydroseeding.net  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[morgan@superiorhydroseeding.net](mailto:morgan@superiorhydroseeding.net) (morgan@superiorhydroseeding.net)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** deborah@wtbinc.org  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

deborah@wtbinc.org (deborah@wtbinc.org)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** loucon@outlook.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[loucon@outlook.com](mailto:loucon@outlook.com) ([loucon@outlook.com](mailto:loucon@outlook.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** janeynavonegec@hotmail.com; massx6@hotmail.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

janeynavonegec@hotmail.com (janeynavonegec@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** debbieh@alertolite.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[debbieh@alertolite.com](mailto:debbieh@alertolite.com) (debbieh@alertolite.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** adh@adhenvironmental.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[adh@adhenvironmental.com](mailto:adh@adhenvironmental.com) ([adh@adhenvironmental.com](mailto:adh@adhenvironmental.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** bianca@shipdts.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[bianca@shipdts.com](mailto:bianca@shipdts.com) ([bianca@shipdts.com](mailto:bianca@shipdts.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** mackymccullough@mcculloughconstructioninc.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com) ([mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com))

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** patriciad@dillardenv.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Relayed: SEEKING BIDS:

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

patriciad@dillardenv.com (patriciad@dillardenv.com)

Subject: SEEKING BIDS:

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** office@subsurf.com  
**Sent:** Monday, July 21, 2014 3:54 PM  
**Subject:** Delivery delayed:SEEKING BIDS:

### **Delivery is delayed to these recipients or groups:**

office@subsurf.com (office@subsurf.com)

Subject: SEEKING BIDS:

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 54 minutes. You'll be notified if the message can't be delivered by that time.

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cmassier@crexinc.com  
**Sent:** Monday, July 21, 2014 3:52 PM  
**Subject:** Delivery delayed:SEEKING BIDS:

### **Delivery is delayed to these recipients or groups:**

[cmassier@crexinc.com](mailto:cmassier@crexinc.com) ([cmassier@crexinc.com](mailto:cmassier@crexinc.com))

Subject: SEEKING BIDS:

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 57 minutes. You'll be notified if the message can't be delivered by that time.

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** mfaqih@falcon58.com  
**Sent:** Monday, July 21, 2014 3:51 PM  
**Subject:** Delivery delayed:SEEKING BIDS:

### **Delivery is delayed to these recipients or groups:**

[mfaqih@falcon58.com](mailto:mfaqih@falcon58.com) ([mfaqih@falcon58.com](mailto:mfaqih@falcon58.com))

Subject: SEEKING BIDS:

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 57 minutes. You'll be notified if the message can't be delivered by that time.

## Lynn Majors

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 12:20 PM  
**To:** 'dave@acdike.com'  
**Subject:** FW: SEEKING BIDS:  
**Attachments:** 8204 ITB.docx

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 11:49 AM  
**To:** Lynn Majors  
**Subject:** SEEKING BIDS:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** email@acdkike.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Undeliverable: SEEKING BIDS:

### Delivery has failed to these recipients or groups:

[email@acdkike.com](mailto:email@acdkike.com) ([email@acdkike.com](mailto:email@acdkike.com))

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[email@acdkike.com](mailto:email@acdkike.com)

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (::1] by  
svr-lsc-mail1.ad.lylesgroup.com (::1] with mapi id 14.01.0438.000; Mon, 21  
Jul 2014 11:48:50 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: SEEKING BIDS:  
Thread-Topic: SEEKING BIDS:  
Thread-Index: Ac+IFGd6BMXEaJTOSBS8EkV0mDhv2g==  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Mon, 21 Jul 2014 18:48:50 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.74]  
Content-Type: multipart/mixed;  
boundary="\_004\_8D7D2D1298485945B7809245FD91390F79A633svrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** sanchezgrading@aol.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Undeliverable: SEEKING BIDS:

**mtaig-mac01.mx.aol.com rejected your message to the following e-mail addresses:**

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com) ([sanchezgrading@aol.com](mailto:sanchezgrading@aol.com))

**mtaig-mac01.mx.aol.com gave this error:**  
**<[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com**

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)  
mtaig-mac01.mx.aol.com #550 5.1.1 <[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com ##

### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Mon, 21  
Jul 2014 11:48:50 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: SEEKING BIDS:  
Thread-Topic: SEEKING BIDS:  
Thread-Index: Ac+IFGd6BMXEaJToSBS8EkV0mDhv2g==  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Mon, 21 Jul 2014 18:48:50 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.74]  
Content-Type: multipart/mixed;

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** rsl@dominguezconstr.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Undeliverable: SEEKING BIDS:

### Delivery has failed to these recipients or groups:

[rsl@dominguezconstr.com](mailto:rsl@dominguezconstr.com) ([rsl@dominguezconstr.com](mailto:rsl@dominguezconstr.com))

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[rsl@dominguezconstr.com](mailto:rsl@dominguezconstr.com)

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Mon, 21  
Jul 2014 11:48:50 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: SEEKING BIDS:  
Thread-Topic: SEEKING BIDS:  
Thread-Index: Ac+IFGd6BMXEaJToSBS8EkV0mDhv2g==  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Mon, 21 Jul 2014 18:48:50 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.74]  
Content-Type: multipart/mixed;  
boundary="\_004\_8D7D2D1298485945B7809245FD91390F79A633svrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cliff@garciapaving.com  
**Sent:** Monday, July 21, 2014 11:49 AM  
**Subject:** Undeliverable: SEEKING BIDS:

### Delivery has failed to these recipients or groups:

[cliff@garciapaving.com](mailto:cliff@garciapaving.com) ([cliff@garciapaving.com](mailto:cliff@garciapaving.com))

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic Information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[cliff@garciapaving.com](mailto:cliff@garciapaving.com)

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Mon, 21  
Jul 2014 11:48:50 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: SEEKING BIDS:  
Thread-Topic: SEEKING BIDS:  
Thread-Index: Ac+IFGd6BMXEaJToSBS8EkV0mDhv2g==  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Mon, 21 Jul 2014 18:48:50 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.74]  
Content-Type: multipart/mixed;  
boundary="\_004\_8D7D2D1298485945B7809245FD91390F79A633svrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Trevor <trevor@supersealandstripe.com>  
**To:** Lynn Majors  
**Sent:** Tuesday, July 22, 2014 8:26 AM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: SEEKING BIDS:  
Sent: Tuesday, July 22, 2014 8:24:56 AM (UTC-08:00) Pacific Time (US & Canada)  
was read on Tuesday, July 22, 2014 8:25:43 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Sam Callison <samsequipment@comcast.net>  
**To:** Lynn Majors  
**Sent:** Tuesday, July 22, 2014 8:05 AM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: Read: SEEKING BIDS:  
Sent: Tuesday, July 22, 2014 8:04:55 AM (UTC-08:00) Pacific Time (US & Canada)  
was read on Tuesday, July 22, 2014 8:05:24 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Javier Romo <Javier@TouchOfGreenlandscape.us>  
**To:** Lynn Majors  
**Sent:** Tuesday, July 22, 2014 4:44 AM  
**Subject:** Read: SEEKING BIDS:

Your message

To:  
Subject: Read: SEEKING BIDS:  
Sent: Tuesday, July 22, 2014 4:43:11 AM (UTC-08:00) Pacific Time (US & Canada)  
was read on Tuesday, July 22, 2014 4:43:59 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** garyc@krcsafety.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

*Optim*

**Lynn Majors**

---

**From:** Microsoft Outlook  
**To:** dave@acdike.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[dave@acdike.com](mailto:dave@acdike.com) (dave@acdike.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

*Opt in*

## Lynn Majors

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 4:29 PM  
**To:** 'tphillips@falcon-ca.com'  
**Subject:** FW: SEEKING BIDS:  
**Attachments:** 8204 ITB.docx

*opt-in*

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 11:49 AM  
**To:** Lynn Majors  
**Subject:** SEEKING BIDS:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

## Lynn Majors

---

**From:** Lynn Majors  
**Sent:** Friday, August 01, 2014 9:05 AM  
**To:** Lynn Majors  
**Cc:** fgconcrete2014@gmail.com  
**Subject:** FW: SEEKING BIDS:  
**Attachments:** 8204 ITB.docx

*opt in*

---

**From:** Lynn Majors  
**Sent:** Tuesday, July 29, 2014 1:40 PM  
**To:** Lynn Majors  
**Subject:** FW: SEEKING BIDS:

---

**From:** Lynn Majors  
**Sent:** Monday, July 21, 2014 11:49 AM  
**To:** Lynn Majors  
**Subject:** SEEKING BIDS:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS Project #06-0M8204 – Widen Shoulder and Construct Concrete Barrier, Fresno County, Various locations, and is seeking subcontractor and supplier bids. The bid date is 8/6/14. Plans are available for review in our office or at: [www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at [APC-Estimating@americanpavingco.com](mailto:APC-Estimating@americanpavingco.com) or by the information below.

Thank you for your consideration.

Lynn Majors  
AMERICAN PAVING CO.  
315 N. Thorne Ave.  
P. O. Box 4348  
Fresno CA 93744  
559-268-9886  
559-268-2908

**Lynn Majors**

---

**From:** bellagiolands@aol.com  
**Sent:** Friday, August 01, 2014 6:45 PM  
**To:** Lynn Majors  
**Subject:** Read report : REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Recipient: [bellagiolands@aol.com](mailto:bellagiolands@aol.com)  
Time of reading : 08/01/2014 06:45 PM  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

This is a reminder that bids for the subject project are due no later than: 12:00 PM, WEDNESDAY, AUGUST 6, 2014 Please contact our office if you have any questions. Thanks. Lynn Majors AMERICAN PAVING CO. 315 N. Thorne Ave. P. O. Box 4348 Fresno CA 93744 559-268-9886 559-268-2908

*opt in*

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** ahera@pacbell.netg  
**Sent:** Tuesday, July 29, 2014 1:40 PM  
**Subject:** Undeliverable: FW: SEEKING BIDS:

### Delivery has failed to these recipients or groups:

ahera@pacbell.netg (ahera@pacbell.netg)

*Logans Marketing*

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

ahera@pacbell.netg

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.043B.000; Tue, 29  
Jul 2014 13:39:46 -0700  
From: Lynn Majors <lmajors@americanpavingco.com>  
To: Lynn Majors <lmajors@americanpavingco.com>  
Subject: FW: SEEKING BIDS:  
Thread-Topic: SEEKING BIDS:  
Thread-Index: Ac+IFGd6BMXEaJTtoSBS8EkV0mDhv2gGWIIWQ  
Date: Tue, 29 Jul 2014 20:39:45 +0000  
Message-ID: <8D7D2D1298485945B7809245FD91390F79C27A@svr-lsc-mail1.ad.lylesgroup.com>  
References: <8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com>  
In-Reply-To: <8D7D2D1298485945B7809245FD91390F79A633@svr-lsc-mail1.ad.lylesgroup.com>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.62]  
Content-Type: multipart/mixed;  
boundary="\_004\_8D7D2D1298485945B7809245FD91390F79C27Asvrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Raul <Raul@forster-kroeger.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 4:45 PM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0MB204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Sent:** Friday, August 01, 2014 4:44:15 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 4:45:21 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Maria Molina <maria@interiordemolition.net>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 3:27 PM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 3:25:42 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 3:27:13 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Sandra Dawson <sandradawson@dawson-mauldin.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 1:48 PM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Sent:** Friday, August 01, 2014 1:46:54 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 1:48:19 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Pamela Lawrence <plawrence@mjkconstruction.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 1:13 PM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Sent:** Friday, August 01, 2014 1:11:29 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 1:13:06 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Sam Callison <samsequipment@comcast.net>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 12:27 PM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 12:26:10 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 12:27:29 PM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Dave McClain <dave@acdike.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 11:32 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 11:31:16 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 11:32:28 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Steve Rhoades <steve@strhoadesinc.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 9:15 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Sent:** Friday, August 01, 2014 9:13:32 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 9:14:49 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Debbie Hunsaker <DebbieH@hunsakersafety.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:56 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:54:34 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:55:59 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Trevor <trevor@supersealandstripe.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:54 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:52:55 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:53:54 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Nish-ko <nish-koinc@comcast.net>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:33 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:31:47 AM (UTC-08:00) Pacific Time (US & Canada)  
was read on Friday, August 01, 2014 8:33:07 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Tammy Phillips <tphillips@falcon-ca.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:32 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:30:32 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:31:52 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Holly Youngquist <holly.youngquist@raminha.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:31 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:29:38 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:30:59 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Dale Priaulx <DaleP@alertolite.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:25 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Sent:** Friday, August 01, 2014 8:23:24 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:24:42 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Matt Miller <MattM@hunsakersafety.com>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:20 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

**To:**  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Sent:** Friday, August 01, 2014 8:19:06 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:20:26 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Kellie Avila <kellie@avilaconstruction.net>  
**To:** Lynn Majors  
**Sent:** Friday, August 01, 2014 8:20 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

To:  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Sent: Friday, August 01, 2014 8:18:22 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, August 01, 2014 8:20:05 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** morgan@superiorhydroseeding.net  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[morgan@superiorhydroseeding.net](mailto:morgan@superiorhydroseeding.net) ([morgan@superiorhydroseeding.net](mailto:morgan@superiorhydroseeding.net))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** christi.banks@creativeplanningsolutions.org  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[christi.banks@creativeplanningsolutions.org](mailto:christi.banks@creativeplanningsolutions.org) ([christi.banks@creativeplanningsolutions.org](mailto:christi.banks@creativeplanningsolutions.org))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** javier@touchofgreenlandscape.us  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[javier@touchofgreenlandscape.us](mailto:javier@touchofgreenlandscape.us) ([javier@touchofgreenlandscape.us](mailto:javier@touchofgreenlandscape.us))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cooks\_son@mail.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

cooks\_son@mail.com (cooks\_son@mail.com)

Subject: REMINDER: CALTRANS PROJECT #06-0MB204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** eci@lightspeed.net  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[eci@lightspeed.net](mailto:eci@lightspeed.net) (eci@lightspeed.net)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** judy@finegradeinc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[judy@finegradeinc.com](mailto:judy@finegradeinc.com) ([judy@finegradeinc.com](mailto:judy@finegradeinc.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** nittaec@gmail.com; vapconstructioninc@gmail.com; bellotccp@gmail.com; burkebid@gmail.com; aavila7777@gmail.com; kitchellconstruction@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; pawilsoninc@gmail.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[nittaec@gmail.com](mailto:nittaec@gmail.com) ([nittaec@gmail.com](mailto:nittaec@gmail.com))

[vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com) ([vapconstructioninc@gmail.com](mailto:vapconstructioninc@gmail.com))

[bellotccp@gmail.com](mailto:bellotccp@gmail.com) ([bellotccp@gmail.com](mailto:bellotccp@gmail.com))

[burkebid@gmail.com](mailto:burkebid@gmail.com) ([burkebid@gmail.com](mailto:burkebid@gmail.com))

[aavila7777@gmail.com](mailto:aavila7777@gmail.com) ([aavila7777@gmail.com](mailto:aavila7777@gmail.com))

[kitchellconstruction@gmail.com](mailto:kitchellconstruction@gmail.com) ([kitchellconstruction@gmail.com](mailto:kitchellconstruction@gmail.com))

[RAMINHACONSTRUCTION@GMAIL.COM](mailto:RAMINHACONSTRUCTION@GMAIL.COM) ([RAMINHACONSTRUCTION@GMAIL.COM](mailto:RAMINHACONSTRUCTION@GMAIL.COM))

[pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com) ([pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** deborah@wtbinc.org  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[deborah@wtbinc.org](mailto:deborah@wtbinc.org) (deborah@wtbinc.org)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** dawn@statewidestripes.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** nancy@ugeecs.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[nancy@ugeecs.com](mailto:nancy@ugeecs.com) ([nancy@ugeecs.com](mailto:nancy@ugeecs.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** davidscott@gvni.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[davidscott@gvni.com](mailto:davidscott@gvni.com) ([davidscott@gvni.com](mailto:davidscott@gvni.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** van@cpengineeringinc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: REMINDER: CALTRANS PROJECT #06-0MB204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** lrobbins@kapelconstruction.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com) ([lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** [jherrera@conterragroup.net](mailto:jherrera@conterragroup.net)  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[jherrera@conterragroup.net](mailto:jherrera@conterragroup.net) ([jherrera@conterragroup.net](mailto:jherrera@conterragroup.net))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** alex.singh@dreambuildercorp.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[alex.singh@dreambuildercorp.com](mailto:alex.singh@dreambuildercorp.com) (alex.singh@dreambuildercorp.com)

**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** mackymccullough@mcculloughconstructioninc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com) ([mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** loucon@outlook.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[loucon@outlook.com](mailto:loucon@outlook.com) (loucon@outlook.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** bianca@shipdts.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[bianca@shipdts.com](mailto:bianca@shipdts.com) (bianca@shipdts.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** Nish-koinc@comcast.net; btouray@comcast.net; samsequipment@comcast.net  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[Nish-koinc@comcast.net](mailto:Nish-koinc@comcast.net) ([Nish-koinc@comcast.net](mailto:Nish-koinc@comcast.net))

[btouray@comcast.net](mailto:btouray@comcast.net) ([btouray@comcast.net](mailto:btouray@comcast.net))

[samsequipment@comcast.net](mailto:samsequipment@comcast.net) ([samsequipment@comcast.net](mailto:samsequipment@comcast.net))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** ssario@rscoinc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

ssario@rscoinc.com (ssario@rscoinc.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** janeynavonegec@hotmail.com; massx6@hotmail.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

janeynavonegec@hotmail.com (janeynavonegec@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** patriciad@dillardenv.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com) ([patriciad@dillardenv.com](mailto:patriciad@dillardenv.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** [estimating@hunsakersafety.com](mailto:estimating@hunsakersafety.com)  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@hunsakersafety.com](mailto:estimating@hunsakersafety.com) ([estimating@hunsakersafety.com](mailto:estimating@hunsakersafety.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** debbieh@alertolite.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[debbieh@alertolite.com](mailto:debbieh@alertolite.com) (debbieh@alertolite.com)

Subject: REMINDER: CALTRANS PROJECT #06-0MB204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** luis@abslconstruction.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[luis@abslconstruction.com](mailto:luis@abslconstruction.com) ([luis@abslconstruction.com](mailto:luis@abslconstruction.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** donnawatson52@yahoo.com; sjdconst@yahoo.com; JerryKCCC@yahoo.com; tomkoprek@yahoo.com; dragonmaterial@yahoo.com; trila.grsi@yahoo.com; queenie\_chief2003@yahoo.com; JVD\_INC@yahoo.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com) ([donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com))

[sjdconst@yahoo.com](mailto:sjdconst@yahoo.com) ([sjdconst@yahoo.com](mailto:sjdconst@yahoo.com))

[JerryKCCC@yahoo.com](mailto:JerryKCCC@yahoo.com) ([JerryKCCC@yahoo.com](mailto:JerryKCCC@yahoo.com))

[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com) ([tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com))

[dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com) ([dragonmaterial@yahoo.com](mailto:dragonmaterial@yahoo.com))

[trila.grsi@yahoo.com](mailto:trila.grsi@yahoo.com) ([trila.grsi@yahoo.com](mailto:trila.grsi@yahoo.com))

[queenie\\_chief2003@yahoo.com](mailto:queenie_chief2003@yahoo.com) ([queenie\\_chief2003@yahoo.com](mailto:queenie_chief2003@yahoo.com))

[JVD\\_INC@yahoo.com](mailto:JVD_INC@yahoo.com) ([JVD\\_INC@yahoo.com](mailto:JVD_INC@yahoo.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Lynn Majors**

---

**From:** Microsoft Outlook  
**To:** brucej@mjavila.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[brucej@mjavila.com](mailto:brucej@mjavila.com) ([brucej@mjavila.com](mailto:brucej@mjavila.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** tphillips@falcon-ca.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[tphillips@falcon-ca.com](mailto:tphillips@falcon-ca.com) ([tphillips@falcon-ca.com](mailto:tphillips@falcon-ca.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** debbie@cmtinc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

debbie@cmtinc.com (debbie@cmtinc.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** steve@strhoadesinc.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[steve@strhoadesinc.com](mailto:steve@strhoadesinc.com) ([steve@strhoadesinc.com](mailto:steve@strhoadesinc.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** trafficloops@sbcglobal.net; crookstrucking@sbcglobal.net;  
sernaconstruction@sbcglobal.net; michellemgpaving@sbcglobal.net  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER &  
CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[trafficloops@sbcglobal.net](mailto:trafficloops@sbcglobal.net) ([trafficloops@sbcglobal.net](mailto:trafficloops@sbcglobal.net))

[crookstrucking@sbcglobal.net](mailto:crookstrucking@sbcglobal.net) ([crookstrucking@sbcglobal.net](mailto:crookstrucking@sbcglobal.net))

[sernaconstruction@sbcglobal.net](mailto:sernaconstruction@sbcglobal.net) ([sernaconstruction@sbcglobal.net](mailto:sernaconstruction@sbcglobal.net))

[michellemgpaving@sbcglobal.net](mailto:michellemgpaving@sbcglobal.net) ([michellemgpaving@sbcglobal.net](mailto:michellemgpaving@sbcglobal.net))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER  
FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** estimating@theswppfirm.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@theswppfirm.com](mailto:estimating@theswppfirm.com) (estimating@theswppfirm.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** raul@forster-kroeger.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[raul@forster-kroeger.com](mailto:raul@forster-kroeger.com) (raul@forster-kroeger.com)

**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** adh@adhenvironmental.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[adh@adhenvironmental.com](mailto:adh@adhenvironmental.com) ([adh@adhenvironmental.com](mailto:adh@adhenvironmental.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** inesseoane@fcs-ssp.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com) ([inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** kevinphan@amlandcorp.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com) (kevinphan@amlandcorp.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** ahera@pacbell.net; rcande@pacbell.net; b.v.landscape@pacbell.net  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[ahera@pacbell.net](mailto:ahera@pacbell.net) ([ahera@pacbell.net](mailto:ahera@pacbell.net))

[rcande@pacbell.net](mailto:rcande@pacbell.net) ([rcande@pacbell.net](mailto:rcande@pacbell.net))

[b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net) ([b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net))

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** robin@tullygroup.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Relayed: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[robin@tullygroup.com](mailto:robin@tullygroup.com) (robin@tullygroup.com)

Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** office@subsurf.com  
**Sent:** Friday, August 01, 2014 12:23 PM  
**Subject:** Delivery delayed:REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### **Delivery is delayed to these recipients or groups:**

office@subsurf.com (office@subsurf.com)

**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 54 minutes. You'll be notified if the message can't be delivered by that time.

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cmassier@crexinc.com  
**Sent:** Friday, August 01, 2014 12:22 PM  
**Subject:** Delivery delayed:REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### **Delivery is delayed to these recipients or groups:**

[cmassier@crexinc.com](mailto:cmassier@crexinc.com) ([cmassier@crexinc.com](mailto:cmassier@crexinc.com))

**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 55 minutes. You'll be notified if the message can't be delivered by that time.

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cliff@garciapaving.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### Delivery has failed to these recipients or groups:

[cliff@garciapaving.com](mailto:cliff@garciapaving.com) ([cliff@garciapaving.com](mailto:cliff@garciapaving.com))

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[cliff@garciapaving.com](mailto:cliff@garciapaving.com)

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1] by svr-lsc-mail1.ad.lylesgroup.com (:::1] with mapi id 14.01.0438.000; Fri, 1 Aug 2014 08:17:32 -0700  
**From:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**To:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**Subject:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Thread-Topic:** REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
**Thread-Index:** Ac+tmryyUdKp3q3qQDaUJ3FaphzECA==  
**Importance:** high  
**X-Priority:** 1  
**Disposition-Notification-To:** Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**Return-Receipt-To:** <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
**Date:** Fri, 1 Aug 2014 15:17:31 +0000  
**Message-ID:** <8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com>  
**Accept-Language:** en-US  
**Content-Language:** en-US  
**X-MS-Has-Attach:**  
**X-MS-TNEF-Correlator:**  
**x-originating-ip:** [192.168.3.62]  
**Content-Type:** multipart/alternative;  
boundary="\_000\_8D7D2D1298485945B7809245FD91390F79C67Dsvrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** rsl@dominguezconstr.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### Delivery has failed to these recipients or groups:

rsl@dominguezconstr.com (rsl@dominguezconstr.com)

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

rsl@dominguezconstr.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1] by svr-lsc-mail1.ad.lylesgroup.com (:::1] with mapi id 14.01.0438.000; Fri, 1 Aug 2014 08:17:32 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Topic: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Index: Ac+tmryyUdKp3q3qQDaUJ3FaphzECA==  
Importance: high  
X-Priority: 1  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Fri, 1 Aug 2014 15:17:31 +0000  
Message-ID: <8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach:  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.62]  
Content-Type: multipart/alternative;  
boundary="\_000\_8D7D2D1298485945B7809245FD91390F79C67Dsvrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** sanchezgrading@aol.com  
**Sent:** Friday, August 01, 2014 8:18 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

**mtaig-mad03.mx.aol.com rejected your message to the following e-mail addresses:**

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com) ([sanchezgrading@aol.com](mailto:sanchezgrading@aol.com))

**mtaig-mad03.mx.aol.com gave this error:**

**<[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com**

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

### **Diagnostic Information for administrators:**

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)

mtaig-mad03.mx.aol.com #550 5.1.1 <[sanchezgrading@aol.com](mailto:sanchezgrading@aol.com)>: Recipient address rejected: aol.com ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by  
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Fri, 1  
Aug 2014 08:17:32 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT  
CONCRETE BARRIER FRESNO COUNTY  
Thread-Topic: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER &  
CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Index: Ac+tmryyUdKp3q3qQDaUJ3FaphzECA==  
Importance: high  
X-Priority: 1  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Fri, 1 Aug 2014 15:17:31 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** danyf.123@sbcglobal.net  
**Sent:** Friday, August 01, 2014 8:43 AM  
**Subject:** Undeliverable: SEEKING BIDS: CALTRANS PROJECT 06-0M8204

**mta1092.sbc.mail.ne1.yahoo.com rejected your message to the following e-mail addresses:**

[danyf.123@sbcglobal.net](mailto:danyf.123@sbcglobal.net) ([danyf.123@sbcglobal.net](mailto:danyf.123@sbcglobal.net))

**mta1092.sbc.mail.ne1.yahoo.com gave this error:  
delivery error: dd This user doesn't have a sbcglobal.net account ([danyf.123@sbcglobal.net](mailto:danyf.123@sbcglobal.net)) [0] -  
mta1092.sbc.mail.ne1.yahoo.com**

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

### **Diagnostic information for administrators:**

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[danyf.123@sbcglobal.net](mailto:danyf.123@sbcglobal.net)  
mta1092.sbc.mail.ne1.yahoo.com #554 delivery error: dd This user doesn't have a sbcglobal.net account  
([danyf.123@sbcglobal.net](mailto:danyf.123@sbcglobal.net)) [0] - mta1092.sbc.mail.ne1.yahoo.com ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by  
svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Fri, 1  
Aug 2014 08:43:14 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: SEEKING BIDS: CALTRANS PROJECT 06-0M8204  
Thread-Topic: SEEKING BIDS: CALTRANS PROJECT 06-0M8204  
Thread-Index: Ac+tnrS0OQro7LOtTm+E8en3ZhV/2Q==  
Date: Fri, 1 Aug 2014 15:43:14 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79C7D6@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79C7D6@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.62]  
Content-Type: multipart/mixed;

## Lynn Majors

---

**From:** Javier Romo <Javier@TouchOfGreenlandscape.us>  
**To:** Lynn Majors  
**Sent:** Saturday, August 02, 2014 5:08 AM  
**Subject:** Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

Your message

To:  
Subject: Read: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Sent: Saturday, August 02, 2014 5:07:17 AM (UTC-08:00) Pacific Time (US & Canada)  
was read on Saturday, August 02, 2014 5:08:24 AM (UTC-08:00) Pacific Time (US & Canada).

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** office@subsurf.com  
**Sent:** Sunday, August 03, 2014 8:21 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### Delivery has failed to these recipients or groups:

[office@subsurf.com](mailto:office@subsurf.com) (office@subsurf.com)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[office@subsurf.com](mailto:office@subsurf.com)

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Fri, 1 Aug 2014 08:17:32 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Topic: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Index: Ac+tmryyUdKp3q3qQDaUJ3FaphzECA==  
Importance: high  
X-Priority: 1  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Fri, 1 Aug 2014 15:17:31 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach:  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.62]  
Content-Type: multipart/alternative;  
boundary="\_000\_8D7D2D1298485945B7809245FD91390F79C67Dsvrlscmail1adlyle\_"

## Lynn Majors

---

**From:** Microsoft Outlook  
**To:** cmassier@crexinc.com  
**Sent:** Sunday, August 03, 2014 8:20 AM  
**Subject:** Undeliverable: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY

### Delivery has failed to these recipients or groups:

[cmassier@crexinc.com](mailto:cmassier@crexinc.com) ([cmassier@crexinc.com](mailto:cmassier@crexinc.com))

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

### Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

[cmassier@crexinc.com](mailto:cmassier@crexinc.com)

#550 4.4.7 QUEUE.Expired; message expired ##

#### Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Fri, 1 Aug 2014 08:17:32 -0700  
From: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Subject: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Topic: REMINDER: CALTRANS PROJECT #06-0M8204 - WIDEN SHOULDER & CONSTRUCT CONCRETE BARRIER FRESNO COUNTY  
Thread-Index: Ac+tmryyUdKp3q3qQDaUJ3FaphzECA==  
Importance: high  
X-Priority: 1  
Disposition-Notification-To: Lynn Majors <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Return-Receipt-To: <[lmajors@americanpavingco.com](mailto:lmajors@americanpavingco.com)>  
Date: Fri, 1 Aug 2014 15:17:31 +0000  
Message-ID: <[8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com](mailto:8D7D2D1298485945B7809245FD91390F79C67D@svr-lsc-mail1.ad.lylesgroup.com)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach:  
X-MS-TNEF-Correlator:  
x-originating-ip: [192.168.3.62]  
Content-Type: multipart/alternative;  
boundary=" "\_000\_8D7D2D1298485945B7809245FD91390F79C67Dsvr-lsc-mail1adlyle\_"