

STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

*N/R* 07-07-15A10:16 RCVD

CONTRACT NO.: 06-0N1804  
 BID AMOUNT: \$ 2,399,954.50  
 BID OPENING DATE: July 2, 2015  
 BIDDER'S NAME: HighLand Construction, Inc.  
 DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 1,010,070.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
15	Treated Wood Waste Remove		PC&N Const., Inc. 5301-F Byron Hot Springs Rd. Byron, CA 94514 Phone: (925) 634-4567 Cert. #39218	\$ 27,775.00
16	Guardrail Relocate Crash			
18	Cushion Salvage Crash	C0683		
21	Cushion	C8320		
39	Midwest Guardrail			
41	End Anchor Assembly			
42	Alternative Flared Term			
47	Maint. Existing T/M		High-Light Electric 7000 Jurupa Ave. Riverside, CA 92513 Phone: (951) 352-9646 Cert. #28842	\$355,000.00
48	Changeable Message System	C8602		
49	Vehicle Classification Sta.	C8604		
50	Traffic Count Sta.	C9859		
51	Closed Circuit TV			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1<sup>st</sup> tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

<b>Total Claimed Participation</b>	\$382,775.00
	15.95 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).

*Kristi Stelle*  
 Signature of Bidder

July 6, 2015                      714-538-5156

Date    (Area Code) Tel. No.

Kristi Stelle

Person to Contact                      (Please Type or Print)

~ ATTACHMENT B ~

07-07-15A10:16 RCVD

DBE QUOTES USED

CONTRACT #06-0N1804

**P C & N CONSTRUCTION, INC.**  
 General Engineering Contractor Class "A"  
 State Contractor License No. 771652

Certified Small Business No. 0021507  
 CERTIFIED DBE/UDBE No. 39218

**PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500**

5301 Byron Hot Springs Road  
 Byron Hot Springs Road, Byron CA 94514  
 (925) 634-4567 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract	06-0N1804
Project	06-Kin-198-R8.8/R10.6
Federal Aid	ACHSNHPG-P198(069) E
Bid Date	3/18/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
15	Treated Wood Waste	12,900 LB	\$ 0.05	\$ 645.00
16	Remove Guardrail	470 LF	\$ 14.00	\$ 6,580.00
18	Relocate Crash Cushion	1 EA	\$ 7,550.00	\$ 7,550.00
21	Salvage Crash Cushion	1 EA	\$ 3,000.00	\$ 3,000.00
39	Midwest Guardrail System (Steel Post)	150 LF	\$ 44.00	\$ 6,600.00
41	End Anchor Assembly (Type SFT)	1 EA	\$ 900.00	\$ 900.00
42	Alternative Flared Terminal System	1 EA	\$ 2,500.00	\$ 2,500.00
<b>TOTAL</b>				<b>\$ 27,775.00</b>

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move Ins, Additional Move Ins @ \$1,500.00 EA
4. Remove Guardrail and Crash Cushion in Front of K Rail Installation
5. Addendum # 1

**Exclusions:**

1. Bond Premium, Permits and Fees (if any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Remove & Dispose of Crash Cushion Pads
6. Removal & Disposal of Concrete Anchors
7. Concrete Pad Item # 18
8. Grout Around Guardrail Post as Shown on Sheet C-2
9. Liability for All Un-Marked Underground Utilities

**P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS**

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

## CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY  
DEPARTMENT  
ADDRESS  
CITY, STATE ZIP  
PHONE  
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT  
OFFICE OF CIVIL RIGHTS  
300 LAKESIDE DRIVE, 18<sup>TH</sup> FLOOR  
OAKLAND, CA 94612  
(510) 464-6884  
(510) 464-7587

December 2, 2010

CHRISTI PLUM  
PC&N CONSTRUCTION  
5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

**237310 Highway, Street, Bridge Construction – Metal Beam Rail**

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada  
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612 0000  
(510) 464-6195

CUCP Firm Number: 39218

  
CUCP OFFICER

February 13, 2012

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CSLB:771652	08/18/2015	08/30/2016



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

**P C & N CONSTRUCTION INC - #21507**

SUPPLIER PROFILE			
Legal Business Name	P C & N CONSTRUCTION INC		
Doing Business As	P C & N CONSTRUCTION INC		
Address	5301-F BYRON HOT SPRINGS RD BYRON, CA 94514	Phone	(925) 634-4567
		FAX	(925) 634-4339
Email	<a href="mailto:cpum@pcnconstructioninc.com">cpum@pcnconstructioninc.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING		
Construction License Types	A - General Engineering		
Classifications	721410 - Highway and road construction services		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2013	Jan 31, 2017

**Certification History**

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 13, 2011	Apr 30, 2013
SB (Micro)	Expired	Apr 23, 2009	Apr 30, 2011
SB (Micro)	Expired	Jun 28, 2006	Apr 23, 2009
SB	Expired	Jul 24, 2003	Jun 30, 2006
SB	Expired	Aug 29, 2000	Jul 31, 2003

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Jul 02 14:21:16 PDT 2015

**Query Criteria**

Firm ID: 39218  
 Firm Type: DBE

---

<b>Firm ID</b>	39218
<b>Firm/DBA Name</b>	PC&N CONSTRUCTION, INC
<b>Address Line1</b>	5301-F BYRON HOT SPRINGS ROAD
<b>Address Line2</b>	
<b>City</b>	BYRON
<b>State</b>	CA
<b>Zip Code1</b>	94514
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	cplum@pcnconstructioninc.com
<b>Contact Name</b>	CHRISTI PLUM
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	634-4567
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	634-4339
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

<b>Work Codes</b>	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

*REVISION A*



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
License #808335 A, C-10  
DIR Registration #1000002760

Name of Project: RTE 198 FROM RTE 41/198 SEPARATION TO 18TH AVENUE OVERCROSSING

Contract/Project No.: 06-0N1804

Addendums(s) Noted: 1

Bid Date: 7/2/2015 Bid Time: 2:00 PM

Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
47	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$5,000.00	\$5,000.00
48	CHANGEABLE MESSAGE SIGN SYSTEM (LS)	LS	1	\$100,000.00	\$100,000.00
49	VEHICLE CLASSIFICATION STATION	LS	1	\$100,000.00	\$100,000.00
50	TRAFFIC COUNT STATION	LS	1	\$100,000.00	\$100,000.00
51	CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	\$50,000.00	\$50,000.00
				<b>GRAND TOTAL</b>	<b>\$355,000.00</b>

\*\*\* CT DBE CERTIFICATION #28842 \*\*\*

Estimator: Erwin Mendoza / Serban Capalna  
Phone Extension: 121 / 120

REVISION A



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
License #806335 A, C-10  
DIR Registration #1000002760

**HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:**

<b>SECTION A - EXCLUSIONS FROM BID:</b>	
1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
<b>SECTION B - SPECIAL TERMS AND CONDITIONS:</b>	
1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document.
3	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
4	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
5	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
6	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
7	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
<b>SECTION C - SCOPE OF WORK AND SCHEDULING:</b>	
1	HLE bid and accounted for only 6 move-ins for the project, Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
<b>SECTION D - PAYMENT PROVISIONS:</b>	
1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
<b>SECTION E - OTHER NOTES OR CONDITIONS:</b>	
1	ALL LOOP INSTALLATION IN ALL ITEMS MUST BE PERFORMED IN ONE SAME SCHEDULED MOVE-IN OTHERWISE AN ADDITIONAL MOVE-IN FEE SHALL BE CHARGED
2	BID ITEM 48 CLARIFICATION: HLE WILL NOT FURNISH AND/OR INSTALL CMS BOARD, SIGN STRUCTURE OR FOUNDATION
3	HLE ESTIMATES 10EA EXCLUSIVE TRAFFIC CONTROL SHIFTS AND REMAINING TO BE PERFORMED UNDER SHARED CLOSURES AS APPROVED BY HLE
4	
5	

**Proposal Disclaimer:**

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

\* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

\* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Back To Query Form

**Search Returned 1 Records**

Thu Jul 02 14:33:52 PDT 2015

**Query Criteria**

Firm ID: 28842

Firm Type: DBE

---

<b>Firm ID</b>	28842
<b>Firm/DBA Name</b>	HIGH LIGHT ELECTRIC, INC.
<b>Address Line1</b>	7000 JURUPA AVE.
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92504
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 7339
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	RIVERSIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92513
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	erwin.mendoza@hleincusa.com
<b>Contact Name</b>	ERWIN MENDOZA
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	352-9646
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	352-2498
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	237130; 237310; 237990; 238210; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

Back To Query Form

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #06-0N1804





07-07-15A10:17 RCVD

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #06-0N1804



## DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 06-0N1804

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	N	Y	Y	\$ 3,700.00	0.154%
2	Y	Y	Y	\$ 19,550.00	0.815%
3	Y	Y	Y	\$ 125,100.00	5.213%
4	Y	Y	Y	\$ 3,240.00	0.135%
5	Y	Y	Y	\$ 15,250.00	0.635%
6	Y	Y	Y	\$ 143,640.00	5.985%
7	Y	Y	Y	\$ 26,040.00	1.085%
8	Y	Y	Y	\$ 1,500.00	0.063%
9	Y	Y	Y	\$ 4,100.00	0.171%
10	Y	Y	Y	\$ 2,000.00	0.083%
11	Y	Y	Y	\$ 330.00	0.014%
12	Y	Y	Y	\$ 1,700.00	0.071%
13	Y	Y	Y	\$ 1,300.00	0.054%
14	Y	Y	Y	\$ 9,310.00	0.388%
15	N	Y	Y	\$ 1,290.00	0.054%
16	Y	Y	Y	\$ 8,460.00	0.353%
17	Y	Y	Y	\$ 9,450.00	0.394%
18	Y	Y	Y	\$ 20,750.00	0.865%
19	N	Y	Y	\$ 12,090.00	0.504%
20	Y	Y	Y	\$ 3,600.00	0.150%
21	Y	Y	Y	\$ 5,775.00	0.241%
22	Y	Y	Y	\$ 7,900.00	0.329%
23	Y	Y	Y	\$ 120,190.00	5.008%
24	Y	Y	Y	\$ 86,670.00	3.611%
25	Y	Y	Y	\$ 190,000.00	7.917%
26	N	Y	Y	\$ 13,440.00	0.560%
27	N	Y	Y	\$ 8,827.00	0.368%
28	N	Y	Y	\$ 1,650.00	0.069%
29	Y	Y	Y	\$ 63,525.00	2.647%
30	Y	Y	Y	\$ 28,080.00	1.170%
31	N	Y	Y	\$ 86,400.00	3.600%
32	Y	Y	Y	\$ 71,250.00	2.969%
33	N	Y	Y	\$ 15,000.00	0.625%
34	Y	Y	Y	\$ 28,080.00	1.170%
35	Y	Y	Y	\$ 49,350.00	2.056%
36	Y	Y	Y	\$ 179,300.00	7.471%
37	Y	Y	Y	\$ 4,290.00	0.179%
38	Y	Y	Y	\$ 8,755.00	0.365%
39	N	Y	Y	\$ 7,800.00	0.325%
40	N	Y	Y	\$ 15,355.00	0.640%

41	N	Y	Y	\$ 1,270.00	0.053%
42	N	Y	Y	\$ 3,425.00	0.143%
43	Y	Y	Y	\$ 75,600.00	3.150%
44	Y	Y	Y	\$ 514,230.00	21.427%
45	N	Y	Y	\$ 9,432.50	0.393%
46	N	Y	Y	\$ 960.00	0.040%
47	Y	Y	Y	\$ 6,000.00	0.250%
48	N	Y	Y	\$ 110,000.00	4.583%
49	N	Y	Y	\$ 110,000.00	4.583%
50	N	Y	Y	\$ 110,000.00	4.583%
51	N	Y	Y	\$ 55,000.00	2.292%



STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.

Contract No.: 06-0N1804

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

**See Attachment G**

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	06/09/15 - 07/16/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	06/09/15 - 07/16/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	06/09/15 - 07/02/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	6/08/15 and 06/26/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	06/09/15 and 06/15/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	06/09/15- via USPS 06/09/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	06/09/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)  
 See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-06/09/2015 and 06/15/2015  
 Minority Business Development Agency - 06/09/2015 via email and 06/09/2015 via USPS  
 City of LA DBE Database -  
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #06-0N1804

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	FAX	PHONE	Y/N BIDDING	Y/N Quote Rcd	NOTES
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	510 727-0910	510 727-0900	Y	N	10:23Am - Daryl
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	916 645-9618	916 645-7747	N	N	JOEL
40592	A PLUS SIGNS, INC.	CHRIS PACHECO	pacheco@1430espn.com	559 275-7482	559 275-0700	N	N	10:24Am - Lauren
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	209 966-2643	209 742-6684	N	N	10:25Am - L/M
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblasting-service.com	951 786-9081	951 683-4692	M	N	10:27Am - DIANA
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	631 421-1510	631 421-1500	N	N	10:28Am - LISA
32174	ACCORD ENGINEERING, INC	DAVID CHENG	dcheng@accordeng.com	949 251-0563	714 241-7200	N	N	Joe - 5/11/15
8914	ACE FENCE COMPANY	ROBERT VILLARREAL	robertv@acefencefresno.com	559 268-1467	559 268-1438	N	N	Robert
40771	ACM LIGHTING	CARLOS MORALES SR.	acmlighting@sbcglobal.net	951 272-4838	951 272-4881	N	N	10:28Am - LILIAN
41975	AGAPE FENCE CO.	JESSE GARCIA	agapefencejes4u@yahoo.com	559 853-4144	559 853-4112	N	N	10:34Am - L/M
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	559 453-3250	559 453-2474	N	N	10:35Am - L/M
28032	ALLANTE FENCE COMPANY	CARLOS LOPEZ	allantefence@gmail.com	559 498-0951	559 498-0551	N	N	10:37Am - IVAN
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURPHY	amercinc@hotmail.com	951 698-1101	951 677-1078	N	N	RYAN
33825	AMERICAN STEEL PLACERS, INC.	RUSSELL ROBERTSON	Rusty@steelplacers.com	909 433-9150	909 884-6031	N	N	10:37Am Mail box full
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	408 298-4344	408 929-3949	N	N	10:39Am - L/M
31152	ANTHONY'S LASER LEVELING	MARY JO & ANTHONY AVILA	aavila7777@gmail.com	559 276-1223	559 846-7608	N	N	10:40Am - L/M
37715	APADANA ENGINEERING, INC.	SOPIDA SIADAT	apadana1@sbcglobal.net; sopida@sbcglobal.net	415 467-7721	415 300-6600	N	N	10:41Am - SOPIDA
38342	ARGUELLO CONCRETE CONSTRUCTION	CHRIS ARGUELLO	arguelloconcrete@sbcglobal.net	559 261-9885	559 779-3068	N	N	10:42Am - CHRIS
39542	AS DESIGN INC. DBA ASPHALT DESIGN	PATSY GOMEZ	patsy_gomez2002@yahoo.com	559 276-8029	559 276-0447	N	N	10:50Am - Velaire
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	661 589-9509	661 589-1001	N	N	TYE
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	KIM@acefencecompany.com	626 333-7843	626 333-0727	Y	Y	AS ACE Fence
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	america@acefencecompany.com	626 333-7843	626 333-0727	Y	Y	
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	BETTY LEA	blequipment@aol.com	559 625-5786	559 805-3656	Y	Y	
33211	BASS ELECTRIC	JEFFREY YEE		650 869-3509	415 295-1600	N	N	10:53Am - DANA
21117	BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	juan@baylinecutting.com	510 527-0500	510 527-1000	N	N	10:54Am - FRANCISCO
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	530 473-2749	530 473-5423	N	N	DeeDee - 5/11/15
42378	BELLCURVE AND SYNCNETWORKS	ABIYOU ADMASSU	syncnetworks@gmail.com	424 331-5242	310 678-5018	N	N	10:55Am - L/M
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	619 258-3515	619 562-7711	N	N	10:56Am - Sherry
38922	BLACK STONE ASPHALT CONSTRUCTION	NORMAN GALANSKI	info@BLACKSTONEASPHALT.COM	661 282-8803	661 282-8800	N	N	NORM - 4/29/15
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com	818 861-7259	818 559-5454	N	N	10:57Am - Helinda
41886	BORG FENCE	JULIE BORG	julieborg@borgfence.com	925 455-9626	925 455-9620	N	N	10:58Am - Julie
27604	BRAHMA CONSTRUCTION INC	ALEX CHAVEZ	ajchavez@brahmaconstruction.com	559 291-9039	559 291-4652	N	N	10:59Am - Kathy

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	6-16-15	6-29-15	FAX	6-10-15	6-11-15	PHONE	7-1-15	Y/N BIDDING	Quote Rcd Y/N	NOTES
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net			714 771-2569	✓		714 771-2563		N		ESTIMATING
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓		530 676-1009	✓			11:00 AM - L/M
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓		909 930-5501	✓			11:01 AM - L/M
37578	C.J.F. HARRIS DISPOSAL AND VENDOR	FLOYD D. JR. HARRIS	xyfloyd@aol.com	✓	✓	<del>559</del> 485-5857	✓		559 790-4277	✓			11:02 AM - L/M
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com			949 333-3701			949 333-3700		N		ALI - 5/26/15
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓		817 430-4409	✓			11:04 AM - L/M
39655	CAL VALLEY CONSTRUCTION, INC.	SHELLEY AVILA	shelleya@calvalleyconstruction.com	✓	✓	559 274-0311	✓		559 274-0300	✓	Y-Prime		11:05 AM - EMILY
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓	415 401-7664	✓		415 401-9838	✓			11:06 AM - L/M
39287	CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	✓	✓	661 398-1382	✓		661 398-8143	✓	N		11:07 AM - SARAH
35073	CAROB VALLEY ELECTRIC, INC.	EDWARD CHAVEZ	gina.miller@carobvalley.com			562 907-2106			562 907-2105		N		Ilene - 6/3/15
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓		909 585-1557	✓			11:08 AM - L/M
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711	✓		415 206-1700	✓	N		Derek - 6/30/15
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com	✓	✓	707 838-1689	✓		707 838-1679	✓	N		Kevin - 6/30/15
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓		559 251-8818	✓			11:18 AM - L/M
41616	CONTERRA GROUP, INC.	JAVIER C. HERRERA	jherrera@conterragroup.net	✓		<del>559</del> 442-3501	✓		559 395-3183	✓	N		JAVIER -
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shell@csg-web.com	✓	✓	866 366-6646	✓		916 371-7303	✓			11:19 AM - L/M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473			805 934-2705		N		
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	herbf@coopercm.com	✓	✓	503 652-9091	✓		503 652-9090	✓	N		TERRY - 6/30/15
2163	COVARRUBIAS BROTHERS CONSTRUC	ABEL COVARRUBIAS	covarrubias@aol.com	✓	✓	951 600-4975	✓		951 600-1751	✓			11:21 AM - L/M
40634	CRE8IVE ENGINEERING INC	REGINA CASTRO	cre8iveEngineering@gmail.com	✓	✓	760 200-1116	✓		760 200-8889	✓			11:22 AM - mailbox full
2311	CROOKS TRUCK & EQUIPMENT RENTA	SANDRA CROOKS	crookstrucking@sbcglobal.net	✓	✓	714 821-4730	✓		714 821-3756		N		Sandra - 6/30/15
34661	DAWSON MAULDIN CONSTRUCTION,	SANDRA DAWSON	sandradawson@dawson-mauldin.com	✓	✓	714 378-1534	✓		714 378-1533	✓	N		11:23 AM - Sandra
35956	DE ANDA COMPANY	VINCENT DE ANDA				559 645-4688	✓		559 645-8800	✓	N		11:24 AM - VINCE
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	✓	✓	626 480-1557	✓		626 337-9580	✓			11:25 AM - L/M
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓	✓	925 634-6858	✓		925 634-6850		N		JANE
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓		559 370-5756	✓	N	Y	11:26 AM - SEAN
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓		626 962-5000	✓	N		11:34 AM - MONICA
425	DON GARCIA EXCAVATING & PAVING,	MICHAEL GARCIA	dgarcia287@aol.com	✓	✓	530 577-0221	✓		530 577-0558	✓	N		11:37 AM - DANA
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698	✓		714 646-3697				
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	✓	✓	909 829-0118	✓		909 829-7818	✓	N		11:38 AM - Gerri
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com	✓	✓				415 571-9759	✓			11:39 AM - L/M
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER				323 754-8558			323 754-9877		N		Jennifer - 5/14/15

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	6-10-15	6-29-15	FAX	6-11-15	PHONE	7-1-15	BIDDING Y/N	Quote Rcd Y/N	NOTES
24176	EAGLE ENGINEERING AND CONSTRUCT	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			11:40am - #DISCON.
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpandurthi@earmanagement.com	✓	✓	951 324-8061	✓	951 324-8060	✓			2:21pm - L/M
42730	EMMETT VALLEY CONSTRUCTION, INC	JESSE EMMETT	jesse@movendirt.com	✓	✓	<del>559</del> 277-3485	✓	559 275-4335	✓			2:21pm - L/M
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	✓	✓	<del>562</del> 777-1888	✓	<del>714</del> 827-7327	✓			WRONG #
36850	FALCON BUILDERS & DEVELOPERS INC	JOHN FALCON	johnf@falconbuildersanddevelopers.com	✓	✓	559 226-1877	✓	559 226-1994	✓			2:23pm - L/M
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓	N		2:24pm - Shannon
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062	✓			2:44pm - L/M
14717	FRANK MEDINA GENERAL ENGINEERIN	FRANK MEDINA	toni.medina@att.net	✓	✓	530 743-9352	✓	530 743-0744	✓	N		2:45pm - Toni
203	FRESNO CONCRETE CONSTRUCTION, I	RAY BECERRA	josie@fresnoconcreteconst.com	✓	✓	<del>559</del> 834-2064	✓	559 834-2031	✓	N		2:47pm - SAVON
24244	G SOSA CONSTRUCTION, INC	GREGORY SOSA	gsosainc@aol.com	✓	✓	805 934-3609	✓	805 934-3606	✓			2:48pm - L/M
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	✓	✓	703 682-6804	✓	202 488-7185	✓	N		2:49pm - Rene
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	✓	✓	714 382-6801	✓	714 382-6707	✓			2:50pm - L/M
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845	✓	N		2:50pm - Tri
40381	GO RUSH CONCRETE	ORLANDO ESCOBAR	gorush71@yahoo.com	✓	✓			559 647-7679	✓			2:51pm - L/M
41563	HARRIS DEVELOPMENT CORPORATION	ROBERT HARRIS III	rharriscorp@gmail.com	✓	✓			559 797-1642	✓			2:52pm - L/M
39391	HERCA TELECOMM SERVICES, INC.	HECTOR CASTELLON	hector.castellon@hercatelecomm.com	✓	✓	<del>951</del> 940-5456	✓	951 940-5941	✓	N		2:53pm - Michelle
29337	HUNSAKER SAFETY & SIGN, INC.	DEBBIE L. HUNSAKER	estimating@hunsakersafety.com	✓	✓	559 453-3250	✓	559 255-7446	✓			10:35am - L/M
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	510 412-5988	✓	510 222-7719	✓			2:54pm - L/M
42391	INTERNATIONAL GOVERNMENT SERVI	MARISELA NUNO	mnuno@idegconstruction.com	✓	✓	323 235-8949	✓	323 573-2562	✓	M		2:54pm - Marisela
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓	✓	858 345-3737	✓	858 259-2062	✓	N		JACK
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	✓	✓	714 754-6493	✓	714 754-6440	✓			2:55pm - L/M
41839	JPS CONSTRUCTION AND ENGINEERIN	SEAN REED	jpsconsteng@gmail.com			559 842-1320		559 213-8773		N		Sean - 4/29/15
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓	Y	N	2:56pm - Cashay
38347	KAYLEN ENGINEERING, INC. DBA KAYL	KAREN JOHNSTON	karen@imaginationmetals.com	✓	✓			559 299-2899	✓			2:57pm - L/M
38321	KELLIE AVILA CONSTRUCTION SERVICE	KELLIE AVILA	kellie@associatedtrafficsafety.com	✓	✓	805 461-1613	✓	805 461-1600	✓	Y	Y	TRACY
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	<del>661</del> 325-5590	✓	661 872-4602	✓			2:57pm - L/M
39610	KITCHELL CONSTRUCTION, INC.	MICHAEL KITCHELL	kitchellconstruction@gmail.com	✓	✓	<del>209</del> 667-1201	✓	209 667-1454	✓			2:58pm - L/M
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppffirm.com	✓	✓	805 929-0501	✓	805 748-8576	✓			
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	✓	909 393-9363	✓	909 393-1493	✓	N		2:59pm - Angie
35670	LOS ANGELES SIGNAL CONSTRUCTION	CHRISTOPHER MORALES	raymor60@aol.com	✓	✓	909 599-2722	✓	909 599-2201	✓	N	N	3:00pm -
41993	LVDH CONSTRUCTION	DAT LUONG	loucon@outlook.com	✓	✓			559 392-5221	✓	N		3:05pm - DAT
41307	M J AVILA COMPANY, INC.	MARY JO AVILA	brucej@mjavila.com	✓	✓	559 846-7610	✓	559 846-7601	✓	N		3:07pm - HOWARD

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	6-16-15 6-29-15	FAX	6-11-15	PHONE	7-1-15 7-2-15	BIDDING Y/N	Quote Rcd Y/N	NOTES
35799	M. S. LEE ENTERPRISES	MON SON LEE	MonSLee@yahoo.com	✓	559 325-0760	✓	559 217-4851	✓			3:07pm - L/M
34508	MAD STEEL INC.	ALBERT DOMINGUEZ	madsteelinc@aol.com	✓	909 394-0724	✓	909 592-3443	✓			3:09pm - Ginger
41872	MADERA CONCRETE COMPANY	JOSE HERNANDEZ	maderaconcrete@live.com	✓	559 674-9743	✓	559 517-6730	✓			3:10pm - Jose
39715	MASS X INC.	JENNIFER FOSTER	massx6@hotmail.com; massx2@hotmail.com	✓	559 294-1463	✓	559 294-1075	✓			JIM
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	707 825-1769	✓	707 825-1014	✓			3:11pm - Dena
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	415 455-9960	✓	415 455-9922	✓			3:12pm - Y/M
42241	MILL CITY ENVIRONMENTAL CORPOR	BRIAN L CHAPMAN	bchapman@millcityenv.com		978 452-0688	✓	978 654-6741				Keppi
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net		909 989-4791		909 989-7191				VICTOR - 2/17/15
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz	✓			559 351-2048	✓			Y/M - 6/30/15
33325	NAVARRO ORNAMENTAL DESIGNS DB	SAL NAVARRO SR.	navorndes1@aol.com	✓	559 275-1726	✓	559 275-1726	✓			3:37pm - Y/M
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	530 674-0756	✓	530 755-1178	✓			3:38pm - Claudia
32107	NIELSON CONSTRUCTION	DIANN NIELSON	dnielson@nielsoninc.com	✓	707 253-0131	✓	707 253-8774	✓			3:38pm - Tami
39231	NORCAL GENERAL CONSTRUCTION CC	KENNY PHAN	norcalgeneralconstruction@yahoo.com	✓	408 969-1650	✓	408 886-0335	✓			3:39pm - L/M
40834	NUNO IRON & MFG, INC	MARCELINO NUNO II	bpantoja@nunoiron.com	✓	831 386-9976	✓	831 386-0513	✓			8:37am - Y/M
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	805 643-7618	✓	805 643-9963	✓			8:38am - Y/M
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓							
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	214 634-0097	✓	214 634-7060	✓			8:38am - JOANNA
39218	PC&N CONSTRUCTION, INC	CHRISTI PLUM	cplum@pcnconstructioninc.com	✓	925 634-4339	✓	925 634-4567	✓			8:41am - Y/M
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	209 722-2227	✓	209 722-2226	✓			8:42am - Y/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL			707 751-3962		707 746-4198				SEANNA - 3/9/15
41743	QUANTUM CONSTRUCTION COMPAN	DAVID SOTO	david.soto@quantumconstructionco.com	✓	559 431-7940	✓	559 431-7940	✓			8:43am - Y/M
36909	R & C CONSTRUCTION	RICHARD R. GARCIA	randcconstruction@sbcglobal.net	✓	559 255-5600	✓	559 255-5655	✓			8:44am - # Disconnected
36898	R & R SERVICE CONTRACTORS, INC	ROBERT HARRIS	rharriscorp@gmail.com	✓	559 354-5257	✓	559 797-1642	✓			8:44am - Y/M
25467	R. D. HORN CONSTRUCTION COMPAN	RONALD HORN	rdhorncompany@gmail.com	✓			559 513-4615	✓			8:46am - Y/M
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	925 957-8121	✓	925 957-8184	✓			8:47am - Y/M
29224	RD CONSTRUCTION GENERAL ENGINE	RUBEN DIAZ	rdconst69@netzero.com	✓	951 279-5020	✓	951 279-5020	✓			8:48am - Y/M
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL			510 632-2895	✓					
40033	SCOTTIES ELECTRICAL SERVICE	DARRELL SCOTT PILKINTON	pilkintons@sbcglobal.net	✓			559 804-6289	✓			8:48am - Y/M
31006	SERNA CONSTRUCTION, INC.	ROBERT J. SERNA	sernaconstruction@sbcglobal.net	✓	559 478-5213	✓	559 304-2197	✓			8:49am - mailbox full
9241	SITWORKS CONSTRUCTION, INC	KENT DESENA	kdesena@linkzone.com	✓	925 256-8357	✓	925 284-1437	✓			8:50am - Y/M
33837	SOLID CONSTRUCTION, INC	DAN RICH	queenie_chief2003@yahoo.com	✓	661 829-1637	✓	661 829-1637	✓			8:51am - Y/M
39012	STARBURST ENGINEERING	LAUREN SARIO			559 592-2845	✓	559 802-8576	✓			8:52am - Laura

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	6-16-15	6-29-15	FAX	6-11-15	PHONE	7-2-15	Y/N BIDDING	Quote Rcd Y/N	NOTES
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com			858 560-0158	✓	858 560-6887		N		Kiera - 6/4/15
40887	STEVE DOVALI CONSTRUCTION, INC.	TIM DOVALI	dovaliconstruction@gmail.com	✓	✓	559 456-2843	✓	559 255-7603		N		DARREL
42109	STORMWATER SPECIALISTS INC	MARY A LARSEN	Mary@stormwaterspecialists.com	✓	✓	916 405-4180	✓	916 230-0370	✓			8:52am - LIM
39874	SUN AND SUN INDUSTRIES, INC	DEBORAH SUN	dsun@sunindustriesinc.com	✓	✓	714 210-5149	✓	714 210-5141	✓			8:53am - 41m
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	TRACY CRAIN	kristina.viado@suulutaaq.com	✓		707 419-4851	✓	707 427-3209		N		BRYAN / KRISTINA
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com			626 685-6985		626 685-6989		N		LYRIC - 6/1/15
42433	TRAFFIC CONTROL PROS	JEFFREY PIKE	estimating@tcpros.net	✓	✓	925 405-3833	✓	925 270-4580	✓			8:54AM - 41M
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	trafficloops@sbcglobal.net	✓	✓	714 520-4027	✓	714 520-4026	✓	Y	N	8:55AM - LAN
40470	TRIANGLE D ENTERPRISES, INC. DBA C	CODY LOFTIS	odysseyblasting@yahoo.com	✓	✓							
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com			510 836-2625		510 836-0422		N		Veano - 2/17/15
25303	TURNER MANUFACTURING CO INC	JOSE L. TURNER	turnermfginc@sbcglobal.net			559 251-6860		559 251-1918		N		marina - 6/4/15
38294	U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net			661 799-1038		661 259-3522		N		Victoria - 6/2/15
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com	✓	✓	714 551-9420	✓	714 253-3270		N		Prime ONLY
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓	✓	562 906-1918	✓	562 906-1826	✓	N		8:57AM - Paula
40256	VELIS ENGINEERING, INC	CYNTHIA BENITES	cbenites@verizon.net	✓	✓	559 876-3300	✓	559 876-0029	✓	N		8:57AM - JOELLE
41373	WILL DOUGLASS ELECTRIC	WILLIAM DOUGLASS	williamdouglass00@yahoo.com	✓	✓	<del>559</del> 299-2324	✓	559 355-7457	✓			8:58am - LIM

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
40592	A PLUS SIGNS, INC.	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
40447	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
32174	ACCORD ENGINEERING, INC	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
8914	ACE FENCE COMPANY	C8000 FENCING CONTRACTOR;
40771	ACM LIGHTING	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41975	AGAPE FENCE CO.	C8000 FENCING CONTRACTOR;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
28032	ALLANTE FENCE COMPANY	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

33825	AMERICAN STEEL PLACERS, INC.	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
31152	ANTHONY'S LASER LEVELING	A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION;
37715	APADANA ENGINEERING, INC.	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
38342	ARGUELLO CONCRETE CONSTRUCTION	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
39542	AS DESIGN INC. DBA ASPHALT DESIGN	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
33211	BASS ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
21117	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
42378	BELLCURVE AND SYNCNETWORKS	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8711 COMPUTER; I7378 COMPUTER MAINTENANCE & REPAIR;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
38922	BLACK STONE ASPHALT CONSTRUCTION	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
41963	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41886	BORG FENCE	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
27604	BRAHMA CONSTRUCTION INC	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
10544	BUENA VISTA LANDSCAPE, INC	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;

37578	C.J.F. HARRIS DISPOSAL AND VENDOR	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
32903	C2PM	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
33568	CADIT COMPANY	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
39655	CAL VALLEY CONSTRUCTION, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
36919	CAL-CON PUMPING, LLC	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
39287	CALI CONCRETE	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
35073	CAROB VALLEY ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
38004	CONSTRUCTION INSPECTION SPECIAL	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
31969	CONTECH CONCRETE TECHNIQUES, IN	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
41616	CONTERRA GROUP, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
39818	COOPER ZIETZ ENGINEERS, INC. DBA	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
2163	COVARRUBIAS BROTHERS CONSTRUCT	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
40634	CRE8IVE ENGINEERING INC	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
2311	CROOKS TRUCK & EQUIPMENT RENT,	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
34661	DAWSON MAULDIN CONSTRUCTION,	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
35956	DE ANDA COMPANY	A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL;
42226	DECO PAVE	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
7106	DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

42154	DISABLED AMERICAN VETERAN ENTE	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
31488	DOMINGUEZ CONSTRUCTION COMPA	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
425	DON GARCIA EXCAVATING & PAVING	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
38712	DREAMBUILDER CONSTRUCTION COF	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
25021	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
41588	E. GUINN INC.	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;
31492	E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

24176	EAGLE ENGINEERING AND CONSTRUCTION	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
27500	EAR - ENVIRONMENTAL ASSESSMENT	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
42730	EMMETT VALLEY CONSTRUCTION, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE;
36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
36850	FALCON BUILDERS & DEVELOPERS INC.	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;
14717	FRANK MEDINA GENERAL ENGINEERING	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

203	FRESNO CONCRETE CONSTRUCTION,	C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;
24244	G SOSA CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
29381	G. W. PEOPLES CONTRACTING CO., IN	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
40381	GO RUSH CONCRETE	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
41563	HARRIS DEVELOPMENT CORPORATIO	C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9830 WALL COVERING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;
39391	HERCA TELECOMM SERVICES, INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
29337	HUNSAKER SAFETY & SIGN, INC.	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
42391	INTERNATIONAL GOVERNMENT SERV	C0698 BUILDING MATERIAL SUPPLIER; C8771 Construction Management - Commercial and Institutional Building Construction;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
41668	J. C. PALOMAR CONSTRUCTION, INC.	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;

41839	JPS CONSTRUCTION AND ENGINEERING	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38347	KAYLEN ENGINEERING, INC. DBA KAY	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
38321	KELLIE AVILA CONSTRUCTION SERVICE	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
30847	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
39610	KITCHELL CONSTRUCTION, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

31286	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
35670	LOS ANGELES SIGNAL CONSTRUCTION	C0686 ELECTRICAL & SIGNALS SUPPLIER;
41993	LVDH CONSTRUCTION	C0651 CONCRETE & CEMENT SUPPLIER; C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
41307	M J AVILA COMPANY, INC.	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;
35799	M. S. LEE ENTERPRISES	C1200 CONSTRUCTION AREA SIGNS; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
34508	MAD STEEL INC.	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
41872	MADERA CONCRETE COMPANY	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;
39715	MASS X INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
42241	MILL CITY ENVIRONMENTAL CORPOR	C6101 RAILROAD WORK; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8713 CONSULTANT, ENVIRONMENTAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4780 MISC TRANSPORTATION SERVICES;
4830	MLE ENVIRONMENTAL TECHNOLOGIE	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
33325	NAVARRO ORNAMENTAL DESIGNS DE	C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier;
35955	NEWLAND ENTITIES, INC	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
32107	NIELSON CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
39231	NORCAL GENERAL CONSTRUCTION C	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
40834	NUNO IRON & MFG, INC	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;
22322	OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

27179	P. A. WILSON, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
39218	PC&N CONSTRUCTION, INC	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
34174	PROFESSIONAL CONCRETE SAWING II	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
41743	QUANTUM CONSTRUCTION COMPAN	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT;
36909	R & C CONSTRUCTION	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
36898	R & R SERVICE CONTRACTORS, INC	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
25467	R. D. HORN CONSTRUCTION COMPAN	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
29324	R. E. SERRANO INC.	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
29224	RD CONSTRUCTION GENERAL ENGINE	

33187	ROYAL TRUCKING/ MAINTENANCE	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
40033	SCOTTIES ELECTRICAL SERVICE	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES; E4910 ELECTRIC SERVICES;
31006	SERNA CONSTRUCTION, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9980 DEMOLITION;
9241	SITWORKS CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
33837	SOLID CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C9872 SEWER CONNECTION;
39012	STARBURST ENGINEERING	C0612 SAFETY SUPPLIER; I7350 MISC EQUIPMENT RENTAL & LEASING;
32232	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
40887	STEVE DOVALI CONSTRUCTION, INC.	C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
42109	STORMWATER SPECIALISTS INC	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
39874	SUN AND SUN INDUSTRIES, INC	C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL;
40764	SUULUTAAQ, INC - ALASKA NATIVE CO	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
21578	THE SOLIS GROUP DBA TSG ENTERPR	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;
42433	TRAFFIC CONTROL PROS	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

38033	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
40470	TRIANGLE D ENTERPRISES, INC. DBA C	C1901 ROADWAY EXCAVATION;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;
38294	U.S. CONCRETE CONSTRUCTION, INC	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
1045	VALVERDE CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
40256	VELIS ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7180 CAST IRON SEWER PIPE;
41373	WILL DOUGLASS ELECTRIC	C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL;

~ ATTACHMENT E ~

DBE RESPONSES AND  
CONTACT NOTES

CONTRACT #06-0N1804



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: AC Dike Co Contact Person: Joel

Scope of Work: HMA Dike

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date



**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL A.

Scope of Work: GUARDRAIL

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

---

**Subject:** RE: Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15?)  
**From:** Robert Villarreal (RobertV@acefencefresno.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, June 29, 2015 10:23 AM

---

Yes we will be bidding the project, we will add you to the list.

Robert

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, June 29, 2015 8:57 AM  
**To:** HighLand Construction  
**Subject:** Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0N1804, which will be bidding Thursday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: Ace Fence Company Contact Person: Mike

Scope of Work: Fence

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: Allante Fence Co. Contact Person: Carlos Lopez

Scope of Work: Fencing

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **06-0N1804**

NO ~ We will not be bidding the project

Company Name: AMERC INC Contact Person: Rian Murphy

Scope of Work: Equipment Rental / Operated

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

---

**Subject:** RE: Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15)??

---

**From:** Tracy Johnston (tracy@associatedtrafficsafety.com)

---

**To:** highlandinc@att.net;

---

**Date:** Tuesday, June 30, 2015 10:58 AM

---

Yes I do believe we will be bidding the job.

Tracy Johnston



**Complete Traffic Control Solutions**

8305 El Camino Real, Atascadero CA 93422

P.O. Box 2221, Atascadero CA 93423

O: 805-461-1600

C: 805-748-2849

F: 805-461-1613

[tracy@associatedtrafficsafety.com](mailto:tracy@associatedtrafficsafety.com)

[www.associatedtrafficsafety.com](http://www.associatedtrafficsafety.com)

TRANSMISSION VERIFICATION REPORT

TIME : 06/10/2015 16:09  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/10 16:09
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

American Steel Placers

6/16/15 @ 2:53pm

L/M



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE:</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kln-198-R8.8/R10.6)</b>

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-in Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: Austin Enterprises Contact Person: Jy

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,680,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

Quotes are needed for: including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.

\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\*

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/ps/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ps/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).  
**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***

TRANSMISSION VERIFICATION REPORT

TIME : 06/10/2015 16:24  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/10 16:24
FAX NO./NAME	14243315242
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BELLCURVE & SYNCNETWORK

6/10/15 @ 2:56 PM

424-331-5242

# CORRECT - try AGAIN

TRANSMISSION VERIFICATION REPORT

TIME : 06/10/2015 16:27  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/10 16:27
FAX NO./NAME	16612828803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BLACK Stone Asphalt

Norm - does not participate  
in GEE Activities



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: BUENA VISTA LANDSCAPE Contact Person: EST. DEPT

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

**Subject:** Re: Are You Bidding Caltrans Contract #05-0S2504 next week??  
**From:** Ali Altaha (Ali@c2pm.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, May 26, 2015 2:50 PM

**COPY**

Hi Erin,

Would you please remove C2Pm from your outreach list, we don't do CALTRANS work.

Thank you and good luck

C2PM

---

**From:** HCI <highlandinc@att.net>  
**Reply-To:** HCI <highlandinc@att.net>  
**Date:** Tuesday, May 26, 2015 at 2:09 PM  
**To:** HighLand Construction <highlandinc@att.net>  
**Subject:** Are You Bidding Caltrans Contract #05-0S2504 next week??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #05-0S2504, which will be bidding Thursday, June 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 06/10/2015 16:34  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/10 16:34
FAX NO./NAME	15594855857
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

C.J.F. HARRIS Disposal

6/16/15 @ 3:00 pm

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 06/10/2015 16:46  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/10 16:46
FAX NO./NAME	15594423501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Conterra Group

6/10/15 @ 3:01pm

Javier -

No Longer in Business



COPY



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES - We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: Cooks and Son Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

*Out of business*

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: Cooks and Son

*[Signature]*  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** 06-0N1804

---

**From:** HCI (highlandinc@att.net)

---

**To:** davetrucksweep@gmail.com;

---

**Date:** Wednesday, July 1, 2015 11:28 AM

---

Hi Sean,

I just checked the file and it does not look like we received a quote from you for this project. Please resend.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Fw: Fwd: Are you bidding Caltrans Contract #06-0N1804 on Thursdsay (7/2/15?)

---

**From:** Jane Etherington (jane@dillardenv.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, June 29, 2015 9:19 AM

---

Dillard Environmental will not be bidding on this project.  
Thank you for the opportunity.  
Jane

**Jane Etherington**  
Dillard Trucking, Inc.  
dba Dillard Environmental Services  
PO Box 579  
Byron, CA 94514  
Phone: (925)634-6850  
Fax: (925)634-0874  
Email: Jane@dillardenv.com

----- Forwarded Message -----

**From:** Patricia Dillard <patriciad@dillardenv.com>  
**To:** "Jane@dillardenv.com" <Jane@dillardenv.com>  
**Sent:** Monday, June 29, 2015 8:58 AM  
**Subject:** Fwd: Are you bidding Caltrans Contract #06-0N1804 on Thursdsay (7/2/15?)

Sent from my iPhone

Begin forwarded message:

**From:** HCI <highlandinc@att.net>  
**Date:** June 29, 2015 at 8:57:01 AM PDT  
**To:** HighLand Construction <highlandinc@att.net>  
**Subject:** Are you bidding Caltrans Contract #06-0N1804 on Thursdsay (7/2/15?)  
**Reply-To:** HCI <highlandinc@att.net>

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0N1804, which will be bidding Thursday, July 2, 2015 at 2:00 PM.

TRANSMISSION VERIFICATION REPORT

TIME : 06/16/2015 15:05  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/16 15:04
FAX NO./NAME	15593540639
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Emmett Valley

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 15:39  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 15:39
FAX NO./NAME	15592773485
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Emmett Valley Const.

6/16/15 @ 3:06 pm



Bid only  
559-476-2379

Company  
559-354-0639

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 15:40  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 15:40
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EXBON Dev.

6/16/15 @ 3:12 PM

WRONG #

Biologic infusion Facility

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 15:47  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 15:47
FAX NO./NAME	15598342064
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

FRESNO Concrete

6/11/15 @ 3:12 PM

FAX # CORRECT - try AGAIN  
559 - 834 - 2064

TRANSMISSION VERIFICATION REPORT

TIME : 06/16/2015 15:11  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

06/16 15:10  
15598342064  
00:00:28  
02  
OK  
STANDARD  
ECM



FRESNO CONCRETE

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 15:54  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 15:54
FAX NO./NAME	19519405456
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HERCA Telecomm

6/16/15 @ 3:14 PM

CORRECT FAX #:

951-940-5458

TRANSMISSION VERIFICATION REPORT

TIME : 06/16/2015 15:18  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

06/16 15:17  
19519405458  
00:00:45  
02  
OK  
STANDARD  
ECM



HERCA

---

**Subject:** Re: Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15?)

---

**From:** nobid@interwestpacific.com (nobid@interwestpacific.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, June 29, 2015 8:57 AM

---

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen  
Interwest Pacific, Ltd

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 16:04  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 16:04
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN Co. Custom

6/16/15

email to: Jerry KCCC@  
yahoo.com

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 16:05  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 16:05
FAX NO./NAME	12096671201
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Kitchell Const.

6/16/15 @ 3:17 PM

LM

---

**Subject:** RE: Invitation to Bid Caltrans Contract #06-0N1804 on 07/02/2015!  
**From:** Jim Leppo (massx2@hotmail.com)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, June 17, 2015 12:40 PM

---

Not bidding.

Thank you,

Jim Leppo  
Estimator  
Mass X, Inc.  
559.250.9461 - Cell  
559.294.1075 - Office #102  
559.294.1463 - Fax  
massx2@hotmail.com

---

Date: Tue, 16 Jun 2015 21:40:11 +0000  
From: highlandinc@att.net  
To: highlandinc@att.net  
Subject: Invitation to Bid Caltrans Contract #06-0N1804 on 07/02/2015!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0N1804, which bids Tuesday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 16:19  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 16:19
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Metco

6/16/15 @ 3:18 PM

L/M



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **06-0N1804**

NO ~ We will not be bidding the project

Company Name: Mill City Environmental Contact Person: Kerrin Ruffo

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 16:25  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 16:25
FAX NO./NAME	14089691650
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Norcal General Const.

6/16/15 @ 3:20 PM

FAX # Correct. Try Again  
408 - 969 - 1650

TRANSMISSION VERIFICATION REPORT

TIME : 06/16/2015 15:20  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/16 15:19
FAX NO./NAME	14089691650
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01, 02
MODE	STANDARD

NORCAL GEN.

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 18:31  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 18:31
FAX NO./NAME	15592555600
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

R & C Construction

6/16/15 @ 3:22 PM

# Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 18:32  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 18:31
FAX NO./NAME	15593545257
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	02
MODE	STANDARD

R&R Service Contractors, Inc.

6/14/15 @ 3:23 PM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 18:33  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 18:33
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

R.E. SERRANO, INC.

6/16/15 @ 3:24PM

LIM

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 19:15  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 19:15
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal Trucking

No CONTACT info



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,850,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Kings County in Lemoore from Route 41/198 Separation to 18 <sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripes, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES** ~ We will send a quote for project **06-0N1804**

**NO** ~ We will not be bidding the project

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Sam's Equipment & Supplies  
Gabe Callison  
559-252-0354 Office  
559-283-7552 Cell  
[gabe.samsequipment@gmail.com](mailto:gabe.samsequipment@gmail.com)

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

Steve Dovali  
CONST.

**Subject:** Re: Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15)??  
**From:** Darrel Dovali (dovaliconstruction@gmail.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, June 29, 2015 9:11 AM

Thank you for the invitation but we will be passing on this one.

Darrel

On Jun 29, 2015 9:08 AM, "HCI" <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0N1804, which will be bidding Thursday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES - We will send a quote for project 06-0N1804

NO - We will not be bidding the project

Company Name: SULLUTAAQ, INC. Contact Person: BRYAN SMITH  
KRISTINA VIADO

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature Printed Name and Title Date



**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 8%</b>	<b>ENGINEER'S ESTIMATE: \$1,850,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Kings County in Lemoore from Route 41/198 Separation to 18<sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripes, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 06-0N1804

NO ~ We will not be bidding the project

Company Name: SHULUTAAQ, INC.

Contact Person: BRYAN SMITH  
KRISTINA VIADO

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 06/11/2015 18:54  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	06/11 18:54
FAX NO./NAME	15592992324
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Will Douglass Electric

6/16/15 @ 3:29pm

LIM

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #06-0N1804

---

**Subject:** Are you bidding Caltrans Contract #06-0N1804 on Thursday (7/2/15)??

**From:** HCl (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** garyc@krccsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; jerrykccc@yahoo.com; kitchellconstruction@gmail.com; estimating@theswppfirm.com; agarcialna@aol.com; raymor60@aol.com; loucon@outlook.com; brucej@mjavila.com; monslee@yahoo.com; madsteelinc@aol.com; maderaconcrete@live.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; navorndes1@aol.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; bpantoja@nunoiron.com; ostcranes@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; randcconstruction@sbcglobal.net; rharriscorp@gmail.com; rdhorncompany@gmail.com; ricky@reserrano.com; rdconst69@netzero.com; pilkintons@sbcglobal.net; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; queenie\_chief2003@yahoo.com; dovaliconstruction@gmail.com; mary@stormwaterspecialists.com; dsun@sunindustriesinc.com; estimating@tcpros.net; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; cbenites@verizon.net; willamdouglass00@yahoo.com;

**Date:** Monday, June 29, 2015 9:08 AM

---

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0N1804, which will be bidding Thursday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Are you bidding Caltrans Contract #06-0N1804 on Thursdsay (7/2/15?)

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; pacheco@1430espn.com; deni@sti.net;  
dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; robertv@acefencefresno.com;  
acmlighting@sbcglobal.net; agapefencejes4u@yahoo.com; debbieh@alertolite.com;  
allantefence@gmail.com; amercinc@hotmail.com; rusty@steelplacers.com;  
kevinphan@amlandcorp.com; aavila7777@gmail.com; apadana1@sbcglobal.net;  
sopida@sbcglobal.net; arguelloconcrete@sbcglobal.net; patsy\_gomez2002@yahoo.com;  
paustin@austin-enterprise.com; kim@acefencecompany.com; america@acefencecompany.com;  
blequipment@aol.com; juan@baylinecutting.com; syncnetworks@gmail.com;  
bsalaz@bertsalasinc.com; helinda@bluecable.com; julieborg@borgfence.com;  
ajchavez@brahmaconstruction.com; burkebid@gmail.com; cgoconst2@msn.com; xyfloyd@aol.com;  
k.carlisle@caditcompany.com; bids@caditcompany.com; shelleya@calvalleyconstruction.com;  
jb.calcon@mac.com; gusto@caliconcrete.com; airbears@balesengineering.com;  
steve@cisinspects.com; contechg@gmail.com; shelli@csg-web.com; herbf@coopercm.com;  
covarrubias@aol.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net;  
sandradowson@dawson-mauldin.com; ferry@decopavecorp.com; patriciad@dillardenv.com;  
dave trucksweep@gmail.com; rsl@dominguezconst.com; dgarcia287@aol.com; gerri@ee-electric.net;  
eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com;  
jesse@movendirt.com; info@exbon.com; johnf@falconbuildersanddevelopers.com;  
judy@finegradeinc.com; forcetraffic@earthlink.net; toni.medina@att.net;  
josie@fresnoconcreteconst.com; gsosainc@aol.com; gwpeoples@aol.com; jgates.gei@gmail.com;  
trila.grsi@yahoo.com; gorush71@yahoo.com; rharriscorp@gmail.com;  
hector.castellon@hercatelecomm.com; estimating@hunsakersafety.com; ibsrecoder@aol.com;  
mnuno@idegconstruction.com; jack@interwestpacific.com; nobid@interwestpacific.com;  
chris@jcpalomar.com;

---

**Date:** Monday, June 29, 2015 8:57 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0N1804, which will be bidding Thursday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #06-0N1804 on 07/02/2015!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** mnuno@idegconstruction.com; jack@interwestpacific.com; chris@jcpalomar.com; garyc@krccsafety.com; michaelc@krccsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; jerrykccc@yahoo.com; kitchellconstruction@gmail.com; estimating@theswppfirm.com; agarcialna@aol.com; raymor60@aol.com; loucon@outlook.com; brucej@mjavila.com; monslee@yahoo.com; madsteelinc@aol.com; maderaconcrete@live.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; mrci@mrci.biz; navorndes1@aol.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; bpantoja@nunoiron.com; ostcranes@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; randcconstruction@sbcglobal.net; rharriscorp@gmail.com; rdhorncompany@gmail.com; ricky@reserrano.com; rdconst69@netzero.com; pilkintons@sbcglobal.net; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; queenie\_chief2003@yahoo.com; dovaliconstruction@gmail.com; mary@stormwaterspecialists.com; dsun@sunindustriesinc.com; kristina.viado@suulutaaq.com; estimating@tcpros.net; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; cbenites@verizon.net; williamdouglass00@yahoo.com;

**Date:** Tuesday, June 16, 2015 2:40 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0N1804, which bids Tuesday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #06-0N1804 on 07/02/2015!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; pacheco@1430espn.com; deni@sti.net; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; robertv@acefencefresno.com; amclighting@sbcglobal.net; agapefencejes4u@yahoo.com; debbieh@alertolite.com; allantefence@gmail.com; amercinc@hotmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; aavila7777@gmail.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; arguelloconcrete@sbcglobal.net; patsy\_gomez2002@yahoo.com; paustin@austin-enterprise.com; kim@acefencecompany.com; america@acefencecompany.com; blequipment@aol.com; juan@baylinecutting.com; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; helinda@bluecable.com; julieborg@borgfence.com; ajchavez@brahmaconstruction.com; burkebid@gmail.com; cgoconst2@msn.com; xyfloyd@aol.com; k.carlisle@caditcompany.com; bids@caditcompany.com; shelleya@calvalleyconstruction.com; jb.calcon@mac.com; gusto@caliconcrete.com; airbears@balesengineering.com; steve@cisinspects.com; contechg@gmail.com; jherrera@conterragroup.net; shelli@csg-web.com; herbf@coopercm.com; covarrubias@aol.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net; sandradawson@dawson-mauldin.com; ferry@decopavecorp.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; dgarcia287@aol.com; eeelectric@earthlink.net; gerri@ee-electric.net; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; jesse@movendirt.com; info@exbon.com; johnf@falconbuildersanddevelopers.com; judy@finegradeinc.com; forcetraffic@earthlink.net; toni.medina@att.net; josie@fresnoconcreteconst.com; gsosainc@aol.com; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; gorush71@yahoo.com; rharriscorp@gmail.com; hector.castellon@hercatelecomm.com; estimating@hunsakersafety.com; ibsrecoder@aol.com;

---

**Date:** Tuesday, June 16, 2015 2:17 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0N1804, which bids Tuesday, July 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

~ ATTACHMENT E ~

FAX SOLICITATION &  
BROADCAST REPORTS

CONTRACT #06-0N1804



FAXED  
6/10/15

**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,850,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Kings County in Lemoore from Route 41/198 Separation to 18 <sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 06-0N1804**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 06/10/2015 17:02  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/10	15:52	15107270910	35	02	OK	ECM
06/10	15:53	19166459618	01:49	02	OK	ECM
06/10	15:55	15592757482	50	02	OK	ECM
06/10	15:57	12099662643	35	02	OK	ECM
06/10	15:58	19517869081	43	02	OK	ECM
06/10	15:59	16314211510	50	02	OK	
06/10	16:02	19512724838	29	02	OK	ECM
06/10	16:03	15598534144	01:13	02	OK	
06/10	16:05	15594533250	30	02	OK	ECM
06/10	16:06	15594980951	43	02	OK	ECM
06/10	16:07	19516981101	43	02	OK	ECM
06/10	16:09	19094339150	00	00	BUSY	
06/10	16:11	14082984344	31	02	OK	ECM
06/10	16:12	15592761223	43	02	OK	ECM
06/10	16:13	14154677721	27	02	OK	ECM
06/10	16:15	15592768029	28	02	OK	ECM
06/10	16:16	16615899509	01:16	02	OK	ECM
06/10	16:18	16263337843	47	02	OK	
06/10	16:19	15596255786	26	02	OK	ECM
06/10	16:20	16508693509	27	02	OK	ECM
06/10	16:21	15105270500	29	02	OK	ECM
06/10	16:22	15304732749	34	02	OK	ECM
06/10	16:24	14243315242	00	00	BUSY	
06/10	16:25	16192583515	31	02	OK	ECM
06/10	16:27	16612828803	00	00	BUSY	
06/10	16:27	18188617259	31	02	OK	ECM
06/10	16:28	19254559626	42	02	OK	ECM
06/10	16:30	15592919039	31	02	OK	ECM
06/10	16:31	17147712569	27	02	OK	ECM
06/10	16:32	15306722411	38	02	OK	ECM
06/10	16:33	19099305503	27	02	OK	ECM
06/10	16:34	15594855857	00	00	BUSY	
06/10	16:35	18174300409	44	02	OK	ECM
06/10	16:36	15592740311	30	02	OK	ECM
06/10	16:38	14154017664	53	02	OK	ECM
06/10	16:39	16613981382	30	02	OK	ECM
06/10	16:40	19097527090	49	02	OK	
06/10	16:42	14152061711	27	02	OK	ECM
06/10	16:43	17078381689	44	02	OK	ECM
06/10	16:44	15592518821	28	02	OK	ECM
06/10	16:46	15594423501	00	00	BUSY	
06/10	16:46	18663666646	49	02	OK	
06/10	16:48	15036529091	30	02	OK	ECM
06/10	16:49	19516004975	34	02	OK	ECM
06/10	16:50	17602001116	49	02	OK	ECM
06/10	16:51	17148214730	29	02	OK	ECM
06/10	16:52	17143781534	43	02	OK	ECM
06/10	16:54	15596454688	43	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT


TIME : 06/10/2015 17:02  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/10	17:00	15592681467	43	02	OK	ECM
06/10	17:02	15592619885	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,850,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Kings County in Lemoore from Route 41/198 Separation to 18 <sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 06-0N1804**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 06/11/2015 16:40  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/11	15:29	16264801557	43	02	OK	ECM
06/11	15:30	19256346858	30	02	OK	ECM
06/11	15:31	15593746470	45	02	OK	ECM
06/11	15:32	16269625055	28	02	OK	ECM
06/11	15:34	15305770221	30	02	OK	ECM
06/11	15:35	19098290118	44	02	OK	ECM
06/11	15:36	16503678282	43	02	OK	ECM
06/11	15:37	19513248061	27	02	OK	ECM
06/11	15:39	15592773485	00	00	BUSY	
06/11	15:40	15627771888	00	00	BUSY	
06/11	15:41	15592261877	01:07	02	OK	ECM
06/11	15:43	16617228900	43	02	OK	ECM
06/11	15:44	15595941056	52	02	OK	
06/11	15:46	15307439352	30	02	OK	ECM
06/11	15:47	15598342064	00	00	BUSY	
06/11	15:48	18059343609	31	02	OK	ECM
06/11	15:49	17036826804	44	02	OK	ECM
06/11	15:51	17143826801	28	02	OK	ECM
06/11	15:52	17148930945	55	02	OK	
06/11	15:54	19519405456	00	00	BUSY	
06/11	15:54	15594533250	31	02	OK	ECM
06/11	15:56	15104125988	45	02	OK	ECM
06/11	15:57	13232358949	43	02	OK	ECM
06/11	15:58	18583453737	54	02	OK	
06/11	16:00	17147546493	26	02	OK	ECM
06/11	16:01	15597322684	29	02	OK	ECM
06/11	16:02	18054611613	29	02	OK	ECM
06/11	16:04	16613255590	00	00	BUSY	
06/11	16:05	12096671201	00	00	BUSY	
06/11	16:06	18059290501	44	02	OK	ECM
06/11	16:07	19093939363	59	02	OK	ECM
06/11	16:08	19095992722	49	02	OK	
06/11	16:10	15598467610	30	02	OK	ECM
06/11	16:11	15593250760	30	02	OK	ECM
06/11	16:12	19093940724	43	02	OK	ECM
06/11	16:14	15596749743	01:11	02	OK	ECM
06/11	16:15	15592941463	01:03	02	OK	
06/11	16:17	17078251769	36	02	OK	ECM
06/11	16:19	14154559960	00	00	BUSY	
06/11	16:19	19784520688	31	02	OK	ECM
06/11	16:21	15592751726	01:13	02	OK	
06/11	16:25	14089691650	00	00	BUSY	
06/11	16:26	18313869976	28	02	OK	ECM
06/11	16:27	18056437618	27	02	OK	ECM
06/11	16:28	12146340097	44	02	OK	ECM
06/11	16:29	19256344339	31	02	OK	ECM
06/11	16:30	12097222227	01:08	02	OK	
06/11	16:32	15594317940	54	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 06/11/2015 16:40  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/11	16:38	15306740756	50	02	OK	ECM
06/11	16:40	17072530131	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 06/11/2015 19:15  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/11	18:31	15592555600	00	00	BUSY	
06/11	18:31	15593545257	58	02	OK	
06/11	18:33	19259578121	00	00	BUSY	
06/11	18:37	19252568357	26	02	OK	ECM
06/11	18:39	16618291637	44	02	OK	ECM
06/11	18:41	18585600158	31	02	OK	ECM
06/11	18:43	15594562843	44	02	OK	ECM
06/11	18:44	19164054180	44	02	OK	ECM
06/11	18:45	17142105149	27	02	OK	ECM
06/11	18:46	17074194851	32	02	OK	ECM
06/11	18:47	19254053833	50	02	OK	
06/11	18:48	17145204027	28	02	OK	ECM
06/11	18:49	17145519420	44	02	OK	ECM
06/11	18:51	15629061918	33	02	OK	ECM
06/11	18:52	15598763300	32	02	OK	ECM
06/11	18:54	15592992324	00	00	BUSY	
06/11	18:59	19512795020	01:17	02	OK	
06/11	19:02	15594785213	44	02	OK	ECM
06/11	19:03	15595922845	44	02	OK	ECM
06/11	19:15	15106322895	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE



FAXED  
07/02/15

**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 06-0N1804</b>	
<b>~ Construct Concrete Barrier and Install New Drainage System ~</b>	
<b>BID DATE: 07-02-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,850,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Kings County in Lemoore from Route 41/198 Separation to 18 <sup>th</sup> Ave. Overcrossing (06-Kin-198-R8.8/R10.6)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 06-0N1804**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 06/26/2015 11:09  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/26	11:05	18668406786	49	02	OK	
06/26	11:07	19513522498	44	02	OK	ECM
06/26	11:08	19516955105	43	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #06-0N1804

# Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Railing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	PC & N Construction	DBE	Ace Fence	\$41,010.00	\$13,235 more	
SWPPP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Eng. ADH Environmental Adanta	\$2,000.00 \$2,200.00 \$2,250.00	\$1,000 more \$1,200 more \$1,250 more	Specified Goal Met
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE SWPPP Adanta	\$1,900.00 \$1,250.00	\$1,400 more \$750 more	Specified Goal Met
CMS	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No			Flash Traffic BL Equipment Quality Traffic Cont.	Rentals Only	N/A	Specified Goal Met
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Quality Traffic Cont. Associated Traffic	Various See Quotes		Specified Goal Met
Sweeping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Dave Trucking & Sweep	See rate sheet		Specified Goal Met

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #06-0N1804

**P C & N CONSTRUCTION, INC.**  
 General Engineering Contractor Class "A"  
 State Contractor License No. 771652

Certified Small Business No. 0021507  
 CERTIFIED DBE/UDBE No. 39218

PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road  
 Byron Hot Springs Road, Byron CA 94514  
 (925) 634-4567 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract	06-0N1804
Project	06-Kin-198-R8.8/R10.6
Federal Aid	ACHSNHPG-P198(069) E
Bid Date	3/18/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
15	Treated Wood Waste	12,900 LB	\$ 0.05	\$ 645.00
16	Remove Guardrail	470 LF	\$ 14.00	\$ 6,580.00
18	Relocate Crash Cushion	1 EA	\$ 7,550.00	\$ 7,550.00
21	Salvage Crash Cushion	1 EA	\$ 3,000.00	\$ 3,000.00
39	Midwest Guardrail System (Steel Post)	150 LF	\$ 44.00	\$ 6,600.00
41	End Anchor Assembly (Type SFT)	1 EA	\$ 900.00	\$ 900.00
42	Alternative Flared Terminal System	1 EA	\$ 2,500.00	\$ 2,500.00
<b>TOTAL</b>				<b>\$ 27,775.00</b>

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move Ins, Additional Move Ins @ \$1,500.00 EA
4. Remove Guardrail and Crash Cushion In Front of K Rail Installation
5. Addendum # 1

**Exclusions:**

1. Bond Premium, Permits and Fees (if any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Remove & Dispose of Crash Cushion Pads
6. Removal & Disposal of Concrete Anchors
7. Concrete Pad Item # 18
8. Grout Around Guardrail Post as Shown on Sheet C-2
9. Liability for All Un-Marked Underground Utilities

**P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS**

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY  
DEPARTMENT  
ADDRESS  
CITY, STATE ZIP  
PHONE  
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT  
OFFICE OF CIVIL RIGHTS  
300 LAKESIDE DRIVE, 18<sup>TH</sup> FLOOR  
OAKLAND, CA 94612  
(510) 464-6884  
(510) 464-7587

December 2, 2010

CHRISTI PLUM  
PC&N CONSTRUCTION  
5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

**237310 Highway, Street, Bridge Construction – Metal Beam Rail**

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada  
Sr. Civil Rights Officer

P. 003/005

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612 0000  
(510) 464-6195

CUCP Firm Number: 39218

  
CUCP OFFICER

February 13, 2012

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CSLB:771652	06/18/2015	06/30/2016



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

**P C & N CONSTRUCTION INC - #21507**

SUPPLIER PROFILE			
Legal Business Name	P C & N CONSTRUCTION INC		
Doing Business As	P C & N CONSTRUCTION INC		
Address	5301-F BYRON HOT SPRINGS RD BYRON, CA 94514	Phone	(925) 634-4567
		FAX	(925) 634-4339
Email	<a href="mailto:cplum@pcnconstructioninc.com">cplum@pcnconstructioninc.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING		
Construction License Types	A - General Engineering		
Classifications	721410 - Highway and road construction services		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2013	Jan 31, 2017

**Certification History**

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 13, 2011	Apr 30, 2013
SB (Micro)	Expired	Apr 23, 2009	Apr 30, 2011
SB (Micro)	Expired	Jun 28, 2006	Apr 23, 2009
SB	Expired	Jul 24, 2003	Jun 30, 2006
SB	Expired	Aug 29, 2000	Jul 31, 2003

*REVISION A*



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
**License #808335 A, C-10**  
**DIR Registration #1000002780**

Name of Project: RTE 198 FROM RTE 41/198 SEPARATION TO 18TH AVENUE OVERCROSSING  
Contract/Project No.: 06-0N1804  
Addendums(a) Noted: 1 Bid Date: 7/2/2015 Bid Time: 2:00 PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
47	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$5,000.00	\$5,000.00
48	CHANGEABLE MESSAGE SIGN SYSTEM (LS)	LS	1	\$100,000.00	\$100,000.00
49	VEHICLE CLASSIFICATION STATION	LS	1	\$100,000.00	\$100,000.00
50	TRAFFIC COUNT STATION	LS	1	\$100,000.00	\$100,000.00
51	CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	\$50,000.00	\$50,000.00
<b>GRAND TOTAL</b>					<b>\$355,000.00</b>

\*\*\* CT DBE CERTIFICATION #28842 \*\*\*

Estimator: Erwin Mendoza / Serban Capalna  
Phone Extension: 121 / 120

REVISION A



**HLE** HIGH-LIGHT ELECTRIC INC.

**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730  
License #806335 A, C-10  
DIR Registration #1000002760

**HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:**

**SECTION A - EXCLUSIONS FROM BID:**

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work
2	Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

**SECTION B - SPECIAL TERMS AND CONDITIONS:**

1	HLE is only signatory to the Laborers and Operators unions. HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document.
3	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
4	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
5	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
6	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
7	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

**SECTION C - SCOPE OF WORK AND SCHEDULING:**

1	HLE bid and accounted for only 6 move-ins for the project, Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

**SECTION D - PAYMENT PROVISIONS:**

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

**SECTION E - OTHER NOTES OR CONDITIONS:**

1	ALL LOOP INSTALLATION IN ALL ITEMS MUST BE PERFORMED IN ONE SAME SCHEDULED MOVE-IN OTHERWISE AN ADDITIONAL MOVE-IN FEE SHALL BE CHARGED
2	BID ITEM 48 CLARIFICATION: HLE WILL NOT FURNISH AND/OR INSTALL CMS BOARD, SIGN STRUCTURE OR FOUNDATION
3	HLE ESTIMATES 10EA EXCLUSIVE TRAFFIC CONTROL SHIFTS AND REMAINING TO BE PERFORMED UNDER SHARED CLOSURES AS APPROVED BY HLE
4	
5	

**Proposal Disclaimer:**

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

\* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

\* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

**Quote for Rt. 41/198 Sep. Barrier**

07/02/2015 11:53AM Page 1

CTM Construction  
3300 Fitzgerald Rd.  
Rancho Cordova, CA 95742  
twingo@ctmconstruction.net

**Contact:** Todd Wingo  
**Phone:** 916-635-9370  
**Fax:** 916-635-1527  
**Cell:** 916-838-3692

**Bond:** Not Included  
**Sales Tax:** Included  
**Bid Date:** 07/02/2015

**Quote To:** Erin Richardson  
Highland Construction  
133 N. Pixley St.  
Orange CA 92868

**Phone:** 714-538-5156  
**Fax:** 714-538-5157  
**Email:**

Quote is valid for 30 days.

Item	Description	Quantity	Unit	Unit Price	Extension
14	TEMPORARY CONCRETE WASHOUT (PARTIAL)	1.000	LS	4,000.000	4,000.00
31	CONCRETE SURFACE TEXTURE	2,880.000	SF	25.000	72,000.00
40	WILDLIFE PASSAGE WAY (TYPE S)	83.000	EA	155.000	12,865.00
43	CONCRETE BARRIER (TYPE 60F)	280.000	LF	240.000	67,200.00
44	CONCRETE BARRIER (TYPE 60)	8,430.000	LF	53.000	446,790.00
				<b>Total Quote: \$</b>	<b>602,855.00</b>

**Inclusions/Exclusions:**  
License #611606, DIR #1000000841

Our pricing is based on completion of CTM's work by January 1, 2016. Please add \$5/LF every 6 months thereafter.

**CTM Excludes:**

- 1) Bond Premium. Our bond rate for this project is 1.00%.
- 2) Builders Risk Insurance.
- 3) Utility relocation, protect all utilities or service interrupt fees.
- 4) Installation, maintenance and removal of Storm Water Pollution Prevention measures. (All storm water run-on to be directed away from CTM work area) Any damage caused by CTM will be repaired by CTM.
- 5) Security measures, watchmen, grading, dewatering, and dust control.
- 6) Sanitary facilities in accordance with OSHA regulations.
- 7) Cost of all Permits.
- 8) Survey, Prime Contractor to supply survey for line and grade.
- 9) CTM included one (1) move-in. Any additional move-ins will be paid by the Prime Contractor. Each additional move will be \$10,000
- 10) Temporary K-rails, crash cushions, temporary delineation and removal of existing metal beam guard rail.
- 11) Excavation, Backfill and Shoring.
- 12) All other work/items not specifically included.
- 13) Pedestrian access install, maintain and remove.
- 14) Street Sweeping.
- 15) All Inspection and QC testing costs.
- 16) Partnering and DRB Costs.
- 17) Traffic Control.
- 18) Architectural treatment, stain/paint and/or colored concrete. CTM includes the required form liner for brick pattern work.

**CTM Qualifications:**

- 1) Concrete and rebar included.
- 2) Contractor to provide on-site construction water at no cost to CTM.
- 3) Prime contractor will provide all weather access for CTM to all work areas.

**Quote for Rt. 41/198 Sep. Barrier**

07/02/2015 11:53AM Page 2

Item	Description	Quantity	Unit	Unit Price	Extension
4)	CTM assumes its work activities to be done in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, working a normal construction work week, without delay by others. Prime contractor will furnish CTM electronic copies of CPM baseline schedule and monthly updates.				
5)	Monthly progress payments will be due seven (7) days after receipt from owner. A late penalty of two percent (2%) per month will be charged per state statute. CTM will be allowed to furnish securities in an escrow account for amounts retained.				
6)	CTM reserves the right to review and approve all Contract Change Orders relating to CTM work items prior to submittal and acceptance. <i>CTM will be allowed to split the prime contractor markup when CTM has a subcontractor performing extra work.</i>				
7)	Each party will defend, indemnify and hold the other parties harmless from all claims, litigation expenses, losses, including attorney fees, suffered or threatened to be suffered, by the other party caused by the misconduct, negligence, fault or wrong doing of the party arising out of or related to the parties' performance of the work called for in the subcontract. If both parties are at fault, the obligation to defend and indemnify shall be proportionate to their respective fault.				
8)	Our prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. CTM has based its pricing on all of the items listed above. Items may be added or deleted only with the approval of CTM. CTM shall have the right to adjust its prices to reflect any impact on an alteration of its bid.				
9)	These exclusions and qualifications shall govern over our standard terms and conditions should a conflict arise.				

Respectfully,  
CTM Construction

Todd Wingo  
Estimator

# CNJ

CNJ ENTERPRISES, INC.  
P.O. BOX 16727 \* SCOTTSDALE, ARIZONA 85267  
TEL: 480/483-0889 \* FAX: 480/907-1210 \* EMAIL: vispol@aol.com

Contractor's License # 967058 DIR #1000004881

DATE: 7/1/2015

Highland Construction Inc.

Fax: 714-538-5157

PROJECT: Caltrans #06-0N1804 Route 41/198 Separation, Lemoore – Kings County

BID DATE: 07/02/2015

## QUOTATION

<u>Bid Item</u>	<u>Description</u>	<u>Est Quantity</u>	<u>Unit Price</u>	<u>Estimated Total</u>
36 34	Prepare & Paint Concrete	2,880 sf	\$5.50 sf	\$15,840.00

- This quote includes product and application of product.
- Access and mechanical lift (if requested by Subcontractor) is to be provided by General Contractor.
- This quote includes one (1) mobility and (1) test panel.
- The price quoted is for schedules established during regular daytime shifts.
- Road closures will be provided by General Contractor as needed by Subcontractor.
- Performance and Payment Bonds are to be waived.
- The price quoted is subject to change after 30 days from date of this Quotation.

Respectfully submitted:

Bruce Feit

Bruce Feit

NOTE: IF THIS CONTRACT IS AWARDED TO CNJ ENTERPRISES, INC., ALL OF THE ABOVE CONDITIONS MUST BE PART OF THE CONTRACT.

**W.C. Drilling Inc. DBA**

---

# **West Coast Drilling, Inc.**

## **Facsimile Cover Sheet**

**To: Mike**  
**Company: HighLand Construction, Inc.**

**Phone: 714-538-5156**

**Fax: 714-538-5157**

**From: Bill Lamont**

**Company: West Coast Drilling**

**Phone: 510-245-0556**

**Fax: 510-245-0559**

**Date : 7-2-15**

**Pages including this 4**  
**cover page:**

**Comments:**

**Contractors License #664239**  
**DIR #1000000990**

West Coast Drilling, Inc.  
 P.O. Box 254  
 Pinole, CA 94564  
 License #664239

## PROPOSAL

Page 1 of 3 pages  
 Job Name: Sign Foundation,  
 Lemoore, CA  
 Contract #: 06-0N1804  
 Date: 7-2-15

WEST COAST DRILLING[WCD] submits the following proposal for your review. The scope of work indicated below is the basis of our pricing. Should you wish to revise the scope please indicate your intent prior to submitting your quotation so that we may address any cost differences.

### SCOPE OF WORK - Drill Only

Price includes move-on/off  
 If drilling goes beyond 1 day due to unforeseen conditions, add \$4,500 per day  
 Price excludes concrete, rebar and boom pump.  
 With no soils report, this price is for normal conditions only.

<u>ITEM NO</u>	<u>ITEM</u>	<u>UNIT OF MEASURE</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
29	60" CIDH Sign Foundation	LF	35	\$360	\$12,600

### Special Clarifications:

West Coast Drilling will require access, including firm level benches for the Drill Rig. The General Contractor shall provide clearly marked layout for each drilled pier location.

1. Overhead wires to be removed by general contractor.
2. Continuous spoil removal during drilling operation to be done by others.
3. Spoil off-haul to be done by general contractor.
4. Traffic control to be provided by general contractor.
5. All casing will be removed from pier. If casing is left in pier, cost of casing will be added to final price.
6. The General Contractor is responsible to cover piers if not immediately poured.
7. Site dewatering to be provided by general contractor.
8. If piers require re-drill or clean out we will charge an additional \$450 per hour.
9. Footage begins from bottom of tracks.
10. Excludes concrete, rebar and boom pump.

### Qualifications:

1. **Permits and Fees:** We exclude the costs of permits, tests, inspections, fees and bonds.
2. **Layout:** Lines, grades and layout to be furnished to us by general contractor with sufficient control points established which do not interfere with our work.
3. **Contaminants:** This proposal is based on any soil and water being encountered during our operations to be clean. (i.e. non-contaminated).

4. **Traffic Control:** Traffic control to be furnished by general contractor.
5. **Progress:** Unless otherwise noted, our proposal is based on (1) mobilization to each site and a continuous operation with unlimited access to the entire site allowing us to determine the sequence of our work. Addition mobilizations will be charged at \$3,000.
6. **Site Conditions:** Unless otherwise noted, this proposal is based on dry site conditions. Site and/or excavation dewatering is not included nor is the diverting of site surface flows away from our work.
7. **Utilities/Obstructions/Differing Conditions:** We have not included any provisions for locating, removing, supporting or the interference of underground/overhead utilities or obstructions. WCD will not be responsible for damage caused to any utility for any reason other than that arising from our own negligence. The general contractor's insurance will be primary against any claim arising out of such damage. Conditions differing from that indicated on soil logs inclusive of, but not limited to boulders, gravel, wood, metal pilings, sand, quicksand, caves or any other foreign material not native to the existing soils requiring additional time and equipment will be performed on a Time & Material basis. We will then charge \$450 per hour. Should shafts be drilled deeper than the soil borings indicate, such shafts will be drilled. WCD shall be entitled to be compensated for the extra drilling as we have assumed that the materials that are drilled below such depths are similar to those indicated on the soil borings at the depths explored adjacent to the shaft. Tooling repair at shop labor cost of \$75.00 per hour plus materials. We will charge \$35.00 per every rock tooth used.
8. **Access:** Suitable access such as roads, benches and easements for a SoilMec drill rig, and concrete trucks all under their own power to all hole locations to be provided by general contractor for our work. We exclude hoisting of our equipment for the same.
9. **Monitoring:** The general contractor is to be responsible for settlement and survey markers, monitoring of shoring, existing street's utilities, properties, buildings and other structures.
10. **Dust Protection:** Protection of existing structures and surrounding properties by others.
11. **Progress Payments:** Zero percent retention will be withheld from regular progress payments. Full payment, including retention, is to be made within 30 calendar days of completion of our work. All progress payments are to be made within 30 days of each invoice. Monthly interest at a rate of 1.5% will be assessed against invoice. WCD is to be paid regardless of the general contractor's ability to obtain payment from architect, owner or engineer of project.
12. **Back Charges:** Any back charges will be agreed to by both parties at the time of the incident and be fully documented as such. Should damages be found that are the responsibility of WCD, we must have an opportunity to resolve them ourselves prior to any remediation efforts being undertaken by others.
13. **Rebar Cages:** Unless otherwise indicated in our scope of work, rebar cages will be supplied by the general contractor staged adjacent to holes, tied, braced against pick deformation, doubles securely doubled tied with cage ready for placement in holes.
14. **Spoils:** Removal, stockpiling, staging, off-haul, disposal and cleanup of spoils from our operation will be provided by the general contractor on a continuous uninterrupted basis so as not to impede the progress of WCD.
15. **Dewatering:** The general contractor will provide sump pits, desilting and disposal of all drilling fluids within 100' of drilled shafts' location.
16. **Water:** The general contractor will supply water necessary for our operation within 50' of all locations.
17. **Delays:** Should we be delayed in our progress of work due to the owner, daily time and material sheets shall be submitted for labor and equipment per published WCD Time & Material rates.
18. **Force Majeure:** We cannot accept any liability for default or delay in the completion of our work when caused by strike, riot, war or act of God or other similar circumstances beyond our control.
19. **Hours of Work:** This proposal is based on our working a straight time work week. Costs associated with acceleration of work, i.e. premium time portions, as well as all other costs incurred due to acceleration will be charged as extra work.
20. **Liability:** No liability can be accepted by us, nor shall we accept as in any way our responsibility defects of any kind whatsoever arising from a cause which is outside our immediate control or knowledge, or for any fault in the junction between our work and subsequent work carried out by others.
21. **Indemnity:** Subject to the terms of the Liability clause above, we shall indemnify the owner and general contractor with respect to any claim that arises directly from the negligence or intentional fault, if any, of WCD in performing its work hereunder, but the extent of such indemnity shall be limited to WCD's portion of the total fault causing the loss or damage on which the claim is based. WCD shall have no other responsibility to defend, pay for, or indemnify the owner and/or general contractor or its agents with respect to any claim arising from or related to WCD's work. The limit of our liability shall be \$1,000,000. The general contractor shall likewise indemnify WCD with respect to any claim that arises from the negligence or intentional fault, if any, of the general contractor in performing its work hereunder, but the extent of the general contractor's liability shall be limited to the general contractor's portion of the total fault causing the loss or damage on which the claim is based. This agreement supersedes any other contract/agreement/master agreement signed by any representative, officer, or employee of WCD.

22. **Bonds:** Bond fees are not included in this proposal. If one is desired, please contact our office.
23. **All Provisions:** All provisions of this proposal are to be included in any subcontract agreement and will be expressly incorporated into and attached to any subsequent agreement entered into between West Coast Drilling and the general contractor.
24. **Contractor:** The general contractor is responsible to cover all pier holes on-site. This is not WCD's responsibility.
25. **Non-Waiver:** WCD's failure at any time to insist upon strict performance by the general contractor of the terms of this proposal shall not be construed as a waiver of WCD's right to demand strict performance. The express waiver of one provision of this proposal shall not be deemed as a waiver of any other provisions of the proposal.
26. **Terms and Conditions:** Should any of the terms and conditions of this proposal/quotation be held to be contrary to any state or federal law now or hereafter enacted, such fact shall not invalidate any of the remaining terms and conditions.
27. **Assignability:** This proposal may not be assigned by the general contractor by its own act or by operation of law without the prior written consent of WCD.
28. **Disputes, Litigation and Arbitration:** Any dispute, controversy or claim arising out of or relating to this agreement shall be resolved by arbitration or litigation at the sole discretion of WCD. If WCD chooses arbitration, it shall be conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. Such litigation or arbitration will be conducted in San Francisco, California, or such other venue as WCD chooses. The CUSTOMER agrees to submit to the jurisdiction of the arbitration panel or court at such venue. The award rendered by the arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction thereof.
29. All underground utilities/obstructions are to be located and identified/hydro-excavated by the General Contractor prior to drilling. West Coast Drilling is not in any way responsible if underground utilities are drilled with our equipment as we are not a part of the locating process."

**We Propose** hereby to furnish material and labor - complete in accordance with these specifications for the sum of:

**See above scope of work.**

All material is guaranteed as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Owner is to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workers Compensation Insurance.

Authorized Signature \_\_\_\_\_

Note: This proposal may be withdrawn by us if not accepted within 30 days.

**ACCEPTANCE OF PROPOSAL** - The prices, specifications and conditions are satisfactory and are hereby accepted: You are authorized to do the work as specified. Payment will be made as outlined above.

Signature \_\_\_\_\_ Date \_\_\_\_\_


~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #06-0N1804



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**

**"We Are An Equal Opportunity Employer"**

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 7/01/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Construct Concrete Barrier and Install New Drainage System (Contract No. 06-0N1804) From Route 41/198 Separation to 18th Avenue Overcrossing, In Lemoore, In Kings Co., CA		
BID DATE	: 7/02/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
15	TREATED WOOD WASTE	LB	12,900	\$ .030	\$ 3,870.00
16	REMOVE GUARDRAIL	LF	470	\$ 12.00	\$ 5,640.00
18	RELOCATE CRASH CUSHION	EA	1	\$ 8,900.00	\$ 8,900.00
20	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	\$ 2,400.00	\$ 7,200.00
21	SALVAGE CRASH CUSHION	EA	1	\$ 4,100.00	\$ 4,100.00
39	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	150	\$ 49.00	\$ 7,350.00
41	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 950.00	\$ 950.00
42	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 3,000.00	\$ 3,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 41,010.00</b>

- \* ITEM # 18, 20 & 21 - REMOVAL OF EXISTING & CONSTRUCTION OF NEW CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING/PAINTING; CIDH PILING, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCES & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 998577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

## Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

6/30/2015

DBE Certification # 41902  
QSD/P Certification # 25398  
DIR Registration # 1000005898

=====  
Subject:06-0N1804:- Construct concrete barrier and install new drainage system.


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
9	130300	PREPARE STORMWATER POLLUTION PREVENTION PLAN	LS	1	\$2,000	\$2,000

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[touray@alfredce.com](mailto:touray@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

### Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

#### Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	( 916 )
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Ethnicity  
Firm Type

BLACK  
DBE

United Certification Program

[Back To Query Form](#)

<http://www.dcl.ca.gov/ucp/QuerySubmit.do>

# FAX

---

**FROM**

David Skinner  
ADH Environmental  
P.O. Box 494457  
Redding  
CA96049

**Phone** (888) 966-7371 \* 105  
**Fax Number**

**TO**

Erin Richardson  
Highland Construction, Inc.

**Phone**  
**Fax Number** +1 (714) 538-5157

**DATE** 07/01/2015

**NOTE**

Please find attached our DBE quote for Caltrans Project No. 06-0N1804.

If you have any additional need, please feel free to reach out.

Thank you,  
David Skinner  
ADH Environmental  
530-524-2633

---



8(a) · SDB · DBE · MBE · SBE

# Cost Proposal

<b>Project No.</b>	06-0N1804

<b>Date</b>	07/01/15
<b>Quote No.</b>	7010200
<b>Expiration Date</b>	10/29/15

Scope of Work and Project Description						
<b>Project Description</b>	<b>Construct concrete barrier and install new drainage system</b>			<b>Target Start Date</b>	TBD	
				<b>Target End Date</b>	TBD	
<b>Conditions, Assumptions and Comments</b>	Prepare SWPPP - ADH will provide 3 copies of the SWPPP report and 1 electronic PDF. Any necessary project materials will be billed at cost, all project-related mileage will be billed at the current Federal Rate.					
Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total	
1 / Item 9 (partial)	Prepare Risk Level 1 Storm Water Pollution Prevention Plan (SWPPP)	Report	1	\$ 2,200.00	\$ 2,200.00	
2 / Item 10	Stormwater Annual Report	Report	1	\$ 2,000.00	\$ 2,000.00	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
<b>Estimated Total</b>					<b>4,200.00</b>	

ADH Contact Information	
<b>Project Manager</b>	David Skinner, Regional Manager
<b>Contact Phone</b>	530-524-2633
<b>Contact e-Mail</b>	DSkinner@adhenvironmental.com
<b>Contact Office</b>	Northern California Regional Office

<b>Payment Terms</b>	Net 30 days
----------------------	-------------

Task Details and Exceptions
<b>Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal, which includes the following:</b>
Task 1. Three (3) copies of the printed report and an electronic copy will be submitted to the contractor in accordance with the project specifications. Report will comply with Caltrans 2010 Specifications. All materials used for this item will be billed at cost. This item covers all necessary work to submit a SWPPP for initial acceptance by Caltrans. Any additional amendments or changes to the report thereafter will be billed at time and materials, at a rate of \$115 per hour. There is no travel or field time accounted for in this task.
Task 2. Stormwater Annual Report will be prepared and submitted in compliance with the requirements and timeframes listed in the project specifications.
<b>Note: All items not specifically included in this quote are considered excluded.</b>

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein. Prior to beginning work, Contractor and ADH Environmental must complete a subcontractor agreement with all applicable details related to the scope of work.

**CONTRACTOR:**

Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003  
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778  
 Branch Office: 2650 Larkspur Lane, Suite G · Redding, California 96002 · (530) 242-1153  
[www.adhenvironmental.com](http://www.adhenvironmental.com)

[Back To Query Form](#)

## Search Returned 1 Records

Tue Jun 02 14:12:39 PDT 2015

### Query Criteria

City: soquel

Firm Type: DBE

---


<b>Firm ID</b>	34145
<b>Firm/DBA Name</b>	ADH TECHNICAL SERVICES, INC.
<b>Address Line 1</b>	3065 PORTER STREET, SUITE 101
<b>Address Line 2</b>	
<b>City</b>	SOQUEL
<b>State</b>	CA
<b>Zip Code 1</b>	95073
<b>Zip Code 2</b>	
<b>Mailing Address Line 1</b>	3065 PORTER STREET, SUITE 101
<b>Mailing Address Line 2</b>	
<b>Mailing City</b>	SOQUEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code 1</b>	95073
<b>Mailing Zip Code 2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	adh@adhenvironmental.com
<b>Contact Name</b>	null ALESSANDRO D. HNATT
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	477-2003
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	477-0895
<b>Agency Name</b>	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541620;

### ACDBE NAICS

<b>Work Codes</b>	C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SBE:

BART - No. 38334  
DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, June 26, 2015

### ATTN: Estimator

RE: Contract : **Caltrans – 06-0N1804**

***Construct concrete barrier and install new drainage system.***

Bid Date: **July 2, 2015**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	<b>\$1,900.00</b>

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,


A handwritten signature in black ink that reads 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402

*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368

Native American woman-owned  
 California DOT-Certified DBE  
 DBE Certificate #37357



A d a n t a

June 24, 2015

**DBE QUOTE****PLEASE NOTE**

Adanta Inc. is a **professional services firm** and the bid items quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 06-0N1804

*PROPOSAL FOR BID ITEM:*

	<i>COST</i>
<b>LEAD COMPLIANCE PLAN</b>	<b>\$1,250.00</b>
<b>STORM WATER POLLUTION PREVENTION PLAN</b>	<b>\$2,250.00</b>

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President  
[kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com)

FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
DIR# 100015697

Attention: Estimating Department

06-29-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **06-0N1804**. That bids on **07-02-15**. After looking at the plans and specials the following is a bid for item #5 PCMS:

Item#5 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board  
\$150.00 delivery per board  
\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

## BL EQUIPMENT RENTALS & SUPPLIES

---

Phone: 559-827-4592  
Fax: 559-625-5796

# Fax

**To: HIGHLAND CONSTRUCTION INC.**

**From: B L EQUIPMENT RENTAL & SUPPLIES**

---

**Fax: 17145385157**

**Pages: 2**

---

**Re:**

**Date: July 01, 2015**


---

2725 W CHERRY CT, VISALIA, CA 93277



Equipment Rental Supplies  
 2725 West Cherry Ct.  
 Visalia, CA 93277  
 Ph. 559-827-4592 Fax 559-625-5786 Cell 559-280-3306

# QUOTATION



DBE Certified Firm #36494 D.I.R Ref. #1000002842 Small Business #48162 Contractor License #954029

## BARE RENTAL RATES

PROJECT: CAL TRANS 06-0N1804	BID DATE: 7/2/2015
------------------------------	--------------------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,000.00
ARROW BOARDS	\$60.00	\$250.00	\$500.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$0.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER IS RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. LOST EQUIPMENT WILL BE BILLED TO CUSTOMER FOR REPLACEMENT COST.

TERMS NET 30

THANK YOU FOR YOUR BUSINESS!

## Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337  
Phone (909) 276-5582 Fax (888)839-9857  
www.QualityTrafficControl24-7.com

**We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory**  
**DIR#100014062**

**To: Estimator**  
**Job#: Caltrans 06-0N1804**  
**Bid Date: 07/02/15**

ITEM	DESCRIPTION	COST
<b>**Rental Only-Subject to availability**</b>		
	Portable CMS	\$125 daily, \$380 weekly, <b>\$790 monthly</b>
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	\$200 charge each direction per unit (delivery/pickup), <u>1 FREE Delivery/Pickup Included</u>	
<b>**Traffic Control System**</b>		
	2 Lanes, one direction, two man crew, 2 miles only	\$1350
	1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$895
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635
<b>**Traffic Control Notes**</b>		
1.	Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.	
2.	Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.	
3.	Impact attenuator vehicle and traffic control crews are <b>subject to availability</b> .	
4.	Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.	
5.	If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.	
6.	Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs	
7.	Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.	
8.	All overtime will be charged at \$110.00 per hour, per laborer	
9.	All Saturday traffic control rates multiply by 1.38	
10.	All Sunday traffic control rates multiply by 1.75	
11.	All rental vehicles are charged \$0.45 per mile, portal to portal	

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged business Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30<sup>th</sup>. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roiect. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II  
ose L Segura-Estimator

Date 6-17-15

Company \_\_\_\_\_

Accepted by \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



**DEPARTMENT OF TRANSPORTATION**  
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
1823 14<sup>th</sup> STREET  
SACRAMENTO, CA. 95811  
Phone: (916) 324-1700  
Fax: (916) 324-1862  
TTY: 711

September 11, 2014

Jose L. Segura  
Segu, Inc. Dba Quality Traffic Control  
13940 Rose Avenue  
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura  
September 11, 2014  
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.


For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Branch



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

---

## FAX MEMO

**TO:** Estimators **FROM:** Ken Johnston

---

**ATTN:** **PAGES:** 6

---

**FAX:** **DATE:** July 2, 2015

---

**PHONE:** **CC:**

---

**RE:** Caltrans # 06-0N1804

---

**WE ARE CERTIFIED DBE # 38321**

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**

dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
 Public Works Contractor Registration # 1000013321  
 DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date July 2, 2015

CONTRACT INFO

06-0N1804

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY  
 SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	<b>Construction Area Signs</b> *Price above includes signs from CS-1 and THQ-1, installed and removed *All signs to be installed per plan with (1) mobilization included. Additional mobilizations will be charged at \$1,200.00 per each * Signs will be covered at installation if required, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 5,500.00
3	<b>Traffic Control System</b> * See next page for traffic control rates				
4	<b>Channelizer (Surface Mounted)</b>	EA	36	\$45.00	\$ 1,620.00
5	<b>Portable Changeable Message Sign (PCMS) Per Each Rental Only</b> * \$150.00/Day :\$400.00/ Week : \$1,000.00/Month * \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS				
6	<b>Temporary Railing (type K)</b> If Krail has to be pinned add \$5.00 per ft	LF	2280	\$ 22.50	\$ 51,300.00
7	<b>Temporary crash cushion module</b>	EA	84	\$ 250.00	\$ 21,000.00
				Total	\$ 79,420.00

Note: Items 4, 6, and 7 must be bid together and if used must bid with item 2

Note: 1 Addendum Acknowledged



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161

Traffic Control System - Day

- 1 pilot car and driver \$750.00 per 8 hour shift
- 1 Impact attenuator vehicle with driver \$910.00 per 8 hour shift
- 1 traffic control personnel for lane closures \$975.00 per 8 hour shift
- 2 traffic control personnel for lane closures or flagging \$1,350.00 per 8 hour shift
- 2 traffic control personnel for flagging at night \$1,400.00 per 8 hour shift
- 3 traffic control personnel for lane closures or flagging \$2,100.00 per 8 hour shift

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$200.00 per shift for rumble strips

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation
- Add \$70.00 per light tower per shift if applicable
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613  
DBE Firm ID - 36321 Contractors License No. 962161

---

Impact Attenuator Vehicle (IAV) – Rental Only – Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper Insurance certificate must be on file with ATS prior to delivery

Portable Light Towers – Rental Only – Subject to Availability

- \$70.00/day : \$225.00/week : \$700.00/month
- Deliver and pick-up fees apply, call for details

Changeable Message Signs (CMS) – Rental Only – Subject to Availability

- \$150.00/day : \$400.00/week : \$1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer – Rental Only – Subject to Availability

- \$70.00/day : \$225.00/week : \$700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : \$400.00/each
- With Civil Engineers Stamp and Signature : \$750.00/each
- Other than minor changes will be billed at hourly rate.

Certified Flagger Training

- \$125.00 per person minimum 5 people per class.
- Location to be determined, cost paid for by the participants.

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161

ATTACHMENT A

Job # 06-0N1804

Bid Date: July 2, 2015

- 1 ASSOCIATED TRAFFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) - Certificate # 38321
- 4 Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
- 5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 6 ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
- 7 This quote shall remain valid for a period of 45 days from the actual bid opening unless otherwise agreed upon.
- 8 Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL, dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
- 11 Item 2 includes (1) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
- 15 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
- 16 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
- 17 Contractors State License # 962161
- 18 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 19 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
- 20 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: Kellie Avila

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

**Query Criteria**

Firm ID: 38321

Firm Type: DBE

---

<b>Firm ID</b>	38321
<b>Firm/DBA Name</b>	KELLIE AVILA CONSTRUCTION SERVICES, INC
<b>Address Line1</b>	PO BOX 2221
<b>Address Line2</b>	
<b>City</b>	ATASCADERO
<b>State</b>	CA
<b>Zip Code1</b>	93423
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	kelle@associatedtrafficsafety.com
<b>Contact Name</b>	KELLIE AVILA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	461-1600
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	461-1613
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
<b>Districts</b>	04; 05; 06; 07;
<b>DBE NAICS</b>	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE





**TRIUMPH GEO-SYNTHETICS, INC.**

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

**QUOTATION**

Quote Number

**79353**

PLEASE REFERENCE THIS QUOTE #

**\*\* FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR \*\***

To: **Estimating**  
 Highland Construction  
 133 N. Pixley St.  
 Orange, CA 92868  
 714-538-5156

Bid/Project Date: Thursday, 07/02/2015  
 Project Name: Construct Concrete Barrier and Install New Drainage System  
 Project Location: Lemoore, CA  
 Project Zip:  
 Bid/Project #: 06-0N1804

Fax: 714-538-5157

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
9,000	SF	12	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.098 \$440.995	SF roll	\$881.99
1,632	LF	36	24" RCP	24" Round Reinforced Concrete Pipe, Mortar RG, Class III  2-3 Week Lead Time On Pipe	\$27.000	LF -	\$44,064.00
1				Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$275.000		\$275.00


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

**Sales Tax NOT INCLUDED in prices.**



**Subject:** PRICE QUOTE !!! Caltrans 06-0N1804 bids JULY 2 / DBE, SBE, MBE  
**From:** Grace Guillory (gguillory@kandgconcrete.com)  
**To:** matt.hall@gcinc.com; szysling@papichco.com; highlandinc@att.net;  
**Date:** Monday, June 22, 2015 5:50 PM

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply.** We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications.

We look forward to doing business with you again. Take care of our bid!

--

Grace Guillory  
**K & G Concrete Inc.**  
Office Manager  
1079 Sunrise Avenue  
Suite B-353  
Roseville, Ca 95661

(P) 916.774.0287  
(F) 866.878.2769  
[www.KandGconcrete.com](http://www.KandGconcrete.com)

CSLB LIC # 982137  
DBE CERT # 38962  
BART CERT # 4038  
PUC CERT # 11050070  
DUNS # 967345831  
CAGE # 6UUD2



CONCRETE INC.

1079 Sunrise Avenue STE B 353  
Roseville, CA 95661

1300 Clay, Suite 600  
Oakland, CA 94612

OFFICE (916) 539.6652  
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date. June 22, 2015, 2015

Bid Date. July 2, 2015<sup>th</sup> 2015

ATT. Estimator

PROJECT: CalTrans 06-0N1804 Construct concrete barrier and install new drainage system Kings County

LP	\$165.00 per hour	\$4.00 per yard
28M. 90' Boom	\$175.00 per hour	\$3.00 per yard
36M 118' Boom	\$185.00 per hour	\$3.00 per yard
42M 125' Boom	\$225.00 per hour	\$3.00 per yard
46M 140' Boom	\$240.00 per hour	\$3.00 per yard
52M 160' Boom	\$345.00 per hour	\$3.25 per yard
58M 189' Boom	\$375.00 per hour	\$3.25 per yard
Conveyor Belt	\$350.00 per hour	\$3.50 per ton

Shotcrete rate \$ 275.00 per yard , Includes , pump, 1 cert nozzle men, compressor , 30 yard minimum 4 & 8 Hour Minimum on Labor to place and finish all concrete on this job estimated lump sum Concrete Laborer \$ 100.00 per hour , Mason \$115.00 per hour . 5 % Labor increase every June 1\*

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 5 hour minimum
- (B) Billing Starts from leave yard to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$50.00 ; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1<sup>st</sup> 2016, and another 5% every July 1<sup>st</sup>.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137  
BART Cert # 4038  
SBE # 1752924  
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015  
PUC Cert # 11050070  
BUSINESS LICENSE # 1001644  
DIR # 100004003



## MUNICON Consultants

*Litigation Mitigation, Photo Surveys, Construction Instrumentation*

July 1, 2015

Attn: Estimating

**RE: FOR CONSTRUCTION ON STATE HIGHWAY IN MADERA COUNTY NEAR COARSEGOLD FROM 0.3 MILE NORTH OF ROAD 208 TO 2.0 MILES NORTH OF ROAD 208 IN DISTRICT 06 ON ROUTE 41**

**SUBJECT: PRE-BLAST PHOTO AND VIDEO SURVEY, AIR OVERPRESSURE AND VIBRATION MONITORING (i.e., BLAST MONITORING CONSULTANT).**

Gentlemen:

Municon Consultants is pleased to submit our proposal for us to perform Pre-Blast Photo and Video Surveys, Air-Overpressure and Vibration Monitoring at the SR 41 Passing Lane Project in Madera County, California (the Project). We have extensive experience in various forms of blast monitoring and existing condition photo documentation surveys, so we are uniquely qualified to handle this assignment. With eighty (80) seismographs, thirty (30) high end sound level meters, numerous geotechnical instruments and data loggers in service, Municon Consultants does more of this work than any firm west of the Mississippi. In addition:

***\*\*We are Reliable\*\****

Twenty-four years' experience with a strong record of repeat clients/business.

***\*\*We are Experienced\*\****

We have conducted vibration, noise and geotechnical instrumentation monitoring at more West Coast projects any other firm.

***\*\*We are experienced in Community Relations\*\****

We have conducted extensive large scale preconstruction and post construction photo survey projects and have successfully coordinated with public agencies and local Police/ Sheriff Organizations.

***\*\*We are Safety Conscious\*\****

All employees are E-Rail Certified. They've been trained and working adjacent to active railroad lines. We hold regular weekly "toolbox" safety meetings as our personnel are regularly tending our equipment on heavy construction sites, including over water and inside tunnels.

***\*\*We are a Certified \*\****

▪ CA UCP - UDBE (12867) ▪ CA DGS-SBE (18229) ▪  
SF HRC LBE/W CMD 31810741 ▪ SBA SBE (Woman-Owned) 79-9371554  
CA DIR # 100002530



## **MUNICON Consultants**

**Litigation Mitigation, Photo Surveys, Construction Instrumentation**

We invite you to review some project highlights illustrative of the 24 years of Municon's litigation mitigation experience and look forward to the opportunity to work with you on this project. Highlights of our expertise and experience include:

### **PRECONSTRUCTION PHOTO SURVEYS**

Municon specializes in conducting more existing condition photo surveys than any other firm. We have completed preconstruction surveys on a Navy Tank Removal project in Rhode Island, on a DDC project in Tacoma, on blasting projects in Reno and Placerville, for the City of San Francisco PUC, the New Irvington tunnel, the Harry Tracy WTP, and the Richmond Transport Tunnel. We were consultants to prime contractors on the seismic retrofits of the historic San Francisco City Hall, the California Palace of the Legion of Honor, the Los Angeles City Hall and multiple projects at the San Francisco International Airport. We specialize building photo surveys with large numbers of buildings included (as many as 350) and the document control of data.

### **VIBRATION MONITORING**


With eighty (80) specialty construction monitoring seismographs, we do more vibration monitoring than anyone else in California. We have conducted vibration monitoring from Newport, RI to Seattle, WA to Ensenada, Mexico. We are working in Southern California on the SANBAG Hunts Lane & Colton UPRR Grade Separations, Caltrans' Santa Maria Connector and are on the team for the Design-Build I10-I 605 Flyover. We've previously monitored work on the I- 5 widening projects in Orange County, and I-8 X I-805 in San Diego. In the Bay Area, we conducted vibration monitoring on the Central, Bayshore and Presidio Viaduct projects, the Cypress Freeway replacement projects, Hwy 87 and 237, State Route 24, the Webster/Posey Tubes retrofits, the West Approach to the Bay Bridge project and multiple projects on the San Francisco Oakland West Spans and new Bay Bridge.

### **NOISE (SOUND) MONITORING**

We have monitored construction generated noise with sound level meters at pile driving projects throughout northern California including in-water at the San Francisco Oakland Bay Bridge Pile Installation Demonstration Project, the new Brannan Street Pier, and Caltrans 880 Lake Merritt project, and the Webster & Posey Tubes Retrofit project in Oakland and Alameda. We are currently monitoring construction generated noise on BART's Warm Springs Extension, the Yerba Buena Island Transition structure on the new Bay Bridge work, at the Doyle Drive 4/Southbound Battery Tunnel project, SF and Doyle Drive 5/thePresidio Parkway Project, and the New Irvington Tunnel project in Fremont. We have recorded air overpressure on numerous blasting projects in Reno and the Sierra foothills.

### **STRUCTURAL INSTRUMENTATION MONITORING**


We have participated in "Bridge Juggling" on the SFOBB East Span Temporary Bypass - Jacking Displacement was monitored by vibrating wire strain gages. We recently monitored the Mokelumne Aqueduct Central Valley Seismic Bearing Replacement test project work using precision displacement and load monitoring equipment.



# **MUNICON Consultants**

***Litigation Mitigation, Photo Surveys, Construction Instrumentation***

---



# MUNICON Consultants

*Litigation Mitigation, Photo Surveys, Construction Instrumentation*

## GENERAL GEOTECHNICAL INSTRUMENTATION

Our automated geotechnical instrumentation allows us to monitor construction in near real time. We've debugged our systems for reliability, remote logging capability, near real time internet data access, and instant text/email alarm message notification. We apply this technology to monitor, as follows:

- Noise Monitoring (including underwater noise),
- Inclinometers,
- MPBXs (Multi Point Borehole Extensometers),
- Electrolytic Beam Sensors,
- Surcharge Settlement Platforms,
- Tiltmeters,
- Piezometers,
- Joint Displacement Meters (Jacking Monitoring),
- Load Cells

With extensive experience in various forms of geotechnical and structural instrumentation, we are uniquely qualified to handle this assignment. We can apply these same familiar methods to monitoring your work on this project.

## PROJECT DESCRIPTION

This project includes cut slope excavation which may involve blasting along both sides of S.R. 41 at mile post (PM) 12.3-12.35, PM 12.74-12.86, PM 13.13-13.23, and PM 13.34-13.47. We have based our cost estimates for pre-blast surveys and blast monitoring on our prior experience with similar projects in California, Nevada and Mexico. We've reviewed plans and specification for the Project (including the Geotechnical Design Report and Addenda No. 1&2)

Please call Tommy at 415-641-2570 with any questions or email me at [tommy@municon.net](mailto:tommy@municon.net). Thank you for your consideration. We look forward to working with you on this and other projects. Our proposal for pre-blast photo/video surveys noise and vibration monitoring follows.

Yours truly,

**Tommy Poole, P.G.**

MUNICON Consultants

A:\proposals\Caltrans\DIST6\SR\_41\_Proposal\_07-1-15.doc

BR:TP



# MUNICON Consultants

*Litigation Mitigation, Photo Surveys, Construction Instrumentation*

## 1.00 PRE-BLAST SURVEYS

Section 19-40.1 of the project specification states, "...At least 15 days before starting blasting activity prepare a pre-blast survey of buildings and structures within 330 feet of blasting activities and submit it with the controlled blasting plan. The pre-blast survey must include a written report, sketches, and photos or a video tape with the date and time displayed on the image..."

### 1.01 Sensitive Receptors/Pre-Blast Survey Locations.

We will document the existing condition of buildings, walls, gates and other improvement which may be subject to damage from ground borne vibration and air-overpressure (i.e., noise and concussion) from your blasting operation. We will capture digital photos and full-HD video with a conventional camera and camcorder. There is one building with ancillary structures that may be affected by air overpressure and ground vibration from your blasting operation, as follows:

21716 - SR 41 - Single family home belonging to the Todd Henry Trust.

### 1.02 Arrange Access to Affected Buildings


You should contact the property owners as a matter of good public relations, and inform them the MUNICON Consultants will be scheduling individual appointments for the surveys.

### 1.03 Photo/Video Documentation.

Photo and video documentation will be done in digital format. We will take photographs of existing conditions at the sensitive receptors using a Nikon D7000 or Sony HDR-CX760. Video documentation will be performed using a Sony HDR-CX760, Canon HG10, or similar, hand-held, high definition digital camcorder.

### 1.04 Photo/Video Documentation Work Plan.

You should have us submit a Pre-Construction Survey Work Plan detailing our scope of work, equipment and qualifications of our Photographer and Blast Monitoring Consultant personnel for a lump sum (LS) ..... **\$1,500**



# MUNICON Consultants

*Litigation Mitigation, Photo Surveys, Construction Instrumentation*

We will provide annotations on the digital photographs, as follows:


1. Identification of subject address,
2. Time and date photo was taken,
3. Photographer's name.

For each of the facilities/structures surveyed, we will prepare and submit to you, the following:

1. A vicinity map showing the general locations of the sensitive receptors relative to the Project.
2. Photograph Prints: copies 5" x 7" color photographs. The prints will be annotated with the information listed above, two images per page on glossy photo paper.
3. Summary sheet/photograph log indexing all photographs with descriptions of the subject (i.e., cracks, settlement, leakage, and the like).
4. CD ROMs and DVD ROMs containing digital originals (equivalent to negatives) of the still images, and copies of the annotated prints. The originals will not have been modified in anyway other than the file name for identification and organization purposes. The CDs/DVDs will be labeled with the Contract name and Contract number, the Contractor's name, the subject/location of photographs and the date of photographs.
5. DVDs containing video recordings. The DVDs will be labeled with the Contract name and Contract number, the Contractor's name, the subject/location of video and the date of video. In addition, the video footage will display a video index number, the Project title, general location of the Project, time and date.

A total of two (2) photo/video survey document sets will be submitted to you bound in binders with cover, letter of authenticity, a vicinity map, and a table of anomalies noted during the survey. Additionally, we will provide an electronic version of the high definition video files for viewing on your PC in High Definition along with two (2) copies of the bound documentation. We will document pre-blast conditions at this location and submit documentation to you for a lump sum ..... **\$2,500**

**TOTAL FOR PRE-BLAST PHOTO/VIDEO SURVEYS ..... \$4,000.**



# MUNICON Consultants


*Litigation Mitigation, Photo Surveys, Construction Instrumentation*

## 2.00 AIR OVER-PRESSURE (BLAST SOUND/NOISE) AND VIBRATION MONITORING.

Section 19-4.01D(3) of the project specification states, "...Assign a blast monitoring consultant to monitor blasting generated vibrations and noise near buildings and structures that may be subject to damage. The monitoring consultant must be responsible for collecting and interpreting vibration and noise data..."

We anticipate that monitoring will be needed on up to four (4) occasions. At each structure to be monitored, we will set-up seismographs within 6 feet of buildings to be monitored prior to commencement of blasting to collect air-overpressure and vibration data. At least two (2) seismographs will be set-up no further than 6 feet from the main structure on the property per International Society of Explosives Engineers recommendations. The exact locations of our instruments will be determined in the field by us. We will collect continuous air overpressure and vibration readings during blasts and provide a written report comprising vibration measurements and a map of the seismograph locations on the blast site by the end of the day. We will furnish and install seismographs and provide continuous air-overpressure and vibration monitoring, and report measurements for \$5,000 per day X 4 days (assumed) = ..... \$20,000.

**TOTAL FOR BLAST MONITORING ..... \$20,000.**



## **MUNICON Consultants**

**Litigation Mitigation, Photo Surveys, Construction Instrumentation**

### **3.00 Contractual Terms, Conditions & Limitations.**

3.01 Authorization can be by simple purchase order or professional agreement referencing this proposal. Please allow us 72 hours for contract review.

3.02 Payment within 30 days of invoicing. No retention. No certified payrolls.

3.03 We will provide insurance up to our existing limits and the statutory workers compensation limits. Please allow us 72 hours to receive our certificates of insurance from our carriers.

3.04 Access arrangements to be provided by project owner unless explicitly offered herein.

3.05 Unless specifically called for or explicitly offered herein, data reports, written interpretations or professional opinions are not included.

3.06 These rates will apply if the units utilized or your work durations exceed our estimates.

3.07 Municon Consultants is not a contractor, trade, craft, laborer nor a union signatory. We do not have a prevailing wage classification and do not submit certified payrolls, as the work we offer does not come under the definitions of the regulations to comply.

We believe that the scope presented in this document addresses the costs attributable to Pre-Blast Photo and Video Surveys, Air Over-Pressure and Vibration Monitoring. All work will be performed under the direction of the undersigned.

Please call me Tommy Poole at 415-641-2570 for any clarifications. We look forward to working with you on this and other projects in the future.

Yours truly,  
**MUNICON Consultants**

***Tommy Poole***

W. "Tommy" Poole, P.G. 8921  
tommy@municon.net

A:\proposals\Caltrans\DIST6\SR\_41\_Proposal\_07-1-15.doc

BR:TP

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 06-0N1804 - CONSTRUCTION ON ROUTE 198

ADDRESS: FROM ROUTE 14/198 SEPARATION TO 18TH AVE OVERCROSSING

CITY : LEMOORE, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
7/2/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>APPLY THERMOPLASTIC MATERIAL</b>				
45	4" THERMOPLASTIC TRAFFIC STRIPE	5390	LF	\$0.50	\$2,695.00
46	PAVEMENT MARKER (RETROREFLECTIVE)	120	EA	\$3.00	\$360.00
NO ITEM	MOBILIZATION	1	LS	\$3,800.00	\$3,800.00
<p><b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>                      REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS                      REMOVAL OF TEMP TAGS                      TEMPORARY STRIPING                      CONSTRUCTION AREA SIGNAGE                      POSTING OF TEMPORARY NO PARKING SIGNS                      SIGNAGE                      MESSAGE BOARDS                      CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED                      TRAFFIC CONTROL                      SURFACE PREP PRIOR TO STRIPING                      REMOVAL OF CURING COMPOUND                      RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,800/EA</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p>					
<p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS                      CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 3	TOTAL	\$6,855.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**



# CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	CONTACT NAME: Elena Amaro
	PHONE (A/C No. Ext): (805) 585-6736 FAX (A/C No.): (805) 585-6836
INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016	E-MAIL ADDRESS: eamaro@tolmanandwiker.com
	INSURER(S) AFFORDING COVERAGE
	INSURER A: Travelers Indemnity Co of CT NAIC # 25682
	INSURER B: Travelers Prop Cas Co of Amer 025674
	INSURER C:
	INSURER D:
	INSURER E:
	INSURER F:

COVERAGES CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL/SUBR/INSR/WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC					
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input checked="" type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS	DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
B	UMBRELLA LIAB <input checked="" type="checkbox"/> EXCESS LIAB DED RETENTION \$	<input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE	DTSM-CUP-9324B327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/> N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit

AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary

WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER CANCELLATION

*SPECIMEN*	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lynn DEBBI

# SPECIMEN

# ~ ATTACHMENT G ~

## SECTION 4: OUTREACH EFFORTS CONTRACT #06-0N1804

- COMPLIANCE NEWS TRADE AD: 06/09/2015
- COMPLIANCE NEWS FOCUS AD: 06/09/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 06/09/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 06/08/15, 06/26/15
- UCP DATABASE SEARCH: 06/09/2015, 06/15/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 06/09/15

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: highlandinc@att.net

Bid Due on: 07/02/2015 at 02:00 PM  
Solicitation Number: Contract #06-0N1804

\*\*Items of work may be broken down into

economically feasible packages to encourage participation.\*\*  
for Caltrans Contract #06-0N1804 ~ Construct Concrete Barrier and Install New Drainage System in Lemoore,CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at:  
133 North Pixley St., Orange, CA by appointment.  
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 09 19:35:13 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: highlandinc@att.net

Bid Due on: 07/02/2015 at 02:00 PM  
Solicitation Number: Contract #06-0N1804

\*\*Items of work may be broken down into

economically feasible packages to encourage participation.\*\*  
for Caltrans Contract #06-0N1804 ~ Construct Concrete Barrier and Install New Drainage System in Lemoore,CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at:  
133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 09 19:35:13 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157


**RECEIPT for Ad: 54997**

Published on 06/09/2015

For Project:

Caltrans Contract #06-0N1804 ~ Construct Concrete Barrier and Install  
New Drainage System

**Total Amount PAID: \$35.00**



Step 2 out of 4: Review Ad

Good Faith Effort Ad Form

[Home](#) [Logout](#)

## Preview Ad

## Project Details

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subcontractors and/or suppliers to provide:

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\*

for project:

Caltrans Contract #06-0N1804 ~ Construct Concrete Barrier and Install New Drainage System  
Kings County in Lemoore from Rte. 41/198 Separation to 18th Ave. Overcrossing  
Lemoore, CA  
93246

Bid Due: Thursday, Jul 02, 2015 at 02:00 PM PST  
Solicitation Number: Contract #06-0N1804

## HighLand Construction, Inc.



## Contact

Erin Richardson  
133 N. Pixley St.  
Orange, CA  
92868

Telephone: (714) 538-5156  
Fax: (714) 538-5157  
Published: Tuesday, Jun 09,  
2015 at 07:34 PM PST

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

[Edit Ad Again](#)[Checkout](#)

Any Problems? Contact us at 1-800-599-6996

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 06-0N1804

**2 Opt-in records found.**

06-0N1804	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
06-0N1804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 06-0N1804

**13 Opt-in records found.**

06-0N1804	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
06-0N1804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
06-0N1804	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
06-0N1804	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881

	Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
06-0N1804	ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: Services offered: 833072 - WILDLIFE PASSAGE WAY (TYPE S)
06-0N1804	Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered:
06-0N1804	A-C Electric Company 2921 Hangar Way Bakersfield, CA, 93308 Phone: 661-410-0000 Fax Number: 661-410-0461 Disadvantaged status: Services offered: Electrical
06-0N1804	TENNYSON ELECTRIC, INC 7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550 Phone: 925 606-1038 Fax Number: 925 606-7655 Disadvantaged status: SBE Services offered:
06-0N1804	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: Electrical
06-0N1804	Eldridge Bid Reporter PO Box 699 W Sacramento, CA 95691 Phone: 916.419.7090 Fax Number: 916.419.7378 Disadvantaged status: Services offered: Eldridge Bid Reporter assists with DBE compliance. We have three publications you can advertise in to solicit DBE subcontractors. In addition, we offer a comprehensive outreach

FAXED  
6/26/15

FAXED  
6/26/15

	service to help primes meet and exceed the DBE program requirements.	
06-0N1804	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: concrete barriers	
06-0N1804	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
06-0N1804	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of California.	

FAXed  
6/26/15

N/A

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0N1804. 1 results found.

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley St., Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizer (Surface Mounted), Portable CMS, Jobsite Management, SWPPP, SWPPP Reports and Sampling, Temp. K-Rail, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove Inlet, Relocate Crash Cushion, Cold Plane AC Pavement, Remove Crash Cushion, Salvage Crash Cushion, Clearing and Grubbing, Roadway Excavation, Class 2 Aggregate Base, HMA (Type A), Shoulder Rumble Strip (Ground-In Indentations), Place HMA, Tack Coat, 60" CIDH Piles, Minor Concrete (Minor Structure), Concrete Surface Texture, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Prepare and Paint Concrete, Concrete Backfil (Pipe Trench), 24" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe, Frame & Grate, Midwest Guardrail System (Steel Post), Wildlife Passage Way (Type S), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 60F & Type 60), Thermoplastic Traffic Stripe, Pavement Markers (Retroreflective), Changeable Message Sign System, Vehicle Classification Station, Traffic Count Station and Closed Circuit Television System.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 06/09/2015

Back To Query Form

**Search Returned 145 Records**

Tue Jun 09 14:55:42 PDT 2015

**Query Criteria**

District: 06

County: KINGS

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5105 MINOR CONCRETE STRUCTURE C5601 SIGN STRUCTURE C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9608 ASPHALT OIL TANKERS C9907 CONSTRUCTION EQUIPMENT RENTAL F5090 MISC DURABLE GOODS G1000 NON-STORE WHOLESALE MERCHANT G1001 DROP-SHIPPER G1002 ONLINE SALES MERCHANT G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR I7350 MISC EQUIPMENT RENTAL & LEASING

Firm Type: DBE

---

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	

06-0N1804

Select Language

Powered by Google Translate

General Info Press Room Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS     



Business Tools Business Education Press Room Research Library MBDA

Search

**MBDA Business Centers**

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

**Nationwide Network for Minority Entrepreneurs**

Name	Address	City	Zip Code	Telephone #	Email Contact
<b>Alabama</b>					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
<b>Alaska</b>					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
<b>Arizona</b>					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	allka@phoenixmbdcenter.com
<b>California</b>					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
<b>Colorado</b>					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
<b>Connecticut</b>					
Bridgeport	333 State Street	Bridgeport	06804	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
<b>District of Columbia</b>					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	<b>Federal Procurement Center</b> 1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	<b>Capitol MBDA Business Center</b> 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
<b>Florida</b>					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
<b>Georgia</b>					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
<b>Hawaii</b>					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
<b>Illinois</b>					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
<b>Indiana</b>					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indybdcenter.com
<b>Louisiana</b>					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
<b>Maryland</b>					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
<b>Massachusetts</b>					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com



**HighLand  
Construction, Inc.**

*133 North Pixley Street  
Orange, California 92868*



Minority Business Development Agency  
Fresno Chapter  
5067 N. Mariposa St. Ste. #105  
Fresno, CA 93710

06-0N1804

---

**Subject:** Invitation to Bid Caltrans Contract #06-0N1804

---

**From:** HCI (highlandinc@att.net)

---

**To:** dmendoza@fresnombdcenter.com;

---

**Date:** Tuesday, June 9, 2015 2:44 PM

---

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #06-0N1804 with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Back To Query Form

**Search Returned 145 Records**

Tue Jun 09 14:56:23 PDT 2015

**Query Criteria**

District: 06

County: KINGS

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER  
 C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT  
 SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680  
 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT  
 MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0698 BUILDING  
 MATERIAL SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier  
 C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290  
 TEMPORARY RAILING (TYPE K) C1531 PLANE ASPHALT CONCRETE C1601 CLEARING &  
 GRUBBING C1901 ROADWAY EXCAVATION C2602 AGGREGATE BASE C3910 PAVING  
 ASPHALT (ASPHALT CONCRETE) C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-  
 DRILLED-HOLE CONCRETE PILING C5105 MINOR CONCRETE STRUCTURE C5601 SIGN  
 STRUCTURE C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE  
 (CSP) C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330  
 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405  
 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING  
 & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605  
 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC  
 COUNT STATION C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852  
 SWPPP Planning C9605 FLAT BED TRUCKING C9608 ASPHALT OIL TANKERS C9907  
 CONSTRUCTION EQUIPMENT RENTAL F5090 MISC DURABLE GOODS G1000 NON-STORE  
 WHOLESALE MERCHANT G1001 DROP-SHIPPER G1002 ONLINE SALES MERCHANT  
 G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR I7350 MISC  
 EQUIPMENT RENTAL & LEASING

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	(510)
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	(510)
<b>Fax Phone Number</b>	727-0910 ✓
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	

~ ATTACHMENT A ~

07-07-15A10:16 RCVD

DBE COMMITMENT

CONTRACT #06-0N1804

DBE COMMITMENT & GOOD FAITH EFFORT  
DOCUMENTATION

07-07-15A10:16 RCVD

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #06-0N1804

B.O.D.: JULY 2, 2015

**DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

**DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
  - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
  - PHONE LOG
  - RESPONSES/CONTACT FORMS
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
  - SECTION 3 BREAKDOWN
  - ACCEPTED QUOTES
  - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
  - COMPLIANCE NEWS TRADE AD
  - COMPLIANCE NEWS FOCUS AD
  - CALTRANS PRIME CONTRACTOR OPT-IN
  - CALTRANS SUBCONTRACTOR OPT-IN
  - UCP DATABASE SEARCH
  - CITY OF LOS ANGELES DATABASE SEARCH
  - MINORITY BUSINESS DEVELOPMENT AGENCY

06



**Caltrans**<sup>®</sup>

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

*NR*

07-07-15A10:16 RCVD

# FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN LEMOORE FROM  
ROUTE 41/198 SEPARATION TO 18TH AVENUE OVERCROSSING**

**In District 06 On Route 198**

**Under**

---

***Notice to Bidders and Special Provisions* dated June 8, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved March 30, 2015**

***Standard Plans* dated 2010**

---

**To be submitted conjointly with  
Electronic *Bid* book dated June 8, 2015**

**Identified by**

**Contract No. 06-0N1804**

**06-Kin-198-R8.8/R10.6**

**Project ID 0600020552**

**Federal-Aid Project  
ACHSNHPG-P198(069)E**

Bids open Thursday, July 2, 2015

Dated June 8, 2015  
AADD



NR

July 6, 2015

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Contract No.: 06-0N1804

B.O.D. 07-02-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson  
Office Manager

ER:  
Attachments (189)  
**VIA GSO Tracking #528481321**