

Second Bidder

09-28-15A11:28 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 06 - FRE, MAD .41,99,168,180-VAR

CONTRACT NO.: 06-0Q0204

TOTAL BID: \$531,019.78

BID OPENING DATE: September 22, 2015

BIDDER'S NAME: Peterson-Chase General Engineering Construction, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.) ²	\$ Amount
1 3 8, 10-12 20-28	Lead Compliance Plan Traffic Control (Portion) Stripe Removals Delineation Installation		Mallard Construction (714) 785-5394 #1748928	\$49,419.00
6	WPCP		Global Env. Network (800) 230-6944 #24765	\$545.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.


Total Claimed Participation

\$ 49,964.00

9.41 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 9/25/15
 Signature of Bidder Date

(949) 252-0441
 (Area Code) Telephone Number

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Dick W. Vogels
 Contact Person (Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Second Bidder 00-28-15A11:28 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Peterson-Chase General Engineering Construction, Inc. **CONTRACT NO.** 06 - 0Q0204

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
1 3 8, 10-12 20-28	Lead Compliance Plan Traffic Control (Portion) Stripe Removals Delineation Installation	Mallard Construction (714) 785-5394 #1748928	\$49,419.00
6	WPCP	Global Env. Network (800) 230-6944 #24765	\$545.00
15	Furnish HMWM	Kwik Bond Polymers (866) 434-1772 #25239	\$101,406.83

Dick W. Vogels		\$ 151,370.83
Person to Contact (Please Type or Print)	Total Claimed Participation	
(949) 252-0441		28.5 % of Contract
(Area Code) Telephone Number		

ADA Notice	For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
-------------------	------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

DVBE \$640K

CA DVBE / SBE No. 24765Est.

DIR Registration No. 1000005273

(95) Working days
Bid Date: 9/22/2015

GENI Ref. No. 06-0Q0204
September 18, 2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 06-0Q0204

TREAT BRIDGE DECK AND REPLACE JOINT SEALS; 06-FRE, MAD-41,99,168,180-VAR
*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for Stripe Removal

Options:

- 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH) \$785.00
- 2) On-Site awareness training; \$945.00
Price includes up to 10 personnel; \$12.00 for each add'l over base
- 3) Air monitoring (on same day of training), analysis and report \$1,400.00

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,5}

- 4 Weeks Rate (each unit) \$475.00*
- 7 Days Rate (each unit) \$245.00*

Item 4 > Portable Changeable Message Signs (partial) ^{1,2,3,8}

- 4 Weeks Rate (each unit) \$975.00*
- 7 Days Rate (each unit) \$575.00*
- * Equipment delivery or pick-up rates
- Delivery (each piece of equipment) \$175.00
- Pick up (each piece of equipment) \$175.00

Item 5 > Job Site Management (JSM -partial - Training Services) ^{1,3,6,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements:

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$375.00/wk with Corrective Action (2035's) Sheets included in price. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$275.00/day

Item 6 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. up to 6 Engineering Drawings)

Plan Written by a QSP and GENI is not the WPCM

\$545.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher
- Operational Technician Specialist
- HAZWOPER Awareness / Refresher
- Supervisor
- Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

GENI - PROPOSAL
PROJECT #: 06-0Q0204
PAGE 2 OF 5

Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)^{1,3,5,7}

Airborne Emissions Monitoring Plan \$775.00
Lump Sum (package) \$3,270.00[#]

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM and/or treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$775.00
Each additional consecutive day/evening (8 hours or less) \$875.00

Each additional hour will be \$82.50 billed in 1/2 hour increments

Each additional test for HMWM (includes pumps & 5 samples) \$545.00
Each additional mobilization \$1,275.00[#]

Note: Mobilizations required on first day out and each additional non-consecutive day at the project site.

Each additional lab report \$675.00
(May be required if time between mobilization require a separate report)

[#] Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Additional Services Available

Item > Furnish 28" 10 Lb Traffic Control Cones^{1,3,9,10} \$16.75 ea TBD
Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type II Traffic Control Barricades^{1,3,9,10} \$29.75 ea TBD
Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Portable Lite Beacon with Solar Panel @ \$1,475.00 Ea (four available at this price) TBD
BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX

> Portable Transverse Rumble Strip Array (3 strips/array) \$5,150.00 ea
Note this project appears to require 4 arrays at \$5,150.00 ea
Pricing does not include Shipping or Sales Tax unless otherwise noted

GENI - PROPOSAL
PROJECT #: 06-0Q0204
PAGE 3 OF 5



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

GENI - PROPOSAL
PROJECT #: 06-0Q0204
PAGE 4 OF 5

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at **\$TBD** plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments. **Additional manuals:** billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (2) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Homer

Tyler Homer
Estimator

GENI - PROPOSAL
PROJECT #: 06-0Q0204
PAGE 5 OF 5

GENI - PROPOSAL PROJECT NUMBER 06-0Q0204



State of California • Arnold Schwarzenegger, Governor • State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES • PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE AFF

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92722-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction

Service

Non-Manufacture

Classifications

321518 - Safety control devices	771016 - Environmental planning
411126 - Hygiene monitoring and testing equipment	771017 - Environmental advisory services
422715 - Respiratory monitoring products	771018 - Environmental auditing
423015 - Aids for medical training	771115 - Environmental safety services
432325 - Educational or reference software	771215 - Air pollution
461615 - Traffic control	771216 - Soil pollution
461616 - Water safety	771217 - Water pollution
461815 - Safety apparel	771315 - Oil pollution
461816 - Safety footwear	771316 - Noise pollution
461817 - Face and head protection	771317 - Toxic substances pollution
461823 - Fall protection and rescue equipment	801015 - Business and corporate management consultation services
461824 - Decontamination aids and safety cleaning equipment	801115 - Human resource development
551217 - Signage	801116 - Temporary personnel services
721517 - Safety and security system installation services	811015 - Civil engineering
771015 - Environmental impact assessment	811022 - Transportation engineering
	861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1682

Agency: Caltrans

Addenda Noted:

Project: Contract 06-0Q0204 - Treat Bridge Deck and Replace
Joint Seals

DIR Number: 100007027

Estimator: Gary Rivers

Bid Date: 9/22/2015

Email Address: garv@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 9,000.00	\$ 9,000.00
8	Remove Yellow Thermoplastic Traffic Stripe	4,930	LF	\$ 0.70	\$ 3,451.00
10	Remove Thermoplastic Traffic Stripe	8,950	LF	\$ 0.50	\$ 4,475.00
11	Remove Thermoplastic Pavement Marking	64	SF	\$ 15.00	\$ 960.00
12	Remove Pavement Marker	340	EA	\$ 1.00	\$ 340.00
20	4" Thermoplastic Traffic Stripe	9,550	LF	\$ 1.00	\$ 9,550.00
21	6" Thermoplastic Traffic Stripe	430	LF	\$ 1.50	\$ 645.00
22	8" Thermoplastic Traffic Stripe	1,340	LF	\$ 2.00	\$ 2,680.00
23	6" Thermoplastic Traffic Stripe (Broken 8-4)	140	LF	\$ 2.00	\$ 280.00
24	8" Thermoplastic Traffic Stripe (Broken 12-3)	930	LF	\$ 2.00	\$ 1,860.00
25	Thermoplastic Pavement Marking	64	SF	\$ 35.00	\$ 2,240.00
26	4" Thermoplastic Traffic Stripe (Broken 36-12)	3,660	LF	\$ 0.70	\$ 2,562.00
27	4" Thermoplastic Traffic Stripe (Broken 17-7)	1,680	LF	\$ 0.70	\$ 1,176.00
28	Pavement Marker (Retroreflective)	340	EA	\$ 5.00	\$ 1,700.00
30	Mobilization	1	LS	\$ 7,000.00	\$ 7,000.00
				\$ -	\$ -
				\$ -	\$ -
				\$ -	\$ -
BID TOTAL:					\$ 49,419.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [RPM], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [2] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,950.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



Quotation

923 Teal Drive
 Benicia, CA 94510
 (866) 434-1772
 (707) 746-7981
 California Small Business # 25239
 mwmmta@kwikbondpolymers.com

Quote # 15-1344
 Contract # 06-0Q0204
 Bid Date 9/22/2015
 Start Date 7777
 Terms net 30

Description	Gallons	Unit Price	Total
High Molecular Weight Methacrylate Sealer	2300		
KBP 204	2,769	\$40.00	\$110,760.00
Monomer - promoter - accelerator - initiator			
	Quantity	Unit Price	
Pallets Top Sand	19	\$252.00	\$4,788.00
			\$1,700.00
Estimated Freight			\$9,503.82
Sales Tax @ 2.25%			
		Total	\$126,751.82

92,000.00
 6,700.00
 93,700.00
 7706.83
 101,406.83

Note: The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.


Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.


Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2015


 Randy Slezak - Kwik Bond Polymers

 Contractor Signature



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

09-28-15A11:28 RCVD

Via "GSO" Overnight

Second Bidder

September 25, 2015

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DVBE SUMMARY AND SMALL BUSINESS LISTING**

Re: Project Name: **TREAT BRIDGE DECK AND REPLACE JOINT SEALS**
Location: **06-FRE,MAD-41,99,168,180-VAR**
Contract #: **06-0Q0204**
Bid Date: **9/22/2015**
P/C Bid #: **5257**

Gentlemen:

Please find enclosed the DVBE SUMMARY and SMALL BUSINESS LISTING for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB

Expired

Dec 18, 2012

Dec 31, 2013



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

GLOBAL ENVIRONMENTAL NETWORK INC - #24765

Supplier Profile

Legal Business Name	GLOBAL ENVIRONMENTAL NETWORK INC		
Doing Business As	GLOBAL ENVIRONMENTAL NETWORK INC		
Address	P O BOX 8068	Phone	(714) 479-1199
	FOUNTAIN VALLEY, CA 92728-8068	FAX	(714) 479-0809
Email	Mhorner@safetygeni.com		
Web Page	http://www.my-dvbe.com		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Safety training Traffic equipment Rental SWPPP WPCP WQMP NPDES Engineer Erosion Asbestos Lead Construction Environmental CIH Hygienist Lab Water Soil Air monitoring Geologist PE Crane Backhoe Forklift Drilling Emergency HAZMAT QSP QSD CPESC, CESSWI OSHA B		
Construction License Types	A - General Engineering HAZ - Hazardous Substance Removal Certification		
Classifications	221015 - Earth moving machinery 221016 - Paving equipment 221017 - Heavy equipment components 221018 - Aerial lifts 221019 - Building construction machinery and accessories 221020 - Building demolition machinery and equipment 321518 - Safety control devices 411126 - Hygiene monitoring and testing equipment 422715 - Respiratory monitoring products 423015 - Aids for medical training 432325 - Educational or reference software 461615 - Traffic control 461616 - Water safety 461815 - Safety apparel 461816 - Safety footwear 461817 - Face and head protection 461823 - Fall protection and rescue equipment 461824 - Decontamination aids and safety cleaning equipment 551217 - Signage 721517 - Safety and security system installation services		

771015 - Environmental impact assessment
771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 27, 2014	Feb 28, 2018
DVBE	Approved	Feb 27, 2014	Feb 28, 2018

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jan 28, 2013	Feb 28, 2014
SB	Expired	Jan 28, 2013	Feb 28, 2014
DVBE	Expired	Dec 16, 2011	Jan 31, 2013
SB	Expired	Dec 16, 2011	Jan 31, 2013
DVBE	Expired	Oct 31, 2010	Dec 31, 2011
SB	Expired	Oct 31, 2010	Dec 31, 2011
SB	Expired	Oct 12, 2009	Nov 30, 2010
DVBE	Expired	Oct 12, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 12, 2006	Oct 31, 2009
DVBE	Expired	Oct 12, 2006	Oct 31, 2009
DVBE	Expired	Aug 11, 2004	Apr 30, 2006
SB	Expired	Aug 11, 2004	Apr 30, 2006
DVBE	Expired	Nov 24, 2003	Aug 31, 2004
SB	Expired	Nov 24, 2003	Aug 31, 2004



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

KWIK BOND POLYMERS LLC - #25239

Supplier Profile

Legal Business Name KWIK BONDS POLYMER II LLC

Doing Business As KWIK BOND POLYMERS LLC

Address 923 Teal Dr Phone (866) 434-1772
 BENICIA, CA 94510 FAX (707) 746-7981

Email Randy@kwikbondpolymers.com

Web Page <http://www.kwikbondpolymers.com>

Business Types Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords MANUFACTURE CONCRETE SEALERS-PREDOMINANTLY FOR BRIDGE DECKS, MANUFACTURE & DISTRIBUTE-CONCRETE PATCHING SYSTEMS, MANUFACTURE & DISTRIBUTE-BRIDGE DECK CONCRETE & CONCRETE ROADWAY PROTECTIVE AND WATER REDUCING OVERLAY SYSTEMS, DISTRIBUTE DRY SAND & GRAVEL.

Classifications 312015 - Tape
 312016 - Other adhesives and sealants
 325520 - Adhesive Manufacturing
 325991 - Custom Compounding of Purchased Resins

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 23, 2012	Mar 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 14, 2011	Apr 30, 2012
SB (Micro)	Expired	Mar 15, 2010	Apr 30, 2011
SB	Expired	Mar 3, 2009	Apr 30, 2010
SB	Denied	Feb 27, 2009	Feb 27, 2009
SB	Denied	Feb 27, 2009	Feb 27, 2009
SB	Expired	Oct 25, 2007	Dec 31, 2008

SB	Expired	Nov 5, 2001	Oct 31, 2003
----	---------	-------------	--------------