

THIRD BIDDER

DISTRICT-COUNTY-ROUTE: 06 - KER - 33 - 19.6/27

CONTRACT NO.: 06-0Q0704

TOTAL BID: 2,046,080

BID OPENING DATE: 04/10/13

BIDDER'S NAME: Griffith Company

DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
15,16,17,18,19,20	Striping Materials		James David Lawrence 503-885-9257 Cert # 407	\$ 44,328.38
3	Purchase 2 PCMS		D & B Equipment 661-367-3002 Cert # 56727	\$34,400
			Total Claimed Participation	\$ <u>78,728.38</u> 3.85 %


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder
 Lucas J. Walker, Regional Manager

(661) 392-6640
 (Area Code) Telephone Number

Walt Weishaar
 Contact Person (Type or Print)

4/15/13
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3800 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

06-16-16P03:39 RCVD

**CAL STRIPE INC.**

2040 East Steel Road
Colton, CA. 92324
Phone: (909) 884-7170
Fax: (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A
Ca. Lic.# 685387
Signatory to Laborers Union
Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION : GRIFFITH CO.**BIDS ON - 4/10/2013**

April 10, 2013

PROJECT DESCRIPTION: A.C. Paving – Rte. 33 near Taft, CA.**CONTRACT / PROJECT NO: Caltrans # 06-0Q0704 06-Ker-33-19.6/27.0**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.
3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
9. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
10. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
11. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
12. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
13. No extra work or additional work will be performed without written authorization.

ITEM #	QTY	UNITS	DESCRIPTION	UNIT \$	TOTAL
2	21	LS	Traffic Control - Cal Stripe Operations ONLY	\$7,000.00	\$ 7,000.00
15	111000	LF	4" Thermo Stripe	\$0.40	\$ 44,400.00
16	1380	LF	8" Thermo Stripe	\$1.00	\$ 1,380.00
17	360	SF	Thermo Pavement Marking	\$5.00	\$ 1,800.00
18	1170	LF	4" Thermo Stripe (Bkn 12-3)	\$0.30	\$ 351.00
19	29100	LF	4" Thermo Stripe (Bkn 36-12)	\$0.30	\$ 8,730.00
20	2130	EA	Pavement Marker (Retroreflective)	\$2.50	\$ 5,325.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
DVBE credit is available through our materials supplier :					\$ -
James David Lawrence - DVBE Cert. # 407					\$ -
635 Mill Road Auburn, CA. 95603 - 503-885-9257					\$ -
					\$ -
Amount of DVBE credit available = \$44,328.38					\$ -
					\$ -
If you choose to use this DVBE credit, then you must add \$11,288.00 to this quote.					\$ -
					\$ -
					\$ -
TOTAL BASE BID					\$ 68,986.00
OPTIONS					
Temporary striping for your operations in your traffic control. (a shift is defined as 2 to 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$975.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,500.00	Per Shift
	1	HR	Overtime Rate for over 8 hours	\$135.00	Per Hour
	1	EA	Mobilizations for temp. striping	\$650.00	Per Week
A mobilization is defined as 1 to 5 consecutive shifts of temporary striping per week.					
	1	LS	Temp. Materials based on (121,000 LF)	\$2,600.00	Lump Sum
	1	LF	Materials in excess of (121,000 LF)	\$0.03	Per Lineal Foot

✓ CIR ← HMA
700 S. WORKS.

Additional Terms:

- A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
- B. The following materials and services are included in this quote:
Thermoplastic [yes] Pavement Markers [yes] Temporary Striping [option]
Removal of temp tabs (one set every 24 feet) [yes] Portable CMS Boards [No]
- C. [1] Total Move-Ins included in this quote for Permanent Striping. Additional move in charge \$3,500.00ea
- D. [1] Total Move-Ins included in this quote for Removals. Additional Move-in Charge @ \$3,500.00ea
- E. Traffic control is included in this quote. (# of shifts required to complete our work - Appox. 2)
- F. ALL detour and special closure signs are to be furnished and placed by The General Contractor.
- G. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.
- H. Pre-striping pavement sweeping if required to be provided by the Prime Contractor.
- I. Addendums are acknowledged.



Steve Works

2040 E. Steel Rd
Colton, CA 92324

Phone: (909) 884-7170

Fax: (909) 884-7106

sworks@calstripe.com

REQUEST FOR QUOTE

TO: James Oavid Lawrence
FAX: (530) 823-5382

DATE: 04/09/13

CALTRANS #: 06-0Q0704
BID DATE: 04/10/13

QTY	UNITS	ITEM	UNIT PRICE	EXTENSION
		Paint - White		0
		Paint - Yellow		0
		Paint - Black		0
				0
3000	LBS	Beads	0.45	1350
				0
28000	LBS	Thermo Spray - White	0.9	25200
16000	LBS	Thermo Spray - Yellow	0.9	14400
		Thermo Thinline - White		0
		Thermo Thinline - Yellow		0
		Thermo Extrude - White		0
		Thermo Extrude - Yellow		0
				0
		Type A - Non Reflective Markers		0
				0
		Reflective Markers - 4x4 Abrasion Resistant		0
		Type D		0
		Type G		0
		Type H		0
		Type C		0
				0
		Markers - Recessed		0
		Type D		0
		Type G		0
		Type H		0
		Type C		0
				0
		Bitumen - Standard		0
		Bitumen - Flexible		0

TDTAL MATERIAL

\$ 40,950.00

TAX Colton 8.25%

\$ 3,378.38

TOTAL

\$ 44,328.38



QUOTATION

PO Box 2669
Visalia, CA 93279
Ph. 661-367-3002

D.V.B.E./S.B. CERTIFIED
OSDS REF.# 56727

PROJECT	CAL TRANS 06-0Q0704	BID DATE	4/10/2013
---------	---------------------	----------	-----------

ITEM	DESCRIPTION	UNIT PRICE
RADAR SPEED READER	WANCO (WSDT3-S)	\$7,680.00
LIGHT TOWERS	WANCO (WLTC)	\$8,040.00
PCMS 3 LINE FULL SIZE	WANCO (WTLMB)	\$16,000.00
ARROW BOARD	WANCO	\$4,500.00
WANCO MINI PCMS	WANCO (WVT3)	\$15,000.00

SALES TAX AND SHIPING NOT INCLUDED,10 DAY NET ON PURCHASE PRICES

PURCHASE 2 EA => 32,000

1.075 TAX

\$34,400

IN BID



QUOTATION

PO Box 2669
Visalia, CA 93279
Ph. 661-367-3002

D.V.B.E./S.B. CERTIFIED
OSDS REF.# 56727

BARE RENTAL RATES

PROJECT	CAL TRANS 06-0Q0704	BID DATE	4/10/2013
----------------	---------------------	-----------------	-----------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARDS EACH	\$175.00	\$550.00	\$1,200.00

\$150.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

OR FREE PICK UP IN OUR VISALIA YARD

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY, CERTIFICATE OF INSURANCE REQUIRED, CUSTOMER RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT, MOBILIZATION NOT INCLUDED, SUBJECT TO STATE COUNTY AND LOCAL TAXES, TERMS NET 30