STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

03-04-14P12:53 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 06-0Q2904

BID AMOUNT: $ $390,700.00

BID OPENING DATE: 2/26/2014

BIDDER'S NAME: Agee Construction Corporation

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
15, 17, 18	Minor Concrete Minor Concrete Pervious Detectable Warning Surface		Madera Concrete Company 25095 Brook Drive Madera, CA 93638 DBE# 41872 (559) 517-6730	$24,800.00
13	Haul Hot Mix Asphalt		W.T.B., Inc. 7093 W. Belmont Fresno, CA 93722 DBE# 25617 (559) 275-1998	$29,191.60
2, 7	Prepare lead Compliance Plan Prepare Water Pollution Control Plan		ESWPPP Consultants, LLC 902 Cortina Ct. Walnut Creek, CA 94598 DBE# 35275 (925) 451-1337	$1,789.00
			Total Claimed Participation	$ 55,780.60 14.27 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

2/28/2014
Date

(559) 299-3290
(Area Code) Tel. No.

Alan Dirlam
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592993503
FROM	Aman Singh
DATE	2014-02-04 23:02:33 GMT
RE	06-0Q2904 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

FEBURARY 4, 2014

BID OPEN DATE: 2/26/2014

*CALTRANS CONTRACT: * 06-0Q2904

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** *

7 ~~*2.*~~ *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $599 Base price**

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

Fax Cover Sheet

W.T.B., INC.
7093 W. BELMONT
FRESNO, CALIFORNIA 93722
(559) 275-1998
(559) 275-1995
UDBE CERTIFIED
25617

Send to:	**From:** **Nick Young**
Attention:	Date: February 26, 2014
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

☐ Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 6 hour minimum will be incurred on any truck day. All rates are quoted as day rate unless otherwise specified. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite. All quotes including material subject to change without notice depending on material availability. If for any reason there is a dispute over stand-by all tonnage prices will be reversed to hourly rates. All individual quotes will be void if this quote is not used in its entirety.
Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB INC. Due to material availability and price fluctuations all material prices will be VOID after 30 days.
Payment: All invoices shall be paid by the 20th of the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.
Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. **Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.**

Total pages, including cover: #2
DOT 06-0Q2904 COLD PLANE ASPHALT CONCRETE PAVEMENT & PAVE WITH HOT MIX ASPHALT IN/NEAR TULARE AT 1.1 MILES SOUTH OF AVE 184 OVERCROSSING AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Porterville Asphalt:
Double bottoms $5.42 per U.S. ton
Transfers $7.08 per U.S. ton

Deer Creek:
Double Bottoms $6.96 per U.S. ton
Transfers $8.74 per U.S. ton

$8.74 x 3,340 =
$29,191.60

Vulcan Lemoncove:
Double Bottoms $8.50 per U.S. ton
Transfers $10.40 per U.S. ton

Vulcan Ashlan Ave:
Double Bottoms $9.92 per U.S. ton
Transfers $11.92 per U.S. ton

CMI Fresno:
Double Bottoms $8.98 per U.S. ton
Transfers $10.90 per U.S. ton

Hourly Rates:
Double Bottoms $95.00
Transfers $95.00
End dumps $100.00
10 Wheelers $94.00
Demo 10 Wheelers $100.00

Please Note:
~ On all tonnage rates standby for bottoms will be incurred after 15 min. per round standby for transfers after 35 min. per round at $1.66 per min.
~ Be advised to help ensure truck availability a new policy for ordering trucks requires a weekly estimate of trucks needed, with a 24 hour notice of confirmation for the scheduling of required trucks.

PROPOSAL

February 21, 2014

We propose to supply all of the labor and materials to perform the following work to be performed completely according to the plans and the specifications of the City of Tulare:

- Item #15: Minor Concrete(Pervious) (11 CY):----------$4,700 84%
- Item #17: Detectable Warning Surface (360 SF): $40/SF----------$14,400 100%
- Item #18: Minor Concrete(Miscellaneous Construction)(19 CY):----$5,700 77.5%

For a Total: $24,800

For the project: Construction on State Highway in Tulare County

Proposed by: _____

Jose C. Hernandez, Contractor
Madera Concrete Company
License #983821
DBE Certified:
http://www.dot.ca.gov/ucp/GetLicenseForm.do
Firm ID: 41872
maderaconcrete@live.com
25095 Brook Drive
Madera CA, 93638

Date of Acceptance: _____

Signature: _____

Printed Name: _____

IN BID

02/26/2014 02:09 5596749743 Received: Feb 26 2014 01:08pm MADERA CONCRETE CO PAGE 02

MADERA CONCRETE CO.

DATE:01/08/2014

Send to: AGEE CONSTRUCTION
Attention: [redacted]
Office Location:
Fax Number: (559) 299-3563

From: Jose Hernandez
Office Location:
Phone Number: (559) 517-6730
Number of Pages, Including Cover:

☐ URGENT ☐ REPLY ASAP ☐ PLEASE COMMENT ☐ PLEASE REVIEW ☐ FOR YOUR INFORMATION

COMMENTS:

SORRY FOR THE ERROR
THIS IS THE COMPLETE
PROPOSAL

Fax Cover

Madera Concrete Co.
25095 Brook Dr. Madera, CA 93638
phone number: 559-517-6730 | fax number: 559-674-9743
Email: maderaconcrete@live.com | Web site: maderaconcrete.wix.com/maderaconcrete

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment in 'Section 2'	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment in 'Section 3'			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment in 'Section 4'					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans Office Engineer-Listing for All Primes Seeking Assistance with Project 06-0Q2904	January 23, 2014 See Attachments in 'Section 5'
California Bid Bulletin	January 24, 2014
Minority Bidder's Bulleting AND MWDVBE Weekly	January 27, 2014
Construction Update	January 30, 2014

5. List the names of agencies and the dates on which thay were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Data of Contact	Method of Contact	Results
Caltrans Office of Business and Economic Opportunity	02/11/2014	Internet Website: http://www.dot.	59 Potential Firms Identified See Attachments in 'Section 6
		ca.gov/hq/bep/find.certified.htm	
Caltrans-Office Engineer Opt In Records	01/23/2014	Internet: http://www.dot.ca.gov/	12 Potential Firms Identified
		hq/esc/oe/planholders/oe_listopt.	php?c=06-0Q2904

6. List efforts made to provide intarested DBEs with edequata information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, end the date of contact. Provide copies of supporting documents.

The 'Invitation to Bid' (See Section 3) offers information on how to obtain or preview plans and specifications as well as other information noted above. 'See Comments' section of phonebook for additional information requested by interested DBE's and our responses.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, axcluding supplies and equipment the DBE subcontractor purcheses or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

'Invitation to Bid' (See Section 3) offers bond premium payment by Agee of up to 1.5% as well as other informatin noted above. No other requests for additional assistance requested from interested DBE's.

8. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Section 2

DBE Information - Good Faith Efforts
Item 1 Page 1

The items of work which the bidder made available to DBE firms, including, where appropriate, any breaking down of the contract work items (including those items normally performed by the bidder with its own forces) into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate that sufficient work to facilitate DBE participation was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Breakdown of items	Amount ($)	Percentage of Contract
Lead Compliance Plan	No	Yes	$1,190.00	0.3%
CAS	Yes	Yes	$1,000.00	0.3%
Type 3 Barricade/Channelizer	Yes	Yes	$1,125.00	0.3%
Prepare WPCP	No	Yes	$599.00	0.2%
Temporary Fence ESA	Yes	Yes	$7,730.98	2.0%
Cold Plane Asphalt Concrete Pavement	No	Yes	$7,600.00	1.9%
Wood Mulch	No	Yes	$7,395.00	1.9%
Remove Concrete	Yes	Yes	$4,398.65	1.1%
Supply Asphalt Concrete	No	Yes	$175,350.00	44.9%
Haul Asphalt Concrete	No	Yes	$29,191.60	7.5%
Minor Conc. and Detectable Warning Surface	No	Yes	$24,800.00	6.3%
Striping and Markers	No	Yes	$3,104.45	0.8%
				0.0%
				0.0%
				0.0%
				0.0%
				0.0%
				0.0%
		TOTAL	$263,484.68	67.4%

Section 3

Job Name: 06-0Q2904
Owner: Caltrans
Bid Date: Wed., Feb 26th
Fax/Phone Log

							Call #1				Call #2				Call #3				
	Company	Phone No.	Fax No.	Date Info Fax/Email	Fax (FX) or Email (EM)	Fax/Email Success (S) or Fail (F)	Date	Time	Response	Name	Date	Time	Response	Name	Date	Time	Response	Name	Comments
1	A B S L Construction	(510) 727-0900	(510) 727-0910	2/11/14	FX	S	2/13/14	8:49	Y	Derrel									
2	Arguello Concrete Construction	559-779-3068	559-261-9885	2/11/14	FX	S	2/13/14	8:50	N	Chris									
3	Alert-O-Lite	(559) 265-4550	(559) 453-3250	2/11/14	FX	S	2/13/14	8:52	Y	Mitch									
4	All Earth Construction	(559) 287-7168	(559) 855-2100	2/11/14	FX	F	2/13/14	8:54	VM		2/19/14	1:22	VM		2/21/14	11:49	VM		
5	Amland Steel	(408) 929-3949	(408) 298-4344	2/11/14	FX	S	2/13/14	8:55	N	Kelly									
6	Anthony's Laser Leveling	(559) 276-1258	(559) 276-1223	2/11/14	FX	S	2/13/14	8:56	N	Connie									
7	Austin Enterprises	(661) 589-1001	(661) 589-9509	2/11/14	FX	S	2/13/14	8:56	N	Debbie									
8	Avison Construction, Inc.	(559) 431-0317	(559) 431-0321	2/11/14	FX	S	2/13/14	8:58	N	Mitch									
9	BC Schmidt Construction, Inc.	(530) 473-5423	(530) 473-2749	2/11/14	FX	S	2/13/14	8:59	N	Deedee									
10	Bellot Construction Corp	(510) 562-4190	(510) 562-1306	2/12/14	FX	S	2/13/14	9:00	VM		2/19/14	1:23	N	Joann					
1	Bert W. Salas, Inc.	(619) 562-7711	(619) 258-3515	2/11/14	FX	S	2/13/14	9:01	N	Robert									
12	Big Valley Asphalt	(661) 861-1363	(661) 326-8562	2/11/14	FX	S	2/13/14	9:02	N	Rick									
13	Cali Concrete	(661) 398-8143	(661) 398-1382	2/11/14	FX	S	2/13/14	9:03	VM		2/19/14	1:24	N	Sarah					
4	California Professional Electrical Engineering	(626) 810-1338	(626) 810-1322	2/11/14	FX	S	2/13/14	9:04	N	Cathy									
5	Charlie's Custom Excavating, Inc.	(530) 221-3626	(530) 221-7563	2/11/14	FX	S	2/13/14	9:05	N	Jody									
16	Contech Concrete Techniques, Inc.	559-251-8818	(559) 251-8821	2/11/14	FX	S	2/13/14	9:05	VM		2/19/14	1:25	N	Stephanie					
17	Conterra Group, Inc.	(559) 395-3183	(559) 442-3501	2/11/14	FX	F	2/13/14	9:06	VM		2/19/14	1:26	VM Full		2/21/14	11:49	UND	Javier	
8	CT Concrete Cutting, Inc.	(951) 698-7745	(951) 698-0795	2/11/14	FX	S	2/13/14	9:07	N	Dana									
19	Deana's Equipment Rentals	(805) 732-7575	(661) 948-5588	2/11/14	FX	S	2/13/14	9:08	N	Dena									
20	Dominguez Construction CompanuyConcrete & Cem	(626) 962-5000	(626) 962-5055	2/11/14	FX	S	2/13/14	9:08	N	Monica									
1	Don Garcia Excavating & Paving	(530) 577-0558	(530) 577-0221	2/11/14	FX	S	2/13/14	9:09	NA		2/19/14	1:27	N	Dana					
22	Dreambuilder	(714) 646-3697	(714) 646-3698	2/11/14	FX	S	2/13/14	9:10	Y	Alex									
23	Eagle Engineering & Construction	(650) 367-8000	(650) 367-8282	2/11/14	FX	F	2/13/14	9:11	N	Ben									
4	Falcon Builders & Developers	(559) 226-1994	(559) 226-1877	2/12/14	FX	S	2/13/14	9:11	N	Danielle									
25	FCS Striping, Sealing and Paving, Inc.	(925) 373-6205	(925) 373-6208	2/12/14	FX	S	2/13/14	9:12	VM		2/19/14	11:50	VM		2/21/14	11:50	VM		
26	Frank Medina General Engineering	(530) 743-0744		2/12/14	EM	S	2/12/14	8:51	N via email										
7	Fresno Concrete Construction, Inc.	(559) 834-2031	(559) 834-2064	2/12/14	FX	S	2/13/14	9:13	N	Devon									
8	Gecko Golf Construction, Inc.	(925) 548-8723	(925) 954-7657	2/12/14	FX	S	2/13/14	9:14	VM		2/19/14	1:29	VM		2/21/14	11:51	VM		
29	Global Road Sealing, Inc.	(714) 893-0845	(714) 893-0945	2/11/14	FX	S	2/13/14	9:15	VM		2/19/14	1:50	VM		2/21/14	11:52	UND	Terri	
30	Harris Development Corporation	(559) 797-1642		2/12/14	EM	S	2/13/14	9:16	VM		2/19/14	1:31	VM		2/21/14	11:53	VM		
1	Hunsaker Safety & Signs, Inc.	(559) 255-7446	(559) 453-3250	2/11/14	FX	S	2/13/14	9:17	VM		2/19/14	1:31	VM		2/21/14	11:54	VM		
32	JPS Construction & Engineering DBA JPS Excavatic	(559) 213-8773	(559) 842-1320	2/11/14	FX	S	2/13/14	9:18		John									
33	Kayler Traffic Control	(559) 647-9220		2/12/14	EM	S	2/13/14	9:20	VM		2/19/14	1:32	VM		2/21/14	1:55	VM		
4	Kern County Custom Concrete	(661) 872-4602	(661) 325-5590	2/11/14	FX	F	2/13/14	9:21	VM		2/19/14	1:33	UND	Pat					
35	Kiona Landscaping	(707) 616-4340		2/12/14	EM	S	2/13/14	9:22	VM		2/19/14	1:34	VM		2/21/14	11:56	VM		
36	KRC Safety	(559) 732-0393	(559) 802-1749	2/11/14	FX	S	2/13/14	9:23	Y	Sherry									
7	La Firma, Inc.	(805) 748-8576	(805) 929-0501	2/12/14	FX	S	2/13/14	9:24	Y	Butch									
38	Lindy's Cold Planing	(562) 697-2286	-	2/12/14	EM	S	2/13/14	9:25	Y	Bri									
39	M J Avila Company, Inc.	(559) 846-7601	(559) 846-7610	2/11/14	FX	S	2/13/14	8:56	N	Connie									
0	MJK Construction, Inc.	(800) 698-1645	(909) 594-6169	2/11/14	FX	S	2/13/14	9:26	N	Mike									
1	M.S. Lee Enterprises	(559) 217-4851	(559) 325-0760	2/11/14	FX	S	2/13/14	9:26	VM		2/19/14	1:35	VM		2/21/14	11:57	VM		
42	Madera Concrete Company	(559) 517-6730	(559) 674-9743	2/11/14	FX	S	2/13/14	9:35	Y	Jose	2/18/14	21:18	Y Via Fax						
3	Professional Concrete Sawing	(209) 722-2226	(209) 722-2227	2/11/14	FX	S	2/13/14	9:36	Y	Doma	2/21/14	8:09	Y Via Fax						
4	Quantium Construction Company			2/12/14	EM	S	2/13/14												
45	R.E. Serrano	(925) 957-8184	(925) 957-8121	2/11/14	FX	S	2/13/14	9:42	VM		2/19/14	1:36	N	Noel					

6	S. Kwok Engineers, Inc.	(510) 220-9017	(888) 733-1360	2/11/14	FX	S	2/13/14	9:44	N	Sing									
47	SJD Construction	(209) 847-8939	(209) 847-0169	2/11/14	FX	S	2/13/14	9:44	UND	Enn									
8	Sierra Range Construction	(559) 635-0504	(559) 635-0499	2/12/14	FX	S	2/13/14	9:45	N	Michelle									
9	So. Cal Traffic Inc.	(858) 720-0179	(858) 792-4495	2/12/14	FX	F	2/13/14	9:46	N	Cecelia									
50	Steve Dovali Construction, Inc.	(559) 255-7603		2/12/14	EM	S	2/13/14	9:47	N	Steve									
1	Suarez & Munoz Construction, Inc.	(510) 782-6065	(510) 782-6078	2/11/14	FX	S	2/13/14	9:47	N	Yanita									
2	Traffic Loops Crackfilling, Inc.	(714) 520-4026	(714) 520-4027	2/11/14	FX	S	2/13/14	9:48	Y	Lan	2/12/14	2:12	N Via Fax						
53	VAP Construction, Inc.	(714) 253-3270	(714) 253-3391	2/11/14	FX	S	2/13/14	9:49	N	Arvina									

Opt-Ins

Aka Environmental	(323) 547-9605	(323) 589-2430	12-Feb	FX	S
Anderson Paint Store	(248) 667-8059	Email	12-Feb	EM	S
Ashbaugh	(714) 895-3782	(714) 895-3792	11-Feb	FX	S
B.A.T.S. Traffic Solutions	(916) 339-2543	(916) 339-2544	11-Feb	FX	S
Logan's Marketing	(619) 233-3766	(619) 233-3768	11-Feb	FX	S
Maneri Traffic Control	(951) 695-5104	(951) 695-5105	11-Feb	FX	S
Pavement Recycling System	(951) 682-1091	(951) 682-1094	11-Feb	FX	S
Pruitt Trucking	(626) 644-1236	(626) 398-5551	12-Feb	FX	S
Rahman Engineering Services	(562) 506-5853	(714) 459-8134	11-Feb	FX	S
Szeremi Sweeping Services LLC	(916) 492-6500	(916) 492-6501	11-Feb	FX	S
WABO Landcaping	(510) 741-9226	(510) 724-2391	11-Feb	FX	S

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: | **Date:** 2/11/14

Fax #: | **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

February 11, 2014

PROJECT: Contract No: 06-0Q2904
Engineer's Estimate: $610,000
DBE Goal: 10%

BID DATE: Wednesday, February 26th, 2014 2:00PM

Dear Subcontractor,

Agee Construction is requesting bids from qualified Disadvantaged Business Enterprises (UDBEs, DBEs, SBEs, MBEs and UBEs) as certified in accordance with 49 CFR, part 26, and listed on the California Unified Certification Program (CUCP) data base at http://www.dot.ca.gov/hq/bep/find_certified.htm.

Items of work available for participation include; but are not limited to, the following: (for a complete bid schedule, call or email as noted below)

Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.

Agee Construction Corporation is signatory to the Operating Engineers, Laborer's and Carpenter's unions and we are an Equal Opportunity Employer.

Please submit bid scope letters at least 24 hours prior to bid, and quotes at least two hours prior to close of bid. Agee Construction will act in good faith regarding UDBE participation on this project.

Should you need further information, I can be reached at (559) 299-3290, ext 111 or email at marcied@ageeconstruction.com.

Sincerely,
Marcie Daves
Agee Construction Corp.

NOTICE TO BIDDERS

Bids open Wednesday, February 26, 2014

Dated January 13, 2014

General work description: Cold plane asphalt concrete pavement and pave with hot mix asphalt.

The Department will accept electronic bids for CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY NEAR TULARE AT 1.1 MILES SOUTH OF AVENUE 184 OVERCROSSING AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA.

District-County-Route-Post Mile: 06-Tul-99-22.4

Contract No. 06-0Q2904

The Contractor must have either a Class A license or one of the following Class C licenses: C-12.

The DBE Contract goal is 10 percent.

Federal-aid project no.:

ACNHP-P099(575)E

Bids must be on a unit price basis.

Complete the work within 20 working days.

The estimated cost of the project is $610,000.

No prebid meeting is scheduled for this project.

The Department will accept electronic bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at the Bidder's Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidder's Exchange, MS 26, Sacramento, CA, 95816 immediately after the specified closing time.

District office addresses are provided in the *Standard Specifications*.

Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages.

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage rate. The Department does not accept lower State wage rates not specifically included in the federal minimum wage determinations. This includes helper, or other classifications based on hours of experience, or any other classification not appearing in the federal wage determinations. Where federal wage determinations do not contain the State wage rate determination otherwise available for use by the Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

D06JAG

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120120	TYPE III BARRICADE	EA	6
4	120165	CHANNELIZER (SURFACE MOUNTED)	EA	30
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	141000	TEMPORARY FENCE (TYPE ESA)	LF	4,300
9	150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	4
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	14,200
11	153121	REMOVE CONCRETE (CY)	CY	30
12	205035	WOOD MULCH	CY	87
13	390132	HOT MIX ASPHALT (TYPE A)	TON	3,340
14	397005	TACK COAT	TON	12
15	026859	MINOR CONCRETE (PERVIOUS)	CY	11
16	568007	INSTALL SIGN OVERLAY	SQFT	16
17	730070	DETECTABLE WARNING SURFACE	SQFT	360
18	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	19
19	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,980
20	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	220

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	7

TX Result Report

P 1
02/11/2014 17:45
Serial No. A0PP011002267
TC: 504485

Destination	Start Time	Time	Prints	Result	Note
15107270910	02-11 17:43	00:01:05	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ABEL Const
Fax #: 510-727-0910
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ABSL Const
Date: 2/11/14
Fax #: 510-727-0910
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 17:47
Serial No. A0PP011002267
TC: 504489

Destination	Start Time	Time	Prints	Result	Note
2619885	02-11 17:45	00:02:13	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Arguello Concrete
Fax #: 241-9885
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Arguello Concrete
Date: 2/11/14
Fax #: 241-9885
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 17:49
Serial No. A0PP011002267
TC: 504490

Destination	Start Time	Time	Prints	Result	Note
4533250	02-11 17:47	00:01:14	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Alera - O-Lite
Fax #: 458 - 3256
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Alert - O-Lite
Date: 2/11/14
Fax #: 453 - 3250
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 17:55
Serial No. A0PP011002267
TC: 504493

Destination	Start Time	Time	Prints	Result	Note
8552610	02-11 17:54	00:00:54	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 regarding fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Earth Const.
Fax #: 855-2610
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:42
Serial No. A0PP011002267
TC: 504600

Destination	Start Time	Time	Prints	Result	Note
8552610	02-12 10:41	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 requesting fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Earth Const. **Date:** 2/11/14
Fax #: 855-2610 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Earth Const.

Date: 2/11/14

Fax #: 855-2600

Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 17:51
Serial No. A0PP011002267
TC: 504491

Destination	Start Time	Time	Prints	Result	Note
14082984344	02-11 17:50	00:01:02	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Armand Steel
Fax #: 408 - 298 - 4344
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Amard Steel

Fax #: 408 - 298 - 4344

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid -- **DBE Participation**

Date: 2/11/14

Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 17:54
Serial No. A0PP011002267
TC: 504492

Destination	Start Time	Time	Prints	Result	Note
2761223	02-11 17:52	00:02:11	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Amanda Loerlacing
Fax #: 276-1223
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**
Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
☐ Don't bid Caltrans projects
☐ Out of work area
☐ Our scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anthony Laser Leveling **Date:** 2/11/14

Fax #: 276-1223 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:00
Serial No. A0PP011002267
TC: 504494

Destination	Start Time	Time	Prints	Result	Note
16615899509	02-11 17:55	00:04:19	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Austin Greene
Fax #: 661-589-9509
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Austin Enterprise
Fax #: 661-589-9509
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 18:01
Serial No. A0PP011002267
TC: 504495

Destination	Start Time	Time	Prints	Result	Note
4310321	02-11 18:00	00:01:26	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anson Const.
Fax #: 431-0321
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anson Const.
Fax #: 431-0321
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:10
Serial No. A0PP011002267
TC: 504501

Destination	Start Time	Time	Prints	Result	Note
15304732749	02-11 18:02	00:03:01	002/006	Cont	
15304732749	02-11 18:08	00:01:23	004/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: BC Summit
Fax #: 530-473-2749
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: BC Schmidt
Fax #: 530-473-2749
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/12/2014 10:36
Serial No. A0PP011002267
TC: 504597

Destination	Start Time	Time	Prints	Result	Note
15105621306	02-12 10:30	00:05:37	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bella Const.
Fax #: 510-562-1300
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:15
Serial No. A0PP011002267
TC: 504503

Destination	Start Time	Time	Prints	Result	Note
15105621306	02-11 18:05	00:01:17	000/006	Cont	
15105621306	02-11 18:12	00:03:06	002/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bellot Const.
Fax #: 510-562-1306
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bella Const.

Date: 2/11/14

Fax #: 510-562-1306

Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:11
Serial No. A0PP011002267
TC: 504502

Destination	Start Time	Time	Prints	Result	Note
16192583515	02-11 18:10	00:01:05	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bert W. Salas
Fax #: 619-258-3515
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bert W. Salas **Date:** 2/11/14

Fax #: 619-258-3515 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:18
Serial No. A0PP011002267
TC: 504504

Destination	Start Time	Time	Prints	Result	Note
16613268562	02-11 18:15	00:02:29	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Big Valley Asphalt
Fax #: 661-325-8552
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Big Valley Asphalt
Date: 2/11/14
Fax #: 661-326-8542
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:19
Serial No. A0PP011002267
TC: 504505

Destination	Start Time	Time	Prints	Result	Note
16613981382	02-11 18:18	00:01:15	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cain Concrete
Fax #: 661-398-1382
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cali Concrete **Date:** 2/11/14

Fax #: 661-398-1382 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:21
Serial No. A0PP011002267
TC: 504506

Destination	Start Time	Time	Prints	Result	Note
16268101322	02-11 18:20	00:01:09	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal. Prof. Elect. Org.
Fax #: 626-810-1322
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal. Prof. Elect. Org. **Date:** 2/11/14

Fax #: 626-810-1372 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:27
Serial No. A0PP011002267
TC: 504507

Destination	Start Time	Time	Prints	Result	Note
15302217563	02-11 18:21	00:00:55	002/006	Cont	
15302217563	02-11 18:26	00:01:25	004/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cronies Custom Excav
Fax #: 530-221-7563
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cronies Custom Excav. **Date:** 2/11/14

Fax #: 530-221-7563 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 18:30
Serial No. A0PP011002267
TC: 504508

Destination	Start Time	Time	Prints	Result	Note
2518821	02-11 18:27	00:02:31	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Canton Concrete Tech. **Date:** 2/11/14
Fax #: 259-8821 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Conlon Concrete Tech. **Date:** 2/11/14

Fax #: 251-8821 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:37
Serial No. A0PP011002267
TC: 504511

Destination	Start Time	Time	Prints	Result	Note
4423501	02-11 18:36	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 about fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Contenta Group
Fax #: 442-3501
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:37
Serial No. A0PP011002267
TC: 504598

Destination	Start Time	Time	Prints	Result	Note
4423501	02-12 10:36	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Contemci Group
Fax #: 442-3501
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Contenci Group
Date: 2/11/14
Fax #: 442-3501
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:33
Serial No. A0PP011002267
TC: 504509

Destination	Start Time	Time	Prints	Result	Note
19516980795	02-11 18:31	00:01:29	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CT Concrete Coring
Fax #: 951-698-6795
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CT Concrete Cutting
Fax #: 951-698-0795
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:36
Serial No. A0PP011002267
TC: 504510

Destination	Start Time	Time	Prints	Result	Note
16619485588	02-11 18:33	00:02:59	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Deana's Equip. **Date:** 2/11/14
Fax #: 661-948-5588 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Deana's Equip.
Fax #: 661-948-5588
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:39
Serial No. A0PP011002267
TC: 504512

Destination	Start Time	Time	Prints	Result	Note
16269625055	02-11 18:38	00:01:09	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dominguez Const. Co. **Date:** 2/11/14
Fax #: 602-962-9055 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dominquez Const. Co.
Fax #: 626-962-5055
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 18:42
Serial No. A0PP011002267
TC: 504513

Destination	Start Time	Time	Prints	Result	Note
15305770221	02-11 18:39	00:02:31	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SO:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Don Garcia Excavating **Date:** 2/11/14
Fax #: 530-577-0221 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Don Garcia Excavating **Date:** 2/11/14

Fax #: 530-577-0221 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:44
Serial No. A0PP011002267
TC: 504514

Destination	Start Time	Time	Prints	Result	Note
17146463698	02-11 18:42	00:01:22	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dreambuilder
Fax #: 714-646-3698
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dreambuilder
Fax #: 714-646-3608
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:50
Serial No. A0PP011002267
TC: 504521

Destination	Start Time	Time	Prints	Result	Note
16503678282	02-11 18:49	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 about fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Edge Engineering
Fax #: (661) 367-8282
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:30
Serial No. A0PP011002267
TC: 504596

Destination	Start Time	Time	Prints	Result	Note
16503678282	02-12 10:29	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Edge Engineering
Fax #: 650-367-8282
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Edge Engineering
Fax #: 650-367-8282
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/12/2014 10:28
Serial No. A0PP011002267
TC: 504595

Destination	Start Time	Time	Prints	Result	Note
2261877	02-12 10:22	00:00:32	000/006	Cont	
2261877	02-12 10:25	00:02:19	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Falcon Builders
Fax #: 226-1877
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:45
Serial No. A0PP011002267
TC: 504515

Destination	Start Time	Time	Prints	Result	Note
2261877	02-11 18:45	00:00:03	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Falcon Builders
Fax #: 226-1877
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Falcon Builders
Fax #: 226-1877
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:21
Serial No. A0PP011002267
TC: 504593

Destination	Start Time	Time	Prints	Result	Note
19253736208	02-12 10:18	00:03:04	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: FCS Simpira
Fax #: 925 - 373-6208
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:45
Serial No. A0PP011002267
TC: 504515

Destination	Start Time	Time	Prints	Result	Note
19253736208	02-11 18:45	00:00:03	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: FCS Shipping
Fax #: 925 - 373-6208
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: FCS Striping
Fax #: 925 - 373-6208
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

Lisa Daves

From: Roxanne Medina <roxanne.medina@att.net>
Sent: Wednesday, February 12, 2014 8:51 AM
To: Lisa Daves
Subject: Re: Invitation to Bid: 06-0Q2904

Lisa,

We are not providing any more quotes, until further notice, our calendar is full for this year already.

Sent from Roxanne Ruiz Medina

On Feb 12, 2014, at 8:42 AM, Lisa Daves <LisaD@AgeeConstruction.com> wrote:

> Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.
>
> Thanks,
>
> Lisa Daves
>
> <SKMBT_60114021117350.pdf>

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:42 AM
To: roxanne.medina@att.net
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117350.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Frank Medina Gen Eng. **Date:** 2/11/14

Fax #: roxanne.medina@dot.net **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/12/2014 10:24
Serial No. A0PP011002267
TC: 504594

Destination	Start Time	Time	Prints	Result	Note
8342064	02-12 10:23	00:01:19	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Cont. **Date:** 2/11/14
Fax #: 834-2024 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

☐ Don't bid Caltrans projects
☐ Out of work area
☐ Our scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:45
Serial No. A0PP011002267
TC: 504516

Destination	Start Time	Time	Prints	Result	Note
8342064	02-11 18:45	00:00:04	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Cont.
Fax #: 834-2004
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Const. **Date:** 2/11/14

Fax #: 834-2004 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/12/2014 10:16
Serial No. A0PP011002267
TC: 504590

Destination	Start Time	Time	Prints	Result	Note
19259547657	02-12 10:12	00:03:53	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gecko Golfcast.
Fax #: 925-954-7657
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:45
Serial No. A0PP011002267
TC: 504517

Destination	Start Time	Time	Prints	Result	Note
19259547657	02-11 18:45	00:00:04	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gecko Golfcart. **Date:** 2/11/14
Fax #: 925 - 954-7657 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gecko Golfcart.
Fax #: 925-954-7657
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:12
Serial No. A0PP011002267
TC: 504530

Destination	Start Time	Time	Prints	Result	Note
17148930945	02-11 19:08	00:03:32	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Global Road Scaring. **Date:** 2/11/14
Fax #: (714) 893-0945 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Global Road Scaling.
Fax #: (714) 893.0945
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:42 AM
To: 'Rob Harris'
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117360.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Harris Development Corp. **Date:** 2/11/14
Fax #: rharriscorp@gmail.com **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 18:48
Serial No. A0PP011002267
TC: 504519

Destination	Start Time	Time	Prints	Result	Note
4533250	02-11 18:45	00:02:11	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hunsaker Safety + Sign. Inc **Date:** 2/11/14
Fax #: 453-3250 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hunsaker Safety + Sign. Inc **Date:** 2/11/14

Fax #: 453-3250 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:49
Serial No. A0PP011002267
TC: 504520

Destination	Start Time	Time	Prints	Result	Note
8421320	02-11 18:48	00:01:02	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JPS Construction & Eng. **Date:** 2/11/14
Fax #: 842-1320 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JPS Construction & Eng. **Date:** 2/11/14

Fax #: 842-1320 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:43 AM
To: 'karen@imaginationmetals.com'
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117370.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kaylen Traffic Control **Date:** 2/11/14

Fax #: Karen@imaginationmetals.com **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 18:58
Serial No. A0PP011002267
TC: 504524

Destination	Start Time	Time	Prints	Result	Note
16613255590	02-11 18:57	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 about fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/11/14
Fax #: (661) 325-5590 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:11
Serial No. A0PP011002267
TC: 504573

Destination	Start Time	Time	Prints	Result	Note
16613255590	02-12 10:10	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/11/14
Fax #: (661) 325-5590 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/11/14
Fax #: (661) 325-5590 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:43 AM
To: 'egruetzmacherjr@gmail.com'
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117381.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kiona Landscaping **Date:** 2/11/14

Fax #: egruetzmacherjr@gmail.com **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:01
Serial No. A0PP011002267
TC: 504525

Destination	Start Time	Time	Prints	Result	Note
8021749	02-11 18:54	00:01:35	002/006	Cont	
8021749	02-11 18:59	00:01:28	004/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: KRC Safety
Fax #: 802-1749
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: KRC Safety **Date:** 2/11/14

Fax #: 802-1749 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/12/2014 10:18
Serial No. A0PP011002267
TC: 504592

Destination	Start Time	Time	Prints	Result	Note
18059290501	02-12 10:04	00:01:08	001/006	Cont	
18059290501	02-12 10:16	00:02:01	005/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: La Firma, Inc. **Date:** 2/11/14
Fax #: (805) 929-0501 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

☐ Don't bid Caltrans projects
☐ Out of work area
☐ Our scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:04
Serial No. A0PP011002267
TC: 504527

Destination	Start Time	Time	Prints	Result	Note
18059290501	02-11 18:58	00:00:38	000/006	Cont	
18059290501	02-11 19:03	00:00:32	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: La Firma, Inc. **Date:** 2/11/14
Fax #: (805) 929-0501 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: La Firma, Inc

Date: 2/11/14

Fax #: (805) 929-0501

Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:44 AM
To: wegrindasphalt@aol.com
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117390.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Lindy's Cold Planing
Fax #: wegrindasphalt@aol.com
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 18:53
Serial No. A0PP011002267
TC: 504523

Destination	Start Time	Time	Prints	Result	Note
8467610	02-11 18:52	00:01:09	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJ Avila Co., Inc **Date:** 2/11/14
Fax #: 846-7610 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJ Avila Co., Inc

Date: 2/11/14

Fax #: 846-7610

Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 18:52
Serial No. A0PP011002267
TC: 504522

Destination	Start Time	Time	Prints	Result	Note
19095946169	02-11 18:50	00:01:18	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJK Const. Inc
Fax #: (909) 594-6169
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJK Const. Inc
Fax #: (909) 594-6169
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 17:29
Serial No. A0PP011002267
TC: 504434

Destination	Start Time	Time	Prints	Result	Note
3250760	02-11 17:28	00:01:04	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MS Lee Enterprise **Date:** 2/11/14
Fax #: (559) 325-0760 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MS Lee Enterprise
Fax #: (559) 325-0760

Date: 2/11/14
Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Madera Concrete Co. **Date:** 2/11/14

Fax #: (559) 674-9743 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #08-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☑ Yes we are bidding
Items bidding are: ITEMS RELATING TO CONCRETE: SIDEWALK, CURB & GUTTER, & HANDICAP

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☑ We are a Union Contractor. ☑ Yes ☐ No

☐ Our scope of work is: CEMENT

TX Result Report

P 1
02/11/2014 17:35
Serial No. A0PP011002267
TC: 504435

Destination	Start Time	Time	Prints	Result	Note
6749743	02-11 17:30	00:04:34	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Madera Concrete Co.
Fax #: (559) 674-9743
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Madera Concrete Co.
Fax #: (559) 674-9743
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TO:

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 620
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

FROM:

Professional Concrete Sawing (209) 722-2226 office

Fax #: (209) 722-2227 **Date:** 2/11/14

Pages: 6, including this cover sheet.

From: Marcie Davies, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☑ Yes we are bidding
Items bidding are: * Bidding Sawcutting - See Price List

☐ No we are not bidding. * UDBE # 34174

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 17:36
Serial No. A0PP011002267
TC: 504436

Destination	Start Time	Time	Prints	Result	Note
12097222227	02-11 17:35	00:01:09	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Professional Concrete Sawing **Date:** 2/11/14
Fax #: (209) 722-2227 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Professional Concrete Sawing **Date:** 2/11/14
Fax #: (209) 722-2227 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:42 AM
To: 'david.soto@quantumconstructionco.com'
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117282.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Quantium Const. Co. **Date:** 2/11/14

Fax #: david.soto@quantumconstruction.com **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 17:38
Serial No. A0PP011002267
TC: 504457

Destination	Start Time	Time	Prints	Result	Note
19259578121	02-11 17:36	00:01:29	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RE Serrano **Date:** 2/11/14
Fax #: (925) 957-8121 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RE Serrano **Date:** 2/11/14

Fax #: (925) 957-8121 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 17:41
Serial No. A0PP011002267
TC: 504458

Destination	Start Time	Time	Prints	Result	Note
18887331360	02-11 17:38	00:03:06	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S. Kwok Engineers, Inc. **Date:** 2/11/14
Fax #: (888) 733-1360 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S. Kwok Engineers, Inc. **Date:** 2/11/14
Fax #: (888) 733-1360 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 17:43
Serial No. A0PP011002267
TC: 504464

Destination	Start Time	Time	Prints	Result	Note
12098470169	02-11 17:41	00:01:23	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SJD Construction **Date:** 2/11/14
Fax #: (209) 847-0469 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SJD Construction
Fax #: (209) 847-0169
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/12/2014 10:03
Serial No. A0PP011002267
TC: 504571

Destination	Start Time	Time	Prints	Result	Note
6350499	02-12 10:02	00:01:19	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const **Date:** 2/11/14
Fax #: 635-0499 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:13
Serial No. A0PP011002267
TC: 504531

Destination	Start Time	Time	Prints	Result	Note
6350499	02-11 19:13	00:00:03	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const **Date:** 2/11/14
Fax #: ☎ 635-0499 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const **Date:** 2/11/14
Fax #: 635-0499 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 19:17
Serial No. A0PP011002267
TC: 504536

Destination	Start Time	Time	Prints	Result	Note
18587924495	02-11 19:16	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 2/12 about fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: So. Cal Traffic, Inc
Fax #: (858) 792-4495
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 10:04
Serial No. A0PP011002267
TC: 504572

Destination	Start Time	Time	Prints	Result	Note
18587924495	02-12 10:03	00:00:56	000/006	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: So. Cal Traffic, Inc. **Date:** 2/11/14
Fax #: (858) 792-4495 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: So. Cal Traffic, Inc.
Fax #: (858) 792-4495
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:44 AM
To: dovaliconstruction@gmail.com
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117394.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Steve Dovali Constr Inc **Date:** 2/11/14

Fax #: dovaliconstruction@gmail.com **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:03
Serial No. A0PP011002267
TC: 504526

Destination	Start Time	Time	Prints	Result	Note
15107826078	02-11 19:01	00:01:33	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Suarez & Munoz Const., Inc. **Date:** 2/11/14
Fax #: (510) 782-6078 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Suarez & Munoz Const., Inc. **Date:** 2/11/14

Fax #: (510) 782-6078 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Traffic Loops Crackfilling, Inc. **Date:** 2/11/14

Fax # (714) 520-4027 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☒ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☒ Our scope of work is not available.
- ☐ Other (please indicate): _____

☒ We are a Union Contractor. ☒ Yes ☐ No

☐ Our scope of work is: loop detectors

TX Result Report

P 1
02/11/2014 19:06
Serial No. A0PP011002267
TC: 504528

Destination	Start Time	Time	Prints	Result	Note
17145204027	02-11 19:04	00:01:29	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Traffic Loops Crackfilling, Inc. **Date:** 2/11/14
Fax # (714) 520-4027 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Traffic Loops Crackfilling, Inc. **Date:** 2/11/14

Fax # (714) 520-4027 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:08
Serial No. A0PP011002267
TC: 504529

Destination	Start Time	Time	Prints	Result	Note
17142533391	02-11 19:06	00:01:39	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: VAP Construction
Fax #: (714) 253-3391
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Date: 2/11/14
Pages: 6, including this cover sheet.

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: VAP Construction **Date:** 2/11/14

Fax #: (714) 253 3391 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/12/2014 10:41
Serial No. A0PP011002267
TC: 504599

Destination	Start Time	Time	Prints	Result	Note
13235892430	02-12 10:39	00:02:16	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AKA Environmental
Fax #: 323-589-2430
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:13
Serial No. A0PP011002267
TC: 504532

Destination	Start Time	Time	Prints	Result	Note
13235892430	02-11 19:13	00:00:03	000/006	NG	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AKA Environmental
Fax #: 323-584-2430
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AKA Environmental **Date:** 2/11/14

Fax #: 323-569-2430 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

Lisa Daves

From: andersonpsllc@aol.com
Sent: Wednesday, February 12, 2014 9:08 AM
To: Lisa Daves
Subject: Re: Invitation to Bid: 06-0Q2904

Yes,

Anderson Paint Store, LLC

Phone: 248-667 8059; Email: andersonpsllc@aol.com
18429 W. Eight Mile Rd.
Detroit, Michigan 48219

To Lisa

Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise
located in Detroit, Michigan, as Anderson Paint Store, LLC.

I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items.

Company credit equivalent that receive 60 percent of the value of the items supplies.
in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia

Thermoplastic Pavement Marking
Traffic Marking Paint
Concrete Surface Sealer
Interior& Exterior, Paints
Bridge Paint,
Tunnel Paint
High Speed Rail Paint

Thank You

Marcus Anderson

DISCLAIMER:
This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. This message contains confidential

information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited

-----Original Message-----
From: Lisa Daves <LisaD@AgeeConstruction.com>
To: andersonpsllc <andersonpsllc@aol.com>
Sent: Wed, Feb 12, 2014 11:45 am
Subject: Invitation to Bid: 06-0Q2904

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

Lisa Daves

From: Lisa Daves
Sent: Wednesday, February 12, 2014 8:45 AM
To: 'andersonpsllc@aol.com'
Subject: Invitation to Bid: 06-0Q2904
Attachments: SKMBT_60114021117473.pdf

Please see the attached invitation to bid for Caltrans project 06-0Q2904 on Wednesday, February 26th.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anderson Paint Store LLC **Date:** 2/11/14

Fax #: andersonpsllc@aol.com **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:15
Serial No. A0PP011002267
TC: 504534

Destination	Start Time	Time	Prints	Result	Note
19163392544	02-11 19:13	00:01:16	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bats Traffic Solutions
Fax #: 916-339-2544
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bats Traffic Solutions **Date:** 2/11/14
Fax #: 916-339-2544 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 19:22
Serial No. A0PP011002267
TC: 504538

Destination	Start Time	Time	Prints	Result	Note
17148953792	02-11 19:21	00:01:33	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc **Date:** 2/11/14
Fax #: 714-895-3792 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc **Date:** 2/11/14

Fax #: 714-895-3792 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:16
Serial No. A0PP011002267
TC: 504535

Destination	Start Time	Time	Prints	Result	Note
16192333768	02-11 19:15	00:01:01	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Logan's Marketing
Fax #: 619-233-3768
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Logan's Marketing
Fax #: 619-233-3768

Date: 2/11/14
Pages: 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:36
Serial No. A0PP011002267
TC: 504542

Destination	Start Time	Time	Prints	Result	Note
19516955105	02-11 19:24	00:00:37	001/006	Cont	
19516955105	02-11 19:29	00:06:24	005/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Maneri Traffic Control
Fax #: (951) 695-5105
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Maneri Traffic Control **Date:** 2/11/14
Fax #: (951) 695-5105 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 19:20
Serial No. A0PP011002267
TC: 504537

Destination	Start Time	Time	Prints	Result	Note
19516821094	02-11 19:17	00:02:59	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pavement Recycling Systems **Date:** 2/11/14
Fax #: 951-682-1094 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pavement Recycling Systems **Date:** 2/11/14
Fax #: 951-682-1094 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/12/2014 09:58
Serial No. A0PP011002267
TC: 504570

Destination	Start Time	Time	Prints	Result	Note
16263985551	02-12 09:56	00:00:58	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pruitt Trucking Inc.
Fax #: 626-398-5551
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/11/2014 19:13
Serial No. A0PP011002267
TC: 504531

Destination	Start Time	Time	Prints	Result	Note
16263985551	02-11 19:13	00:00:03	000/006	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pruitt Trucking Inc.
Fax #: 626-398-5551
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (pleasa indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pruitt Trucking Inc.
Fax #: 626-398-5551
Date: 2/11/14
Pages: 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/11/2014 19:27
Serial No. A0PP011002267
TC: 504540

Destination	Start Time	Time	Prints	Result	Note
17144598134	02-11 19:25	00:02:14	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rahman Engineering Services **Date:** 2/11/14
Fax #: (714) 459-8134 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rahman Engineering Services **Date:** 2/11/14

Fax #: (714) 459-8134 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:29
Serial No. A0PP011002267
TC: 504541

Destination	Start Time	Time	Prints	Result	Note
19164926501	02-11 19:28	00:01:16	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Szeremi Sweeping Serv. LLC **Date:** 2/11/14
Fax #: 916-492-6501 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Szeremi Sweeping Serv LLC **Date:** 2/11/14

Fax #: 916 492-6501 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/11/2014 19:24
Serial No. A0PP011002267
TC: 504539

Destination	Start Time	Time	Prints	Result	Note
15107242391	02-11 19:22	00:01:09	006/006	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: WABO Landscape + Const. Inc **Date:** 2/11/14
Fax #: 510-724-2391 **Pages:** 6, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-0Q2904
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: WABO Landscape + Const. Inc **Date:** 2/11/14

Fax #: 510-724-2391 **Pages:** 6, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-0Q2904

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, February 26th, 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

Section 4

DBE INFORMATION - GOOD FAITH EFFORTS DOCUMENTATION
Item 3 Page 2

Item of Work Offered	Name of Selected Firm	UDBE Y/N	Quote ($)	Name of Rejected Firm	Quote ($)	Price Difference	Reason for Selected Firm
Lead Compliance Plan	ESWPPP Consultants, LLC	Y	$1,190.00	Adanta, Inc	$ 1,300.00	$110.00	Used Low DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			828 School Street Napa, CA 94559			
	94598 (925) 451-1337			(707) 709-8894			
Lead Compliance Plan	ESWPPP Consultants, LLC	Y	$1,190.00	Appian UDBE SWPPP	$ 1,900.00	$710.00	Used Low DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			5780 Olinda Rd El Sobrante, CA			
	94598 (925) 451-1337			94803 (510) 854-9402			
CAS	Statewide Traffic Safety and Signs	Y	$1,000.00	KRC Safety Co., Inc.	$ 2,100.00	$1,100.00	Used low Quote. DBE was not low.
	3049 Golden St Frontage Rd Fresno, CA			P.O. Box 6356, Visalia CA 93290			
	93725 (559) 291-8500			(559) 732-0393			
CAS	Statewide Traffic Safety and Signs	Y	$1,000.00	Hunsaker Safety and Sign, Inc	$ 3,750.00	$2,750.00	Used low Quote. DBE was not low.
	3049 Golden St Frontage Rd Fresno, CA			PO Box 11487 Fresno, CA 93773			
	93725 (559) 291-8500			(559) 601-4998			
Type 3 Barricade	Statewide Traffic Safety and Signs	Y	$1,125.00	KRC Safety Co., Inc.	$1,170.00	$45.00	Used low Quote. DBE was not low.
Channelizers	3049 Golden St Frontage Rd Fresno, CA			P.O. Box 6356, Visalia CA 93290			
	93725 (559) 291-8500			(559) 732-0393			
Type 3 Barricade	Statewide Traffic Safety and Signs	Y	$1,125.00	Hunsaker Safety and Sign, Inc	$2,550.00	$1,425.00	Used low Quote. DBE was not low.
Channelizers	3049 Golden St Frontage Rd Fresno, CA			PO Box 11487 Fresno, CA 93773			
	93725 (559) 291-8500			(559) 801-4998			
Prepare WPCP	ESWPPP Consultants, LLC	Y	$ 599.00	Tully Consulting Group	$650.00	$51.00	Used Low DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			180 S First St. Suite 9 Dixon, CA			
	94598 (925) 451-1337			95620 (707) 693-1926			
Prepare WPCP	ESWPPP Consultants, LLC	Y	$ 599.00	Adanta, Inc	$795.00	$198.00	Used Low DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			828 School Street Napa, CA 94559			
	94598 (925) 451-1337			(707) 709-8894			
Prepare WPCP	ESWPPP Consultants, LLC	Y	$ 599.00	Appian UDBE SWPPP	$750.00	$151.00	Used Low DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			5780 Olinda Rd El Sobrante, CA			
	94598 (925) 451-1337			94803 (510) 854-9402			
Prepare WPCP	ESWPPP Consultants, LLC	Y	$599.00	La Firma	$650.00	$51.00	Used only DBE Quote.
	902 Cortina Ct. Walnut Creek, CA			715 Ridge Road			
	94598 (925) 451-1337			Nipoma, CA 93444 (805) 929-0501			
Temporary Fence ESA	Agee Construction, Corp.	N	$7,730.98	None	None	N/A	No DBE quotes received for this item of work. Agee to Self Perform
Cold Plane Asphalt	Fonseca/McElroy Grinding Co.	N	$7,600.00	ABSL Construction	$8,000.00	$400.00	Used low Quote. DBE was not low.
Concrete Pavement	2587 N. Sunnyside Fresno, CA 93727			29393 Pacific St. Hayward, CA 94544			
	(559) 445-0139			(510) 727-0900			
Cold Plane Asphalt	Fonseca/McElroy Grinding Co.	N	$7,600.00	Lindy's Cold Planing	$9,400.00	$1,800.00	Used low Quote. DBE was not low.
Concrete Pavement	2587 N. Sunnyside Fresno, CA 93727			625 W. Mountain View La Habra, CA			
	(559) 445-0139			90631 (562) 697-2286			
Wood Mulch	Wabo Landscape and Construction	N	$7,395.00	None	None	N/A	No DBE quotes received for this item of work
	726 Alfred Nobel Dr. Hercules, CA						
	94547 (510) 741-9228						
Remove Concrete	Agee Construction, Corp.	N	$4,398.65	None	None	N/A	No DBE quotes received for this item of work
Supply Asphalt Concrete	Deere Creek Asphalt	N	$175,350.00	None	None	N/A	No DBE quotes received for this item of work
	27671 Avenue 120 Porterville, CA 93257						
	(559) 474-0341						
Haul Asphalt Concrete	W.T.B., Inc.	Y	$29,191.60	Clay Miranda Trucking, Inc	$35,905.00	$6,713.40	Used Low DBE Quote.
	7093 W. Belmont Fresno, CA 93722			3220 W. Belmont Ave. Fresno, CA			
	(559) 275-1998			93722 (559) 275-6250			
Minor Concrete	Madera Concrete Company	Y	$24,800.00	Fresno Concrete Construction, Inc	$26,990.00	$2,190.00	Used Low DBE Quote.
Detectable Warning	25095 Brook Drive Madera, CA 93638			5450 S. Villa Ave. Fresno, CA 93725			
Surface	(559) 517-6730			(559) 834-2031			
Striping and Markers	Anderson Striping and Construction, Inc	N	$3,104.45	Super Seal and Stripe	$4,490.00	$1,385.55	Used low Quote. DBE was not low.
	PO Box 1014 Kingsburg, CA 93631			310 A Street Fillmore, CA 93016			
	(559) 897-2760			(805) 524-7345			

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592993503
FROM	Aman Singh
DATE	2014-02-04 23:02:33 GMT
RE	06-0Q2904 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

FEBURARY 4, 2014

BID OPEN DATE: 2/26/2014

*CALTRANS CONTRACT: * 06-0Q2904

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** *

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $599 Base price**

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

Adanta

February 25, 2014

Subject: **CONTRACT NO: 06-0Q2904 – COLD PLANE ASPHALT CONCRETE PAVEMENT AND PAVE WITH HOT MIX ASPHALT**
Bid Date: 26 FEB 2014

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	$1,300.00	$1,300.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	$795.00	$795.00
Total						**$2,095.00**

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.

Adanta

ASSUMPTIONS

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for $1,600.00 per week.
2. No other plans, reports or permits are included.
3. The WPCP and the Lead Compliance Plan are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plan. A CIH can be provided for the monitoring for $2,800 per day including all labor, travel, perdiem, materials, supplies, and lab costs. **Assume ONE (1) day** for the lead monitoring plan; or a total of **$2,800.00** for the on-site monitoring.
5. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
6. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta is a certified DBE contractor (No. 37357) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
ADANTA

Tim Anenson
Project Director

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, February 20, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 06-0Q2904**

Cold Plane Asphalt Concrete Pavement And Pave With Hot Mix Asphalt.

Bid Date: **February 26, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00
7	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

TCG

Civil Engineering and Stormwater Solutions

Feb. 18, 2014

RE: Proposal for WPCP for Caltrans 06-0Q2904, bidding 2/26/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 , SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

Received: Feb 25 2014 10:33pm

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

February 25, 2014
Project: 06-0Q2904
Cold Plane Asphalt Concrete Pavement And Pave With Hot Mix Asphalt.
06-Tul-99-22.4
We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

Back To Query Form

Search Returned 1 Records

Wed Feb 05 16:01:38 PST 2014

Query Criteria

Firm/DBA Name: La Firma
Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATEWIDE TRAFFIC SAFETY & SIGNS

3049 S. GOLDEN ST. FRONTAGE RD., FRESNO CA. 93725
PH 559-291-8500
FAX 659-291-8503

UNION * LICENSE #: 975518 A, C31, C32, D42

QUOTATION

ATTN: Estimating FROM: Doug Perkins

CONTRACT #: 06-0Q2904 BID DATE: 2/26/2014

LOCATION/ NAME: 06-Tul-99

ITEM #	DESCRIPTION	QTY	UNIT $	TOTAL $
2	*Construction Area Signs	Ls	Ls	$1,000.00
3	*Type III Barricade	6	$50.00	$300.00
4	**Channelizer (Surface Mounted)	30	$27.50	$825.00
~~5~~	~~Portable Changeable Message Sign~~	~~Ls~~	~~Ls~~	~~See Below~~
16	Install Sign Overlay	16	$11.75	$188.00

PORTABLE CHANGEABLE MESSAGE SIGN RENTAL RATES / EACH
$150.00/day, $400.00/1 week, $1,000.00/4 weeks

* FURNISHED, INSTALLED AND REMOVED, TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS INC.

**FURNISHED, INSTALLED AND REMOVED, CONTRACTOR TO MAINTAIN.

INBID

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Provisions
License # 975518
3049 S. Golden St.
Frontage Rd.
Fresno Ca. 93725
Ph (559) 291-8500
Fax (559) 291-8503

Bid Date: 2/26/2014
Contract Info:
06-0Q2904
06-Tul-99

Estimator : Doug Perkins

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:380 / D:411

Job # 06-0Q2904 06-Tul-99 KRC BID #M14-220

Bid Date: 2-26-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$2,100.00
	- Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed.				
	- SC6-3 / SC6-4 (ramp notification signs) mounted on type 3 barricades $160.00 each. Delivery/pick up fee of $50.00 per occurrence may apply. To remain property of KRC SAFETY.				
	- Signs specifically not included above are to be considered excluded from item 2.				
	- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
	Traffic Control System				
	- See next page for manned traffic control rates				
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability				
	- $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days)				
	- $75.00 delivery fee will apply : $75.00 pick up fee will apply				
	- proper insurance certificate must be on file with KRC prior to delivery				
	Portable Light Tower - Rental Only - Subject to Availability				
	- $80.00/day : $225.00/week : $600.00/month (month rate based on 30 calendar days)				
	- $50.00 delivery fee will apply : $50.00 pick up fee will apply				
3	Type 3 Barricade	ea	6	$45.00	$270.00
	- Contractor to maintain after initial placement				
4	Channelizer (surface mounted)	ea	30	$30.00	$900.00
	- Contractor to maintain after initial placement				
5	Portable Changeable Message Sign (PCMS) - per each, rental only				
	- $150.00/day : $400.00/week : $1,000.00/month(month rate based on 30 calendar days)				
	- $50.00 delivery fee will apply : $50.00 pick up fee will apply				
	- Subject to "DAY" rate if KRC maintains PCMS during traffic control shift				
	- If interested, call for sale price				
8	Temporary Fence (ESA) (Installation not Included)	Lf	4,300	$1.10	$4,730.00
	- Includes (43) rolls 4' x 100', (559) 6' T-posts, (559) OSHA safety caps, (3354) Zip ties & (44) keep out signs				
16	Install Sign Overlay	sqft	16	$10.00	$160.00

$1170

Note: (1) addendum(s) acknowledged.
Note: Items 2, 3, 4 and 16 must bid together.
Note: Item 8 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

SCCA ASSOCIATION

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-0Q2904

1 impact attenuator vehicle (IAV) with driver $835.00 per 8 hour shift
1 man lane/ramp closures $820.00 per 8 hour shift
2 man lane/ramp closures $1,320.00 per 8 hour shift
3 man lane/ramp closures $2,140.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual time needed may vary.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN CONTRACTORS ASSOCIATION SCCA

KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT A

Job # 06-0Q2904 Bid Date: 2-26-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)

4 Concrete or asphalt coring / patching is NOT included in any quoted items.

5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not he responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 Bid item 2 includes (2) mobilizations. Additional mobilizations will he charged at $500.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. priar to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will he charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 2-26-2014
MICHAEL CASTRO-ESTIMATOR

Company: Accepted by:

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA SOUTHERN CONSTRUCTORS ASSOCIATION

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders My account Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990	All Other Specialty Trade Contractors
	339950	Sign Manufacturing
	238110	Poured Concrete Foundation and Structure Contractors
	532412	Construction, Mining, and Forestry Machinery and Equipment Rental
	423830	Industrial Machinery and Equipment Merchant Wholesalers
	423990	Other Miscellaneous Durable Goods Merchant Wholesalers
	423810	Construction and Mining (except Oil Well) Machinery and Equipment
	237310	Highway, Street, and Bridge Construction
	423390	Other Construction Material Merchant Wholesalers
	484110	General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth McNeill
CUCP OFFICER

March 29, 2012

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 2-25-2014
Regarding: CalTrans Project 06-0Q2904
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 06-0Q2904 bidding in Tulare County on 2-26-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE

Hunsaker Safety & Sign, Inc.
TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL
P.O. Box 11487 | Fresno, CA 93773
Phone: (559) 801-4998 | Fax: (559) 265-4549
mitchd@hunsakersafety.com
California Contractors License No. 980750, C31 & D42 | DBE, WBE, Small Business Certified

TO: General Contractor

PROJECT: CADOT – 06-0Q2904 SR 99 near Tipton at Philip S. Raine Rest Area, HMA Overlay

BID DATE: February 26, 2014

Item Description	Unit	Quantity	Unit Price	Total
Item 2 – Construction Area Signs	LS	1	3,750.00	3,750.00 K
Item 3 – Type III Barricades	EA	6	100.00	600.00
Item 4 – Channelizer (Surface Mounted)	EA	30	65.00	1,950.00
Item 5 – Portable Changeable Message Sign (Rental Only) - Rental Rate per Each PCMS $125/Day, $500/Week, $1,000/Month - Delivery or Pick-Up $150/Ea.				
Item 6 – Install Sign Overlay	SF	16	22.00	352.00

2550.00

Add for Impact Attenuator Vehicle (if required)
- $1,400/Day
- Includes IAV, Driver for 8-Hours, Travel To/From Jobsite
- Over-Time billed at $175/Hour

Includes:
Const. Area Signs per Sheet CS-1
Signs, Barricades, Sign Overlays & Channelizers per Sheet THQ-1
Traffic Control (Ramp Closure) for HSS Work (2 Work Shifts)
Daytime Work
One Mobilization for Installation and One Mobilization for Removal
Items 2, 3, 4 and 8 Bid as a Package and are Not to be Separated

Exclusions:
Night Work
Light Towers
Impact Attenuator Vehicle
Daily Traffic Control

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California CUCP. Certification No. 29337.
- We are a certified WBE through Suppliers Clearing House. Certification No. 13070135, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. 1753030, Exp. 4/2015.
- Traffic Control to be billed on actual calendar day used.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include signs per Sheets CS-1 & THQ-1. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage. One mobilization for installation and one mobilization for removal is included. Contractor or Owner to mark sign locations. **No concrete/rock/hardpan cutting, coring, breaking or drilling is included.**
- Sign installation based on working hours of 7am-4pm.
- Portable Changeable Message Signs are not included and quoted as rental only.
- Traffic control plans stamped by a registered engineer are not included.
- Attenuator Truck is not included.
- No CADOT, Railroad, City or County permit costs or special insurance requirements are included.
- The cost of bonds are not included.
- Prevailing Wages ARE included.
- Hunsaker Safety & Sign, Inc. is signatory to the Laborers union.
- This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by City- Allow 5- 7 days for Traffic Plan Approval.
4. Hunsaker Safety & Sign, Inc. requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Contractor responsible for providing sanitary facilities, drinking water and break relief for HSS personnel. If break relief is not provided this will be billed as an extra at the applicable hourly rates for travel, regular, over-time or double-time.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8 hours in a single work day.
9. All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
10. Contractor is responsible for lost, stolen or damaged equipment.
11. Stand-by and Maintenance time is not included.
12. Arrowboards are not included.
13. Temporary Pedestrian Fence and/or ADA Barricades are not included.
14. Invoices are payable with Terms of Net 30 days.
15. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
16. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
17. Retention shall NOT be held on traffic control work.
18. Hunsaker Safety & Sign, Inc. maintains Commercial General Liability Insurance with limits of $1,000,000 per occurrence, $2,000,000 aggregate and $4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor.

SUBMITTED BY: Mitch DeFreitas, Estimator **DATE:** 2/26/14

COMPANY: _____ **ACCEPTED BY:** _____

FONSECA/MCELROY GRINDING COMPANY, INC.

Bay Area
336 East Gish Road
San Jose, CA 95112
Ph. (408) 573-9FMG (9364)
Fax (408) 573-8FMG (8364)

License #796046

SBE # 19502

Central Valley
2587 N. Sunnyside
Fresno, Ca 93727
P# (559) 445-0139
F# (559) 445-2679

Price Quotation

SBE Certified

AGEE CONSTRUCTION
P.O. BOX 629
CLOVIS, CA 93613
Phone: 1-559-299-3290
Fax: 1-559-299-3503

Attn: JOHN
Bid #: 200902332
Bid Date 2/26/2014
Date of Job Opening: 2/26/2014

Location of Job: CALTRANS #06-0Q2904 - TULARE COUNTY NEAR TULARE S/O AVE 184

Item	Description
ITEM #10:	COLD PLANE ASPHALT CONCRETE PAVEMENT 14,200 S.Y. - SEE OPTIONS BELOW.
OPTION A:	MILL & HAUL @ $0.97 PER S.Y. (TO BE COMPLETED IN 1 SHIFT) 37.229 (THERE IS A MINIMUM 4 C.Y. & 14,200 S.Y. AT THIS PRICE) $7,600.00
OPTION B:	FOR THIS WORK WE HAVE AVAILABLE A 7' WIDE MILLING MACHINE FOR $3,600.00 PER (0 - 8 HOUR) SHIFT, OPERATED AND MAINTAINED. THERE IS AN ADDITIONAL $200.00 MOBILIZATION CHARGE PER MOVE ON.

$\frac{7600}{14200} = .054$ 13.774

Includes: Grind AC, Hauling.

Excludes: Milling any concrete, Initial Sweeping, Traffic control, Building or removing temporary tapers, Temporary AC, Layout, Handwork, Posting, Any Temporary Pavement Delineation, Windshield and/or body damage, Supplying water into our machine, Sweeping areas not accessible to a power broom, Maintenance & Protection of milled areas, Trimming trees or shrubs that may interfere with the milling process, Any areas not accessible to our machine, Any Specific Gradation guarantee.

THANK YOU! . . .for considering us for your asphalt grinding and milling needs. If we can assist you on this or any future jobs, please give us a call.

Good Luck, Brian McGregor

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract between the parties.
2. All areas to be ground shall be clearly marked by the General Contractor or Agency Representative prior to commencement of grinding.
3. FMG requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
4. The unit prices stated within the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, FMG reserves the right to adjust the unit price.
5. The above stated price does not include permits, bonds, state or local taxes.
6. USA notification is to be done by General Contractor prior to commencement of work.
7. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron) will be the responsibility of the General Contractor or Government Agency.
8. All teeth over one (1) complete set will be charged to the contractor. This applies to daily rental only.
9. Back charges to FMG must be communicated by contractor in written form within 48 hours from the time of the occurrence for back charges.
10. Unless agreed otherwise, payment is due and payable within 30 days of billing.
11. Items not specifically included within the quotation are considered excluded.
12. If an Insurance Certificate requires a Waiver of Subrogation, an additional charge of $250.00 will be applied.
13. No Retention to be withheld on rental rate work.
14. Retention on unit price work shall not be held on work performed by FMG longer than 60 days after completion or acceptance of FMG's work
15. Customer acknowledges the scope of FMG's work includes changing the elevation of the existing roadway. FMG will have no obligation of defense or indemnity arising out of claims which are the result of FMG's normal construction activity.
16. FMG shall not be held liable for damage to persons or property caused by unraveling of the milled surface after the contractor has reopened the milled roadway to public traffic.

INBID

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Cold Plane Asphalt Concrete Pavement, Pave w/HMA**
Project Number:	**06-0Q2904**
Bid Date:	**02/26/2014**
Location:	**Tulare County, CA**

BID – AC Grinding

Item 10: Cold Plane Asphalt Concrete Pavement
Quantity: 14,200 SY ***Unit Price: $1.86/SY*** ***Total: $ 26,412***

This price includes cut, load, sweep and haul.
One mobilization is included in this unit price.
This price is based on weekday work (Monday thru Friday).
Contractor to provide water for the grinder.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

Daily Minimum Charge ***$2850.00***
This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F.*** Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4000.00***
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000.*** Up to 12 inches depth. $200.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$ 400.00*** ***(each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till e new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
4) Modification to the work may require a change in the quote.
5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
7) All teeth over one complete set will be charge to the contractor.
8) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
9) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
10) If ABSL cannot proceed with its work as scheduled due to other, standby time will be charged at the following rate: $425.00
11) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
12) This proposal to be attached and made part of any and all resulting contracts.
13) The above price does not include permits, fees, bonding, state or local taxes.
14) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
15) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fance posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
16) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
17) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
18) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Ruben Silva

GQ

CINDY TRUMP INC.
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ UDBE~ CERTIFIED File #35088
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500

BID PROPOSAL

CONTRACTOR:	
JOB NAME:	06-0Q2904, PHILIP S. RAINE SAFETY ROADSIDE REST AREA
BID DATE:	2/26/2014
CONTACT:	
PHONE:	
FAX:	

We are DBE. Project goal 10%.

Item 10: Cold Plane Asphalt Concrete Pavement		14,200 SQYD
Cut, load, and sweep		
Clean Asphalt only, no petromat or base		
7' grinder (8 hrs per shift)		
1 Mobilization		
	Unit Price	Extended Amt
Cut, load and sweep	1.36	$19,312.00
Haul	0.92	$13,064.00
	2.28	

Mini grinder: $1,200 - 4 hr. minimum, add $175 hr. up to 8 hrs.
7' grinder rental - $3,850 8 hr. minimum, add $575 hr. up to 12 hrs.($850.00 per mob.)

3,850 x2 7700
850 x2 1700 $9400.00

Special Conditions

1. Item 10: Includes: one mobilization, cut, load, and initial sweep. Haul optional.
2. Item 10: Excludes: traffic control, handwork, any detail, water meter, mini grinder, hauling, PCC grinding, survey, project layout, grading, compaction, temporary tapers and maintenance of the project.
3. All work to be done in 3 weekday shifts.
4. Cold milling to be completed during one week, 24 hour closure.
5. Haul and stockpile materials southwest of the rest area. Others responsible for stockpile.
6. Contractor to provide on-site water to milling machines.
7. Grind scope is minimum accepted. Sweep or haul will not be accepted separately.
8. Any delays or additional hours will be billed at $575.00 per machine hour, $200.00 per sweeper hour and $100.00 per hour, per truck. Additional Mob - $4,100.00.

CINDY TRUMP INC.
dba LINDY'S COLD PLANING

GRINDING JOB TERMS AND CONDITIONS
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.
4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
11. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.
12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
15. No back charges will be accepted of any kind.
16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
20. Price good for 90 days.
21. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
22. CTI rate for union operator group 8 is a billable rate of $75.00 per hour straight time rate,$105.00 per hour overtime and $150.00 for double time.
23. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

The above line items and prices are satisfactory:

Name _____ **DATE:** _____

Bid Quoted by Bryan Scott

WaboBIDfax06-0Q2904.xlsx **BID FAX** 02/26/2014

WABO Landscape & Construction, Inc.
726 ALFRED NOBEL DR. HERCULES, CA 94547 LIC. 962263 A, B, & C27
(510) 741-9226 FAX (510) 724-2391 bids@wabo.com

SUB-BID SUBMITTAL Bids: 26-Feb-14

Rt. 99 IN TULARE COUNTY AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA
Contract No. 06-0Q2904
06-Tul-99-22.4

Item No.	Item Code	Item Description	Unit Of Measure	Estimated Quantity	Unit Price (In Figures)	Total (In Figures)
12	205035	WOOD MULCH	CY	87	85.00	7,395.00

TOTAL BID 7,395.00

EXCLUSIONS, QUALIFICATIONS, & CONDITIONS

1 Percent retained from our payments to equal General Contractor's percent retained by owner.
2 WABO needs 4 Working Days for Construction.
3 Lane &/or ramp closures by others.
4 No clearing, grubbing, or tree or plant removal is included. No tree or plant protection.
5 Grades and/or subgrades to ±0.1' by others.
6 No soil removal, no import soil, no hazardous materials handling or removal.
7 No erosion control or maintenance of erosion control items.
8 Repair of existing landscape or irrigation damaged by others, is not included.
9 No surveying, No arborist.
10 We are signatory with the Laborers, Operators, and Plumbers Unions. We shall determine which union to dispatch crews from for our work as long as the jurisdiction & scope are incorporated into the selected unions agreement.
11 No bond is included with bid. WABO bond rate is 0.6%, $250 minimum.
12 No insurance requirements beyond what is required by Caltrans Standard specs.
13 Maximum of 5,000,000 excess umbrella. No railroad requirements. No Builders Risk.
14 There shall be no repairs of damage to work by others at our expense without prior written approval.
15 This proposal shall be included as an attachment to the subcontract.
16 Certified as small business, State of California DGS, # 1731785, expires: 10/31/14

If Items are not legible or you have any questions please call or FAX us.
Steve Gladden 510-741-9226 ext.130

INBID

AGEE CONSTRUCTION
QUOTATION SHEET

JOB: CALTRANS "REST AREA"

COMPANY: JAXON - BAKER
NAME

DEER CREEK
ADDRESS

CITY ZIP

TELEPHONE: ( ) 474-0341
AREA NUMBER

QUOTED BY: DON

TAX INCLUDED NO ____ YES ____

MOVE INS: NUMBER INCLUDED: ____ EA.

COST PER ADDITIONAL $ ____ ADD ____ EA.

TRAFFIC CONTROL INCLUDED YES ____ NO ____

NUMBER OF DAYS REQUIRED ____

CERTIFIED DBE: YES ____ NO ____

BID OPENING DATE: ____

RECEIVED BY: ____

DATE RECEIVED: ____ TIME: ____

BONDABLE NO ____ YES ____ RATE? ____ %

IS BOND INCLUDED NO ____ YES ____ (SPECIFY TERMS)

INSURANCE LIMITS LIAB: $ ____ AUTO: $ ____

EXCESS LIABILITY: $ ____ WORKERS COMP. NO ____ YES ____

ADDENDUMS NOTED YES ____ # ____

CERTIFIED WBE: YES ____ NO ____

ITEM NO.	ITEM	QUANTITY	UNIT QUOTE	AMOUNT
	AC TYPE A	3340 TN	52.50	
	90-10 w/LIME			

Fax Cover Sheet

W.T.B., INC.
7093 W. BELMONT
FRESNO, CALIFORNIA 93722
(559) 275-1998
(559) 275-1995
UDBE CERTIFIED
25617

Send to:	**From:** **Nick Young**
Attention:	Date: February 26, 2014
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

☐ Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 6 hour minimum will be incurred on any truck day. All rates are quoted as day rate unless otherwise specified. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite. All quotes including material subject to change without notice depending on material availability. If for any reason there is a dispute over stand-by all tonnage prices will be reversed to hourly rates. All individual quotes will be void if this quote is not used in its entirety.
Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB INC. Due to material availability and price fluctuations all material prices will be VOID after 30 days.
Payment: All invoices shall be paid by the 20th at the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.
Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. **Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.**

Total pages, including cover: #2
DOT 06-0Q2904 COLD PLANE ASPHALT CONCRETE PAVEMENT & PAVE WITH HOT MIX ASPHALT IN/NEAR TULARE AT 1.1 MILES SOUTH OF AVE 184 OVERCROSSING AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Porterville Asphalt:
Double bottoms $5.42 per U.S. ton
Transfers $7.08 per U.S. ton

Deer Creek:
Double Bottoms $6.96 per U.S. ton
Transfers $8.74 per U.S. ton

$8.74 x 3,340=
$29,191.60

Vulcan Lemoncove:
Double Bottoms $8.50 per U.S. ton
Transfers $10.40 per U.S. ton

Vulcan Ashlan Ave:
Double Bottoms $9.92 per U.S. ton
Transfers $11.92 per U.S. ton

CMI Fresno:
Double Bottoms $8.98 per U.S. ton
Transfers $10.90 per U.S. ton

Hourly Rates:
Double Bottoms $95.00
Transfers $95.00
End dumps $100.00
10 Wheelers $94.00
Demo 10 Wheelers $100.00

Please Note:
~ On all tonnage rates standby for bottoms will be incurred after 15 min. per round standby for transfers after 35 min. per round at $1.66 per min.
~ Be advised to help ensure truck availability a new policy for ordering trucks requires a weekly estimate of trucks needed, with a 24 hour notice of confirmation for the scheduling of required trucks.

Clay Miranda Trucking, Inc.
SMBE & WBE
3220 W. BELMONT AVE.
FRESNO, CA. 93722
BUS:(559) 275-6250
FAX: (559) 275-6091

Project:	Cold Plane AC Pavement And Pave With Hot Mix AC.
Contract:	DOT 06-0Q2904 Cal Trans / Tulare County
Loc:	1.1 Mi South of Ave 184 @ Phillip S. Raine Rest Area
	Bid Date: 2-26-14

Add 5% Increase On All Truck Hauls

9-1-14

All Single Loads Are Hourly.

STAND-BY AFTER

SPRS. & BTMS.	10 MIN.
TRANSFERS	30 MIN.
ROCK PLANT	10 MIN.
HOT PLANT	10 MIN.

ALL BIDS ARE BASED ON AMERICAN TONS
MINIMUM 25.00 TON LOADS

(Price is based on fuel cost not exceeding $ 4.00 per gal. For every .25 increase in fuel cost, add 2.5 % to quote.)

POINT OF ORIGIN	MATERIAL	QUANITY	BOTTOMS	SUPERS	TRANSFERS	SEMI ENDS	DELIVERY AREA
CMI	AB		8.75		10.25		
CMI	AC		8.75		10.75		
Porterville AC	AB		7.75		9.25		
Porterville AC	AC		7.75		9.75		
Deer Creek	AB		8.75		10.25		
Deer Creek	AC		8.75		10.75 x 3,340 =		35,905.00
Vulcan Lemon Cove	AC		7.75		9.75		

BY: Mike Miranda DATE:

Received: Feb 26 2014 12:06pm

PROPOSAL

February 21, 2014

We propose to supply all of the labor and materials to perform the following work to be performed completely according to the plans and the specifications of the City of Tulare:

- Item #15: Minor Concrete(Pervious) (11 CY):----------$4,700 84%
- Item #17: Detectable Warning Surface (360 SF): $40/SF----------$14,400 100%
- Item #18: Minor Concrete(Miscellaneous Construction)(19 CY):----$5,700 77.5%

For a Total: $24,800

For the project: Construction on State Highway in Tulare County

Proposed by: _____

Jose C. Hernandez, Contractor
Madera Concrete Company
License #983821
DBE Certified:
http://www.dot.ca.gov/ucp/GetLicenseForm.do
Firm ID: 41872
maderaconcrete@live.com
25095 Brook Drive
Madera CA, 93638

Signature: _____

Date of Acceptance: _____

Printed Name: _____

IN BID

Madera Concrete Company Fax (559)674-9743 Phone: (559) 517-6730

02/26/2014 02:09 Received: 5596749743 MADERA CONCRETE CO Feb 26 2014 01:08pm PAGE 02

MADERA CONCRETE CO.

DATE:01/08/2014

Send to: AGEE CONSTRUCTION
Attention: [redacted]
Office Location:
Fax Number: (559) 299-3503

From: Jose Hernandez
Office Location:
Phone Number: (559) 517-6730
Number of Pages, Including Cover:

☐ URGENT ☐ REPLY ASAP ☐ PLEASE COMMENT ☐ PLEASE REVIEW ☐ FOR YOUR INFORMATION

COMMENTS:

SORRY FOR THE ERROR
THIS IS THE COMPLETE
PROPOSAL

Fax Cover

Madera Concrete Co.
25095 Brook Dr. Madera, CA 93638
phone number: 559-517-6730 | fax number: 559-674-9743
Email: maderaconcrete@live.com | Web site: maderaconcrete.wix.com/maderaconcrete

Fresno Concrete Const., Inc.

5450 S. Villa Ave.
Fresno, CA 93725
Phone (559) 834-2031
Fax (559) 834-2064

License No. 389141
DBE Firm ID 203
SB 43977

Date: 2/26/2014

BID PROPOSAL

Project: **DOT 06-0Q2904 Philip S. Raine Safety Roadside Rest Area**

	ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
Partial	15	MINOR CONCRETE (PERVIOUS)	11	CY	$ 660.00	$ 7,260.00
Partial	17	DETECTABLE WARNING SURFACE	360	SF	$ 30.00	$ 10,800.00
	18	MINOR CONCRETE (MISC. CONSTRUCTION)	19	CY	$ 470.00	$ 8,930.00
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
						$ -
					TOTAL BID	$ 26,990.00

SEE ATTATCH BID EXCLUSIONS

ADDENDUM #1 REVIEWED.

Approved By: _____
Souvanh Vilaysinh

Fresno Concrete Const., Inc.

5450 S. Villa Ave.
Fresno, CA 93725
Phone (559) 834-2031
Fax (559) 834-2064

License No. 389141
DBE Firm ID 203
SB 43977

BID EXCLUSIONS:

CAULKING / JOINT SEALANT

LIGHTS FOR NIGHT WORK NOT INCLUDED

TRAFFIC CONTROL

SAW CUTTING / REMOVAL

BACKFILLING

GRADING TO BE WITHIN A 0.10 FT

SAND / BASE ROCK / VAPOR BARRIER

SUBGRADE COMPACTION

CONCRETE WASHOUT AREA

HARDWARE / IN-BEDS

COLORED CONCRETE

CONCRETE REINFORCEMENT

COST OF BONDS / PERMITS / SURVEYING

WE ARE ALSO DBE CERTIFIED AND SMALL BUSINESS.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL OUR OFFICE.

F A X

Anderson Striping & Construction, Inc.
PO BOX 1014
Kingsburg, CA 93631

To: <15592993503>
Fax number: 15592993503

From: Dejah Anderson
Fax number: 559-897-6587
Business phone: 559-897-2760
Home phone:

Date & Time: 2/25/2014 3:47:44 PM
Pages: 2
Re: Tulare Rest Stop Anderson Proposal 2-25-14

Greetings,

Here is the proposal that you requested. Please feel free to call us if you have any questions.
We have crews ready and waiting. We look forward to working with you!

Thank you!

Dejah Anderson
Executive Assistant
Anderson Striping & Construction, Inc.
Office: 559-897-2760
Fax: 559-897-6587

Lic. CA#900497 NV#56351A OR#183320 WA#ANDERSONC920L5

Note: This list is not updated when addenda are issued. For informational purposes only.

Contract Number 06-0Q2904

Date Adv.: 01/13/2014

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120120	TYPE III BARRICADE	EA	6
4	120165	CHANNELIZER (SURFACE MOUNTED)	EA	30
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
8	141000	TEMPORARY FENCE (TYPE ESA)	LF	4,300
9	150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	4
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	14,200
11	153121	REMOVE CONCRETE (CY)	CY	30
12	205035	WOOD MULCH	CY	87
13	390132	HOT MIX ASPHALT (TYPE A)	TON	3,340
14	397005	TACK COAT	TON	12
15	026859	MINOR CONCRETE (PERVIOUS)	CY	11
16	568007	INSTALL SIGN OVERLAY	SQFT	16
17	730070	DETECTABLE WARNING SURFACE	SQFT	360
18	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	19
19	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,980
20	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	220
21	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	7

Anderson Striping & Construction Inc.
Po Box 1014
Kingsburg CA 93631
O: (559) 897-2760
F: (559) 897-6587

Bid Item #19 - $2,638.78 - .67 LF
Bid Item #20 - $ 403.58 - 1.83 SF
Bid Item #21 - $ 62.09 - 8.87 EA
Total - $3,104.45

INBED

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

ESTIMATE

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 06-0Q2904 - CONSTRUCTION ON ROUTE 99**
ADDRESS: **PHILIP S. RAINE SAFETY ROADSIDE REST AREA** CITY : TULARE, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE
2/26/14			

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY 2 COAT PAINT MATERIAL				
19	PAINT TRAFFIC STRIPE (2-COAT)	3980	LF	$1.00	$3,980.00
20	PAINT PAVEMENT MARKING (2-COAT)	220	SF	$2.00	$440.00
21	PAVEMENT MARKER (RETROREFLECTIVE)	7	EA	$10.00	$70.00
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS				
	REMOVAL OF TEMP TAGS				
	TEMPORARY STRIPING				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	CURB PAINTING / MARKINGS				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $2,000/EA				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR				
	ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.				
	ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620	PAGE 1 OF 2		TOTAL	$4,490.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot
Striping * Markers * Thermoplastic
Signs * Sealcoat * Crackfill

LIC. # 396627 *MBE/SBE/ UDBE #2003

CERTIFIED UDBE

ESTIMATE

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/ $2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.

NO BONDING.

Section 5

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0Q2904. 6 results found.

Contractor: Emmett's Excavation, Inc. **Contact:** Ryan Lanser
Address: 1477 Menlo Avenue, Clovis, CA 93611
Phone: 559-299-1256 **Fax:** 559-299-0281 **Email:** emmetts2003@sbcglobal.net
Services needed: Emmett?s Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DVBE, MBE, WBE, SBE, DBE, and or any other certified minority or underutilized firms for the following project & items of work, including but not limited to the items listed below: Trucking, Super 10, Semi Ends, Construction Equipment Rental, Temp. Fence (Type ESA), Construction Site Management, Prepare Storm Water Pollution Prevention, Temp Fiber Roll, Temp., Silt Fence, Temporary Const. Entrance, Temp. Check Dam, Temp., Drainage Inlet Protection, Temp. Concrete Washout (portable), Temp. Soil Binder, Storm Water Annual Report, CAS, Traffic Control System, Type III Barricade, Temp., Pavement Marking (paint), Temp., Traffic Stripe (paint), Channelizer (surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign, Temporary Railing (Type K), Temp. Crash Cushion Module, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Obliterate Surfacing, Remove Flared End Section, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Pipe, Remove Inlet, Remove Headwall, Relocate Roadside Sign, Remove Concrete, Shatter Concrete, Clearing & Grubbing, Roadway Excavation, LCP, Hot Mix Asphalt, Move -in/ Move-out(Erosion Control), Planting, Data Core, Tack Coat, Pavement Transition Taper, Minor Concrete (minor Structure), Furnish Sign Structure (TRUSS), Install Sign Structure (TRUSS), 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Roadside Sign - One Post, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, Jacked 24" Reinforced, 18" Concrete End Section, 24" Concrete Flared End Section, 36" Precast Concrete Pipe Inlet, Rock Slope Protection (Light, Method B), Rock Slope Protection Fabric, Minor Concrete (Curb, Sidewalk and Curb Ramp), Misc. Iron & Steel, Delineator (Class1),Railing (Steel Post), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retro-reflective), Maintaining Existing Traffic Management System Elements During Construction, Changeable Message Sign System, Mobilization, and any or all Bid Items involved in this job.
Requirements: Emmett?s Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation insurance coverage meeting Emmett?s Excavation, Inc?s requirements and will be required to sign the standard Emmett?s Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator - Kellie Reid at Ph. # 559-299-1256. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 1477 Menlo Ave, Clovis, CA 93611. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett?s Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller Subcontractor?s and suppliers, as needed. Emmett?s Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett?s Excavation, Inc. is an equal opportunity employer.
Date posted: 01/15/2014

Contractor: Martin Brothers Construction **Contact:** Connie Dennis
Address: 8801 Folsom Blvd., Ste. 260 Sacramento, CA 95826
Phone: 916-381-0911 **Fax:** 916-381-1447 **Email:** cdennis@martinbrothers.net
Services needed: Martin Brothers Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS,

TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT PLAN, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY FENCE (TYPE ESA), REMOVE ASPHALT CONCRETE PAVEMENT, COLD PLANE AC PAVEMENT, REMOVE CONCRETE, WOOD MULCH, HOT MIX ASPHALT (TYPE A) MATERIALS, TACK COAT MINOR CONCRETE (PERVIOUS), INSTALL SIGN OVERLAY, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISC CONSTRUCTION), PAINT TRAFFIC STRIPE (2-COAT), PAINT PAVEMENT MARKING (2-COAT) PAVEMENT MARKER (RETROREFLECTIVE), DISPOSAL OF ASPHALT GRINDINGS, TRUCKING, SUPPLIER QUOTES on all Required Materials per Project Plans & Specifications. Quotations will be broken down into comparable packages as reasonably necessary. Martin Brothers will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Martin Brothers Construction is signatory to Operating Engineers, Cement Masons and Laborers. 100% performance and payment bonds may be required for the full amount of subcontract price. Martin Brothers Construction will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Martin Brother?s requirements and will be required to sign the standard Martin Brothers Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 8801 Folsom Blvd Suite 260, Sacramento, CA and on the CDOT website. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Martin Brothers Construction intends to work cooperatively with all qualified firms seeking work on this project. Martin Brothers Construction is an equal opportunity employer
Date posted: 01/20/2014

Contractor: Chester Bross Construction Company **Contact:** Shawn Simmons
Address: 39 California St. PMB 118 Valley Springs, California 95252
Phone: 209-920-3595 **Fax:** 209-263-0123 **Email:** shawn.simmons@chesterbross.com
Services needed: Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, Channelizer (surface mounted), Temporary Fence (Type ESA), SWPPP (Plan, Monitoring, Inspection), Striping and related, Cold Plane Asphalt Concrete Pavement, Remove Concrete (Various Items), Materials Supply, Minor Concrete (Pervious), Hot Mix Asphalt, Quality Control, Minor concrete (Misc Const), Trucking of Materials and Spoils, Disposal Site, and other necessary items of work.
Requirements: Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.
Date posted: 01/21/2014

Contractor: Teichert Construction - Fresno **Contact:** Raymond Hernandez
Address: 4533 E. Citron Avenue Fresno
Phone: 559-813-3050 **Fax:** 559-813-3055 **Email:** rhernandez@teichert.com
Services needed: Teichert Construction is requesting quotes from subcontractors and suppliers,

including particularly certified DBE's firms for the following items of work, including but not limited to: Wood Mulch, Street Sweeping, Construction Area Signs, Temp/Perm Pavement Markings & Striping, Channelizers, Portable Changeable Message Signs, Roadside signs, Cold Plane AC, Grind Surfacing, Lead Compliance Plan, Minor Concrete, Weed Control, Erosion Control, Furnish and Supply AB and HMA, Trucking, AC Dike, , Concrete Supply, Minor Concrete, Fencing, Barricades, SWPPP plan, Temp Fence Type ESA, Tack Coat, Pervious Concrete, Sign Overlay, Detectable Warning Devices. Quotations will be broken down into comparable packages as reasonably necessary. Teichert will work with interested subcontractors and suppliers to identify opportunities to breakdown items into economically feasible packages.
Requirements: Teichert Construction is signatory to: Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. Teichert requires 100% payment and 100% performance bonds form its subcontractors. Teichert will pay bond premium up to 2%. Teichert's standard subcontract form is available for review at: www.teichert.com/for-subcontrators.cfm. Teichert's insurance requirements are stated in Attachment B to the subcontract. Submission of a sub-bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form and that you will meet Teichert's bonding, insurance and safety requirements. However certified UDBE's, DBE's, SBE's and DVBE's are encouraged to contact Teichert and request assistance if they are unable to meet the bonding or insurance requirements or need assistance in obtaining equipment, materials and/or supplies. Waiver of subrogation is required. Plans and specifications are available for viewing at Teichert Construction 4533 E. Citron Ave. Fresno, CA 93725 and at any local Builders Exchange. Teichert intends to work cooperatively with all qualified firms seeking work on this project. Teichert Construction is an equal opportunity employer.
Date posted: 01/21/2014

Contractor: w. Jaxon Baker, Inc **Contact:** Bob Towne
Address: 23349 Avenue 18 1/2 Madera, CA 93638
Phone: 559-221-9246 **Fax:** 559-221-8047 **Email:** bobtowne@wjbinc.net
Services needed: W. Jaxon Baker, Inc is seeking qualified and certified DBE subcontractors and suppliers to bid on all Listed Items of Work including but not limited to: Lead Compliance Plan, Const Area Signs, Type III Barricade, Channelizer, Port CMS, WPCP, WPC, Temp Fence, Cold Plane, Grinding, Remove Concrete, Wood Mulch, Tack Coat, Asphalt Oil/Emulsion, Minor Concrete (Pervious & Misc Const), Install Sign Overlay, Striping & Marking, Pavement Markers, Detectable Warning Surface, Trucking, and Equipment Rental
Requirements: No bonding required for qualified DBE Subcontractors and Suppliers. Assistance will be made available upon request for: lines of credit, insurance, material, and equipment. W. Jaxon Baker, Inc is an EEO Employer. W. Jaxon Baker, Inc is union signatory to Laborers and Operating Engineers.
Date posted: 01/21/2014

Contractor: Agee Construction Contact: Alan Dirlam
Address: 1039 Hoblitt Ave Clovis, CA 93612
Phone: 559-299-3290 **Fax:** 559-299-3503 **Email:** aland@ageeconstruction.com
Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricadeand any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.
Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage

requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.
Date posted: 01/23/2014

Print Form

AD PLACEMENT ORDER FORM

Eldridge Bid Reporter
PO Box 699
W Sacramento, CA 95691
916.444.7618 Ph
916.444.7731 Fax
ads@EldridgeBidReporter.com

BILLING INFORMATION

Invoice & tear sheet will be sent to this address and contact:

Company:	Agee Construction Corporation
Address:	P.O. Box 629
City/State/Zip:	Clovis, CA 93613
Contact:	Marcie Daves
Phone:	(559) 299-3290 X-111
Fax:	(559) 299-2968
Email:	marcied@ageeconstruction.com

PUBLICATION DATES:

☒ Publish FRIDAY $34 — ***California Bid Bulletin (CBB)*** — 1/24/14

☒ Publish MONDAY $34 — ***MWDVBE Weekly (MWD)*** — 1/27/14

☐ Publish TODAY $60 — ***California Bid Register Daily (CBR)*** — _____

CALL US ABOUT OUR OUTREACH SERVICES AND RATES

PLACE YOUR AD CONTENT BELOW:

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers for:	**HEADING** *(can be modified)*
Caltrans	**AGENCY you are Bidding to**
Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area Contract No. 06-0Q2904 Bids Due: Wednesday, February 26, 2014 @ 2:00pm	**YOUR BID PROJECT** *Example:* *1) Bid #s & Due dates* *2) Description of bid content* *3) Location of work*
Drawings, Specifications and Bid Proposal documents are available at the following locations: • http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php • Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM. Subcontractors may be required to obtain 100% Payment and 100%	**SERVICES or PRODUCTS YOU DESIRE:** *Examples: Transportation; Storage; Paper; Labels; Paint; etc. or. ."Any service or product you can provide to complete the bid requirement"*
Agee Construction Corporation P.O. Box 629, Clovis, CA 93613 Contact: Alan Dirlam estimating@ageeconstruction.com Ph: (559) 299-3290 Fax: (559) 299-3503	**CONTACT INFORMATION** Company Name Address City/State/Zip Contact Person Phone# FAX Phone# Email address
COST: $34 for one standard 2-1/2" X 4" ad in CBB or MWD $60 for one standard 2-1/2" X 4" ad in CBR	
All Eldridge Bid Reporter publications are listed as both **"TRADE & FOCUS"** by the **State of California "DVBE Resource Packet"** for soliciting **Minority, Woman & Disabled Veteran Business Enterpises (MBE WBE DVBE)**	

Marcie Daves

From: Marcie Daves
Sent: Thursday, January 23, 2014 11:42 AM
To: 'ads@EldridgeBidReporter.com'
Subject: New Ads: Caltrans 06-0Q2904, 06-487504
Attachments: 06-0Q2904 ad Form.pdf; 06-487504 ad Form.pdf

Hi Ric,

Here are two new ads for placement.
Hope you are having a great week!

Thank You,

Marcie Daves
Agee Construction Corp.
marcied@ageeconstruction.com
(559) 299-3290 Ext. 111
(559) 217-2744 Cell

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Fresno, Bid File 3273-11667
Chestnut Ave Overlay, Jensen Ave to UPRR
Bid Date: February 11, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office and the City's website:* www.fresno.gov

Seeking bids for but NOT LIMITED TO: SWPPP, Dust Control Plan, Demolition, Traffic Control, Clearing & Grubbing, Concrete Removal, AC Grinding, Concrete Saw-Cutting, Lower/Raise Manholes and Water Valves, Striping & Marking, Signs, Modify Traffic Signals, Materials, Rental Equipment, Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 **Fax:** 559 268-2908

Ad# 51453

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

Tulare County Resource Mgmt. Agency
Road 56 Bridge Replacement over Packwood Creek
Bid Date: February 12, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office and at the County website:* www.tularecounty.ca.gov/rma

Seeking bids for but NOT LIMITED TO: Prepare WPCP, Construction Area Signs, Traffic Control, Temp. Fence (Type ESA), Remove Roadside Signs, Reset Structure Mounted Signs, Construction Staking, Bridge Removal, Structural Concrete, Rock Slope Protection, Double Thrie Beam Barrier, Materials, Rentals, Trucking

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 **Fax:** 559 268-2908

Ad# 51453

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

Caltrans #06-0P1604
Cold In-place Recycling and Place Hot Mix Asphalt Overlay.
In Kings County in and near Hanford
Bid Date: February 12, 2014

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans available for review in our office and online: www.dotca.gov

Seeking bids for but NOT LIMITED TO: WPCP, Lead Plan, Traffic Control System, Const. Area Signs, Demo, Pre-paving inertial Profiler, Cold Plane AC, Cold in-place Recycling, HMA Dike, Shoulder Backing, Rumble Strip, Tack Coat, Crack Treatment, Reset Roadside Signs, Surveys, Striping & Marking, Pavement Markers, Electrical, Traffic Operation System, Materials, Rentals, Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 **Fax:** 559 268-2908

Ad# 51453

AMS.NET, Inc. is Requesting sub-bids from qualified **DVBE** Subcontractors/suppliers for:

Pomona Unified School District
E-Rate XVII for Local & Long Distance, Local Area Network, and Voice Over IP
RFP No. 01(13-14)IT
Bids Due: February 7, 2014 @ 2:00pm
Pomona, Los Angeles County, CA.

Seeking: BISCI Certified Communication System Technician; Cisco Wireless Services Only.

Plans and Specifications are available at AMS.NET, Inc. at the address listed below. Subcontractors are encouraged to contact AMS.NET, Inc. for insurance requirements, or if any other assistance is needed. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

AMS.NET, Inc.

502 Commerce Way - Livermore, CA 94551
Contact: HR Department
PH: 925-245-6100 * FAX: 925-245-6191

AN EQUAL OPPORTUNITY EMPLOYER

Ad# 53400

AEOE Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:
Obstruction Removal at Ward Field

County of Del Norte Engineering
981 H Street, Crescent City, CA 95531

Obstruction Removal at Ward Field, County of Del Norte

Bid Date - 2 pm, February 4, 2014
Gasquet, Del Norte County, CA
Project has DBE requirement.
DBE Goal @ 0.0 %

Please call 707 464-5225 for assistance.
Plans and specifications may be obtained on-line @ ftp://ftp.dnco.org
User: engftp Password: engftp1

Looking for DBE subcontractors for Tree Topping/Removal or Trucks for Off-Hauling Logs/Limbs.

Hemmingsen Contracting Co., Inc.

Contact: David Yeager
P.O. Box 215 Crescent City, CA 95531
707 464-5225 Fax 464-3659
dave@hemmconst.com

Ad# 51881

Agee Construction Corporation is Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS - Contract No. 06-0Q2904
Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area
Bids Due: Wednesday, February 26, 2014 @ 2:00pm

Drawings, Specifications and Bid Proposal documents are available at the following locations:
- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an EOE.

Seeking: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

ad# 52043

Agee Construction Corporation is Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS - Contract No. 06-0Q2904

Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area

Bids Due: Wednesday, February 26, 2014 @ 2:00pm

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviawing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requiremants. Agee Construction is an EOE.

Seeking: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

ad# 52043

AEOE Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

Obstruction Removal at Ward Field

County of Del Norte Engineering
981 H Street, Crescent City, CA 95531

Obstruction Removal at Ward Field, County of Del Norte

Bid Date - 2 pm, February 4, 2014
Gasquet, Del Norte County, CA
Project has DBE requirement.
DBE Goal @ 0.0 %

Please call 707 464-5225 for assistance.
Plans and specifications may be obtained on-line @ ftp://ftp.dnco.org
User: engftp Password: engftp1

Looking for DBE subcontractors for Tree Topping/Removal or Trucks for Off-Hauling Logs/Limbs.

Hemmingsen Contracting Co., Inc.

Contact: David Yeager
P.O. Box 215 Crescent City, CA 95531
707 464-5225 Fax 464-3659
dave@hemmconst.com

Ad# 51881

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Fresno, Bid File 3273-11667
Chestnut Ave Overlay, Jensen Ave to UPRR
Bid Date: February 11, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office and the City's website:* www.fresno.gov

Seeking bids for but NOT LIMITED TO: SWPPP, Dust Control Plan, Demolition, Traffic Control, Clearing & Grubbing, Concrete Removal, AC Grinding, Concrete Saw-Cutting, Lower/Raise Manholes and Water Valves, Striping & Marking, Signs, Modify Traffic Signals, Materials, Rental Equipment, Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9686 **Fax:** 559 268-2906

Ad# 51453

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CALTRANS
Contract No. 06-0P1604
Cold In-place Recycling and Place Hot Mix Asphalt Overlay.
In Kings County in and near Hanford
Bid Date: February 12, 2014

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans available for review in our office and online: www.dotca.gov

Seeking bids for but NOT LIMITED TO: WPCP, Lead Plan, Traffic Control System, Const. Area Signs, Demo, Pre-paving inertial Profiler, Cold Plane AC, Cold In-place Recycling, HMA Dike, Shoulder Backing, Rumble Strip, Tack Coat, Crack Treatment, Reset Roadside Signs, Surveys, Striping & Marking, Pavement Markers, Electrical, Traffic Operation System, Materials, Rentals, Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 **Fax:** 559 268-2908

Ad# 51453

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

Tulare County Resource Mgmt. Agency
Road 56 Bridge Replacement over Packwood Creek
Bid Date: February 12, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office and at the County website:* www.tularecounty.ca.gov/rma

Seeking bids for but NOT LIMITED TO: Prepare WPCP, Construction Area Signs, Traffic Control, Temp. Fence (Type ESA), Remove Roadside Signs, Reset Structure Mounted Signs, Construction Staking, Bridge Removal, Structural Concrete, Rock Slope Protection, Double Thrie Beam Barrier, Materials, Rentals, Trucking

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 **Fax:** 559 268-2908

Ad# 51453

CALIFORNIA BID BULLETIN
Publisher's Affidavit
STATE OF CALIFORNIA,
County of Sacramento
The undersigned declares as follows:

I am a citizen of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above-entitle matter. I am the principal clerk of the printer of the **CALIFORNIA BID BULLETIN**, a newspaper of general circulation, printed and published weekly in the State of California, County of Sacramento, and which newspaper of general circulation by the State of California, Department of General Services, Office of Small & Minority Business under the date of April 25, 1994. The attached notice/notices are a printed copy and has been published in the regular and entire issue of said newspaper and not in any supplement thereof on the following dates.

Date Published: January 24, 2014.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at Sacramento, California this 28th day of February 2014.

Signature: Douglas Eldridge,
Owner Eldridge Bid Reporter

CALIFORNIA BID BULLETIN
Published Weekly
by Eldridge Bid Reporter
1506 S Street
Sacramento, CA 95814
Phone (916) 444-7618

Copy of ad/ads shown below were published in the M/W/DVBE Sub-bid advertising section of the
CALIFORNIA BID BULLETIN

Dated: Friday, January 24, 2014 / Issue # 1956

Agee Construction Corporation is Requesting sub-bids from qualified DBE subcontractors/suppliers for the following project:

CALTRANS - Contract No. 06-0Q2904
Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area
Bids Due: Wednesday, February 26, 2014 @ 2:00pm

Drawings, Specifications and Bid Proposal documents are available at the following locations:
- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an EOE.

Seeking: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Agee Construction Corporation
P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 Fax: (559) 299-3503

ad# 52043

MWDVBE WEEKLY
Publisher's Affidavit
STATE OF CALIFORNIA,
County of Sacramento

The undersigned declares as follows:

I am a citizen of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above-entitle matter. I am the principal clerk of the printer of the **MWDVBE WEEKLY,** a newspaper of general circulation, printed and published weekly in the State of California, County of Sacramento, and which newspaper of general circulation by the State of California, Department of General Services, Office of Small & Minority Business under the date of April 25, 1994. The attached notice/notices are a printed copy and has been published in the regular and entire issue of said newspaper and not in any supplement thereof on the following dates.

Date Published: January 27, 2014.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at Sacramento, California this 28th day of February, 2014.

Signature: Douglas Eldridge
Owner, Eldridge Bid Reporter

MWDVBE WEEKLY
Published Weekly
by Eldridge Bid Reporter
1506 S Street
Sacramento, CA 95814
Phone (916) 444-7618

Copy of ad/ads shown below were published in the M/W/DVBE Sub-bid advertising section of the **MWDVBE WEEKLY**

Dated Monday, January 27, 2014 / Issue #1957

Agee Construction Corporation is Requesting sub-bids from qualified DBE subcontractors/suppliers for the following project:

CALTRANS - Contract No. 06-0Q2904

Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area

Bids Due: Wednesday, February 26, 2014 @ 2:00pm

Drawings, Specifications and Bid Proposal documents are available at the following locations:
- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an EOE.

Seeking: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 Fax: (559) 299-3503

ad# 52043

0117/PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/**DBE**/ SUBCONTRACTORS AND SUPPLIERS

Project
Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area

Project Number Contract No. 06-0Q2904	Project Location Tulare County, CA
Bid Date and Time Wednesday, February 26, 2014 at 2:00 PM	Respond By
Company Name **Agee Construction Corporation**	Contact Name **Alan Dirlam- estimating@ageeconstruction.com**

Address/City/State/Zip
P.O. Box 629, Clovis, CA 93613

Phone **(559) 299-3290**	Fax **(559) 299-3503**

Additional Information: DBE Goal 10%: Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email)

Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Run Ad On Following Dates

Thursday, 1/30/14 & Monday, 1/27/14

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

TX Result Report

P 1
01/23/2014 12:45
Serial No. AOPP011002267
TC: 500803

Destination	Start Time	Time	Prints	Result	Note
18584873500	01-23 12:44	00:00:52	001/001	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

0117/PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/**DBE**/ SUBCONTRACTORS AND SUPPLIERS

Project
Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area

Project Number
Contract No. 06-0Q2904

Project Location
Tulare County, CA

Bid Date and Time
Wednesday, February 26, 2014 at 2:00 PM

Respond By

Company Name
Agee Construction Corporation

Contact Name
Alan Dirlam- estimating@ageeconstruction.com

Address/City/State/Zip
P.O. Box 629, Clovis, CA 93613

Phone **(559) 299-3290**

Fax **(559) 299-3503**

Additional Information: DBE Goal 10%: Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email)

Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Run Ad On Following Dates **Thursday, 1/30/14 & Monday, 1/27/14**

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PUBLICATION AFFIDAVIT

FILE COPY

DECLARATION OF PUBLICATION

RECEIVED

STATE OF CALIFORNIA

JAN 29 2014

FILED

Suzie Davidson /Art Director

Agee Construction Corporation

REQUEST FOR QUALIFIED, CERTIFIED
M/BE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS & SUPPLIERS FOR:

CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY NEAR TULARE AT 1.1 MILES SOUTH OF AVENUE 184 OVERCROSSING AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA IN TULARE COUNTY - CONTRACT NO. 06-0Q2904
BID DATE/TIME: WEDNESDAY, FEBRUARY 26, 2014 AT 2:00 PM

(DBE Goal 10%). Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email as noted below). **Concrete Removal, lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements.**
Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
- Review - Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, 559-299-3290, Monday thru Friday 8:00 am to 5:00 pm. .

Subcontractors may be required to obtain 100% Payment and 100% Performance Bonds with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction Corp. is an Equal Opportunity Employer.

AGEE CONSTRUCTION CORPORATION
Contact: Alan Dirlam - estimating@ageeconstruction.com
P.O. Box 629, Clovis, CA 93612
Phone (559) 299-3290 • Fax (559) 299-3503

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

1/30/14
TRADE PUBLICATION

1/27/14
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Section 6

06-062904

Back To Query Form

Search Returned 59 Records

Tue Feb 11 13:22:56 PST 2014

Query Criteria

District: 06

Naics Category: 23 Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C2030 EROSION CONTROL C3600 PENETRATION TREATMENT & PRIME COAT C7301 CONCRETE CURB & SIDEWALK - MISC C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224

Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39157
Firm/DBA Name	ALL EARTH CONSTRUCTION
Address Line1	P.O. BOX 717
Address Line2	
City	AUBERRY
State	CA
Zip Code1	93602
Zip Code2	
Mailing Address Line1	P.O. BOX 717
Mailing Address Line2	
Mailing City	AUBERRY
Mailing State	CA
Mailing Zip Code1	93602
Mailing Zip Code2	
Certification Type	DBE
EMail	allearthconstruction@gmail.com
Contact Name	JED DAVIS
Area Code	(559)
Phone Number	287-7168
Fax Area Code	(559)
Fax Phone Number	855-2610
Agency Name	CITY OF FRESNO
Counties	10; 20; 22;
Districts	06; 10;
DBE NAICS	237990; 238990;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP

Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	31152
Firm/DBA Name	ANTHONY'S LASER LEVELING
Address Line1	7258 W. RIALTO AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aavila7777@gmail.com
Contact Name	MARY JO & ANTHONY AVILA
Area Code	(559)
Phone Number	846-7608
Fax Area Code	(559)
Fax Phone Number	276-1223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 54; 55; 56;
Districts	06; 07; 10;
DBE NAICS	238910;

ACDBE NAICS

Work Codes

	A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38342
Firm/DBA Name	ARGUELLO CONCRETE CONSTRUCTION
Address Line1	5753 N. MARIPOSA
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	arguelloconcrete@sbcglobal.net
Contact Name	CHRIS ARGUELLO
Area Code	(559)
Phone Number	779-3068
Fax Area Code	(559)
Fax Phone Number	261-9885
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	37209
Firm/DBA Name	ASAP GENERAL ENGINEERING
Address Line1	1747 BENEDETTO POINT
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	asapgeneng@aol.com
Contact Name	ANSELMO YBARRA
Area Code	(951)
Phone Number	229-5952
Fax Area Code	(951)
Fax Phone Number	943-1692
	DEPARTMENT OF TRANSPORTATION

does not contract

Agency Name	
Counties	15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes	C1200 CDNSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41800
Firm/DBA Name	AVISON CONSTRUCTION, INC.
Address Line1	40365 BRICKYARD DRIVE, #105
Address Line2	
City	MADERA
State	CA
Zip Code1	93636
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kavila@avisoninc.com
Contact Name	KELLY AVILA
Area Code	(559)
Phone Number	431-0317
Fax Area Code	(559)
Fax Phone Number	431-0321
Agency Name	CITY OF FRESNO
Counties	10; 20; 24; 27; 38; 39;
Districts	04; 05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238210; 238910; 238990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39937
Firm/DBA Name	BELLOT CONSTRUCTION CORP.
Address Line1	8033 NEY AVENUE
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bellotccp@gmail.com
Contact Name	LUMACK BELLOT
Area Code	(510)
Phone Number	562-4190
Fax Area Code	(510)
Fax Phone Number	562-1306
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 38; 39; 41;
Districts	04; 06; 10;
DBE NAICS	238110; 238350;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9822 CARPENTRY;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalas.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;

	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRDN & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36647
Firm/DBA Name	BIG VALLEY ASPHALT
Address Line1	3522 BRIAN WAY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	3522 BRIAN WAY
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93308
Mailing Zip Code2	
Certification Type	DBE
EMail	donnawatson52@yahoo.com
Contact Name	DDNNA WATSON
Area Code	(661)
Phone Number	587-5837
Fax Area Code	(661)
Fax Phone Number	326-8562
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 39;
Districts	06; 07; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39287
Firm/DBA Name	CALI CONCRETE
Address Line1	117 MUGSY AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gusto@caliconcrete.com
Contact Name	GUSTAVO VALDERAMMA
Area Code	(661)
Phone Number	398-8143
Fax Area Code	(661)
Fax Phone Number	398-1382

Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS	237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
	office@ccexcavatinginc.com

EMail	
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null null
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	D8E

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	

Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41616
Firm/DBA Name	CONTERRA GROUP, INC.
Address Line1	1470 N. BLACKSTONE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jherrera@conterragroup.net
Contact Name	JAVIER C. HERRERA
Area Code	(559)
Phone Number	395-3183
Fax Area Code	(559)
Fax Phone Number	442-3501
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41013
Firm/DBA Name	CT CONCRETE CUTTING INC.
Address Line1	26341 JEFFERSON AVE. SUITE B
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ct@ctconcretecutting.com
Contact Name	CHRISTOPHER TOMPKINS
Area Code	(951)
Phone Number	698-7745
Fax Area Code	(951)
Fax Phone Number	698-0795
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35956
Firm/DBA Name	DE ANDA COMPANY
Address Line1	37647 VERDE AVENUE
Address Line2	
City	MADERA
State	CA
Zip Code1	93638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	VINCENT DE ANDA
Area Code	(559)
Phone Number	645-8800
Fax Area Code	(559)
Fax Phone Number	645-4688
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 40; 54;
Districts	05; 06; 10;
DBE NAICS	238990;

not operator signature

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	425
Firm/DBA Name	DON GARCIA EXCAVATING & PAVING, INC.
Address Line1	2020 E STREET
Address Line2	
City	SOUTH LAKE TAHOE
State	CA
Zip Code1	96150
Zip Code2	
Mailing Address Line1	P.O. BOX 7176
Mailing Address Line2	
Mailing City	SOUTH LAKE TAHOE
Mailing State	CA
Mailing Zip Code1	96150
Mailing Zip Code2	
Certification Type	DBE
EMail	dgarcia287@aol.com
Contact Name	MICHAEL GARCIA
Area Code	(530)
Phone Number	577-0558
Fax Area Code	(530)
Fax Phone Number	577-0221
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;
Districts	01; 03; 04; 06; 09; 10;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38712
Firm/DBA Name	DREAMBUILDER
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dreambuilder.construction@gmail.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32769
Firm/DBA Name	EAST BAY SIGN CO., INC.
Address Line1	207 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	christina@bordendecal.com
Contact Name	CHRISTINA LAU
Area Code	(415)
Phone Number	431-8882
Fax Area Code	(415)
Fax Phone Number	431-9053
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 323110; 323113; 323115; 323119; 423990; 541890;
ACDBE NAICS	

does not bid contracts

Work Codes	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36850
Firm/DBA Name	FALCON BUILDERS & DEVELOPERS INC
Address Line1	5070 N. SIXTH STREET, SUITE 185
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93710
Mailing Zip Code2	
	DBE

Certification Type	
EMail	tonimf@falconbuildersanddevelopers.com
Contact Name	JOHN FALCON
Area Code	(559)
Phone Number	226-1994
Fax Area Code	(559)
Fax Phone Number	226-1877
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts	03; 05; 06; 10;
DBE NAICS	236210; 236220; 237310;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39845
Firm/DBA Name	FCS STRIPING, SEALING AND PAVING, INC.
Address Line1	206 THRASHER AVENUE
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	inesseoane@fcs-ssp.com
Contact Name	INES SEOANE
Area Code	(925)
Phone Number	373-6205
Fax Area Code	(925)
Fax Phone Number	373-6208
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 10;
DBE NAICS	237310; 238110;

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	203
Firm/DBA Name	FRESNO CONCRETE CONSTRUCTION, INC.
Address Line1	5450 S VILLA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93725
Zip Code2	9798
Mailing Address Line1	5450 S VILLA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93725
Mailing Zip Code2	9798
Certification Type	DBE
EMail	fresnoconcreteconst@yahoo.com
Contact Name	RAY BECERRA
Area Code	(559)
Phone Number	834-2031
Fax Area Code	(559)
Fax Phone Number	834-2064
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 54;
Districts	06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39575
Firm/DBA Name	G. RAMIREZ CONCRETE, INC.
Address Line1	1911 E. GERARD AVENUE
Address Line2	
City	MERCED
State	CA
Zip Code1	95341
Zip Code2	
Mailing Address Line1	23 W. ALEXANDER AVE., PMB #54
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95348
Mailing Zip Code2	
Certification Type	DBE
EMail	gramirezconc@sbcglobal.net
Contact Name	HELEN SCHRUF
Area Code	(209)
Phone Number	722-4594
Fax Area Code	(209)
Fax Phone Number	726-5305
Agency Name	CITY OF FRESNO
Counties	03; 04; 05; 06; 10; 15; 16; 20; 22; 24; 27; 31; 34; 35; 40; 42; 44; 50; 51; 54; 55; 58;
Districts	03; 05; 06; 10;
DBE NAICS	237990; 238990;

does not bid union projects

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	35183
Firm/DBA Name	GECKO GOLF CONSTRUCTION, INC.
Address Line1	231 MARKET PLACE #243
Address Line2	
City	SAN RAMON
State	CA
Zip Code1	94583
Zip Code2	
Mailing Address Line1	231 MARKET PLACE, #243
Mailing Address Line2	
Mailing City	SAN RAMON
Mailing State	CA
Mailing Zip Code1	94583
Mailing Zip Code2	
Certification Type	DBE
EMail	geckogconstruction@gmail.com
Contact Name	KEIKO FREDERICK
Area Code	(925)
Phone Number	548-8723
Fax Area Code	(925)
Fax Phone Number	533-7267
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55;
Districts	04; 05; 06; 10;
DBE NAICS	115310; 238990; 561730; 562119;

ACDBE NAICS

Work Codes	C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	41563
Firm/DBA Name	HARRIS DEVELOPMENT CORPORATION
Address Line1	1840 SHAW#105-8
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rharriscorp@gmail.com

Contact Name	ROBERT HARRIS III
Area Code	(559)
Phone Number	797-1642
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 46;
Districts	03; 06; 10;
DBE NAICS	236115; 236116; 237110; 238110; 238170; 238190; 238320; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9830 WALL COVERING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;
Licenses	B General Building Contractor; C08 Concrete Contractor; C13 Fencing Contractor; C33 Painting and Decorating Contractor; D03 Awnings; D06 Concrete Related Services; D28 Doors, Gates and Activating Devices; D56 Trenching; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	29337
Firm/DBA Name	HUNSAKER SAFETY & SIGN, INC.
Address Line1	P.O. BOX 11487
Address Line2	
City	FRESNO
State	CA
Zip Code1	93773
Zip Code2	1487
Mailing Address Line1	P.O. BOX 11487
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93772
Mailing Zip Code2	1487
Certification Type	DBE
EMail	estimating@hunsakersafety.com
Contact Name	DEBBIE L. HUNSAKER
Area Code	(559)
Phone Number	255-7446
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 27; 35; 40; 43; 54;
Districts	04; 05; 06; 10;
DBE NAICS	238990; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41839
Firm/DBA Name	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
Address Line1	1686 FIRESTONE DRIVE
Address Line2	
City	TULARE
State	CA
Zip Code1	93274
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jpsconsteng@gmail.com
Contact Name	SEAN REED
Area Code	(559)
Phone Number	213-8773
Fax Area Code	(559)
Fax Phone Number	842-1320
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 27; 40; 54;
Districts	05; 06; 10;
DBE NAICS	237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38347
Firm/DBA Name	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1	22140 FRONTIER ROAD
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93619
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	karen@imaginationmetals.com
Contact Name	KAREN JOHNSTON
Area Code	(559)
Phone Number	299-2899
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts	03; 04; 06; 08; 10; 11;
DBE NAICS	237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;

Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40497
Firm/DBA Name	KIONA LANDSCAPING
Address Line1	3889 F STREET, APT 2
Address Line2	
City	EUREKA
State	CA
Zip Code1	95503
Zip Code2	
Mailing Address Line1	P.O. BOX 5138
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95518
Mailing Zip Code2	
Certification Type	DBE
EMail	egruetzmacherjr@gmail.com
Contact Name	ERNIE GRUETZMACHER JR.
Area Code	(707)
Phone Number	616-4340
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	238990; 561730;
ACDBE NAICS	
Work Codes	C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;
Licenses	C13 Fencing Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41307
Firm/DBA Name	M J AVILA COMPANY, INC.
Address Line1	7258 W. RIALTO
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brucej@mjavila.com
Contact Name	MARY JO AVILA
Area Code	(559)
Phone Number	846-7601
Fax Area Code	(559)
Fax Phone Number	846-7610
Agency Name	CITY OF FRESNO
Counties	01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35799
Firm/DBA Name	M. S. LEE ENTERPRISES
Address Line1	1908 COVENTRY
Address Line2	

City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	MonSLee@yahoo.com
Contact Name	MON SON LEE
Area Code	(559)
Phone Number	217-4851
Fax Area Code	(559)
Fax Phone Number	325-0760
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	221310; 236115; 236116; 236118; 237310; 237990; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41872
Firm/DBA Name	MADERA CONCRETE CDMPANY
Address Line1	25075 BROOK DRIVE
Address Line2	
City	MADERA
State	CA
Zip Code1	93638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maderaconcrete@live.com
Contact Name	JOSE HERNANDEZ
Area Code	(559)
Phone Number	517-6730
Fax Area Code	(559)
Fax Phone Number	674-9743
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 39; 54;
Districts	06; 10;
DBE NAICS	237990; 238110; 238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
	HISPANIC

Ethnicity	
Firm Type	DBE
Firm ID	38043
Firm/DBA Name	MJK CONSTRUCTION, INC.
Address Line1	2766 POMONA BLVD.,
Address Line2	
City	POMONA
State	CA
Zip Code1	91768
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	plawrence@mjkconstruction.com
Contact Name	PAMELA E. LAWRENCE
Area Code	(800)
Phone Number	698-1645
Fax Area Code	(909)
Fax Phone Number	594-6169
Agency Name	CITY OF LOS ANGELES
Counties	14; 15; 19; 29; 30; 33; 36; 37; 42; 56;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	236220; 238990;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; HAZ Hazardous Waste; HIC Home Improvement Certification;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;
ACDBE NAICS	

disconnected
2/11/14 @ 1400

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34790
Firm/DBA Name	ORTIZ ASPHALT PAVING, INC
Address Line1	382 EAST ORANGE SHOW ROAD
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	P O BOX 883
Mailing Address Line2	
Mailing City	COLTON
Mailing State	CA
Mailing Zip Code1	92324
Mailing Zip Code2	
Certification Type	DBE
EMail	bruceatortiz@aol.com
Contact Name	BRUCE ORTIZ
Area Code	(909)
Phone Number	386-1200
Fax Area Code	(909)
Fax Phone Number	386-1288
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 36; 37; 56;
Districts	06; 07; 08; 09; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	20528
Firm/DBA Name	PRECISION CONCRETE, INC.
Address Line1	1108 WEST MAIN STREET
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93458
Zip Code2	
Mailing Address Line1	759 HARTNELL ROAD
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	pci84@aol.com
Contact Name	YOLANDA ESCARZAGA
Area Code	(805)
Phone Number	928-0957
Fax Area Code	(805)

Fax Phone Number	928-5358
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 16; 27; 40; 42; 54; 56;
Districts	05; 06; 07;
DBE NAICS	237310; 238110; 238190;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41743
Firm/DBA Name	QUANTUM CONSTRUCTION COMPANY
Address Line1	6083 NORTH FIGARDEN DRIVE # 140
Address Line2	
City	FRESND
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david.soto@quantumconstructionco.com
Contact Name	DAVID SOTO
Area Code	(559)
Phone Number	
Fax Area Code	(559)
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	07; 10; 15; 16; 20; 22; 24; 27; 40; 42; 44; 50; 54; 56;
Districts	04; 05; 06; 07; 10;
DBE NAICS	237310; 237990; 238110; 238990; 423320; 541618;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37060
Firm/DBA Name	S KWOK ENGINEERS, INC.
Address Line1	1815 CORNELL DRIVE, ALAMEDA, CA 94501
Address Line2	2251 HARBOR BAY PARKWAY, ALAMEDA, CA, 94502
City	ALAMEDA
State	CA
Zip Code1	94501
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	seng@skwokengineers.com
Contact Name	HOY SENG KWOK
Area Code	(510)
Phone Number	220-9017
Fax Area Code	(888)
Fax Phone Number	733-1360
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 541330;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35994
Firm/DBA Name	SIERRA RANGE CONSTRUCTION
Address Line1	711 N. COURT STREET P. O. BOX 427

Address Line2	
City	VISALIA
State	CA
Zip Code1	93292
Zip Code2	
Mailing Address Line1	P. O. BOX 427
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	richiecarla@earthlink.net
Contact Name	RICHARD JONES
Area Code	(559)
Phone Number	635-0504
Fax Area Code	(559)
Fax Phone Number	635-0499
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 54;
Districts	06; 09;
DBE NAICS	238110; 238990; 541611; 541618;

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor; B General Building Contractor; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	7799
Firm/DBA Name	SJD CONSTRUCTION INC.
Address Line1	775 WAKEFIELD CT, STE B
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	1042
Mailing Address Line1	P.O.BOX 12320
Mailing Address Line2	
Mailing City	OAKDALE
Mailing State	CA
Mailing Zip Code1	95361
Mailing Zip Code2	1042
Certification Type	DBE
EMail	sjdinc@att.net
Contact Name	SANDRA CUNNINGHAM
Area Code	(209)
Phone Number	847-8939
Fax Area Code	(209)
Fax Phone Number	847-0169
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	41010
Firm/DBA Name	SO. CAL TRAFFIC INC
Address Line1	751 SEABRIGHT LANE
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	P.O. BOX 970
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	cecilia@socaltraffic.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	720-0179
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40887
Firm/DBA Name	STEVE DOVALI CONSTRUCTION, INC.
Address Line1	8461 E. OLIVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dovaliconstruction@gmail.com
Contact Name	TIM DOVALI
Area Code	(559)
Phone Number	
Fax Area Code	(559)
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 40; 54;
Districts	05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	37627
Firm/DBA Name	SUAREZ & MUNOZ CONSTRUCTION, INC.
Address Line1	20975 CABOT BLVD.
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94545
Zip Code2	1155
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	john@suarezmunoz.com
Contact Name	EDUARDO SUAREZ
Area Code	(510)
Phone Number	782-6065
Fax Area Code	(510)
Fax Phone Number	782-6078
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 27; 28; 34; 38; 41; 43; 48; 49;
Districts	03; 04; 05; 06;
DBE NAICS	237310; 237990; 238190; 238910; 238990;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN

Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	16425 ILLUSION WAY
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Back To Query Form

Home → Contract Awards and Services → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0Q2904

12 Opt-in records found.

06-0Q2904	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
06-0Q2904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for local customers.	
06-0Q2904	B.A.T.S. Traffic Solutions	
	5740 Roseville Rd. Sacramento, Caif. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I, TYPEII, and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707)419-9363, or@ CL_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # 1-866-395-2287	

06-0Q2904	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-2333766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , BRICK & BLOCK , PIPE , IRRIGATION SUPPLIES , .	

06-0Q2904	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	

06-0Q2904	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS	

06-0Q2904	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item #7: PREPARE WATER POLLUTION CONTROL PROGRAM	

06-0Q2904	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash	

	cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	
06-0Q2904	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: 510 724-2391
	Disadvantaged status: SBE	
	Services offered: Mulch	
06-0Q2904	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
06-0Q2904	Rahman Engineering Services	
	5761 Schaefer Ave, # B Chino, CA, 91710	
	Phone: 562-506-5853	Fax Number: 714-459-8134
	Disadvantaged status: DBE SBE	
	Services offered: Provide Civil/Structural engineering services with PE stamping.	
06-0Q2904	Szeremi Sweeping Service LLC	
	PO Box 1079 Rocklin, Ca, 95677	
	Phone: 916-492-6500	Fax Number: 916-492-6501
	Disadvantaged status: SBE	
	Services offered: Construction Sweeping Services, We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3.Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com	

AGEE CONSTRUCTION
P.O. Box 629
Clovis, CA 93613
(559) 299-3290 - FAX (559) 299-3503

LETTER OF TRANSMITTAL

03-04-14P12:53 RCVD

TO: Department of Transportation
Attn: Office Engineer MSC 43
1727 30th Street
Sacramento, CA 95816

03-03903 A07297-PMI

DATE: 03/03/2014	**JOB NO.**
RE: Post Bid Documents	
JOB: Ave 184 Overcrossing at the Philip S. Raine Roadside Rest Area	
Contract #06-0Q2904	
FED. AID #: ACNHP-P099(575)E	

GENTLEMEN:
WE ARE SENDING YOU [X] Attached [ ] Under separate cover via the following items:
[ ] Shop drawings [ ] Prints [ ] Plans [ ] Specifications
[ ] Copy of letter [ ] Change order [ ] Insurance Certificates [ ] Samples

COPIES	DATE	NO	DESCRIPTION
1	03/03/14		Caltrans Bidder DBE Commitment Form
1			Good Faith Efforts Documentation
			Fed Ex #8715 1145 9730

THESE ARE TRANSMITTED AS CHECKED BELOW:
[ ] For Your Approval [ ] Approved as submitted [ ] Resubmit for approval
[ ] For Your Use [ ] Approved as Noted [ ] Return corrected prints
[X] As Requested [ ] Returned for Corrections [ ] For bids due ____, 20__
[ ] For Review and Comment [ ] Submit ____ copies for distribution [ ] Prints returned after loan

REMARKS:

Received By
Name:
Title:

SIGNED: Marcie Daves
Contract Administrator

03-04-14P12:53 RCVD

DBE GOOD FAITH EFFORT SUBMITTAL

For:

Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area

Contract #06-0Q2904
Federal Aid Project No. ACNHP P099 (575)E

Bid Date:

February 26, 2014

Submitted to:

Department of Transportation
Attn: Office Engineer
MSC 43
1727 30th Street,
Sacramento, CA 95816-7005

Submitted by:

Agee Construction Corp.
P.O. Box 629
Clovis, CA 93613
(559) 299-3290

Date Submitted:

March 3, 2014

03-04-14P12:53 RCVD

AGEE CONSTRUCTION CORPORATION

March 3, 2014

Department of Transportation
Attn: Office Engineer
MSC 43
1727 30th Street,
Sacramento, CA 95816-7005

Subject: DBE Good Faith Effort Submittal

For Construction on State Highway in Tulare County Near Tulare at 1.1 Miles South of Avenue 184 Overcrossing at the Philip S. Raine Safety Roadside Rest Area
Contract # 06-0Q2904
Bid Date: February 26, 2014

The following DBE information and supporting documents are included in the attached Good Faith submittal in accordance with the contract bid documents.

Description	Section
DBE Commitment & Good Faith Documentation Forms	1
Items of Work Offered Recap (Pg. 1 Sect. 1)	2
Phone Log / Invitation Letter / Email/Fax Receipts/Responses (Pg. 2 Sect. 2)	3
DBE /Non-DBE Selection Quotes Received (Pg. 2 Sect. 3)	4
Advertisement Request & Proof (Pg. 3 Sect. 4)	5
Caltrans DBE Internet Search (Pg. 3 Sect. 5)	6

Should you have any questions regarding this submittal, please contact Alan Dirlam at (559) 299-3290 ext 115, or by email at aland@ageeconstruction.com.

Sincerely,

Alan D. Dirlam
Agee Construction Corporation

Section 1