

03-21-16P12:17 RCVD

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: 06-OR0204

BID AMOUNT: \$ 338,763.60

BID OPENING DATE: 3/17/16

BIDDER'S NAME: Velarde Concrete Construction, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 3 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 141,430.90

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Traffic Control System Partial (for Super Seal & Stripe Forces only.)	C1201	Super Seal & Stripe 310 A Street Fillmore, CA 93015 (805) 524-7345 #2003	1,800.00
19-23	Striping	C8405	Austin Enterprise P.O. Box 81926 Bakersfield, CA 93380 (661) 589-1001 #CT-013602	8,271.50
2	Construction Area Signs	C1200	Appian UDBe WPPD 5780 Olinda Rd, El Sobrante, CA 94803 (510) 854-9402 #38334	2,190.00
8	Treated Wood Waste	C1522	Sam's Equipment + Supplies P.O. Box 7797, Fresno, CA 93747 (559) 252-0354 #34479	83.00
9	Remove Roadside Sign	C1522		250.00
10	Relocate Roadside Sign	C1522		1,050.00
1	Lead Compliance Plan	C8851		1,900.00
6	Prepare WPPD	C8852		700.00
17	Material: concrete Barrier (Type K)	C0683		33,814.04

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 50,058.54

14.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Signature]
Signature of Bidder

3/18/16 (818) 898-2300
Date (Area Code) Tel. No.

Gustavo Velarde
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

VCC

Search Returned 1 Records

Fri Mar 18 15:56:23 PDT 2016

Query Criteria

Firm/DBA Name: Super Seal & Stripe

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
E-Mail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses

C32 Parking and Highway Improvement Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

VCC

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 06-0R0204 - CONSTRUCTION ON ROUTE 58

ADDRESS: FROM REAL ROAD TO 58/99 SEPARATION

CITY: BAKERSFIELD, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
3/17/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY THERMOPLASTIC MATERIAL				
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,800.00	\$1,800.00
19	4" THERMOPLASTIC TRAFFIC STRIPE	7520	LF	\$0.60	\$4,512.00
20	8" THERMOPLASTIC TRAFFIC STRIPE	1130	LF	\$0.90	\$1,017.00
21	THERMOPLASTIC PAVEMENT MARKING	340	SF	\$3.50	\$1,190.00
22	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	1850	LF	\$0.45	\$832.50
23	PAVEMENT MARKER (RETROREFLECTIVE)	240	EA	\$3.00	\$720.00
<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE-INS @ \$3,500/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 3	TOTAL	\$10,071.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

VCC

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102.13 (NEW 05/2015)

Contract no.: 06-OR0204
 Name of DBE business: Austin Eterprise
 Name of DBE representative: Patti Austin
 DBE certification number: CT-013602
 Name of bidder: Velarde Concrete Construction, Inc.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Gustavo Velarde
 Date: 3/17/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
8	Treated Wood Waste - Material	83.00
9	Remove Roadside Sign	250.00
10	Relocate Roadside Sign	1,050.00
2	Construction Area Signs	2,190.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$3,573.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Patti Conner
 Signature of DBE's authorized representative:

Patti Conner
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

3-18-16
 Date:

VCC

[Back To Query Form](#)

Search Returned 1 Records

Fri Mar 18 15:57:40 PDT 2016

Query Criteria

Firm/DBA Name: Austin Enterprise

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Work Codes

Licenses

A General Engineering Contractor; D06 Concrete Related Services;

Trucks

Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

VCC

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

**Project: CDOT #06-0R0204
Hwy 58 / 99**

BID DATE: March 17, 2016

BID ITEM #2 / Construction Area Signs:

Plan Page CS-1Lump sum.....\$2,190.00

Conditions :

1. Excludes traffic control.
2. 2 weeks written notice required for installation
3. One move included each, set and remove, additional moves at \$300.00 each
4. On-site repairs, replacement and/or maintenance of signs will be charged on an hourly basis, portal to portal
5. Signs and Posts will remain the property of Austin Enterprise
6. No retention to be held on this item

BID ITEM #8 / Treated Wood Waste:

83 LB wood waste.....\$1.00 per LB.....\$83.00

BID ITEM #9 / Remove Roadside Signs:

1 each sign removed.....\$250.00 each.....\$250.00

BID ITEM #10 / Relocate Roadside Signs:

3 each sign relocate.....\$350.00 each.....\$1,050.00

Conditions :

1. Excludes traffic control.
2. 2 weeks written notice required for installation
3. Two move. Remove - Reset, additional moves at \$300.00 each
4. On-site repairs, replacement and/or maintenance of signs will be charged on an hourly basis, portal to portal
5. No retention to be held on this item

Note* Union Signatory / Insurance: \$5,000,000.00 Liability / No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TJ's Traffic Safety

VCC

[Back To Query Form](#)

Search Returned 1 Records

Fri Mar 18 15:58:16 PDT 2016

Query Criteria

Firm/DBA Name: Appian UDBE

Firm Type: DBE


Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

VCC



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 100000242

1000005242

Phone: (510) 854-9402
Fax: (510) 256-0103

Business License Number 024100

5780 Olinda Road
El Sobrante, CA 94803

Friday, March 11, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 06-0R0204**
Concrete barrier (Type K), RHMA-Open Graded (Bonded Wearing Course).

Bid Date: **March 17, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator

VCC

[Back To Query Form](#)

Search Returned 1 Records

Fri Mar 18 15:57:01 PDT 2016

Query Criteria

Firm/DBA Name: Sam"s Equipment & Supplies

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAMS EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

VCC

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/17/2016	2004531

Project
CALTRANS:06-0R0204 LOCATION: BAKERSFIELD BID DATE: 3/17/2016 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
17	940	NEW TEMPORARY RAILING (TYPE K) 20 LF JOINTS AVAILABLE AND READY FOR SHIPMENT	LF	26.3375	24,757.25T
	8	FREIGHT CHARGES 120 LF PER TRUCK	LOADS	900.00	7,200.00
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

GABE CALLISON 559-252-0354	Subtotal
	Sales Tax (7.5%)
	Total

Quoted by

VCC

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
3/17/2016	2004531

Project
CALTRANS:06-0R0204 LOCATION: BAKERSFIELD BID DATE: 3/17/2016 ATTN: ESTIMATING DEPT


Line Item #	Qty	Description	Unit	Cost	Total
		<p>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</p>		0.00	0.00T

GABE CALLISON 559-252-0354

Subtotal \$31,957.25

Sales Tax (7.5%) \$1,856.79

Total \$33,814.04

Quoted by 

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	Goal Met -	N/A	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO		Goal Met			
	<input type="checkbox"/> YES <input type="checkbox"/> NO		N/A			
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Goal Met - N/A			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.