

# Low Bidder

06-09-16P02:02 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-OR2304

BID AMOUNT: \$ 1,741,625.93

BID OPENING DATE: 6-7-16

BIDDER'S NAME: Myers and Sons Construction, LP

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <u>N/A</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>7</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$ 576,177.41</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	<u>See Attached</u>			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 169,792.41  
9.75 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*[Signature]*  
 Signature of Bidder

6/9/16  
 Date

(916) 283-9950  
 (Area Code) Tel. No.

Joe Goehring  
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**DBE COMMITMENT - DETAILED BREAKDOWN**

<b>Contract No.</b>	06-OR2304
<b>Bid Amount</b>	\$1,741,625.93
<b>Bid Opening Date</b>	6/7/16
<b>Bidders Name</b>	Myers and Sons Construction, LP
<b>DBE Goal</b>	8%
<b>Total # of Subs</b>	7
<b>Total Sub Value</b>	\$576,177.61

<b>BID ITEM NO.</b>	<b>ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED</b>	<b>WORK CATEGORY CODES</b>	<b>NAME OF DBE(S)</b>	<b>AMOUNT</b>
44, 45	Maintain Existing TMS, Inductive Loop Detectors	C8608, C8611	California Professional Engineering, Inc. 929 Otterbein Ave, Unit E, La Puente, CA 91748  #31277 / 626-810-1338	\$22,000.00
20	Wood Mulch	C2030	J&M Land Restoration Inc. 1640 James Rd, Bakersfield, CA 93308  #32481 / 661-872-7039	\$27,510.48
1, 14-16, 38-43	LCP, Remove and Place Striping and Markers	C8405, C8406, C8501	Super Seal & Stripe 310 A St, PO Box 755, Fillmore, CA 93016  #2003 / 805-524-7345	\$38,180.00
2, 4, 7, 8, 27-31	Construction Area Signs, Channelizers, Temp Crash Cushions, Signs, Object Markers	C1200, C0800	Associated Traffic Safety PO Box 2221, Atascadero, CA 93423  #38321 / 805-461-1600	\$23,507.13
12, 13, 32-34, 36, 37	Treated Wood Waste, Remove Guardrail, Midwest Guardrail System, Transition Railing, Alt Terminal System	C8320, C8391	Ace Fence Company 727 Glendora Ave, La Puente, CA 91744  #34153 / 626-333-0727	\$58,595.00

**TOTAL CLAIMED PARTICIPATION:**

**\$169,792.61**

**9.75%**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-OR2304  
 Name of DBE business: California Professional Engineering, Inc.  
 Name of DBE representative: Van Nguyen  
 DBE certification number: # 31277  
 Name of bidder: Myers and Sons Construction, LP  
 Name of prime contractor if different from the bidder: N/A  
 Name of representative of bidder or prime contractor: Joe Goebbing  
 Date: 6-7-16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
44, 45	Maintain Existing TMS, Inductive Loop Detector	\$ 22,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 22,000.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]  
 Printed name of DBE's authorized representative: VAN NGUYEN  
 Title of DBE's authorized representative: President  
 Date: 6-9-2016

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 09 08:18:31 PDT 2016

**Query Criteria**

Firm ID: 31277

Firm Type: DBE

<b>Firm ID</b>	31277
<b>Firm/DBA Name</b>	CALIFORNIA PROFESSIONAL ENGINEERING INC
<b>Address Line1</b>	929 OTTERBEIN AVENUE, UNIT E
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91748
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	van@cpengineeringinc.com
<b>Contact Name</b>	VAN TAN NGUYEN
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	810-1338
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	810-1322
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 15; 19; 30; 33; 36; 37;
<b>Districts</b>	06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238210;

**ACDBE NAICS****Work Codes**

C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;  
A General Engineering Contractor; C10 Electrical Contractor;

**Licenses****Trucks****Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

# California Professional Engineering, Inc.

**Estimate Number**  
**16-862**

929 Otterbein Avenue Unit E  
La Puente, CA 91748

License # 793907 Exp: 04/30/2017  
Classifications: A C-10 C-20; 8A Certified  
LSBE Certified LA County #54567 Exp: 10/31/2016  
SBE Certified DGS #54567 Exp: 10/31/2016  
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -  
DIR #1000001980 Exp. 06/30/2016  
Union Signatory

**Project Name:** *VARIOUS LOCATIONS FRESNO*

**Project #:** *06-0R2304*

**Agency:** *CALTRANS DISTRICT 06*

**Bid Due Date:** *6/7/2016*

**Bid Due Time:** *2:00PM*

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Additional Mobilizations at \$1,500.00/ea.
2. If Loop Work Quoted: Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans; Cat-Tracking Must be Approved Prior.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days; California Professional Engineering, Inc. reserves the right to revise quotation as necessary.

*CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:*

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
44	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
45	INDUCTIVE LOOP DETECTOR  EXCLUDES 4 DAYS OF TRAFFIC CONTROL NEEDED.	LS	1	20,000.00	20,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Stake and/or Survey; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.  
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

Acceptance \_\_\_\_\_

**TOTAL: \$22,000.00**



[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 09 08:19:12 PDT 2016

**Query Criteria**

Firm ID: 32481

Firm Type: DBE

<b>Firm ID</b>	32481
<b>Firm/DBA Name</b>	J & M LAND RESTORATION, INC.
<b>Address Line1</b>	1640 JAMES ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93308
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	jmland2@aol.com
<b>Contact Name</b>	PAMELA JUETTE
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	872-7039
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	399-8882
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	15; 19;
<b>Districts</b>	06; 07;
<b>DBE NAICS</b>	115112; 221310; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)



1640 James Road, Bakersfield, CA 93308  
 P: (661)872-7039 F: (661)399-8882  
 WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE  
 CA Lic # 508089, Nev License # 0040577, DIR #1000003397  
 Bond Rate 2.5%  
 Union No and So California Laborers

Project: CDOT 06-0R2304  
 Addenda:  
 Estimator: Betsy Juette  
 Email: bjuette@jmlandrestoration.com  
 Date: 6/3/2016  
 PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION	EACH	EA	\$ 900	
20	WOOD MULCH	380	CY	\$ 72.396	\$ 27,510.48

**Exclusions/Qualifications/Remarks:** Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

**The Gen. Contractor (GC) and/or owner is to provide:** a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-OR2304  
 Name of DBE business: Super Seal & Stripe  
 Name of DBE representative: Trevor Madden  
 DBE certification number: # 2003  
 Name of bidder: Myers and Sons Construction, LP  
 Name of prime contractor if different from the bidder: N/A  
 Name of representative of bidder or prime contractor: Joe Gorkring  
 Date: 6-7-16


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
<u>1, 14-16, 38-43</u>	<u>LCP, Remove and Place Striping and Markers</u>	<u>\$ 38,180.00</u>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 38,180.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative:  
**Trevor Madden**  
 Printed name of DBE's authorized representative:  
**Project Manager / Estimator**  
 Title of DBE's authorized representative:  
6/9/16  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 09 08:19:48 PDT 2016

**Query Criteria**

Firm ID: 2003

Firm Type: DBE

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILLMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS****Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;  
C32 Parking and Highway Improvement Contractor;

**Licenses****Trucks****Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 06-0R2304 - CONSTRUCTION ON ROUTES 41, 99, 168 & 180**

ADDRESS: **VARIOUS LOCATIONS**

CITY: **FRESNO, CA**

PLANS: YES

SPECS: YES

ESTIMATOR: **TREVOR**

EMAIL: **trevor@supersealandstripe.com**

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
6/7/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	✓ \$1,500.00	\$1,500.00
14	REMOVE THERMOPLASTIC TRAFFIC STRIPE	15500	LF	✓ \$0.25	\$3,875.00
15	REMOVE THERMOPLASTIC PAVEMENT MARKING	660	SF	✓ \$0.50	\$330.00
16	REMOVE PAVEMENT MARKER	740	EA	✓ \$0.50	\$370.00
38	4" THERMOPLASTIC TRAFFIC STRIPE	13000	LF	✓ \$1.50	\$19,500.00
39	8" THERMOPLASTIC TRAFFIC STRIPE	820	LF	✓ \$2.00	\$1,640.00
40	THERMOPLASTIC PAVEMENT MARKING	660	SF	✓ \$6.00	\$3,960.00
41	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	3430	LF	✓ \$1.00	\$3,430.00
42	PAVEMENT MARKER (NON-REFLECTIVE)	250	EA	✓ \$4.50	\$1,125.00
43	PAVEMENT MARKER (RETROREFLECTIVE)	490	EA	✓ \$5.00	\$2,450.00
	<b>8 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK ✓</b>				
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>				
	REMOVAL OF TEMP TAGS				
	TEMPORARY STRIPING (INCLUDES PLACING TABS ONLY)				
	MAINTENANCE OF TEMPORARY STRIPING (TABS, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	RETROREFLECTIVE TESTING				
	BASED ON TWO MOVE-INS. ADDITIONAL MOVE-INS @ \$4,500/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 3	TOTAL		\$38,180.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to: altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME</b> Elena Amaro, CISR <b>PHONE (A/C, No, Ext)</b> (805) 585-6736 <b>FAX (A/C, No)</b> (805) 585-6836 <b>E-MAIL ADDRESS</b> eamaro@tolmanandwiker.com	
<b>INSURED</b> Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A</b> Travelers Indemnity Co of CT <b>NAIC #</b> 25682 <b>INSURER B</b> Travelers Prop Cas Co of Amer <b>025674</b> <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVG	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR			DT22-CO-9324B327-TCT-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMPROP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER POLICY <input checked="" type="checkbox"/> PROJ-JECT <input type="checkbox"/> LOC <input type="checkbox"/>				**EXCLUDES ALL WRAP/OICIP PROJECTS**		
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS HIRED AUTOS <input type="checkbox"/> RENT/OWNED AUTOS			DT-810-9324B327-TCT-16	3/1/2016	3/1/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per occurrence) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAE <input type="checkbox"/> OCCUR EXCESS LIAE <input type="checkbox"/> CLAIMS-MADE			DTSM-CUP-9324B327-TIL-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes describe under DESCRIPTION OF OPERATIONS below.		N/A	DTJUB-9324B315-16	1/1/2016	1/1/2017	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary  
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

CANCELLATION

*SPECIMEN*	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE  Mark Lyon/ELENAA



[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 09 08:20:13 PDT 2016

**Query Criteria**

Firm ID: 38321

Firm Type: DBE

<b>Firm ID</b>	38321
<b>Firm/DBA Name</b>	KELLIE AVILA CONSTRUCTION SERVICES, INC
<b>Address Line1</b>	PO BOX 2221
<b>Address Line2</b>	
<b>City</b>	ATASCADERO
<b>State</b>	CA
<b>Zip Code1</b>	93423
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	kellie@associatedtrafficsafety.com
<b>Contact Name</b>	KELLIE AVILA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	461-1600
<b>Alt Area Code</b>	( 805 )
<b>Alt Phone Number</b>	610-9965
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	461-1613
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
<b>Districts</b>	04; 05; 06; 07;
<b>DBE NAICS</b>	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
<b>Licenses Trucks</b>	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

---

**FAX MEMO**

**TO:** Estimator **FROM:** Matt Miller

---

**ATTN:** **PAGES:** 6

---

**FAX:** **DATE:** June 7, 2016

---

**PHONE:** **CC:**

---

**RE:** 06-0R2304

---

**WE ARE CERTIFIED DBE # 38321**

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**  
dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
Public Works Contractor Registration # 1000013321  
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date 6/7/16

CONTRACT INFO

06-0R2304

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	<b>Construction Area Signs</b> *Price above includes signs from CS-1 & MIQ-1 furnished, installed and removed *All signs to be installed per plan CS-1, MI-1, MI-2 & MI-3 and to be installed with (1) mobilization and removed with (1) mobilization. Additional mobilizations will be charged at \$1,000.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 9,350.00
3	<b>Traffic Control System</b> * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
4	<b>Channelizer (Surface Mounted)</b>	EA	21	\$ 35.00	\$ 735.00
5	<b>Portable Changeable Message Sign</b> * \$150.00/Day : \$400.00/ Week : \$1,000.00/Month * \$150.00 delivery fee per PCMS : \$150.00 pick up fee per PCMS	LS	1	LS	
7	<b>Temporary Crash Cushion Module</b>	EA	28	\$ 180.00	\$ 5,040.00
8	<b>Temporary Alternative Crash Cushion</b>	EA	2	\$ 3,500.00	\$ 7,000.00
27	<b>Install Sign (Strap and Saddle Bracket Method)</b>	EA	2	\$ 105.00	\$ 210.00
28	<b>Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI)</b>	SQFT	9	\$ 14.85	\$ 133.65
29	<b>Furnish Single Sheet Aluminum Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)</b>	SQFT	36	\$ 15.93	\$ 573.48
30	<b>Retroreflective Sheeting (Type XI)</b>	SQFT	45	\$ 5.00	\$ 225.00
31	<b>Object Marker (Type P)</b>	EA	4	\$ 60.00	\$ 240.00

- Note: Items 4, 7 & 8, must be bid together and if used bid with item 2.
- Note: Items 27, 28, 29, 30 & 31, must be bid together and if used bid with item 2.
- Note: Items 7 & 11 to be installed together and include (2) mobilization total.
- Note: Items 4, 7 & 8 to be installed together and to be removed together and include (1) mobilization each.
- Note: Items 27, 28, 29, 30 & 31 to be installed together and to be removed together and include (1) mobilization each.
- Note: Additional mobilizations to be billed at \$1,000 per occurrence.
- Note: 0 addendums acknowledged

\$ 23,507.<sup>13</sup>



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613  
 DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

### Traffic Control System - Day/Night

- 1 Impact Attenuator Vehicle w/Driver \$975.00 per 8-hour shift
- 1 Traffic Control Personnel for Lane Closures \$900.00 per 8-hour shift
- 2 Traffic Control Personnel for Lane Closures \$1,425.00 per 8-hour shift
- 3 Traffic Control Personnel for Lane Closures \$2,250.00 per 8-hour shift

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$500.00 per ramp notification sign placed (aluminum sign mounted on type III barricade)
- \$680.00 per additional technician w/8-hour shift

### Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes fully loaded truck & 1 arrow board (excludes PCMS & IAV)
- 2 Traffic Control Personnel for lane closures includes fully loaded truck & 2 arrow boards (excludes PCMS & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 fully loaded trucks & 2 arrow boards (excludes PCMS & IAV)
- Fully loaded truck includes applicable equipment to close two lanes in the same direction or one lane in opposite directions and two ramp or shoulder closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add \$85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Portable Light Towers – Rental Only – Subject to Availability

- \$85.00/day : \$300.00/week : \$900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) – Rental Only – Subject to Availability

- \$150.00/day : \$400.00/week : \$1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer – Rental Only – Subject to Availability

- \$70.00/day : \$225.00/week : \$700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : \$300.00/each
- With Civil Engineers Stamp and Signature : \$750.00/each
- Other than minor changes will be billed at hourly rate.

KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

- 1 ASSOCIATED TRAFFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) - Certificate # 38321
- 4 Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
- 5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 6 ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
- 7 ASSOCIATED TRAFFIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
- 8 This quote shall remain valid for a period of 45 days from the actual date of the bid opening unless otherwise agreed upon.
- 9 Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 11 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
- 12 Contractor responsible for any fees associated with traffic control / encroachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
- 13 Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
- 14 All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
- 15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
- 16 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
- 17 Retention will not be held on traffic control work.
- 18 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
- 19 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
- 20 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
- 21 Contractors State License # 962161
- 22 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries \$2,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
- 24 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
- 25 Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: \_\_\_\_\_

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

[Back To Query Form](#)

### Search Returned 1 Records

Tue Jun 07 08:58:36 PDT 2016

#### Query Criteria

Firm ID: 38321

Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	kelle@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	( 805 )
Phone Number	461-1600
Alt Area Code	( 805 )
Alt Phone Number	610-9965
Fax Area Code	( 805 )
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;

#### ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

#### Work Codes

#### Licenses

A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

#### Trucks

#### Gender

F

#### Ethnicity

CAUCASIAN

#### Firm Type

DBE

[Back To Query Form](#)



[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 09 08:21:22 PDT 2016

**Query Criteria**

Firm ID: 34153


Firm Type: DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 237990;

**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



## ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**

**"We Are An Equal Opportunity Employer"**

DBE # 34153

### FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 6/06/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT HMA-A Resurfacing and High-Friction Surface Treatment on Ramps (Contract No. 06-0R2304) At Santa Fe Undercrossing, Near San Luis Obispo, In San Luis Obispo Co., CA	
BID DATE : 6/07/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
12	TREATED WOOD WASTE	LB	7,060	\$ 0.75	\$ 5,295.00
13	REMOVE GUARDRAIL	LF	450	\$ 13.50	\$ 6,075.00
32	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	50	\$ 130.00	\$ 6,500.00
33	MIDWEST GUARDRAIL SYSTEM (8' POST)	LF	190	\$ 65.00	\$ 12,350.00
34	TRANSITION RAILING (TYPE WB-31)	EA	4	\$ 3,750.00	\$ 15,000.00
36	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,700.00	\$ 3,700.00
37	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	\$ 3,225.00	\$ 9,675.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 58,595.00</b>

- \* ITEM # 34 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING & PAINTING; C.I.D.H. PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION**

**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**