

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

April 22, 2015

Facsimile: (916) 714-9868

Rick Cross, Construction Manager
Intermountain Slurry Seal, Inc.
27.2/57.11005 Terminal Way, Suite 220
Reno, NV 89502

06-0S2504
06-Ker-166, 178-9.0/24.5,
B.O. 4/14/2015

Dear Mr. Cross:

The Department of Transportation (Caltrans) received a bid submitted by Intermountain Slurry Seal, Inc. (Intermountain Slurry) for Contract number 06-0S2504 on April 14, 2015. By this letter, Caltrans notifies Intermountain Slurry that its bid is nonresponsive since Intermountain Slurry did not comply with Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Intermountain Slurry failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 04/22/2015 16:55
NAME : DE AWARDS
FAX : 9162276320
TEL : 9162276299
SER. # : BROM3J484361

DATE, TIME	04/22 16:55
FAX NO./NAME	97149868
DURATION	00:00:20
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

April 22, 2015

Facsimile: (916) 714-9868

Rick Cross, Construction Manager
Intermountain Slurry Seal, Inc.
27.2/57.11005 Terminal Way, Suite 220
Reno, NV 89502

06-0S2504
06-Ker-166, 178-9.0/24.5,
B.O. 4/14/2015

Dear Mr. Cross:

The Department of Transportation (Caltrans) received a bid submitted by Intermountain Slurry Seal, Inc. (Intermountain Slurry) for Contract number 06-0S2504 on April 14, 2015. By this letter, Caltrans notifies Intermountain Slurry that its bid is nonresponsive since Intermountain Slurry did not comply with Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Intermountain Slurry failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications.