

# Low Bidder

07-27-15A10:22 RCVD

CONTRACT NO:

BID AMOUNT:

\$

*\$ 235,905*

BID OPENING DATE:

*7-22-15*

BIDDER'S NAME:

*PELAGIC ENGINEERING*

DBE GOAL FROM CONTRACT %:

*14*

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<i>PARTIAL</i> <i>7</i>	<i>FURNISH APC III CCU</i>		<i>G+C EQUIPMENT CORP.</i> <i>1875 W. REDWOOD BEACH BL.</i> <i>GARDENA, CA 90247</i> <i>310-515-6715</i> <i># 820</i>	<i>57,688</i>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

*\$ 57,688*

*24.5 %*

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

*7-24-15*  
Date

*805-984-3421*  
(Area Code) Tel. No.

*STEPHEN JACKSON*  
Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

maintenance of equipment or systems.

- F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contained in Record Drawings to ensure correct illustration of completed installation.
1. Do not use original Project Record Documents as part of operation and maintenance manuals.
  2. Comply with requirements of newly prepared Record Drawings in Division 01 Section "Project Record Documents."
- G. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting operation and maintenance documentation.

END OF SECTION 017823



G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
CALTRANS 06-0S9304	7/21/2015	QO-20507

Name / Address
Estimator

Ship To
Pelagic Engineering Attn: Stephen Jackson 3600 Harbor Blvd. #85 Oxnard, CA 93035

Terms	Valid Until	Rep
Net 30	8/20/2015	JH

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
29	ea	APC III Cental Control Unit Tech. Support & Training			1,838.06069	\$53,303.76T
					<b>Subtotal</b>	\$53,303.77
					<b>Sales Tax (8.225%)</b>	\$4,384.23
					<b>Total</b>	\$57,688.00

Signature 





**Note: This list is not updated when addenda are issued. For informational purposes only.**

Contract Number 06-424714

Date Adv.: 06/22/2015

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	130
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	30,600
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	15
8	120300	TEMPORARY PAVEMENT MARKER	EA	1,000
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	16,800
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	28
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	1
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	1
16	130680	TEMPORARY SILT FENCE	LF	17,500
17	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	3
18	130730	STREET SWEEPING	LS	LUMP SUM
19	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	21,100
21	141120	TREATED WOOD WASTE	LB	330
22	150668	REMOVE FLARED END SECTION	EA	9
23	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	34,000
24	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	330
25	150722	REMOVE PAVEMENT MARKER	EA	1,150
26	150742	REMOVE ROADSIDE SIGN	EA	4
27	150812	REMOVE PIPE (LF)	LF	70
28	150814	REMOVE DOWNDRAIN (EA)	EA	9
29	150820	REMOVE INLET	EA	2