:ontract No.: 06-0T5304 Project ID: 0615000149
:idder Name: A. Teichert & Son Inc. DBA Teichert ConsBidder ID: VC0000013950
:ERTIFIED DVBE SUMMARY
:ES-OE-102.5 (REV 3/2008)

:ISTRICT-COUNTY-ROUTE: 06-Kin,Tul-137-0.1/2.0; 0.0/7.2
'OTAL BID: 1,871,000.00
:ID OPENING DATE: 02-23-16
:VBE PRIME CONTRACTOR CERTIFICATION:

FOURTH BIDDER

02-25-16 P03:09 IN

:ubmit to:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

lames of first tier DVBE subcontractors and their items of work listed must be :onsistent with the names and items of work in the Subcontractors List Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and ower tier subcontractors on this form.

f 100% of an item is not performed or supplied by the DVBEs, describe the :xact part, including the planned location of work to be performed, of item to e performed or supplied by DVBE.

Total Claimed Participation $ 64,526.80
% 3.40

Contact Person: Eric Stannard
(Type or Print)
(Area Code) Telephone Number: (916) 757-6400

:ignature of Bidder

2/25/16
Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 06-0T5304 Project ID: 0615000149
Bidder Name: A. Teichert & Son Inc. DBA Teichert ConsBidder ID: VC0000013950
CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008)

02-25-16 P03:09 IN

Bid Item Number:
17, 18, 19, 20, 21
Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:
All Pavement Markings.
FOR CALTRANS USE ONLY

02-25-16 P03:09 IN

DVBE Name:Mallard Construction, Inc.
DVBE Telephone Number:(714)785-5394
DVBE Certification Number:1748928
$Amount:64,562.80

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 06-0T5304 Project ID: 0615000149
Bidder Name: A. Teichert & Son Inc. DBA Teichert ConsBidder ID: VC0000013950
CERTIFIED DVBE SUMMARY 02-25-16 P03:10 IN
DES-OE-102.5(REV 3/2008)

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

Supplier Profile

02-25-16 P03:10 IN

Certification ID : 1748928

Legal Business Name:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Office Phone Number:
760/550-1645

Business Fax Number:
714/974-1753

Business Web Address:

Address:
1762 N. NEVILLE ST
ORANGE
CA 92865

Email:
(mailto:)

Total No. of Employees:
68

Business Types:
Construction , Non-Manufacturer

Notification Preference:
Email

Service Areas:
Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016

02-25-16 P03:10 IN

Certification History

?

Return to Search

(http://www.dgs.ca.gov/) (http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy
(http://fiscal.ca.gov/Privacy_Policy/index.html)
(https://www.facebook.com/CalDGS)
(https://twitter.com/CalifDGS)

02-25-16 P03:11 IN

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2000

Agency: Caltrans

Addenda Noted:

Project: Contract 06-0T5304 - Cold Plane AC Pavement and Apply Rubberized HMA-Gap Graded

Bid Date: 2/23/2016

DIR Number: 1000007027

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					$ -
17	4" Thermoplastic Traffic Stripe	121,000	LF	$ 0.36	$ 43,560.00
18	Thermoplastic Pavement Marking	89	SF	$ 20.00	$ 1,780.00
19	4" Thermoplastic Traffic Stripe (Broken 12-3)	1,740	LF	$ 0.32	$ 556.80
20	4" Thermoplastic Traffic Stripe (Broken 36-12)	42,600	LF	$ 0.30	$ 12,780.00
21	Pavement Marker (Retroreflective)	1,950	EA	$ 3.00	$ 5,850.00
					$ -
	Excludes Traffic Control for Mallard Forces. A total of 3 Shift (Long Shifts) will be required to completed the above stated line items				$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
	At Contractor's Option				$ -
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew Traffic Control system (Price is based on 4 to 5 consecutive Shifts)	1	Shift	$ 1,050.00	$ -
					$ -
	One time Charge for Paint Material	1	LS	$ 3,500.00	$ -
					$ -
				BID TOTAL:	$ 64,526.80

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 1 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: $ 3,950.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

02-25-16 P03:11 IN

Supplier Profile

Certification ID : 30277

Legal Business Name:
CERUTTI & SONS TRANSPORTATION CO INC

Doing Business As (DBA) Name1:
CERUTTI & SONS TRANSPORTATION CO INC

Doing Business As (DBA) Name2:

Office Phone Number:
559/275-6609

Business Fax Number:
559/275-6660

Business Web Address:

Address:
750 N VALENTINE AVE
FRESNO
CA 93706

Email:
dispatch@cstruck.net
(mailto:dispatch@cstruck.net)

Total No. of Employees:
34

Business Types:
Service

Notification Preference:
Email

Service Areas:
Fresno , Kern , Kings , Madera , Mariposa , San Joaquin , Stanislaus , Tulare

View Keywords

View Classifications

Active Certifications ?

Certification Type	Status	From	To
SB	Approved	12/17/2013	12/31/2016

Certification History ?

02-25-16 P03:11 IN

Return to Search

(http://www.dgs.ca.gov/) (http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy
(http://fiscal.ca.gov/Privacy_Policy/index.html)
(https://www.facebook.com/CalDGS)
(https://twitter.com/CalifDGS)

CONTRACTOR: Teichert ATTN: Estimator DATE: 2-23-16

PROJECT DESCRIPTION: 06-0T5304

LOCATION: Hwy 137 From Ave 170 to Ave 228

☑ Quote based on Verbal Representation of Job Conditions ☐ Quote based on review of Plans spec and Site

CERUTTI & SONS C&S TRANSPORTATION CO. INC.
750 N. Valentine Ave Fresno, CA 93706
Ph# 559.275.6606 Fax# 559.275.6660

MATERIAL	ORIGIN	DESTINATION	QUANTITY	UNITS	PRICE BOTTOMS	PRICE TRANSFERS	CONDITIONS
RHMA-DAY	JB Deer Creek	Hwy 137	10700	Tons	$63.65	$65.41	+ Tax Material Included
RHMA-DAY	JB Delano	Hwy 137	10700	Tons	$63.65	$65.41	+ Tax Material Included
							-
							-
							-
					NON PREVAIL	PREVAILING	-
Dig Out-Super 10	Hwy 137	On Site	-	Hourly	$95.00	$148.90	Add 5% for Night Work
							-
							-
							-

SPECIAL CONDITIONS: All tonnage prices subject to standby as follows: AC Trf after 10min loading, 30 min unloading. AC Bottom Dump after 10min loading, 10 min unloading, AB Trf after 10min loading, after 20min unloading. AB Bottom Dump after 10min loading, 10 min unloading. All standby by is charged out at $1.67 per minute
A SURCHARGE WILL BE ASSESED on ALL prices quoted of 2% for every $0.20 increase of California's average fuel rate, which is currently based off of $3.000. Average fuel rate can be found at: http://tonto.eia.doe.gov/oog/info/wohdp/diesel.asp
ALL RATES ARE SUBJECT TO CHANGE due to circumstances beyond the control of C&S, but within the scope of the project. Arrival time will begin at the first point of arrival or delay due to related contruction delays (i.e. traffic control detours etc.) and will end when our truck is free and clear to return to the plant or point of orgin without delay. Please allow for this time in your bid based on your traffic/constructoin plan. You can use the standby per minute rate as a calculating factor based on your plan.

02-25-16 P03:11 IN

GENERAL CONDITIONS: Unless otherwise specified herein Cerutti & Sons Transportation Co. Inc (C&S) specifically excludes from the performance of the services here quoted all traffic control, dust control (watertruck rental); any liabilities that may arise from job site conditions outside the direct and exclusive control of C&S. 4 hour minimim on any truck day. All tonage quoets are per US ton. All quotes including material subject to change without notice depending on material availability.
LIFE OF QUOTE: Unless otherwise specified herein this quote will be VOID three months after C&S bid date.
PAYMENT: All invoices shall be paid within 30 days of invoice date. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.

Contractor Authorized Representative

Name _____ Date _____ Fax# _____

Signature _____ Phone# _____

Fresno Office
5771 S. Toyota Ave.
Fowler, CA 93725
P.O. Box 520
Fowler, CA 93625-0520
(559) 813-3100 * FAX (559) 813-3099

TEICHERT CONSTRUCTION

February 23, 2016

02-25-16 P03:07 IN

Caltrans/Office of Engineers
Department of Transportation
1727 30th Street
Sacramento, CA 95816

Attn: Office of Engineers

Re: DVBE & SBE "Good Faith Effort" Documentation for Contract No. 06-0T5304.

The enclosed documents are in regards to the required DVBE Listings and SBE Summaries; for the "Good Faith Effort" Documentation for Contract No. 06-0T5304. This project bid on Tuesday, February 23, 2016

If you should have any questions or need any clarification regarding the information set forth, please feel free to contact me at 916-757-6400

Thank you,

A. TEICHERT & SON, INC. DBA TEICHERT CONSTRUCTION

Janez Seliskar
Chief Estimator

Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | Logout
Need assistance?
Contact us
or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone FAX	(760) 550-1645 (714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013