

Low Bidder

01-27-16A10:43 RCVD

DISTRICT-COUNTY-ROUTE: 06 - Fresno/Madera - 145

CONTRACT NO.: 06-0T5804

TOTAL BID: \$1,024,951.00

BID OPENING DATE: 1/21/2016

BIDDER'S NAME: Agee Construction Corporation

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1	Lead Compliance Plan (Stripe Removal)		Mallard Construction, Inc. (714) 785-5394, No. 1748928	\$1,000.00
7, 8	Remove Thermoplastic Stripe and Marking		Mallard Construction, Inc. (714) 785-5394, No. 1748928	\$5,708.00
20-25	Install Thermoplastic Stripe, Marking and Pavement Marker		Mallard Construction, Inc. (714) 785-5394, No. 1748928	\$37,972.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>44,680.00</u> <u>4.35</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 1/26/16
 Signature of Bidder Date

(559) 299-3290
 (Area Code) Telephone Number

John Gerwe
 Contact Person (Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____
Company: _____ Position: _____



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

Supplier Profiles

Certification ID: 1748928

Legal Business Name MALLARD CONSTRUCTION INC	Address 1762 N. NEVILLE ST ORANGE CA 92865
DBA Name 1 MALLARD CONSTRUCTION INC	Email
DBA Name 2	
Phone 760/550-1645	No. Employees 68
Fax	Business Types Construction , Non-Manufacturer
Website	
Service Areas Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba	

View Keywords

View Classifications

Active Certifications ?

Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016

Certification History ?

--

Return to Search



Classifications

UNPSC Classification	UNPSC Classification Description
72141000	Highway and road construction services

CA Contractors License: 826607

License Classification
B
C-31
C-32
C-39
D-06
D-38
D-42
D-64

NAICS Classification	NAICS Classification Description

[Return To Supplier Profile](#)

© 2015-2016 Cal
eProcure

[\(http://www.dgs.ca.gov/\)](http://www.dgs.ca.gov/)

[\(http://www.fiscal.ca.gov/\)](http://www.fiscal.ca.gov/)

[Search \(search.aspx\)](#) | [Privacy Policy](#)
(http://fiscal.ca.gov/Privacy_Policy/index.aspx)



(<https://www.facebook.com/CalDGS>)



(<https://twitter.com/CalifDGS>)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
MALLARD CONSTRUCTION INC	1000007027	ORANGE	ORANGE	06/19/2015	06/30/2016

AGEE CONSTRUCTION

P.O. Box 629

Clovis, CA 93613

(559) 299-3290 - FAX (559) 299-3503

LETTER OF TRANSMITTAL

01-27-16A10:43 RCVD

Low Bidder

TO: MSC 43 – Office Engineer

Department of Transportation

1727 30th Street

Sacramento, CA 95816

DATE: 01/26/16

JOB NO. 002-0116

RE: Certified DVBE Summary

JOB: HWY 145 Asphalt Repair

CONTRACT #06-0T5804

FED. AID #:

GENTLEMEN:

WE ARE SENDING YOU Attached Under separate cover via the following items:
 Shop drawings Prints Plans Specifications
 Copy of letter Change order Insurance Certificates Samples

COPIES	DATE	NO	DESCRIPTION
1	01/26/16		Certified DVBE Summary – Completed and signed (Mallard Construction, Inc.)

THESE ARE TRANSMITTED AS CHECKED BELOW:

For Your Approval Approved as submitted Resubmit for approval
 For Your Use Approved as Noted Return corrected prints
 As Requested Returned for Corrections For bids due ____, 20__
 For Review and Comment Submit ____ copies for distribution Prints returned after loan

REMARKS:

Received By

Name:

Title:

Date:

Time:

SIGNED:



Marcie Daves

Contract Administrator