Second Bidder

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 06 ~ TUL - 137:190
CONTRACT NO.: 06-0T5904
TOTAL BID: $2,081,884.00
BID OPENING DATE: 12/3/2015
BIDDER'S NAME: VSS INTERNATIONAL, INC.
DVBE PRIME CONTRACTOR CERTIFICATION * N/A
Bid ltem Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE * Certification No.)
7,8, 9,10, 16, 17, Striping Removal, Striping, Seley Stiping $118,745.50
18,18, 20, 21, 22 Pavement Markers BonEaY e
14354
Partial 1 Lead Compliance Plan Safety Striping $1,500.00
559-651-1022
14354
Partial 3 Traffic Control System Safety Striping $42,000.00
569-651-1022
14354
Partial 5 Job Site Management Global Environmental $3’750_00
800-230-6944
24765
Partial 6 Prepare Water Pollution Program Global Environmental $400.00
B800-230-6944
24765
Names of first tier DVBE subcontractors and their items of work listed must $ 166,395.50
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 8.000% 9
Identify second and lower tier subcontractors on this form. —
1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table). S 12/8/2015
2. If 100% of an item is not performed or supplied by the DVBES, describe the exact part, including the Signature of Bidder \\_//\ Date
planned location of work to be performed, of item to be performed or supplied by DVBE.
916-373-1500
Submit to: (Area Code) Telephone Number
MSC 43 y
Jeff Roberts, Chief Operatons Officer
OFFICE ENGINEER czmm Berson " (Type or Print)
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to

Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.




BidSync: The State of California: GLOBAL ENVIRONMENTAL NETWORK INC

Depariment of

GOV General Services

BURDING GREEN -BUYING GREEN -WORKING GREEN

GLOBAL ENVIRONMENTAL NETWORK INC - #24765

Supplier Profile

Legal Business Name GLOBAL ENVIRONMENTAL NETWORK INC

Page 1 of 3

Welcome | Logout
Need assistance?
Contact us

or call B00-990-9319

Doing Business As GLOBAL ENVIRONMENTAL NETWORK INC
Address P O BOX 8068 Phone (714) 479-1199
FOUNTAIN VALLEY, CA 92728-8068 EAX (714) 479-0809
Email I i.com
Web Page S my-dvbe.
Business Types Construction
Service
Non-Manufacturer
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,

Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta,
Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne,

Ventura, Yolo, Yuba,

Keywords Safety training Traffic equipment Rental SWPPP WPCP WQMP NPDES Engineer Erosion
Asbestos Lead Construction Environmental CIH Hygienist Lab Water Soil Air monitoring
Geologist PE Crane Backhoe Forklift Drilling Emergency HAZMAT QSP QSD CPESC, CESSWI

OSHAB

Construction License Types A - General Engineering
HAZ - Hazardous Substance Removal Certification

Classifications 221015 - Earth moving machinery
221016 - Paving equipment
221017 - Heavy equipment components
221018 - Aerial lifts
221019 - Building construction machinery and accessories
221020 - Building demolition machinery and equipment
321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment

461824 - Decontamination aids and safety cleaning equipment

551217 - Signage

http://www bidsync.com/DPXBisCASB?ac=supplierprofile&amp;supplieroid=2053527

12/8/2015




BidSync: The State of California: GLOBAL ENVIRONMENTAL NETWORK INC

721517 - Safety and security system installation services
771015 - Environmental impact assessment
771016 - Environmental planning

771017 - Environmental advisory services
771018 - Environmental auditing

771115 - Environmental safety services
771215 - Air pollution

771216 - Soil pollution

771217 - Water pollution

771315 - Oil pollution

771316 - Noise pollution

771317 - Toxic substances pollution

801015 - Business and corporate management consultation services

801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering

811022 - Transportation engineering

861018 - In service training and manpower development

Active Certifications

TYPE STATUS FROM
SB Approved Feb 27,2014
DVBE Approved Feb 27,2014

Certification History

TYPE STATUS FROM
DVBE Expired Jan 28,2013
SB Expired Jan 28,2013
DVBE Expired Dec 16, 2011
SB Expired Dec 16, 2011
DVBE Expired Oct 31, 2010
SB Expired Oct 31, 2010
SB Expired Oct 12, 2009
DVBE Expired Oct 12, 2009
SB (Micro) Expired Oct 12, 2006
DVBE Expired Oct 12, 2006
DVBE Expired Aug 11, 2004
SB Expired Aug 11, 2004
DVBE Expired Nov 24, 2003
SB Expired Nov 24, 2003

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&amp;supplieroid=2053527

TO

Feb 28,2018
Feb 28, 2018

TO

Feb 28, 2014
Feb 28,2014
Jan 31,2013
Jan 31, 2013
Dec 31, 2011
Dec 31,2011
Nov 30, 2010
Nov 30, 2010
Oct 31,2009
Oct 31, 2009
Apr 30, 2006
Apr 30, 2006
Aug 31,2004
Aug 31, 2004

Page 2 of 3

12/8/2015




BidSync: The State of California: GLOBAL ENVIRONMENTAL NETWORK INC Page 3 of 3

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&amp;supplieroid=2053527 12/8/2015




BidSync: The State of California: SAFETY STRIPING SERVICE, INC

Welcome | Logout
Department of Need assistance?
GOV General Services Contact us
v BURDING GREEN -BUYING GREEN - WORKING GREEN
SAFETY STRIPING SERVICE, INC - #14354
Supplier Profile
Legal Business Name SAFETY STRIPING SERVICE, INC
Doing Business As SAFETY STRIPING SERVICE, INC
Address PO BOX 1020 Phone (559) 651-1022
GOSHEN, CA 93227-1020 FAX (559)651-1118
Email david@safetystriping.com
Web Page http://www.safetystriping.com
Business Types Construction
Service Areas Amador, Calaveras, Colusa, El Dorado, Fresno, Inyo, Kern, Kings, Madera, Mariposa,
Mendocino, Merced, Monterey, Napa, Nevada, Orange, Sacramento, San Bernardino, San
Joaquin, Santa Barbara, Santa Cruz, Stanislaus, Sutter, Tulare, Tuolumne, Ventura,
Keywords Pavement Marking Contractor, work includes traffic striping, removal, stenciling, signage

Construction License Types

Classifications

Active Certifications

TYPE

SB (Micro)
DVBE

Certification History

TYPE

DVBE
SB (Micro)
DVBE
SB

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&amp;supplieroid=1014560

markers, thermoplastic Private works, public works, airports.

A - General Engineering
C-32 - Parking and Highway Improvement

461615 - Traffic control

721513 - Painting and paper hanging services

721537 - Parking facility construction and equipment installation and maintenance and
repair services

STATUS FROM TO
Approved May 21, 2013 May 31,2017
Approved May 21, 2013 May 31, 2017

STATUS FROM TO

Expired Apr 5, 2011 May 31,2013

Expired Mar 29, 2011 May 31, 2013

Expired May 19, 2010 May 31,2011

Expired Nov 5, 2009 May 31, 2011

Page 1 of 2

12/8/2015




BidSync: The State of California: SAFETY STRIPING SERVICE, INC

SB
SB
SB
SB
SB

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&amp;supplieroid=1014560

Expired
Expired
Expired
Expired
Denied

Oct 30, 2008
Nov 5, 2007
Dec 12, 2005
May 2, 2002
Mar 31, 1996

Oct 31, 2009
Nov 30, 2008
Nov 30, 2007
Mar 31, 2006
Mar 31, 1996

Page 2 of 2

12/8/2015




DVBE INFORMATION

GOOD FAITH EFFORT DOCUMENTATION




VSS International, Inc An Equal Opportunity Employer is requesting quotations from all ... Page 1 of 2

Ad ID: 12625 Date Of Advertisement: Nov 06, 2015

VSS International, Inc

An Equal Opportunity Employer is requesting quotations from all qualified DVBE sub-contractors
and/or material suppliers for the following project

Caltrans 06-0T5904 Tulare County - Place Polymer Asphaltic Emulsion (Seal
Coat)

STATE HIGHWAY (CA-137) IN TULARE COUNTY NEAR TULARE ON
Project Location: ROUTE 137
Located in Tulare County, CA

Owner: State of California, DOT
Bid Date / Time: Nov 19,2015 at 02:00 PM

Project Title:

We are requesting bids for the following trades and/or material suppliers:

DVBE Subcontractors/Suppliers needed for, but not limited to, the following Bid Items: 1 70030
LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 128652 PORTABLE
CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 5 130100 JOB SITE MANAGEMENT
LS LUMP SUM 6 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP
SUM 7 141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING
(HAZARDOUS WASTE) SQFT 270 8 150711 REMOVE PAINTED TRAFFIC STRIPE LF 700 9
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 410 10 150715 REMOVE
THERMOPLASTIC PAVEMENT MARKING SQFT 570 11 370001 SAND COVER (SEAL)
TON 790 12 374004 ASPHALTIC EMULSION (FLUSH COAT) TON 200 13 374207 CRACK
TREATMENT LNMI 20 14 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT) TON
1,320 15 375001 SCREENINGS TON 11,900 16 840504 4" THERMOPLASTIC TRAFFIC
STRIPE LF 119,000 17 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 210 18 840515
THERMOPLASTIC PAVEMENT MARKING SQFT 1,380 19 840523 4" THERMOPLASTIC
TRAFFIC STRIPE (BROKEN 12-3) LF 2,050 20 840525 4" THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 36-12) LF 41,600 21 840656 PAINT TRAFFIC STRIPE (2-COAT) LF
542,000 22 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,740 23 860090
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION LS LUMP SUM

Bid documents can be viewed at or obtained from:

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe project.php?q=06-0T5904 or our
office. For assistance in obtaining necessary equipment, supplies, materials or related
assistance or services, bonds, lines of credit, and/or insurance, please contact our office.

VSS International, Inc
3785 Channel Drive

https://www .constructionbidsource.com/ads/print/12625 11/6/2015




VSS International, Inc An Equal Opportunity Employer is requesting quotations from all ... Page 2 of 2

West Sacramento, CA 95691
Phone: (916) 373-1500 Fax: (916) 373-0183
Email: will.cross@slurry.com
Will Cross

Published on Nov 06, 2015 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

https://www.constructionbidsource.com/ads/print/12625 11/6/2015




DVBE INFORMATION

SEARCH LIST DOCUMENTATION
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DVBE INFORMATION

EMAIL CONTACT DOCUMENTATION




Jose Mena

From: Jose Mena

Sent: Tuesday, November 10, 2015 11:26 AM

To: Jose Mena

Subject: Searching for DVBE Subcontractors...Caltrans 06-0T5904 Tulare County - Place Polymer Asphaltic

Emulsion (Seal Coat)

Bec: 'usaconstructionl@sbcglobal.net’; 'estimating@roebbelen.com’; 'jconkey@jrconkey.com’;
'ben@carrollco.net’; joe@4graniteinc.com’; 'lindajansen@pcci-inc.com’; josh@cgsenv.com’;
'falcon8775@yahoo.com'; 'bobsilva@camsi.us'; 'jjmarguet@att.net’; 'jsidreid@msn.com’;
'doug.pautsch@347group.com’; ‘herb@dvbeconstruction.com’;
‘twilliams.southeast@verizon.net’; 'alexcarolino@gmail.com’; 'ebutcher@raventek.net’;
'norma@cwdiving.com’; 'erika@dmdolan.us’; 'riec0l@charter.net’; 'mikeb@iosdv.com’;
'marc@apodacapaving.com’; ‘carl@vetforceeandc.com’; 'sstrem@icon-struct.com’;
'jim.sdg@gmail.com’; jJdunbar@gsfbuilders.com’; 'sitesafetrafficsafety@gmail.com’;
'ttcs@totalteames.com’; 'matt@stallionshading.com’; 'jeremy@skybridgerenewables.com’;
'rick@AssocDevSvsCorp.com’; 'kcastro@her-co.com'’; 'mwdyer@oagi.com’; 'ED@DCI-INC.NET';
'Shallowcreek@frontiernet.net’; 'ddestefano@marneconstruction.com’; 'sam@mullenent.com’;
'homelandeng@gmail.com’; 'kenw@pacregion.com’; 'sjivegwhitney@aol.com’;
'dan_moody@att.net’; 'plarson@fieldexpedient.net’; 'troy.small@compasspacificgc.com’;
'bj@allforcessupply.com’; 'terry.kim@truteceng.com’; 'dnconcrete@aol.com’;
'Pete@directprojectinc.com’; 'jonkrauseconst@aol.com’; 'james.sinclair@davenergy.com’;
'peter@rampcousa.com’; 'sfroberg@ashwoodco.com’; 'steven.seegert@gmail.com’;
'marlene@becdelengineering.com’; 'brian@slsdvbe.com’; 'grant@dormanpsi.com’;
'heritagecustomlandscapes@yahoo.com’; 'Joe@ArrowheadHousingInc.com’;
‘anichols@nbgcs.com’; 'Alex@carma-works.com'; 'jcdvbe@yahoo.com’; 'ben@carrollco.net’;
'jhurrell@san.rr.com’; 'jim@ardentgeneral.com’; 'taren.40traffic@yahoo.com’;
'jpenvironmentalgroup@gmail.com’; 'lalvarado@alvaradogroup.net’; ‘jim@americanpride-
inc.com'’; 'robert@powerdesignelectric.com'; 'leeconsultants@cs.com’;
'randcconstruction@sbcglobal.net’; 'JSGEE@prodigy.net'; ‘'resources@ressapproach.com’;
'johnf@falconbuildersanddevelopers.com’; 'richard@sandauengineering.com’;
jim@atsionline.com’; 'jimpace59@gmail.com’; 'david @safetystriping.com’; 'kko@kkolabs.com’;
'casalara@cox.net’; ‘ryan@rbt-electric.com’; 'wthaaland@gmail.com’;
'americalenvironmental@gmail.com’; 'sierrawelding@att.net’; 'dale@dravespipeline.com’;
'braswell@comcast.net’; 'Keith@winemasupply.com'; 'sticknor@ccite.net’; 'orders@pdf-
supply.com’; 'jay@centralcalelectronics.com’; 'norma@cwdiving.com’; 'shanley@mcn.org’;
justindevine@sbcglobal.net’; 'fredthetileguyl@yahoo.com’; ‘travis@signimaging.com'; 'micko78
@hotmail.com’; 'josh@evergreencali.com’; 'Ron@AlCraneSD.com’; 'morepowerwalt@msn.com’;
'rogerbrowninc@gmail.com’; 'andrew@pennairgroup.com’; ‘hq2@telecomplus.com’;
'straffic@frontier.com’; 'dpayne@cablelinks.us'; 'vidimge@aol.com’;
‘roxanne@pacificindustrialelectric.com’; 'les@conversecon.com’; 'doug@dwallconst.com’;
'mtschwab@juno.com’; 'drobinson@abacusdvbe.com’; 'juddbuick@charter.net’;
‘tony@mechoneinc.com’; 'bsj1746@sbcglobal.net’; ‘alex@carolinoconstruction.com’;
‘kerry@usdcsi.com’; 'roadrunner500@att.net’; 'Ronnie@enortraffic.com’;
‘eberhard@eberhardco.com’; 'stan.walker@tetratech.com’; 'dsgoingforward@gmail.com’;
‘roscocg@gmail.com’; 'vic@sdvservicesinc.com'’; 'reuterandsons@surewest.net’;
'dcowan@cowancs.com’; 'joev@valverdeconst.com’; "OFFICE@MORENOGEC.COM’;
'textspec@sbcglobal.net’; 'rapargett@wildblue.net’; ‘ldelbucchia@alvaradogroup.net’;
'brendan.dailey@vet-corps.com’; 'slabjacker@eaglelifting.com’; 'colonel.papa@att.net’;
'rwykle@sustainable-group.com’; ‘cbrandt@combined-effort.us’;
'pclauss@claussconstruction.com’; 'paul.oatman@volcano.net’; 'Cindy@soilsengineering.com’;
'mcaldwellpvbg@yahoo.com’; 'info@patriotcontracting.us’; 'glassladyliz@sbcglobal.net’;
'kevin@linearwest.com'; 'dlhacker@sbcglobal.net’; ‘cooks_son@mail.com’;
'patriotreinforcing@gmail.com’; 'akbconstruction@yahoo.com’; 'Mhorner@safetygeni.com’;

1



Bcc: 'info@masteinerconst.com’; 'kareem@kjcain.com’; 'JPACConstruction@comcast.net’;
'dokeys@sbcglobal.net’; 'mthall@colonypacific.com’; 'vetspainting@gmail.com’;
'paul@redwavecomm.com’; 'bill@bdunnconstruction.com’; 'mrobirds@madrinc.net’;
'vince@vlopezjrandsons.com'; 'majohnson@premiermechanicalgroup.com’;
‘calrestoration@verizon.net’; 'stephen@fencing-contractors.com’;
'kenny@apexsitesolutions.com’; 'keithc@avcdl.com'; 'sitecol8@aol.com’;
‘amaroconstruction@yahoo.com'’; 'fj@rjbeardsley.com’; 'revglennescales@att.net’;
'murphyandcompany@sbcglobal.net’; ‘hods@att.net’; 'bvalentine@valentinecorp.com’;
‘euline@etabatement.com’; 'pows-91441@mypacks.net’; '‘woodybcgi@sbcglobal.net’;
'veteransatwork@yahoo.com'; joe@bagleyenterprises.com’;
‘easterveteransforever@yahoo.com’; 'jd_lawrence@wavecable.com’; ‘'dana@hesperiausa.com’;
‘titandvbe@juno.com’; 'andy@baileystrenchless.com’; 'VALINA@MOLDSOLUTION.ORG';
‘lance@coastfloorsinc.com’; 'sean@maloneyconstruction.net’;
'Alex.bscheid@strikermechanical.com’; 'cbunas@sunterrasolar.com’; 'grayner@cpmamerica.com’;
'jkeegan@keesolution.net’; 'steve@unksconstruction.com’; 'jbei@vtinet.com’;
‘carol@stevenfieldplumbing.com’; JUSTIN@SERGENTCONSTRUCTIONSERVICES.COM;
‘eagard20@comcast.net’; 'estimating@anvilbuilders.com'; 'akim@GrandMasUS.com’;
'‘c.manning21@yahoo.com'; 'veteranpowerinc@gmail.com’; 'larrystover@att.net’;
'grapciewicz@pylontelecom.com’; 'cstempien@halbertco.com’; ‘rgcsteel@aol.com’;
‘jamesa@althouseconst.com’; ‘tom.phan@dvelectric.net’; 'andersmattssonconst@gmail.com’;
‘'vanessa@mscconstruction.net’; 'roper@sbcglobal.net’; '"dmmerc@aol.com’;
'bbrown@valorconstructors.com’; 'cteal @pointtopointinc.com’; 'brandysnyder02@gmail.com’;
'dking500@aol.com’; 'ejbelding@jps.net’; 'mconrad@sapperwest.com’; 'jr@nunoiron.com’;
'gary_bitz@yahoo.com’; *harrym@mooretwining.com’; ‘avatecco@aol.com’;
"kalinktelecom@gmail.com’; 'motherlodeconcrete@att.net’;
‘dedelman@edelmancorporation.com’; 'info@belmontwest.com’; 'clark@northstar-
technologies.com’; 'rlange®@lfc.com’; 'walsh_mike25@yahoo.com'; 'hacosta@semperfivds.com’;
‘sandys@sanberg.com’; 'sbrowne@audioassociates.com’; 'chris@patriotbuilds.com’;
'sidwcelevators@yahoo.com’; 'bbrown@team-ees.com’; 'gstearns@ttp-us.com
‘avet@avetcontracting.com’; 'admin@criterionautomation.com’; 'entezar@comp2i.com’;
'steve@springcorps.com’; 'jtherrera@thehcorp.com’; '54all@sbcglobal.net’;
'michelle@trafficdevelopmentservices.com’; 'jburlew@jbca-inc.com’; 'dmuralt@dimure.com’;
'‘ben@tourmalineproperties.com’; 'info@ccmillworkinc.com’; 'srbarone@msn.com’;
'Jpsconsteng@gmail.com’; 'wiley@wileyconstruction.com’; 'nmatson83@gmail.com’;
‘antrg@yahoo.com’; 'gene@gandccorp.com’; 'shane@steinermcbride.com’; 'pkatchtrk@aol.com’;
‘rod@horologiii.com’; 'ken@staysafesolutions.com’; 'rmcsteelman@aol.com’;
'jbush@gqeicontracting.com’; 'mrogelstad@groundlevelconstruction.com’; 'Isurgener@mckee-
electric.com’; 'cole@ges-us.com’; 'robert@fencesupply.com’; 'omcinc@verizon.net';
'Randy@rkconstruction.net’; 'ronherzer@msn.com’; 'mcscapes@aol.com’;
'lelkins@ecsmithinc.com’; ‘electricservices1831@gmail.com’; 'Deweys@aol.com’; 'pdvnv1968to69
@yahoo.com’; 'inlandflooring@aol.com’; 'blakeelectric@comcast.net’; 'rennail01@yahoo.com’;
'gretadouma@aol.com’; 'brianporter@porterdemo.com’; 'bob@desfire.us’;
'ajohnson@johnsonelectricandsupply.com’; 'brian@altitudebuilt.com’;
'rett@dvbelowvoltage.com’; 'jesus.ramirez@jxrconstructors.com’; 'tcoleman2009@hotmail.com’;
jeff@jecvet.com’; '‘ben@bvbconstruction.com’; ‘mike@dvbeelectric.com’; 'steve@smfcinc.net’;
jlholliscon@gmail.com’; 'Howserco@sbcglobal.net’; joseph@jmcgc.com’; 'josh@allphase.com’;
'kitchellconstruction@gmail.com’; 'ivegusa@gmail.com’;
'ddavidson@libertyconstructionservicesinc.com’; joseph.oh@earthtekbuilders.com’;
'kev.kutina@kevcon.us'; 'kevin.albertsen@kerneamerica.com’; 'kecia@keciapipeline.com’;
'brooks@dunlaproofingcompany.com’; 'greencontractorstudio@gmail.com’;
'info@pavingnet.com’; 'roofrangers@hotmail.com’; ‘jleflooring@gmail.com’

VSS International, Inc. is looking for listings of certified DVBE subcontractors to perform work on the following project:
Tulare County, CA - Caltrans 06-0T5904 Tulare County - Place Polymer Asphaltic Emulsion (Seal Coat)
Bids Due: Thursday, November 19“', 2015




Time: 2:00 PM (Pacific)

Description of Work:
The scope of work for this Project consists of the following elements:
Place Polymer Asphaltic Emulsion (Seal Coat)

General work description:
CONSTRUCTION ON STATE HIGHWAY (CA-137) IN TULARE COUNTY NEAR TULARE ON ROUTE 137 FROM 0.1 MILE EAST OF ROAD

120

TO ROUTE 65 AND NEAR SPRINGVILLE ON ROUTE 190 FROM PLEASANT OAK DRIVE TO QUAKING ASPEN CAMP.
District-County-Route-Post Mile:

06-Tul-137;190-18.2/27.4;26.5/56.6

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of credit,
and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe project.php?q=06-0T5904 or our office.

Any help you can provide in assisting us in reaching DVBE businesses qualified to perform the listed items of work would be
greatly appreciated. You can view our ad on the following website:
https://www.constructionbidsource.com/projects/state/california

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the BID SCHEDULE:

Item | Item Code Item Description Unitof | Estimated

No. ' Measure Quantity
it 70030 LEAD COMPLIANCE PLAN LS LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM
4 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM
5 130100 | JOB SITE MANAGEMENT LS LUMP SUM
6 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM

3



7 141104 | REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING SQFT 270
(HAZARDOUS WASTE)

8 150711 | REMOVE PAINTED TRAFFIC STRIPE LF 700

9 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 410
10 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 570
11 370001 | SAND COVER (SEAL) TON 790
12 374004 | ASPHALTIC EMULSION (FLUSH COAT) TON 200
13 374207 | CRACK TREATMENT LNMI 20
14 374493 | POLYMER ASPHALTIC EMULSION (SEAL COAT) TON 1,320
15 375001 | SCREENINGS TON 11,900
16 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 119,000
17 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 210
18 840515 | THERMOPLASTIC PAVEMENT MARKING SQFT 1,380
19 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 2,050
20 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 41,600
2y 840656 | PAINT TRAFFIC STRIPE (2-COAT) LF 542,000
22 850111 | PAVEMENT MARKER (RETROREFLECTIVE) EA 4,740
23 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM LS LUMP SUM

ELEMENTS DURING CONSTRUCTION




Jose Mena

[e=—=———nam=m—rc——e = e " e ————————— = —————————— = T T L A e T IS e oy
From: Josh Brody <josh@cgsenv.com>

Sent: Tuesday, November 10, 2015 2:24 PM

To: Jose Mena

Subject: Re: Searching for DVBE Subcontractors...Caltrans 06-0T5904 Tulare County - Place Polymer

Asphaltic Emulsion (Seal Coat)
Follow Up Flag: Follow up
Flag Status: Completed

CGS Incorporated WILL NOT be providing a quote for this project.
On Nov 10, 2015, at 11:25 AM, Jose Mena <jose.mena(@slurry.com> wrote;

VSS International, Inc. is looking for listings of certified DVBE subcontractors to perform work on the following

project:

Tulare County, CA - Caltrans 06-0T5904 Tulare County - Place Polymer Asphaltic Emulsion (Seal Coat)
Bids Due: Thursday, November 19", 2015

Time: 2:00 PM (Pacific)

Description of Work:
The scope of work for this Project consists of the following elements:

Place Polymer Asphaltic Emulsion (Seal Coat)

General work description:

CONSTRUCTION ON STATE HIGHWAY (CA-137) IN TULARE COUNTY NEAR TULARE ON ROUTE 137 FROM 0.1 MILE
EAST OF ROAD 120

TO ROUTE 65 AND NEAR SPRINGVILLE ON ROUTE 190 FROM PLEASANT OAK DRIVE TO QUAKING ASPEN CAMP.

District-County-Route-Post Mile:
06-Tul-137;190-18.2/27.4;26.5/56.6

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds,
lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan

rooms, http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?q=06-0T5904 or our office.

Any help you can provide in assisting us in reaching DVBE businesses qualified to perform the listed items of
work would be greatly appreciated. You can view our ad on the following website:
https://www.constructionbidsource.com/projects/state/california

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the BID SCHEDULE:



Item | Item Code Item Description Unit of Estimated
No. Measure | Quantity
1 70030 LEAD COMPLIANCE PLAN L5 LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM
a 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM
5 130100 | JOB SITE MANAGEMENT LS LUMP SUM
6 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM
7 141104 | REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING SQFT 270
(HAZARDOUS WASTE)
8 150711 | REMOVE PAINTED TRAFFIC STRIPE LF 700
150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 410
10 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 570
i ls 370001 | SAND COVER (SEAL) TON 790
12 374004 | ASPHALTIC EMULSION (FLUSH COAT) TON 200
13 374207 | CRACK TREATMENT LNMI 20
14 374493 | POLYMER ASPHALTIC EMULSION (SEAL COAT) TON 1,320
15 375001 | SCREENINGS TON 11,900
16 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LE 119,000
17 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 210
18 840515 | THERMOPLASTIC PAVEMENT MARKING SQFT 1,380
19 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 2,050
20 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 41,600
21 840656 | PAINT TRAFFIC STRIPE (2-COAT) LF 542,000
22 850111 | PAVEMENT MARKER (RETROREFLECTIVE) EA 4,740
23 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM LS LUMP SUM

ELEMENTS DURING CONSTRUCTION

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and

privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are

hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this
message in error, please notify the sender immediately by reply e-mail and permanently delete the original
message and any attachments. Your compliance is appreciated.




Josh Brody

President

CGS Incorporated

5835 Avenida Encinas Suite 119
Carlsbad, CA 92008

P: 760.651.2247
F:760.231.1084

WWWw.cgsenv.com
josh@cgsenv.com

*California Disabled Veteran Business Enterprise (DVBE) and Micro Business (MB)
*Federal Service Disabled Veteran Owned Business (SDVOSB)

This message, including any attachments, may include confidential information. All confidential information

is considered to be property of CGS, Inc., and any distribution or use of this communication by anyone other than
the intended recipient is strictly prohibited. If you are not the intended recipient, please notify the sender by replying
to this message and then delete the message from your system.




Jose Mena

h

From: Peter Ramirez <usaconstructionl@sbcglobal.net>

Sent: Tuesday, November 10, 2015 8:06 PM

To: Jose Mena

Subject: Re: Searching for DVBE Subcontractors...Caltrans 06-0T5904 Tulare County - Place Polymer
Asphaltic Emulsion (Seal Coat)

Follow Up Flag: Follow up

Flag Status: Completed

Jose,

Sorry | can't help you on this project.

Enjoy the day,

Peter Ramirez

Sent from my iPhone

On Nov 10, 2015, at 11:25 AM, Jose Mena <jose.mena@slurry.com> wrote:

VSS International, Inc. is looking for listings of certified DVBE subcontractors to perform work on the following
project:

Tulare County, CA - Caltrans 06-0T5904 Tulare County - Place Polymer Asphaltic Emulsion (Seal Coat)

Bids Due: Thursday, November 19*, 2015

Time: 2:00 PM (Pacific)

Description of Work:
The scope of work for this Project consists of the following elements:

Place Polymer Asphaltic Emulsion (Seal Coat)

General work description:

CONSTRUCTION ON STATE HIGHWAY (CA-137) IN TULARE COUNTY NEAR TULARE ON ROUTE 137 FROM 0.1 MILE
EAST OF ROAD 120

TO ROUTE 65 AND NEAR SPRINGVILLE ON ROUTE 190 FROM PLEASANT OAK DRIVE TO QUAKING ASPEN CAMP.
District-County-Route-Post Mile:

06-Tul-137;190-18.2/27.4;26.5/56.6

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds,
lines of credit, and/or insurance, please contact our office.

Plans and specifications requirements for the project visit local plan rooms,
http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?q=06-0T5904 or our office.

Any help you can provide in assisting us in reaching DVBE businesses qualified to perform the listed items of
work would be greatly appreciated. You can view our ad on the following website:
https://www.constructionbidsource.com/projects/state/california

If you have any questions feel free to contact us at 916-373-1500.

Below is a list of the BID SCHEDULE:



ltem | Item Code Item Description Unit of Estimated
No. Measure Quantity
1 70030 LEAD COMPLIANCE PLAN LS LUMP SUM
2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
4 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM
5 130100 JOB SITE MANAGEMENT LS LUMP SUM
6 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM
7 141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING SQFT 270
(HAZARDOUS WASTE)
8 150711 REMOVE PAINTED TRAFFIC STRIPE LF 700
9 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 410
10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 570
13 370001 SAND COVER (SEAL) TON 790
12 374004 ASPHALTIC EMULSION (FLUSH COAT) TON 200
13 374207 CRACK TREATMENT LNMI 20
14 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT) TON 1,320
15 375001 SCREENINGS TON 11,900
16 840504 4" THERMOPLASTIC TRAFFIC STRIPE i 2 119,000
17 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 210
18 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,380
19 840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 2,050
20 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 41,600
21 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 542,000
22 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,740
23 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM LS LUMP SUM

ELEMENTS DURING CONSTRUCTION




CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and
privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are
hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this
message in error, please notify the sender immediately by reply e-mail and permanently delete the original
message and any attachments. Your compliance is appreciated.




DVBE INFORMATION

FAX CONTACT DOCUMENTATION




VSS International, Inc. is looking for listings of certified DVBE subcontractors to perform work on the following project:
Tulare County, CA - Caltrans 06-0T5904 Tulare County Place Polymer Asphaltic Emulsion (Seal Coat)

Bids Due: Thursday, November 19", 2015

Time: 2:00 PM (Pacific)

Description of Work:
The scope of work for this Project consists of the following elements:

Place Polymer Asphaltic Emulsion (Seal Coat)

General work description:
CONSTRUCTION ON STATE HIGHWAY (CA-137) IN TULARE COUNTY NEAR TULARE ON ROUTE 137 FROM 0.1 MILE EAST

OF ROAD 120 TO ROUTE 65 AND NEAR SPRINGVILLE ON ROUTE 190 FROM PLEASANT OAK DRIVE TO QUAKING ASPEN
CAMP.

For assistance in obtaining necessary equipment, supplies, materials or related assistance or services, bonds, lines of
credit, and/or insurance, please contact our office.
Plans and specifications requirements for the project visit local plan rooms,

http://www.dot.ca.gov/ha/esc/oe/weekly ads/oe project.php?q=06-0T5904 or our office.

Any help you can provide in assisting us in reaching DVBE businesses qualified to perform the listed items of work would
be greatly appreciated. You can view our ad on the following website:
https://www.constructionbidsource.com/projects/state/california

If you have any questions feel free to contact us at 916-373-1500.

Sincerely,

Sase Mena

jose.mena@slurry.com
Direct Line: 916-373-2415

Main Line: 916-373-1500
916-373-0183

VSS INTERNATIONAL, INC.
P.0. BOX 981330 « WEST SACRAMENTO, CA 95798, USA
PHONE (916) 373-1500 » FAX NO. (916) 373-0183
CONTRACTOR'S LICENSE NO. CA 293727A » AZ 285579A  ID 13304-AAA-4(47) |
NV 0014802A » OR 65821 » WA VSSINIIB7SIW _;‘
PAVEMENT MAINTENAMNCE SPECIALISTS




Below is a list of the BID SCHEDULE:

item | Item Code Item Description Unit of Estimated
No. Measure Quantity
1 70030 LEAD COMPLIANCE PLAN LS LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM
4 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM
5 130100 | JOB SITE MANAGEMENT LS LUMP SUM
6 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM
7 141104 | REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING SQFT 270
(HAZARDOUS WASTE)
8 150711 | REMOVE PAINTED TRAFFIC STRIPE LF 700
9 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 410
10 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 570
i | 370001 | SAND COVER (SEAL) TON 790
12 374004 | ASPHALTIC EMULSION (FLUSH COAT) TON 200
13 374207 | CRACK TREATMENT LNMI 20
14 374493 | POLYMER ASPHALTIC EMULSION (SEAL COAT) TON 1,320
15 375001 | SCREENINGS TON 11,900
16 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 119,000
17 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 210
18 840515 | THERMOPLASTIC PAVEMENT MARKING SQFT 1,380
19 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 2,050
20 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 41,600
21 840656 | PAINT TRAFFIC STRIPE (2-COAT) LF 542,000
22 850111 | PAVEMENT MARKER (RETROREFLECTIVE) EA 4,740
23 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM LS LUMP SUM
ELEMENTS DURING CONSTRUCTION




11/10/2015 12:21 PM
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%l ¥8S INTERNATIONAL INC

Date/Time: Nov. 10. 2015 1:42PM
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19169394028
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15594441840
17608972112
13102640098
17602311084
19517355240
15593256000
19167602783
14083703551
15626996933
16194709141
17605361909
16194772700

r line fail

eeded max. E-mail size

—— B o o

Result

P.

Page

I

Not Sent

0K
0K

0K

0K

oK
E-2222)2)
E-22222)

0K

£-3)3)

0K

0K
222272
0K

0K
0K

-

P ——————————— A




A
£ x % Communication Result Report ( Nov.10. 2015 3:13PM) x x x

é; VSS INTERNATIONAL I1INC

Date/Time: Nov. 10. 2015 1:45PM

File Page

No. Mode Destination Pg(s) Result Not Sent

9761 Memory TX 15302467902 ;] £-3)3) i g
16196775648 0K
18054899407 0K
17073998229 222202 =2
14157441188 £-3)3) P2
17145249832 0K
19164565251 0K
18587372699 0K
17142766241 £-3)3) P =i
18059275017 0K
15302731740 0K
15302546983 E-3)3) 242
17149350585 0K
17603552852 £-3)3) P 1-2
16195615057 0K

Reason for earror 3 5
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x x t Communication Result Report ([ Nov. 10. 2015 1:58PM ) x x x

%; VES INTERNATIONAL, INC.

Date/Time: Nov. 10. 2015 12:47PM

File Page

No. Mode Destination Pe(s) Result Not Sent

5572 Memory TX 19169392905 b1 OK
15592919004 0K
19164292096 E-3)3) 4B
19512405075 0K
17148450047 0K
17146700700 0K
13105416993 £-3)3) L#
17602815567 0K
16192872787 1]
16195125650 0K
15592537244 0K
19513560067 0K
17149741753 0K
18664400002 0K
18054899910 0K

Reason for error
E'% 5:":u:=.?' LER 8 E.E} E:‘¥nc-|m | connection
E.5) Exceeded max. E-mail size




Date/Time: Nov,

File
No. Mode

e o

5573 Memory TX

®

t x % Communication Result Report ( Nov.10. 2015 2:13PM ) x x x

%; vSEs INTERNATIONAL, INC.

10. 2015 12:50PM

Page
Destination Pgls) Result Not Sent
19095811369 P2 E-3)3) l. i+
19495896897 0K
18663823182 0K
15594850181 0K
18664727992 0K
15594923972 0K
15594562039 £-3)3) P12
17602940005 £-3)3) r. ¥
15598970189 0K
15592555600 E-3)3) £
19494720517 E-3)3) ey
15592261877 0K
19168539920 0K
17607384839 _ 0K
19162229502 E-3)3) A
fer error
; #;n:"::.ol sl ol E.Eg g:‘gucsimile connection
5) Exceeded max. E-mail ize




t x ¢ Communication Result Report ( Nov. 10. 2015 2:10PM ) x x =

Date/Time: Nov. 10. 2015 12:53PM

File
No. Mode

o o . D i S R e o S s e R S

5574 Memory TX

®

P —————————————— PP R T L DT itttk et

Destination

15596511118
18662272907
16195652303
18006599196
18664971506
15593251586
17607280086
19253737652
18665579571
15594853963
16194743200
17078952200
18313720469
15106250401
15628669699

or line fail
v

max. E-mail size

‘l’; VSS INTERNATIONAL, INC.

Page
Pgls) Result Not Sent

E-3)3) . %2
0K

£ 2; Bus
E. 4) No ¥l:limilc connection




x x % Communication Result Report [ Nov.10. 2015 2:21PM) ¢ ¢ «x

5; VES INTERNATIONAL, INC.

Date/Time: Nov. 10. 2015 12:56PM
File Page

No. Mode Destination Pg(s) Result Not Sent
5575 Memory TX 15595921621 S 0K
17604527799 oK
17607381216 0K
19516528952 0K
17142201390 0K
19254543505 0K
18775132906 0K
16194689178 0K
12092396290 0K
17149909285 0K
15303785594 0K
17607729407 0K
17606881942 0K
132385717217 £-3)3) P.1-2
16194709141 0K
Reaso ot error

I |
E. 1) Hang uwup or line fail E.?; Gu:g

E. 3) No answer E. 4) No facsimile connection
E.5) Exceeded max. E-mail size
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4; VY83 INTERNATIONAL 1INC

Date/Time: Nov. 10. 2015 2:01PM

File Page

No. Mode Destination Pg(s) Result Not Sent

9762 Memory TX 17604069713 AT 0K
12092746760 oK
13105136299 E=NNnnn P2
16187625099 Ok
16199384289 0K
17074858711 0K
15105218172 0K
19167919033 0K
15629061918 0K
12099203319 0K
12097545020 0K
15594551711 OK
19513754571 0K
19099606181 NNy k-2
19253205607 0K

Reason tor error
| T Hang up or line fail E. 2) Busy E
Eg E:t:::::rmax I E 4; No facsimile connection




o
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5; ¥8S INTERNATIONAL INC

Date/Time: Nov. 10. 2015 2:12PM

File Page
No. Mode Destination Pg(s) Result Not Sent
9763 Memory T 18008311768 r 3 £-3)3) 8 B
16193904944 0K
16618312111 0K
19163733176 E-2222)2) P. 1-2
7N 13104361750 0K
15305291741 0K
15592947575 0K
18059342723 E-3)3) P11
19512150479 £-3)3) A
19167908117 £-3)3) R L)
17144790809 0K
19169886316 0K
18056149221 0K
15596738307 0K
15107974009 0K

n f

E. 1) Hang up or line fail E.2‘ Bus
E. 3) No answer E. 4) No
E.5) Exceeded max. E-mail size

-~

acsimile connection
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%g Y85 INTERNATIONAL INC

Date/Time: Nov. 10. 2015 4:16PM

File Page
No. Mode Destination Pe(s) Result Not Sent
9764 Memory TX 16665678506 e 0K
15592719354 oK
19167511841 E-3)3) P. 1-2
@ 19167880898 . ED000D P 1-2
18059288262 0K
18666101576 0K
19095951444 0K
19166624433 0K :
19166925206 02002
16554334909 0K
15306227614 0K
19169270609 0K
19254395395 E-3)3)
15307551211 0K
14154575820 0K
R"'°E.;?' :£;°Zu or line ftail E.g{'ﬁuﬁ¥ rate -
E:E E:::gzzzrman E-mail size ; - celi s
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2 % 3 Communication Result Report ( Nov. 10. 2015 5:47PM ) x x %

B Y83 INTERNATIONAL INC

Date/Time: Nov. 10. 2015 4:18PM

File Page
No. Mode Destination Pg(s) Result Not Sent
9765 Memory TX 12095233463 1§ 0K

18056594807 £-3)3) E -2

12093675424 0K

12099529566 E-3)3) P 1-2

15302467837 0K

15306621114 0K

15594409865 0K

17147546455 0K

14154936910 E-3)3) P. 1-2

19163813703 0K

19518986446 0K

12096764610 0K

18053757074 0K

18054865775 0K

19166823977 £-3)3) P 1~

ang up or line fail E us)
© answer E. ﬂ ad ¥lcsimil| connection
xceeded max. E-mail size

e
U = =+
&-“uo
mZXI
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Date/Time: Nov. 10. 2015 4:21PM

File
No. Mode

Destination

®)

14152855005
13232972855
15597330439
19167880898
12095889394
15306441489
19492768058
18317226563
16195507036

0K
0K

2

E- fi-
222022

3)3)
0K

0K
k=313
OK

0K

o

e

acsimile connection

P. 1

5; ¥SS INTERNATIONAL INC

Page
Not Sent

o




P. 1
t % x Communication Result Report ( Now. 10. 2015 5:42PM ) = x x

%; vSS INTERNATIONAL INC

Date/Tine: Nov. 10. 2015 4:23PM

File Page i
No. Mode Destination Pg(s) Result Not Sent '
9767 Memory TX 12099525551 f. 2 oK

15592687126 0K

19513601476 0K

12092671887 0K

18314386721 E-3)3) E1~2

16193302004 0K

19496447003 oK

18885255275 0K

18883561250 0K

16194619469 0K

12092495301 0K

19512460142 £-3)3) P 1+3 |

15105216956 0K

17605108559 oK

19516837400 0K

- - - -

Reason for error
E. 1) Hang up or line falil Es 1; Busy
E. 3] No answer E. 4) No facsimile connection
E.5) Exceeded max. E-mail size |
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;; VSS INTERNATIONAL, INC.

Date/Time: Nov. 10. 2015 3:25PM

File
No. Mode

Destination

5578 Memory TX—

6

PR ————————————we e PP R L L e

180098324517
15599244595
18053472773
188682250844
18588761950
18587481428
17609671023
13103299943
13105155046
18009720176

198731448
597728241

VNnoswo

S

Page

Pe(s) Result Not Sent
SR 0K

0K

0K

0K

oK

220222 8

0K

0K

0K

0K

0K

22222 P 172

oK

0K

£-3)3) 0

E.
E.

2) Bus
4) No

Y
facsimile connection

o




x % t Communication Result Report ( Nov.10. 2015 4:35PM ) x ¢ x

Date/Time: Nov. 10. 2015 3:28PM

é; VSS INTERNATIONAL, INC.

File Page
No. Mode Destination Pg(s) Result Not Sent
5579 Memory TX 16613993323 b -2 oK
18883566966 oKk
19516776776 0K
15597348689 0K
A 19516026633 0K
15303782182 0K
19513511704 0K
18667482166 22222 P 1=2
19096287319 0K
16194421217 0K
16193301899 0K
18584304505 0K
18184502577 0K
18588741930 oK
17072759025 oK

o e e S

r error
Hang wp or line fail

Exceeded max.

E. 2) Bw
E. 4) No

E-mail size

sy
¥

acsimile connection
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%; VS8S INTERNATIONAL, INC.

Date/Time: Nov. 10. 2015 3:30PM

File Fage
No. Mode Destination Pg(s) Result Not Sent
5580 Memory TX 19516965233 f. 2 OK
18056426382 OK
18684011669 oK
16613024983 OK
@ 16613989257 OK
19252652341 0K
18317681280 0K
12096671201 E-3)3) P.1-2
18664636894 Eannny P2
17604320317 0K
16197937438 £-3)3) £, -2
17148045588 oK
16196152216 0K
17147525886 0K
15624391398 0K
14156717549 . =00y P2
Reason for error |
E ; n:“:n::t:r e f‘f‘ E 3; E:.FAClimile connection
E.5) Exceeded max. E-mail size
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DEC/01/2015/T0E 02:04 P Cal Stripe FAX No, 909 884 7106 P. 001/003

2040 East Steel Road, Colton Ca 82324

> m Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR # 1000001100

Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION December 1, 2015

BIDS ON - 12/3/2015/2015

PROJECT DESCRIPTION: Seal Coat/ Chip Seal — Rtes. 137 & 190 Tulare, Ca.

CONTRACT / PROJECT NO: Caltrans # 06-0T5904 06-Tul-137,190-18.2/27 .4, 26.5/56.6
ADDENDA ACKNOWLEDGED: 1, 2

Cal Stripe Inc.’s mbconmmoponlisgoodforéOdnysonly.Pﬂmmbasedonle&Spwiﬂcaﬂonsavailnblenbidﬁmelncmdhmull
Ifth!sproposaliuceepmd.humumwmmmdumexm’bﬁw&emmmmm.Amwwmm,ursuboonwis
requiudpﬂmiuoommenmmtofmyworkmoclmdwiﬂnhispmpoul.Abuclineschadule.omnplmmofplmsmdm(imludmgspeml
provisions) will be provided with the subcontract agreement.
Comrmmpwvidnmnﬂﬂypmgtesspaymttfmﬂlwmp!mdworkinmdmuwiﬂtthebidpddngmdule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on
mmﬂﬂyprog'easpwmmtnobenogmmrmmthepmmgaminedhyﬂnownﬂonﬂxpnymmwm&nm. If Owner reduces the
mmﬂonpmmonwment:totheCommwr,tthumrmorshmﬂwumduwmmdonpmmngnmmmbwsm. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.
Allchmsastotheoﬂd.mlmpcofwoxkorpropondmwmkm:tbcdhamdbythecmwrinwﬂﬂngpﬁmedShipeperformingﬂﬂs
work. No extra work or additional work will be performed without written authorization.
Anyrequirud‘l‘estlng.Bnginmm&Daslgn.Pwuﬁn,LiemmwAppucaﬁmmdﬂnemmbemﬁdedbymePﬂm or Owner.
IfﬂxeP:imeConmmrrequirunbond.derhneCmumshallquotmewutofﬂ:ebcnd.CulSnipe'sbondmei:l.S%Cnls&ipecmlﬂ
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance.

For the purpose of this Subcontract Quotation one (I)mma-iniseonsidemdmbenp«iodofcoumﬂivasight(S)hourdmofowﬂnuouswwk.
not including weckends and holidays. Auydlsconﬁnuiﬁasinﬂﬁspeﬂod,othﬂwwwkendsmdhoudays,arforowowuwnmlmca.willbe
chugadumddiﬁonﬂminuﬂxeaddiﬂomlmowinchugemdbe!w.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
CﬂSﬁipunqﬁ:umwmkmmumommbymwouwhﬂememvﬂmmimtnllar.lonisberinzpu'formﬁ

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each
additional move-in,

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additiopal Terms

A. The following materials and services are included in this quote: Thermoplastic [YES ] Permanent Paint Stripe [YES ]
Pavement Markers [YES ] Temporary Striping [Option] Thermo / Paint Removal [YES] Marker Removal [NO]
Removal of Temporary Markers (tabs/floppys) [ YES] Lead Compliance Plan for Strips Removal [YES] Lead Compliance Classes [NO]
Furnish PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) — [NO)

B. [ 1] Total move-ins included in this quote for Permanent Delineation. Additional move in~charge @ $8,500.00ea

D. [ 1] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ $5,500.00ea

E. Traffic control IS included in this quote. ( # of shifts required to complete our work~ approx. 9).

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing,
and post & notify for no parking, CMS boards are to be furnished and placed by the Prime.
F.Pﬂmeconuutormprovidem'w,emmﬁneandmﬁonlngonmwuymoupﬁmwmve!n.

H. Prime Contractor to provide on-site fenced arca within the job limits for yellow stripe removal debris.

1. Removal of temporary tabs/floppys is included in this quote.

7. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

4-2016-8W



DEC/01/2015/TUE 02:04 PM  Cal Stripe FAX No. 909 684 7106 P. 002/003
Project: Rtes. 137, 190 Tulare Caltrans # 06-0T5904 Bids on 12/3/15
ITEM QTY |UNIT DESCRIPTION UNIT $ TOTAL
1 1 LS |Lead Compliance Plan ( Stripe Removal ) $800.00 $ 800.00
3 1 LS [Traffic Control - Cal Stripe Operations ONLY  |$35,000.00 $ 35,000.00
7 270 SF _ |Remove Yellow Thermo Marking $3.00 $ 810.00
8 700 LF  [Remove Painted Stripe $2.00 $ 1,400.00
9 410 LF _ |Remove Thermo Stripe $2.00 $ 820.00
10 |[570 SF  |Remove Thermo Marking $2.00 $ 1,140.00
16  [119000 |LF 4" Thermo Stripe $0.40 $  47,600.00
7 1210 LF (8" Thermo Stripe $2.00 $ 420.00
18 (1380 SF  [Thermo Pavement Marking $3.00 $ 4,140.00
19 2050 LF  |4" Thermo Stripe ( Bkn 12-3) $0.30 b 615.00
20 41600 |LF |4" Thermo Stripe ( Bkn 36-12) $0.30 $ 12,480.00
21 (542000 |[LF |Paint Traffic Stripe ( 2-Coat ) $0.15 $  81,300.00
22 4740 EA |Pavement Marker ( Retroreflective ) $2.30 $ 10,902.00
We are using a DVBE supplier for our materials:
| |
Eighth Avenue Enterprise - DVBE # 1744672
10326 Alta Loma Dr. Alta Loma, Ca. 81737
1(909)635-8774
l
Amount of DVBE credit used = $75,495.24 Quote attached.
| = e TOTAL BASEBID| §  197,427.00
Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR; STEVE WORKS



DEC/01/2015/TUE 02:04 PM  Cal Stripe FAX No. 909 684 7106 P. 003/003

Please accept this bid for the following items: CALTRANS 06-0t5904 Rte 137,190 Tulare

DELIVERY, SITE MANAGE, AND CERTIFICATION OF QUALITY MATERIAL

Qry UNITS ITEM  UNIT PRICE EXTENSION

900 Gal Paint- White  10.50 $9450.00

785 Gal Paint- Yellow 10.20 $8007.00

200 Gal  Paint-Black 890  $1780.00

12000 LBS Beads 0.45 $5400.00

40000 LBS Thermo Spray - White 073 $29200.00
14000 1BS Thermo Spray - Yellow  0.73 $10,220.00

Markers
4000 EA Type D 0.86 $3440.00
800 EA Type H 0.86 $704.00
2100 LBS Bitumen - Flexible 0.82 $1722.00
TOTAL MATERIAL $69,903.00
TAX Colton 8.00% $5592.24
TOTAL $75,495.24

Heoi L fopt

EIGHTH AVENUE ENTERPRISE 10326 Alta Loma Drive/ Alta Loma, Ca. 91737 /DUNS 835892563
SDVO/SB/ CAGE 54Y89SAM Registered Tax ID 90 0785704 /CA STATE CERTIFIED DVBE 1744672

www.govbussoluﬂcns.com909 635 8774 FAX 909 980 2309
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VANGUARD 1VaNGUARD

First Vanguard Rentals & Sales Inc.
Phonett: (707) 673-2165 Email: estimating@1stvg.com
Fax#: (707) 673-2789 www.1stvg.com
DVBE/SBE: #1769627 SDVOSB Certified

Attention: Estimator 2-Dec-15

Project: Place Polymer Asphaltic Emulsion (Seal Coat).
Contract# 06-0T5904

Bid Date:  12/3/2015

From: Michael Skeirik

Arrow Board (Lump Sum) LS Lump Sum
Sales Quote for WTSP55-LSAC 25 Light EA 1 $4,500.00 $4,500.00
see attached spec sheet
4 Portable Changeable Message Sign (LS) LS Lump Sum
Sales Quote for SMC 4000 Mini EA 1 $12,750.00 $12,750.00
see attached spec sheet
13 Crack Treatment LNMI 20
Elastoflex 650 (Cardboard) LB. 1 $0.55 $0.55

Approximate amount to be determined by Contractor
Freight: To Be Determined (based on final freight weight)
Freight: (Customer to Unload)

22 Pavement Marker (Retroreflective) EA 4740 $1.25 $5,925.00

Note: Freight To Be Determined (unless otherwise noted per Line Item)
Note: Freight (Customer to Unload)

Note: Our company (First Vanguard Rentals & Sales, Inc.) does not require a DIR # as we do not pay
prevailing wages in order to supply materials and/or rental equipment.
For verification please see DIR website at:
http://www.dir.ca.gov/public-works/PublicWorksSB854FAQ. html

1st Vanguard is not responsible for material breakdown and quantities.
Returns are subject to restocking fees.
Quote valid for 30 days.
All Bids are Furnished Materials Only

S
{W:} 408 Union Ave. Suite A.
A Fairfield, CA. 94533
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Page 3/12

SMC 4000 MesrBini Unit Specificetions

* Raised height — 134" (34 m]

« Travel height - 102" (26 m)

« Width - 68" ({1 73 m)

« Length with tongue — 107" (2.72

« Length wo tongue— 55° (1.4 m}

o Weight — 850 Ibs {3855 Kg

« Energy Source - {2) 4D Deep Cycle battenes
* Autonomy — 21 days

* Gererator — Solar Panel Amay

« Operating Temperature Range — -20 1o +120 degrees F (-29 to +49 degrees C)
# Lift Mechanism— 1,500 Ibs. brake wirch

* Main Frame - 2" x 3" x 120" high grade steel

Sign Jase Specifications

« Height — 48" (1.22 m}

* Width - 96" (2.43 m]

o Character Height — 12 {30 48 cm) and 18" (46 cm)
o Lamp - LED (4 per pixel)

* Legibility — 1000 ft. (304 m}

SRAG Competer Specificatings

« Control Console Display LCD

« Pre-programmed messages: 250
» User programmed messages. 100
« NTCIP-compliant software

« Update speed 100 Mifliseconds
* Removable Solid State Design

o (ff-the-shelf QWERTY keyboard

Specifications are subject to change without notice

» The SMC 4000 Mast-Mini
shown in travel position
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Arrow Boards
Trailers, Skids & Truck-Mounts

15-light and 25-light models
Folding and vertical-mast trailers Trailers and skids feature

Wide selection of truck-mount options @E 43" Technology

Learn more at wanco.com .~

Energy efficient

Easy to operate and maintain

Wanco Arrow Boards play an essential role in keeping the work zone safe. Highly visible, easy to operate,
rugged and dependable, Wanco Arrow Boards set the standard. Wanco has a wide range of arrow boards
to fit your specific needs, induding models with environmentally friendly W|ECO® Technology, the most
power-efficient arrow boards in the industry.

Amow-Shaped Sign with
Law-Profife Tilt-Frame

Arrow board model codes, page 14
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Trailer- and skid-mounted controllers Truck-mounted controllers

Flashing patterns Sequential patterns

All dimenslons are L x W or W x H. *For arrow-shaped truck-mount signs, visit www.wanco.com.

Maore details, images and specifications online
.WwWanco.com
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111872015 Maxwell Products - Blastoflex 650

INNOVATIVE PAVEMENT MAINTENANCE SOLUTIONS
WHOAREWE PRODUCTS TECHNOLOGY CONTACT US

CRACK SEALANTS MASTICS JOINT SEALANTS ELASTOFLEX NUVO GAP SPECIFICATIONS SEARCH

ELASTOFLEX 630

DESCRIPTION

Elastoflex G5O 15 & hot appled. polymer modified asphall crack sealant. This product applies

P Maxwell

# A PRODUCTS INCORPORATED

and sets up bast in up to hot temperatures, and is highly durable in cold to very hot climates
Elastotiex 650 is self leveling, fast setting and quick melting Formulated with a medium

viscosity for allround sase of application. it 15 ideal for highways, county roads, municipal

VERYCOLD  COLD  MODERATE  WOT  VERYHOT
sireets, parking lots and pathways Elaslotlex 650 is a great value for stretching pavernent
rnaintenance dallars ( &l 1 )

SPECIFI CAT]ﬂN ®) Periormaw?ce Rarge

T Sugyestes] Max Application Temg

0! ‘one Penetration : 77°F (26°C), 150g, 55 - ASTM 0522380 dmm max
ZIP CODE COMPARE

@ Cone Penetration - 33°F 1.1'3; 200g, €0s . ASTM DB32915 drom rmin

0 Soft ranmg Foint - ASTM D26205°F (3€°C) min HESUUHGES

QF'Mlblht 1in {2Brarm) marndrel 90 deg bend, 25 . ASTM D3111Pass O°F {-'I?*“C)

Print Spec Shest

OTam Adhesion . 77°F r\25"! ) ASTM '"!':)32%3(2% min e e T e e el |
et e L : RE Y s : Usage Estimator |

GFULTH! CTTOF (2820) . ASTM D11340 om min 5
T e Lpphranon Irstructions
DRE-.':IIiem“: TTOF (25°C) © ASTM D332940% rin

Sataty L'c:'i Shast ;

0%C), 72 hr . ASTM D5322FPass

Applrcable ‘specs Avatlable in

PolySkin

APPLICATION Incusive paciaging

Read and follow application instructions before use This product must be heated using
indirect heating methods, either a double boiler or hot oil circulating kettle Equipment rust
have means of rmaintaining constant agitalion to the material

Maxirmum safe heating temperature. 400*F (20490

Recommended application temperature: 380°F (193°C)

WARRANTY

Maxwell Products, Inc warrants thal our products meet the applicable specifications al the
time of shipment Due to the many diffenng proceduras usad in preparing and mstalling
material, Maxwell Products assuimes no lizbility for material failure due to improper
installation, equipment failure or operator errors. Any remedies are krmted, at Maxw el

hitp:/Awww mexxwellproducts.comiproduct_sheet/25/Elastoflex-650/62/Elastoflex-650- Spec
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Capabilities Statement
With over 40 years of combined experience in the construction supply and rental industry, we offer a wide

array of products and services. We offer a large array of Highway Safety Related Product Sales and Rentals:
*  ADA Mats *  General Equipment Rentals

¢ Preformed Thermoplastic ®  Pipe & Fittings, Waterproofing

¢ Crack Seal and Gap Seal Products *  Pump, Power & Lighting Solutions

¢ Highway Safety Rentals ®  Permanent & temporary crash cushicns
¢ Traffic Control Planning s K-ail Lifters and K-rail Accessories

e  PPLE *  Traffic Safety Products

®  Erosion Control and SWPP Products *  Airport Safety Products

*  Acomplete line of Spill Control Preducts, e Construction Area & Temporary Signege
®  Motorola Radio's e Uility & Drain Boxes

Differentiators

L]

We value customer services above all other tangible measurements.

We want to ensure you as a customer want to come back over and over again because you appreciate the
way your account was managed.

We are a member of the Better Business Bureau and take that designation and what it implies seriously.
We try to uphold and exceed the standards set by the BBB.

Our list of customers, vendors and governmental agencies that want to work with us is growing faster than
we could have possibly anticipated. It speaks to the quality of the people that we choose to work with.

We have varied backgrounds in our work history so we have been exposed to and worked for the Military,
small privately held companies, Fortune 500 Companies, and Non Profit Companies.

Our blended experiences give us a combined wealith of knowledge that we draw upon every day

Our Board of Directors and hired professionals are outstanding! The leadership and industry knowledge

they provide are invaluable.

Recent Performance

Location Product Sold or Rented Client

Surface Logistics/  Rental 2 80' Booms and 32’ Scissor Lift SK2 Dean Coast Guard

CG Island Alameda CA

Bay Cities Sale 6 Wanco Arrow Boards & 3 WVT3 Rod Michaelson

Paving & Grading

DGS/DCU Rental Personal Man Lift Mt Diablo Observation Matt Piona

County Alameda Sale NUVO CSC Crack Sealant Chuck Jakub

Sierra Nevada Rental—Airport X Markers City of Rio Vista, CA

Caltrans Rental Adiem Crash Cushions District 3 Maintenance

Div. Eng. Services Sale 55 & 20 Gallon Universal Spill Kits Office of Geo Technical
Support

Johnson & Johnson  Forklift & Ariel Certification Rudy Baylor

Devcon Sale, Delivery, & Placement of Krail SF, CA Tom Cox

AUANGUARD  First Vanguard Rentals & Sales Inc.

P: (707) 6732165 F. 707 6732789
408 Union Ave Suite A Fairfield Ca 94533

Company Data
CA Sellers Permit

SR JHF 102-491054

ity of Fairfiel i
Licenses
1400132, 1400131
Eederal EIN
46-4171768
Certified CA
Small Business (SB)
1769627 Mar/04/14 -
Mar/31/16
Disabled Veteran Business
Enterprise (DVBE)
1769627 Mar/04/14 -
Mar/31/16
NAICS CODES
237310, 326299, 339850,
339999, 423860, 423990,

424990, 632120, 532310,
532412, 532490

UNSPSC Codes Supported
121649 301219 461615
131020 301416 461617
241016 301915 461815
241124 301916 461818
251016 3115616 461819
261117 311517 461820
261315 3ns9 461823
2mnms 312115 461824
2ma2 312615 462116
271123 391116 A7
271127 391117 471319
21128 391120 531021
301029 391219 531032
301036 401416 561215
301115 401417 561217
301116 401420 551219
301119 401425 701315
301215 401715 721417
301216 401716

3217 451515
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Erosion Control
Drainage, Construction Fabrics, Geo Textiles, Geo Grids, ESA

Fencing, DOT Silt Fencing, DOT Wattles, Dandy Bags, Gravel Bags,
Snakes Bags, Stakes, Etc...

Highway Safety Products

Cones, Delineators, Channelizers, Barricades, Markers,
Drums, Lights, K-Rail, Traffic Paint, Water Filled K Rail

Airport Safety

Low Profile Runway Barricades, 360 Lights, Checkered Flags, Trin-

ity End Terminals, X marker trailers.

Signs

Temporary, Aluminum, Roll-Ups, Paper, Corrugated, Plastic, Flags
Stands & Bracing

Used Equipment & Attachments
Skid Steer & Backhoe, Wheel Loader Products, Slings Structural,

Generator Sets, Air Compressors, Asphalt Pavers, Compactors,
Boom Lifts & Light Towers

Guardrail & End Treatments

Adiem, W-Beam, Thrie-Beam, SRT-350 Family

ACCREDITED
BUSINESS

Page 8/12

s
Equipment
Motorola Radios, Light Towers, Portable Changeable Message
Signs, Arrow Boards, Speed Rader Trailers, Water Filled K-Rail,
K-Rail Lifters

Spill Control

Spill Containment, Spill Kits, Absorbent Pads, Oil Filter Booms,
De-watering Bags, Spill Pallets

Power, Pump & Lighting Solutions

Generators, Rammers and Compactors, Light Towers, Glo-Bugs
Submersible and Trash Pumps

Personal Protection Equipment

Safety Glasses Ear Plugs, Respirators, Face shields, Vests, Rain
Gear, Boots, Gloves, Disposable Clothing, Eye Wash Stations,
First Aid Kits, Fall Protection

Parking Lots

ADA Truncated Dome Mats, Bollard Covers, Speed Bumps, Speed
Humps, Permanent Bollards, No Parking Signs, Pre-Formed Ther-
moplastic,

Materials

Ennis-Flint Pre-Formed Thermoplastic, Pavement Markers, Max-
well Products Crack & Joint Sealants, Mastics, Timber Gap Seal-
ant.

408 Union Ave Suite A Fairfield Ca 94533

P: (707) 6732165 F: 707 6732789
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Mar 4, 2014 DVBE APP

Supplier #1769627

First Vanguard Rentals & Sales, Inc.
408 UNION AVE STE A
FAIRFIELD CA 94533

Dear Business Person:

Congratulations on your Disabled Veteran Business Enterprise (DVBE) certification with the State of
California. Your business is now entitled to compete in the State's goal to spend three percent of its annual
contracting dollars with DVBE businesses. For more information or to verify certification status, visit

WWW.Eprocure.dgs.ca.gov

Certification Period

From Mar 4, 2014 to Mar 31, 2016

Business Types

Service
Non-Manufacturer

Conflict of Interest for Current and Former State Employees

Prior to contract award, agencies will assure the vendor is in compliance with Public Contract Code, Section
10410 et seq. addressing conflict of interest for State employees or former employees.

Annual Submission Requirement

Submit copies of the ENTIRE federal tax retumn to the Office of Small Business and DVBE Services (OSDS). In
addition to the business tax returns, each partner of a partnership business must also submit individual federal tax
retums. Businesses that rent equipment to the State must submit individual federal tax returns for each disabled
veteran owner within 90 days of the individual's tax retumn filing due date. If you have been granted a tax filing
extension with the Internal Revenue Service, submit a copy of the extension form and annual financial statements;
then, submit a copy of the tax return once filed.

Maintaining Your Online Certified Firm Profile

Visit www.eprocure.dgs.ca.gov/default. htm to update your certification profile. You may report changes to the
following: mailing and principal office address; contact information; keywords and service areas; United Nations
Standard Products and Services Codes, North American Industry Classification System (applicable only to
Manufacturers). This certification may be impacted if you update information beyond the aforementioned. To
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a Es E:-‘t:\rf‘feﬂ"w&- ')51'@5-&"35’_13_ =
GENESA SERVIUES ot iy Bl o, Grbiwn o

PROCUREMENT DIVISION - Small Business & DVBE Serdces I State of Califarnia [State Consumer Services Agency
707 3rd Streat, 1st Floor, Room 400 | West Sacrarmento, CA 95605 | t 916.375.4940 £ 916.375.4350

Mar4, 2014 SB APP

Supplier #1769627

First Vanguard Rentals & Sales, Inc.
408 UNION AVE STE A
FAIRFIELD CA 94533

Dear Business Persomn:

Congratulations on your Small Business (SB) certification with the State of California. Your business is now entitled to compete in the State's
goal to spend 25 percent of its annual contracting dollars with small businesses. Each certified SB receives a five percent bid preference on
applicable solicitations. This certification also guarantees higher interest penalties for late payment of undisputed invoices. You may purchase a
rubber stamp by completing the Prompt Payment Rubber Stamp Order form at www.documents.dgs.ca.gov/pd/smallbus/ppstampreq.pd For
more information or to verify certification status, visit www.eprocure des.ca.gov.

Certification Period

From Mar 4, 2014 to Mar 31, 2016
Business Types

Service

Non-Manufacturer

Contflict of Interest for Current and Former State Employees
Prior to contract award, agencies will assure the vendor is in compliance with Public Contract Code, Section 10410 et seq. addressing conylict

of interest for State employees or former employees.

Annual Submission Requirement

Submit copies of the ENTIRE federal tax retum to the Office of Small Business and DVBE Services (OSDS). If you have been granted a tax
ﬁ}immeiﬂ\mebmmﬂRevaewioe,sﬂmitacopyofﬂnaﬁe:ﬁmfotmmmﬁmwialstatcmcm;thm,swm'tnapyof
the tax return once filed. If you have employees, include the California Employment Development Department's "Quarterly Confribution Return
and Report of Wages (Continuation)” (Form DESC). If you have out-of-state employees, submit the employee documentation comparable to
Form DE9C. These anmual submissions also apply to all affiliated businesses.

office contact information; keywords and servioe areas; United Nations Standard Products and Services Codes, North American
Industry Classification System (applicable only to
Manufacturers). This certification may be impacted if you update i jon beyond the aforementioned. To report changes by mail, complete

OV/ DO/ STTIE

a "Certification Information Change” form located at wwy

Certification Renewal

Please complete an online application at www.eprocure.dgs.ca.gov 90 days prior to the expiration date whether or not you receive a renewal
notice. If you hold dual certifications, SB and DVBE certifications, you must renew both certifications at the same time. Please contact us at
800.559.5529, 916.375.4940 or by email at OSDSHelp@des.ca.gov if you have any questions.

Sincerely,

Office of Small Business and DVBE Services
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BidSync: The State of California: FIRST VANGUARD RENTALS & SALES INC

Department of
GOV General Services

M BIG GREEN - BIYING GREEN - WORKING GEEEN

FIRST VANGUARD RENTALS & SALES INC - #1769627

Supplier Profile

Legal Business Name FIRST VANGUARD RENTALS & SALES INC

Doing Business As
Address

Email

Web Page
Business Types

Service Areas

Keywords

Classifications

FIRST VANGUARD RENTALS & SALES INC

408 UNION AVE STE A Phone

FAIRFIELD, CA 94533

rob@1stvg.com

hittp:/fwww. 1stve.com

Service
Non-Manufacturer

FAX

(707) 389-0135
(707) 673-2789

Page 11/12

Welcome | Logout
Need assistance!

Contact us

e ol 803-990-933%

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno,
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa,
Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside,
Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo,
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma,
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Erosion Control SWPPP Compaction Truncated Dome Signs Traffic Safety Barricade K-Rail Cone
Changeable Message Sign Arrow Board Light Tower Radar CMS Adiem Silt Fence ESA Filter Fabric
Geogrid Crack Seal Pavement Marker Thermoplastic

121649 - Waterproofing agents

131020 - Thermoplastic plastics

241016 - Lifting equipment and accessories
241124 - Storage chests and cabinets and trunks
251016 - Product and material transport vehicles
261117 - Batteries and cells and accessories
261315 - Power plants

271118 - Measuring and layout tools

271122 - Masonry and concrete tools

271123 - Marking tools

271127 - Power tools

271128 - Tool attachments and accessories
301029 - Post

301036 - Structural products

301115 - Concrete and mortars

301116 - Cement and lime

301119 - Concrete reinforcement hardware
301215 - Bituminous derivatives

301216 - Asphalts

301217 - Road and railroad construction materials
301219 - Soil stabilizers and reinforcing materials
301416 - Spedialty insulation

301915 - Ladders and scaffolding

hitp/Mwww bidsync.com/DPXBisCASB?ac=supplierprofiledsupplier cid=1933570

n
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BidSync: The State of California: FIRST VANGUARD RENTALS & SALESINC

301916 - Ladders and scaffolding accessories
311515 - Ropes

311517 - Mechanical cable

311519 - Straps

312115 - Paints and primers

312615 - Housings and cabinets

391116 - Exterior lighting fixtures and accessories
391117 - Emergency lighting and accessories
391120 - Portable and Temporary Lighting and accessories
391219 - Electrical safety devices and accessories
401416 - Valves

401417 - Hardware and fittings

401420 - Hoses

401425 - Traps and strainers

401715 - Commercial pipe and piping

401716 - Industrial pipe and piping

461515 - Crowd control equipment

461615 - Traffic control

461617 - Rescue equipment and accessories
461815 - Safety apparel

461818 - Vision protection and accessories
461819 - Hearing protectors

461820 - Respiratory protection

461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
462116 - Work area marking and visual indicators
471217 - Waste containers and accessories
471319 - Absorbents

531021 - Overalls and coveralls

531032 - Disposable clothes

551215-Tags

551217 - Signage

551219 - Signage equipment

701315 - Land and soil protection

721417 - Construction machinery and equipment rental or leasing services

Active Certifications

TYPE

SB (Micro)
DVBE

STATUS FROM

Approved Mar 4, 2014
Approved Mar 4, 2014

Certification History

TYPE

STATUS FROM

Page 12/12

TO

Mar 31, 2018
Mar 31, 2018

hitp/Awww bidsync.com/DPXBisCASB?ac=supplierprofile8suppliercid=1933570

TO
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SAFETY COURSES
OFFERED BY

Safety GENI™

Crane Training
CCO Written Exams
CCO Pructical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness
Fall Protection Awareness
Trench Safety Competent

7144730809 GENI

G1LOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES
Main Office; Box 8068, Fountain Valley, CA. 92728-8068
Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

Myv- ’ License No. 878478 — A / Haz
Phone: 800-230-6944 _email: GENI@SafetyGenicom _ Fax: 714-479-0809

Person Awareness
Trench Rescue
Confined Space
Confined Space Rescue
Urban Search & Rescue

Respirator Training &
Fit Testi

CPR & First Aid

Crane Operator Awareness
Forklift Training Awareness |
Mill;ltAm

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher

Operational
Technician
Speciali

Awareness | Refresher ;

Sapervisor
Waste Site Worker

Household Hazardous Waste
Asbestos Training
Lead Training !

24 Hr SWPPP Trainiog

CA DVBE / SBE No, 24765 Est. $1.8M
DIR Registration No. 1000005273
(45) Working days

GENI Ref, No. 06-0T5904 Bid Date: 12/03/2015

November 27, 2015 -
SUBJECT: CADVBE/SBE QUOTATION - CALTRANS # 06-0T5904
PLACE POLYMER ASPHALTIC EMULSION (SEAL COAT);
06-TUL-137;190-18.2/27.4; 26.5/56.6

*** Acceptance of This Bid is good for 30 Days from Bid Date, ***

Item 1 > Lead Compliance Plan for Stripe Removal
Lead Plan only for Stripc Removal (Certified by CIH)

Item 5 > Job Site Management (JSM -partial — Training Services) ">’
Lump Sum

This Job Site Management package includes a project specific JSM binder that an
ienced Water Pollution Control Manager can use to assist them in meeting the
project’s Job Site BMP training /| Management requirements.

$765.00

§$185.00

Additional JSM_ Services:

> Water Pollution Control Manager (WPCM): Est. § 3,750.00
GENI can be your WPCM for this project ~ Option 1.A QSP field work from one of GENI's
CA offices. For bidding purposes only estimate at $1,250.00/every 3™ wk Minimum
requirement is a Pre inspection, during inspection and a post inspection for a minimum
dollar amount of $3,750.00. Price includes CEM 2040 and once every 3™ week inspection
documented on CEM 2030. GENI will provide « BMP / Inspection form training to the
contractor to perform the inspections under the direction of the WPCM (GENI). Weekly
inspections when GENI is not on site will be conducted by the customer, emailed to GENI
on a weekly bases at a rate of 575.00/week. GENI's Pre/During/Post will be an additional
cost at $1,195.00 for the first day and $650.00 for each additional consecutive day if
required by the contractor.

Item 6 > Prepm Water Pollution Control Program (WPCP) *»%7
Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.A — Plan Written by a QSP $400.00%*
Pricing is when GENT is hired as the WPCM.
See Additional JSM services in above line item:

Option 1.B — Plan Written by a OSP and GENI is not the WPCM $525.00%*

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may
require will need to be provided by the customer at their own expense

PAGE 01/84
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GENI - PROPOSAL
: PROJECT #: 06-0TS904
i PAGE 20F 4

|
. Additiongl Services Available

. Item > Furnish 28” 10 Lb Traffic Control Cones '»*'

i $16.75 ea TBD
| Note: Pricing does not include Lumber, Straps, Slnppmg or Sales Tax

| Item >Furnish Type Il Traffic Control Barricades'”

! $29.75 ea TBD
} Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

| Ttem > Furnish Portable Lite Beacon with Solar Panel

. @ $1,075.00 Ea (four available at this price) TBD
i  BEACON, 12", LED, WITH STAND, POLE AND BATTERY BOX

> Portable Transverse Rumble Strip Array (3 strips/array) $5,150.00 ea
Pricing does not include Shipping or Sales Tax unless otherwise noted
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GENI - PROPOSAL
; PROJECT #: 06-0T5904
f PAGE 3 OF 4
i
SUPERSCRIPT NOTES
L GENI carries thé following insurance: $2,000,000 General Liability / Pollution, $1,000,000 Auto / Workman's
Compensation insyrance and an umbrella of $2 Million over GL/Auto/WC.

= Aonetin'eﬂﬁydo]lu(sso.OO)procm;fuvdllbenddodtoaﬂmmmmmmmdgm
ﬁ:rGene:{nl Liability, Workman's Comp and / or Auto Insurance.

» Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an
additionall Two Hundred Seventy Five Dollar ($275.00) processing fee.

* Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of
asphalt; Prices on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and
completion of our indemnification agreement form. GENI shall be named as an additional insured and Joss payee under the
end users insurance policy. All copstruction area sign bids include installation and removal of signs only when noted on
our bid line item. |

% Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be
IOOmemﬂedanhDVBEupermgacommemnﬂyuseﬁﬂﬁm:m

% Option 1: Lead Compliance Plan certified by a CIH: Option 2: Includes option | and 2 hr. lead training for up to 10
personncl: Option 3: includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8
hour TWA samples (48 hr turn-around if required); Report Preparation by the CTH.

Additional worl:. Air Monitoring for heavy metals (TH Technician @ $75.00/Hr, CTH @ 314500/H:bcthreqmnng 8
consecutive hrs qmn), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment.
Additional move-in will be charged at STBD plus hourly personnel and equipment rates. Call for published rate sheet.

% Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not
provide draft copies of its WPCP, Occasionally corrections and or additions will be necessary due to a multitude of reasons,
upon the contractor becoming aware of any potential or required comrection they are to provide a written request to GENI
forourmiewaniiplnnupdatelfmmy Corrections / additions to the plan due to errors or omissions on behalf of the
contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs
required by a registered Civil Engineer are not part of this contract, This bid does not include any associated filing fees
wmdedplhyoutofdmmin&mychgumphmmmmnﬁnp
antenanceofmbﬂhngmeswil]bebﬂledasﬂma&Mnmal(T&M) T&M will be billed at a standard rate of
$92.50/hour for non-Civil Engineering scrvices and $145.00 / hour for Registered Civil Engineering services with all
mcesbmngb:ﬂedm%hmnmemts Additional manuals: billed at $75.00 for the initial manual and $45.00 for each

bled mmual Material / additional expenditures will be billed at cost plus $50.00 or cost plus 20
percemmch
" Unless speciﬂcallarm:admtlns bid proposal the customer will pay for all additional shipping charges at cost plus a 15%
handling fee. |

* (n/a) week minimum, GENI does not hold & C-31 License and cannot place equipment on site. Delivery / pick-up are not
included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor’s
ﬂcﬂltyorpmjettm Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE
SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be $1,375.00 (CMS) and $585.00
{Arrow board) per month for each piece of rental equipment if the minimum weeks are pot met or exceeded.

*Unless otherwisc noted price does not include Sales Tax or F.0.B. costs if appticable,

1% please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid.
Accountsmduelmdpxynblemthmlw days of purchase. Immehnrgeduthemeofl 65% per month.

Should you have oy questions about the
quotation please W the undersigned,

Tl A
Tyler Homer
Estimator
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GENI - PROPOSAL
PROJECT #: 06-0T5904

| PAGE 4 OF 4
GENI - PROPOSAL PROJECT NUMBER os-o7s904

State of California « Amold Schwarzenegger, Governor « State and
Consumer Services Agency
EPARTMENT OF GENERAL SERMCES » PROCUREMENT DIMSION
Al v tice of Small Business and DYBE Servces
“707 Third Street, 1st Floor, Room 400 « West Sacramento, CA 95605
" Phone (816) 3765-4940 Fax (916) 375-4950

Februsry 27, 2014 ' SB/DVEE APP

Gmmmmmnmmm
P OBOX 8068
FOUNTAIN V ALLEY Ch 92723-8068

muamm
comm your certified goa l) business / cextified Dissbled Veteran Busine ss Enterprise (DVBE)
status with the Siate ofCuh&mm.Yncuhﬁmmh to bemefits under the stele’s Small

within state coniracting, incl five and
wmmwpmm;mm g e sl e

m&m
From Feh 27, 201410 Feb 29, 2016

Engipess Types
Congtruction
Service
Nondanufachaer
321?13 - gywnﬁddwim 771016 - Environeoe ntal glanming
411126 - Hygiens monitnring and testing 771017 - Enviromme nial advisory sexvices
w 771018 - Enviroaeme ntl anditing

15 - Respimatory monitoring products 771115 - Eavironme nisl safety services
423015 - Adds for medics] training 771215 - Air i
432325 - Ednoational or reflrence software 771216 - Soil polletion
461615 - Traffic control 771217 - Waler polbuti ‘
461616 - Water safsty 771315 - Oil pollation
461815 - Safety 771316 - Noise polbation
461816 - Safety 711317 - Toxie sibstances pollation
451817 - Face and heed peotection - 201015 - Business axd corporate mansgement
461823 - Fall prokection and resone euipment consultation services
461824 - Decantarinetion aids and safety 801115 - Framan resource developmeent

cleaning ¢ 801116 - Temporary perscnne] services
ST S 211015 - Civil

721517 - Safety and secwity eystere inviallation 211022 - Tmun;.gghnm
services : 861012 - In service training and manpower
771015 - Environme vdal pec  asse ssme nt deve lopment

Proof of Centification Status

To venfy your frm's emall business certification status go to Mitp fwrww epnocy
and select "SR/DVBE Seawh.”




James David Lawrence

Certified Small, DVBE Certification No. 407

635 Mill Road
Auburn, CA 95603

PH: 530-885-9257
jamesdavidlawrence@yahoo.com

jd_lawrence@wavecable.com

November 11, 2015

RE: 06-0T5904 Bid Date: 11-19-15

To Whom It May Concern:

Item # Oty Description Unit Price  Extension

16-20 /lb White/Yellow Spray Thermoplastic $.72
/b Type I1 M/R Beads $.45

21 /gal White/Yellow State Spec Paint $12.50

22 1600/ea Type D 4x4 RPM $1.05
100/ea Type G 4x4 RPM $1.05
300/ca Type H 4x4 RPM $1.05
/b Standard Bituminous Adhesive $.45

NOTES:

1. James David Lawrence warrants that all road marking materials meet or exceed California Standard Specifications and
Special Provisions, and are referenced on the Caltrans QPL, if applicable. Accordingly, James David Lawrence does not
warrant against sub-standard product performance resulting from improper storage, faulty installation procedures,
inclement weather conditions at the time of installation, or defective installation equipment. James David Lawrence’s sole
responsibility and obligation shall be to replace such quantities of James David Lawrence product that is proven to be
defective, and no claim shall exceed the cost of the product found to be defective.

2. Material plus all applicable taxes.

3. Terms: Net 30 subject to preliminary notice information, no retention, contingent upon prior credit approval. Quotation
based upon payment by means other than credit card.

4.  Quote Duration: 10 days after bid opening, firm. Prices subject to change if order placed after that date.

5. Delivery: 10-14 days, ARO, subject to availability.

6. James David Lawrence quotations are estimated quantities only.

7.  Contractor to determine exact quantities and unit price extensions at time of order.

8.  Material quoted F.O.B. Origin. Freight to be prepaid and added to customer invoice. Any special transportation or

insurance requirements are to be at buyer’s expense, and will be requested by the buyer, in writing, with ample time to
complete all arrangements prior to vendor’s scheduled shipping date. Quotations are based upon single shipment and
delivery. Unloading will be by others, at a destination accessible by standard commercial carrier. Seller shall not be held
responsible for any loss or damage related to material transported via commercial carrier.

Thank you for your consideration!

James David Lawrence

James David Lawrence
OWNER



To: Page1of4 2015-12-03 19:51:17 (GMT) 18662778988 From: Stephen Lacki

FAX COVER SHEET

TO

COMPANY

FAXNUMBER 19163730183

FROM Stephen Lacki

DATE 2015-12-03 19:50:20 GMT

RE Cal Trans 06-0T5904 Proposal and DVBE certification
COVER MESSAGE

Gentlemen,

Please seethe attached proposal with our company DVBE certification. For
more information please call at the number below.

Regards,

Steve Lacki

Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505

fax 866-277-8988

ies.stevelacki@gmail.com

WWW.MYFAX.COM
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2015-12-03 19:51:17 (GMT) 18662778988 From: Stephen Lacki

Lee Contractors and Consultants, Inc

Electrical Petformance Contractors
DVBE, and Micro SBE Certified

Proposal

Project: Cal Trans Project #06-0T5904, Route 190, Near Tulare, CA
Bid Date: December 3, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 dated 09/14/15, Specifications, (no) addendum

item 23 Maintain Existing Traffic Management System Elements During Construction with the following scope:

maen

6.

Locate traffic systems in construction zone

Layout and mark areas of potential conflict

Monitor control systems prior to construction and record results

Monitor control system upon end of construction and record resuits

Any damage to systems after location, marking and monitoring will be repaired at a priced value for that
particular damage.

Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total
reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All
payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:
Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any
modifications subject to added costs.

« No engineering, utility or permit fees included.
« Bonding not included
« No SWPPP
« Failure to schedule item 23 does not invalidate the line item pay amount either by Cal Trans or the GC,
Discription Quantity Measured Unit Total
Item 23 Maintain TMS 1 LS $1,900.00 $1,900.00
Total $1,900.00
Odel Lee
12/03/2015
Odell Lee, President LC&C, Inc. Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444
License # 961702
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LEE CONTRACTORS AND
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ﬂ MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W, Southern Ave. Orange CA, 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No:

GR-1802

Agency: Caltrans Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Project:  Contract 06-0T5904 - Place Polymer Asphaitic Emulsion Estimator:  Gary Rivers
{Seal Coat) Email Address: gary@mallardinc.com
Bid Date: 12/3/2015 Cell Phone  714-785-5394
| _ftem _Item Description Quantity| Unit | UnitPrice | Extended Price |
§-
1 Lead Compliance Plan (For Yellow Stripe Removals) : | G $ 1,500.00 4 1,500.00
7 Remove Yellow Thermoplastic Pavement Marking 270 SF § 20.00 $ 5,400,00
8 Remove Painted Traffic Stripe 700 LF $1.50 $1,050.00
] Remove Thermoplastic Traffic Stripe 410 LF $1.50 $ 615.00
10 Remove Thermoplastic Pavement Marking 570| .. SF $3.00 $1,710.00
16 4" Thermoplastic Traffic Stripe 119,000 LF $052 $ 61,880.00
17 8" Thermoplastic Traffic Stirpe 210 LF $0.90 $ 189,00
18 ‘Thermoplastic Pavement Marking 1,380 LF $5.00 $ 6,900.00
19 4" Thermoplastic Traffic Stripe (Broken 12-3) 2,050 LF $0.40 $ 820,00
20 4" Thermoplastic Traffic Stripe (Broken 36-12) 41,600 LF $040 $ 16,640.00
21 Paint Traffic Stripe (2-Coat) 542,000 LF $0.19 $ 102,980.00
22 Pavement Marker (Retroreflective) 4,7480( LF $3.00 $ 14,220.:0
Excludes Temp Striping / Markings $-
Excludes Traffic Control for Mallard Forcas, A total of 22 Shifts §-
-|will be required to complete the above stated line Items -
-
At Contractor Option §-
Provide Temp Striping and Markings for General Contractor 1|Shift $1,165.00 $-
behind Grinding / Paving Crew Traffic Control system $-
{ Price is based on 4 to S consecutive Shifts) 5.
One time Charge for Paint Material 1[Ls $ 16,975.00 $-
s.
4.
BID TOTAL: | $213,904.00
Project Terms & Conditions:

A. Aminimum of 15 working days prior notification is requirad for each move- In. Mallard Const. will not be Impacted by Liquidated
Damages assessed by the Contracter / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General Contractor is to submit In writing a project schadule prior to the above noted working day requirement,

8. The following materlals and services are included In this quote: Thermoplastic [Yes], Paint [Ves), Markers [Yes], Traffic Signs-Striping

Plans Only [Na), Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Nol, Temporary striping [Na],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins Included In this quote far Permanent Striping / Striping Removals will be as noted:
Additional Cost for BC Traffic to remobllize it's Crew will be charge at the following cozt:

D. Ne Traffic control s included in this quote. Traffic control when Included In this quote is only for Mallard Const. Operations,

E. M General Contractor or any of its sub-contractors work within Mallard Const. trafflc control, the expense will be shared

aceordingly at Mallard Const. discretion. No advanca posting, signing, or CMS is Included for Mallard Canst, traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temparary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

2
$3,500.00

EA
EA



I. W Bonding Is required Pleass add 8% to the total bid price. A minimum price of § 400,00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to Instail & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit Its weather policy statement that will become a binding document to the contract.
L. Contractor Is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Poyment Terms:
mummwmmmmauwmmmmmmwmuwm Monthly
mmmﬁhuqmdhﬂllWWMMMWMnMMmmmmmmMM.

for our compicted work. Deilnguent payments will be subject to the highest interest rate allowed by faw.

mmmmwmwuumm:mmmmthWummw
the Contractor. if Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall lkewise reduce the
retainage percentage on payments to Mallard Const, Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. mmummmmwmmmmwmmmunmnmmwm.

General Terms & Conditions
NOTE: All contracts must be written to our legal corporate nome "Mollard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
WMTMMMWMLmammwaNMMWoM.

Prices are based on Plans & SpecHications avallable at bid time, Including al) addenda. Any request for work (post bid) under conditions
mmmmnmmmnmmmmmlmmugnwmwmm
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agresd upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or 2 combination thereof; whichever method results in a higher overall payment.

Mallard Const. lsnotmlblnmdetmumdbvmiwmlﬂmmm«mmmdmmwmmm

not limitad to, awner, contractor, vendors, suppliers, other subcontractors and other factors not In direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and Indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract If the delays are caused by the Owner / Agenty. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Twe Million Dollars, Auto Lisbility up to One Milllon Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price docs not includes cost for insurance requirement beyond that requirement. Price does
not Include any spocial insurance requirement (L.e, Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const, requires fifteen {15} working days notice prior to commencement of any production activity. if any of Mallard Const.
waork will be s controlling operstion on the critical path of this project, Mallard Const. must be notifled In writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which detalls this work, Failure to provide this information will
mmmsmnmwmmmmwmmm

All changes to the original scope of work or proposed extra work must be directed by the Contractor In writing prior to Mallard Const.
performing this work.

Forﬂnpurpmom-hWmmmmmwﬁnhmnhmnmbdﬂmmmmmdm
work, not including weekends and holidays, Any discontinuities in this period, other than weekends and holidays, or for our own
convenlance, will be charged as an additional move-in at the Addition Move-in Charge as quoted harein.

Mallard Const. must receive a letter of intent to award us the subcontract na fater than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Alsa, This quote shall become = part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal. :

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

1 heraby accept all tarms and conditions of this proposal and that this proposal will be Incorporatad Into all contract agreement

Signature: . Print Name:

Company: Position:




Roll ‘N Rock Construction Inc. Emal: olinrockinencty.com
Phone: (530} 925-1408

5527 Truck Village Drive
Mount Shasta, CA 96067 Fax: (530) 926-0450
License #871838 A, C61/D45 & C31 TRAFFIC CONTROL
MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE:  11/30/15 TO: General Contractors ATTN: Estimators

Contract Number: 06-075904 Place Polymer Asphaltic Emulsion (Seal Coat).

ltem #2 Construction Area Signs (Furnish, Install, and Remove) &
» Add $500.00 to have Roll ‘N Rock USA locations of signs.
» Traffic control excluded

Item # 3 Traffic Control (T-13) o
" Price;- $1300.00

» 8Hr. shift with 2 flaggers (rumble strips incluggg

» 8Hr, shift extra flagger (if needed) y. Pricé:- $600.00
» Overtime rate per hr. i Price: $92.00
» Sundays and holidays rate per hr. A Price: $110.00
» 1setup/take down per day (with rygi 4ie boatds). Price: $270.00
» 1 set up/take down per day (signs/riig i Price; $180.00
» No additional charges for night work

» Quoted rates include all ¢ '-;I“"";"-’f &
provided by the prime contractor or ef

Item # 3 Pllot Car (T -1 " D
R Price: $750.00
e Price: $105.00
Price: $115.00

Per Week $500.00  Per Month $1000.00

o Fee $200.00 per hc

Respectfully Submitted by,

Bonnie Helle
President / CEO

Roll *N Rock Construction Inc.




Roll ‘N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgemant & Agreement: By appointing or listing Roll ‘N Rack Construction Inc. as a subcontracter on this project, the Prime Contractor
acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and In the descriptions provided below.

Unless otherwise noted and agreed to In writing by Roll ‘N Rock Construction Inc., prior to time of bid acceptance, no items are to be excluded from
this subcontract. .

Roll ‘N Rock Construction Inc. requires this executed subcontract agresment prior to the start of any work and requires at least 10 calendar days
advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

if less than 3 consecutive shifts are performad, an additional $500,00 may apply, per occurrence, This rate is negotiable on a case by case basls,

Roll ‘N Rock Construction Inc. Is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern Callfornia. Roll ‘N
Rock Construction Inc. is bound to the terms and conditions set forth by the Northern Californla District Councll of Labarers of the Laborers

International Union of North America,
Quoted rates do not include .5 (half) hour lunch required if not relleved by the Prime Contractor.

Where applicable, add $27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll ‘N Rack
Construction Inc. employee for rellef break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat liness prevention
requirements. If this condition cannot be met by the Prime Contractor, Roll ‘N Rock Construction Inc. will hire an additional man at the Prime

Contractor's expense.
Cancellations made in less than 24 hours of the requested show up time will be charged at 40% of quoted rates, based on an 8 hour shift.

Equipment: Our pllot car and flaggers will be equipped with VHF and UHF 2-way radlos and with CB radlos for communication with your truckers
and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks,
Rumble Strips, etc.) due to traffic confllcts, vandalism, theft, acts of nature or mishandling by Prime Contractor’s staff, this includes batterles.

Prime Contractor Is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily
record of Items used will be provided by Rolf ‘N Rock Construction Inc. for the Prime Contractor to sign off on. Additional sighs required due to

damage, theft, or plan inadequacies will be billed as extra work.
Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll ‘N Rock Construction inc., traffic control dutles shall nat be performed during hours of
darkness without light towers, it is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll ‘N Rock Construction Inc. maintalns Insurance coverages as required by USDOT-Caltrans (Commerclal General Liability, Commercial
Auto, and Worker’s Compensatlon); any additional coverages required by the Prime Contractor can be acquired by Roll ‘N Rock Construction Inc. a8
needed (such as Worker's Comp Walver of Subrogatlon, Excess Liability Umbrella, etc.).

Payments: Roll ‘N Rock Construction Inc. will bill every week. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime
Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay
reasonable sttorney’s fees and cost IT collection is required. Prime Contractor Is to provide monthly progress payments for all completed work.
Monthly payments must be recelved in full by Roll ‘N Rock Construction Inc. to avaid finance charges and/or collection fees. There will be no

retentlon held on Traffic Control.

Good Faith Conduct: If there are any lssues or concerns regarding Roll ‘N Rock Constructlon Inc. and its employees, products, or work performed,
the Contractor shall promptly notify and give Roll ‘N Rock Construction Inc. first opportunity to correct any such problems.

We look forward to working with you and are committed to safety on the job and good faith in all aspects. Should you have any
questions regarding these terms, please contact us directly.

| hereby accept all terms and conditions of this propasal and that this proposal will be incorporated Into all contract agreements.
Signature: Printed Name: Date:

On Behalf of (Company Name): Position/Title:
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DISABLE VETERAN BUSINESS ENTERPRISE DECLARATIONS

instructions: The dissbiad vatersn (DV) owner(s) and DV maneger(s) of the Dissbied Veleran Businese Enlerprise

mmmmmm-mmawummm

:'mmuwwwn Mmmmby ant of
3 AORERNS B , iar BaTY.

,,,,,,,

APPLIES TO ALL DVBEs, Chech only prg box In 8action 2 8nd provids origine] signaturea.
BT 1 (we) deciars that the DVBE s not 8 brokar Gr agant, &8 defined in Abiitery end Vatersns Code Section 8962 (b), of
meterinls, suppiiss, 667vioss Or ecquipmest Beted sbove. Also, complsts Saciion 3 below ¥ renting equipment.

O mmmwmmmmzm.:m)wum%
: (Pursuant to MRary end Veserans Code (e,
Droisars pursuant to contracls awerded undgr thip seclion shell nod be

axpendsd rendsg sqipment
oredod toward the 3-peroent DVBE participation gosl)
All DV owners and mthmﬁmmmqmm?umm_ym

A Bogusgdli by, oS

T Pzt N & LV Owesiarsigs » — oraare OV Curactiareom) | (owe Dgrad)
u‘m mm m. n hl'l:lill‘ .H.lt N
w-m-h.uﬁ?nm:ua ks “ Toricd of Type hawe)

[ Pursuant o Millisry and Veterens Code Bection 9060.2 (c), (d) and (g), | aim (we ere) the DV(e) with at leest 51%

. cwnsrenip of e DVRE, ora DV of the DVBE. Tha DVEE maintaing cartification requirements In
ecoortinos with Militery snd Velsnns | Ssclion 600 et sag. :

[ The undersigned &) a0 of s agoment thet wl ba reniad

'..i. ‘A, 21 3 N LS (R Ry S Y
for use In the contratt ieniled above. | (we), the DV cwners of the squipment, periind ¥ _
sgency my (our) personsi fecersl tex relum(s) &t time of osrificesion snd annusily thereaiter 83 defined ia ASlary and
Vieisrans Cods $00.2, subsections (¢) and (g). Feliwe by the disabied vederan equipment cuneiTs) io bmT thesr
parsonsd fecers) B retums) i the sdminisiering agendy as dafined kn ABtery and Visterans Cocke 8803,
(c) andl (0, wil rosqst I the DVBE baing deamed an equipment broker. £

[Mashiad Vadanen (unans) of the DVBE tsusch sdditioss pages with slgmeure biveles for monl pieBos 3 elga).

i —BEEs . eteed
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BidSyne Suppiier Name ROLL'N ROCK CONSTRUCTION INC.

E—

Supplier Numbar 1750745
Lugad Business Mama ROLL™ ROCK COMSTRUCTION INC. DEA Business Name ROLL'N ROCK CONSTRUCTION BNC
Addrews 5527 Truck Villaga Drive Phone (530) 925-1408
MOUNT SHASTA, CA 96067 FAX
Ema] einmekine@nacem
Number of Employess 17
Brsin:is Types Construction }
Servica Areis Butte, Del Norte, Humboldt, Lisssn, Modot. Saqamentn, Shasta, Sisidyou, Trinky,
Keywords Comstrucion, hany squipmaent opermnms, commerchltraffic control, bridges, roads, utiites, concrts, Quverts, trea senvien

Construction License Types A -Ganaryl Engineering
C.31 - Commtruesion Zana Traffic Conrol Contractor ,
D-29 - Tras S4vioe

Claggfiamions 221015 - Earth maoving machinery
221016 - Paving equipmant
221015 - Building coratrueton machinery and accessories
221020 - Busiding demolition machinery and equipment
451615~ Traffic rontrol
THA10 - Highwvay and road constrixtion servms
721519 - Masonry and Ronewark sorvices
721527 - Concrets instalistion and repalr services

View Optiors View Application
Edit Options Amand Applicrion
TYPE STATUS STATUS DATE FROM ™ Actions
S8 (Micro) Approved Aprd, 2014 Feb 10,2013 Feb 28, 2017
oves Approved Apr4,2014 Mers, 013 Feb 28,2017 ;

TC

58 [Micro) . Expired Fab 20,2074 Apr 2012 Feb 10,2013
Dénied Apr 16,2012 Apr 18,2012 £pr 30,2013

Questions? Contact a BldSync representative: 800-690-9339 ar emall: support@hidsync.com
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EHOES
Copyright © 1555-2015 - BidSync - All rights reserved.
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12-03-"15 10:13 FROM-

e SAFETY STRIPING

: ﬁ SERVICE, INC.

PO Box 1020
6868 Avenue 305
Goshen, CA 93227
TEL: (5589) 651-1022
$INCE 1950

Safety Striping Sve  +659-651-1118

FAX: (669) 651-1118 ‘
Contractors License #308669

T-865 P0001/0002 F-024

Signatory Contractors, Laborer's International, Northern & Southem California

DIR # 1000001574
SUBCONTRACTOR QUOTATION
PROJECT: Seal Coat DATE: December 3, 2015
Caltrans # 06-0T5904, Rte 137 & Rte 190
QUOTE#: 15-144
Itemn # Description Unit | EstQty Unit § Total $

1 Lead Compliance Plan (Partial-Our Portion Only) LS 1 1,500.000 1,500.00
3 |Trafiic Control System (Parlial-Our Portion Only) LS 1 42,000.000] _$42,000.00]

Remove Yellow Thermoplastic Pavement Marking (Hazardous
7 Waste) g SF 270 14.000 sa,mo.ool
8 |Remove Painted Traffic Stripe pF 700 1.000 $700.00]
9 |Remove Thermoplastic Traffic Stripe LF 410 1,000 $410.00|
10 Remove Thermoplastic Pavement Marking SF 570 2.500]  $1,425.00}
16___|4" Thermoplastic Traffic Stripe LF__| 118000 0,360 $42,840.00]
17___|8" Thermoplastic Traffic Stripe LF 210 0.800 $168.00]
18 |Thermoplaslic Pavement Marking SF 1380 3.250]  $4.485.00]
19 |4" Thermoplastic Traffic (Broken 12-3) LF 2050 0.250 $512.50]
20 |41 Traffic Stripe (Broken 36-12) LF 41600 0.250|  $10,400.00
21 Paint Traffic Stripe (2 Coat) _LF__| 542000 0.080  $43,360.00
22___|Pavement Marker (RefroReflective) EA 4740 2,25 $10,665.00]

Safety Striping Service is a certified California DVBE | SBE (#14354)

SEE PAGE 2 FOR CONDITIONS. TOTAL _ $162,245.50

PAGE 1 OF 2



12-03-15 10:14 FROM- Safety Striping Sve  +559-651-1118 T-865 PO002/0002 F-024

PROJECT: 06-0T5904, Seal Coat
DATE: 12/03/15

TERMS AND CONDITIONS
Safety Striping Service, Inc is signatory to the Laborer’s of Northern and Southern California.
Safety Striping Service, Inc is a certified California DVBE (Certification # 14354).
Safety Striping Service, Inc. requires IMMEDIATE notification upon being listed by the apparent Jow bidder, for purposes of
scheduling and material management.
Safety Striping Service, Inc. requires a written subcontract, purchase order or signed quote prior to mobilization for any
work, or placing the order for job specific materials (i.e. signs, lead plans, etc).
Safety Striping Service, Inc requires an invitation to pre-job meetings.
Bonds are not included in this quote. If bonds are required, call for rate,
This quote includes up to two (2) move-in, defined as a period of consecutive eight hour days of continuous work, not
including weekends or holidays. Any deviances from this, other than those initiated by Safety Striping Service, Inc, will be
considered additional move-ins and billed at $3,500.00 each.
Referencing is included in this quote. Our referencing is LINEAR ONLY, identifying the limits of and changes in the
striping details present prior to obliteration, Contractor is required to comply with Section 39-6.01 of the 2006 Standard
Specifications (39-1.11 of the 2010 8.8.). Field Layout due to the misplacement of paving seams is at the prime Contractor’s
expense (Extra Work Force Account). Mobilization for referencing will not be considered a move-in.
The unit price for removal includes the installation of tabs, but only on swriping obliterated by Safety Striping. A/l 1ab
maintenance is the responsibility of the Contractor, Any required temporary signage (i.e. “No Passing,” etc) as well as any
temporary edgeline delineation (i.e. cones, delineators, etc.) is the responsibility of the Contractor.
Prices for various Yellow Removal items include all requirements of section 14-11.07 of the special provisions,
Contractor must provide a secured (6’ chain link fence) dumpsite at the project location for material awaiting testing results.
When Safety Striping leaves the job-site, all potentially hazardous waste becomes the responsibility of the contractor and/or
Caltrans. Safety Striping will arrange the proper testing and disposal, but will not be liable for the improper care of the waste
after we have left the job-site, ;
Contractor to provide an adequate water source for removal equipment and a location on-site for dumping non-hazardous
grindings. All non-hazardous grindings become the responsibility of the Contractor.
This quote includes removal of tabs (not half tracks) placed on center and lane fines only (excludes any locations where
delineators can be used). This applies only to tabs properly placed at approximately 24° on center.
Message Boards are not included in this quote.
A minimum of fifteen (15) working days advan ! referenci nd on each mobilization
The bid includes traffic control for our work. We require exclusive access to the roadway without obstacles and the ability to
begin work upon arrival at the job-site. Delays caused by conflicts in scheduling are the responsibility of the Contractor and
are subject to standby time computed as labor in section 9-1.03A of the Standard Specifications.
This quotation is valid for a period of sixty (60) calendar days from the date of issue and may be extended at the sole
discretion of Safety Striping Service, Inc.

Safety Striping carries $1 million in GL ($2 million GA); $1 million in Auto; $1 million in Work Comp.

T A h mobiliza

FEQUITres 10

{ Ce

These terms and conditions shall supersede any bid request, advertisement or subcontract language. Should
this quotation be accepted, the entire quotation (both pages) must be included in the subcontract agreement or

purchase

Date:

order,
Submitted by: _ W
James Malloy, Operations Manager

12 /7 03 /2015

I have read and understand the “Terms and Conditions™ stated above and agree that this Quotation (including said
terms and conditions) will become a part of the agreement between our company and Safety Striping Service, Inc.

General Contractor:

Title:

Signature:

Name (Print): Date:




DVBE / SBE 1159740

Sambrano Traffic Control Incorporated
10057 Collings Rd Wilton Ca 95693
Phone: 916-687-6472 Cell: 209-679-4662
Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557 | Laborers Union Signatory DIR # 1000004404

For: Estimator @ VSS|International

Project: 06-0T5904

Bid Date: December 3,[2015

Flagging ( 1,350.00 per 8 hours
Pilot Cax (with ). 200.00 per 8 hours
Lane Closure udes 1 ramp) $1,450.00 per 8 hours
Two Lane Same on (add 1 additionn! trailer mounted arrow board) $100.00 per day

Attenuator Truck With Driver (with traffic control only) $900.00

Detourup to 6 (with lane closure) $175.00 Each

Ramp (with lane clgsure) $175.00 Each

traffic control only)

Construction Signs (with traffic control only) per CS-1, 42 signs $13,400.00

Weekend /B v Rates for Traffic Control: multiply the standard 8 hour rate by the follow-
ing; Samurdays 1.31, & Holidays 1.62
Additional Ite
Rumbile Strips (1 set) $200.00 per day
1 Flagger $650.00 per 8 hours
2 Flaggers $1,275.00 per 8 hours
Atrow Board $100.00 per day
Cones each o $1.00 per day
Sign with stand each $12.00 per day
Night Work Add $3.50 pet man hour
Subsistence (when applicable) $24.00 per day per person
Overtime:
Personnel (over 8 hours per week day and Saturdays) $95.00 per man hour
Sundays and Holidays $105.00 per man hour
ipment (Pilot Car) $115.00 per hour
i ((Kﬂttenumr Truck) $ 125.00 per hour

Page 1 0f 2




c Control Incorporated License # 939557, SBE/DVBE # 1159740
(Caltrans Job # ( 06-0T5904 )

Note: Bvc:yﬂﬂng not listed is excluded uniess otherwise agreed upon. New requirements not in effect prior to bid

Includes; two certified j flaggers with hard hats and approved vests, 11 portable signs with stands (2-
RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2.-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28” reflective

Includes: two certified jpurneyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck
mounted arrow board, | trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night
beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

Closures
Includes all signs and barricades for a single Ramp Closure

Detour
Includes up to 6 signs fgr a single detour unless otherwise agreed upon

Sigms : Includes layoit for US Digs, materials, installation , and removal. Does not include boring through rock,
concrete, or other obstriction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain
qus thy is not clear on plans we wlll give & lump sum followed by individual pncmg for the

Conditions:

-This 2 page quote serves as an addendum to all contracts

-We require a 12 day nottice prior to starting work

-Shift begins after placement of the 1st advance waming sign and ends when the last sign is removed

-We require monthly prog pnymen:sforjobslasthgmorzﬂnmﬁdays
E.xcessbondsmuyonl bcpmvidedonjobsluﬁngéls or more days, Bond $2,000, bond rate 3.5%

st due invoices will accrue 1.5% interest monthly

attor will be liable for any legal fees related to the debt collection process

-Work periods less than|3 consecutive days add 10%

~Cancellations and short shifts with less than 24 hours notice will be charged as a full day.

-Theft, vandalism, or damage to CMS, Arrow boards, and TAV will be billed for the cost of labor, repair, parts or
acemnent Costs; CMS $16,500,00 Arrow Board $5,600.00, 1AV $110,000.00

-We require assistance for OSHA hot weather standards if we don’t have the ability to sustain it ourselves
-schedule confirmation fnust be done through personal contact. Messages left don’t constitute confirmation

Date: ‘ Date

Sambrano Traffic Control In Prime Vendor

Page Zof2




ifications Page 1 of 1

SYNDC

3s' { ¥e Ordérs | »a Tools | = CRM | s» AgencyList { support s Logout :{

CALIFORNIA PROFILE
BidSync Supplier Name
Legal Business Name
Address

Emall

Number of Employees
Business Types

Service Areas

Sambrana Traffic Control Inc Supplier Number 1159740

AMBRANO TRAFFIC CONTROL INC  DBA Business Name  SAMBRANO TRAFFIC CONTROL INC
Phone (916) 687-6472
FAX {877) 513-2906

. ameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn,

Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

mboldt,- Imperial, Inye, Kem, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa,

‘ , Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside,
: <] ,Sannenim,&n Bemardino, San Diego, San Francisco, San Jeaquin, San Luis Oblspo,
3 nmtm Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma,

B C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs
to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars.

Classifications 1615 - Traffic control
1410 - Highway and road construction services
View Options
Edit Options
Active cerl:lﬂcatloLs
TYPE STATUS STATUS DATE 5 FROM T ACTIONS
SB (Micro) Approyed Apr 9, 2014 Dec 9, 2013 Dec 31, 2017
DVBE Approped Apr 9, 2014 Dec 9, 2013 Dec 31, 2017
Certification Hlﬂo}v -
TYPE ATUS STATUS DATE FROM TO
DVBE red Dec 24, 2013 Nov 15, 2012 Dec 31, 2013
SB (Micro) Dec 24, 2013 Oct 20, 2011 Dec 31, 2013
DVBE Dec 1, 2012 Nov 17, 2011 Nov 30, 2012
DVBE Nov 17, 2011 Nov 24, 2010 Nov 30, 2011
SB (Micro) Oct 20, 2011 Nov 3, 2009 Nov 30, 2011
DVBE Nov 24, 2010 Nov 3, 2009 Nov 30, 2010

Home Bid Search Blds Orders Myaccount Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-5339
Copyright © 1999-2014 - BidSync - Al rights reserved.

https://www.bidsync.cotn/DPXBisCASB?ac=listcerts 8/19/2014



Sam'’s Equipment & Supplies
P.O. Box 7797 Date Quote #
Fresno, California 93747-7797
} 12/3/2015 2004317
Phone (559) 252-0354
Fax (559)251-1119
S.B/DV.BEE./D.BE./UDBE./MB.E/S.D.V.O.SB.C.
Project
06-0T5904
CAL TRANS PROJECT
TULARE COUNTY NEAR SPRINGVILLE
BID DATE 12-3-2015
Line item # Qty Description Unit Cost Total
A 1| WYLIE EXP-500S WATER WAGON EA 5,922.95 5,922.95T
(500 GALLON)
B 1| WANCO ARROW BOARD TRAILER EA 4,598.00 4,598.00T
180 DEGREES #WFB 180P6-LSAC
C 1| WVT3 MINI MESSAGE BOARD EA 17,182.00 17,182.00T
D 1| WTLMB full size message board EA 17,908.00 17,908.00T
THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.
Subtotal

Quoted by

Page 1

Sales Tax (8.0%)

Total




Sam’s Equipment & Supplies

P.O. Box 7797 Date Quote #
Fresno, California 93747-7797
- 12/3/2015 2004317
Phone (559) 252-0354 :
Fax (559)251-1119
SB./D.VB.E./DBE/J.DBE./MBE./S.DVOSB.C
Project
06-0T5904
CAL TRANS PROJECT

TULARE COUNTY NEAR SPRINGVILLE
BID DATE 12-3-2015

Line item # Description

Unit

Cost

Total

TERMS ARE COD

CONDITIONS: THIS IS NOT A
CONTRACT. PRICES QUOTED ARE
CURRENT. PRICES SUBJECT TO
APPLICABLE SALES TAX, PRIOR
SALES, AND/OR CHANGE WITHOUT
NOTICE. PRICES QUOTED EXPIRE IN
30 DAYS AFTER BID OPENING FOR
ACCEPTANCE.

BID PRICES ARE FIRM FOR UP TO
120 DAYS TO TAKE DELIVERY.
AGREEMENTS ARE CONTINGENT
UPON STRIKES, ACCIDENTS AND
OTHER CONDITIONS BEYOND OUR
CONTROL.

ACCEPTED BY:

COMPANY
BY
PURCHASE ORDER
NO.
DATE

0.00

0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Quoted by

Page 2

Sales Tax (8.0%)

Total




Sam's Equipment & Supplies
P.O. Box 7797

Fresno, California 93747-7797
Phone (559) 252-0354

Fax (559)251-1119

S.B./D.V.B.E./D.BE./U.D.B.E/M.B.E/S.D.V.O.S.B.C.

Date Quote #
12/3/2015 2004317
Project
06-0T5904
CAL TRANS PROJECT

TULARE COUNTY NEAR SPRINGVILLE
BID DATE 12-3-2015

Line item #

Description

Unit

Cost

Total

PRICE QUOTE ARE FIRM 30 DAYS
SHIPPED IN FULL TRUCK LOAD
QUANTITIES.

UNLOADING IS BY OTHERS
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS
ESTIMATED ONLY.

INSTALLATION IS BY OTHERS.
ADDITIONAL FREIGHT CHARGES
MAY APPLY ON PARTIAL
SHIPMENTS AND SUPPLEMENTAL
ORDERS.

IT IS THE CUSTOMER'S
RESPONSIBILITY TO VERIFY THAT
MATERIALS AND QUANTITIES MEET
PLANS AND SPECIFICATIONS.

GABE CALLISON 559-252-0354

0.00

0.00T

THANK YOU FOR ALLOWING US TO BID O

N?TESW'EMS FOR YOU.
~ i

Subtotal

$45,610.95

Quoted by

I

Sales Tax (8.0%)

$3,648.88

Total

§49,259.83




Certifications & Classifications Page 1 of 3

559.252.0354

iB FAX: 559.251.1119

Providing Quality Construction Equipment & Supplies While
Meeting S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. &
S.D.V.0.S.B.C. Requirements - View Certifications

Home » Certifications

CERTIFICATIONS & CLASSIFICATIONS

Sam's Equipment & Supplies meets S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and
S.D.V.0.S.B.C. requirements. Click the certifications below to view classification lists

and other information.

DISABLED VETERAN

DV BE

BUSINESS ENTERPRISE

S.B./D.V.B.E.

Download S.B./D.V.B.E. Report PDF
DVBE and MB Certification # 27563

101615: Trees and shrubs

101616: Floral plants

101618: Non flowering plants

101715: Organic fertilizers and plant nutrients

http://www.samsequipmentandsupplies.com/certifications-classifications 11/25/2015



Certifications & Classifications Page 2 of 3

101716: Chemical fertilizers and plant nutrients
101717: Herbicides

211015: Agricultural machinery for soil preparation
221015: Earth moving machinery

221016: Paving equipment

221017: Heavy equipment components

221018: Aerial lifts

221019: Building construction machinery and accessories
221020: Building demolition machinery and equipment
251817: Product and material trailers

261215: Electrical wire

261216: Electrical cable and accessories

271127: Power tools

301016: Bar

301017: Beams

301022: Plate

301024: Rod

301028: Piling

301036: Structural products

301115: Concrete and mortars

301116: Cement and lime

301215: Bituminous derivatives

301216: Asphalts

301217: Road and railroad construction materials
301515: Roofing materials

301519: Finishing materials and products

391211: Distribution and control centers and accessories
391213: Electrical boxes and enclosures and fittings and accessories
391214: Electrical lugs plugs and connectors

391215: Electrical controls and accessories

391216: Circuit protection devices and accessories
391217: Electrical hardware and supplies

391317: Wire Raceways Conduit and Busways

401416: Valves

401423: Pipe fittings

401424: Pipe flanges

401700: Pipe piping and pipefittings

401831: Tube fittings

461615: Traffic control

471015: Water treatment and supply equipment

httn://www.samseauipmentandsupplies.com/certifications-classifications 11/25/2015



Certifications & Classifications Page 3 of 3

471217: Waste containers and accessories
471319: Absorbents
491615: Field sports equipment

S.M.B.E
D.B.E.
U.D.B.E.

S.D.V.0.5.B.C.

T T A e R e e e T PR N T Tl i B R I ST AL

© 2015 Sam's Equipment & Supplies. All Rights Reserved.
Website Developed by WebCity Press.

http://www.samsequipmentandsupplies.com/certifications-classifications 11/25/2015



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC
OPPORTUNITY

1823 - 14™ STREET

SACRAMENTO, CA 95811

Phone (916) 324-1700 Serious drought
Fax (916) 324-1949 .
o Help save water!
June 26, 2015
Dear Business Owner:

Thank you for your continued interest in the State Minority Business Enterprise (SMBE)
and/or State Women Business Enterprise (SWBE) Certification program.

We are pleased to inform you that your business has been recertified and the certificate(s)
is/are enclosed for your file.

We wish you much success in your business endeavors.
Sincerely,

JANICE SALAIS

Chief

Certification Branch

Enclosure




127172015 09:55 TO:191683730183 FROM:5302467837 Page: i

- Fax Transmission

To:  Estimating dept (Kaety) From: William Schroyer
Fax: 19163730183 Date: 12/1/2015
RE: 06-0T5904 Pages: 2

Comments:




12/1/201%5

09:55 TO:19163730183 FROM:5302467837 Page: 2

P.O. BOX 492336
SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513

CDOT # 06-0T5904 Bid Date 12/03/2015

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add $850.00 to have Titan
USA project)

CS-1=5§ 7200.00

Bid item #3 TRAFFIC CONTROL
2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one
mile one direction at a time (additional charges for additional cones and signs if needed)
Over time billed at $95.00 per man hr
RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR
2 man flagging crew 8hr shift= $1350.00 + pilot car $750.00= $2100.00
2 man flagging crew 10hr shifi= $1730.00 + pilot car $980.00= $2710.00
2 man flagging crew 12 hr shift= $2110.00 +pilot car $1210.00= $3320.00

Rumble strips $1300 month  $800.00 week $250.00 day (per each set)
Additional Flaggers- 8 hr shift $650.00 over time billed at $95.00 per man hr
All Night Work is billed an additional $3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)
8 hour shift - $750.00 overtime billed at $115.00 per hr.

Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS
$1200.00 a month, $550.00 week, $300.00 a day, $200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of
work. If this project falls in a per diem area, contractor will be charged an additional $24.00 per day per
man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will
be charged an additional fee of $500 per crew. Items not specifically included are considered to be
excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work
starting. All bid items are subject to availability at the time of project start date. Titan DVBE
Refi#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

Gene Tucker Titan DVBE
Operations Manager

Cell # 530-949-4358.

Email gene titandvbe@yahoo.com



11/18/2015 10:15 Valentine Corporation (FAX)415 457 5820

GENERAL ENGINEERING CONTRACTORS

P.001/003

CALIFOHHIJ

VALENTINE
SBE /DVBE
DGS Cert #19255
DIR 1000003272
PROPOSAL LETTER
November 19, 2015 )
General Contractors — Estimating Department Total Number of Pages: 3
Altention: ESTIMATING DEPARTMENT ' '
Subject: CalTrans #06-0T5904
06-Tul-137;190-2/27.4; 26.5/56.6
Bids 11/19/15 @ 2PM
Estimating Department, : _
Valentine Corporation is pleased to provide a DVBE equipment rental quotation for the subject project as
defined by the below scope of work: :
BID | DESCRIPTION OF WORK “TQUANTITY |UNIT | EXTENSION
ITEM PRICE
3 Portable Changeable Message Sign
e 96" x 55" 3 Line Solar Boards $850 / Mo
$400 / Wk
$150 / Day
Delivery Charge | $200/Ea
Pick-up Charge $200/Ea
INCLUSIONS:

=  Equipment rental only
EXCLUSIONS:

=  Maintenance (programming) of CMS boards. Quoted day rate will apply if Valentine is requested to

maintain CMS boards
= Permits & fees, If applicable

GENERAL CONDITIONS
= A signed contract required 3 weeks in advance of required move-in date

VALENTINE CORPORATION

111 PELICAN WAY » SAN RAFAEL, CA 94901 » P.O. BOX 8337 « SAN RAFAEL, CA 94912 » (415) 453-3732 « FAX (415) 457-5820



1111812015

10:15 Valentine Corporation (FAX)415 457 5820 P.002/003

‘Portable equipment will be delivered and picked-up from one location. Contractor to maintain portable

equipment. Contractor is liable for loss, theft or damage of rented equipment.

- Valentine wiil not accept any back charges of any kind unless agreed to in writing prior to beginning of

work.

Valentine Corporation shall be fully indemnify the Contractor for any liability arising out of Valentine's
rented equipment, but.only to the proporuonate extent of Valentine s liability and not that of anyone
else.

If there are any issues or concerns wIth Valentine's rented equupment. the Contractor shall promptly
notify and give Valentine first opportunity to correct such deficiencies.

Rental equipment not to be subject to retention withholds.

'Equipment availability is one a first come, first serve basis unless Contractor has scheduled a rental 3

weeks in advance of move-in date and has a reservation.

Pricing firm for 60 calendar days from date of quote

In the event the parties become involved in litigation or arbitration with ‘each other arising out of this
agreement in which the services of an attorney or-other expert are reasonably required, the prevailing
party shall be compensated for the. cost of its part}cipatlon in such prooeed ings including the cost
incurred for attomey‘s fees and expert's fees.

Sincerely, ! /
/Q!'E"ur D

Robert O. Valentine, President

Enclosure (1) - Valentlne DVBE Cert

cC:

File



1111812015

10:15 Valentine Corporation (FAX)415 457 P.003/003

" California Cerfification Report - p. 1 - Generaled on Nov 3, 2015

California Certification Report




DVBE INFORMATION

DVBE FIRMS SELECTED DOCUMENTATION
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