STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

N/R

01-14-15A11:34 RCVD

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 06-432604

BID AMOUNT: $ 3,850,672.00

BID OPENING DATE: 11/6/14

BIDDER'S NAME: MYERS AND SONS CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 10 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 49, 50 | FURNISH/DRIVE 24" CISS PILES | | TIRCO ENGINEERING, INC<br>425 E. REDONDO BEACH BLVD | |
| | | | GARDENA, CA 90248<br>#37925 | $ 641,875.- |
| | | | 310.515.6549 | |
| 23-25, 27, 65<br>68, 70-71 | TREAT WOOD WASTE, MBGR, REMOVE/PLACE FENCE | | SAFEGUARD FENCE<br>648 GREENGATE ST | |
| | | | CORONA, CA 92879<br>#36311 | $ 51,346.10 |
| | | | 951.741.0854 | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

**Total Claimed Participation** $ CONTINUED

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1.14.15
Date

916.283.9950
(Area Code) Tel. No.

MIKE LEWIS
Person to Contact ( Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

01-14-15A11:37 RCVD

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 06-432604

BID AMOUNT: $ 3,850,672.00

BID OPENING DATE: 11/6/14

BIDDER'S NAME: MYERS AND SONS CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 10 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 2, 6, 10-11, 66-67 | CAS, K-RAIL, CHANNELIZER, OBJECT MARKER, TEMP CRASH CUSHION, SPECIAL MARKER | | KRC SAFETY CO, INC P.O. BOX 6356 VISALIA, CA 93290 #417 559.732.0393 | $ 77,800.00 |
| 53, 54 | FURNISH BEARING PADS, FURNISH JOINT SEAL | | RUPERT CONSTRUCTION SUPPLY 3941 PARK DRIVE, STE 20-487 EL DORADO HILLS, CA 95762 #32785 925.229.5577 | $ 7,896.45 |
| | | | **Total Claimed Participation** | $ 778,917.55 |
| | | | | 20.22 % |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1.14.15
Date

916.283.9950
(Area Code) Tel. No.

MIKE LEWIS
Person to Contact ( Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TIPCO
ENGINEERING INC.

425 E. Redondo Beach Blvd
Gardena, CA 90248
Lic# 928364

OFFICE (310) 515-6549 FAX (866) 623-8349

# SUBCONTRACT PROPOSAL

To: Estimator
Project: Route 33 - Jacalitos Creek Bridge
Caltrans Contract No. 06-432604

Bid Date: 11/6/2014

Prepared By: Anthony Will

| Item | Description | Unit | Quantity | Unit Price | Price |
|---|---|---|---|---|---|
| 49 | Furnish 24" CISS Piles | LF | 2,767 | $ 125.00 | $ 345,875.00 |
| 50 | Drive 24" CISS Piles | EA | 32 | $ 9,250.00 | $ 296,000.00 |
| ***Base Price*** | | | | | ***$ 641,875.00*** |

Our price is based on the following conditions and our general conditions, which are attached.

**Terms and Conditions**

**Included in our proposal are:**

1. **Bondable (1.25%) Union Contractor signatory to Pile Drivers and Operating Engineers.**
2. Proposal includes two (2) single crane mobilizations to complete all piling work identified.
3. Drill out, Clean out, hoisting of Contractor furnished Rebar Cages, Furnish and Placement of Concrete to the CISS limits shown.

**Specifically excluded from our proposal**

4. All engineering, excavation, shoring unless otherwise noted, spoil removal, backfill, QCP/Third Party Inspection, drawings, or pile driving records. Truck crane and pile handling equipment access to/between each location. WQCP, Traffic Control, Lighting, K-rail Removal, Noise Monitoring, Vibration or movement monitoring of adjacent structures. Etc.
5. CISS Pile dewatering as may be necessary into Contractor furnished/maintained tanks.
6. Any hazardous waste management, disposal, or liability.

Unless otherwise noted, all terms and conditions in this proposal shall become an attachment (Exhibit "A") to any contract, which references the work in this proposal. In the event of any conflict between any one or more of the provisions in this proposal and the provisions of the Contract, the provisions of this proposal shall supersede and prevail.

1. Prime Contractor/Owner shall provide at NO cost to Tipco Engineering, Inc.:
   a) Locating and removing belowground obstructions that interfere with pile installation and de-energize electric lines to conform to all safety regulations.
   b) Excavation dewatering.
   c) Public safety measures including but not limited to traffic control, delineation and barricading of the job site, barricading and/or fencing for excavations.
   d) Excavation at pile location required in plans and specifications completed before pile driving.
   e) Establishing and maintaining surveying for pile layout and pile cut-off elevations.
   f) Shoring and sloping for excavations in accordance with OSHA and approved by Tipco.
   g) Protection of property from diesel hammer spray and exhaust.
   h) Minimum distance of 36 inches from pile center to shoring or other obstructions.
   i) Protection of utilities, structures, improvements, and property from damages due to ground heave, soil movements, or vibrations generated by pile installation.
   j) Removal and disposal of pre-drill spoils and pile cutoffs unless noted otherwise.
   k) Provide on-site storage area for the project materials.
   l) Provide all weather level access, minimum 25 feet wide that allows pile driving and pile moving equipment within 35 feet of all piles. Drilling equipment access to within 5'-0" on centerline of pile.
2. Prices are based on the following:
   a) Pile driving performed during eight hour, daytime shifts, Monday through Friday.
   b) Reimbursement to Tipco for all costs associated with delays, out-of sequence moves, and extra work caused by obstructions.
   c) Two mobilizations and demobilizations for <u>one</u> pile driving set up. Each additional mobilization/demobilization charged at $30,000.00
   d) Pile driving in <u>one</u> continuous operation with sequence mutually agreed upon for each mobilization.
   e) Standby for crew and equipment charged at $875 per hour.
   f) Standby for equipment at site with no crew present charged at $1250 per day.
   g) Tipco General Liability insurance coverage of $1,000,000 each occurrence and $2,000,000 aggregate. Special agreements, waivers, or additional coverage's will be an additional cost.
   h) Pile driving schedule shall be mutually agreed upon before mobilization.
   i) If noise reduction requires equipment modifications, delays, or any changes in our pile driving operation, Tipco shall be reimbursed for costs incurred.
3. Prices do **NOT** include the following:
   a) Payment or Performance bonds.
   b) Any inspection associated with piles.
   c) Reports, as-built drawings, pile driving records, engineering or design.
   d) Furnishing/installing rebar dowels or pile anchors, bending of extended rebar unless noted otherwise.
   e) Hold-harmless agreements.
   f) Working on mats.
   g) Permits of any kind except hauling.
   h) Railroad insurance.
   i) Using a follower to drive pile top below surface.
   j) Sound, vibration or ground movement measurement.
4. Payment:
   a) Payment of 90% of work completed the preceding month shall be received by the 15th of the following month, and full payment (including retention) to be received within 60 days after substantial completion of work performed by Tipco.
   b) Late payments are subject to a 2% per month charge. **No Retention on Material Payments.**

This quote is firm for 30 days at which time it is void. Based on today's material cost. Escalations or Reductions will apply at time material is released for purchase.

Respectfully submitted,

Accepted by,

Anthony Will
Estimator
925-595-1956 Cell

_____

Back To Query Form

## Search Returned 1 Records

Wed Jan 14 07:52:01 PST 2015

### Query Criteria

Firm/DBA Name: Tipco Engineering
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37925 |
| **Firm/DBA Name** | TIPCO ENGINEERING, INC |
| **Address Line1** | 425 E REDONDO BEACH BLVD |
| **Address Line2** | |
| **City** | GARDENA |
| **State** | CA |
| **Zip Code1** | 90248 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tipcoinc@aol.com |
| **Contact Name** | KEVIN DAN TIPTON |
| **Area Code** | ( 310 ) |
| **Phone Number** | 515-6549 |
| **Fax Area Code** | ( 310 ) |
| **Fax Phone Number** | 515-6579 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 19; 24; 30; 33; 36; 37; 40; 42; 56; |
| **Districts** | 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237310; 237990; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C4901 FURNISH & DRIVE PILING; C8776 Construction Management - Other Heavy and Civil Construction; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

Back To Query Form



648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 849895

BID DATE: 6-Nov-14
RFP/CONTRACT# 06-432604
LOCATION: Rte. 33, Fresno county, Coalinga
ADDENDUMS: #1

| ITEM # | DESCRIPTION | Qty | UM | Unit Price | Extension |
|---|---|---|---|---|---|
| 23 | Treated Wood Waste | 6860 | LF | $ 0.44 | $ 3,018.40 |
| 24 | Remove Fence (Type BW) | 870 | LF | $ 4.41 | $ 3,836.70 |
| 25 | Remove Fence (Type WM) | 320 | LF | $ 5.20 | $ 1,664.00 |
| 27 | Remove Guardrail | 720 | LF | $ 5.50 | $ 3,960.00 |
| 65 | Fence (BW, Metal Post) | 810 | LF | $ 8.20 | $ 6,642.00 |
| 68 | Midwest Guardrail | 140 | LF | $ 34.75 | $ 4,865.00 |
| 70 | Transition Railing (Type WB-31) | 4 | EA | $ 3,900.00 | $ 15,600.00 |
| 71 | Alternative Flared Terminal system | 4 | EA | $ 2,940.00 | $ 11,760.00 |
| 77 | Mobilization | 1 | LS | $ 2,500.00 | $ 2,500.00 |

| TOTAL BID | $ 53,846.10 |
|---|---|

NOTE 1: If Bonds will be required; Safeguard will need help in obtaining them.

| EXCLUSIONS |
|---|
| SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS, |
| BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING |
| ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK |
| WAIVER OF SUBRIGATION, TRAFFIC CONTROL |

# WE ARE A CERTIFIED DBE,WBE

Prepared by:

Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

Back To Query Form

## Search Returned 1 Records

Wed Jan 14 08:27:14 PST 2015

### Query Criteria

Firm/DBA Name: safeguard fence

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 36311 |
| **Firm/DBA Name** | SAFEGUARD FENCE |
| **Address Line1** | 2745 N LOCUST AVE. |
| **Address Line2** | |
| **City** | RIALTO |
| **State** | CA |
| **Zip Code1** | 92376 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3330 SHAWNEE DR |
| **Mailing Address Line2** | |
| **Mailing City** | NORCO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92860 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | safeguardfence@sbcglobal.net |
| **Contact Name** | CHARLENE ENZELL RODGERS |
| **Area Code** | ( 949 ) |
| **Phone Number** | 678-7331 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 280-0105 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 19; 30; 37; 56; |
| **Districts** | 07; 11; 12; |
| **DBE NAICS** | 238990; 423510; |
| **ACDBE NAICS** | |
| **Work Codes** | C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**
**P.O. Box 6356 Visalia, California 93290-6356**
**Phone (559) 732-0393 • Fax (559) 732-2684**
**Estimating Fax (559) 802-1749**
**WWW.KRCSAFETY.COM**

**To:** Estimator UN:332 / D:394

**Job #** 06-432604 06-Fre-33 KRC BID #M14-1107

**Bid Date:** 11-6-2014

***UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)***

| ITEM | DESCRIPTION | UNIT | QTY | $/UNIT | TOTAL |
|---|---|---|---|---|---|
| 2 | Construction Area Signs | | | | |
| | - If used with item 10 or 11 | Ls | Ls | Ls | $2,600.00 |
| | - If not used with item 10 or 11 | Ls | Ls | Ls | $6,100.00 |
| | - Prices above include signs from CS-1, THQ-1 and (2) construction project funding signs only; furnished, installed and removed. | | | | |
| | - All Signs will be installed per plan per stage with (1) mobilization included per stage. Signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering as needed | | | | |
| | - Signs specifically not included above are to be considered excluded from item 2. | | | | |
| | - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor | | | | |
| 3 | Traffic Control System | | | | |
| | 1 impact attenuator vehicle with driver $885.00 per 8 hour shift | | | | |
| | 1 pilot car and driver $680.00 per 8 hour shift | | | | |
| | 2 flaggers $1,610.00 per 8 hour shift - includes rumble strips | | | | |
| | Traffic Control Notes: | | | | |
| | - Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. | | | | |
| | - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips. | | | | |
| | - TC crews **subject to availability** | | | | |
| | - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. | | | | |
| | - Please allow up to 60 minutes on each side of shift for placing and removing equipment. | | | | |
| | - All overtime will be charged at $95.00 per hour per man | | | | |
| | - All Saturday traffic control rates multiply by 1.3 | | | | |
| | - All Sunday traffic control rates multiply by 1.7 | | | | |
| 6 | Channelizer (surface mounted) | ea | 90 | $30.00 | $2,700.00 |
| | - Contractor to maintain after initial placement | | | | |
| 9 | Portable Changeable Message Sign (PCMS) - per each, rental only | | | | |
| | - $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days) | | | | |
| | - $80.00 delivery fee will apply : $80.00 pick up fee will apply | | | | |
| 10 | Temporary Railing (Type K) | Lf | 4360 | $13.00 | $56,680.00 |
| | - Pinning k-rail to roadway is not included in item | | | | |
| | - Traffic control included for KRC work only | | | | |

***SEE NEXT PAGE FOR REMAINDER OF QUOTE***

| | | | | | |
|---|---|---|---|---|---|
| 11 | Temporary Crash Cushion Module | | | | |
| | - If used with item 10 | ea | 120 | $125.00 | $15,000.00 |
| | - If not used with item 10 | ea | 120 | $150.00 | $18,000.00 |
| 66 | Object Marker (Type P) | ea | 4 | $75.00 | $300.00 |
| 67 | Special Marker | ea | 8 | $65.00 | $520.00 |
| 77 | Mobilization | Hr | TBD | $105.00 | |
| | - Price quoted is for 5 axle low bed or flat bed only | | | | |

Note: (1) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 if used must bid with item 11.
Note: Item 66 or 67 if used must bid with item 2 and will be installed when removing item 2. $800.00 mobilization fee will apply if wanted done at another time.
Note: Item 77 if used must be paid within 30 days of invoice date. Additional fees will apply if not paid within 30 days.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

DBE TOTAL - $77,800 -

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA SOUTHERN CONTRACTORS ASSOCIATION

# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 06-432604 Bid Date: 11-6-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)** Expires 11/23/2014, SBE **(Certificate # 0006897),** MBE **(Certificate # 9IS00114)**

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 Bid item 2 includes up to (5) mobilizations. Additional mobilizations will be charged at $800.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

***18 Portable changeable message signs and alternative temporary crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-6-2014

**MICHAEL CASTRO-ESTIMATOR**

Company: _____ Accepted by: _____

AGC CALIFORNIA

K.R.C. SAFETY

CALIFORNIA SCCA SOUTHERN CONTRACTORS ASSOCIATION

Back To Query Form

## Search Returned 1 Records

Wed Jan 14 08:30:05 PST 2015

### Query Criteria

Firm ID: 447

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 447 |
| **Firm/DBA Name** | K R C SAFETY CO. INC. |
| **Address Line1** | 7821 WEST SUNNYVIEW |
| **Address Line2** | |
| **City** | VISALIA |
| **State** | CA |
| **Zip Code1** | 93291 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | garyc@krcsafety.com |
| **Contact Name** | GARY CASTRO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 732-0393 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 732-2684 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890; |
| **ACDBE NAICS** | |
| **Work Codes** | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

Back To Query Form

**Rupert**
**Construction Supply**

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

# Quotation

**To:** Estimator

**Bid Date:** 11/6/14
**Date:** 11/5/14

**Project:** Jacalitos Creek Bridge
**Job Number:** 06-432604, Fresno County

| Quantity | | Description | Unit $ | Total $ |
|---|---|---|---|---|
| 13 | ea | 2.5" x 18" x 22" laminated elastomeric bearing pad w/ 5 ea - 14 ga shims *Qantity includes 1 test pad* | $395.76 | $5,144.82 |
| 12 | ea | 14ga x 22" x 26" galvanized sheet metal | $41.86 | $502.36 |
| 8 | ea | 5.3 oz. tube silicone grease | $36.75 | $294.00 |
| | | Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied. | | |
| | | | **Total:** | $5,941.18 |
| | | | **Sales tax not included** | |
| Delivery: | | | | **Terms: Net 30 days** |
| F.O.B.: Job Site | | | | Pricing Valid for 15 days |

**Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks**

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

$5,941.18
60%
3,564.71
285.17 TAX
$3,849.88 DBE

**Sincerely, Stacy Monroe**
**925.408.3627 Mobile**
**925.229.5577 Office**
**stacy@rupertsupply.com**

**Rupert**
**Construction Supply**

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

# Quotation

**To:** Estimator

**Bid Date:** 11/6/14
**Date:** 11/5/14

**Job Name:** Jacalitos Creek Bridge
**Job Number:** 06-432604, Fresno County

| Quantity | | Description | Unit $ | Total $ |
|---|---|---|---|---|
| | | **Bid Item #54** | | |
| 82 | lf | Joint Seal (MR 2")<br>WaboCompressionSeal, WA-500 | $46.20 | $3,788.40 |
| 1 | ea | WaboPrimaLub Adhesive | $93.50 | $93.50 |
| 1 | ea | Estimated Freight | $400.00 | $400.00 |
| | | | **Total:** | **$6,244.70** |
| | | | **Sales tax not included** | |
| Delivery: | | | | **Terms: Net 30 days** |
| F.O.B.: Ship Point | | | | Pricing Valid for 15 days |

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

6,244 70
× .60
$ 3,746 82
299 75 TAX
$ 4,046 57 DBE

**Sincerely, Stacy Monroe**
**925.408.3627 Mobile**
**925.229.5577 Office**
**stacy@rupertsupply.com**

Back To Query Form

## Search Returned 1 Records

Wed Jan 14 08:30:58 PST 2015

### Query Criteria

Firm ID: 32785

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 32785 |
| **Firm/DBA Name** | RUPERT CONSTRUCTION SUPPLY, LP |
| **Address Line1** | 12405 GOLD FLAKE CT. |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95741 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3941 PARK DR., STE. 20-487 |
| **Mailing Address Line2** | |
| **Mailing City** | EL DORADO HILLS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95762 |
| **Mailing Zip Code2** | 4549 |
| **Certification Type** | DBE |
| **EMail** | karen@rupertsupply.com |
| **Contact Name** | KAREN WONNENBERG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-5577 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 673-9737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423990; 444190; |
| **ACDBE NAICS** | |
| **Work Codes** | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form