

# Second Bidder

04-02-14P01:09 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**  
 DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** C. A. Rasmussen, Inc.

**CONTRACT NO.** 07 - 1W1004

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
14-15 & 26	Pre-Pave Profiler, Pre-Pave Grind & related (portion)	ABSL Construction (510)727-0900 Cert.# 1513900	\$24,100.00
18-23	Striping Materials Supplier (2nd tier to Cal-Stripe)	Eighth Ave. Enterprise (909)635-8774 Cert.# 1744672	\$26,323.49
3	Traffic Control (portion)	Carolino Traffic Control (619)434-9200 Cert.# 1750022	\$24,457.50
17	Asphalt Oil Supply & Haul	Par Petroleum, Inc. (858)509-2900 Cert.# 1434440	\$308,503.69

Eric Landegger, Chief Estimator  
Person to Contact (Please Type or Print)

\$ 383,384.68

**Total Claimed Participation**

27.57 % of Contract

661-367-9040  
(Area Code) Telephone Number

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6416 or TDD (916) 664-3880 or write Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95814.

Contract No. 07-1W1004

*Handwritten initials/signature*

*Handwritten initials*

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CADOT Cold Plane AC Pavement and Place RHMA, Superpave  
**Project Number:** 07-1W1004  
**Bid Date:** 03/27/2014  
**Location:** Oxnard, Ventura County, CA

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding**

**Item 14: Pre-Paving Inertial Profiler**

**Quantity:** Lump Sum      **Unit Price:** \$2,200/Day      **Total:** \$ 2,200  
*This price includes marking must-grinds.*  
**Mobilization**      *Included*

**Item 15: Pre-Paving Grinding Day**

**Quantity:** 3 days      **Unit Price:** \$5,500/Day      **Total:** \$ 16,500  
**Mobilization**      \$ 1000.00      (each way)

*Price includes grinding and slurry disposal only.*



## ABSL Construction - #1513900

Legal Business Name	ABSL Construction		
Doing Business As	ABSL Construction		
Address	29393 Pacific St. HAYWARD, CA 94544	Phone	(510) 727- 0900
		FAX	(510) 727- 0910
Email	<a href="mailto:daryl@abslconstruction.com">daryl@abslconstruction.com</a>		
Web Page	<a href="http://www.abslconstruction.com">http://www.abslconstruction.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	cold planing grinding roadway excavation grooving		
Construction License Types	A - General Engineering B - General Building Contractor		
Classifications	721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services		

### Active Certifications

--

SB	Approved	Feb 11, 2014	Feb 28, 2016
----	----------	--------------	--------------

### **Certification History**

SB	Expired	Feb 28, 2013	Feb 28, 2014
SB	Expired	Feb 2, 2012	Feb 28, 2013
SB	Denied		

Project: Rte. 34 Camarillo

Caltrans #07-1W1004

Bids on 3/27/14

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan ( Stripe Removal )	\$750.00	\$ 750.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$10,000.00	\$ 10,000.00
6	44900	LF	Remove Yellow Thermo Stripe	\$0.25	\$ 11,225.00
7	77500	LF	Remove Thermo Stripe	\$0.15	\$ 11,625.00
8	2110	SF	Remove Thermo Marking	\$1.50	\$ 3,165.00
9	2020	EA	Remove Pavement Marker	\$0.40	\$ 808.00
18	99900	LF	4" Thermo Stripe	\$0.32	\$ 31,968.00
19	2840	LF	8" Thermo Stripe	\$0.80	\$ 2,272.00
20	2650	SF	Thermo Pavement Marking	\$2.00	\$ 5,300.00
21	26200	LF	4" Thermo Stripe ( Bkn 36-12 )	\$0.18	\$ 4,716.00
22	3700	LF	4" Thermo Stripe ( Bkn 17-7 )	\$0.18	\$ 666.00
23	2020	EA	Pavement Marker ( Retroreflective )	\$2.00	\$ 4,040.00
26	1	LS	Mobilization - Cal Stripe Operations	\$5,000.00	\$ 5,000.00
We include painting temporary striping during the thermo stripe & marker removal operation.					
If you use Cal Stripe to do temporary striping during your paving operations, then you can deduct \$3,000.00 from Item #26					
DVBE credit is available through our materials supplier: Amount of DVBE available = \$26,323.49 If you choose to use this DVBE; then you must add \$5,305.00 to this quote.					
Certified DVBE : Eighth Avenue Enterprise - Cert. #1744672 10326 Alta Loma Dr. Alta Loma, CA. 91737 (909)635-8774					
<b>TOTAL BASE BID</b>					<b>\$ 91,636.00</b>
<b>OPTIONS</b>					
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator ( Weekdays )	\$1,100.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$158.00	Per Hour
	1	EA	Move-ins for temp. striping	\$600.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Temp. Materials based on ( 112,000 LF )	\$2,000.00	Lum Sum
	1	LF	Materials in excess of ( 112,000 LF )	\$0.03	Per Lineal Foot

Notes:



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Fax: (909) 884-7106 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 Signatory to Laborers Union Local 1184

**ESTIMATOR: Steve Works**

**SUBCONTRACT QUOTATION:**

March 27, 2014

**BIDS ON - 3/27/2014**

**"REVISED QUOTE"**

**PROJECT DESCRIPTION: A.C. Paving - Rte. 34 near Camarillo, CA.**

**CONTRACT / PROJECT NO: Caltrans # 07-1W1004 07-Ven-34-6.3/12.8**

**ADDENDA ACKNOWLEDGED:**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Calstripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Calstripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Calstripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

**Additional Terms**

- A.** The following materials and services are included in this quote: Thermoplastic [yes ] Pavement markers [yes ] Temporary striping [option] Thermo removal [yes] Marker removal [yes] Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [x] Lead compliance plan for stripe removal [yes] Lead classes [no] PCMS Boards [no] Survey [no]
- B.** [ 1 ] Total move-ins included in this quote for Permanent striping. Additional move in charge \$ ~~3,500.00~~ea
- D.** [ 1 ] Total move-ins included in this quote for stripe, marking or marker removals. Additional move in charge \$ ~~3,500.00~~ea
- E.** **Traffic control IS included in this quote.** (# of shifts required to complete our work- approx. 4 ). Traffic control when included is for Calstripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime.
- F.** Prime Contractor to provide ETW, centerline and stationing on center every 100 LF.
- G.** Prime Contractor to provide on-site fenced area within the job limits for temp. storage of all yellow stripe removal debris. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker removal debris.
- H.** Calstripe includes the cutting off of the top portion of the temp. tabs. Calstripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Calstripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
- I.** Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.



## **EIGHTH AVENUE ENTERPRISES - #1744672**

Legal Business Name	EIGHTH AVENUE ENTERPRISES		
Doing Business As	EIGHTH AVENUE ENTERPRISES		
Address	10326 ALTA LOMA DR ALTA LOMA, CA 91737	Phone	(909) 635- 8774
		FAX	(909) 980- 9309
Email	eighthvenu@aol.com		
Web Page	<a href="http://www.govbussolutions.com">http://www.govbussolutions.com</a>		
Business Types	Service Non-Manufacturer		
Service Areas	Alameda, Amador, Contra Costa, Del Norte, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Los Angeles, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Ventura, Yuba,		
Keywords	Aggregate Sand Crushed rock, Asphalt Oil, Crum Rubber, Road Striping, Steel Bars Tubing, and squares, Printed Forms and 4 color		
Classifications	111117 - Sand 301015 - Angles 301016 - Bar 301024 - Rod 301025 - Sheet 301217 - Road and railroad construction materials 401800 - Tubes tubing and tube fittings 721410 - Highway and road construction services 801416 - Sales and business promotion activities 821015 - Print advertising		

## Active Certifications

SB (Micro)	Approved	Aug 16, 2012	Aug 31, 2014
DVBE	Approved	Aug 16, 2012	Aug 31, 2014

## Certification History

DVBE	Expired	Jun 3, 2011	Jun 30, 2012
DVBE	Expired	Jun 18, 2009	Jun 30, 2011
SB (Micro)	Expired	Jun 18, 2009	Jun 30, 2011
SB (Micro)	Expired	Jun 3, 2011	Aug 16, 2012



**BID CONDITIONS:**

1. 1 day is an 8 hour shift from Monday to Friday.
2. Any additional hours over 8 hours, add ~~\$150.00~~ for each man per hour for overtime.
3. Any additional hours over 12 hours, add \$200.00 for each man per hour for double time.
4. Any Saturday work, multiply rates and overtime by 1.5.
5. Any Sunday or holiday work, multiply rates and overtime by 2.
6. Each traffic control truck move-in/move-out ~~is \$1000.00.~~ *x 1 hour = 1000*
7. Add \$30.00 per man per hour for any travel time to and from San Diego, CA to the project site at the start and end of each work week.
8. Add \$30.00 per man per hour for any travel time to and from hotel to project site if applies.
9. Contractor will provide attenuator truck as needed unless rented from Carolino Traffic Control, Inc.
10. Each equipment rented has a \$50.00 drop off and \$50.00 pick-up fee if delivered.
11. Any additional laborer requested by the contractor will be \$95.00 per man hour for 8 hours, \$150.00 per man hour over 8 hours, and \$200.00 per man hour over 12 hours.

**CONTRACT CONDITIONS:**

1. This quotation shall be added as addendum to any and all contracts as a result of this bid.
2. A 20 day notice must be given prior to any move in before and after signing of contract.
3. Shift begins at setting of advanced warning signs, and ends when signs are removed.
4. To be added as additional insured, additional premium applies.
5. All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
6. Certificate of insurance required.
7. All rental equipment subject to availability
8. Bid is good for 30 days.

Please do not hesitate to contact Alex at (619) 434-9200 if you have any questions.

Thank you for your consideration of this bid.

\_\_\_\_\_  
 Alex C. Carolino, Sr.  
 CEO / President

Please fax to (619) 470-9141 if sub-bid is accepted. Thank you!

<p><b><u>CONTRACTOR ACCEPTANCE:</u></b></p> <p>The above prices, specifications, and conditions are satisfactory and hereby accepted.</p> <p>CONTRACTOR: _____</p> <p>SIGNATURE: _____</p> <p>DATE: _____</p>	<p><b><u>SUBCONTRACTOR ACCEPTANCE:</u></b></p> <p>CAROLINO TRAFFIC CONTROL, INC.</p> <p>SIGNATURE: _____</p> <p>ESTIMATOR: _____</p> <p>DATE: _____</p>
---	---



## CAROLINO TRAFFIC CONTROL INC - #1750022

Legal Business Name	CAROLINO TRAFFIC CONTROL INC		
Doing Business As	CAROLINO TRAFFIC CONTROL INC		
Address	903 HIGHLAND AVENUE	Phone	(619) 434-9200
	NATIONAL CITY, CA 91950	FAX	(619) 470-9141
Email	alexcarolino@gmail.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, <b>San Mateo, Santa Barbara</b> , Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	TRAFFIC CONTROL		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control		

### Active Certifications

SB (Micro)	Approved	May 30, 2013	May 31, 2015
------------	----------	--------------	--------------

DVBE	Approved	May 30, 2013	May 31, 2015
------	----------	--------------	--------------

### **Certification History**

SB (Micro)	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	Mar 11, 2010	Mar 31, 2011
SB (Micro)	Expired	Mar 22, 2010	Mar 31, 2011

# **Par Petroleum, INC.**

132 N. Rios Avenue Solana Beach, CA. 92075

Mailing Address: P.O. Box 1633 Solana Beach, CA. 92075

## **ASPHALT QUOTE**

Keith Pacheco  
Par Petroleum Inc.  
SB/ Micro Certification # 1434440

**DATE: 3-27-14**

**COMPANY: Vulcan Materials**

**FAX NUMBER: 626 969-1079**

**PROJECT: Cal Trans # 07-1W1004  
Route 34**

<sup>499.5</sup>  
**Approx. 600 Tons Liquid Binder  
PG 64-16 @ 555.00 Per Ton  
Freight @ 21.00 Per Ton**

**EX ALL TAXES**

E-Mail: [kpacheco@parpetroleum.net](mailto:kpacheco@parpetroleum.net)

Cell: (858) 945-8244

Office : (858) 509-2900

Cal Trans  
07-1w1004

**SBE CREDIT FOR PAR Petroleum, Inc**

bid item #17 has 9990 tons

Item	AC Qty (tons)	Percent Oil	OIL Qty (tons)	UP	Tax	Total	Allowable Credit	Credit Amount
Supply Oil	9990	5%	499.5	\$ 555.00	7.50%	\$ 298,014.19	100%	\$ 298,014.19
Oil Freight to Saticoy	9990	5%	499.5	\$ 21.00	NA	\$ 10,489.50	100%	\$ 10,489.50

**\$ 308,503.69**

ABSL Construction	\$	24,100.00
Eighth Ave. Enterprise	\$	26,323.49
Carolino Traffic Control	\$	24,457.50
SBE	\$	383,384.68
SBE Percent		27.57%
Contract	\$	1,390,455.00



Department of  
**General Services**

BUILDING GREEN BUYING GREEN WORKING GREEN

## Par Petroleum Inc. - #1434440

Legal Business Name	Par Petroleum Inc.		
Doing Business As	Par Petroleum Inc.		
Address	P.O Box 1633	Phone	(858) 509-2900
	SOLANA BEACH, CA 92075	FAX	(858) 509-2900
Email	kpacheco@parpetroleum.net		
Business Types	Service Non-Manufacturer		
Service Areas	Imperial, Kern, Los Angeles, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa Barbara, Ventura,		
Keywords	oil, asphalt, gasoline, hot oil, roads, paving, wet hosing, fuel deliveries, diesel,		
Classifications	151015 - Petroleum and distillates 301216 - Asphalts		

### Active Certifications

SB (Micro)	Approved	Jul 11, 2012	Jul 31, 2014
------------	----------	--------------	--------------

### Certification History

SB (Micro)	Expired	Sep 16, 2010	Sep 30, 2012
------------	---------	--------------	--------------