

# Third Bidder

04-07-15A11:56 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **07-1W2404**

BID AMOUNT: \$ **16,795,602**

BID OPENING DATE: **4/1/2015**

BIDDER'S NAME: **F.D. Thomas, Inc**

DBE GOAL FROM CONTRACT %: **4**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <b>n/a</b>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): <b>4</b>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE):
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1,6,7	Prepare Lead Compliance Plan Job Site Management Prepare WPCP	C8851 C8722 C8852	Veridico Group, Inc PO Box 673 Roseville, CA 95661. 707-317-0002. DBE#39572	\$44,095
4, 5	Construction Area Signs Traffic Control Systems	C1200 C1201	Maneri Traffic Control. 47423 Rainbow Canyon Rd, Temecula, CA. 951-695-5104. DBE#38078	\$628,013

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation **\$ 672,108**

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


**4 %**

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder 

**4/1/2015** **541-664-3010**  
 Date (Area Code) Tel. No.

**Daniel Lewis - Estimator**  
 Person to Contact (Please Type or Print)

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 07-1W2404**  
**BID DATE: 04/01/15**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

**CONSTRUCTION AREA SIGNS: (ITEM #4)**  
**ITEM #4 \$9,150.00 WITH USING MTC FOR ITEM #5**  
**(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)**

*243 shifts x \$2335 = \$567,405  
 2 raise 700 \$1400 x 34 = 47,600*

*PCMS delivery/picker = \$495  
 \$615,500*

**CONSTRUCTION AREA SIGNS: (ITEM #4)**  
**ITEM #4 \$12,513.00 WITHOUT USING MTC FOR ITEM #5**  
**(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)**

*\$12,513*

**ADDITIONAL ITEMS:**

PCMS- \$700.00 EA PER MONTH (\$75.00 DELIVERY & \$75.00 PICK-UP FEE APPLIES)

PILOT CAR W/OUT DRIVER- \$2,650.00 (\$150.00 DELIVERY & \$150.00 PICK-UP FEES APPLY, NO CHARGES FOR MILEAGE)

**TRAFFIC CONTROL: (ITEM #5)**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,375.00

\*YEARLY INCREASE OF \$35.00 TO LUMP SUM TRAFFIC BEGINNING JULY 1, 2015

*OVER THREE YEARS - USE AVERAGE \$70 INCREASE. 0 → 35 → 70 → 105*

*\$1445  
 → \$892  
 \$2,335/shift*

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

47423 RAINBOW CANYON  
 TEMECULA, CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105

# MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



**BID DATE: 04/01/15**

**PROJECT: 07-1W2404**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,375.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$700.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$150.00
PICK-UP (EACH).....	\$150.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....**\$890.00**

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,650.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

DIR # 1000015845

Date: 1 APR 2015

Contract #: 07-1W2404 – BLAST AND PAINT THE EXISTING BRIDGE

Bid Date: 1 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (EXISTING STRUCTURE)	LS	LS	\$1,425.00	\$1,425.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$42,075.00	\$42,075.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

## ASSUMPTIONS

1. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
2. Job Site Management assumes a project duration of 765 days (field work), or 153 weeks of on-site field work.


$$153 \text{ weeks} \times \$275.00/\text{week} = \$42,075.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

3. No other plans, reports, monitoring or permits are included.
4. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ  
Principal Consultant